BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer’s Department)
HE /1676 / SR Dated 05.09.2024
Minutes of Pre-Bid Meeting
Name of works: -i) HE-C-ES-WDIP-13 (2024-25)- Carrying out various types of works for

attending leakages, contamination and other allied works in L, M/E & M/W
wards in Zone-V. (Carrying out various types of works for attending leakages,
contamination and other allied works in L. ward, Zone-V in Eastern Suburbs

2024-26).

ii) HE-C-ES-WDIP-14 (2024-25)- Carrying out various types of works for
attending leakages, contamination and other allied works in L, M/E & M/W
wards in Zone-V. (Carrying out various types of works for attending leakages,
contamination and other allied works in M/EAST ward, Zone-V in Eastern

Suburbs 2024-26).

iii) HE-C-ES-WDIP-15 (2024-25)- Carrying out various types of works for
attending leakages, contamination and other allied works in L, M/E & M/W
wards in Zone-V. (Carrying out various types of works for attending leakages,

contamination and other allied works in M/WEST ward, Zone-V in Eastern
Suburbs 2024-26).

iv) HE-C-ES-WDIP-16 (2024-25)- Carrying out various types of works for
attending leakages, contamination and other allied works in L, M/E & M/W
wards in Zone-V. (Carrying out various types of works for attending leakages,

contamination and other allied works in N ward, Zone-VI in Eastern Suburbs

2024-26).

v) HE-C-ES-WDIP-17 (2024-25)- Carrying out various types of works for
attending leakages, contamination and other allied works in L, M/E & M/W
wards in Zone-V. (Carrying out various types of works for attending leakages,

contamination and other allied works in S ward, Zone-VI in Eastern Suburbs

2024-26).

vi) HE-C-ES-WDIP-18 (2024-25)- Carrying out various types of works for
attending leakages, contamination and other allied works in L, M/E & M/W
wards in Zone-V. (Carrying out various types of works for attending leakages,
contamination and other allied works in T ward, Zone-VI in Eastern Suburbs

2024-26).



Tender Id.:- 1)2024 MCGM 1070818 i1) 2024 MCGM_1070829
1i1) 2024 MCGM_1070835 iv) 2024 MCGM 1070836
v) 2024_MCGM_1070838 vi) 2024 MCGM_1070842
vii) AMC/P/4044 dated 05.09.2024

A pre bid meeting for above subject works was held on 28.08.2024 at 3:00 PM under the
Chairmanship of Hydraulic Engineer when the following BMC Officials and

Bidders/Representatives of Bidder were present,

B.M.C. Staff

1) Shri. D.B. Adsul (Dy. HE Construction)

2) Shri. R. R Barve (E.E.W.W Construction E.S)

3) Shri. S. R. Rane (E.E.W.W Construction W.S)

4) Shri. V. B. Jadhav (A.E.W.W Construction E.S)

5) Shri. G. D. Phatak (A.E.W.W Construction E.S)

6) Shri. S. M Kute (S.E.W.W.Construction E.S)

7) Shri. S. B. Bhosale (S.E.W.W.Construction E.S)

8) Shri. S. N. Kakad (S.E.W.W.Construction E.S)

9) Shri. S. K. Bhosale (S.E.W.W.Construction E.S)
10) Shri. H. D. Karambe (S.E.W.W.Construction E.S)
11) Smt. V.V. Lokhande (S.E.W.W.Construction E.S)

Representative of Bidder

1) Shri.Pritesh Godani (M/s. Swastik Constructions)
2) Shri. Shankar Purohit (M/s. S.P Engineers)

3) Shri. Jayanti Lal (M/s. Acute Designs)

4) Shri. Mukesh Purohit (M/s. New India Roadways)

5) Shri. Neeraj Lodhani (M/s. Kamala Construction Company)
6) Shri. Pankaj Hirani (M/s. Hirani Enterprises)

7) Shri. Dinesh Shah (M/s. Hirani Enterprises)

8) Shri. Kantilal (M/s. J.S Infratech)

9) Shri. Inamdar Muharis (M/s. Anas Infra)

10) Shri. Saresh Jain (M/s. Vidhitech Construction)



Sr. Name of Bidder / Queries Remarks
No. Representative
1 | M. Hi-Tech | 1)We understand that, Experience of Water Tender condition prevails.

Engineer’s Letter
Dtd :24.08.2024

Supply Scheme including Proving / Laying
of M.S. pipes line along with allied work is
comes in the category of Similar

experience, kindly confirm.

2)As per the Scope of work, Tender work
includes various/multiples location in
different wards, hence we request you to
Consider Commencement of DLP period on
completion of Particular Site for that

Particular Site instead of the Whole Project.

Tender condition prevails.

3)As per SBD guideline Contract Deposit
can Pay in any form such as DD/BG/
Government securities/FDR, hence we
kindly request you to allow submission of
Contract Deposit in form of DD/BG/
Government securities/FDR And same is

consider in all other department from 1.

Tender condition prevails.

4)As per the SBD guideline Retention
Money should be equal to (05%) Five
Percent of the Contract Sum. hence, we
kindly request you to allow retention money
(05%) Five Percent of the Contract Sum.
The same is considered in all other
department in the BMC.

And, it will release additional financial
burden from contractor thereby getting

more competitive

Tender condition prevails.

5) Kindly provide the Amount of each
different work covered under this project,
which will help us to submit Performance
Guarantee separately for different DLP's of

the work as mentioned in Annexure A.

Please refer Corrigendum-II.




M/s. 1.S. Infratech
Letter
Dtd :26.08.2024

1) Till date all the Tenders of same nature
of work, Retention Money (RM) clause was
kept at 15%. After that the same conditions
were revised to 5% for CCRD work. Now
again in this CCRD Tender, there is again a
revision in RM to 15%.We as a Contractor
are seriously confused and amazed why
there are so many changes happening
around this particularly clause. Request to
the department to kindly explain why there
are so many changes in this particular

clause?

Tender condition prevails.

2)We would like to reiterate and stress upon
the point of Retention money which should
be looked upon because Deduction of 15%
R.M. in every RA bill is in turn causing loss
to BMC as Tenderer quoting the Tender
would definitely take this over heads of
work into consideration while quoting for
the Tender and which in turn escalates the
cost so we therefore request to change 15%
R.M. to 5% R.M likewise which was done
in earlier Tenders and thus saving the

precious funds of BMC.

Tender condition prevails.

3)As per MCGM Rate Analysis format the
profit of firm quoting the tender is
beenfixed at 15%, and before the execution
of work the tenderer is asked to deposit15%
for Retention money, 2% Contract deposit
and 1% Performance BG, 5% Vigilance
Deposit & 5% GIS than how a firm quoting
the Tender would actually benefit by filling
in this Tender. Over and above there are
certain investment also while executing the
Tender than how come Tenderer would

actually be able to execute the day-to-day

Tender condition prevails.




activity of the Tender if he himself is not

getting anything out of executing the work.

4)As per the DLP clause the work of HE the
DLP stands at 1 year and for RI the DLP
stands at 3 years than it's a request to kindly
split the Bank Guarantee depending on the
amount of the work as per the respective

DLP.

Please refer Corrigendum-II.

M/s.Popular
Enterprise
Letter

Dtd :22.08.2024

1)As per tender condition of 2.2 Financial
Capacity" The Enhancement of average

annual financial turnover is considered or
not? So, we request you to give clarification

about enhancement of turnover.

Tender condition prevails.

2)As per Tender Condition "6.15 a" the
tenderer has to submit Valid Registration
Certificate As per sanction by Hon'ble M.C.
it states that contractor who have registered
with Central or State Government/Semi
Govt. Organization Central or State Public
Sectors will be allowed subject to condition
that, the contractors who are not registered
with BMC will have to apply for registering
their firm within three months' time period
from the award of contract (Copy Attached
at Pg. No,) So we request you to give detail

clarification for above said tenders.

Tender Document Clause No.
6.2 is self explanatory.

3)As per tender condition "6.19 A II "The
retention money equal to (15%) fifteen
percent of the Contract Sum, which will be
recovered from the contracts or every billi.e.
interim /running / final bill. If we come
lowest bidder, we have to submit contract
deposit in the form of D.D., Performance
guarantee etc. as we require huge amount of

investments and this same these deposits

Tender condition prevails.




will get stuck till 3years. Also while
submission of tenders we had to submit
A.S.D. in the form of D.D and same will be
release after completion of work. However,
there is huge loss of interests on above said
deposits. Therefore, to minimize our loss of
interest we are requesting you to

reduce the retention money from 15 % to 5

% of the contract sum

4)The Removal of Bunch of Connections
come under the category regular routine and
maintenance works same as WDIP works
are also under the same category. The work
of bunch of connections tender states that
similar experience work means the
completed works of Laying / Replacing /
Rehabilitation of various dia. water pipe
lines in Ductile Iron /Cast Iron / Mild Steet
MDPE HDPE pipes carrying Water
pressure, pressurized sewerage mains and
pressure pipe lines as rising main
/Petroleum / Gas pipe lines etc, as in WDIP
tender states that any other civil engineering
work will be considered. The Scope of work
of both tenders is similar as mentioned in
both tenders, The Scope of work in WDIP
states that the contractor can lay or replace
upto 300 mm dia. water main of C.I. D.I.
M.S. and also do transfer of connection etc.
The Specialized labour which requires in
WDIP work, same labour is also required in
Bunch of connection work. Therefore, we
request you to kindly consider same
condition in bunch of connection work
which is mentioned WDIP Work as scope

of works are same. (Copy of Scope of work

Tender condition prevails.




of Both WDIP and BOC tender Attached at
Pg. No. C-5to C-13)

4)

M/s. Swastik
Constructions
Dtd: 27.08.2024

DIn this regard we would like to request
you your good self to please extend the date
of submission of WDIP tenders by 03
working days as it practically takes 3-4
working days to prepare 15 tenders and its
related paper works as all the 15 tenders are
on same date & time. We strongly fill date
that extending the tender submission date of
WDIP tenders by 3-4 days will not make
any difference to BMC & in fact will help
more vendors/Contractors to prepare
maximum tenderers there by increasing the

competition for caption tenders

Please refer Corrigendum 1.

All tenderer’s should note that all the documents shall be carefully uploaded.

The meeting then concluded with vote of thanks to the chair.

Sd-

Hydraulic Engineer




