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Brihanmumbai Municipal Corporation  

(Solid Waste Management Department) 
Chief Engineer (Solid Waste Management) Project 

 
E-TENDER NOTICE 

 
Tender No. 2026_MCGM_1331828 

 
Sub: “Hiring of Poclain and Excavator cum Loader services for Ganesh Festival 2026” 
 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the afore mentioned 
work from contractors of repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/ 
Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies registered under the Indian 
Companies’ Act 2013.  
Bidding Process will comprise of THREE stages. 
 
The TENDER DOCUMENT document can be downloaded from Mahatender portal (https://mahatenders.gov.in) 
or BMC portal (https://portal.mcgm.gov.in). The applicants not registered with BMC are mandated to get 
registered (Vendor Registration) with BMC. 
 
Bidders should have valid Class III Digital Signature Certificate (DSC) obtained from any licensed Certifying 
Authorities (CA) licensed by controller of certifying authorities namely, Safescrypt, IDRBT, National informatics 
center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra CA. Interested Bidders should follow the “Manuals” 
available on Mahatender Portal (https://mahatenders.gov.in). 
 
The Pre-qualification, technical and commercial bids shall be submitted online up to the end date & time 
mentioned below –  

 

Sr. 
No. 

 
Description 

 
Tender fees 

EMD 
(Earnest 
Money 

Deposit) 

Start date & 
Time for online Bid 

Down loading 

End date & 
Time for online 
Bid Submission 

 
 
 

 

1 

Hiring of Poclain and 
Excavator cum Loader 
services for Ganesh Festival 
2026 

 
 
 

₹.3,993 + 18% 
GST/- 

 
 
 

₹.20,000/- 

 
 
 

28.08.2026 
From 

11.00AM 

 
 
 

03.09.2026 
Up to 

04.00PM 

 
Note: Last date for online payment of Earnest money Deposit (EMD) is on or before End date & time 
prescribed. 
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Work / Service Details:  
 

Name of Work Contract Period Estimated Cost 

Hiring of Poclain and Excavator cum Loader 

services for Ganesh Festival 2026 
30 days Rs.19,67,520/- 

 
In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its Bid, an Earnest 
Money Deposit of Rs.20,000/- (Rupees Twenty Thousand Only) (the "EMD"), refundable in accordance to the 
relevant clause of bid document, from the Bid Due Date, except in the case of the selected Bidder whose Bid 
Security/ EMD shall be retained. The Bidders will have to provide Earnest Money Deposit through the payment 
gateways while submitting the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest 
Money Deposit. The e-tender is available on Mahaportal (http://mahatenders.gov.in) as mentioned in the Header 
Data of the tender. 
 
The TENDER DOCUMENT document is available on BMC portal (https://portal.mcgm.gov.in) along with this 
Bid notice. However, the bid will be invited through Mahatender portal (https://mahatenders.gov.in). 
 
The Authority (BMC) shall not be liable for any omission, mistake or error in respect of any of the above or on 
account of any matter or thing arising out of or concerning or relating to the TENDER DOCUMENT or the 
Bidding Process, including any error or mistake therein or in any information or data given by the Authority. 
 
The Municipal Commissioner reserves the right to reject all or any of the bid(s) without assigning any reason at 
any stage. 
 
Bidders shall note that any corrigendum issued regarding this bid notice/ TENDER DOCUMENT will be 
published on the BMC portal and Mahatender portal only. No corrigendum will be published in the local 
newspapers. 
 
The Applicants interested for the above referred works may contact the Chief Engineer (SWM) Project at the 
following address on any working day during office hours. 

 
Office of the 

Chief Engineer (Solid Waste Management) Project, 
1st, 2nd, 3rd& 4th floor, Bai Padmabai Thakkar Marg,  
Kotwadi, Mahim (Shivaji Park), Mumbai – 400016. 

Phone:- 022-24320665 
Email-  (ee01che.swmproject@mcgm.gov.in) 
 
The applicants may wish to visit the site under reference and can collect the information of the present status from 
the department who has invited the bids. 
The BMC reserves the rights to reject any or all the application received for above works, without assigning any 
reasons thereof. The information regarding above subject matter is available on Website of BMC. 
(http://portal.mcgm.gov.in/tenders) or Maha-tender Portal(https://mahatenders.gov.in) 

 
 

         Sd/-27.08.2026 
Ex. Eng. (SWM) Project 
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Tender Schedule: 

Sr. No. Particular Details 

1. Start date of sale of TENDER DOCUMENT  28.08.2026 at 11.00AM 

2. Last date for Submission of Queries N.A. 

3. Last date for submission of EMD 03.09.2026 at 04.00PM 

4. Last date and time for TENDER DOCUMENT 
Submission 

03.09.2026 at 04.00PM 

5. Date and time for opening of 
Technical bids 

04.09.2026 at 04.00PM 

6. Date and time for opening of 
Commercial bids 

04.09.2026 at 04.00PM 

7. Venue for Pre-bid Conference/ Bid Opening 

Chief Engineer 
(Solid Waste Management) Project, 

1st, 2nd, 3rd& 4th floor, 

Bai Padmabai Thakkar Marg, 

Kotwadi, Mahim (Shivaji Park), 
Mumbai – 400016. 

 

This tender document is not transferable. 

The BMC reserves the rights to reject any or all the application received for above subject 

without assigning any reason thereof. 

 

Sd/- 27.09.2026 

Ex. Eng. (SWM) Project 
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Fact Sheet: 

 

Clause Reference Topic 

Commercial Bid 
Evaluation 

The method of selection is: CBS (Cost Based Selection - L1) 

Downloading 
TENDER 
DOCUMENT  

TENDER DOCUMENT can be downloaded from 
https://portal.mcgm.gov.in or 
https://mahatenders.gov.in 

Earnest Money 
Deposit (EMD) 

Bidders are required to pay the EMD of ₹.20,000/- through online mode 
on https://mahatenders.gov.in. 

Scope of Work Mentioned in separate section below 

Language Proposals should be submitted in the English language only. 

Taxes The bidder shall quote inclusive/excluding GST but inclusive of all 
other Levies, Duties, Cess etc as applicable at the time of bid 
submission. Input Tax Credit of GST as available with the bidder will 
not be claim separately by BMC. However, while quoting the rates 
benefit of Input Tax Credit or Exemptions shall be passed on to the 
BMC by way of equivalent reduction in quoted price. The bidder must 
quote price in Indian Rupees (₹. …………) only. 

Bid Validity Proposals must remain valid till 180 days after the submission date. 

Submission of 
Responses 

Bidders must upload and submit all the documents on the Mahatender 
portal https://mahatenders.gov.in. Each of the above documents 
must be uploaded in the format specified for this purpose. 

Submission of 
Proposals 

This is online process; interested bidders are required to submit the 
proposal online only by the date and time specified in the tender. 
No physical copies will be entertained from the bidders. 

Last Date of 
Submission 

Proposals submitted after the due date and time specified in this tender 
document or in trailing corrigendum if any will not be accepted by the 
e-Tender portal. 

TENDER 
DOCUMENT 
Tender Fee 

All bidders shall pay Tender fee of ₹.3,993/- + GST @18% i.e. 
₹.4,712/- online on Mahaportal 
In case of revision of the above-mentioned Tender fee, bidders shall 
pay revised Tender fee. 
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SECTION 2 
 
 
 

ELIGIBILITY CRITERIA 
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Eligibility Criteria 

 

A) 1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature or 

currently executing the work of similar nature as described in para 1.3 in BMC/ Semi Govt./ Govt. 

& Public Sector Organizations during last seven (7) years ending last day of month previous to 

the one in which bids are invited as a prime Contractor. 

 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10% per annum; calculated from the date of completion to last 

date of receipt of applications for tenders. However, in case of ongoing work no enhancement in 

the value of completed part of the work will be made. 

1.2 Financial Capacity 

The Bidder shall have achieved an average annual financial turnover as certified by Chartered 

Accountant ‘not less than Rs.5,90,256/- in financial years 2023-24, 2024-25, 2025-26. 

The value of each year’s turn over shall be brought to current costing level by enhancing the 

actual value at compound rate of 10% per annum; calculated from the date of completion to 

last date of receipt of applications for tenders. 

1.3 Similar Experience: 

“Similar work shall mean; the bidder shall have carried out work in the field of Poclains and 

excavator cum loader operation before or any Government/ Semi-Government Organizations/ 

Public Sector Undertakings.” 

 

Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head “Details of 

Litigation History”. If there is no Litigation History, the bidder shall specifically mention that there 

is no Litigation History against him as per the clause of Litigation History. In case there is litigation 

Three similar completed/ 

ongoing works (value of 

completed part of ongoing 

work) each costing not less 

than amount as mentioned 

below (Rs.) 

 

 

 

 

Or 

 
 
 
 

Two similar completed/ 

ongoing works (value of 

completed part of 

ongoing work) each 

costing not less than 

amount as mentioned 

below (Rs.) 

 

 

 

 

Or 

One similar completed/ 

ongoing work (value of 

completed part of ongoing 

work) each costing not less 

than amount as mentioned 

below (Rs.) 

Rs.  3,93,504/- Rs. 4,91,880/- Rs. 7,87,008/- 
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History – Litigation History must cover – Any action of blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC, State Govt., Central Govt. or any authority 

under State or Central Govt./ Govt. Organization initiated against the company, firm, directors, 

partners or authorized signatory shall be disclosed for last 5 years from the date of submission of 

bid. Also, bidder must disclose the litigation history for last 5 years from the date of submission of 

bid about any action like show cause issued, blacklisting, debarring, banning, suspension, 

deregistration and cheating with BMC & BMC is party in the litigation against the company, firm, 

directors, partners or authorized signatory for carrying out any work for BMC by any authority of 

BMC and the orders passed by the competent authority or by any Court where BMC is a party. 

While taking decision on litigation history, the concerned Chief Engineer or D.M.C. or Director, as 

may be the case, should consider the details submitted by bidder and take decision based on the 

gravity of the litigation and the details submitted by the bidder and take decision based on the 

gravity of the litigation and the adverse effect of the act of company, firm, directors, partners or 

authorized signatory on the BMC works which can spoil the quantity, output, delivery of any goods 

or any work execution and within the time frame. 

 
B)  Bid Capacity:- 

Bid Capacity is not applicable in this case. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year (year means Financial year) 

during the last five years (updated to the price level of the Financial year in which bids are received 

at a rate of 10% per year, compounded annually) taking into account the completed as well as works 

in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, 

for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon, 

0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of bids as 

per bidding document and on-going works to be completed during the period of completion of the 

Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be attached along 

with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive 

Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 
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 Have made misleading or false representation in the forms, statements and attachments    

submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, or financial failures etc. 

C) Infrastructural Set Up:  

The bidder shall have their well-established office within the MMR Region. In case the bidder 

doesn’t have an office, he shall give an undertaking on Rs. 500/- stamp paper that he shall set up an 

office within MMR within period of 90 days from the date of issue of LOA. 

D) Joint Venture 

Joint Venture is not allowed in this tender. 
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DISCLAIMER 

 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal 

Corporation (BMC), hereafter also referred as “The Authority “, or any of its employees or advisors, is 

provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms and 

conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments arrived at 

by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assumptions, 

assessments and statements do not purport to contain all the information that each Applicant may 

require. This e-tender may not be appropriate for all persons, and it is not possible for the 

Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the investment 

objectives, financial situation and particular needs of each party who reads or uses this e-tender. The 

assumptions, assessments, statements and information contained in this e- tender may not be complete, 

accurate, adequate or correct. Each Applicant should therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and completeness of the 

assumptions, assessments, statements and information contained in this e-tender and obtain independent 

advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of 

which may depend upon interpretation of law. The information given is not intended to be an exhaustive 

account of statutory requirements and should not be regarded as a complete or authoritative statement of 

law. The Brihanmumbai Municipal Corporation (BMC) accepts no responsibility for the accuracy or 

otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or Bidder,  

under  any law,  statute,  rules  or regulations  or tort,  principles  of restitution  or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on 

account of anything contained in this e-tender or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the e-tender and any assessment, assumption, statement or 

information contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The Brihanmumbai Municipal 

Corporation (BMC) also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any applicant upon the statements contained in this 

e-tender. 
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without 

being under any obligation to do so, update, amend or supplement the information, assessment or 

assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) 

is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the selected 

Bidder or Concessionaire,  as  the  case  may  be,  for  the  Project  and  the  Brihanmumbai Municipal 

Corporation (BMC) reserves the right to reject all or any of the Applications or Bids without assigning 

any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery fees, 

expenses associated with any demonstrations or presentations which may be required by The 

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or relating 

to its Application. All such costs and expenses will remain with the Applicant and the Brihanmumbai 

Municipal Corporation (BMC) shall not be liable in any manner whatsoever for the same or for any 

other costs or other expenses incurred by an Applicant in preparation or for submission of the 

Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 
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Background: - 

The Brihanmumbai Municipal Corporation (BMC) covers an area of 437.71 sq. kms. with a population 

of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s international 

trade and government’s revenue, from being one of the foremost centers of education, science and 

technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of a better 

life for all its citizens. And it’s the Brihanmumbai Municipal Corporation (BMC), hereafter called the 

“corporation”, the primary agency responsible for urban governance in BrihanMumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In observance 

of historic traditions of strong civic activism, with the change in time and living conditions to match 

with the urbanization, BMC has mainly focused in providing almost all  kinds  of  engineering  services  

viz,  Hydraulics,  storm  water  drain, sewerage,  water  supply projects, roads, bridges, solid waste 

management, and environmental services.   Beside this, the BMC is also providing dedicated services in 

various segments such as Health, Primary Education as well as the construction and maintenance of 

Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to health depts. 

Moreover, we have other dept. like education, market, fire brigade dept., Octroi and other such 

departments where quite a good number of staff members are working. 

The Ganesh festival and Navratri festival round the corner and the PoP idols which are immersed in the 

artificial immersion provision doesn’t not get dissolve in the water. These undissolved idols needs to be 

retrieved and stored at the location for drying before the PoP process is undertaken on them. To load and 

unload the idols from the transport vehicles the Poclains and excavator cum loader services are required. 
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E-TENDERING ONLINE 
SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

 

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, or Mahatender Portal 

(https://mahatenders.gov.in) as mentioned in the Header Data of the tender. The tenders duly filled in 

should be uploaded and submitted online on or before the end date of submission.  

  

The Covers for prequalification/ Technical eligibility and Financial bid of the tenderer will be opened as 

per the time-table shown in the Header Data in the office of Ch. Eng. (SWM) Project. 

 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without assigning 

any reason at any stage. The dates and time for submission and opening the tenders are as shown in the 

Header Data. If there are any changes in the dates the same will be displayed on the BMC Portal 

http://portal.mcgm.gov.in or Mahatender Portal (https://mahatenders.gov.in). 
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INSTRUCTIONS TO 
APPLICANTS 
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Scope of Application 
 
The Authority wishes to receive Applications for Qualification in order to SELECT experienced and 

capable Applicants for the Bid Stage. 

 

Eligibility of Applicants  
 
The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the 

aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. eminent 

firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies 

registered under the Indian companies’ act 2013. 

 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following conditions of 

eligibility: 

 

Eligibility Criteria 

A)  1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature 

or currently executing the work of similar nature as described in para 1.3 in BMC/ Semi Govt./ 

Govt. & Public Sector Organizations during last seven (7) years ending last day of month 

previous to the one in which bids are invited as a prime Contractor. 

 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10% per annum calculated from the date of completion to last 

date of receipt of applications for tenders. However, in case of ongoing work no enhancement in 

the value of completed part of the work will be made. 

Three similar completed/ 

ongoing works (value of 

completed part of ongoing 

work) each costing not less 

than amount as mentioned 

below (Rs.)  

 

 

 

 

Or 

 
 
 
 

Two similar completed/ 

ongoing works (value of 

completed part of ongoing 

work) each costing not less 

than amount as mentioned 

below (Rs.) 

 

 

 

 

Or 

One similar completed/ 

ongoing work (value of 

completed part of 

ongoing work) each 

costing not less than 

amount as mentioned 

below (Rs.) 

Rs.3,93,504/- Rs.4,91,880/- Rs.7,87,008/- 
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1.2  Financial Capacity 

The Bidder shall have achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ not less than Rs.5,90,256/- in financial years 2023-24, 2024-25, 2024-26. 

The value of each year’s turn over shall be brought to current costing level by enhancing the 

actual value at compound rate of 10% per annum; calculated from the date of completion to last 

date of receipt of applications for tenders. 

 
1.3  Similar Experience: 

“Similar work shall mean; the bidder shall have carried out similar work in any 
Government/ Semi-Government Organizations/ Public Sector Undertaking.” 
 
Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head “Details of 

Litigation History”. If there is no Litigation History, the bidder shall specifically mention that 

there is no Litigation History against him as per the clause of Litigation History. In case there is 

litigation History –Litigation History must cover – Any action of blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC, State Govt., Central Govt. or any authority 

under State or Central Govt./ Govt. Organization initiated against the company, firm, directors, 

partners or authorized signatory shall be disclosed for last 5 years from the date of submission of 

bid. Also, bidder must disclose the litigation history for last 5 years from the date of submission of 

bid about any action like show cause issued, blacklisting, debarring, banning, suspension, 

deregistration and cheating with BMC & BMC is party in the litigation against the company, firm, 

directors, partners or authorized signatory for carrying out any work for BMC by any authority of 

BMC and the orders passed by the competent authority or by any Court where BMC is a party. 

While taking decision on litigation history, the concerned Chief Engineer or D.M.C. or Director, 

as may be the case, should consider the details submitted by bidder and take decision based on the 

gravity of the litigation and the details submitted by the bidder and take decision based on the 

gravity of the litigation and the adverse effect of the act of company, firm, directors, partners or 

authorized signatory on the BMC works which can spoil the quantity, output, delivery of any 

goods or any work execution and within the timeframe. 

 
B)   Bid Capacity 

Bid Capacity not applicable in this case. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year (year means Financial year) 

during the last five years (updated to the price level of the Financial year in which bids are received 

at a rate of 10% per year, compounded annually) taking into account the completed as well as works 

in progress. 
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N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, 

for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon, 

0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of bids as 

per bidding document and on-going works to be completed during the period of completion of the 

Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be attached along 

with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive 

Engineer or equivalent. 

 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 

 Have made misleading or false representation in the forms, statements and attachments    

submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, or financial failures etc. 

E)  Infrastructural Set Up:  

The bidder shall have their well-established office within the MMR Region. In case the bidder 

doesn’t have an office, he shall give an undertaking on Rs.500/- stamp paper that he shall set up an 

office within MMR within period of 90 days from the date of issue of LOA. 

F) Joint Venture 

Joint Venture is not allowed in this tender. 

G) Equipment Capabilities as required for this work: 

 The bidder should, undertake their own studies and furnish their bid,  The successful bidder will 

make the arrangements of the required equipment/ vehicles on the day of commencement or with 

respect to the progress of the work in phases, as per the instructions of site in charge and as per 

specifications. The successful bidder and, to that effect he will ensure commitment on an 

undertaking on Rs.500/- stamp paper to be submitted along with the Bid in Packet B. 

 Bidders shall submit the undertaking for equipment/ vehicle capability and other 

undertakings as such on Rs.500/- stamp paper. 

H) Time Period of the Project: 

 The contract period of the work is Two months from the date of starting of work. The time allowed 

for carrying out the work as entered in the Tender shall be strictly observed by the Contractor and 

shall be reckoned from the date on which the Letter of Acceptance is given to the Contractor. The 

work shall throughout the stipulated period of the Contract be proceeded with all due diligence as 

time being deemed to be the essence of the contract on the part of the Contractor.  
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I) Contract Execution: - 

 All required documents for execution of the contract shall be submitted within 30 days from the date 

of issue of letter of acceptance. If the documents are not submitted within the stipulated time a 

penalty of Rs.5,000/- per day will be applicable to the contractor. All contract documents need to be 

duly affixed with stamp duty properly signed along with evidence/ proof of payment of security/ 

contract deposit/ within 30 days from the date of letter of acceptance received by him. 

 If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date of 

issue of Letter of Acceptance, the Tender already accepted shall be considered as cancelled and 

legal steps will be taken against the contractor for recovery by forfeiting the EMD amount. 

 

J) Action when whole of security deposit is forfeited: 

 In any case in which under any Clause of this contract, the contractor shall have rendered himself 

liable to pay compensation amounting to the whole of this security deposit whether paid in one sum 

or deducted by installments or in the case of abandonment of the work owning to serious illness or 

death of the contractor or any other cause, the Engineer on behalf of the Municipal Commissioner 

shall have power to adopt any of the following process, as he may deem best suited to the interest of 

BMC- 

a. To rescind the contract (for which recession notice in writing to the contractor under the head of 

Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the 

contract shall stand forfeited and be absolutely at the disposal of BMC. 

b. To carry out the work or any part of the work departmentally debiting the contractor with the 

cost of the work, expenditure incurred on tools and plant, and charges on additional supervisory 

staff including the cost of work- charged establishment employed for getting the un-executed 

part of the work completed and crediting him with the value of the work done departmentally in 

all respects in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Executive Engineer as to the 

costs and other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

c. To order that the work of the contractor be measured up and to take such part thereof as shall be 

un-executed out of his hands, and to give it to another contractor to complete, in which case all 

expenses incurred on advertisement for fixing a new contracting agency, additional supervisory 

staff including the cost of work charged establishment and the cost of the work executed by the 

new contract agency will be debited to the contractor and the value of the work done or executed 

through the contractor shall be credited to the contractor in all respects and in the same manner 

and at the same rates as if it had been carried out by the new contractor under the terms of his 

contract.  The certificate of the Executive Engineer as to all the cost of the work and other 

expenses incurred as aforesaid for or in getting the un-executed work done by the new contractor 

and as to the value of the work so done shall be final and conclusive against the contractor. 
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d. In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled 

to recover or be paid any sum for any work there for actually performed by him under this 

contract unless and until the Executive Engineer shall have certified in writing the performance 

of such work and the amount payable to him in respect thereof and he shall only be entitled to be 

paid the amount so certified. In the event of either of the courses referred to in Clause (b) or (c) 

being adopted and the cost of the work executed departmentally or through a   new contractor 

and other allied expenses exceeding the value of such work credited to the contractors amount of 

excess shall be deducted from any money due to the contractor, by BMC under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds  thereof  provided,  

however,  the  contractor  shall  have  no  claim against BMC even if the certified value of the 

work done departmentally or through a new contractor exceeds the certified cost of such work 

and allied expenses, provided always that whichever of the three courses mentioned in clauses 

(a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchase or procured any 

materials or entered in to any engagements or made any advance on account of or with a  view to 

the execution of the work or the performance of the contract. 

 

K) Contract may be rescinded and security deposit forfeited for bribing a public officer or if 

contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition with 

his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, 

pecuniary or otherwise, shall either directly or indirectly be given promised or offered by the 

contractor or any of his servants or agents through any public officer, or person in the employ of 

BMC/ Govt. in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract the Engineer In-charge may 

thereupon, by notice in writing rescind the contract and the Security Deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal of BMC and the same consequences 

shall ensure as if the contract had been rescinded under above clause J hereof; and in addition the 

contractor shall not be entitled to recover or be paid for any work therefore actually performed 

under the contract. 
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Submission of Tenders  

COVER – ‘A’ (Fee/ Technical Qualification/ Eligibility criteria) 

 

The COVER ‘A’ shall contain scanned certified copies of the following documents- 

Scrutiny of this cover will be done strictly with reference to only the scanned copies of Documents 

uploaded online in this cover -  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs.8,00,000 not more than one year old from due date of the 

tender.  

c) A document in support of Registration under Maharashtra ‘Goods & Service Act 2017. GST 

Registration Certificate in Maharashtra (or equivalent requirement under GST). Those not registered 

in Maharashtra shall submit an undertaking to the effect that if they are successful tenderer, they 

shall submit GST Registration Certificate in Maharashtra within 15 days of issue of work order, 

failing which payment for the work executed will not be released 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of 

Hindu undivided Family, firms, private limited companies, registered co-operative societies, partners 

of partnership firms and at least two Directors, if number of Directors are more than two in case of 

Private Limited Companies, as the case may be. However, in case of Public Limited companies, 

Semi Government Undertakings, Government Undertakings, no 'PAN' documents will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC.  

f) The bidders shall categorically provide their Email-ID and contact details in this cover. 

 

Technical Qualification: (The scanned certified copies of the following documents)- 

a) The list of similar type of works as stated in para ‘Technical Capacity’ in section-2 of Post 

qualification successfully completed during the last Seven years in prescribed proforma, in the role 

of prime contractor. Information furnished in the prescribed proforma (Proforma – I) shall be 

supported by the certificate duly self-attested. Documents stating that it has successfully completed 

during the last Seven years at least one contract of similar works as stated in para ‘Technical 

Capacity’ in section-2.  

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly 

audited balance sheet and profit and loss account for the preceding three financial years 

preceding the Financial Year in which bids are invited. (Proforma – II)  

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets, lines of 

credit and other financial means (independent of any contractual advance payment) sufficient to 

meet the construction cash flow requirements for the subject contract in the event of stoppage, start-

up, or other delay in payment, of the minimum 15% of the cost of the work tendered for, net of the 



26 
 

tenderer's commitment of other contracts (Certificate from Bankers/ C.A./ Financial Institution shall 

be accepted as a evidence)  

d) The bidder shall give undertaking on Rs. 500/-stamp paper that it is his/ their sole responsibility to 

arrange the required machineries/ resources before start of the work. 

i. Details of works in hand (Proforma V-A & V-B) (original), along with copies of work 

orders & attested copies of percentage of works completed or part thereof.  

ii. The undertaking of Rs. 500/- stamp paper as per the proforma annexed in ‘Annexure B & 

C’ 

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D 

shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in this cover then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 

 Bidders shall submit the undertaking for machinery/ equipment/ vehicle/ manpower 

capability and other undertakings as such on single Rs. 500/- stamp paper. 

iii. The tenderers shall upload work plan as per the following outline:  

1. GANTT chart/BAR chart / CPM chart showing the completion of 

work, considering major activities.  

2. Organizational set up envisage by the contractors.  

3. Equipment/ Vehicle proposed to be deployed for this work.  

4. Office proposed to be set up in MMR region (if not at Present).  

5. A note on how the whole work will be carried out (work plan including 

methodology).  

6. Quality management plan.  

7. All the activities included in the Scope of Work shall be covered in the 

work plan.  

Note:  

 The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if 

the tenderer has more than 10 employees/ persons on his establishment (in case of 

production by use of energy) and 20 employees/persons on his establishment (in case of 

production without use of energy) to BMC as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs.500 stamp paper as per circular u/no. CA/ FRD/ I/ 65 of 

30.03.2013. 

 The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as and 
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when demanded. In case if the successful bidder has less employees/persons mentioned 

above then the successful bidder has to submit an undertaking to that effect on Rs. 500 

stamp paper as per circular u/no. CA/FRD/ I/ 44 of 04.01.2013.  

 Note:  

 If it is found that the tenderer has not submitted required documents then, the shortfalls 

will be communicated to the tenderer through e-mail only and compliance required to be 

made within a time period of three working days otherwise they will be treated as non-

responsive. 

 

Financial cover 

Online tender filled in either percentage plus or minus (above or below), or at par. (There is no separate 

provision to quote % in physical form. For financial cover, tenderer (s) will fill data in the (.xls) sheet 

provided in percentage. The other contents of the sheet except vendor details and % age quote are 

password protected and shall not be tempered with in any case by the tenderer. The tenderer shall quote 

his percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. The (.xls) sheet shall be 

validated, saved and uploaded in Financial cover by the tenderer. The detailed procedure for uploading 

the documents and submission of e-tender can be found on Mahatender Portal 

(https://mahatenders.gov.in). 

Note:  

In case of rebate/ premium of 15% and above as quoted by the tenderer, the rate analysis of 

major items shall be submitted by L1 and L2 bidder after demand notification by e-mail to 

bidders by concerned Executive Engineer/ Dy. Ch. Eng. The format for rate analysis is annexed at 

Annexure D. 

BID SECURITY OR EMD  

 The Bidder shall furnish, as part of the Bid, Bid Security/ EMD, in the amount specified in the Bid 

Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and 

shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in BMC 

Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-clause 

mentioned above, shall be rejected by the Employer as non-responsive. The Bid Security of the 

successful Bidder will be discharged when the Bidder has signed the Agreement and furnished the 

required Security Deposits.  

 The Bid Security/ EMD of L-2 and downward bidder(s) (i.e. L-3,L-4…) shall be refunded 

immediately after opening of financial bid.  

 In case, the successful bidder becomes non-responsive or successful bidder withdraws the bid or is 

unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is agreeable to 

extend the bid validity period and ready to deposit the requisite amount of bid security/EMD and 
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ASD to the department within the stipulated time period i.e. 15 days, the department will process 

further as per normal procedure. 

 The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of 

the bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1. The cases wherein if the shortfalls are not complied by a Bidder / contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered as 

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall be 

taken by the registration cell with due approval of the concerned AMC.  

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects the bid 

will be liable for rejection. 

Note: 

A. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii. Goods & Sales Tax (GST) Registration Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

b. Wrong calculation of Bid Capacity,  

c. No proper submission of experience certificates and other documents, etc.  

d. No proper submission of Litigation History 

B. Non-curable Defect shall mean:- 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

 

BID VALIDITY  

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline 

date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request and 
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the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his Bid Security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a period of the 

extension. 

 

SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit – The successful tenderer, here after referred to as the contractor shall pay an amount 

in the form of cash or Demand Draft or Government securities or Fix deposit receipts or BANK 

GUARANTEE equal to Five (5) percent of the contract sum within thirty days from the date of issue of 

letter of acceptance. 

Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of contract period subject to no 

recoveries are pending against the said work, provided that the Engineer is satisfied that there is no 

demand outstanding against the Contractor.  

Note:  

a. It shall be clearly mentioned that the BG shall be applicable for individual work/ contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank 

Guarantee, it is necessary that the final year BG shall be valid further 6 months from the 

completion of contract period. 

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated 

time period in the tender.  

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf 

of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks 

operating under Reserve Bank of India regulations located in Mumbai up to Virar & Kalyan. List 

of approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee 

issued by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said 

Bank Guarantee is countersigned by the Manager of a Regional Branch of the same bank within 

the Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is binding on 

the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be 

enforced against the said Branch of the Bank or the bank itself in case of default by the 

Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and when 

required and/or directed from time to time until the Contractor has executed and completed the 

works and remedied any defects therein. 
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B. Additional Security Deposit 

The additional security deposit will be applicable when a rebate of more than of 12% at the rate of with 

no maximum limit. The ASD is calculated as follows:  

The ASD shall be paid offline and shall be applicable as under:- 

Sr. No. Rebate quoted by bidder ASD applicable 
1. Up to 12 % rebate No ASD 

2. 12.01% to 20% rebate 1% of Estimate cost for each percentage & part 

thereof above 12 % rebate 

3. 20.01% rebate and 

above 

8%+2% extra for each percentage and part 

thereof over and above 20% rebate 

 

It is proposed to accept the ASD as applicable from respective bidders in the form of Demand Draft, 

which is to be submitted one day before opening of Financial Cover before 4.00 pm to the respective 

Head Clerk (Expenditure) of S.W.M (Project) in sealed envelope. If the bidders fails to submit the ASD 

applicable or submit inadequate ASD in the form of D.D. at least one day before opening of Packet C 

before 4.00 pm then the E.M.D. of the respective bidder will be forfeited. 

Further if ASD is not applicable to the bidder, then the bidder has to submit a NIL report in seal 

Envelope to the respective Head clerk (Expenditure) of S.W.M.(Project) ,One day before opening of 

Financial Cover before 4.00 pm 

Refund of Additional Security Deposit  

The additional security deposit shall be released within 30 days of issue of “Certificate of Completion‟ 

with respect to the whole of the Works. The additional security deposit shall be released within 30 days 

of issue of „Certificate of Completion‟ with respect to the whole of the works. In the event the Engineer 

issues a Taking-over Certificate for a section or part of the Permanent Work, only such proposition 

thereof as the Engineer determines (having regard to the relative value of such section or part of the 

Work) shall be considered by the Engineer for the payment to the contractor. 

 

C. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall pay the Legal Charges + Stationary charges as below or as per latest applicable 

Circular u/no 26206 dt. 31.08.2023 or latest applicable circular at the time of award of  contract. 

Contract Value 
Legal + Stationary 
Charges 

From Rs. --- To Rs. 50,000/- Nil 

From Rs. 50,001/- To Rs. 1,00,00,000/-
@ 0.10% of contract cost ( Round up to 
hundreds) + 18% GST Min. Rs 100/- + 
GST & Max Rs 10,000/- + GST) 

From Rs. 1,00,00,001/- To Rs. 10,00,00,000/-
Up to 1,00,00,000/- Rs 10,000/- + For 
more than 1,00,00,000/-@ 0.05% ( 
Round up to hundreds) + @ 18% GST 
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From Rs. 10,00,00,001/- To Rs. 
Further 

contract cost 

Up to 10,00,00,000/- Rs 55,000/- + For 
more than 10,00,00,000/-@ 0.01% ( 
Round up to hundreds) + @ 18% GST 

 

D.   Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

I. I As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labor or services involving 

transfer of property in goods (whether as goods or in some other form) in its execution and includes 

a sub-contract, as under : 

A 

Where the amount or value 
set forth in such contract 
does not exceed rupees ten 
lakhs. 

Five Hundred rupees stamp duty 

B 
Where it exceeds rupees ten 

Lakhs 

Five hundred rupees plus 0.1% of amount above 

rupees ten lakhs subject to the maximum of Rs. 

Twenty-Five Lakhs stamp duty. 

C Stamp duty on BG 
0.5% on amount of BG paid by successful 

contractor. 

 

II. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days from 

the date of issue of Work Order and the same should be adjudicated for payment of Stamp 

Duty by the successful bidder. 

III. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by 

two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” 

within 15 days from intimation thereof. 

IV. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 

V. All above mentioned values are as applicable while inviting the tender. However, the 

contractor has to pay the stamp duty charges as per the latest applicable circular at the time 

of award of contract. 
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IMPORTANT DIRECTIONS 
 

1. All the information uploaded shall be supported by the corroborative documents in absence of 

which the information uploaded will be considered as baseless and not accepted for qualification 

criteria. All the documents shall be uploaded with proper pagination. The page No. shall be properly 

mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The 

Bidder shall be fully responsible for the correctness of the information uploaded by him. 

2. Applicants/ Bidders shall refer Mahatender Portal (https://mahatenders.gov.in). for “The Manual of 

Bid- Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for 

creation and submission of bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be submitted by e-

mail to ee01che.swmproject@mcgm.gov.in. The subject shall clearly bear the following 

identification/ title: "Queries/Request for Additional Information: TENDER for “Subject of the 

tender” Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by giving 48 hrs 

(2 working days) from the day of opening of Financial cover on same BID-Document number for 

re-quoting and such development needs to done by IT department in Mahatender Portal 

(https://mahatenders.gov.in).Till such development is made; ‘Sealed Bids’ shall be called from 

the bidders quoting the same rates i.e. L1. 

In case of equal rate of lowest bidders is obtained even after re-quoting, then the successful bidder 

will be decided by lottery system by Chief Engineer (SWM) Project. 

4. TENDERERS ARE REQUESTED TO GO THROUGH THE E-TENDER GUIDELINES ON NIC 

PORTAL (https://mahatenders.gov.in) for registration, enrolments for digital signature certificate 

and user manual, please refer to respective links provided in e-tendering tab. The vendors can get 

digital signature from any one of the certifying authorities (CA’s) licensed by the controller of 

certifying authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, 

MTNT, GNFC and E-mudra. 

 

A. General 
a. While every effort has been made to provide comprehensive and accurate background 

information and requirements and specifications, Bidders must form their own conclusions 

about the SI support required. Bidders and recipients of this TENDER DOCUMENT may 

wish to consult their own legal advisers in relation to this TENDER DOCUMENT. 

b. All information supplied by Bidders may be treated as contractually binding on the Bidders, 

on successful award of the assignment by the purchaser on the basis of this tender document 

No commitment of any kind, contractual or otherwise shall exist unless and until a formal 

written contract has been executed by or on behalf of the purchaser. Any notification of 
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preferred Bidder status by the purchaser shall not give rise to any enforceable rights by the 

Bidder. Purchaser reserves rights to cancel this procurement at anytime without any notice 

and reason. 

c. This tender document supersedes and replaces any previous public documentation & 
communications, and Bidders should place no reliance on such communications. 

 
B. Compliant Bids/ Completeness of Response 

a. Bidders are advised to study all instructions, forms, terms, requirements, appendices and 

other information in the tender document documents carefully. Submission of the bid/ 

proposal shall be deemed to have been done after careful study and examination of the 

document with full understanding of its implications. 

b. Failure to comply with the requirements of this paragraph may render the Proposal non-

compliant and the Proposal may be rejected. Bidders must: 

i. Comply with all requirements as set out within this Tender Document. 

ii. Submit the forms as specified in this TENDER DOCUMENT and respond to each element in 

the order as set out in this TENDER DOCUMENT 

iii. Include all supporting documentations specified in the tender document 

 

C. Code of Integrity 
No official of a procuring entity or a bidder shall act in contravention of the codes which 
includes 
a. Prohibition of  

b. Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 

either directly or indirectly, in exchange for an unfair advantage in the procurement 

process or to other wise influence the procurement process. 

c. Any omission, or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided 

d. Any collusion, bid rigging or anti competitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 

e. Improper use of information provided by the procuring entity to the bidder with an intent 

to gain unfair advantage in the procurement process or for personal gain. 

f. Any financial or business transactions between the bidder and any official of the procuring 

entity related to TENDER DOCUMENT or execution process of contract; which can 

affect the decision of the procuring entity directly or indirectly. 

g. Any coercion or any threat to impair or harm, directly or indirectly, any party or its property 

to influence the procurement process. 

h. Obstruction of any investigation or auditing of a procurement process. 

i. Making false declaration or providing false information for participation in a bidding 

processor to secure a contract; 

i. Disclosure of conflict of interest. 
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ii. Disclosure by the bidder of any previous transgressions made in respect of the 

provisions of sub-clause (a) with any entity in any country during the last three years 

or of being debarred by any other procuring entity. 

j. In case of any reported violations, the procuring entity, after giving a reasonable 

opportunity of being heard, comes to the conclusion that a bidder or prospective bidder, as 

the case may be, has contravened the code of integrity, may take appropriate measures 

 
Key Requirements of the Bid 

A. Right to Terminate the Process 

I. Purchaser may terminate the TENDER DOCUMENT process at any time and without 

assigning any reason. Purchaser makes no commitments, express or implied, that this 

process will result in a business transaction with anyone. 

II. This TENDER DOCUMENT does not constitute an offer by Purchaser. The Bidder's 

participation in this process may result Purchasers electing the Bidder to engage to 

wards execution of the contract. 

B. TENDER DOCUMENT Scrutiny Fee 

I. The TENDER DOCUMENT documents have been made available to be download 

without any fee from the website https://portal.mcgm.gov.in. 

II. Bidders will need to submit the receipt of fee paid to process EMD refund. 

III. Bidders shall submit scrutiny fee to any CFC of BMC after technical scrutiny. 

C. Submission of Responses 

I. Bidders should submit their responses as per the procedure specified in the manuals 

published on Mahatender portal (https://mahatenders.gov.in) being used for this 

purpose. Generally, the items to be uploaded on the portal would include all the 

related documents mentioned in this Model TENDER DOCUMENT, such as: 

a. EMD Receipt 

b. Pre-qualification response 

c. Technical Proposal & Financial Proposal 

d. Additional certifications/documents Eg. Power of Attorney, CA certificates on 

turnover, etc. 

II. However, each of the above documents must be uploaded in the format specified for 

this purpose and as per the specified structure in the Mahatender portal. 

III. The bidder must ensure that the bid is digitally signed by the Authorized Signatory of 

the bidding firm and has been duly submitted (freezed) within the submission 

timelines. The Purchaser will in no case be responsible if the bid is not submitted 

online within the specified timelines. 

IV. All the pages of the Proposal document must be sequentially numbered and must 

contain the list of contents with page numbers. Any deficiency in the documentation 
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may result in the rejection of the Bidder’s Proposal. 

V. Please Note that Prices should not be indicated in the Pre-Qualification Proposal or 

Technical Proposal. 

D. Authentication of Bids 

a. Proposal should be accompanied by a power-of-attorney/ Authorization in the name of 

the signatory of the Proposal. Copy of the same should be uploaded under the relevant 

section/folder on the Mahatender portal. Furthermore, the bid must also be submitted 

online after being digitally signed by an authorized representative of the bidding entity. 

b. Preparation and Submission of Proposal 

i. Proposal Preparation Costs 

1. The Bidder shall be responsible for all costs incurred in connection with 

participation in the TENDER DOCUMENT process, including, but not 

limited to, costs incurred in conduct of informative and other diligence 

activities, participation in meetings/ discussions/ presentations, preparation of 

proposal, in providing any additional information required by Purchaser to 

facilitate the evaluation process, and in negotiating a definitive contract or all 

such activities related to the bid process. 

2. Purchaser/ BMC will in no case be responsible or liable for those costs, regardless 

of the conduct or outcome of the bidding process. 

ii. Language 

The Proposal should be filled by the Bidders in English language only. If any 

supporting documents submitted are in any language other than English, 

translation of the same in English language is to be duly attested by the Bidders. 

For purposes of interpretation of the documents, the English translation shall 

govern. 

iii. Venue & Deadline for Submission of Proposals 

The response to TENDER DOCUMENTs must be submitted on the Mahatender 

portal (https://mahatenders.gov.in) by the date and time specified in TENDER 

DOCUMENT Schedule for the TENDER DOCUMENT. Any proposal submitted 

on the portal after the mentioned deadline will not be accepted and hence shall be 

automatically rejected. Purchaser shall not be responsible for any delay in the 

submission of the documents. 

iv. Late Bids 

1. Bids submitted after the due date will not be accepted by the Mahatender 

system and hence will automatically be rejected. The Purchaser shall not be 

responsible for any delay in the online submission of the proposal 

2. Bids submitted by telex/ telegram/ fax/ e-mail/ post etc. shall not be considered. 

No correspondence will be entertained on this matter. 
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c. Evaluation Process 

i. Evaluation 

1. Purchaser will evaluate the responses of the Bidders. 

2. Purchaser shall evaluate the responses to the TENDER DOCUMENT and all 

supporting documents/ documentary evidence. Inability to submit requisite 

supporting documents/ documentary evidence, may lead to rejection. 

3. The decision of the Purchaser in the evaluation of responses to the TENDER 

DOCUMENT shall be final. No correspondence will be entertained outside the 

process of evaluation with the Purchaser. 

4. The Purchaser may ask for meetings with the Bidders to seek clarifications on 

their proposals 

5. The Purchaser reserves the right to reject any or all proposals on the basis of 

any deviations. 

6. Each of the responses shall be evaluated as per the criterions and 

requirements specified in this TENDER DOCUMENT. 

7. If it is found that the Bidder has not submitted required documents as per 

Pre-Qualification folder or Technical Folder then the Bidder shall be intimated to 

comply with the said documents within 3 days from the intimation from 

Purchaser (through mail), otherwise the proposal will be treated as non-

responsive. 

8. Purchaser reserves the right to accept or reject any or all the Bids without 

assigning any reason. Moreover, if no intimation is provided by purchaser 

then the documents submitted cannot be deemed as accepted. 

ii. Bid Opening 

1. The Proposals submitted up to due date and time will be opened on Date & 

time mentioned in TENDER DOCUMENT Schedule by Purchaser or any 

other officer authorized by Purchaser, in the presence of such of those 

Bidders or their representatives who may be present at the time of opening. 

2. The representatives of the Bidders should be advised to carry the identity 

card or a letter of authority from the bidding firms to identify their bonafides for 

attending the opening of the proposal. 

iii. Bid Validity 

The offer submitted by the Bidders should be valid for minimum period of 180 

days from the date of submission of bid. 

iv. Bid Evaluation 

1. Initial Bid scrutiny will be held and incomplete details as given below will be 

treated as non-responsive. If Proposals; 

a. Are not submitted as specified in the TENDER DOCUMENT 
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b. Received without the Letter of Authorization/ Power of Attorney 

c. Are found with suppression of details 

d. Within complete information, subjective, conditional offers and partial 

offers submitted 

e. Submitted without the documents requested in the checklist 

f. Have non-compliance of any of the clauses stipulated in the TENDER 

DOCUMENT 

g. With lesser validity period 

2. All responsive Bids will be considered for further processing as below. 

a. Purchaser will prepare a list of responsive/ eligible Bidders, who comply 

with all the Terms and Conditions of the TENDER DOCUMENT. All 

eligible bids will be considered for further evaluation according to the 

Evaluation process defined in this TENDER DOCUMENT document. 

The decision of the Purchaser will be final in this regard. 

v. Technical Qualification Criteria 

a. Bidders who meet the pre-qualifications/ eligibility requirements would be 

considered as qualified to move to the next stage of Technical and Financial 

evaluations. 

b. The Product offered should meet all the technical and functional specifications 

given in the section “Scope of Work”. Non-compliance to any of the technical and 

functional specification will attract rejection of the proposal. 

c. Bidders, whose bids are responsive, based on minimum qualification criteria as 

in Pre-Qualification Criteria would be considered technically qualified. 

vi. Commercial Bid Evaluation 

a. The Financial Bids of technically qualified Bidders will be opened on the 

prescribed date in the presence of Bidder representatives if available. 

b. The Bidder, who has submitted the lowest Commercial bid, shall be selected as 

the L1 and shall be called for further process leading to the award of the 

contract. 

c. Only fixed price financial bids indicating total price for all the deliverables and 

services specified in this bid document will be considered. 

d. The bid price will include all taxes and levies and shall be in Indian Rupees. 

e. Any conditional bid would be rejected. 

f. Errors & Rectification: Arithmetical errors will be rectified on the following basis: 

“If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall prevail 

and the total price shall be corrected. If there is a discrepancy between words 

and figures, the amount in words will prevail” 
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d. Award of Contract 
i. Award Criteria 

Purchaser will award the Contract to the successful Bidder whose proposal has 

been determined to be substantially responsive and has been determined as the 

most responsive bids as per the process outlined above 

ii. Right to Accept Any Proposal and o Reject Any or All Proposal(s) 

Purchaser reserves the right to accept or reject any proposal, and to annul the 

bidding process/ Public procurement process and reject all proposals at any time 

prior to award of contract, without thereby incurring any liability to the affected 

Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 

the grounds for Purchaser action. 

e. Notification of Award 

Prior to the expiration of the validity period, Purchaser will notify the successful 

Bidder in writing or by fax or email, that its proposal has been accepted. In case the 

bidding process/ public procurement process has not been completed within the 

stipulated period, Purchaser, may like to request the Bidders to extend the validity 

period of the bid. 

f. Signing of Contract 

Post submission of Performance Guarantee by the successful Bidder, Purchaser shall 

enter into a contract, incorporating all clauses of TENDER DOCUMENT, pre-bid 

clarifications and the proposal of the Bidder between Purchaser and the successful 

Bidder. 

g. Failure to Agree with the Terms and Conditions of the TENDER DOCUMENT 

i. Failure of the successful Bidder to agree with the Draft Legal Agreement and 

Terms & Conditions of the TENDER DOCUMENT shall constitute sufficient 

grounds for the annulment of the award, in which event Purchaser may award the 

contract to the next best value Bidder or call for new proposals from the 

interested Bidders. 

ii. In such a case, the Purchaser shall invoke the PBG of the responsive Bidder. 

h. Conflict of Interest 

The Vendor shall disclose to Purchaser in writing, all actual and potential conflicts of 

interest that exist, arise or may arise (either for the Vendor the Bidder’s team) in the 

course of performing the Service(s) as soon as practical after it becomes aware of that 

conflict. 

A bidder may be considered to be in a conflict of interest if the bidder or any of its 

affiliates participated as a consultant in the preparation of the solicitation documents/ 

TENDER DOCUMENT for the procurement of the goods and services that are the 
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subject matter of the bid. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 7 
 
 

SCOPE OF WORK  
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BRIHANMUMBAI MUNICIPAL CORPORATION 

SOLID WASTE MANAGEMENT - PROJECT 

TECHNICAL SPECIFICATION & OTHER TERMS 

Subject: Hiring of Poclain and Excavator cum Loader services for Ganesh Festival 2026 

 

1. Scope of Work 

  The Poclain services of 12 Hrs. Shift & Excavator cum Loader of 8 hrs. shift at Mulund 

Dumping Ground is considered in which, the cost of Operating Staff, Fuel, Maintenance Cost etc. 

is included. Successful tenderer shall provide required no. of services, for the mentioned work. 

2. Technical Specification of Machinery:  
  The Poclain machine must be supplied as per the following minimum specifications: 

Name and Model of the Machine Capacity 

Poclain, 20 Ton 

Class Machine such as L&T, 

Tata Hitachi EX-200, 

L&T PC 200/6 

OR 

Equivalent. 

i) Bucket - 1.1cu.mtr.  

ii)Operating Weight- around 20,000 Kg 

iii)Boom Length - Around 10,000 mm.  

Arm Length 

iv) Rated Flywheel HP- around 120 HP 

Excavator cum Loader 

JCB3DX, JCB4DX or equivalent  

Bucket – 1 cu.mtr.  

 

1. To provide temporary Poclains and Excavator cum Loader service at Mulund Dumping Ground 

2. The poclain should be in good working conditions; as verified by Site Engineer.  

3. The poclain machine services shall be provided with due compliance of the applicable rules and 

regulations of BMC /Maharashtra Government / Govt. of India for applicable norms if any.  

4. Even though, the tenderer quotes rate for higher capacity version of poclain or poclain with 

additional accessories, the rates will be compared with basic requirement model of poclain only, 

by BMC. 

5. The responsibility of making provision for diesel required for the Poclains and Excavator cum 

Loader shall lie with the contractor.  

6. The provision of manpower for operating the Poclains and Excavator cum Loader should be 

made by the contractor. 

7. Poclain and Excavator cum Loader should remain at the site during contract period and should 

be operated as and when instructed by the engineer/ site Incharge. 

8. The contractor to make necessary arrangements to complete the job satisfactorily as specified by 

the engineer. 
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9. The poclain should operate for 12 hours, per shift 

10. The excavator cum loader should operate for 8 hours, per shift 

 

3. Quantum of Work:  
The contractor shall provide 2 Nos. of Poclain machine and 4 Nos. Excavator cum Loader services 

every day, Total nos. of services for this period would be 80 shifts and 240 shift respectively & shall 

be used as per actual site requirement.  

1 Operator and 1 helper/attendant shall be deployed on each operational machine. 

Standby arrangements in case of breakdown shall be made by the Contractor to provide 

uninterrupted service. 

 

4. Contract Period: 

The total contract period will be 30 days or 80 nos. shifts for poclain & 240 nos. shift for Excavator 

cum Loader; whichever is earlier. The shifts shall be used as per actual site requirement. The time 

period of work is 30 days from the date of receipt of LOA/SAP PO (whichever is earlier).  

5. Mode of Operation: 

1. The Sub Engineer for that shift shall be the Site Engineer. 

2. Each poclain & Excavator cum Loader shall require working for 12 hrs. shift & 8 hrs. shift 

respectively depending upon the scope of work. 

3. Once the poclain and Excavator cum Loader is indented by the department, it will be utilized for 

the entire shift of 12 hrs and 8 hrs respectively. 

4. For every poclain & Excavator cum Loader services, before leaving the work site, the log-sheet 

shall be signed with name and designation of the representative of BMC, not below the rank of 

JO/ Supervisor / AHS(DDG) otherwise it shall be treated as invalid and not considered for 

payment purpose. 

5. Utilization of Poclain & Excavator cum Loader shift during the contract period may vary as per 

the site requirement. Sometimes, a single service may be used in a day OR no services of poclain 

& Excavator cum Loader may be used in a day or sometimes. 

6. In the event of break-down of any poclain & Excavator cum Loader, the contractor shall take 

immediate step and put back the machine in working condition. Breakdown period is 1 hr, after 

that penalty will be charged for each hour, after initial breakdown period of 1 hour, as mentioned 

in penalty clause. Also, payment shall not be made for the breakdown period. 

7. In the event of major breakdown of the machine, the contractor should replace the non-working 

poclain by another poclain within 24 hrs. However, in case of emergency, the contractor must 

provide another machine within 4 hrs. for continuation of the work. 

8. The poclain & Excavator cum Loader services may be asked to be provided in any shift (12Hrs  

& 8 Hrs Duration) during a day. 
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9. The cost of any damages to the Municipal property, caused due to improper operation of poclain 

or any claim arising out of it, shall be recovered from the contractor through their bills. 

10. The contractor shall be solely responsible for the injury or death caused to any person working in 

the premises of MDG, due to the fault of poclain machine / operator. Under the circumstances, 

the contractor shall be solely responsible to make compensation on account of such incidences. 

BMC will not be responsible for such incidences. In view of this, it is mandatory on the part of 

the successful contractor to have third party insurance for Poclain and Wheel Loaders machines. 

11. The successful contractor shall supply the Poclain & Excavator cum Loader along with Operator, 

Cleaner, Fuel, Tools etc. BMC will not provide anything related to operation and maintenance of 

the poclain & Excavator cum Loader. 

12. The working staff of the contractor shall obey the instructions of the concerned Municipal Site 

Engineer and execute the work as per his directions. 

13. If it is found that any poclain & Excavator cum Loader has made an accident or is liable to make 

an accident due to its improper condition or due to mal-operation by the operator or by rash 

operation or by contractor’s staff, such poclain shall be debarred for the use permanently in 

BMC and it will be contractor’s responsibility to make up the required quota of the poclain 

services immediately. 

14. The contractor shall provide skilled operating staff with due operating license from the 

Government Authority for operation of poclain, if applicable. 

15. The contractor shall insist and obtain the proper log-sheets from the concerned supervising staff 

of the dumping ground at the beginning of each shift. 

16. Generally the payment will be made on monthly basis as per Municipal procedure i.e. within 30 

days for the period of service executed by them for the entire month i.e. 1st to end of the month. 

The tenderer shall submit summary sheet records (Machinery Details-Date, shift, vehicle no., 

log-sheet no., Nos. of shift, Break Down from to Time if any, total B.D.hours, Remark etc.) duly 

signed jointly supervisor/A.H.S .and the tenderer himself along with the log-sheets to process the 

bill in the due period.  

17. The poclain & Excavator cum Loader operator shall invariably carry proper log-sheet 

with him and shall produce the same as and when demanded by the concerned Municipal 

Authority. In case if it is found that the operator is not accompanying proper logsheet, that 

particular shift for the concerned poclain machine will be treated as cancelled. 

 

6. General Terms & Conditions: 

1. The contractor shall make their own arrangement for security and safety of their Poclain and 

other belonging during its contract period at their cost. 

2. The contractor shall have telephone / mobile phone facilities for proper coordination & quick 

communication. The contractor shall provide mobile facility to the poclain operator on duty. 
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3. The contractor shall make immediate arrangement for removal of the Poclain after the expiry of 

the contract period. 

4. The contractor shall make proper arrangement of staff engaged by him for safety and security of 

Poclain when the same is not engaged for work. The contractor shall also prevent his staff from 

committing any nuisance at the working site. The successful tenderer shall have to provide all 

necessary protective gear to the labour staff employed by them such as safety shoes, face masks, 

safety goggles, hand gloves, helmet with ear defender, etc as required on similar lines as 

provided to Municipal Labour or otherwise and in case of any complaint or litigation, the 

tenderers shall be responsible to see that services are not affected by such issues. 

5. The Municipal Commissioner reserves the right to terminate the contract after giving 15 days 

notice without assigning any reason whatsoever for which, no claim will be considered on 

account of termination. For which, it is mandatory for the bidders to submit undertaking on Rs 

500/- Stamp paper”. 

6. In case the contractor comes forward with a request to allow them to withdraw from fulfilling 

their contractual obligations, such withdrawal is not allowed. However, if due to uncommon 

circumstances, such withdrawal is allowed, such firms may not be considered for award of work 

for a period of Five Years and their Contract Deposit will be forfeited. 

7. The rates quoted should be firm for the entire contract period. The rate for the shift of 12 Hrs 

duration shall be considered for comparison. 

8. The contractor shall be registered with Labour Commissioner, Government of Maharashtra & 

holding requisite licenses as per statutory requirement and comply with all the applicable 

requirements as per Govt. prevailing rules. 

9. The contractor shall comply with requirement of Minimum Wages Act, Contract Labour Act 

(Regulation and Abolition) Act, 1970. Workmen’s Compensation Act any other enactment of the 

State and Central Government in respect for the time being in force and also the successful 

contractor has to maintain register of labourers, drivers, employed by him which should contain 

the details such as names and address, birth dates etc. salary paid, weekly off / holidays given to 

them. They shall submit monthly report to the concerned Municipal Officer of Dumping Ground 

and make the register available for inspection. 

10. The successful contractor shall have to provide all necessary protective gear to the labour staff 

employed by them such as safety shoes, face masks, safety goggles, hand gloves, helmet with ear 

defender etc. as required on similar lines as provided to Municipal Labour or otherwise and in 

case of any complaint or litigation, the contractors shall be responsible to see that services are 

not affected by such issues. 

11. Any charges towards Toll Tax / Entry Tax shall be borne by the contractor. 

12. It will be responsibility of the contractor to comply with the Municipal requirement & other 

Government Act, R.T.O. rules & regulation whichever is applicable for poclain machine 

operation. 
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13. The mobilization period is seven days from receipt of Work Order/Letter of Acceptance 

(whichever is earlier). 

Site Survey: 

  The bidders should visit the Mulund Dumping Ground and get acquainted with the work 

to be carried out before quoting the offer. Certificate duly signed by user dept shall be uploaded 

along with documents. Non submission of said certificate shall be treated as non-responsive. 

7. Payment: 

1. The payment will be made on monthly basis within 30 days from date of the receipt of the bill.  

a) It is mandatory on the part of the contractor to submit the necessary log sheets of the 

vehicle / machinery along with the bill for the respective billing period. These log sheets 

should be duly signed by the Municipal authority of Mulund Dumping Ground.  

b) The payment will be made on actual utilization of Shift or part thereof.  

c) The tenderer shall submit summary sheet records (Machinery Details-Date, shift, vehicle 

no., log-sheet no., Nos. of shift, Break Down from to Time if any, total B.D. hours, 

Remark etc.) duly signed jointly supervisor/A.H.S .and the tenderer himself along with 

the log-sheets to process the bill in the due period. 

8. Penalty: 

Sr. 
No. 

Reason Amount to be charged 

1. If successful contractor fails to supply the Poclain & Excavator 

cum Loader within Mobilization period of 3 days from the date 

of receipt of Work Order, the penalty to be charged per shift, per 

Poclain machine after mobilization period. 

Rs. 30,000/- 

2. If the Poclain & Excavator cum Loader machine remains under 

breakdown condition, penalty to be charged for each hour per 

poclain, after initial break down period of 1 hour and in addition 

to that payment shall not be made for non-working hours. 

Rs. 2,500/- 

3. If the indented poclain & Excavator cum Loader machine is not 

supplied in any shift, no payment shall be made for that shift and 

penalty to be charged per shift per poclain. 

Rs. 10,000/- 

4. If helper/attendant is not available with machine, penalty per 

shift of 12 hrs, per poclain will be charged. 

Rs. 500/- 

5. The contractor shall provide a board showing that the Poclain is 

on “On Municipal Duty – Mulund Dumping Ground” failure to 

display the board will render the contractor liable for penalty per 

Rs. 100/- 
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shift of 12 Hrs per poclain. 

6. The machine reports 30 min late than the stipulated time penalty 

will be charged for each hour after 15 min 

Rs. 1000/- 

7. Operating staff not wearing the safety gears like gloves, mask 

etc, a penalty per person per shift will be charged 

Rs. 200/- 

 

Note: Maximum penalty for operational lapses shall be restricted to 10% of the contract 
cost. 
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SECTION 8 
 
 

Bill of Quantities 
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Schedule (Bill) of Quantities and Rates 
 

Subject: Hiring of Poclain and Excavator cum Loader services for Ganesh Festival 2026. 

 

Sr. 
No. 

Description No of 
Hours 

per 
shift 

Qty Unit Estimated 
amount 

excluding 
GST 

(In Rs.) per 
shift 

No of 
shifts 

Total 
Amount 

(Ex. GST) 

Total Cost Offer in 
percentag
e (+/-__%) 

on total 
cost 

1 Poclain  12 2 Nos. ₹.15,504/- 
 

80 
 

₹.12,40,320/- 

₹.19,67,520/-  2 
Excavator 

cum Loader  
8 4 Nos. ₹.3,030/- 

 
240 

 
₹.7,27,200/- 

 Total   

 

  ₹.19,67,520/- 

 

 

 

Note:  
 

The bidder has to quote offered percentage above /below in mahatender 
portal. 
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SECTION 9 
 

General Conditions of Contract 
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General Conditions of Contract 

A. General 

1. Definitions  

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the documents 

referred to therein including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be complementary to one 

another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, till the 

tender process is concluded. 

The “Contractor” shall mean the individual or firm or company or JV firms whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the individual or firm or 

company.  

The Contractor's Bid is the completed bidding document submitted by the Bidder to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained. 

Note: The contract sum shall include the following –  

 In the case of item rate contracts, the cost of the work arrived at after finalization of the 

quantities shown in schedule of items/ quantities by the item rates quoted by the tenderer for 

various items and summation of the extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount/ rebate/ trade discount offered by the tenderer if any and accepted by the 

Corporation. 

 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature provided by the 

Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns, models, 

operation & maintenance manual and other technical information of like nature submitted by the 

Contractor and approved by the Engineer.  
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The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal Commissioner 

for Greater Mumbai, for the time being holding the said office and also his successors and shall also 

include all “Additional Municipal Commissioners, Director (Engineering Services & Projects)” and the 

Deputy Municipal Commissioner, to whom the powers of Municipal Commissioner, have been deputed 

under Section 56 and 56B of the Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and shall 

include the superior officers of the Engineering department i.e. Dy. Ch. Eng./ Ch. Eng. and shall mean 

and include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in direct 

charge of the works and shall include Sub Eng./Jr. Eng. of Civil section/ Mechanical section/ Electrical 

section appointed by BMC.  

The “Engineer” shall mean the City Engineer/ the Hydraulic Engineer/ the Chief Engineer/ the Special 

Engineer, appointed for the time being or any other officer or officers of the Municipal Corporation who 

may be authorized by the commissioner to carry out the functions of the City Engineer/ the Hydraulic 

Engineer/ the Chief Engineer/ the Special Engineer or any other competent person appointed by the 

employer and notified in writing to the Contractor to act in replacement of the Engineer from time to 

time. 

Contractor’s equipment means all appliances and things whatsoever nature required for the execution 

and completions of the Works and the remedying of any defects therein, but does not include plant 

material or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 

Date may be revised only by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 

biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically mentioned in 

the special conditions of the tender, on, under in or through which the permanent works or temporary 

works are to be executed and any other lands and places provided by the Municipal Corporation for 

working space or any other purpose as may be specifically designated in the contract as forming part of 

the site. 

Site Investigation Reports are those that were included in the bidding documents and are reports about 

the surface and subsurface conditions at the Site. 
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“Specification” shall mean the specification referred to in the tender and any modification thereof or 

addition or deduction thereto as may from time to time be furnished or approved in writing by the 

Engineer. 

The Start Date/ Commencement Date- It is the date when the Contractor shall commence execution of 

the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to carry out 

the work as per specifications. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only. 

2. Interpretation  

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of Contract 

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of 

the Works (other than references to the Completion Date and Intended Completion Date for the 

whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) Contractor's Bid, 

(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract 

Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document 

listed in the Contract Data. 

3. Engineer's Decisions  

3.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between 

the Employer and the Contractor in the role representing the Employer. However, if the Engineer 

is required under the rules and regulations and orders of the Employer to obtain prior approval of 

some other authorities for specific actions, he will so obtain the approval, before communicating 

his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve 

the Contractor of any of his obligations under the contract.  
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4. Delegation  

The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to 

other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any delegation 

after notifying the Contractor. 

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be sent 

on the address or contact details given by the Contractor of Bid. The address and contact details for 

communication with the Employer/ Engineer shall be as per the details given in Contract Data. 

Communications between parties that are referred to in the conditions shall be in writing. The Notice 

sent by facsimile (fax) or other electronic means shall be effective on confirmation of the transmission. 

The Notice sent by Registered post or Speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. 

6. Subcontracting  

Subletting is not allowed. 

7. Other Contractors: - 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for them 

as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow and safety of traffic including movement of 

vehicles and equipment of other Contractors till the completion of the Works. 

8. Personnel  

8.1. The Contractor shall employ for the work and routine maintenance the key personnel including 

technical personnel named in the Contract Data or other personnel approved by the Engineer. The 

Engineer will approve any proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to those of the personnel stated in the Contract 

Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their 

respective trades or occupations. The Engineer shall have authority to remove, or cause to be 

removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of 

the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff 

or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the Works in the Contract. 
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8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the BMC /State Government and has either not completed Two Years after the date 

of retirement or has not obtained BMC/State Government’s permission to employment with the 

Contractor. 

9. Employer's and Contractor's Risks  

The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks  

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, 

rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or disorder 

(unless restricted to the Contractor’s employees) and contamination from any nuclear fuel or nuclear 

waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the 

Contractor’s design. 

11. Contractor's Risks  

All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks, referred to in 

clause 11.1, are the responsibility of the Contractor.  

12. Insurance  

The contractor has to provide all relevant insurances for the machinery & his staff as per the governing 

laws. All expenses towards this shall be borne only by the contractor. BMC shall be indemnified & 

absolved arising out of any issues & claims etc. out of this. 

All insurances to be affected by the Contractors and/ or his sub-contractors shall be taken out with 

Directorate of Insurance, Maharashtra State only”. In case, however, a particular aspect is not covered 

under the policy to be obtained from the Directorate of Insurance, Maharashtra State, the Contractor will 

be allowed to have such insurance from other insurance company with the prior permission of the 

Commissioner. It’s postal address for correspondences 264 MHADA, Opp. Kalanagar Bandra (E) 

Mumbai-400051 (Tel No. 6438403) (Fax No. 6438690) However, if the directorate of Insurance does 

not complete the process of issuing the policy coverage within a period of 30 days from submission of a 

letter along with the work order by the contractor, it will be presumed that the contractor will be free to 

obtain insurance from any other insurance company registered with IRDA. The Contractor should 

produce the documents of insurance done before payment of 1st bill. If the contractor fails to produce 

the documents of insurance then one percent of the contract amount will be recovered from the 

contractors 1stbill and remitted towards insurance premium. 

13. Site Investigation Reports  

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information available to him, before 

submitting the bid.  
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14. Queries about the Contract Data  

The Engineer will clarify queries on the Contract Data.  

15. Contractor to Carry out the Works and Undertake Maintenance (if specified in the tender)  

15.1. The Contractor shall carry out the Works in accordance with the Specifications and Drawings 

and as per instructions of the Engineer. 

15.2. The Contractor shall carry out the works with maximum input of machinery required to ensure 

the quality of works as per specifications. The Contractor shall deploy the equipment and 

machinery as required in the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the Site and 

to avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation. 

 During continuance of the contract, the Contractor shall abide at all times by all existing 

enactments on environmental protection and rules made there under, regulations, notifications 

and byelaws of the State or Central Government, or local authorities and any other law, bye-law, 

regulations that may be passed or notification that may be issued in future by the State or Central 

Government or the local authority. Salient features of some of the major laws that are applicable 

are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such discharge of 

any sewage or trade effluent or of any other liquid, gaseous or solid substance into water 

(whether directly or indirectly) as may, or is likely to, create a nuisance or render such 

water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health of animals or 

plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the 

atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 

(including noise) present in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the prevention of 

hazards to human beings, other living creatures, plants and property. ‘Environment’ 

includes water, air and land and the inter-relationship which exists among and between 

water, air and land, and human beings, other living creatures, plants, micro-organism and 

property. 
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 The Public Liability Insurance Act, 1991, This provides for public liability insurance for 

the purpose of providing immediate relief to the persons affected by accident occurring 

while handling hazardous substances and for matters connected herewith or incidental 

thereto. Hazardous substance means any substance or preparation which is defined as 

hazardous substance under the Environment (Protection) Act 1986, and exceeding such 

quantity as may be specified by notification by the Central Government. 

 The Solid Waste Management Rules –2016 This provides for management & handling of 

solid Waste. 

 BS-IV/BS-VI Emission Standards, this provides for emission standards of the vehicles to 

be used in the contract. 

16. The Works to be completed by the Intended Completion Date  

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works, 

if specified in the tender, in accordance with the Programme submitted by the Contractor, as updated 

with the approval of the Engineer, and complete them by the Intended Completion Date. 

17. Safety  

17.1. The Contractor shall be responsible for the safety of all activities on the Site. He shall comply 

with all applicable safety requirements and take care of safety of all persons entitled to be on the 

site and the works. He shall use reasonable efforts to keep the site and the works, during 

execution of works, clear of unnecessary obstruction so as to avoid danger to the persons.  

 The contractor shall provide all safety gear to his employees as specified in the specifications of 

project. 

17.2. First Aid Facilities: - 

i. At every work place successful bidder shall provide and maintain first aid box of 

adequate capacity and it should be easily accessible during working hours.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment.  

18. Instructions  

18.1. The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located. 

18.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/ or 

accounts and records of the Contractor and its subcontractors relating to the performance of the 

Contract, and to have such accounts and records audited by auditors appointed, if so required. 

The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which provides, inter 



56 
 

alia, that acts intended to materially impede the exercise of the inspection and audit rights 

provided for under the Clause & constitute a obstructive practice subject to contract termination. 

18.3. Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to  give such 

further instructions and directions as may appear to him necessary or proper for the guidance of 

the contractor and the good and sufficient execution of the works according to terms of the 

specifications and Contractor shall receive, execute, obey and be bound by the same, according 

to the true intent and meaning thereof, as fully and effectually as though the same had 

accompanied or had been mentioned or referred to in the specification, and contemplated by the 

specifications, or may order any of the works contemplated thereby to be omitted, with or 

without the substitution of any other works in lieu thereof, or may order any work or any portion 

of work executed or partially executed, to be removed, changed or altered, added if needful, may 

order that other works shall be substituted instead thereof and difference of expense occasioned 

by any such diminution or alteration so ordered and directed shall be added to or deducted from 

the amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor 

changes the original nature of Contract he shall nevertheless carry it out and disagreement as to 

the nature of the work and the rate to be paid therefore shall be resolved. 

The time for completion of the Works, shall be in event of any deviations resulting in additional 

cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. 

The Engineer’s decision in this case shall be final.  

 

B. Time Control  

19. Delays Ordered by the Engineer  

19.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. Delay/ delays totaling more than 30 days will require prior written approval of the DMC/ 

AMC. 

20. Management Meetings  

20.1. The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for progress of the Works.  

20.2. The Engineer shall record the business of management meetings and provide copies of the record 

to those attending the meeting. The responsibility of the parties for actions to be taken shall be 

decided by the Engineer either at the management meeting or after the management meeting and 

stated in writing to all those who attended the meeting.  
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C. Quality Control 

21. Identifying Defects  

21.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 

the Contractor to search for a Defect and test any work that the Engineer considers may have a 

Defect.  

21.2. The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work 

and notify the Engineer and Contractor if any defects that are found.  

22. Correction of Defects  

22.1. The Engineer shall give notice to the Contractor of any Defects with respect to the equipment/ 

work during the contract period. 

22.2. Every time notice of Defect/ Defects is given; the Contractor shall correct the notified Defect/ 

Defects within the duration of time specified by the Engineer’s notice.  

22.3. The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if 

any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects 

and deficiencies within the period specified in the notice and submit to the Engineer a compliance 

report.  

23. Uncorrected Defects and Deficiencies  

If the Contractor has not corrected a Defect under clause and deficiencies in works, to the satisfaction of 

the Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect or deficiency corrected, and the Contractor shall pay this amount, on correction of the 

Defect or deficiency by another agency.  

 

D. Cost Control  

24. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 

power to order, in writing, Variations within the scope of the Works he considers necessary or advisable 

during the progress of the Works. Such Variations shall form part of the Contract and the Contractor 

shall carry them out and include them in updated Programmes produced by the Contractor. Oral orders 

of the Engineer for Variations, unless followed by written confirmation, shall not be taken into account.  

25. Payments for Variations  

25.1. Even if rates for Variation items are not specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate.  

25.2. The rate for Extra/ Excess shall be governed by clause 10.A of Standard General Condition of 

Contract. 

26. Payment Certificates  

The payment to the Contractor will be as follows:  
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a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge shall take or cause 

to be taken requisite measurement for the purpose of having the same verified and the claim, so far 

as it is admissible, shall be adjusted, if possible, within 30 days from the presentation of the bill.  

b. The Engineer shall check the Contractor's monthly statement within 14 days and certify the 

amount to be paid to the Contractor.  

c. The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.  

d. The value of work executed shall also include the valuation of Variations and Compensation 

Events.  

e. The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

f. The contractor shall submit all bills on the printed forms at the office of Engineer In-Charge. The 

charges to be made in the bills shall always be entered at the rates specified in tender. 

27. Payments  

27.1. Payments shall be adjusted for deductions for advance payments, retention, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer 

shall pay the Contractor the amounts certified by the Engineer within 15 days of the date of each 

certificate.  

27.2. All sums payable by a contractor by way of compensation under any of these conditions, shall be 

considered as a reasonable compensation to be applied to the use of BMC without reference to the 

actual loss or damage sustained and whether any damage has or has not been sustained.  

27.3. No payment shall be made for any work estimated to cost less than Rupees One Thousand till after 

the whole of work shall have been completed and the certificate of completion given. But in the 

case of works estimated to cost more than Rs. One Thousand, the contractor shall on submitting a 

monthly bill therefore be entitled to receive payment proportionate to the part of the work than 

approved and passed by the Engineer In-charge, whose certificate of such approval and passing of 

the sum so payable shall be final and conclusive against the contractor. All such intermediate 

payments shall be regarded as payments by way of advance against the final payments only and 

not as payments for work actual done and completed and shall not preclude the Engineer In-charge 

from requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and 

reconstructed or re-erected nor shall any such payment be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the offering of any claim not shall 

it conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the 

final settlement and adjustment of the accounts or otherwise, or in any other way vary or effect the 

contract. The final bill shall be submitted by the Contractor within one month of the date fixed for 

the completion of the work otherwise the Engineer In-charge’s certificate of the measurements and 

of the total amount payable for the work shall be final and binding on all parties. 
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28. The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor for not having given early warning or not having cooperated with 

the Engineer. 

29. Tax 

G.S.T. and other state levies/ cess which are not subsumed under GST will be applicable.  The tenderer 

shall quote inclusive of all taxes.  It is clearly understood that BMC will not bear any additional liability 

towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism, the 

Price quoted shall be exclusive of GST, but inclusive of Taxes/ Duties/ Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no additional individual claim shall 

be admissible on account of fluctuations in market rates, increase in taxes/ any other levies/ tolls etc. 

except that payment/ recovery for overall market situation shall be made as per price Variation. 

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti Profiteering Measure’ 

(APM) 

As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods or services or 

the benefit of input tax credit shall be passed on to the recipient by way of commensurate reduction in 

prices’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on account of reduced 

tax rate or additional input tax credit, to BMC. In this regard’s bidder shall mandatorily submit 

undertaking on Rs. 500 bond paper as per ‘Special Annexure-II’. 

Further, all provisions of GST Act will be applicable to the tender. 

30. Currencies  

All payments will be made in Indian Rupees.  

31. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the 

amount of losses due to delay in completion of works and the losses to the public and the economy, 

therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the Employer 

and not by way of penalty, at the rate per week or part thereof stated in the Contract Data for the period 

that the Completion Date is later than the Intended Completion Date. Liquidated damages at the same 

rates shall be withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Contractor achieves the next milestone, the amount of the liquidated damages 

already withheld shall be restored to the Contractor by adjustment in the next payment certificate. The 

Employer and the contractor have agreed that this is a reasonable agreed amount of liquidated damage. 

The Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor’s other liabilities. 
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E. Finishing the Contract 

32. Completion of Work: - 

The Contractor shall request the Engineer to issue a certificate of completion of the works, and the 

Engineer will do so upon deciding that the works is completed. This shall be governed as per clause no.8 

(g) of Standard General Conditions of Contract.  

33. Final Account  

Contractors should submit the final bill within 1 month of physical completion of the work.  

Engineer’s decision shall be final in respect of claims for defect and pending claims against contractors.  

No further claims should be made by the Contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payment of those items of the bills in respect of which 

there is no dispute and of items in dispute, for quantities and rates as approved by the Commissioner 

shall be made within a reasonable period as may be necessary for the purpose of verification etc.  

34. Operating and Maintenance Manuals  

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

35. Termination  

35.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  

35.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a. The Contractor stops work when no stoppage of work is shown on the current Programme and 

the stoppage has not been authorized by the Engineer;  

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c. The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time determined 

by the Engineer;  

d. The Contractor does not maintain a Security, which is required; 

e. The Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause.  

f. The Contractor fails to provide insurance cover as required under relevant clause. 

g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract.  

h. Any other fundamental breaches as specified in the Contract Data.  

i. If the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time.  

35.3. When either party to the contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed above, the Engineer shall decide whether the breach is fundamental or not.  

35.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 
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35.5. If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

36. Payment upon Termination  

36.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for value of the work done and materials ordered less liquidated 

damages, if any, less advance payments received up to the date of the issue of the certificate and 

less the percentage to apply to the value of the work not completed, as indicated in the Contract 

Data. If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If any amount is 

still left un-recovered it will be a debt due from the Contractor to the Employer. 

36.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 

securing the Works and less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be deducted at source as per 

applicable law. 

37. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 

which a commitment was made.  

 

F. Other Conditions of Contract  

38. The Contractor shall, unless otherwise provided in the Contract, make his own arrangements at his own 

cost for the engagement of all staff and employees, local or other, and for their payment. 

39. Compliance with Labour Regulations  

a) During continuance of the Contract, the Contractor shall abide at all times by all existing labour 

enactments and rules made there under, regulations, notifications and bye laws of the State or 

Central Government or local authority and any other labour law (including rules), regulations, bye 

laws that may be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the notifications/ bye laws/ 

Acts/ Rules/ regulations including amendments, if any, on the part of the Contractor, the Engineer/ 
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Employer shall have the right to deduct any money due to the Contractor including his amount of 

contract deposit in the form of BG. The Employer/ Engineer shall also have right to recover from 

the Contractor any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

d) The employees of the Contractor in no case shall be treated as the employees of the BMC at 

any point of time. 

40. Drawings and Photographs of the Works 

The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 

thereof or plant employed thereon, except those permitted under above clause, shall be taken or 

permitted by the Contractor to be taken by any of his employees without the prior approval of the 

Engineer in writing. No photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Engineer in writing. 

41. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another. Unless 

otherwise provided in the contract, the priority of the documents forming the contract shall be as follows 

1. Contract Agreement (if completed)  

2. The letter of Acceptance  

3. The Bid:  

4. Addendum to Bid; if any  

5. Tender Document  

6. The Bill of Quantities:  

7. The Specification:  

8. Detailed Engineering Drawings  

9. Standard General Conditions of Contracts (GCC)  

10. All correspondence documents between bidder/contractor and BMC.  

42. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 

Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall be 

deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as any other 

Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both of 
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them in a position to have access to each other’s information about, or to influence the 

Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the 

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate 

thereof, as the case may be, in any manner for matters related to or incidental to the Project. For 

the avoidance of doubt, this disqualification shall not apply where such adviser was engaged by 

the Applicant, its Member or Associate in the past but its assignment expired or was terminated 6 

(six) months prior to the date of issue of this TENDER. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the date of commercial 

operation of the Project. 

43. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant applying individually 

shall not be entitled to submit another application either individually. The Applicant shall be responsible 

for all of the costs associated with the preparation of their Applications and their participation in the Bid 

Process. The Authority will not be responsible or in any way liable for such costs, regardless of the 

conduct or outcome of the Bidding Process. 

44. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

44.1. Made a complete and careful examination of the tender;  

44.2. Received all relevant information requested from the Authority;  

44.3. Accepted the risk of inadequacy, error or mistake in the information provided in the tender or 

furnished by or on behalf of the Authority relating to any of the matters referred; and  

44.4. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 

TENDER or the Bidding Process, including any error or mistake therein or in any information or 

data given by the Authority. 

45. Right to reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to reject any 

Application and to annul the Bidding Process and reject all Applications/ Bids, at any time without any 

liability or any obligation for such acceptance, rejection or annulment, and without assigning any 

reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may, in its discretion, 

invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if:  

a. At any time, a material misrepresentation is made or uncovered, or  

b. The Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  
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In case it is found during the evaluation or at any time before signing of the Agreement or after its 

execution and during the period of subsistence thereof including the concession thereby granted by “The 

Authority”, that one or more of the pre-qualification conditions have not been met by the Applicant, or 

the Applicant has made material misrepresentation or has given any materially incorrect or false 

information, the Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder 

either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant 

has already been issued the LOA or has entered into the Concession Agreement, as the case may be, the 

same shall, notwithstanding anything to the contrary contained therein or in this TENDER, be liable to 

be terminated, by a communication in writing by “The Authority” to the Applicant, without the 

Authority being liable in any manner whatsoever to the Applicant and without prejudice to any other 

right or remedy which the Authority may have under this TENDER, the Bidding Documents, the 

Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents submitted by the 

Applicant in response to the TENDER. Any such verification or lack of such verification by the 

Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any 

rights of the Authority there under.  

46. The bid shall be rejected if the bidder 

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

47. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or e-

mail. They should send in their queries before the date specified in the header data. “The Authority” 

shall Endeavor to respond to the queries within the period specified therein. The responses will be sent 

by fax and/or e-mail. The Authority will forward all the queries and its responses thereto, to all 

purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide any 

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any clarification, but not later than the 

date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be 

deemed to be part of the tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on the Authority. 
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48. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, modify the tender 

by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the 

tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any 

other reason, the Authority may, in its sole discretion, extend the Application Due Date. 

 

G. Preparation and Submission of Application  

49. Language 

The Application and all related correspondence and documents in relation to the Bidding Process shall 

be in English language. Supporting documents and printed literature furnished by the Applicant with the 

Application may be in any other language provided that they are accompanied by translations of all the 

pertinent passages in the English language, duly authenticated and certified by the Applicant. 

Supporting materials, which are not translated into English, may not be considered. For the purpose of 

interpretation and evaluation of the Application, the English language translation shall prevail.  

50. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority will evaluate 

only those Applications that are received in the required formats and complete in all respects. 

Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned certified 

copies of the documents given below and the documents uploaded has to be digitally signed by the 

bidder. These copies shall be certified by Practicing Notary approved by the Govt. of Maharashtra or 

Govt. of India with his stamp, clearly stating his name & registration number, except where original 

documents are demanded. 

51. Marking of Applications  

The Applicant shall submit the Application in the format specified, together with the documents; upload 

in folder as “VENDOR” together with their respective enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.  

52. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall not be 

eligible for consideration and shall be summarily rejected.  

53. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the short-

listed qualified Applicants shall not be disclosed to any person who is not officially concerned with the 

process or is not a retained professional advisor advising the Authority in relation to or matters arising 

out of, or concerning the Bidding Process. The Authority will treat all information, submitted as part of 
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Application, in confidence and will require all those who have access to such material to treat the same 

in confidence. The Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or assert any right 

or privilege of the statutory entity and/ or the Authority or as may be required by law or in connection 

with any legal process. 

54. Clarification of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, ask 

any bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification 

and the response shall be in writing or by post/ facsimile/ e-mail. No Bidder shall contact the Engineer 

on any matter relating to his bid from the time of the bid opening to the time the contract is awarded. 

Any effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidder’s bid. 

55. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the work (so far as is practicable), the form and 

nature of the site, the quantities and nature of the work and materials/ equipment/ vehicles  

necessary for the completion of the works and means of access to the site, and in general shall 

himself obtain all necessary information as to risk, contingencies and other circumstances which 

may influence or affect his tender. He shall also take into consideration the climatic conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 

works/ items/ quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise 

provided cover all his obligations under the Contract and all matters and things necessary for proper 

completion and maintenance of the works. No extra charges consequent on any misunderstanding.  

3. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of 

the Works the Contractor encounters physical obstructions or physical conditions, other than 

climatic conditions on the Site, which obstructions or conditions were, in his opinion, not 

foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to the 

Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or 

conditions could not have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine:  

 Any extension of time to which the Contractor is entitled and 

 And shall notify the Contractor accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Contractor in connection therewith, and any 

proper and reasonable measures acceptable to the Engineer which the Contractor may take 

in the absence of specific instructions from the Engineer. However such costing shall be got 

approved by the competent authority as governed vide rules prevailing with authority. 
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56. Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with the contract that the 

India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after 

execution of the said works and they will not disclose any information regarding this contract to any 

third party. The contractor shall also bring into notice that, any information found to be leaked out or 

disclosed the concern person as well as the Contractor will be liable for penal action; further the 

Corporation will be at liberty to terminate the contract without notice.  

57. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National or State stature, 

Ordinance, decree or other law or any regulation or By-laws or any local or other duly constituted 

authority or the introduction of any such National or State Statute, Ordinance, decree or by which causes 

additional or reduced cost to the Contractor, such additional or reduced cost shall, after due consultation 

with the Contractor, be determined by the concerned Engineering Department of BMC and shall be 

added to or deducted from the Contract Price with prior approval of competent authority and the 

concerned Engineering Department shall notify the Contractor accordingly with a copy to the Employer. 

BMC reserve the right to take decision in respect of addition/reduction of cost in contract. 

58. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of other 

protected rights in respect of machine work, or material used for or in connection with the Works or any 

of them and from and against all claims, proceedings, damages, costs, charges and expenses whatsoever 

in respect thereof or in relation thereto. 

59. Payments, Tax and Claims: 

a. The limit for unforeseen claims:- 

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC 

on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring.  

b. No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be 

liable to pay any interest or damage with respect of any moneys or balance which may be in its or 

its Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding 

between the Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand 

and the contractor on the other, or with respect to any delay on the part of the Brihanmumbai 

Municipal Corporation or its Engineer or Officers in making periodical or final payments or in any 

other respect whatever. 

 

 

 



68 
 

60. Settlement of Disputes:  

a. Termination of contract for death:- 

 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Contractor is a partnership concern and one of the legal representative of the individual 

Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving 

partners, are capable of carrying out and completing the contract, the Commissioner shall be 

entitled to cancel the contract as to its uncompleted part without the Corporation being in any way 

liable to payment of any compensation to the estate of the deceased Contractor and or to the 

surviving partners of the Contractor’s firm on account of the cancellation of the contract. The 

decision of the Commissioner that the legal representative of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the contract shall be final and 

binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of 

the deceased Contractor and or surviving partners of the Contractor’s firm liable in damages for 

not completing the contract. 

b. Settlement of Disputes:  

 If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between 

the Employer and the Contractor or the Engineer and the Contractor in connection with or arising 

out of the Contract or carrying out of the Works (Whether during the progress of the Works or 

after their completion and whether before or after the termination, abandonment or breach of the 

Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the concerned 

Addl. Municipal Commissioner who shall constitute a committee comprising of three officers i.e. 

concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than the 

Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in 

writing within 60 days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 

Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 

Commissioner in charge of Finance Department. The Municipal Commissioner within a period of 

90 days after being requested to do so shall give written notice of committee’s decision to the 

Contractor. Save as herein provided such decision in respect of every matter so referred shall be 

final and binding upon both parties until& after the completion of the works, and shall forthwith 

be given effect to by the Contractor who shall proceed with the works with due diligence, whether 

he requires arbitration as hereinafter provided or not. If the Commissioner has given written notice 

of the decision to the Contractor and no Claim to arbitration has been communicated within a 

period of 90 days from receipt of such notice the said decision shall remain final and binding upon 

the Contractor.  
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61. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days after 

being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then and in any 

such case the Contractor may within 90 days after receiving notice of such decision or within 90 days 

after the expirations of the first named period of 90 days (as the case may be) require that the matter or 

matters in dispute be referred to arbitration as hereinafter provided. All disputes or differences in respect 

of which the decision (if any) of the Commissioner has not become final and binding as aforesaid shall 

be finally settled by Arbitration as follows: Arbitration shall be effected by a single arbitrator agreed 

upon the parties. The arbitration shall be conducted in accordance with the provisions of the Arbitration 

Act, 1996 or any statutory modifications thereof, and shall be held at such place and time within the 

limits of Brihanmumbai as the arbitrator may determine. The decision of the arbitrator shall be final and 

binding upon the parties hereto and the expense of the arbitration shall be paid as may be determined by 

the arbitrator. Performance under the Contract shall, if reasonably be possible, continued during the 

arbitration proceedings and payment due to the Contractor by the Employer shall not be withheld unless 

they are the subject matter of arbitration proceedings. The said arbitrator shall have full power to open 

up, review and revise any decision, opinion, direction, certification or valuation of the Commissioner 

and neither party shall be limited in the proceedings before such arbitrator to the evidence or arguments 

put before the Commissioner for the purpose of obtaining his said decision. No decision given by the 

Commissioner in accordance with the foregoing provisions shall disqualify him from being called as a 

witness and giving evidence before the arbitrator on any matters whatsoever relevant to the disputes or 

difference referred to the arbitrator as aforesaid. All awards shall be in writing and for claims equivalent 

to 5,00,000 or more such awards shall state reasons for amounts awarded. The expenditure of arbitration 

shall be paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof 

shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute or 

difference shall be instituted in a competent court in the City of Mumbai only. 

62. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become transferable 

to the Contractor under these present shall, if signed in the partnership name by any one of the partners, 

be a good and sufficient discharge to the Commissioner and Municipal Corporation in respect of the 

money or security purporting to be acknowledged thereby, and in the event of death of any of the 

partners during the pendency of this contract, it is hereby expressly agreed that every receipt by any one 

of the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid 

provided that nothing in this clause contained shall be deemed to prejudice or effect any claim which the 

Commissioner or the Corporation may hereafter have against the legal representatives of any partners so 

dying or in respect of any breach of any of the conditions thereof, provided also that nothing in this 

clause contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Contractors and of the legal representatives of any deceased Contractors interest. 
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63. Proprietary data: 

All documents and other information supplied by the Authority or submitted by an Applicant to the 

Authority shall remain or become the property of the Authority. Applicants are to treat all information 

as strictly confidential and shall not use it for any purpose other than for preparation and submission of 

their Application. The Authority will not return any Application or any information provided along 

therewith.  

64. Correspondence with the Applicant: 

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence with 

any Applicant in relation to the acceptance or rejection of any Application.  

65. Payment: 

i. Bills shall be submitted by the Contractor from time to time (but at an interval of not less than one 

month) for the works executed. The Engineer shall arrange to have the bills verified by taking or causing 

to be taken, where necessary, the requisite measurement of work.  

ii. Payment on account for amount admissible shall be made on the Engineer certifying the sum to which 

the Contractor is considered entitled by way of payment for all the work executed, after deducting there 

from the amount already paid, and such other amounts as may be deductible or recoverable in terms of 

the contract.  

 

66. JOINT VENTURE:- 

Joint Venture is not allowed in this tender. 

 

67. Action And Compensation Payable In Case Of Bad Work And Not Done As Per Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Vigilance Department of 

the BMC or any organization engaged by the BMC for Quality Assurance and the contractor shall, at all 

times, during the usual working hours and at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor’s agent shall be considered to have the same force as if they had been given to 

the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or to the 

officer of Vigilance Department, that any work has been executed with unsound, imperfect or unskillful 

workmanship or with materials of any inferior description, or that any materials or articles provided by 

him for the execution of the work are unsound or of a quality inferior to that contracted for or otherwise 

not in accordance with the contract, the contractor shall, on demand in writing which shall be made 

within twelve months of the completion of the work from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same may have been passed, certified and 
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paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 

case may require or as the case may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be 

liable to pay compensation at the same rate as under clause 8.e. of the general condition of contract in 

section 9 of tender document (for Compensation for delay) for this default. In such case the Engineer-in 

Charge may not accept the item of work at the rates applicable under the contract but may accept such 

items at reduced rates as the Engineer in charge may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without detriment to the safety and utility of the 

item and the structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and cost of the 

contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the contractor. 

If the penalization amount exceeds maximum limit with respect to Clause 8.e of Standard General 

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to why the 

contract should not be terminated.   

68. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant clauses in 

documents that form a part of contract as exercised or is exercisable in the event of any future case of 

default by the Contractor, he is declared liable to pay compensation amounting to the whole of his 

security deposit. The liability of the Contractor for past and future compensation shall remain 

unaffected. 

69. INTERNAL GRIEVANCE REDRESSAL MECHANISM 

 B.M.C. has formed an Internal Grievance Redressal Mechanism for redressal of grievances.  Any 

Bidder or prospective Bidder aggrieved that any decision, action or omission of the procuring entity 

being contrary to the provisions of the tender or any rules or guidelines issued therein, in Packet ‘A’, 

‘B’& ‘C’ can make an application for review of decision of responsiveness in Packet ‘A’, ‘B’ & ‘C’ 

within a period of 7 days or any such other period, as may be specified in the Bid document. 

While making such an application to procuring entity for review, aggrieved bidders or Prospective 

bidders shall clearly specify the ground or grounds in respect of which he feels aggrieved. 

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General Requirements), an 

application for review may be filed only by a bidder who has participated in procurement proceedings 

and after declaration of successful bidder in Packet ‘B’ (Technical Bid), an application for review may 

be filed only by successful bidders of Packet ‘A’. Provided further that, an application for review of the 

financial bid can be submitted, by the bidder whose technical bid is found to be acceptable/ responsive. 

Upon receipt of such application for review, B.M.C. may decide whether the bid process is required to 

be suspended pending disposal of such review.  The B.M.C. after examining the application and the 



72 
 

documents available to him, give such reliefs, as may be considered appropriate and communicate its 

decision to the Applicant and if required to other bidders or prospective bidders, as the case may be. 

B.M.C. shall deal and dispose off such application as expeditiously as possible and in any case within 10 

days from the date of receipt of such application or such other period as may be specified in pre-

qualification document, bidder registration document or bid documents, as the case may be. 

Where B.M.C. fails to dispose off the application within the specified period or if the bidder or 

prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or prospective 

bidder may file an application for redressal before the ‘Internal Procurement Redressal Committee’ 

within 7 days of the expiry of the allowed time or of the date of receipt of the decision, as the case may 

be.  Every such application for internal redressal before Redressal Committee shall be accompanied by 

fee of Rs.25,000/- fee shall be paid in the form of D.D. in favour of B.M.C. 

1stAppeal by the bidder against the decision of C.E./HoD/Dean can be made to concerned 

D.M.C/Director who should decide appeal in 7 days.  If not satisfied, 2ndAppeal by the bidder can be 

made to concerned A.M.C. for decision. 

   Grievance Redressal Committee (GRC) is headed by Concerned D.M.C/Director of particular 

department for the first appeal / Grievances by the bidder against the decision for responsiveness / Non-

Responsiveness In Packet ‘A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, Concerned A.M.C. will take 

decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) office where appeals 

of aggrieved bidder will be received with fee of Rs.25000/-from aggrieved bidder. The necessary 

correspondence in respect of said applications to the aggrieved bidder & concerned department, issuing 

notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and further proceeding will 

be carried out through registrar appointed by BMC. 

No application shall be maintainable before the Redressal Committee in regard of any decision of the 

B.M.C. relating to following issues:- 

i)  Determination of need of procurement 

ii)  The decision of whether or not to enter into negotiations. 

iii)  Cancellation of a procurement process for certain reasons.  On receipt of recommendation of the 

Committee, It will be communicate his decision thereon to the Applicant and to the Committee 

within 10 days or such further time not exceeding 20 days, as may be considered necessary from 

the date of receipt of the recommendation and in case of non-acceptance of any recommendation, 

the reason of such non-acceptance shall also be mentioned in such communication. 

Additional Municipal Commissioner and/or Procurement Redressal Committee, if found, come to the 

conclusion that any such complaint or review is of vexatious, frivolous or malicious nature and 

submitted with the intention of delaying or defeating any procurement or causing loss to the procuring 

entity or any other bidder, then such complainant shall be punished with fine, which may extend to Five 

Lac rupees or two percent of the value of the procurement, whichever is higher. 
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70. Contractor to supply equipment etc. required to carry out the work and is liable for damages 

arising for its non-provision. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, 

equipment’s, vehicles requisite or proper for the proper execution of the work, whether, in the original 

altered or substituted form and whether included in the specification of other documents forming part of 

the contract or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to which under 

these conditions is entitled to be satisfied, or which is entitled to require together with the carriage 

therefore to and from the work. 

The contractor shall provide all necessary measures & precautions to protect the public from accident 

and shall also be bound to bear the expenses of defense of every suit, action or other legal proceedings, 

that may be brought by any person for injury sustained owing to neglect of the above precautions and to 

pay any damages and cost which may be awarded in any such suit action or proceedings to any such 

person or which may with the consent of the contractor be paid for compromising any claim by any such 

person. 

71. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass or waste.  

72. Compensation for all damages done intentionally or unintentionally by contractor whether in or beyond 

the limits of BMC property including any damage caused by spreading the fire shall be estimated by the 

Engineer In-charge or such other officer as he may appoint and the estimate of the Engineer in-charge to 

the decision of the Dy. Chief Engineer on appeal shall be final and the contractor shall be bound to pay 

the amount of the assessed compensation on demand failing which the same will be recovered from the 

Contractor as damages or deducted by the Engineer In-charge from any sums that may be due or 

become due from BMC to contractor under this Contract or otherwise. Contractor shall bear the 

expenses of defending any action or other legal proceedings that may be brought to prevent the spread 

of fire and he shall pay any damages and costs that may be awarded by the Court in consequence.  

73. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, notified 

by the contractor through the Engineer In-charge for his information.  

74. Action where no specifications: 

In the event of there being no such specifications, then in such case, the work shall be carried out in all 

respects in accordance with all instructions and requirements of the Engineer In-charge.  

75. Safety and medical help:  

i. The Contractor shall be responsible for and shall pay the expenses of providing medical help to any 

workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by 

BMC, the same shall be recoverable from the contractor forthwith and be included without 

prejudice to any other remedy of BMC from any amount due or that may become due to the 

Contractor.  
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ii. The contractor shall provide necessary personal safety equipment and first-aid box for the use of 

persons employed on the site and shall maintain the same in condition suitable for immediate use at 

any time.  

iii. The workers shall be required to use the safety equipment’s so provided by the contractor and the 

contractor shall take adequate steps to ensure the proper use of equipments by those concerned.  

iv. When the work is carried on in proximity to any place where there is risk or drawing all necessary 

equipments shall be provided and kept ready for use and all necessary steps shall be taken for the 

prompt rescue of any person in danger. 

76. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer of 

BMC. Contractor shall see that non-mosquitogenic conditions are created so as to keep vector 

population to minimum level. Contractor shall carry out anti-malaria measures in the area as per the 

guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in malaria 

incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the situation in 

addition to fine. 
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SPECIFICATION 
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Specifications 

 

Subject: Hiring of Poclain and Excavator cum Loader services for Ganesh Festival 2026 

 

Preamble: - 

During Ganesh festival and Navratri festival round the corner and the PoP idols which are 

immersed in the artificial immersion provision doesn’t not get dissolve in the water. These undissolved 

idols needs to be retrieved and stored at the location for drying before the PoP process is undertaken on 

them. For this purpose the poclain and excavator cum loader is required for the period of 2 months to 

carry the undissolved idols for loading and unloading for transportation. 

 Around POP idols approximately 1,22,000 undissolved idols were retrieved from water, last 

year. The retrieved idols will be transported to the shed where they will be stored for drying before they 

are transported for further processing. 

  

1. Technical Specifications: 

1. The Successful Bidder has to provide the poclain and excavator cum loader for loading and 

unloading the idols, as mentioned in Scope of Work. 

2. The contractor shall carry out the work smoothly & with full care of safety. The cost of any 

damage, injury and death caused due to negligence of the contractor, the claim arising out of 

it will be paid by the contractor at their own cost and Corporation will not be responsible to 

any such claim or act. 

3. The rate quoted shall be firm for the whole contract period. 

4. The entry and exist details of poclain and excavator cum loader along with the vehicle number, 

operator name for every shift should be maintained in a register 

 

2. Contract period:- 

The contract period for the said contract is 80 shifts for poclain and 120 shifts for the excavator cum 

loader.  

 

Risk & Cost:  

In case the contractor fails to carry out the work as specified above, the work shall be carried out 

from the private agency from open market or from any other source at the risk and cost of the 

successful contractor. The amount so incurred on behalf of risk & cost will be recovered from the 

running bills/ Bank Guarantee etc. of the defaulter (Original successful) contractor. In addition to 

this 15% supervision charges shall be recovered. 

 



77 
 

 

 

3. Penalty  

Penalty as per Section 7 clause no. 8. 

4. Payment terms: - 

1. The payment for the work done shall be paid on monthly basis, i.e. calendar month. As per the 

municipal procedure, the payment of the work done will be made within 30 days from the receipt of 

bill, subject to checking of it. As per the new system of payments through computerized SAP 

System. 

2. Project shall be final and binding. 

Special Instructions  

1. The Corporation reserves the right to terminate the contract after giving 30 days’ notice without 

assigning any reason and contractor shall have no claims whatsoever. 

2. The contractor shall have to provide the mentioned number of poclain and excavator cum loader so as to 

facilitate the services effectively.  

3. B.M.C. will supply water and electricity at free of cost if available, otherwise contractor shall make his 

own arrangement at his own cost. 

4. It will be the total responsibility of the successful contractor to maintain the requisite documents, 

registers,  

5. The successful tenderer shall carry out the said work fully as per the specifications, noting the site 

conditions and instructions of BMC Engineer in-charge of the work. 

6. The tenderer shall visit the site first and get acquainted with the quantum and type of work before 

quoting. Ignorance of site conditions shall not be accepted as basis for any claim for compensation. The 

submission of tender by him will be construed as evidence that such prior examination is made and any 

later claims/ disputes in regard to prices quoted shall not be entertained or considered. 

7. Except electricity supply source and water point (if available), all the material required for successful 

completion of the work shall have to be arranged by the contractor at his own cost. 

8. The tenderer shall visit the site first and get acquainted with the quantum and type of work before 

quoting. Ignorance of site conditions shall not be accepted as basis for any claim for compensation. The 

submission of tender by him will be construed as evidence that such prior examination is made and any 

later claims/ disputes in regard to prices quoted shall not be entertained or considered. 

9. No escalation in the cost of whatsoever nature will be allowed while completing these works. 

10. The successful contractor shall take utmost care not to cause any nuisance due to noise, welding, 

operations etc. All proper precautions shall be taken by them in this respect.  

11. All the arrangement towards watch and ward of the plant equipment, material brought at site will have 

to be made by the contractor, at his own cost. The BMC will not be responsible for damage, loss or theft 

of the same. The contractor shall extend full co-operation and interaction with other agencies at site, if 

involved. 



78 
 

TO CONTRACTOR - 

 

1. All the tools and material required for successful completion of job shall be provided by the 

contractor under this contract, at his own cost. 

2. The contractor shall ensure that all the safe working method are adopted and shall use suitable 

safety equipment while execution of work. Any mishap occurrence shall be fully to the account of 

contractor and BMC shall not be responsible for it.   

3. The contractor shall ensure that his workmen work peacefully without causing any disturbance 

between themselves or with other agencies. The regular working shall not be disturbed.  Any 

damage to Municipal property shall be recovered from the contractor along with the heavy penalty. 

4. No accommodation for the work force of the contractor personnel or protection for his material 

shall be provided.  The contractor shall make his own arrangement at his own cost. 
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SECTION 11 
 
 
 

Fraud & Corrupt Practices 
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FRAUD AND CORRUPT PRACTICES 

 

 The Applicants and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained 

herein, the Authority may reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged in 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in the 

Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause herein above, if an Applicant is 

found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice during 

the Bidding Process, such Applicant shall not be eligible to participate in any tender or RFQ issued by 

the Authority during a period of 2 (two) years from the date such Applicant is found by the Authority to 

have directly or indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning hereinafter respectively 

assigned to them: 

A. “Corrupt practice” means: 

The offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence 

the actions of any person connected with the Bidding Process (for avoidance of doubt, offering of 

employment to, or employing, or engaging in any manner whatsoever, directly or indirectly, any 

official of the Authority who is or has been associated in any manner, directly or indirectly, with the 

Bidding Process or the LOA or has dealt with matters concerning the Concession Agreement or 

arising there from, before or after the execution thereof, at any time prior to the expiry of one year 

from the date such official resigns or retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a person connected with the 

Bidding Process); or save  and  except  as  permitted  under  the  relevant  sub  clause,  engaging  in  

any manner whatsoever, whether during the Bidding Process or after the issue of the LOA or after 

the execution of the Concession Agreement, as the 

case may be, any person in respect of any matter relating to the Project or the LOA or the 

Concession Agreement, who at any time has been or is a legal, financial or technical adviser of the 

Authority in relation to any matter concerning the Project; 

B. “Fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process. 

C. “Coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any person’s participation or action in the Bidding 

Process. 
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D. “Undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

F. If  the  Employer/ Financier  determines  that  the  Contractor  has  engaged  in  corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the 

Employer may, after giving14days notice to the Contractor, terminate the Contractor's employment 

under the Contract and expel him from the Site, and the provisions of relevant Clause shall apply as 

if such expulsion had been made. 

G. Should any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then that 

employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party. 

ii. “Another party” refers to a public official acting in relation to the procurement process or 

contract execution. In this context, “public official” includes Financer staff and employees of 

other organizations taking or reviewing procurement decisions. 

iii. “Fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to 

avoid an obligation. 

iv. “Collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party. 

v. “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a party. 

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence 

material to the investigation or making false statements to investigators in  order to materially 

impede the Financier investigation into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or intimidating  any party to prevent it from 

disclosing its  knowledge  of  matters relevant to the investigation or from pursuing the 

investigation; or 

vii. Acts intended to materially impede the exercise of the Financer’s inspection and audit rights 

provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to influence 

the procurement process or contract execution. 
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ix. “Parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, noncompetitive levels. 

x. A “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 
 
 

List of Approved Banks 
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LIST OF APPROVED BANKS 
 
1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting Banker’s 

guarantee from 1997-98 onwards until further instructions.  

2.  The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be 

accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch of the 

same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers 

Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and is liable to 

be on forced against the said branch of the Bank in case of default by the contractor/supplier 

furnishing the bankers Guarantee.  

 

A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner &Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab &Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Ofndia. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
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28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu &Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 NedugundiBank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya BankLtd. 
 Schedule Urban Co-opBanks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 Janata Sahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 NewIndia Co-opBank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Bank 
67 ABMAMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank OfTokyo Ltd. 
72 Bankindosuez. 
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73 Banque Nationalede Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui TaiyokbeBank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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SECTION 13 
 
 

Appendix 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the work of 

___________________________________________________________  

___________________________________________________________________________  

___________________________________________________________________________ 

i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal Corporation as 

amended up to date.  

iv. Relevant drawings  

v. Specifications.  

vi. Special directions  

vii. Annexure A and B.  

viii. Bill of Quantities and Rates.  

 

1A.  I/ We__________________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, named herein 

below, do hereby offer 

to____________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________   

___________________________________________________________________________  

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates 

entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions 

which are not applicable).  

1B.  I/ We do hereby state and declare that I/We, whose names are given herein below in details with 

the addresses, have not filled in this tender under any other name or under the name of any other 

establishment /firm or otherwise, nor are we in any way related or concerned with the 

establishment /firm or any other person, who have filled in the tender for the aforesaid work.”  

2.  I/ We hereby tender for the execution of the works referred to in the aforesaid documents, upon 

the terms and conditions, contained or referred to therein and in accordance with the 

specification’s designs, drawings and other relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  
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3.  According to your requirements for payment of Earnest Money amounting to 

Rs.____________________________/-(Rs.__________________________________ 

_________________________________________________________________________ ) 

I/ We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest 

4.  I/ We hereby request you not to enter into a contract with any other person/s for the execution of 

the works until notice of non/acceptance of this tender has first been communicated to me/us, 

and in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the 

offer constituted by this tender before the date of communication to me/us of such notice of 

non/acceptance, which date shall be not later than ten days from the date of the decision of the 

Standing Committee or Education Committee of the Corporation, as maybe required under the 

Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).  

5.  I/ We also agree to keep this tender open for acceptance for a period of 180 days from the date 

fixed for opening the same and not to make any modifications in its terms and conditions which 

are not acceptable to the Corporation.  

6.  I/ We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if.  

a.  I/ We fail to keep the tender open as aforesaid.  

b.  I/ We fail to execute the formal contract or make the contract deposit when called upon to 

do so.  

c.  I/ We do not commence the work on or before the date specified by the  

Engineer in his work order. 

7.  I/ We hereby further agree to pay all the charges of whatsoever nature in connection with the 

preparation, stamping and execution of the said contract.  

8.  I/ We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and 

Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal and 

other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron 

and Steel unprotected workers Scheme 1970.  

9.  “I/ We____________________________ have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner 

relating to any action, including forfeiture of deposit and blacklisting, for giving any 

information, which is found to be incorrect and against the instructions and directions given in 

this tender.  

10.  “I/ We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/ contract to me/us, that any information given by me/ us in this tender is false 

or incorrect, I/ We shall compensate the Brihanmumbai Municipal Corporation for any such 

losses or inconvenience caused to the Corporation in any manner and will not resist any claim 

for such compensation on any ground whatsoever. I/ We agree and undertake that I/we shall not 
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claim in such case any amount by way of damages or compensation for cancellation of the 

contract given to me/us or any work assigned to me/us or is with-drawn by the Corporation,”  

Address  

………………………………….  

…………………………….……  

Yours faithfully, 

 

Digital Signature of the Tenderer or the Firm 

1. .……………………………………………….  

2. .……………………………………………….  

3. .……………………………………………….  

4. .……………………………………………….  

     5. .......................................................... 

 
Full Name and private residential address of all the partners constituting the Firm  
 

A/c No. 
 
       ............................................ 
 
1. .................................... Name of Bank 
 
2. .......................................... ............................................ 
 
3. ......................................... Name of Branch 
 
4. ......................................... ............................................ 
 
5. ......................................... Vendor No. 
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AGREEMENT FORM 

 

Tender/ Quotation      dated ……………. 20…  

Standing Committee/Education Committee Resolution No. _________________ 

CONTRACT FOR THE WORKS__________________________________________ 

___________________________________________________________________________________

___________________________________________________________________  

This agreement made this day of __________________________________________ 

Two thousand____________________________________________________Between 

___________________________________________________________________________________

___________________________________________________________________ 

inhabitants of Mumbai, carrying on business at____________________________ 

___________________________________________________________________________  

in Bombay under the style and name of Messrs ____________________________ 

_____________________________________________________ (Hereinafter called “the contractor of 

the one part and Shri ___________________________________ 

___________________________________________________________________________ 

the D.M.C.(S.W.M.) (hereinafter called “the commissioner” in which expression are included unless the 

inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the time 

being holding the office of D.M.C.(S.W.M.) of the second part and the Brihanmumbai Municipal 

Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has 

tendered for the construction, completion and maintenance of the works described above and his tender 

has been accepted by the Commissioner (with the approval of the Standing Committee/Education 

Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the General Conditions of Contract for works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part of this 

agreement viz.  

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  
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i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 

mentioned the contractor hereby covenants with the Commissioner to construct, complete and maintain 

the works in conformity in all respects with the provision of the contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works the contract sum, at times and in the manner prescribed by the 

contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 

herein to affixed (or have hereunto set their respective hands and seals) the day and year above 

written. 

Signed, Sealed and delivered by the contractors 

_______________________________           _______________________________ 

_______________________________           _______________________________ 

_______________________________           _______________________________ 

In the presence of 

 

Trading under the name and style of 

Full Name 

Address Contractors 

Signed by the D.M.C.(S.W.M.) in the 

presence of 

Ex. .... City/ WS/ ES 

D.M.C.(S.W.M.) 

The Common seal of the Brihanmumbai Municipal Corporation was hereunto affixed on the 

…………...... 20 in the presence of two members of the Standing Committee. 

1. 1. 

2. 2. 

And in the presence of the Municipal 

Secretary 

Municipal Secretary 
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SECTION 14 
 
 

ANNEXURES 
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Annexure “A” 

Sub: Hiring of Poclain and Excavator cum Loader services for Ganesh Festival 

2026 

Sr. 
No.

Parameter Details

1 The Engineer for this 
work

1.Ch. Engg. (S.W.M) Project

2. Ex. Engg (S.W.M) Project

3. Asst. Engg (S.W.M) Project

2 Description of work Hiring of Poclain and Excavator cum Loader 
services for Ganesh Festival 2026 

3 Earnest Money Deposit
Rs.20,000/-

4 Contract Period  2 months  
 

 

 

   Signature of Tenderer/Bidder 



95 
 

 

Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in order 

to secure the contract or in furtherance to secure it and in particular commits himself to the following:-  

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the BMC, connected directly or indirectly with the bidding process, or 

to any person, organization or third party related to the contract in exchange for any advantage in 

the bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BMC or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the Contract or any other Contract with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the Contract or any other Contract with the 

Government.  

3. The Bidder will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 

contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of 

the BMC or their family members, agents, brokers or any other intermediaries in connection with 

the contract and the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to others, any 

information provided by the BMC as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained in any electronic data carrier. The Bidder also under 

takes to exercised due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts.  

8. The Bidder shall not instigate or cause to in stigate any third person to commit any of the actions 

mentioned above.  

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Not withstanding anything to the contrary contained 
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herein, the Authority may reject an Application without being liable in any manner whatsoever to 

the Applicant if it determines that the Applicant has, directly  or indirectly or through an 

agent,engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning here in after respectively 

assigned to them: 

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

2. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to  influence any persons participation or action in 

the Bidding Process; 

3. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying Or in 

any manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and 

4. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C 

 
(On Rs. 500/-Stamp Paper) 

 
DECLARATION CUM INDEMNITY BOND 

 
 
I, of, do hereby declared and undertake as under. 
 

1. I declare that I have submitted certificates as required to Executive engineer 

 (Monitoring)at the time of registration of my firm/ company and there is no change in the 

contents of the certificates that are submitted at the time of registration. 

2. I declare that I _in capacity as Manager/ Director/ Partners/ Proprietors of  has not been 

charged with any prohibitory and/ or penal action such as banning(for specific time or 

permanent)/ de-registration or any other action under the law by any Government and/ or 

Semi Government and/ or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and 

accordingly, I submit my offer to execute the work as per tender documents at the rates 

quoted by me in capacity as  _______________of___________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, BMC 

is entitled to carry out the work allotted to me by any other mean sat my risk and cost, at any 

stage of the contract. 

5. I also declare that I will not claim any charge/ damages/ compensation for non availability of 

site for the contract work at anytime. 

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions 

of site in charge 

 
 
 
 

Signature of Tenderer/ Bidder 
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BANKERS GURANTEE IN LIEU OFCONTRACTDEPOSIT 

 

THIS INDENTURE made this day of    BETWEEN 

 

THE BANK incorporated under the English/ Indian Companies Acts and carrying on business in 

Mumbai (here in after referred to as 'the bank' which expression shall be deemed to include its      

successors and assigns) of the first 

part_______________________________________________________________________ 

In habitant scarring on business at _____________________ in Mumbai under the style and 

name of Messer’s ___________________(herein after referred to as'the consultant')of the second part 

Shri.______________________________________________________________________ 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 

'the commissioner 'which expression shall be deemed, also to include is successor or successors for the 

time being in the said office of Municipal Commissioner) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter referred to as' the Corporation') of the fourth 

part  WHEREAS the consultants have submitted to the Commissioner tender for the execution                              

of  the work of''___________________________________________________________                                                 

and  the  terms  of  such tender/ contract require that the consultants shall deposit with the  

Commissioner as/ contract deposit/  earnest  money  and/ or  the  security  a  sum  of  Rs……….. 

(Rupees) AND WHEREAS if and when any such tender is accepted by the Commissioner, the contract 

to been hereinto in furtherance thereof by the consultants will provide that such deposit shall remain 

with and be appropriated by the Commissioner towards the Security- deposit to be taken under the 

contract and be redeemable by the consultants, if they shall duly and faithfully carry out the terms and 

provisions of such contract and shall duly satisfy all claims properly chargeable against them there 

under AND WHERE AS the consultants are constituents of the Bank and in order to facilitate the 

keeping of the accounts of the consultants, the Bank with the consent and concurrence of the consultants 

has requested the Commissioner to accept the undertaking of the Bank herein after contained, in place 

of the contractors depositing with the Commissioner the said sum as earnest money and/ or security as 

aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW 

THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of 

the consultants (here by testified) UNDERTAKES WITH the commissioner to pay to  the commissioner 

upon demand in writing, when ever required by him, from time to time, so to do, a sum not exceeding in 

the whole Rs.(Rupees ……………………………….. ) under the terms of the said tender and/ or the 

contract. The B.G. is valid up to ”Not withstanding anything what has been stated above, our liability 

under the above guarantee is restricted to Rs………. only and guarantee  shall remain in force  up to 

unless the  demand or  claim under this guarantee is made on us in writing  on  or before  _all your right 

under the above guarantee shall  be forfeited  and  we shall  be  released from all  liabilities  under the 
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guarantee thereafter” 

 

INWITNESSWHEREOF 

WITNESS (1)     ______________________________ 

Name and         ______________________________ 

Address            ______________________________ 

WITNESS (2)     ______________________________ 

Name and        _____________the duly constituted Attorney address Manager                    

Address            ______________________________ 

the Bank and the said Messer’s____________________________________ 

 

(Name of the Bank)  

WITNESS(1)   _________________________________________________________ 

Name and       _________________________________________________________ 

address          _________________________________________________________ 

WITNESS(2)   _________________________________________________________ 

Name and      _________________________________________________________ 

For Messer’s   _________________________________________________________ 

Address          _________________________________________________________ 

 

Have here into set their respective hands the day and year first above written. 

 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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Annexure- D 

Rate Analysis 
 

NOT Applicable 
 
 
 
 

 

Sign & seal of the Tenderer 
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Annexure E 
 

INFORMATION REGARDING STATUS OF TENDERER  
(To be filled in by the tenderer) 

(1) (a) Whether it is a 
proprietor   concern 

 
--------------------------------------------------- 
 

(b) If so, name of the 
owner 

----------------------------------------------------- 
----------------------------------------------------- 

(2) If it is a partnership 
concern, please furnish 
name of each partner and 
a copy of registration 
certificate 

 
----------------------------------------------------- 
----------------------------------------------------- 
----------------------------------------------------- 

(3) In case of company, 
please furnish the 
documentary proof to 
show that the company is 
registered 

----------------------------------------------------- 
----------------------------------------------------- 
----------------------------------------------------- 

  
Signature of the Authorized Signatory / Signatories:  
Name of concerned person(s) / company: 
 
Stamp:        Date: 
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Annexure F 

Sub: “Hiring of Poclain and Excavator cum Loader services for Ganesh 
Festival 2026” 

 
EARNEST MONEY DEPOSIT 
(To be filled in by the tenderer) 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
Signature of authorized  
Signatoryof company 
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Annexure G 

 
 
 
 
 

NOT APPLICABLE 
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Annexure H 

 
Details of Excavator cum loader and Poclain 

 

Sr. No. 
Model / 

Type 
Make 

Registration 
No. 

Whether 
owned 

Whether at 
command 

Total 

A B C D E F G (E+F) 

1       

2       

3       

4       
 

 
 

Signature of authorized  
Signatory of company 
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Annexure –I 

 
Not Applicable 
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Special Annexure – I 

 
Irrevocable Undertaking 
(On Rs.500/- Stamp Paper) 

 
I Shri/ Smt.………………………………………………aged……  Years, Indian Inhabitant.  

Proprietor/ Partner/ Directors of M/s…………………………………… 

resident at …………………………………………………………………………… do hereby give 

Irrevocable Undertaking as under: 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any reduction in rate of tax 

on supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to 

BMC by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on and is discovered 

at any later stage, BMC shall be at liberty to initiate legal action against me for its recovery 

including, but not limited to, an appeal to the Screening Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/ my partners/ company/ other 

Directors of the company and also upon my/our legal heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/punishment or 

both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own knowledge & belief. 

Solemnly affirmed at      DEPONANT 

 

This day of       BEFORE ME 

Interpreted Explained and Identified by me. 
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Section 15 
 
 

Proforma 
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PROFORMAS:- 

PROFORMA – I 

Sr.No. 
Name of the 

Project 

Name of 
the 

Employer 

Stipulated 
Date of 

Completion 

Actual date of 
Completion 

Actual Cost 
of Work 

Done 

A B C D E F 

      

      

 

Note: - 

1. Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for 

each work should be annexed in the support of information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 
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PROFORMA – II 

Yearly turnover of works during last three years 

Sr. No. 
Financial 

Year 

Actual 
Turnover of the 

Works 

Updated value 
to current year 

Average of 
last three 

years 

Page 
No. 

1 2 3 4 5 6 

      

     

     

Note:- The above figures shall tally with the audited balance sheets uploaded by the tenderers duly 

certified by Chartered Accountant. 
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PROFORMA III 
 

At least similar works as stated in Para “A” of Post Qualification 

 

Sr. No. 
Name 
of the 

Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date 
of 

issue 
of 

Work 
Order 

Stipulated 
Date of 

Completion 

Actual date 
of 

Completion 

Remarks 
explaining 
reasons for 
the delay if 

any 

A B C D E F G H 

        

        

 

Note:-Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for 

each work should be annexed in support of information furnished in the above proforma. 
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PROFORMA IV 

Personnel 

 

Sr. No. Post Name Qualification Work Experience 

  (prime 

Candidate/Alternative) 

 No. of 

Years 

Name of 

projects 

1 Site 

Supervisor 

    

Note:- Scanned Attested copies of qualification certificates and details of work experience shall be 

submitted /uploaded. 
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PROFORMA – V 

Machinery 

 

A. Leased/Assured Access 

Sr.No. Equipment Number Leased/Assured Access 

    

 

B. Owned 

Sr.No. Equipment Number Owned 

    

 

Note: -The tenderer(s) shall furnish/ upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 
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PROFORMA – VI 

Details of Existing Commitments & Ongoing Works 

 

A. Ongoing Works 

Place 
Contract 

no. & date 

Name & 

Address of 

the 

employer 

Value of 

the 

contract in 

Rs. 

Scheduled 

date of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

 
B. Commitments 

Description of 

work 
Place 

Name & 

Address of 

the 

employer 

Value of 

the 

contract in 

Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

 

Note: -Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 

annexed

 


