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SECTION 1
E-TENDER NOTICE




MUNICIPAL CORPORATION OF GREATER MUMBAI
Hydraulic Engineer Deptt.

E-TENDER NOTICE
Tender no. 7200037466

Subject : Providing & fixing of gratings at valve gallery of Borivali
Hill Reservoir - I/l under AEWW(M)MW/North-II division.

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender on Item Rate
| PercentageRate-Basis to appoint Bidder for the aforementioned work. MCGM scheduled registered
bidders in electrical /mechanical category of MCGM class ‘B’ or above and with similar or higher
class of public sector or Govt. or semi Govt. organization OR Registered bidders in public sector or
Govt. or semi Govt. organization. The bidder as prime contractor should have executed minimum
one single job operation and non comprehensive maintenance of pumpsets with their accessories in
MCGM or government or semi government in the last Seven (7) years. Documentary proof of
Work / performance certificate & plant capacities should be furnished for same. The bidders
who are not registered with MCGM will have to apply for registering their firm within three
months time period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest
Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee of

respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from MCGM's portal
(http://portal. mcgm.gov.in) on payment of Rs 5900/- ( Rs. 5000/- + GST @ 18%). The applicants
not registered with MCGM are mandated to get registered (Vendor Registration) with MCGM for e-
tendering process & obtain login credentials to participate in the online bidding process.

i) Todownload the application form, for those applicants not having vendor registration,
need to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor,

Municipal Headquarter.

i) Followed by SRM login ID and password to be obtained from Central Purchase Department
(CPD), Office at Bakariadda, Opp. ‘S’ Bridge , Byculla (W), Mumbai — 400 011

iii) For e-Tendering registration, enrollment for digital signature certificate and user manual, please
refer to resp3ective links provided in ‘Tenders’ tab. Vendors can get digital signature from any one of
the Certifying Authorities (CA's) licensed by controller of certifying authorities namely, Safes crypt,
IDRBT, National informatics center, TCS, CUSTOMS, MTNL, GNFC and e- Mudra CA.



mailto:Rs.7800+GST@5%25

Name and location of work Contract | Estimated Cost of

period Project
Providing & fixing of gratings at valve gallery of 6 Not applicable for
Months item rate tender

Borivali Hill Reservoir - 11 / 111 under AEWW(M)MW
/ North -11 division

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its
Bid, an Earnest Money Deposit of Rs. 44630/- (Rupees Forty Four Thousand Six Hundred Thirty Only)
(the "EMD"), refundable in accordance to the relevant clause of bid document, from the Bid Due Date,
except in the case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will have
to provide Earnest Money Deposit through the payment gateways while submitting the bids. The Bid shall be
summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available on
MCGM portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A, B is to be uploaded by the
bidder in vendor’s document online in Packet A, B and for packet C bidder fill the data in item data tab in
service line item wise in item rate tender and percentage figure variation in-percentage+atetender. The
Packet A, B & folder C (Commercial Packet) shall be opened on dates as mentioned in header data. All the
responsive and eligible bidders if they so wish can be present at the time of opening of bids, in the office of
Assistant Engineer Water Work (Maint.) Western Suburb/North, The Packet C shall be opened if bids
submission in Packet A & B satisfies/includes all the requirements and same are found acceptable to the
Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without
assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If there
are any changes in the dates the same will be displayed on the MCGM Portal. (http://portal. mcgm.gov.in)

The Applicants interested for the above referred works may contact the Assistant Engineer
Water Work (Maint.) Western Suburb/North, at the following address on any working day during office hours.

Office of the :- Assistant Engineer Water Work (Maint.) Western Suburb/North, Municipal Market Bldg. opp.
to Pawandham temple, Mahavir Nagar, Near Harmony Tower, Borivali (West),Mumbai-92.
The MCGM reserves the rights to accept any of the application or reject any or all the application
received for above works, without assigning any reasons thereof. The information regarding above subject

matter is available on Website of MCGM. (http://portal.mcgm.gov.in/tenders).

Sd/-
Dy. Hydraulic Engineer (Maintenance)



http://portal.mcgm.gov.in/tenders)

MUNICIPAL CORPORATION OF GREATER MUMBAI
(HYDRAULIC ENGINEERS DEPARTMENT)
e-Tender Notice

HEADER DATA

The Commissioner of MUNICIPAL CORPORATION OF GREATER MUMBAI invites online tender from the
firms dealing in the line on Pereentage / Item Rate Basis in three packet system for the work detailed below —

Tender Document No. ----- 7200037466

Name of Organization Municipal Corporation of Greater Mumbai

Providing & fixing of gratings at
valve gallery of Borivali Hill
Subject Reservoir- I/l under AEWW(M)MW/
North-Il division.

Cost of Tender Rs. 5900/- (Rs.5000+GST @18%)
Cost of E-Tender(Estimated Cost) Not applicable as Item rate tender
Bid Security Deposit/ EMD Rs. 44630/-

Date of issue and sale of tender 19 /10 /2022 from 11:00HTrs

Last date & time for sale of tender
& Receipt of Bid Security Deposit 09/ 11/2022 upto 15:50HTrs

Submission of Packet A, B &

Packet C(Online) 09/ 11 /2022 uptol6:00Hrs
Pre-Bid Meeting Not Applicable

Opening of Packet A 11 /11 /2022 after 16.00Hrs
Opening of Packet B 11/ 11 /2022 after 16:05Hrs.

Opening of Packet C & Folder ‘C’

(Commercial Packet)
Website http://portal.mcgm.gov.in

Assistant Engineer Water Work (Maint.) Western
Suburb/North, Municipal Market Bldg. opp. to
Pawandham temple, Mahavir Nagar, Near Harmony
Tower, Borivali (West),Mumbai — 400 092.

) ) On line in Office of Assistant Engineer Water Work
Venue for opening of bid (Maint.) Western Suburb/North, Municipal Market
Bldg. opp. to Pawandham temple, Mahavir Nagar,
Near Harmony Tower, Borivali (West),

Mumbai — 400 092.

21/ 11 /2022 after 15:00Hrs

Address for communication

This tender document is not transferable.

The MCGM reserves the rights to accept any of the application or reject any or all the
application received for above subject without assigning any reason thereof.
Sd/-

Dy. Hydraulic Engineer (Maintenance)



http://portal.mcgm.gov.in/

SECTION 2

ELIGIBILITY
(POST QUALIFICATION)
CRITERIA
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Technical Capacity:

The bidder(s) in their own name should have satisfactorily completed the work of similar
nature in MCGM / Semi Govt. / Govt. & Public / Private Sector Organizations during
last Seven (7) years ending last day of month previous to the date of issue of tender as a
prime Bidder (or as a nominated sub-Bidder, where the subcontract had involved similar
nature of work as described in the scope of works in this bid document, provided further
that all other qualification criteria are satisfied).

(1) The Bidder shall be registered with the MCGM Class ‘B’ as per new registration in
either electrical or mechanical from the contractor/firm equivalent and superior
classes registered in Central/State government/Semi government organization/

Central or State public sector Undertaking.
AND

(i) Experience of having successfully completed similar works during last 7 years
ending last day of month previous to the one in which tenders are invited should be
either of the following

a) Three similar completed works each of value not less than Rs.13.5 Lakhs
OR
b) Two similar completed works each of value not less than Rs. 16 Lakh

OR

¢) One similar completed work of value equal and or not less than Rs 22.5 Lakh

The amount of completed work shall be GRP Grating/platform.

The value of completed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of
completion to the date of issue of tenders.

“Similar work” means Glass Reinforced plastic GRP work.

(Performance certificate from the user shall be uploaded)




(@) Joint Venture / Consortium is not allowed in this tender.
(b)  Notwithstanding the above, this Invitation to E-Tender is not open to bidders

who are:

(i) A firm or organization which has been engaged by MCGM to provide
consulting services for the preparation related to procurement for or
implementation of this project.

(if) Any association/affiliates (inclusive of parent firm) of a firm or an
organization mentioned in subparagraph (i) above; or

(iii)A firm or an organization who lends, or temporarily seconds its personnel to
firms or organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project, if the

personnel would be involved in any capacity on the same project.

2.2 Financial Capacity :

Achieved an average annual financial turnover as certified by “Chartered
Accountant” equal to Rs. 13 Lakh of work in last three (3) financial years
immediately preceding the Financial Year in which bids are issued.

In event of non submission of documents and arrangement of demonstration if required as
mentioned above, the tender will be treated as non-responsive and the corresponding Packet 'C'

will not be opened.

1.4 Bid Capacity: Not Applicable for M & E works




Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
» made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or
» Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or

financial failures etc.

mmmm X mmm X mmmn X e
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SECTION 3
DISCLAIMER




DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),
whether verbally or in documentary or any other form, by or on behalf of the
Municipal Corporation of Greater Mumbai (MCGM), hereafter also referred as “The
Authority , or any of its employees or advisors, is provided to Applicant(s) on the terms
and conditions set out in this e-tender and such other terms and conditions subject to

which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments
arrived at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the
Project. Such assumptions, assessments and statements do not purport to contain all the
information that each Applicant may require. This e-tender may not be appropriate for all
persons, and it is not possible for the Municipal Corporation of Greater Mumbai (MCGM),
its employees or advisors to consider the investment objectives, financial situation and
particular needs of each party who reads or uses this e- tender. The assumptions,
assessments, statements and information contained in this e-tender may not be complete,
accurate, adequate or correct. Each Applicant should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability
and completeness of the assumptions, assessments, statements and information contained in

this e-tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of
matters, some of which may depend upon interpretation of law. The information given is not
intended to be an exhaustive account of statutory requirements and should not be
regarded as a complete or authoritative statement of law. The Municipal Corporation of
Greater Mumbai (MCGM) accepts no responsibility for the accuracy or otherwise for any
interpretation or opinion on law expressed here.

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors
make no representation or warranty and shall have no liability to any person, including any
Applicant or Bidder, under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which
may arise from or be incurred or suffered on account of anything contained in this e-
tender or otherwise, including the accuracy, adequacy, correctness, completeness or

reliability of the e-tender and any assessment, assumption, statement or information
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contained therein or deemed to form part of this e-tender or arising in any way with pre-
qualification of Applicants for participation in the Bidding Process. The Municipal
Corporation of Greater Mumbai (MCGM) also accepts no liability of any nature whether
resulting from negligence howsoever caused arising or otherwise from reliance of any

Applicant upon the statements contained in this e-tender.

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute
discretion but without being under any obligation to do so, update, amend or

supplement the information, assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Municipal Corporation of
Greater Mumbai (MCGM) is bound to select and short-list pre-qualified Applications
for Bid Stage or to appoint the selected Bidder or Concessionaire, as the case may be,
for the Project and the Municipal Corporation of Greater Mumbai (MCGM) reserves
the right to reject all or any of the Applications or Bids without assigning any reasons

whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation
and submission of its Application including but not limited to preparation, copying,
postage, delivery fees, expenses associated with any demonstrations or presentations which
may be required by The Municipal Corporation of Greater Mumbai (MCGM) or any other
costs incurred in connection with or relating to its Application. All such costs and
expenses will remain with the Applicant and the Municipal Corporation of Greater
Mumbai(MCGM) shall not be liable in any manner whatsoever for the same or for any
other costs or other expenses incurred by an Applicant in preparation or submission

of the Application, regardless of the conduct or outcome of the Bidding Process.

E- Tender Opening and Evaluation of Technical Bid

Information relating to the examination, clarification, evaluation and comparison of E-Tenders

and recommendations for the Award of Contract shall not be disclosed to Tenderers or any other

reasons not officially concerned with such process until the award to the successful Tenderer has

been announced. Any effort by a Tenderer to influence MCGM’s processing of E-Tenders or

award decisions may result in the rejection of the E-Tender.

== X == X mmee X =---
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SECTION 4
INTRODUCTION




INTRODUCTION

4.1 Background:

The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with a
population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of
India’s international trade and government’s revenue, from being one of the foremost centers

of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause of a better life for all its citizens. And it is the Municipal Corporation of Greater Mumbai
(MCGM), hereafter called the “corporation”, is the primary agency responsible for urban

governance in Greater Mumbai.

MCGM (The Authority) is one of the largest local self-governments in the Asian
Continent. In observance of historic traditions of strong civic activism, with the change in time
and living conditions to match with the urbanization, MCGM has mainly focused in providing
almost all kinds of engineering services viz., Hydraulics, storm water drain, sewerage, water
supply projects, roads, bridges, solid waste management, and environmental services. Beside
this, the MCGM is also providing dedicated services in various segments such as Health,
Primary Education as well as the construction and maintenance of Public Markets and Slaughter

Houses.

MCGM is an organization having different departments, right from engineering depts. to
health depts. Moreover MCGM has other dept. like education, market, fire brigade dept.,
Octroi and other such departments where quite a good number of staff members are working.

4.2 Scope of Work :

This particular tender comes under the category of “Regular, Routine and Maintenance

works-/-Original-and-New-construction-works-/ For-Other -Special- works™
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PREAMBLE

The Hydraulic Engineer’s Department of Municipal Corporation of Greater
Mumbai supplies about 3800 M.L.D. of water daily to over 14 million citizens of
Mumbai. The water is supplied to various localities directly from trunk mains or thro’
reservoirs and tunnel stations. Pumping stations are installed at hilly areas where gravity
supply is not possible.

The A.EW.W.(M)W.S./North-11 division carries out operation maintenance of
various pumping station & reservoirs in ‘P’ & ‘R’ wards i.e. Western Suburbs / North. In
addition to replacement & installation of new pumping stations where water supply is not

fulfill is also carried out by this section.

16




SECTION 5

E-TENDERING ONLINE
SUBMISSION PROCESS




E-TENDERING ONLINE SUBMISSION PROCESS

5.1 TENDER DOCUMENT :

E-Tender document is not transferable. Bidders are requested to read carefully the following
directions, terms and conditions of the contract. Bidder has to sign the form of tender, annexure,
specifications and bill of quantities and rates etc. after making appropriate entries
wherever necessary, before uploading the scanned copies of these various documents of tender.
All entries should be in clear writing and legible. Any corrections made by the bidder in his
entries must be attested by the signatory. e-Tenders containing erasures or alterations not so
attested or written in illegible form are liable to be rejected. Contents of the tender documents

are as per Index page.

5.2 COST OF e-TENDERING :

The Corporation shall not defray expenses incurred by any bidder(s) in tendering and shall not
be bound to accept the lowest or any tender. The bidder(s) shall bear all costs associated with
the preparation and submission and uploading of his Tender and the Employer will in no case be

responsible and liable for those costs.

5.3 INVITATION OF e-TENDER:

The Municipal Commissioner for and on behalf of the Municipal Corporation of Greater
Mumbai, hereinafter referred as “The Corporation’” will receive tender for the above work by

electronic mode i.e. internet through respective M.C.G.M website.

5.4 LANGUAGE OF e-TENDER :

e-Tender shall be written in English, information in any other language shall be accompanied by

its translation in English. Only English text shall be governing in e-tendering.

5.5 PROCESS TO BE CONFIDENTIAL:

Information relating to the examination, clarification, evaluation and comparison of tender and
recommendations for the award of a contract shall not be disclosed to e-bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the Employer's processing of tenders or

award decisions may result in the rejection of his tender, and his disqualification.
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The terminology of e-Tendering is solely depending upon policies in existence, guidelines and
methodology adopted since decades. The SRM is only change in process of accepting and
evaluation of tenders in addition to manual. The SAP module to be used in this E-tendering is
known as Supplier Relationship Module (SRM). SRM is designed and introduced by ABM
Knowledge ware Ltd. who will assist MCGM in throughout the tendering process for successful
implementation.

NOTE: This tendering process is covered under Information Technology ACT & Cyber
Laws as applicable.

(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it

reflects in online tendering process.

Start Date read as “Sale Date”
End Date read as “Submission Date”
Supplier read as “Bidder/bidder”
Vendor read as “Bidder/bidder”
Vendor Quotation read as “Bidders Bid/Offer”
Purchaser read as “Department/MCGM”
I. Before entering in to online tendering process, the bidders should complete the registration
process so as to get User ID for E-tendering links. For this, the bidders can access through
Supplier registration via MCGM Portal.
There are two methods for this registration :( 11 and 111)
I1. Transfer from R3 (registered bidders with MCGM) to SRM
a. Bidders already registered with MCGM will approach to Vendor Transfer cell.
b. Submit his details such as (name, vendor code, address, registered Email ID, pan card etc.)
to Vendor transfer cell.
c. MCGM authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system
to SRM system.
d. Transferred Vendor receives User ID creation link on his supplied mail Id.
e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to his
mail ID.
I11. Online Self Registration (Temporary registration for applicant not registered with MCGM)
a. Vendor fills up Self Registration form via accessing MCGM portal.
b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system and
accepts the Vendor request.
c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.

d. Vendor creates his User ID and Password for e-tendering application.
19




I\VV. BIDDERS BIDDING: Applicant will Quote and Upload Tender Documents

10.

11.

12.
13.

14.

Access e-tender link of SRM Portal
Log in with User ID and Password
Selects desired Bid Invitation (he wants to bid)

To download tender documents bidders will have to pay online Tender fee. The same can
be done by accessing Pay Tender Fees option. By this one will be able to pay Tender fee
through Payment Gateway-If transaction successful, bidders can register his interest to
participate. Without Registration one cannot quote for the Bid/Tender.

Applicant will download Tender Documents from Information from purchaser tab by
accessing Purchaser document folder through collaboration ‘C’ folder link.

Applicant will upload Packet A related and Packet B related & folder ‘C’ Documents in
Packet A and Packet B & ‘C’ folder respectively by accessing these folders through
“My Notes” Tab and collaboration folder link.

All the documents uploaded have to be digitally signed and saved. bidders can procure
there digital signature from any certified CA’s in India.

Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in
tender.

For commercial details (in Packet C(commercial)) bidders will fill data in Item Data tab in
Service Line ltem via details and quotes his “Percentage Variation” (i.e.% quoted) figure.
(If entered ,,0* it will be treated as at par. By default the value is zero only.

Applicants to check the bid, digitally signs & save and submit his Bid Invitation.

Applicants can also save his uploaded documents/commercial information without
submitting the BID for future editing through “HOLD” option.

Please note that “Hold” action do not submit the Bid.
Applicants will receive confirmation once the Bid is submitted.

Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and Time and
Bid Evaluation process starts.
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As per Three Packet system, the document for Packet A & B & folder ‘C’are to
be uploaded by the bidder in "Vendor's document' online in Packet A & B & folder ‘C’.
Before purchasing/ downloading the tender copy, bidder may refer to post- Qualification

criteria mentioned in e-Tender Notice.

The bidder shall pay the EMD/Bid Security through payment gateways before
submission of Bid and shall upload the screenshot of receipt of payment in Packet “A” instead
of paying the EMD at any of the CFC centers in MCGM Ward Offices.

The e-tender is available on MCGM portal, http://portal. mcgm.gov.in, as mentioned in

the Header Data / e-tender notice (Pg. 6) of the tender. The tenders duly filled in should be
uploaded and submitted online on or before the end date of submission. The Packet “A”,
Packet “B” & folder “C”, Packet “C” (Commercial) of the bidder will be opened as per
the time-table shown in the Header Data in the office of AEWW/(Maint)WS/North.

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s)
without assigning any reason at any stage. The dates and time for submission and opening the
tenders are as shown in the Header Data / e-tender notice (Pg. 6). If there are any changes in

the dates the same will be displayed on the MCGM Portal (http://portal.mcgm.gov.in).

Bidder(s) are requested to submit and upload the e-tenders in time on or before
the stipulated day so as to avoid rush at the closing hours. M.C.GM. will not be
responsible for poor connectivity of network/internet services/connectivity of servers/snag in
system / breakdown of network and /or any other interruptions. If any online information
uploaded but not received by Bid creator (M.C.G.M) within stipulated time limit, M.C.GM
will not be held responsible at any cost and such bids cannot be validated. Any online
intimation/information asked to be submitted by Bidders/Bidders or sent to Bidders/Bidders,
if not received or bounced back at the receiving end due to any problem in server or
connectivity, M.C.G.M will not be held responsible.

Intimations about clarifications / confirmation in the submitted documents will be informed to
Bidders / Bidders by e-mail on their mail 1D/letter. The bidders should also send
information in reply e-mail/letter to respective offices where the bid is being scrutinized.

=== X =mmm X mmm X e
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SECTION 6

INSTRUCTIONS TO
APPLICANTS




INSTRUCTIONS TO APPLICANTS

6.1 Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT
experienced and capable Applicants for the Bid Stage.

6.2 Eligibility of Applicants

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender on
Item Rate / Percentage-Rate Basis to appoint Bidder for the aforementioned work. MCGM
scheduled registered bidders in electrical/mechanical category of class ‘B’ or above and with
similar or higher class of public sector or Govt. or semi Govt. organization OR Registered
bidders in public sector or Govt. or semi Govt. organization. The bidder as prime contractor
should have executed minimum one single job operation and non comprehensive maintenance
of pumpsets with their accessories in MCGM or government or semi government in the last
Seven (7) years. Documentary proof of Work / performance certificate & plant
capacities should be furnished for same. The bidders / firms shall be registered with
MCGM and the bidders / firms who are not registered with MCGM will have to apply for
registering their firm within three month time period from the award of contract, otherwise
their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited / recovered and an
amount equal to Registration Fee of respective class will be recovered as penalty.
Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
- made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or
- Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or
financial failures etc

6.3 Equipment Capabilities as required for this work
a) Regular and Routine works: The successful bidder will make the arrangements of

the required equipment on the day of commencement or with respect to the progress of
the work in phases, as per the instructions of site in charge. The successful bidder
and, to that effect he will ensure commitment on an undertaking on Rs.500 stamp paper

to be submitted along with the Bid in Packet B. However, this condition in no way shall

dilute the respective condition in Registration Rules of MCGM.
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Note:  Bidders shall submit the undertaking for equipment capability and other

undertakings as such on a single Rs.500/- stamp paper.

6-4—Technical-Personnel
A | Guidelines for Fixi . f Tochnical Staff
Mere-than B-Graduate 1 5 Prinetpal-
15te5 Engineer TFechnical-
Representative
Hy-Graduate 1 2
Enginesror Project/Site
D{Lpl_emar Engineer
Engineer
1 5 Biling
Engineer
Up tolb B-Graduate 1 2 Principal
Engineer or Technical
Biplema- Representative
Engineer
1 5 Project{Stte-
:  Billi
Engiheer
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Sr—Ne- Qualification Experiencelye Rateof
ars) Recovery
1 Project Manager with- 10 Rs.30000/-p.m.
2 Graduate Engineer 5 Rs.25000/-p.m.
3 Graduate-Engineer 2 Rs.15000/-p.m.
4 Diploma Engineer 5 Rs.15000/-p.m.

6.5 TIME PERIOD OF THE PROJECT :
Entire project should be completed and delivered within 6 months of time from the
date of award of contract.

The time allowed for carrying out the work as entered in the Tender shall be strictly
observed by the Bidder and shall be reckoned from the receipt of work order to the Bidder. The
work shall throughout the stipulated period of the Contract be proceeded with all due diligence
as time being deemed to be the essence of the contract on the part of the Bidder. On failing to
do so, the Bidder shall pay as compensation an amount which shall be governed as per Clause -

8(e) of Standard General Conditions of Contract.

6.6 Contract Execution

All required documents for execution of the contract shall be submitted within 30 days
from the date of issue of letter of acceptance. If the documents are not submitted within the
stipulated time, a penalty of Rs 5000/- per day will be applicable to the bidder. All
contract documents need to be duly affixed with stamp duty properly signed along with
evidence/proof of payment of security/contract deposit/ within 30 days from the date of
letter of acceptance received by him.

6.7 If the amount of the Contract Deposit to be paid above is not paid within 30 days from the
date of issue of Letter of Acceptance, the Tender / Bidder already accepted shall be
considered as cancelled and legal steps will be taken against the bidder for recovery of the

amounts.
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6.8

6.9

The amount of Security Deposit retained by the MCGM shall be released after expiry of
period up to which the bidder has agreed to maintain the work in good order is over. In
the event of the bidder failing or neglecting to complete the rectification work within the
period up to which the bidder has agreed to maintain the work in good order, the amount of
security deposit retained by MCGM shall be adjusted towards the excess cost incurred by

the Department on rectification work.

Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the bidder shall have rendered
himself liable to pay compensation amounting to the whole of this security deposit
whether paid in one sum or deducted by installments or in the case of abandonment of the
work owning to serious illness or death of the bidder or any other cause, the Engineer on
behalf of the Municipal Commissioner shall have power to adopt any of the following

process, as he may deem best suited to the interest of MCGM -

@ To rescind the contract (for which recession notice in writing to the bidder
under the head of Executive Engineer shall be conclusive evidence) and in that
case, the security deposit of the contract shall stand forfeited and be absolutely
at the disposal of MCGM.

(b)  To carry out the work or any part of the work departmentally debiting the bidder
with the cost of the work, expenditure incurred on tools and plant, and charges
on additional supervisory staff including the cost of work-charged establishment
employed for getting the un-executed part of the work completed and crediting
him with the value of the work done departmentally in all respects in the same
manner and at the same rates as if it had been carried out by the bidder under the
terms of his contract. The certificate of the Executive Engineer as to the costs
and other allied expenses so incurred and as to the value of the work so done

departmentally shall be final and conclusive against the bidder.

(© To order that the work of the bidder be measured up and to take such part
thereof as shall be un-executed out of his hands, and to give it to another bidder
to complete, in which case all expenses incurred on advertisement for fixing a
new contracting agency, additional supervisory staff including the cost of work
charged establishment and the cost of the work executed by the new contract

agency will be debited to the bidder and the value of the work done or executed
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through the new bidder shall be credited to the bidder in all respects and in
the same manner and at the same rates as if it had been carried out by the bidder
under the terms of his contract. The certificate of the Executive Engineer as to
all the cost of the work and other expenses incurred as aforesaid for or in
getting the un-executed work done by the new bidder and as to the value of the
work so done shall be final and conclusive against the bidder.

In case the contract shall be rescinded under Clause (a) above, the bidder shall
not be entitled to recover or be paid any sum for any work therefore actually
performed by him under this contract unless and until the Executive Engineer
shall have certified in writing the performance of such work and the amount
payable to him in respect thereof and he shall only be entitled to be paid the
amount so certified. In the event of either of the courses referred to in Clause
(b) or (c) being adopted and the cost of the work executed departmentally or
through a new bidder and other allied expenses exceeding the value of such
work credited to the bidders amount of excess shall be deducted from any
money due to the bidder, by MCGM under the contract or otherwise,
howsoever, or from his security deposit or the sale proceeds thereof provided,
however, the bidder shall have no claim against MCGM even if the certified
value of the work done departmentally or through a new bidder exceeds the
certified cost of such work and allied expenses, provided always that whichever
of the three courses mentioned in clauses (a), (b) or (c) is adopted by the
Executive Engineer, the bidder shall have no claim to compensation for any loss
sustained by him by reason of his having purchase or procured any materials or
entered in to any engagements or made any advance on account of or with a

view to the execution of the work or the performance of the contract.

6.10 Contract may be rescinded and security deposit forfeited for bribing a public

officer or if bidder becomes insolvent -

If the bidder assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent or
make any composition with his creditors, or attempt so to do or if bribe, gratuity, gift,
loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or
indirectly be given promised or offered by the bidder or any of his servants or agents

through any public officer, or person in the employ of MCGM/Govt. in any way
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relating to his office or employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract the Engineer In-charge may
thereupon, by notice in writing rescind the contract and the Security Deposit of the
Bidder shall thereupon stand forfeited and be absolutely at the disposal of MCGM and
the same consequences shall ensure as if the contract had been rescinded under above
clause J hereof; and in addition the bidder shall not be entitled to recover or be paid
for any work therefore actually performed under the contract.

6.11 Submission of Tenders

PACKET — A

The Packet “A”shall contain scanned certified copies of the following documents.

Scrutiny of this packet will be done strictly with reference to only the scanned copies of
documents uploaded online in packet “A”

a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of Minimum Solvency amount as governed by
Registration Rules in force for respective Class of Bidder for Civil and M&E works.

c) A document in support of Registration under Maharashtra “GST” Act 2017. Sales
Tax-Registration-Certificaten-Maharashtra (or equivalent requirement under GST). Those
not registered in Maharashtra shall submit an undertaking to the effect that if they are
successful bidder, they shall submit Sales Tax Registration Certificate in Maharashtra
within 15 days of issue of work order, failing which payment for the work executed will

not be released.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors
are more than two in case of Private Limited Companies, as the case may be. However, in
case of Public Limited companies, Semi Government Undertakings, Government

Undertakings, no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief
Accountant Treasury) of MCGM.

f) The power of attorney duly registered with Chief Accountant (Treasury) of MCGM shall
be submitted in the name of person who is submitting the bid.

g) The bidders shall categorically provide their Email-ID in packet “A”.
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NOTE:

e If the bidder(s) withdraw tender offer during the tender validity period, his entire

E.M.D shall be forfeited.

e |If it is found that the bidder has not submitted required curable documents in

Packet “A” then, the shortfalls will be communicated to the bidder through e-mail
only and compliance required to be made within a time period of three working

days otherwise they will be treated as non-responsive.

PACKET - B

The Packet “B” shall contain scanned certified copies of the following documents —

a)

The list of similar type of works as stated in para “A” (Clause No. 2.1) of Post
qualification successfully completed during the last Seven (07) years in prescribed
proforma, in the role of prime bidder. Information furnished in the prescribed pro-forma
(Pro-forma — I & II1) shall be supported by the certificate duly self-attested.
Documents stating that it has successfully completed during the last Seven (07) years at

least one contract of similar works as stated in para “A” of Post qualification.

b) Annual financial turnover for preceding three financial years as certified by Chartered

d)

Accountant preceding the Financial Year in which bids are invited. Copies of
Applicants duly audited balance sheet and profit and loss account for the preceding
three financial years preceding the Financial Year in which bids are invited. (Pro-

forma - 11).

Documents stating that, it has access to or has available liquid assets, unencumbered
assets, lines of credit and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow requirements for the subject
contract in the event of stoppage, start-up, or other delay in payment, of the minimum
15% of the cost of the work tendered for, net of the bidder's commitment of other
contracts (Certificate from Bankers / C.A. / Financial Institution shall be accepted as a
evidence).

The bidder shall give undertaking on Rs. 500/- stamp paper that it is his/their sole
responsibility to arrange the required machineries either owned/on lease or hire basis, at

site before start of the work.
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i) Regular and Routine works: The successful bidder shall make the arrangements of
the required equipment on the day of commencement or with respect to the progress of
the work in phases, as per the instructions of site in charge. The successful bidder and,
to that effect he will ensure commitment on an undertaking on Rs.500/- stamp paper to

be submitted along with the Bid in Packet B. However, this condition in no way shall

dilute the respective condition in Registration Rules of MCGM.

iv) Details of works in hand and for which bid already submitted (Pro-forma VI-A &
VI-B) (original), along with copies of work orders & attested copies of percentage of
works completed or part thereof.

v) Statement showing assessed available Bid Capacity.

vi) The undertaking on Rs.500/- stamp paper as per the pro-forma annexed in
Annexure B (Pre- Contract Integrity pact), C (Indemnity bond) and D (Best price).

vii) Undertaking on Rs.500/- stamp paper stating that bidder is conversant to all site
situation and difficulty & has inspected the site personally and accordingly bid is

submitted.
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2. Organizational set up envisaged by the bidders.

3. Plant & equipment proposed to be deployed for this work.

The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948,

if the bidder has more than 10 employees/persons on his establishment (in case of
production by use of energy) and 20 employees/persons on his establishment (in case
of production without use of energy) to MCGM as and when demanded. In case of less
employees/persons mentioned above then the successful bidder has to submit an
undertaking to that effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/1/65 of
30.03.2013.
The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act
1952, if bidder has more than 20 employees/persons on his establishment, to MCGM as
and when demanded. In case if the successful bidder has less employees/persons
mentioned above then the successful bidder has to submit an undertaking to that effect
on Rs. 500 stamp paper as per circular u/no. CA/FRD/1/44 of 04.01.2013.

The successful bidder shall submit the signed form of tender, specification of works if any.

If it is found that the bidder has not submitted required documents in Packet “B”
except non curable defects then, the shortfalls will be communicated to the bidder
through e-mail only and compliance required to be made within a time period of three

working days otherwise they will be treated as non-responsive.
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PACKET — C

Online Price offer shall be filled on MCGM Portal. Online—tender—filled—in—either

bidder(s) will fill data in “Item Data Tab” in Service Line Item via Details and quotes his
percentage variation figures. (If entered “0” it will be treated as “at par”. By default the

value is zero only).

Note: 1) In case of rebate/premium of 15% and above as quoted by the bidder, the rate
analysis of major items shall be submitted by L1 and L2 bidder after demand notification by
e-mail to bidders by concerned A.E.W.W.(M)WS.North-1l. The format for rate analysis is
annexed at Annexure D.

2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge within
3 working days from the date of communication on email, failing which EMD will be forfeited
and the bid will be rejected and next successful/ Responsive bidder will be considered,
thereafter, negotiation will be done with the said successive / responsive bidder with respect to
his quoted rate.

6.12 BID SECURITY OR EMD

1. The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in
the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid
Data Sheet and shall be valid till the validity of the bid.

2. The bidders shall pay the EMD online only instead paying the EMD at any of the CFC
centers in MCGM Ward Offices.

3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in sub- clause mentioned above, shall be rejected by the Employer as non-responsive.

4. The Bid Security of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Security Deposits.

5. The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening of
financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after
obtaining Standing Committee Resolution.

6. The Bid Security may be forfeited:

1. If the Bidder withdraws the Bid after bid opening (opening of technical qualification
part of the bid during the period of Bid validity;
2. In the case of a successful Bidder, if the Bidder fails within the specified time limit to:
. sign the Agreement; and/or
ii. Furnish the required Security Deposits.
7. The cases wherein if the shortfalls are not complied by a bidder, will be informed to
Registration and Monitoring Cell. Such non-submission of documents will be considered as
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" Intentional Avoidance” and if three or more cases in 12 months are re- ported, shall be
viewed seriously and disciplinary action against the defaulters such as banning/de-
registration, etc. shall be taken by the registration cell with due approval of the concerned
AMC.

In case of curable / non-curable defects due to non-fulfillment of requirement of MCGM as
prescribed & in the event, the bidder becomes non-responsive & the 10% EMD will be
forfeited and bide will be rejected. This shall be in addition to any forfeiture of
proportionate EMD for curable defects as per other relevant clauses of the tender document,
if applicable.

9. In case of non workable rate analysis and misleading information submitted by the bidder,
EMD shall be forfeited and bid will be rejected.

Note: i) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,
I. Valid Registration Certificate

ii. Valid Bank Solvency
iii. Sales Tax Registration Certificate (VAT), Goods and Service Tax
Registration Certificate
iv. Certified Copies of PAN documents and photographs of
individuals, owners, etc
v. Partnership Deed and any other documents
vi. Undertakings as mentioned in the tender document.
b. Wrong calculation of Bid Capacity,
c. No proper submission of experience certificates and other documents, etc.
only supportive documents will allow for review or confirmation.
Note:- In packet ‘A’ as well as packet ‘B’, 02 nos of shortfall in curable defects will be
allowed & 2% EMD will be forfeited for each shortfall thereafter.

i) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility
criteria as stipulated in the tender.

¢ . Wrong calculation of Bid Capacity,

d. No proper submission of experience certificates and other documents, etc.
only supportive document will allow for review or confirmation

Note:- No communication will be made to the bidder regarding the non submission of
the documents comes under non curable defects.

6.13 BIDVALIDITY

a) Bids shall remain valid for a period of not less than one eighty (180) days after the
dead line date for bid submission specified in Bid Data Sheet. A bid valid for a shorter
period shall be rejected by the Employer as non-responsive.
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b) In exceptional circumstances, prior to expiry of the original time limit, the Employer
may re- quest that the bidders may extend the period of validity for a specified
additional period. The request and the bidders™ responses shall be made in writing or
by cable. A bidder may refuse the request without forfeiting his Bid Security. A
bidder agreeing to the request will not be required or permitted to modify his bid, but
will be required to extend the validity of his bid security for a period of the extension.

614—DEFECT HABH Y PERIOD

a) The Bidder is expected to carry out the operation & non comprehensive maintenance of
Pumpset with allied work in Workmen like manner so as to meet the requirement and
specification for the work/prejeet. It is expected that the Workmanship and materials
will be reasonably fit for the purpose for which they are required.

b) Defects or defective work is where standard and quality of workmanship and materials
as specified in the contract is deficient. Defect is defined as a failure of the completed
work / prejeet to satisfy the express or implied quality or quantity obligations of the
eoenstruetion-contract. Defective eenstruetion works are as the works which fail short of
complying with the express descriptions or requirements of the contract, especially
any drawings or specifications with any implied terms and conditions as to its
quality, Workmanshlp, durablllty, aesthetlc performance or design. Defeets—in

eeehﬂg—epheafeueg—sysfeeme—made%ate—ﬁee—syeteme—ete The defects could be

various on accounts of different reasons for variety of the works /prejeets.

d) The Engineering In charge/Project Officer shall issue the practical completion
certificate for the project. During the Defect Liability Period which commences on
completion of the work, the Engineering In charge shall inform or the bidder is
expected to be informed of any defective works by the Employer’s representative
of the defects and make good at bidder’s cost with an intention of giving
opportunity to the bidder of making good the defects appeared during that period. It is
the bidder’s obligation under the contract to rectify the defects that appear during
Defect Liability Period and the bidder shall within a reasonable time after receipt of
such instructions comply with the same at his own cost. The Engineering In
charge/Project Officer shall issue a certificate to that effect and completion of making
good defects shall be deemed for all the purpose of this contract to have taken place
on the day named in such defect liability certificate.

e) If defective work or workmanship or design have been knowingly covered-up or
conceived so as to constitute fraud, commencement of the Defect Liability Period may
be delayed. The decided period may be delayed until discover actually occurs on at
least the defect could have been discovered with reasonable diligence, whichever is
earlier.
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f)  The DLP shall be as below:

Dept. Type of works DLP

For cement concrete road/ Mastic
works S years
Asphalt work 3 years
Roads/ Paver Block 3 years
Bridge Structural work 5 years
General works 5 years
BM/SIC/HIC General works 3 years
Structural work 5 years
Waterproofing works 5 years
Ward Works All ward level works 2 years
Otverwors | 7ot Pl preonsaon b
d';ggr‘?tm;t HE, WSP, SP, SWD, Garden 3 years

g) Also, in case of defect, the Engineer shall give notice to the Bidder of any Defects before
the end of the Defects Liability Period, which begins at. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected. Every time notice of
Defect/Defects is given, the Bidder shall correct the notified Defect/Defects within the
duration of time specified by the Engineer’s notice. The Engineer may issue notice to the
Bidder to carry out removal of defects or deficiencies, if any, noticed in his inspection,
or brought to his notice. The Bidder shall remove the defects and deficiencies within the
period specified in the notice and submit to the Engineer a compliance report.

h) It is the Completion Stage when the bidder has completed all of the works and fixed all of
the defects that were on the list of issue by Engineer-in-charge. When this happens, the
engineer must issue a “Certificate of Completion”. On the issue of “Certificate of
Completion”, the “Defect Liability Period” starts. The bidder also must issue a “Certificate
statement” as an acknowledgment to the engineer not later than 14 days after the
“Certificate of Completion” has been issued. During the “Defect Liability Period”, the
bidder has to obey all written instructions from the engineer to carryout repairs and fix any
defects which appear in the Permanent Works. If the bidder does not, due to his own faults
finish the repair works or fix the defects by the end of “Defect Liability Period”, the
“ Defect Liability Period” will continue until all works instructed by engineer is done.
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In case of any lapse in maintenance, the penalties shall be recovered and if necessary the
work shall be got done at the risk and cost of the bidder after the prescribed period. The
said cost shall be recovered from the Contract Deposit /Retention money or any other
deposits, dues with the M.C.G.M. The bidder shall be liable to pay the excess cost if
incurred, punitive damages and face penal action in the case of insufficiency of the aforesaid

amount.

6.15 SECURITY DEPOSIT AND PERFOMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of

I) Contract Deposit and

H-Retention-Money:

I) Contract Deposit — The successful tender, here after referred to as the bidder shall pay
an amount equal to Two (2) percent of the contract sum shall be paid within thirty days
from the date of issue of letter of acceptance.

The said contract deposit shall be paid in the form of Demand Draft (D.D.) only.

Ratantion Maone ala aYdala alaliaalalala aYa a NN04A A ala) ala
v \f v viviw PATA VAT,




Offer

PG applicable %

For premium, at par and
0to0 12%

PG= 0.92% x contract sum applicable for rebate
of 12%

For rebate of 12.01%

P.G. = {0.92% x contract sum applicable for
rebate of 12%} +(X) x contract sum where
X= percentage rebate quoted more than
12%

Note: Following exceptions shall be adopted for “Demolition Tenders”.

Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG o
10% of contract sum be taken from the successful bidder on award of contract only.
MCGM departments shall ensure to incorporate specific condition regarding above in

bid document and e-tender notice.
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D. Refund of Security Deposit
I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of +*-year / 3™
year of DLP (in-case-of-5-years-BLPR) and after issue of “Defect Liability Certificate”
(in case of +-er2-6f 3 years DLP) subject to no recoveries are pending against the said
work, provided that the Engineer is satisfied that there is no demand outstanding
against the Bidder. No claim shall be made against the Balance Contract Deposit after
the issue of Defects Liability Certificate.

1 Summary of time of Refund of deposit is tabulated as follows:

\ Time of Refund.f ke hiayi

Deposits refunded .
after completion After 3 yrs of DLP After Completion of DLP
ASD + 50% of RM CD+50% of RM PG
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by Tirme-of Refund { ke havi

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM CD+50% of RM+PG

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract
and clubbing of various contracts of the said bidder will not be allowed. In case of obtaining
Bank Guarantee, it is necessary to mention that the same shall be valid further 6

months from the completion of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on
behalf of the Bidder by any of the Nationalized or Scheduled banks or branches of foreign
banks operating under Reserve Bank of India regulations located in Mumbai upto Virar &
Kalyan. List of approved Banks is appended at the end of Instructions to Bidders (ITB). The
Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be
accepted only if the said Bank Guarantee is countersigned by the Manager of a Regional
Branch of the same bank within the Mumbai City Limit categorically endorsing thereon that
the said Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank itself
within Mumbai Limits and is liable to be enforced against the said Branch of the Bank or the
bank itself in case of default by the Bidders furnishing the Bank Guarantee. The Bank
Guarantee shall be renewed as and when required and/or directed from time to time until the

Bidder has executed and completed the works and remedied any defects therein.

E. Legal + Stationary Charges: (As per applicable circular) : Successful tender shall pay
the Legal Charges +Stationary charges as per Circular no. CA/FRG/03 dtd 22.06.2021 or as

amended.

Sr. No. Contract Value Legal + Stationery
Charges

1 Rs. 10,001/- to Rs. 50,000/- Nil

2 Rs. 50,001/- to Rs. 1,00,000/- Rs. 6,290/-

3 Rs. 1,00,001/- to Rs. 3,00,000/- Rs. 10,380/-

4 Rs. 3,00,001/- to Rs. 5,00,000/- Rs. 12,470/-

5 Rs. 5,00,001/- to Rs. 10,00,000/- Rs. 14,510/

6 Rs. 10,00,001/- to Rs. 20,00,000/- Rs. 16,570/-

7 Rs. 20,00,001/- to Rs. 40,00,000/- Rs. 18,660/-
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8 Rs. 40,00,001/- to Rs. 1,00,00,000/- Rs. 20,720/-
9 Rs. 10,00,00,001/- to Rs. 10,00,00,000/- Rs. 24,450/-
10 Rs. 10,00,00,001/- to Rs. 20,00,00,000/- Rs. 28,220/-
11 Rs. 20,00,00,001/- to Rs. 30,00,00,000/- Rs. 31,980/-
12 Rs. 30,00,00,001/- to Rs.40,00,00,000/- Rs. 35740/-
13 Rs. 40,00,00,001/- to Rs.50,00,00,000/- Rs. 39,470/-
14 Rs. 50,00,00,001/- to Rs. 1,00,00,00,000/- Rs. 47,000/-
15 Rs. 1,00,00,00,001/- to Rs. 2,00,00,00,000/- Rs. 58,270/-
16 Rs. 2,00,00,00,001/- to Rs. 3,00,00,00,000/- Rs. 65,770/
17 Rs. 3,00,00,00,001/- to Rs. 4,00,00,00,000/- Rs. 75,120/-
18 Rs. 4,00,00,00,001/- to Rs. 5,00,00,00,000/- Rs. 84,510/-
19 Rs. 5,00,00,00,001/- to Any amount Rs. 93,920/- (Maximum)

The bidders are requested to note that stationary charges as given in the table above will be

re- covered from the successful bidder for supply of requisite prescribed forms for preparing

certificate bills in respect of the work.

F. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful bidder to pay stamp duty on the contract.

As per the provision made in Article 63, Schedule | of Bombay Stamp Act 1958, stamp

duty is payable for “works contract” that is to say, a contract for works and labour or

services involving transfer of property in goods (whether as goods or in some other

form) in its execution and includes a sub-contract, as under :

Where the amount or value set forth
€)] in such contract does not exceed Five Hundred rupees stamp duty
rupees Ten lakh.
Five Hundred Rupees plus 0.10% of
(b) | Where it exceeds rupees Ten lakhs the amount above rupees Rs.10 Lakhs
subject to maximum of Rs.25 Lakhs
Bank Guarantee : As per article 54 read with 40(b) of stamp duty act, stamp duty of
(c) | 0.5% will be applicable to the all bank guarantee submitted also which are required
to be renewed after expiry of time period.

ii. The successful bidder within 30 days from the date of the work order for executing the

contract work under reference shall enter into a contract agreement with the M.C.G.M by

submitting the necessary / required documents to the satisfaction of the concerned Executive

Engineer & Account Officer. The contract agreement shall be adjudicated for payment of

stamp duty by the successful bidder and accordingly the successful bidder shall pay the

stamp duty on the contract agreement within such time so as to ensure that the contract

agreement is executed within the stipulated period as aforesaid. The cost worked out after

adding the physical & cost contingencies shall be considered for computing the stamp duty
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charges to be paid for the contract agreement.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the

documents executed in Mumbai City & Mumbai Suburban District be recovered from the

concerned work bidders and to deposit the deficit or unpaid Stamp Duty and penalty by two

separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within

15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the

successful renderer.

IMPORTANT DIRECTIONS

1.

All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded will be considered as baseless and not accepted
for qualification criteria. All the documents shall be uploaded with proper pagination.
The page No. shall be properly mentioned in the relevant places. The information shall be
uploaded in the sequence as askesd for with proper indexing etc. The Bidder shall be

fully responsible for the correctness of the information uploaded by him.

Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-
Submission for Percentage—Rate/ltem Rate Tender Document.” The detail guidelines for

creation and sub- mission of bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall be

submitted by e-mail to aewwmwsn02.he@mcgm.gov.in The subject shall clearly bear the

following identification/ title: ""Queries/ Request for Additional Information: TENDER for
work “Providing & fixing of gratings at valve gallery of Borivali Hill Reservoir - I1/1ll under

AEWW(M)MW/North-II division.”

Any changes in mail ID will be intimated on the portal.

3.

In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done
by giving 48 hrs (2 working days) from the day of opening of packet C on same BID-
Document number for re-quoting and such development needs to done by IT
department in MCGM"s SRM system. Till such development is made; “Sealed Bids”

shall be called from the bidders quoting the same ratesi.e. L1.
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In case of equal percentage of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by concerned H.E.

The bidder shall need to submit the additional ASD if applicable within 7 days after
receipt of notification issued by concerned Hydraulic Engineer.

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of
Acceptance.

GENERAL DIRECTIONS TO BIDDERS:

1. Firms with common proprietor / partner are connected with one another -either
financially or as master and servant or with proprietor / partner closely related to each other
such as husband, wife ,father / mother and minor son / daughter and brother / sister and
minor brother / sister, shall not tender separately under different name for the same
contract.

2. If it is found that firms as described in clause 6.21.1 have tendered separately under
different names for the same contract all such tenders shall stand rejected and tender deposit
of each such firm /establishments shall be forfeited. In addition, such firms / establishments
shall be liable, at the discretion of the Municipal Commissioner, for further penal action
including blacklisting.

3. If it is found that closely related persons as in clause 6.21.1 have submitted separate
tenders under different names of firms, establishment but with common address for such
establishment / firms and / or if such establishment firms though they have different
address, are managed or governed by the same person / persons jointly or severally such
tender shall be liable for action as in clause 6.21.2 including similar action against firms /

establishment concerned.

4. If after award of contract, it is found that the accepted bidder violates any of the
clauses, 6.21.1, 6.21.2, 6.21.3 the contract shall be liable for cancellation at any time
during its currency in addition to penal action against the bidders as well as related firms /

establishments.

5. Bidders should note in addition to the official address, they should furnish private residential
address, mobile nos., email ids of the partners. Any fault in this respect may justify the

rejection of Tender.

6. In the event of tender being accepted, full amounts of contract deposit must be paid and
contract must be signed by all the partners of the firm and if one or more partners be not

available for the purpose, signatory must produce a Power of Attorney must be
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registered in the office of C.A (Finance) / C.A (Treasury) /C.A (WSSD).

7. In the case of a Joint Stock Company, the contract must be sealed with the seal of the
company in the presence of and signed by the two Directors or by a person duly authorized
to sign the contract for the Company by a power of attorney, such power being sealed and
signed as aforesaid. All such power of attorney must be registered with CA (WSSD) / CA
(Finance) / CA (Treasury) in the Municipal Office.

8. Bidders must distinctly understand:

a) That they will be strictly required to conform to the conditions of this contract as
contained in each of its clauses and that the plea of "custom prevailing" will not on any
account be admitted as an excuse on their part for infringement of any of the conditions.

b) That no alternation or interpolation will be allowed to be made in any of the terms and
conditions of this contract or in the Specification of in the Schedule, and that if any
such alteration or interpolation be made by a Bidder, his tender will, at the
option of the Municipal Commissioner, either be rejected or to be treated as if no such
alteration or interpolation has been made.

c) That the full contract deposit must be paid within the time specified and the contract
must be executed within the stipulated time frame by the successful bidder.

d) That a postponement of the payment of the full contract deposit or the execution of the
contract will not be permitted by reason of the Corporation having in possession
other deposits on account of other tenders or contracts, which deposit may be or
become returnable to the bidders and which they may wish to transfer as a deposit
under this contract. Such transfers will not under any circumstances be permitted.

Bidders shall note that if the conditions of G.C.C. are in variance with the conditions
contained in the tender document the conditions of the tender document shall prevail.

SITE INSPECTION

Prior to submitting and uploading e-tender for the work the tenderer should visit and
examine at the site of works and its surroundings at his own expense and obtain and
ascertain for himself, on his own responsibility &risk all information, technical data etc.
that may be necessary for preparing his bid and entering into a contract including, inter-
alia, the actual conditions regarding the nature and conditions of site, availability of
materials, labour, probable sites for Chowky/stores etc. and the extent of lead and lift

required for the execution of the work over the entire duration of the contract, after
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taking into consideration local conditions, traffic restrictions, obstructions in work, if any
allow all such extra expenses that are likely to be incurred due to any such conditions,
restrictions, obstructions etc. in the quoted contract price for the work. They shall obtain
further clarification, if any, on any specific issue from the Executive Engineer
(Maintenance)Meter Workshop, 566, N. M. Joshi Marg, Near ‘S’ Bridge , Byculla (West)
Mumbai —11 before submitting the tender. Tenderers/Contractors should note and study
the condition related to site constraints and its impact.
MODIFICATIONS IN TENDER DOCUMENT

If M.C.G.M considers it is necessary to carry out any modifications, in the tender
documents and extend the closing date of the tender the same shall be made by an
addendum. Copy of addendum will be uploaded on M.C.G.M.’s portal. Each addendum
shall be signed by the bidder(s) and scanned copy of the same should be uploaded in
Packet “B”. The bidder(s) shall not add or amend the text of any documents contained in
tender document.

TAXES AND DUTIES ON MATERIAL

"GST and other state levies/cess which are not subsumed under GST will be
applicable. The tenderer shall quote inclusive of all taxes applicable at the time of bid

submission. It is clearly understood that BMC will not bear any additional liability

towards payment of any Taxes & Duties. Wherever the services to be provided by
the Tenderers, falls under Reverse Chhrge Mechanism, the Price quoted shall be exclusive
of GST, but inclusive of Taxes/Duties/Cess other than GST, if any. Rates accepted by
BMC shall hold good till completion of work and no additional individual claim shall be
admissible on account of fluctuations in market rates; increase in taxes/any other levies /
tolls etc. except that payment/recovery for overall market situation shall be made as per
Price variation and if there is any subsequent change (after submission of bid) in rate of
GST applicable on the work/services to be executed as per tender, i.e. any increase will be
reimbursed by BMC whereas any reduction in the rate of GST shall be passed on to BMC
as per the provisions of the GST Act.

“As per circular CA/Finance/Proj/City/17, dtd:-06.09.2017 “ Chapter XXI —
Miscellaneous , section 171(1) of G.S.T. Act, 2017 governs the “Anti Profiting
Measure”(AMP). As per provision of this section , ‘Any reduction in rate of tax on any
supply of goods or services or the benefit of input tax credit shall be passed on to the
recipient by way of commensurate reduction in prices.’
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Accordingly, the bidder should pass on the complete benefit accruing to him on

account of reduced tax rate or additional input tax credit, to MCGM.

Further, all the provisions of G.S.T. Act will be applicable to the tender
SOLVENCY CERTIFICATE

Bidder(s) shall upload a scanned copy of latest solvency certificate for required amount
from a bank of M.C.G.M approved list attached issued maximum 12 (twelve) months
prior to due date of tender. Latest solvency certificate shall be submitted in physical

format if the tender is awarded to bidder.

Estimated cost in Rs. Amount of Solvency Certificate in Rs.
Upto 5 lakhs 2 Lakhs

5 lacs to 10 lakhs 5 lakhs

10 lakhs to 25 lakhs 10 lakhs

25 lakhs to 50 lakhs 15 lakhs

50 lakhs to 1 crore 20 lakhs

1 crore to 3 crores 30 lakhs

Above 3 crores 60 lakhs

ERRORS AND DISCREPANCIES IN TENDER

If tender contains errors in the Bill of Quantities such as computing mistakes, incorrect

transfer etc. the Engineer will inform the tendered(s) of such errors or discrepancies and
rectify the errors or discrepancies and will re-total the amounts of Bill of Quantities.
The foregoing procedure may be applied at any time prior to award of contract and the
Engineer is not liable for any error or discrepancy which was not discovered during
scrutiny of the tender.

EVALUATION OF TENDER
In comparing tenders, the corporation shall consider such factors as the efficiency and

reliability of instrument and methods proposed, compliance with the specifications,
quality and the bidder’s capacity to perform vis-a-vis the time of completion.
AWARD OF CONTRACT

Notification of award by way of work order prior to the tender validity period will be

issued in writing to successful bidder. The contract will be awarded to the best
responsive bidder(s) offering the lowest evaluated tender in conformity with the tender
document. Corporation reserves right to accept/reject any or all tenders and to annul the
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tendering process at any time prior to award of contract. Prior to the expiry of the Tender
validity, the Corporation will notify the successful bidder(s) by a letter that his tender
has been accepted, if required. This letter herein after and in condition of contract called
“The Letter of the Acceptance”. Notification of Award will constitute the information of

contract.

DISPUTE

In case of any claim, dispute or difference arising in respect of the contract such claim,
dispute or difference shall be dealt with as per G.C.C clause no. 73, as amended up to
date.

Contract Labour (Regulation and Abolition Act 1970):

The bidder(s) should specifically note that the successful bidder shall have to strictly
comply with the entire statutory requirement under the provision of the Contract Labour
(Regulation and Abolition) Rules 1970 and with the Maharashtra State Contract
Labour (Regulation and Abolition) Rules 1971 and indemnify the Corporation against

any claim(s) whatsoever.

As per the Contract Labour (Regulation & Abolition) Act 1970, every bidder should
obtain a license certificate from the office of Labour Commissioner situated at Commerce
Center, Tardeo, near A.C market, Mumbai — 400 034.

The bidder shall submit the copy of Registration issued under Employees provident fund

and Miscellaneous Provisions Act 1952.

The bidder shall also submit the copy of registration certificate issued under

Employees State Insurance Corporation (E.S.1.C Act 1948).

Bidders are requested to take cognizance of Child Labour Act and take
precaution not to employ Child Labour on site. If Child Labour is found to be
employed on the work, a penalty of Rs 5000/- on the spot will be imposed on the
defaulting bidders and further action as deemed fit will be taken.

The contract period shall be as mentioned in the tender notice. The period required for
mobilization, procurement of material, traffic permission, other required permissions,

erection of site office etc. complete shall be reckoned from the date of issue of work order.

The rates for unforeseen fair and extra items for the works, which are available in the
Unified Schedule of Rates of M.C.G.M, applicable to the tender, will be paid as per G.C.C.
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in force as amended upto date by M.C.G.M.

The tender shall have to start & simultaneously carry out the works included in the tender
at multiple locations or as directed by the engineer.

As per circular no. CA/FDT/1488/of 17.01.2012 no amendments in the original scope

of work will be made without specific prior approval of concerned A.M.C /M.C. Ne

SPECIAL CONDITIONS OF CONTRACT

1. The bidder shall have to obtain all the permissions of the concerned authorities of
MCGM other than MCGM required for carrying out the work. Only recommendatory
letter will be issued by MCGM.

2. Quantities of all items provided in the BOQ may not be required to be executed
depending upon the site conditions. For procurement of materials before starting the
work, bidder shall take actual measurements on the site as per tendered work, contract
period & get himself acquainted with existing site conditions. The bidder shall not be
entitled for any compensation on this account such as excess procurement for any
material etc.

SPECIAL DIRECTIONS TO e-TENDERERS:

The contractor shall take utmost care/ necessary precautions/ preventive measures while
carrying out the work so that vehicular traffic/pedestrians traffic shall ply safely and
smoothly during the execution of work to avoid any mishap. If any mishap is happened
during the execution of work the consequences of the same inclusive of legal and financial
will be entirely contractor’s liability and same shall be taken into account while bidding for
the tender.

ASSISTANCE FOR THE ENGINEER’S STAFF;

The bidder shall provide all necessary assistance to the Engineer’s Representative and his
staff in carrying out their duties of checking, setting out, inspecting and measuring the works.
The Bidder shall provide surveyor, staff men, office attendants and laborers as may be
needed from time to time by the Engineer.

The Bidder shall provide for Engineer and his staff protective clothing, safety helmets,
rubber boots of suitable sizes hand lamps, and the likes as my reasonably be required by
them. These articles hall remain the property of the Bidder. No separate payment shall be
made on this account.

smmm X mmmm X mmmm X mes
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SECTION 7
BILL OF QUANTITIES




MUNICIPAL CORPORATION OF GREATER MUMBAI

(Hydraulic Engineering Department)

Sub: Providing & fixing of gratings at valve gallery of Borivali Hill Reservoir - II/11l under

AEWW(M)MW/North-II division

Packet ‘C’

SCHEDULE /BILL OF QUANTITY

(For Information purpose only, actual rates shall be filled online)

Sr.

No Description Unit Qty Rate in RS Total in RS
1 Removal of Old M.S. Grating Job LS
2| Fixing of GRP Grating with
Sq Mtr 175.15

SS316 hardware Grating
3 Scraping and painting of M.S.

Beam with one coat of primer and Job LS

two coat of Epoxy Paint

Total .. ...

In Words :

Bidder’s Full Address & Tel No.

Bidder’s signature & office stamp
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SECTION 8

GENERAL CONDITIONS OF
CONTRACT




General Conditions of Contract

A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any,
executed between the Bidder, Commissioner and the Corporation together with the documents
referred to therein including these conditions and appendices and any special conditions, the
specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these
documents taken together shall be deemed to form one Contract and shall be complementary to one

another.
The Contract Data defines the documents and other information which comprise the Contract.

The “Bidder” shall mean the individual or firm or company whether incorporated or not, whose
tender has been accepted by the employer and the legal successor of the individual or firm or
company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,

including routine maintenance till the tender process is concluded.

The Bidder's Bid is the completed bidding document submitted by the Bidder to the
Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies subject to such addition thereto or deduction there from as may be made under the
provisions hereinafter contained.
Note : The contract sum shall include the following —

. In the case of percentage rate contracts the estimated value of works as mentioned in

the tender adjusted by the Bidder’s percentage.

. In the case of item rate contracts, the cost of the work arrived at after finalization of
the quantities shown in schedule of items / quantities by the item rates quoted by the

bidders for various items and summation of the extended cost of each item.

. In case of lump-sum contract, the sum for which tender is accepted.
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. Special discount / rebate / trade discount offered by the bidder if any and accepted by
the Corporation.

. Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in
the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability
Period has ended and upon correction of Defects by the Bidder.

Drawings means all the drawings, calculations and technical information of a like nature provided by
the Engineer to the Bidder under the Contract and all drawings, calculations, samples, patterns,
models, operation & maintenance manual and other technical information of like nature submitted by

the Bidder and approved by the Engineer.
The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his successors
and shall also include all “Additional Municipal Commissioners, Director (Engineering Services &
Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal
Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal Corporation
Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and
shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall

mean and include all the successors in MCGM

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in
direct charge of the works and shall include Sub Eng. / Jr. Eng. of Civil section / Mechanical section /
Electrical section appointed by MCGM.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the
Special Engineer, appointed for the time being or any other officer or officers of the Municipal
Corporation who may be authorized by the commissioner to carry out the functions of the City
Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other competent
person appointed by the employer and notified in writing to the Bidder to act in replacement of

the Engineer from time to time.
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Bidder"s Equipment means all appliances and things of whatsoever nature required for the
execution and completions of the Works and the remedying of any defects therein, but does not
include plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Bidder shall complete
the construction works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the Engineer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the Bidder for incorporation in the
Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five years as
specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically
mentioned in the special conditions of the tender, on, under in or through which the permanent
works or temporary works are to be executed and any other lands and places provided by the
Municipal Corporation for working space or any other purpose as may be specifically designated
in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification
thereof or addition or deduction thereto as may from time to time be furnished or approved in
writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the
Bidder shall commence execution of the Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Nominated Sub-Bidder is a person or corporate body who has a Contract with the Bidder to
carry out a part of the construction work and/or routine maintenance in the Contract,

which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Bidder that
are needed for construction or installation of the Works.
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Variation means a change to the -

1) Specification and /or Drawings (if any) which is instructed by the
Employer. ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Bidder to
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined

separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause
of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of
any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai

only.
2.Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically defined. The

Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents: (1)
Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Bidder's Bid,
(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract
Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document
listed in the Contract Data.

3. Engineer’s Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Bidder in the role representing the Employer. However, if the
Engineer is required under the rules and regulations and orders of the Employer to obtain prior
approval of some other authorities for specific actions, he will so obtain the approval,

before communicating his decision to the Bidder.
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3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve

the Bidder of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the Bidder, and may

cancel any delegation after notifying the Bidder.
5. Communications

All certificates, notices or instructions to be given to the Bidder by Employer/ Engineer shall
be sent on the address or contact details given by the Bidder of Bid. The address and contact
details for communication with the Employer/ Engineer shall be as per the details given in
Contract Data. Communications between parties that are referred to in the conditions shall be in
writing. The Notice sent by facsimile (fax) or other electronic means shall be effective on
confirmation of the transmission. The Notice sent by Registered post or Speed post shall be
effective on delivery or at the expiry of the normal delivery period as undertaken by the postal

service.

6. Subcontracting

6.1  Unless specifically mentioned in the contract subletting will not be allowed. Subletting,

where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Bidder shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subbidder is named in the
Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the

Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Bidder proposes sub
contracting any part of the work during execution of the Works, because of
some unforeseen circumstances to enable him to complete the Works as per terms of the
Contract, the Employer will consider the following before according approval:

a. The Bidder shall not sub-contract the whole of the Works.
b. The permitted subletting of work by the Bidder shall not establish any contractual relationship

between the sub-bidder and the MCGM and shall not relieve the Bidder of any responsible-

under the Contract.
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6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. the sub-Bidder so proposed for the Work possesses the experience, qualifications and

equipment necessary for the job proposed to be entrusted to him.

7. Other Bidders

7.1

7.2

The Bidder shall cooperate and share the Site with other Bidders, public
authorities, utilities, and the Employer between the dates given in the Schedule of
Other Bidders, as referred to in the Contract Data. The Bidder shall also
provide facilities and services for them as described in the Schedule. The Employer
may modify the Schedule of Other Bidders, and shall notify the Bidder of any such
modification.

The Bidder should take up the works in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic
including movement of vehicles and equipment of other Bidders till the completion
of the Works.

8. Personnel

8.1

8.2

The Bidder shall employ for the construction work and routine maintenance the key
personnel including technical personnel named in the Contract Data or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and abilities
are substantially equal to those of the personnel stated in the Contract Data.

The Bidders personnel shall appropriately be qualified, skilled and experienced in
their respective trades or occupations. The Engineer shall have authority to remove,
or cause to be removed, any person employed on the site or works, who carries out
duties incompetently or negligently and persists in any conduct which is prejudicial

to safety, health or the protection of the environment.

8.3 If the Engineer asks the Bidder to remove a person who is a member of the

8.4

Bidder's staff or work force, stating the reasons, the Bidder shall ensure that the
person leaves the Site within seven days and has no further connection with the
Works in the Contract.

The Bidder shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the MCGM /State Government and has either not
completed two years after the date of retirement or has not obtained MCGM/State

Government"s permission to employment with the Bidder.
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9. Employer's and Bidder's Risks

10.

11.

12.

9.1 The Employer carries the risks which this Contract states are Employer's risks, and

the Bidder carries the risks which this Contract states are Bidder's risks.

Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works in the Employer®s country, the risks
of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war, riot, commotion or disorder (unless restricted
to the Bidder"s employees) and contamination from any nuclear fuel or nuclear
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the
Works, other than the Bidder"s design.

Bidder's Risks

11.1  All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the Contract
other than the excepted risks, referred to in clause 11.1, are the responsibility of the
Bidder.

Insurance

12.1 The Bidder at his cost shall provide, in the joint names of the Employer and the
Bidder, insurance cover from the Start Date to the end of Defects Liability Period,
in the amounts and deductibles stated in the Contract Data for the following

events which are due to the Bidder's risks:
a) Loss of or damage to the Works, Plant and Materials;
b) Loss of or damage to Equipment;
c) Loss of or damage to property (other than the Works, Plant, Materials, and
Equipment) in connection with the Contract and

d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Bidder to
the Engineer for the Engineer's approval before the Start Date. All such insurance
shall provide for compensation to be payable in the types and proportions of

currencies required to rectify the loss or damage incurred.
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13.

14.

15.

12.3 Alterations to the terms of insurance shall not be made without the approval of
the Engineer.

12.4  Both parties shall comply with any conditions of the insurance policies.

12,5 If the Bidder does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Bidder should have provided and
recover the premiums the Employer has paid, from payments otherwise due to the

Bidder or if no payment is due, the payment of premiums shall be debt due.

Site Investigation Reports

13.1 The Bidder, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.

Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

Bidder to Construct the Works and Undertake Maintenance (if specified in the

tender)

15.1 The Bidder shall construct, and install and maintain the Works in accordance with

the Specifications and Drawings and as per instructions of the Engineer.

15.2  The Bidder shall construct the works with intermediate technology, i.e., by manual
means with medium input of machinery required to ensure the quality of works as
per specifications. The Bidder shall deploy the equipment and machinery as
required in the contract.

15.3 The Bidder shall take all reasonable steps to protect the environment on and off
the Site and to avoid damage or nuisance to persons or to property of the public
or others resulting from pollution, noise or other causes arising as a consequence of
his methods of operation.

During continuance of the contract, the Bidder and his sub-bidders shall abide at all
times by all existing enactments on environmental protection and rules made there
under, regulations, notifications and byelaws of the State or Central Government, or
local authorities and any other law, bye-law, regulations that may be passed or
notification that may be issued in future by the State or Central Government or the
local authority. Salient features of some of the major laws that are applicable are given

below:
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The Water (Prevention and Control of Pollution) Act, 1974, this provides for
the prevention and control of water pollution and the maintaining and restoring
of wholesomeness of water. ,,Pollution” means such contamination of water or
such alteration of the physical, chemical or biological properties of water or
such discharge of any sewage or trade effluent or of any other liquid, gaseous
or solid substance into water (whether directly or indirectly) as may, or is likely
to, create a nuisance or render such water harmful or injurious to public health
or safety, or to domestic, commercial, industrial, agricultural or other legitimate

uses, or to the life and health of animals or plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981, this provides for
prevention, control and abatement of air pollution. “Air Pollution” means
the presence in the atmosphere of any “air pollutant”, which means any solid,
liquid or gaseous substance (including noise) present in the atmosphere in such
concentration as may be or tend to be injurious to human beings or other living

creatures or plants or property or environment.

The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the
prevention of hazards to human beings, other living creatures, plants and
property. “Environment” includes water, air and land and the inter-relationship
which exists among and between water, air and land, and human beings, other

living creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991, This provides for public liability
insurance for the purpose of providing immediate relief to the persons

affected by accident occurring while handling hazardous substances and for
matters connected herewith or incidental thereto. Hazardous substance means

any substance or preparation which is defined as hazardous substance under the
Environment (Protection) Act 1986, and exceeding such quantity as may be
specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended
Completion Date
The Bidder may commence execution of the Works on the Start Date and shall

carry out the Works and Routine Maintenance, if specified in the tender, in

accordance with the Programme submitted by the Bidder, as updated with the

approval of the Engineer, and complete them by the Intended Completion Date.
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18.

17. Approval by the Engineer

17.1 The Bidder shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with
the Specifications and Drawings.

17.2 The Bidder shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval shall not alter the Bidder's responsibility for design and
safety of the Temporary Works.

17.4 The Bidder shall obtain approval of third parties to the design of the
Temporary Works, where required.

17.5 All Drawings prepared by the Bidder for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

Safety

18.1 The Bidder shall be responsible for the safety of all activities on the Site. He shall
comply with all applicable safety requirements and take care of safety of all
persons entitled to be on the site and the works. He shall use reasonable efforts to
keep the site and the works, both during construction and maintenance, clear of
unnecessary obstruction so as to avoid danger to the persons and the users.

o Workers employed on mixing asphaltic materials, cement and lime mortars shall

be provided with protective footwear and protective goggles.

o Stone breaker shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.
o The area should be barricaded or cordoned off by suitable means to avoid

mishaps of any kind. Power warning signs should be displayed for the safety of

the public whenever cleaning works are undertaken during night or day.

o The workers engaged for cleaning the manholes/sewers should be properly

trained before allowing working in the manhole.
18.2 Safety Programs:-

I.  Have adequate safety supervision in place to ensure that safety programs set up by

the firms/agencies are in compliance with prevalent laws and regulations.

Il. Review safety programs developed by each of the trade firms, prepare and
submit a comprehensive safety program.

I1l.  Monitor day to day implementation of safety procedures.
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18.3 First Aid Facilities: -

I. At every work place there shall be provided and maintained, so as to be
easily accessible during working hours, first-aid boxes at the rate of not less than

one box for 150 contract labour or part thereof ordinarily employed.
Il.  The first-aid box shall be distinctly marked with a red cross on white back ground.

1. Adequate arrangements shall be made for immediate recoupment of the equipment

when necessary.
IV. Nothing except the prescribed contents shall be kept in the First-aid box.

V. The first-aid box shall be kept in charge of a responsible person who shall always be

readily available during the working hours of the work place.

VI. A person in charge of the First-aid box shall be a person trained in First-aid
treatment, in the work places where the number of contract labour employed is 150

or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on
The Site shall be the property of the Employer. The Bidder shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Bidder 7 days
in advance of construction programme. At the start of the work, the Employer shall
handover the possession of at-least 75% of the site free of all encumbrances, the remaining
25 % of the possession as per bidder’s construction programme.

21. Access to the Site

21.1 The Bidder shall allow access to the Site and to any place where work in connection with
the Contract is being carried out, or is intended to be carried out to the Engineer and any
person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by
the Employer.
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22.

Instructions

22.1 The Bidder shall carry out all instructions of the Engineer, which comply with the

22.2

22.3

applicable laws where the Site is located.

The Bidder shall permit the appointed and/or authorized persons to inspect the Site and/or
accounts and records of the Bidder and its subbidders relating to the performance of the
Contract, and to have such accounts and records audited by auditors appointed, if so
required. The Bidder’s attention is invited to Clause of “Fraud and Corruption”,
which provides, inter alia, that acts intended to materially impede the exercise of the
inspection and audit rights provided for under the Clause & constitute a obstructive

practice subject to contract termination.

Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to
make and issue such further drawings and to give such further instructions and directions
as may appear to him necessary or proper for the guidance of the bidder and the good and
sufficient execution of the works according to terms of the specifications and Bidder shall
receive, execute, obey and be bound by the same, according to the true intent and
meaning thereof, as fully and effectually as though the same had accompanied or had
been mentioned or referred to in the specification, and the Engineer may also alter
or vary the levels or position of nature of works contemplated by the specifications, or
may order any of the works contemplated thereby to be omitted, with or without the
substitution of any other works in lieu thereof, or may order any work or any portion of
work executed or partially executed, to be removed, changed or altered, added if needful,
may order that other works shall be substituted instead thereof and difference of expense
occasioned by any such diminution or alteration so ordered and directed shall be added to
or deducted from the amount of this Contract, as provided under condition no.10(a)
hereinafter. No work which radically changes the original nature of the Contract shall be
ordered by the Engineer and in the event of any deviation being ordered which in the
opinion of the Bidder changes the original nature of Contract he shall nevertheless carry it
out and disagreement as to the nature of the work and the rate to be paid therefore shall be

resolved in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations
resulting in additional cost over the contract price being ordered, be extended or

reduced reasonably by the Engineer. The Engineer’s decision in this case shall be final.
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23.

B. Time Control
Programme

23.1 Within the time stated in the Contract Data, the Bidder shall submit to the Engineer for

23.2

23.3

23.4

23.5

24.

approval a Programme, including Environment Management Plan showing the general
methods, arrangements, order, and timing for all the activities in the Works, along with
monthly cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine
Maintenance Work, showing the general methods, arrangements, order and timing for all
the activities involved in the Routine Maintenance will also be submitted by the Bidder to
the Engineer for approval if specified in the tender. The programme for Routine

Maintenance will be submitted in each year for the period of Maintenance.

The Bidder shall submit the list of equipment and machinery being brought to site, the list
of key personnel being deployed, the list of machinery/ equipments being placed in field
laboratory and the location of field laboratory along with the Programme. The Engineer

shall cause these details to be verified at each appropriate stage of the programme.

An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining

Works, including any changes to the sequence of the activities.

The Bidder shall submit to the Engineer for approval an updated Programme at intervals
no longer than the period stated in the Contract Data. If the Bidder does not submit an
updated Programme within this period, the Engineer may withhold the amount stated in
the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

The Engineer's approval of the Programme shall not alter the Bidder's obligations. The
Bidder may revise the Programme and submit it to the Engineer again at any time. A

revised Programme shall show the effect of Variations and Compensation Events.

Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of
the works before completion of the whole, the bidder shall fully and finally complete the
whole of the works comprised in the contract (with such modifications as may be directed
un- der conditions of this contract) by the date entered in the contract or extended date in

terms of the following clauses:
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a) Extension attributable to MCGM

(i) Extension Due To Modification: If any modifications have been ordered which in
the opinion of the Engineer have materially increased the magnitude of the work, then
such extension of the contracted date of completion may be granted as shall appear to the
Engineer to be reasonable in the circumstances, provided moreover that the Bidder shall
be responsible for requesting such extension of the date as may be considered necessary
as soon as the cause thereof shall arise and in any case should not be less than 30 days
before the expiry of the date fixed for completion of the works.

(i) Extension For Delay Due To MCGM: In the event of any failure or delay by the
MCGM to hand over the Bidder possession of the lands necessary for the
execution of the works or to give the necessary notice to commence the works or to
provide the necessary drawings or instructions or any other delay caused by the
MCGM due to any other cause whatsoever, then such failure or delay shall in no
way affect or vitiate the contract or alter the character thereof or entitle the bidder to
damages or compensation therefore, but in any such case, the MCGM may grant
such extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any
modifications in design/drawings, specifications, quantities shall be needed to
be justified with recorded reasons with approval of Ch.Eng. for not
anticipating the same while preparing estimates and draft tender.

(b) Extension Of Time For Delay Due To Bidder : The time for the execution of the
work or part of the works specified in the contract documents shall be deemed to be
the essence of the contract and the works must be completed no later than the date(s) /
the programme for completion of work as specified in the contract. If the bidder fails
to complete the works within the time as specified in the contract for the reasons
other than the reasons specified in above as (a.i) and (a.ii), the MCGM may, if
satisfied that the works can be completed by the bidder within reasonable short time
thereafter, allow the bidder for further extension of time as the Engineer may
decide. On such extension the MCGM will be entitled without prejudice to any
other right and remedy available on that behalf, to recover the compensation as
governed by Clause 8(e) of GCC. For the purpose of this Clause, the contract value of
the works shall be taken as value of work as per contract agreement including any
supplementary work order/contract agreement issued.

Further, competent authority while granting extension to the currency of
contract under Clause (b) of as above may also consider levy of penalty, as
deemed fit based on the merit of the case. Also, the reasons for granting

extension shall be properly documented.
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25.

25.1

26.

26.1

26.2

Delays Ordered by the Engineer

The Engineer may instruct the Bidder to delay the start or progress of any activity within
the Works. Delay/delays totaling more than 30 days will require prior written approval of
the DMC / AMC.

Management Meetings

The Engineer may require the Bidder to attend a management meeting. The business of a

management meeting shall be to review the plans for progress of the Works.

The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to
be taken shall be decided by the Engineer either at the management meeting or after the

management meeting and stated in writing to all those who attended the meeting.

C. Quiality Control

27.1. Work to be open to Inspection and Bidder or Responsible agent to be present

All works under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Eng-in-charge and his
subordinates and the bidder shall at all times during the usual working hours, at all other
times, during the usual working hours and at all other times at which reasonable notice of
the intention of the Eng-in-charge and his subordinates to visit the works shall have been
given to the bidder, either himself be present to receive orders and instruction or have
responsible agent duly accredited in writing present for that purpose. Order given to
the bidder’s duly authorized agent shall be considered to have the same force and

effect as if they had been given to the bidder himself.

27.2. Notice To Be Given Before Work Is Covered Up

The bidder shall give not less than ten day’s notice in writing to the Eng -
In-Charge or his subordinate in charge of the work before covering up or otherwise
placing beyond the reach of measurement any work in order that the same may be
measured and correct dimension thereof taken before the same is so covered up or placed
beyond the reach of measurements and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Eng-In- Charge or his
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subordinate incharge of the work, and if any work shall be covered up or placed beyond
the reach of measurement, without such notice having been given or consent obtained
the same shall be uncovered at the bidders expenses, and in default thereof no payment or
allowance shall be made for such work or for the materials with which the same was
executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

The bidder shall execute the whole and every part of the work the most
substantial and workman like manner and both has regards material and every other
respect in strict accordance with specifications. The bidder shall also confirm exactly,
fully and faithfully to the designs, drawings and instructions in writing relating to the
work signed by the Engineer In-charge and lodged in his office and to which the bidder
shall be entitled to have access for the purpose of inspection at such office, or on the site
or work during office hours. The bidder shall be entitled to receive three sets of contract

drawings and working drawings as well as one certified copy of the accepted tender along

with the work order free of cost.




28.

28.1

28.2

29.

29.1

Identifying Defects

The Engineer shall check the Bidder's work and notify the Bidder of any Defects that are
found. Such checking shall not affect the Bidder's responsibilities. The Engineer may
instruct the Bidder to search for a Defect and to uncover and test any work that the

Engineer considers may have a Defect.

The Bidder shall permit the Employer’s technical person(s) to check the Bidder’s
work and notify the Engineer and Bidder if any defects that are found.

Tests — If applicable

For carrying out mandatory tests as prescribed in the specifications, the Bidder shall
establish field laboratory at the location decided by Engineer. The field laboratory will
have minimum of equipments as specified in the Contract Data.
The bidder shall be solely responsible for :
a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.
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29.2

If the Engineer instructs the Bidder to carry out a test not specified in the Specification/
Quiality Assurance Handbook to check whether any work has a Defect and the test shows
that it does, the Bidder shall pay for the test and any samples. If there is no defect, the
test shall be a compensation event.

When required by the Engineer-in-charge the bidder(s) shall supply for the purpose of
testing samples of all materials proposed to be wused in the works. Samples
submitted either to govern bulk supplies or required for testing before use shall be in
suitable packages to contain them and shall be provided free of charge by the bidder.
The cost of testing shall be borne by the bidder even if the result of the sample confirm

or do not confirm to the relevant BIS code specifications.

I All expenditure required to be incurred for taking the samples conveyance,
packing shall be borne by the contactor himself.

ii. The failed material shall be removed from the site by the bidder at his own cost

within a week time of written order of the Engineer-in-charge.
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30.

Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer shall give notice to the Bidder of any Defects before the end of the

31.
31.1

Defects Liability Period, which begins at Completion and ends after five years. The
Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

(b) Every time notice of Defect/Defects is given, the Bidder shall correct the notified

Defect/Defects within the duration of time specified by the Engineer®s notice.

(c) The Engineer may issue notice to the Bidder to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Bidder
shall remove the defects and deficiencies within the period specified in the notice and

submit to the Engineer a compliance report.

Uncorrected Defects and Deficiencies

If the Bidder has not corrected a Defect pertaining to the Defect Liability Period under
clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time
specified in the Engineer's notice, the Engineer will assess the cost of having the Defect or
deficiency corrected, and the Bidder shall pay this amount, on correction of the Defect or

deficiency by another agency.
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D. Cost Control

32. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated

cost, have power to order, in writing, Variations within the scope of the Works he considers

necessary or advisable during the progress of the Works. Such Variations shall form part of the

Contract and the Bidder shall carry them out and include them in updated Programmes produced

by the Bidder. Oral orders of the Engineer for Variations, unless followed by written

confirmation, shall not be taken into account.

33.

33.1

33.2

34.

35.

Payments for Variation

If rates for Variation items are specified in the Bill of Quantities, the Bidder shall carry

out such work at the same rate.

The rate for Extra/Excess shall be governed by clause 10.A of Standard General
Condition of Contract

Cash Flow Forecasts

When the Programme is updated, the Bidder shall provide the Engineer with an updated

cash flow forecast.
Payment Certificates

The payment to the Bidder will be as follows for construction work:

(@) A bill shall be submitted by the Bidder monthly or before the date fixed by the Engineer

In-charge for all works executed in the previous month, and the Engineer In-charge shall
take or cause to be taken requisite measurement for the purpose of having the same
verified and the claim, so far as it is admissible, shall be adjusted, if possible, within
10 days from the presentation of the bill. If the bidder does not submit the bill within
the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to
measure up the said work in the presence of the bidder or his duly authorized agent
whose counter signature to the measurement list shall be sufficient warrant, and Engineer
In-Charge may prepare a bill from such list which shall be binding on the bidder in all

respects.

(b) The Engineer shall check the Bidder's fortnightly/monthly statement within 14 days

and certify the amount to be paid to the Bidder.
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36.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and

Compensation Events.

(f) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of
later information. (g) The bidder shall submit all bills on the printed forms at the office of
Engineer In-charge. The charges to be made in the bills shall always be entered at the rates

specified in tender.

Payments

36.1 Payments shall be adjusted for deductions for advance payments, retention, security

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under
the law. The Employer shall pay the Bidder the amounts certified by the Engineer within
15 days of the date of each certificate.

36.2 All sums payable by a bidder by way of compensation under any of these conditions, shall

be considered as a reasonable compensation to be applied to the use of MCGM without
reference to the actual loss or damage sustained and whether any damage has or has not

been sustained.

36.3  No payment shall be made for any work estimated to cost less than Rupees One Thousand

till after the whole of work shall have been completed and the certificate of completion
given. But in the case of works estimated to cost more than Rs. One Thousand, the
bidder shall on submitting a monthly bill therefore be entitled to receive payment
proportionate to the part of the work than approved and passed by the Engineer In-charge,
whose certificate of such approval and passing of the sum so payable shall be final
and conclusive against the bidder. All such intermediate payments shall be regarded as
payments by way of advance against the final payments only and not as payments for
work actual done and completed and shall not preclude the Engineer In-charge from
requiring any bad, unsound, imperfect or unskillful work to be removed or taken away
and reconstructed or re-erected nor shall any such payment be considered as an

admission of the due performance of the contract or any part thereof in any respect or
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the offering of any claim not shall it conclude, determine or effect in any other way, the
powers of the Engineer In-charge as to the final settlement and adjustment of the accounts
or otherwise, or in any other way vary or effect the contract. The final bill shall be
submitted by the Bidder within one month of the date fixed for the completion of the
work otherwise the Engineer In-charge’s certificate of the measurements and of the

total amount payable for the work shall be final and binding on all parties.

37. The Bidder shall not be entitled to compensation to the extent that the Employer's interests

38.

39.

40.

are adversely affected by the Bidder for not having given early warning or not having

cooperated with the Engineer.

Tax

G.S.T. and other state levies/cess which are not subsumed under G.S.T. will be
applicable. The bidder shall quote inclusive of all taxes. It is clearly understood that MCGM
will not bear any additional liability towards payment of any Taxes and Duties.

Wherever the services to be provided by the bidders falls under Reverse Charge
Mechanism, the price quoted shall be exclusive of GST, but inclusive of Taxes/Duties/Cess
other than G.S.T., if any.

Rates accepted by MCGM shall hold good till completion of work and no additional
individual claim shall be admissible on account of fluctuation in market rates; increase in
taxes / any other levies / toll etc. except that payment /recovery for overall market situation
shall be made as per price variation.

“As per circular CA/Finance/Proj/City/17, dtd:-06.09.2017 * Chapter XXI —
Miscellaneous , section 171(1) of G.S.T. Act, 2017 governs the “Anti Profiting
Measure”(AMP). As per provision of this section , ‘Any reduction in rate of tax on any
supply of goods or services or the benefit of input tax credit shall be passed on to the
recipient by way of commensurate reduction in prices.’

Accordingly, the bidder should pass on the complete benefit accruing to him on
account of reduced tax rate or additional input tax credit, to MCGM.

Further, all the provisions of G.S.T. Act will be applicable to the tender ”

Currencies
All payments will be made in Indian Rupees.

Liquidated Damages

Both, the Bidder and the Employer have agreed that it is not feasible to precisely estimate

the amount of losses due to delay in completion of works and the losses to the public and
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42.

42.1

43.

43.1

44,

the economy, therefore, both the parties have agreed that the Bidder shall pay liquidated
damages to the Employer and not by way of penalty, at the rate per week or part thereof
stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rates shall be withheld if
the Bidder fails to achieve the milestones prescribed in the Contract Data. However,
in case the Bidder achieves the next milestone, the amount of the liquidated
damages already withheld shall be restored to the Bidder by adjustment in the next
payment certificate. The Employer and the bidder have agreed that this is a reasonable
agreed amount of liquidated damage. The Employer may deduct liquidated damages from
payments due to the Bidder. Payment of liquidated damages shall not affect the Bidder’s

other liabilities.

41. Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the Bidder

at his cost if the loss or damage arises from the Bidder's acts or omissions.
E. Finishing the Contract
Completion of Construction and Maintenance

The Bidder shall request the Engineer to issue a certificate of completion of the
construction of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no.8(g) of Standard General Conditions

of Contract.
Taking Over

The Employer shall take over the works within seven days of the Engineer
issuing a certificate of completion of works. The Bidder shall continue to remain
responsible for its routine maintenance during the maintenance period if specified in the

contract.

Final Account

Final joint measurement along with the representatives of the bidder should be taken
recorded and signed by the Bidders. Bidders should submit the final bill within 1 month

of physical completion of the work.

If the bidder fails to submit the final bill within 1 month, the MCGM staff will prepare the

final bill based on the joint measurement within next 3 months.
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Engineer’s decision shall be final in respect of claims for defect and pending claims
against bidders.

No further claims should be made by the Bidder after submission of the final bill and
these shall be deemed to have been waived and extinguished. Payment of those items of
the bills in respect of which there is no dispute and of items in dispute, for quantities and
rates as approved by the Commissioner shall be made within a reasonable period as may

be necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the bidder may, if he so
desires, reconsider his position in respect of a disputed portion of the final bills and if he
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the
contract.

A percentage of the retention money, over and above the actual retention money as
indicated below shall be held back from payments till the finalization of final bill to be

submitted as per above and will be paid within 30 days of acceptance of the final bill.

Sr.no. | Amount of Contract Cost | Minimum Payable Amount in final bill

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is
more

3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is
more

4 Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is
more

5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is
more

The bidder have to submit the bill for the work carried out within 15 days from the date of
completion of the work to the respective executing department. If the bidder fails to
submit their bills to concerned executing department, penalty or action as shown below

will be taken for each delayed bill:-

After 15 days from the date of completion/running | Equal to 5% of bill amount
bill up to certain date, upto next 15 days i.e. upto 30
days

Next 15 days upto 45 days from the date of | Equal to 10% of bill amount
completion/running bill upto specified date

If not submitted within 45 days from the date of Bill will not be admitted for
Completion / R.A. bill payment.
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45.  Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Bidder

shall supply them by the dates stated in the Contract Data.

45.2  If the Bidder does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold

the amount stated in the Contract Data from payments due to the Bidder.

46.  Termination
46.1 The Employer or the Bidder may terminate the Contract if the other party causes a

fundamental breach of the Contract.
46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Bidder stops work for 30 days when no stoppage of work is shown on the current

Programmer and the stoppage has not been authorized by the Engineer;

b) the Bidder is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Bidder fails to correct it within a reasonable period of time

determined by the Engineer;
d) the Bidder does not maintain a Security, which is required,;

e) the Bidder has delayed the completion of the Works by the number of days for which the

maximum amount of liquidated damages can be paid, as defined in relevant clause.
f) the Bidder fails to provide insurance cover as required under relevant clause .

g) if the Bidder, in the judgment of the Employer, has engaged in the corrupt or fraudulent

practices as defined in GCC in competing for or in executing the Contract.

h) if the Bidder fails to set up a field laboratory with the prescribed equipment, within the

period specified in the Contract Data; and
i) any other fundamental breaches as specified in the Contract Data.

j) if the Bidder fails to deploy machinery and equipment or personnel as specified in the

Contract Data at the appropriate time.

46.3  When either party to the contract gives notice of a breach of contract to the Engineer
for a cause other than those listed above, the Engineer shall decide whether the breach is

fundamental or not.
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46.4

46.5

47.

47.1

47.2

48.

48.1

49.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Bidder shall stop work immediately, make the Site safe

and secure, and leave the Site as soon as reasonably possible.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Bidder,
the Engineer shall issue a certificate for value of the work done and materials ordered
less liquidated damages, if any, less advance payments received up to the date of the issue
of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Bidder, the difference shall be recovered from the
security deposit, and performance security. If any amount is still left un-recovered it
will be a debt due from the Bidder to the Employer.

If the Contract is terminated at the Employer's convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Bidder's personnel employed solely on the Works, and the
Bidder's costs of protecting and securing the Works and less advance payments received
up to the date of the certificate, less other recoveries due in terms of the Contract, and less

taxes due to be deducted at source as per applicable law.
Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance construction
work if the Contract is terminated because of the Bidder's default, till the Works is
completed after which it will be transferred to the Bidder and credit, if any, given for its

use.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of the Employer or the Bidder, the Engineer shall certify that the Contract
has been frustrated. The Bidder shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before

receiving it and for any work carried out afterwards to which a commitment was made.
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50.

50.1

50.2

51.

A) Other Conditions of Contract

Labour

The Bidder shall, unless otherwise provided in the Contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport.

The Bidder shall, if required by the Engineer, deliver to the Engineer a return in detail, in
such form and at such intervals as the Engineer may prescribe, showing the staff and the
number of the several classes of labour from time to time employed by the Bidder on the

site and such other information as the Engineer may require.

Compliance with Labour Regulations

(a) During continuance of the Contract, the Bidder and his sub-Bidders shall abide at all
times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central

Government or the local authority.

(b) Furthermore, the Bidder shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of
any of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions stipulated
in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the
part of the Bidder, the Engineer/Employer shall have the right to deduct any money due to
the Bidder including his amount of performance guarantee. The Employer/Engineer
shall also have right to recover from the Bidder any sum required or estimated to be

required for making good the loss or damage suffered by the Employer.

(c) The Bidder shall require his employees to obey all applicable laws, including those

concerning safety at work.

(d) The employees of the Bidder and the Sub-Bidder in no case shall be treated as the
employees of the Employer at any point of time.
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52. Drawings and Photographs of the Works

52.1 The Bidder shall do photography/video photography of the site firstly before the start of
the work, secondly mid-way in the execution of different stages of work as required by
Engineer In-charge and lastly after the completion of the work. No separate payment will
be made to the Bidder for this.

52.2  The Bidder shall not disclose details of Drawings furnished to him and works on which he
is engaged without the prior approval of the Engineer in writing. No photograph of the
works or any part thereof or plant employed thereon, except those permitted under
above clause, shall be taken or permitted by the Bidder to be taken by any of his
employees or any employees of his sub-Bidders without the prior approval of the Engineer
in writing. No photographs/ Video photography shall be published or otherwise

circulated without the approval of the Engineer in writing.

53.  The Apprentices Act, 1961

The Bidder shall duly comply with the provisions of the Apprentices Act 1961 (Il of
1961), the rules made there under and the orders that may be issued from time to time
under the said Act and the said Rules and on his failure or neglect to do so, he shall be
subject to all liabilities and penalties provided by the said Act and said Rules.

54 Contract Document
The documents forming the contract are to be taken as mutually explanatory of one another.
Unless otherwise provided in the contract, the priority of the documents forming the

contract shall be, as follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10)  All correspondence documents between bidder/bidder and MCGM.
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N

&

Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects
the Bidding Process. Any Applicant found to have a Conflict of Interest shall be
disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the
Bidding Process, if

A constituent of such Applicant is also a constituent of another Applicant; or

Such Applicant has the same legal representative for purposes of this Application as any
other Applicant; or

Such Applicant, or any Associate thereof has a relationship with another Applicant, or
any Associate thereof, directly or through common third party/ parties, that puts either or
both of them in a position to have access to each others information about, or to
influence the Application of either or each other; or

The Applicant shall be liable for disqualification if any legal, financial or technical adviser
of the Authority in relation to the Project is engaged by the Applicant, its Member or any
Associate thereof, as the case may be, in any manner for matters related to or incidental to
the Project. For the avoidance of doubt, this disqualification shall not apply where such
adviser was engaged by the Applicant, its Member or Associate in the past but its
assignment expired or was terminated 6 (six) months prior to the date of issue of this
TENDER. Nor will this disqualification apply where such adviser is engaged after a

period of 3 (three) years from the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant
applying individually shall not be entitled to submit another application either
individually. The Applicant shall be responsible for all of the costs associated with the
preparation of their Applications and their participation in the Bid Process. The Authority
will not be responsible or in any way liable for such costs, regardless of the conduct or
outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:
a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;
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c. accepted the risk of inadequacy, error or mistake in the information provided in the
tender or furnished by or on behalf of the Authority relating to any of the matters
referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. “The
Authority” shall not be liable for any omission, mistake or error in respect of any of the
above or on account of any matter or thing arising out of or concerning or relating to
the TENDER or the Bidding Process, including any error or mistake therein or in any

information or data given by the Authority.

58. Right to accept or reject any or all Applications / Bids
Notwithstanding anything contained in this TENDER, “The Authority” reserves the right

to accept or reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such
acceptance, rejection or annulment, and without assigning any reasons therefore. In the
event that the Authority rejects or annuls all the Bids, it may, in its discretion, invite all
eligible Bidders to submit fresh Bids hereunder.
“The Authority” reserves the right to reject any Application and/ or Bid if:
@ at any time, a material misrepresentation is made or uncovered, or
(b)  the Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the Application.
In case it is found during the evaluation or at any time before signing of the Agreement or
after its execution and during the period of subsistence thereof including the concession
thereby granted by “The Authority”, that one or more of the pre-qualification conditions have
not been met by the Applicant, or the Applicant has made material misrepresentation or has
given any materially incorrect or false information, the Applicant shall be disqualified
forthwith if not yet appointed as the Successful Bidder either by issue of the LOA (Letter of
Approval) or entering into of the Agreement, and if the Applicant has already been issued the
LOA or has entered into the Concession Agreement, as the case may be, the same shall,
notwithstanding anything to the contrary contained therein or in this TENDER, be liable to be
terminated, by a communication in writing by “The Authority” to the Applicant, without the
Authority being liable in any manner whatsoever to the Applicant and without prejudice to
any other right or remedy which the Authority may have under this TENDER, the Bidding
Documents, the Concession Agreement or under applicable law.
“The Authority” reserves the right to verify all statements, information and documents
submitted by the Applicant in response to the TENDER. Any such verification or lack of such
verification by the Authority shall not relieve the Applicant of its obligations or liabilities

hereunder nor will it affect any rights of the Authority there under.
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The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.
b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60 Clarifications

61

Applicants requiring any clarification on the tender may notify “the Authority” in writing or
by fax or e-mail. They should send in their queries before the date specified in the header
data. “The Authority” shall Endeavor to respond to the queries within the period specified
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the
queries and its responses thereto, to all purchasers of the TENDER without identifying the
source of queries.
“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by
the Applicants. However, the Authority reserves the right not to respond to any question or
provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or
read as compelling or requiring the Authority to respond to any question or to provide any
clarification, but not later than the date provided in header data.
“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority
shall be deemed to be part of the tender. Verbal clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on
the Authority.

Amendment of tender
At any time prior to the deadline for submission of Application, the Authority may, for any
reason, whether at its own initiative or in response to clarifications requested by an Applicant,
modify the tender by the issuance of Addendum. Any Addendum thus issued will be sent
in writing/ Fax/ Email to all those who have purchased the tender. In order to afford the
Applicants a reasonable time for taking an Addendum into account, or for any other reason,

the Authority may, in its sole discretion, extend the Application Due Date.

62 Language

The Application and all related correspondence and documents in relation to the Bidding
Process shall be in English language. Supporting documents and printed literature
furnished by the Applicant with the Application may be in any other language provided
that they are accompanied by translations of all the pertinent passages in the English

language, duly authenticated and certified by the Applicant. Supporting materials, which
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64

65

66

are not translated into English, may not be considered. For the purpose of interpretation

and evaluation of the Application, the English language translation shall prevail.

Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority
will evaluate only those Applications that are received in the required formats and complete in
all respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the
scanned certified copies of the documents given below and the documents uploaded has to be
digitally signed by the bidder. These copies shall be certified by Practicing Notary approved
by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name &

registration number, except where original documents are demanded

Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together
with the documents, upload in folder as “VVENDOR” together with their respective enclosures
Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.

Late Applications
Applications received by the Authority after the specified time on the Application Due Date

shall not be eligible for consideration and shall be summarily rejected.

Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the
short-listed qualified Applicants shall not be disclosed to any person who is not officially
concerned with the process or is not a retained professional advisor advising the Authority in
relation to or matters arising out of, or concerning the Bidding Process. The Authority will
treat all information, submitted as part of Application, in confidence and will require all those
who have access to such material to treat the same in confidence. The Authority may not
divulge any such information unless it is directed to do so by any statutory entity that has the
power under law to require its disclosure or is to enforce or assert any right or privilege of the
statutory entity and/ or the Authority or as may be required by law or in connection with any

legal process.
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68

Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates.
The request for clarification and the response shall be in writing or by post/facsimile/e-mail.

No Bidder shall contact the Engineer on any matter relating to his bid from the time of the
bid opening to the time the contract is awarded. Any effort by the Bidder to influence the
Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may

result in the rejection of the Bidder’s bid.

Inspection of site and sufficiency of tender:

1. The Bidder shall inspect and examine the site and its surrounding and shall satisfy himself
before submitting his tender as to the nature of the ground and subsoil (so far as is
practicable), the form and nature of the site, the quantities and nature of the work
and materials necessary for the completion of the works and means of access to the site, the
accommodation he may require and in general shall himself obtain all necessary
information as to risk, contingencies and other circumstances which may influence or affect

his tender. He shall also take into consideration the hydrological and climatic conditions.

2. The Employer may make available to the Bidder data on hydrological and sub-surface
conditions as obtained by or on his behalf from investigations relevant to the works but the
Bidder shall be responsible for his own interpretation thereof. The bidder shall engage his
investigating agency with prior approval of the Engineer from the approved list of such
agencies by MCGM or Govt. at his cost initially before commencing actual work and which
shall be reimbursed immediately subject to satisfaction of the Engineer for
faithful compliance and submission of required data regarding such investigation within

specified time.

3. The Bidder shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices
shall, except as otherwise provided cover all his obligations under the Contract and all
matters and things necessary for proper completion and maintenance of the works. No

extra charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during
the execution of the Works the Bidder encounters physical obstructions or

physical conditions, other than climatic conditions on the Site, which obstructions or
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conditions were, in his opinion, not foreseeable by an experienced bidder, the Bidder shall
forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer
shall, if in his opinion such obstructions or conditions could not have been reasonably

foreseen by an experienced bidder, after due consultation with the Bidder, determine:

o any extension of time to which the Bidder is entitled and

0 The amount of any costs which may have been incurred by the Bidder by reason of
such obstructions or conditions having been encountered, which shall be added to the
Contract Price, and shall notify the Bidder accordingly. Such determination shall take
account of any instruction which the Engineer may issue to the Bidder in
connection therewith, and any proper and reasonable measures acceptable to the
Engineer which the Bidder may take in the absence of specific instructions from the
Engineer. However such costing shall be got approved by the competent authority as
governed vide rules prevailing with authority.

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) — If applicable

The Bidder shall at his own cost and to satisfaction of the Engineer provide a small temporary
office, at the work-site which will include tables, chairs and lockers for keeping the records.
He shall also make necessary arrangements for drinking water, telephone with a pre- requisite
of e-governance and electronic communication. These offices are not to be allowed on public

roads without the written instruction of the Engineer. These offices should be preferably

located within 50 to 500 m of the worksite. ir-case-the-effice-is-more-than-500m-away-from

6.  Office for the Engineer (Works costing above Rs.50 lakhs) — If applicable

The Bidder shall at his own cost and to satisfaction of the Engineer provide a temporary office
at the work-site which will include tables, chairs and lockers for keeping the records. He
shall also make necessary arrangements for drinking water, latrines, with doors, windows,
locks, bolts and fastenings sufficient for security for the Engineer, and his subordinates, as
close to the works from time to time in progress as can be conveniently arranged, and shall at
his own cost furnish the office with such chairs, tables, lockers, locks and fastenings as may
be required by the Engineer, and no expense of any kind in connection with the erection or
upkeep of the offices or fittings shall be borne by the Corporation, but all such work shall be
carried out by the Bidder and the expenses thereof defrayed by him. The Bidder shall also
make water connections and fit up stand pipe with a bib tap at each office. The latrines

and the water connections shall be subject to all the conditions herein elsewhere laid down for

temporary water connection and latrines generally with all requisite equipments for e-
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70

governance and electronic and digital communication. These offices are not to be allowed on
public roads without the written instruction of the Engineer. These offices should be
preferably located within 50 to 500 m of the worksite. Ir-case-the-office-is-more-than-500m

7. Permission for provision and removal of office on completion of work: The
bidder shall obtain permission for provision of site office, cement go-down, store, etc. on
payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be
provided as directed and shall be removed by the Bidders on completion of the work at their
cost. It is binding on the Bidder to fulfill requirements of Environmental Authorities. The
location of such office shall be finalized and got approved from the Engineer before

erection/commencement work.

8. Bidder’s office near works: The Bidder shall have an office near the works at
which notice from the Commissioner or the Engineer may be served and shall, between the
hours of sunrise and sunset on all working days, have a clerk or some other authorized person
always present at such office upon whom such notices may be served and service of any
notices left with such clerk or other authorized person or at such office shall be deemed good
service upon the Bidder and such offices shall have pre-requisite facilities for e- governance.
Official Secrecy:

The Bidder shall of all the persons employed in any works in connection with the contract
that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to
apply even after execution of the said works and they will not disclose any information
regarding this contract to any third party. The bidder shall also bring into notice that, any
information found to be leaked out or disclosed the concern person as well as the Bidder will
be liable for penal action; further the Corporation will be at liberty to terminate the contract

without notice.

Subsequent Legislation:
If on the day of submission of bids for the contract, there occur changes to any National or

State stature, Ordinance, decree or other law or any regulation or By-laws or any local

or other duly constituted authority or the introduction of any such National or State Statute,
Ordinance, decree or by which causes additional or reduced cost to the Bidder, such
additional or reduced cost shall, after due consultation with the Bidder, be determined by the
concerned Engineering Department of MCGM and shall be added to or deducted from the
Contract Price with prior approval of competent authority and the concerned Engineering

Department shall notify the Bidder accordingly with a copy to the Employer. MCGM
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reserve the right to take decision in respect of addition/reduction of cost in contract.

71 Patent, Right and Royalties:

The bidder shall save harmless and indemnify the Corporation from and against all claims
and proceedings for or on account of infringement of any Patent rights, design
trademark or name of other protected rights in respect of any constructional plant, machine
work, or material used for or in connection with the Works or any of them and from and
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect
thereof or in relation thereto. Except where otherwise specified, the bidder shall pay all
tonnage and other royalties, rent and other payments or compensation, if any, for getting

stone, sand, gravel, clay or other materials required for the works or any of them.
72 Payments, Tax and Claims:

o The limit for unforeseen claims
Under no circumstances whatever the bidder shall be entitled to any compensation from
MCGM on any account unless the bidder shall have submitted a claim in writing to the

Eng-in-change within 1 month of the case of such claim occurring.

e No interest for delayed payments due to disputes, etc:

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer
shall not be liable to pay any interest or damage with respect of any moneys or balance
which may be in its or its Engineer*s or officer”s hands owing to any dispute or difference
or claim or misunderstanding between the Municipal Corporation of Greater Bombay or
its Engineer or Officer on the one hand and the bidder on the other, or with respect to
any delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or

Officers in making periodical or final payments or in any other respect whatever.

73 Settlement of Disputes:

o Termination of contract for death

If the Bidder is an individual or a proprietary concern and the individual or the proprietor
dies and if the Bidder is a partnership concern and one of the legal representative of the individual
Bidder or the proprietor of the proprietary concern and in case of partnership, the surviving
partners, are capable of carrying out and completing the contract, the Commissioner shall be
entitled to cancel the contract as to its uncompleted part without the Corporation being in any way
liable to payment of any compensation to the estate of the deceased Bidder and or to the
surviving partners of the Bidder’s firm on account of the cancellation of the contract. The
decision of the Commissioner that the legal representative of the deceased Bidder or

surviving partners of the Bidder’s firm cannot carry out and complete the contract shall be
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final and binding on the parties. In the event of such cancellation the Commissioner shall not
hold estate of the deceased Bidder and or surviving partners of the Bidder’s firm liable in damages

for not completing the contract.

o Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the
decision of any person is, by the Contract, expressed to be final and binding) shall arise
between the Employer and the Bidder or the Engineer and the Bidder in connection with or
arising out of the Contract or carrying out of the Works (Whether during the progress of the
Works or after their completion and whether before or after the termination, abandonment or
breach of the Contract) it, the aggrieved party may refer such dispute within a period of 7
days to the concerned Addl. Municipal Commissioner who shall constitute a committee
comprising of three officers i.e. concerned Deputy Municipal Commissioner or Director
(ES&P), Chief Engineer other than the Engineer of the Contract and concerned Chief
Accountant. The Committee shall give decision in writing within 60 days. Appeal on
the Order of the Committee may be referred to the Municipal Commissioner within 7 days.
Thereafter the Municipal Commissioner shall constitute a Committee comprising of three
Addl. Municipal Commissioners including Addl. Municipal Commissioner in charge of
Finance Department. The Municipal Commissioner within a period of 90 days after being
requested to do so shall give written notice of committee’s decision to the Bidder. Save as
herein provided such decision in respect of every matter so referred shall be final and
binding upon both parties until the completion of the works, and shall forthwith be given
effect to by the Bidder who shall proceed with the works with due diligence, whether he
requires arbitration as hereinafter provided or not. If the Commissioner has given written
notice of the decision to the Bidder and no Claim to arbitration has been communicated
within a period of 90 days from receipt of such notice the said decision shall remain final
and binding upon the Bidder.

74 Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90
days after being requested as aforesaid, or if the Bidder be dissatisfied with any such
decision, then and in any such case the Bidder may within 90 days after receiving notice of
such decision or within 90 days after the expirations of the first named period of 90 days
(as the case may be) require that the matter or matters in dispute be referred to arbitration as
hereinafter provided. All disputes or differences in respect of which the decision (if any) of
the Commissioner has not become final and binding as aforesaid shall be finally settled by

87




Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any
statutory modifications thereof, and shall be held at such place and time within the limits of
Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final
and binding upon the parties hereto and the expense of the arbitration shall be paid as may be
determined by the arbitrator. Performance under the Contract shall, if reasonably be possible,
continued during the arbitration proceedings and payment due to the Bidder by the Employer
shall not be withheld unless they are the subject matter of arbitration proceedings. The said
arbitrator shall have full power to open up, review and revise any decision, opinion, direction,
certification or valuation of the Commissioner and neither party shall be limited in the
proceedings before such arbitrator to the evidence or arguments put before the Commissioner
for the purpose of obtaining his said decision. No decision given by the Commissioner in
accordance with the foregoing provisions shall disqualify him from being called as a witness
and giving evidence before the arbitrator on any matters whatsoever relevant to the disputes
or difference referred to the arbitrator as aforesaid. All awards shall be in writing and for
claims equivalent to 5,00,000 or more such awards shall state reasons for amounts awarded.
The expenditure of arbitration shall be paid as may be determined by arbitrator. In case of any
claim, dispute or difference arising in respect of a contract, the cause of action thereof shall
be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim,
dispute or difference shall be instituted in a competent court in the City of Mumbai only.

75 Copyright:

The copyright of all drawings and other documents provided by the Bidder under the
contract shall remain vested in the Bidder or his sub-bidders as the case may be the employer
shall have a license to use such drawings and other documents in connection with the
design, construction, operation, maintenance of the works. At any time the Employer shall
have further license without additional payment to the Bidder to use any such drawings or
documents for the purpose of making any improvement of the works or enlargement or
duplication of any part thereof, provided that such improvement, enlargement, or duplication
by itself or in conjunction with any other improvements, enlargements or duplications
already made in accordance with the further license does not result in the duplication of the

whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
transferable to the Bidder under these present shall, if signed in the partnership name by any
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one of the partners, be a good and sufficient discharge to the Commissioner and
Municipal Corporation in respect of the money or security purporting to be
acknowledged thereby, and in the event of death of any of the partners during the pendency

of this contract, it is hereby expressly agreed that every receipt by any one of the surviving
partners shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid
provided that nothing in this clause contained shall be deemed to prejudice or effect any
claim which the Commissioner or the Corporation may hereafter have against the legal
representatives of any partners so dying or in respect of any breach of any of the conditions
thereof, provided also that nothing in this clause contained shall be deemed prejudicial or
affect the respective rights or obligations of the Bidders and of the legal representatives of

any deceased Bidders interest.

Proprietary data

All documents and other information supplied by the Authority or submitted by an
Applicant to the Authority shall remain or become the property of the Authority. Applicants
are to treat all information as strictly confidential and shall not use it for any purpose other
than for preparation and submission of their Application. The Authority will not

return any Application or any information provided along therewith.

Correspondence with the Applicant
Save and except as provided in this TENDER, the Authority shall not entertain
any correspondence with any Applicant in relation to the acceptance or rejection of

any Application.

79 Price Variation Clause

A)

The Bidder shall be reimbursed or shall refund to the Corporation as he case may be the
variation in the value of the work carried out from time to time, depending on whether
the prices of material and labour as a whole rise or fall, and the method adopted for such
computations shall be as given below, it being clearly understood that the bidder
shall have no claim for being reimbursed on the ground that the price of a particular
material or group of materials have risen beyond the limits of the presumptions made in
the following paras, however, no price variations shall be made applicable for contracts

upto 12 months:

Controlled materials: Price variations shall be permitted in respect of these materials the
price level of which is controlled by the Government or its agency. The rate ruling on the
date of submission of the tender shall be considered as the basic price of such
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material ~ for adjustment. Any variation in this rate shall be considered for
reimbursement to the bidder or refund to be claimed from the bidder as the case
may be. The bidder shall, for the purpose of adjustment submit in original the relevant

documents from the suppliers.

B) Labour and other materials: For the purpose of this contract and for allowing
reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials
other than materials mentioned in A above, computation will be based on the formula

enunciated below which is based on the presumptions that :

1) The general price level of labour, rises or falls in proportion to the rise or fall of

consumer price index number 9 (general) for working class in Mumbai.

i) The general price level of materials rises or falls in proportion to rise or fall of whole-

sale price index as published by “Economic Adviser to Govt. of India”.

i) And that the component of labour is to the extent of 30 percent of 88 percent and the
component of materials is to the extent of 70 percent of 88 percent of the value of the
work carried out. The remaining 12 percent being the presumptive profit of the bidder.

a) Formula for Labour
component:
VL= (0.88R)x 30 x (1-10)

100 10
b) Formula for Material component :
VM = (0.88R x 70 -C) x (W-WO)

100 WO

Where —
VL = Amount of price variation to be reimbursed or claimed as refund on account of

general rise or fall of index referred to above.

| = Consumer Price Index number of working class for Mumbai (declared by the
Commissioner of Labour and Director of Employment, Mumbai) applicable to the
period under reference (base year ending 2004-05 as 100 i.e. new series of
indices).

IO = Consumer price index number for working class for Mumbai (declared by the
Commissioner of labour and Director of Employment, Mumbai) prevailing, on the

day of 28 days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on
account of general rise or fall of wholesale price index for period under reference.
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i)

C)

W = Average wholesale price index as published by Economic Adviser to Govt. of

India applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to

the date of submission of the tender.

R = Total value of the work done during the period under reference as recorded in the
Measurement Book excluding water charges and sewerage charges but including
cost of excess in respect of item upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement
Book and paid for at original basic rate plus the value of materials used .

The quantity of the Controlled material adopted in working out the value of “C” shall

be inclusive of permitted wastages as / if mentioned in specifications.

The basic rate for the supply of controlled material shall be inclusive of all the
components of cost of materials excluding transport charges incurred for bringing the
material from place of delivery to the site. Computations based on the above formula will
be made for the period of each bill separately and reimbursement will be made to (when
the result is plus) and refund will claimed from (when the result is minus) the bidder’s
next bill. The above formulae will be replaced by the formulae in Annexure-I as and when
mentioned in special conditions of contract. The operative period of the contract for
application of price variation shall mean the period commencing from the date of
commencement of work mentioned in the work order and ending on the date when time
allowed for the work order and ending on the date when time allowed for the work
specified in the contract for work expires, taking into consideration, the extension of time,
if any, for completion of the work granted by Engineer under the relevant clause of the
conditions of contract in cases other than those where such extension is necessitated on
account of default of the bidder. The decision of the Engineer as regards the operative
period of the contract shall be final and binding on the bidders.

Where there is no supply of controlled items to bidder the component “C* shall be taken as
zero.

Adjustment after completion: If the Bidder fails to complete the works within the time
for completion adjustment of prices thereafter until the date of completion of the works
shall be made using either the indices or prices relating to the prescribed time for
completion, or the current indices or prices whichever is more favorable to the employer,
provided that if an extension of time is granted, the above provision shall apply only to

adjustments made after the expiry of such extension of time.
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D) Price variation will be calculated similarly and separately for extra items and / or
excess quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and
Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-l as and
when mentioned in Special conditions of contract; 10 and WO being the indices
applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub
Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items
created during execution.

80. Maximum Price Variation shall be as follows:

Time Period of Project Maximum limit of Price Variation
Up to 12 months No variation allowed
Abovel2 months to 24months 5%
Above 24 months 10%

*Approval of AMC/MC shall be obtained before invitation of tender in case of any
changes in above.
Note: 1) The extension in time period for the projects originally estimated
including monsoon results in change of price variation slabs as mentioned
above.

I.e. from first slab to second slab or from second slab to third slab, then the
maximum limit of original slab will prevail.
2) Operative period shall mean original or extended time period of contract.

For example:
Extension of Time period Maximum Price Variation
If original period of 11 months No variation allowed

including monsoon extends to 16.
The operative period will be 11+5
months.

If original period of 11 months Maximum 5% variation allowed
excluding monsoon extends to 16.
The operative period will be 11+5
months.

Price Variation during Extended Period of Contract:
M Extension Due To Modification & Extension for delay due to MCGM :

The price variation for the period of extension granted shall be limited to the amount payable
as per the Indices. In case the indices increases or decreases, above/below the indices
applicable, to the last month of the original or extended period vide clause8(l)(a)(i) and (ii)
of standard GCC

(i)  Extension Of Time For Delay Due To Bidder :
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(@) The price variation for the period of extension granted shall be limited to the amount
payable as per the Indices in case the indices increase, above the indices applicable, to the last
month of the original completion period or the extended period vide above clause 8(l)(a)(i)
and (ii) of standard GCC.

(b) The price variation shall be limited to the amount payable as per the indices, in case the
indices decrease or fall below the indices applicable, to the last month of original / extended
period of completion period vide above clause 8(1)(b) of standard GCC, then lower indices
shall be adopted.

(iii) Extension of Time For Delay due to reasons not attributable to MCGM and Bidder
(Reference CI.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited to the amount payable
as per the Indices in case the indices increases or decreases, above/below the indices
applicable, to the last month of the original period.

81. Payment: Interim Payment :
i) Interim bills shall be submitted by the Bidder from time to time (but at an interval
of not less than one month) for the works executed. The Engineer shall arrange to have
the bills verified by taking or causing to be taken, where necessary, the requisite

measurement of work.

i) Payment on account for amount admissible shall be made on the Engineer certifying
the sum to which the Bidder is considered entitled by way of interim payment for all the
work executed, after deducting there from the amount already paid, the security deposit /
retention money and such other amounts as may be deductible or recoverable in terms of

the contract.

iii)  On request, the bidder will be paid upto 75 percent of the value of the work carried
out as an adhoc payment in the first week of next month after deducting there from
recoveries on account of advances, interest, retention money, income tax etc. The balance

payment due will be paid thereafter.

iv) No interim payment will be admitted until such time the Bidder have fully
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning submission
and approval of Network Schedule for the works, as detailed in Condition 8 (h). A fixed
sum shall be held in abeyance at the time of next interim payment for non-attainment of
each milestone in the network and shall be released only on attainment of the said

milestone.
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v) An interim certificate given relating to work done or material delivered may be
modified or corrected by a subsequent interim certificate or by the final certificate. No
certificate of the Engineer supporting an interim payment shall of itself be
conclusive evidence that any work or materials to which it relates is / are in accordance

with the contract.

82  Banning/De-Registration of Agencies of Construction works in MCGM

e The regulations regarding Demotion/ Suspension Banning for specific period
or permanently / De-Registration shall be governed as per the respective
condition in Bidder Registration Rules of MCGM.

83. JOINTVENTURE

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows
shall be incorporated in the Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different works is more
than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be al-
lowed for complex technical work below Rs.100 Crores with the approval of concerned
AMC

b) Separate identity/name shall be given to the Joint Venture firm.

¢) Number of members in a JV firm shall not be more than three in normal circumstances, if the
work involves only one discipline (say Civil or Electrical). If number of members in JV is re-
quired to be more than three, then approval of concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual capacity or as a
member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any
constitute member of the JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the name of consti-
tuent member. However, EMD in the name of lead partner can be accepted subject to submis-
sion of specific request letter from lead partner stating the reasons for not submitting the
EMD in the name of JV and giving written confirmation from the JV partners to the effect
that the EMD submitted by the lead partner may be deemed as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a
majority (at least 51%) share of interest in the JV firm. The other members shall have a share
of not less than 20% each in case of JV firms with up to three members and not less than 10%
each in case of JV firms with more than three members. In case of JV firm with foreign
member(s), the lead member has to be an Indian firm with a minimum share of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV
members shall be submitted by the JV firm along with the tender. The complete details of the
members of the JV firm, their share and responsibility in the JV firm etc. particularly with
reference to financial technical and other obligation shall be furnished in the agreement.

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during
the validity of the tender. In case the bidder fails to observe/comply with this stipulation,
the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful bidder, the
validity of this agreement shall be extended till the currency of the contract expires.
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)

K)

Approval for change of constitution of JV firm shall be at the sole discretion of the MCGM.

The constitution of the JV firm shall not be allowed to be modified after submission of the
tender bid by the JV firm except when modification becomes inevitable due to succession
laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any case
the Lead Member should continue to be the Lead Member of the JV firm. Failure to observe
this requirement would render the offer invalid.

Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be
altered during the currency of contract except when modification become inevitable due to
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated.
Failure to observe this stipulation shall be deemed to be breach of contract with all conse-
quential penal action as per contract condition.

On award of contract to a JV firm, a single Performance Guarantee shall be required to be
submitted by the JV firm as per tender conditions. All the Guarantees like Performance Guar-
antee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be accepted
only in the name of the JV firm and no splitting of guarantees amongst the members of the JV
firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work

has been awarded) has to be executed and got registered before the Registrar of the
Companies under Companies Act or before the Registrar / Sub-Registrar under the
Registration Act,
1908. This agreement shall be submitted by the JV firm to the MCGM before signing
the contract agreement for the work. (This agreement format should invariably be part of
the ten- der condition). In case the bidder fails to observe/comply with this stipulation, the
full Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be
taken against partners of the JV and the JV. This joint venture agreement shall have, inter-
alia, following clauses:-

Joint and several liability - The members of the JV firm to which the contract is awarded,
shall be jointly and severally liable to the Employer (MCGM) for execution of the project
in accordance with General and Special conditions of the contract. The JV members shall
also be liable jointly and severally for the loss, damages caused to the MCGM during the
course of execution of the contract or due to no execution of the contract or part thereof.
Duration of the Joint Venture Agreement -It shall be valid during the entire period of
the contract including the period of extension if any and the maintenance period after the
work is completed.

Governing Laws - The Joint Venture Agreement shall in all respect be governed by and
in- terpreted in accordance with Indian Laws.

Authorized Member -Joint Venture members shall authorize one of the members on
behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into
contract in respect of the said tender, to receive payment, to witness joint measurement of
work done, to sign measurement books and similar such action in respect of the said
tender/contract. All notices/correspondences with respect to the contract would be sent
only to this authorized member of the JV firm.

No member of the Joint Venture firm shall have the right to assign or transfer the interest
right or liability in the contract without the written consent of the other members and that
of the employer in respect of the said tender/contract.
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n. Documents to be enclosed by the JV firm along with the tender:
I.  In case one or more of the members of the JV firm is/are partnership firm(s),
following documents shall be submitted:
a. Notary certified copy of the Partnership Deed,

b. Consent of all the partners to enter into the Joint Venture Agreement on a
stamp paper of appropriate value (in original).

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the
partners  to sign the MOU and JV Agreement on behalf of the partners and
create liability against the firm.

ii.  In case one or more members is/are Proprietary Firm or HUF, the following
documents shall be enclosed:

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a
Pro- prietary Concern and he is sole proprietor of the Concern OR he is in
position of "KARTA" of Hindu Undivided Family and he has the authority,
power and consent given by other partners to act on behalf of HUF.

iii.  In case one or more members is/are limited companies, the following documents shall
be submitted:

a. Notary certified copy of resolutions of the Directors of the Company,
permitting the company to enter into a JV agreement, authorizing MD or one
of the Directors or Managers of the Company to sign MOU, JV Agreement,
such other documents required to be signed on behalf of the Company and
enter into liability against the company and/or do any other act on behalf of the
company.

b. Copy of Memorandum and articles of Association of the Company.

c. Power of Attorney (duly registered as per prevailing law) by the Company
autho- rizing the person to do/act mentioned in the para (a) above.

0. All the members of the JV shall certify that they have not been black listed or debarred
by MCGM from participation in tenders/contract in the past either in their individual
capacity or the JV firm or partnership firm in which they were members / partners.

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall
be adjudged based on satisfactory fulfillment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of
the JV firm shall meet at least 35% requirement of technical capacity as stipulated in
tender document.

OR

In case of composite works (e.g. works involving more than one distinct component such as Civil

Engineering works, M&E works, Electrical works, etc. and in the case of major bridges,

substructure and superstructure etc.), at least one member should have satisfactorily completed

35% of the value of any one component of the project work so as to cover all the components

of project work or any member having satisfactorily completed 35% of the value of work of

each component during last seven financial years.

In such cases, what constitutes a component in a composite work shall be clearly

defined as part of the tender condition without any ambiguity.
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Financial eligibility criteria: The contractual payments received by the JV firm or the
arithmetic sum of contractual payments received by all the members of JV firm in any one of the
previous three financial years and shall be at least 100% of the estimated value of the work as
mentioned in the tender.

84. Compensation for delay:

)

i)

i)

If the Bidder fails to complete the works and clear the site on or before the Contract
or extended date(s) / period(s) of completion, he shall, without prejudice to any
other right or remedy of Municipal Corporation on account of such breach, pay as
agreed compensation, amount calculated as stipulated below (or such smaller amount
as may be fixed by the Engineer) on the contract value of the whole work or on the
contract value of the time or group of items of work for which separate period of
completion are given in the contract and of which completion is delayed for every
week that the whole of the work of item or group of items of work concerned remains
uncompleted, even though the contract as a whole be completed by the contract or the
extended date of completion. For this purpose the term “Contract Value” shall be
the value of the work at Contract Rates as ordered including the value of all
deviations ordered:

» Completion period for projects (originally stipulated or as extended) not
exceeding 6 months : to the extent of maximum 1 percent per week

» Completion period for projects (originally stipulated or as extended)
exceeding 6 months and not exceeding 2 years : to the extent of maximum %2
percent per week.

« Completion period for projects (originally stipulated or as extended) exceeding 2
years : to the extent of maximum ¥4 percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of
a week the compensation payable for that fraction shall be proportional to the
number of days involved. Provided always that the total amount of compensation for
delay to be paid this condition shall not exceed the undernoted percentage of the
Contract Value of the item or group of items of work for which a separate period of
completion is given.

Completion period (as originally stipulated or as extended) not exceeding 6
months: 10 percent.

Completion period (as originally stipulated or as extended) exceeding 6 months
and not exceeding 2 years : 7% percent.

Completion period (as originally stipulated or as extended) exceeding 2 years :
5 percent.

The amount of compensation may be adjusted set off against any sum payable to
the bidder under this or any other contract with the Municipal Corporation.
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85. Action And Compensation Payable In Case Of Bad Work And Not Done As
Per Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in- charge, his authorized subordinates in charge of the work and all the
superior officers, officer of the Vigilance Department of the MCGM or any
organization engaged by the MCGM for Quality Assurance and the bidder shall, at
all times, during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the bidder, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Bidder’s
agent shall be considered to have the same force as if they had been given to
the bidder himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge
of the work or to the officer of Vigilance Department, that any work has been
executed with unsound, imperfect or unskillful workmanship or with materials of any
inferior description, or that any materials or articles provided by him for the
execution of the work are unsound or of a quality inferior to that contracted for
or otherwise not in accordance with the contract, the bidder shall, on demand in
writing which shall be made within twelve months of the completion of the work
from the Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for forthwith
rectify, or remove and reconstruct the work so specified in whole or in part, as the
case may require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own charge and cost.
In the event of the failing to do so within a period specified by the Engineer-in-
Charge in his demand aforesaid, then the bidder shall be liable to pay compensation at
the same rate as under clause 8.e. of the general condition of contract in section 9 of
tender document (for Compensation for delay) for this default. In such case the
Engineer-in Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the Engineer in charge may
consider reasonable during the preparation of on account bills or final bill if the item
IS SO acceptable without detriment to the safety and utility of the item and the
structure or he may reject the work outright without any payment and/or get it and
other connected and incidental items rectified, or removed and re-executed at the risk
and cost of the bidder. Decision of the Engineer-in-Charge to be conveyed in writing
in respect of the same will be final and binding on the bidder.

If the penalization amount exceeds maximum limit with respect to Clause 8.e of
Standard General Conditions of Contract, then a show cause notice shall necessarily
be issued to the contract as to why the contract should not be terminated.
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86.

Bidders remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by
the relevant clauses in documents that form a part of contract as exercised
or is exercisable in the event of any future case of default by the Bidder, he is
declared liable to pay compensation amounting to the whole of his security
deposit. The liability of the Bidder for past and future compensation shall remain
unaffected.

In the event of the Executive Engineer taking action against these relevant clauses,
he may, if he so desires, take possession of all or any tools and plant, materials and
stores in or upon the work of site thereof or belonging to the Bidder or procured
by him and intended to be used for the execution of the work or any part thereof
paying or allowing for the same in account at the contract rates, or in the case of
contract rates not being applicable at current market rates to be certified by the
Executive Engineer, may after giving notice in writing to the Bidder or his staff of
the work or other authorized agent require him to remove such tools and plants,
materials or stores from the premises within a time to be specified in such notice
and in the event of the Bidder failing to comply with any such requisition, the
Executive Engineer may remove them at the bidders expense of sell them by
auction or private sell on account of the Bidder at his risk in all respects and
certificate of the Executive Engineer as to the expense of any such removal and
the amount of the proceeds an expense of any such sell be final and conclusive
against the Bidder.

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction

Of Work

(a)If at any time after the execution of contract documents, the Engineer shall for
any reason whatsoever, desires that the whole or any part of the works specified in the
Tender should be suspended for any period or that the whole or part of the work
should not be carried out, at all, he shall give to the Bidder a Notice in writing of
such desire and upon the receipt of such notice, the Bidder shall forthwith suspend or
stop the work wholly or in part as required after having due regard to the appropriate
stage at which the work should be stopped or suspended so as not to cause any
damage or injury the work already done or endanger the safety thereof, provided that
the decision of the Engineer as to the stage at which the work or any part of it could be
or could have been safely stopped or suspended shall be final and conclusive against
the bidder.

The Bidder shall have no claim to any payment or compensation whatsoever by
reason of or in pursuance of any notice as aforesaid, on account of any suspension,
stoppage or curtailment except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a
continuous period exceeding 90 days the bidder shall be at liberty to withdraw from
the contractual obligations under the contract so far as it pertains to the unexecuted

part of the work by giving 10 days prior notice in writing to the Engineer within 30
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88.

days of the expiry of the said period of 90 days, of such intention and requiring the
Engineering to record the final measurement of the work already done and to pay
final bill.  Upon giving such Notice, the Bidder shall be deem to have been
discharged from his obligations to complete the remaining unexecuted work under his
contract. On receipt of such notice the Engineer shall proceed to complete the
measurement and make such payment as may be finally due to the bidder within a
period of 90 days from the receipt of such Notice in respect of the work already
done by the bidder. Such payment shall not in any manner prejudice the right of the
bidder to any further compensation under the remaining provisions of this clause.
(c)Where the Engineer required to Bidder to suspend the work for a period in excess
of 30 days at any time or 60 days in the aggregate, the Bidder shall be entitled to
apply to the Engineer within 30 days of the resumption of the work after such
suspension for payment of compensation to the extent of pecuniary loss suffered by
him in respect of working machinery remained ideal on the site of on the account of
his having an to pay the salary of wages and labour engaged by him during the said
period of suspension provided always that the bidder shall not be entitled to any
claim in respect of any such working machinery, salary or wages for the first 30 days
whether consecutive or in the aggregate or such suspension or in respect of any such
suspension whatsoever occasion by unsatisfactory work or any other default on his
part, the decision of the Engineer in this regard shall be final and conclusive against
the bidder.

Bidder to supply plant, ladder, scaffolding, etc. and is liable for damages arising

from non provision of lights, fencing, etc.

The Bidder shall supply at his own cost all material, plant, tools, appliances,
implements, ladders, cordage, tackle scaffolding and temporary works requisite or
proper for the proper execution of the work, whether, in the original altered or
substituted form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may be
necessary for the purpose of satisfying or complying with the requirements of the
Eng-In-Charge as to any matter as to which under these conditions is entitled to be
satisfied, or which is entitled to require together with the carriage therefore to and
from the work.

The Bidder shall also supply without charge, the requisite number of person with the
means and materials necessary for the purpose of setting out works and counting,
weighing and assisting in the measurements of examination at any time and from time
to time of the work or materials, failing which the same may be provided by the
Engineer In-charge at the expense of the bidder and the expenses may be deducted
from any money due to the bidder under the contract or from his security deposit or
the proceeds of sale thereof, or offers sufficient portion thereof.

The bidder shall provide all necessary fencing and lights required to protect the

public from accident and shall also be bound to bear the expenses of defence of

every suit, action or other legal proceedings, that may be brought by any person
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for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit action or proceedings
to any such person or which may with the consent of the bidder be paid for
compromising any claim by any such person.

89. Prevention of Fire :

The bidder shall not set fire to any standing jungle, trees, brushwood or grass
without a written permit from the Engineer In-charge. When such permit is given,
and also in all cases when destroying cut or dug up trees brushwood, grass, etc.,
by fire, the bidder shall take necessary measure to prevent such fire spreading to
or otherwise damaging surrounding property. The Bidder shall make his own
arrangements for drinking water for the labour employed by him.

90. Compensation for all damages done intentionally or unintentionally by
bidder’s labour whether in or beyond the limits of MCGM property including
any damage caused by spreading the fire shall be estimated by the Engineer In-
charge or such other officer as he may appoint and the estimate of the Engineer in-
charge to the decision of the Dy. H.E. (Maint.) on appeal shall be final and the
bidder shall be bound to pay the amount of the assessed compensation on demand
failing which the same will be recovered from the Bidder as damages or deducted
by the Engineer In-charge from any sums that may be due or become due from
MCGM to bidder under this Contract or otherwise. Bidder shall bear the expenses
of defending any action or other legal proceedings that may be brought to prevent
the spread of fire and he shall pay any damages and costs that may be awarded by
the Court in consequence.

91. Inthe case of Tender by partners, any change in the constitution of the firm shall
be forthwith, notified by the bidder through the Engineer In-charge for his
information.

92.  Action where no specifications:

In the case of any class of work for which there is no such specifications, such
works shall be carried out in accordance with the specifications and in the event of
there being no such specifications, then in such case, the work shall be carried out
in all respects in accordance with all instructions and requirements of the Engineer
In-charge.

93.  Safety and medical help :

(i) The Bidder shall be responsible for and shall pay the expenses of providing
medical help to any workmen who may suffer a bodily injury as a result of an
accident. If such expenses are incurred by MCGM, the same shall be recoverable
from the bidder forthwith and be included without prejudice to any other remedy of
MCGM from any amount due or that may become due to the Bidder.

(i) The bidder shall provide necessary personal safety equipment and first-aid box for the
use of persons employed on the site and shall maintain the same in condition

suitable for immediate use at any time.
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(ili)  The workers shall be required to use the safety equipment so provided by
the bidder and the bidder shall take adequate steps to ensure the proper use of
equipment by those concerned.

(iv)  When the work is carried on in proximity to any place where there is risk or
drawing all necessary equipment shall be provided and kept ready for use and all
necessary steps shall be taken for the prompt rescue of any person in danger.

94.  No compensation shall be allowed for any delay caused in the starting of the work
on account of acquisition of land or in the case of clearance of works, on account
of ant delay in according to sanction of estimates.

95. Anti-malaria and other health measures:
Anti-Malaria and other health measures shall be taken as directed by the
Executive Health Officer of MCGM. Bidder shall see that mosquito-genic
conditions are created so as to keep vector population to minimum level. Bidder
shall carry out anti-malaria measures in the area as per the guidelines issued by the
Executive Health Officer of MCGM from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting
in increase in malaria incidence, bidder shall be liable to pay MCGM on anti-
malaria measures to control the situation in addition to fine.

96.INTERNAL GRIEVENCE REDRESSAL MECHANISM

MCGM has formed a internal grievance redressal mechanism for redressal of
bidders’s grievance. Any bidder or prospective bidder aggrieved by any decision,
action or omission of the procuring entity being contrary to the provisions of the
tender or any rules or guidelines issued therein, in packet A,B,&C can make an
application for review of decision of responsiveness in pocket A,B & C within a
period of 7 days or any such other period, as may be specified in the bid document.

While making such an application to procuring entity for review, aggrieved
bidders or prospective bidders shall clear specify the ground or grounds in respect of
which he feels aggrieved.

Provided that after declaration of a bidder as successful in Packet ‘A’(General
requirements),an application for review may be filled only by a bidder who has
participated in procurement proceedings and after declaration of successful bidder in
packet ‘B’(Technical bid),an application for review may be filled only by successful
bidders of packet ‘A’. Provided further that, an application for review of the financial
bid can be submitted, by the bidder whose technical bid is found to be acceptable
/responsive.

Upon receipt of such application for review, MCGM may decide whether the
bid process is required to be suspended pending disposal of such review. The MCGM
after examining the application and the documents available to him, give such reliefs,
as may considered appropriate and communicate its decision to the applicant and
required to other bidders or prospective bidders, as the case may be.
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MCGM shall deal and dispose off such application as expeditiously as possible
and in any case within 10days from the date of receipt of such application or such
other period as may be specified in pre-qualification document, bidder registration
document or bid documents, as the case may be.

Where MCGM falls to dispose off the application within the specified period
or if the bidder or prospective bidder feels aggrieved by decision of the procuring
entity, such bidder or prospective bidder may file an application for redressal before
the ‘Internal Procurment Redressal Committee’ within 7 days of the expiry of the
allowed time or of the date of receipt of the decision ,as the case may be. Every such
application for internal redressal before Redressal committee shall be accompanied
by fee of Rs.25,000/-and fee shall be paid in the form of DD in favour of MCGM.

1ST Appeal by bidder against the decision of CE/HOD/Dean can be made
to concerned DMC/Director who should decide appeal in 7 days. If not satisfied
, 2nd Appeal by the bidder can be made to concern AMC for decision .

Grievance Redressal Committee (GRC) is headed by concerned MC/Director
of particular department for the first appeal/grievance by the bidder against the
decision for responsiveness /non-responsiveness in packet ‘A’,Packet ‘B’ or
PACKET ‘C’and if not satisfied ,concerned AMC will take decision as per second
appeal made by the bidder.

This Grievance Redressal committee (GRC)will be operated through
DMC(CPD) office where appeals of aggrieved bidder will be received with fee of
Rs.25000/-from aggrieved bidder. The necessary correspondence in respect of
said applications to the aggrieved bidder & concerned department ,issuing
notices, arranging of Grievance redressal committee (GRC) with DMC and
further proceeding will be carried out through registrar appointed by MCGM.

No application shall be maintainable before the redressal committee in regards
of any decision of the MCGM relating to following issues:

Determination of need of procurement
The decision of whether or not to enter into negotiation.
Cancellation of procurement process for certain reasons.

On receipt of recommendation of committee, It will be communicated decision
thereon to the applicant within 10days or such further time not exceeding 2 days ,as
may be considered necessary from the date of receipt of the recommendation and in
case of non-acceptance of any recommendation, the reason of such no acceptance
shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Grievance redressal committee, if
found, come to the conclusion that any such complaint or review is of frivolous or
malicious nature and submitted with the intention of delaying or defeating any
procurement or causing loss to the procuring entity or any other bidder, then such
complainant shall be punished the fine, which may extend to five lac rupees or two
percent of the value of the procurement, whichever is higher.

—--= X === X =m-= X ----
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SECTION 9
SPECIFICATIONS
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BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’'S DEPARTMENT)

Sub: Providing & fixing of gratings at valve gallery of
Borivali Hill Reservoir - 1/l under AEWW(M)MW/North-II
division.

SCOPE OF WORK & TECHNICAL SPECIFICATIONS

Scope of work :

The Hydraulic Engineer's Department of Municipal Corporation of Greater
Mumbai supplies about 3850 M.L.D. of water daily to over 14 million citizens of
Mumbai. The water is supplied to various localities directly from trunk mains or
through reservoirs and tunnel stations. Pumping stations are installed at hilly areas
where gravity supply is not possible.

The A EW.W.(M)W.S./North-Il division carries out operation maintenance of
various pumping station & reservoirs in ‘P’ & ‘R’ wards i.e. Western Suburbs / North. In
addition to replacement & installation of new pumping stations where water supply is not

fulfil is also carried out by this section.

M.S. grating provided at valve gallery shall be replaced with GRP Grating without disturbing
existing support structure. However additional support may be provided if required
additional support shall be of MS Only grating design span shall be as per excising support
span.

Removed Existing grating shall be property of the BMC, it shall be kept as directed by BMC
Engineer

The contractor is advised to visit the site before submitting the offer to get acquainted with
the job and exact scope and nature of work. The negligence of scope of work will be to the
account of contractor.

The Tenderer is advice visit to take actual measurements at the time of erection of the all
the structure to avoid mismatch at site. Loading / unloading staking / cutting / inserting shall
be carried by the contractor.

. All tools, equipments, manpower, materials etc. shall be arranged by the successful
contractor at his own cost; however electricity & water is available at site shall be made

available by BMC free of cost.
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BMC will not be held responsible for any mishap happened to men, material of the
contractor. Contractor shall be held responsible for any mishap happening due to his own
mistakes.

Any damage to Municipal property while carrying out said work shall be borne by
contractor.

The successful contractor shall have to rectify defects/discrepancies observed / pointed
out, if any by BMC’s engineers, during commissioning / during guarantee period, at his own
cost.

The successful Contractor shall carry out the work which is not included in the Specification
and scope of work but required for satisfactory completion of work without claiming of any
extra cost

The contractor shall carry out the work with best workmanship with standard engineering
practices under supervision of the engineer.

The successful contractor shall carry out work on working days between 10.00 am to 05.00
pm

Bidder shall bear all the expenses to the S.G.N.P. forest department during inspection of

site & execution of work

SELECTION OF MATERIAL

>

>

>

Selection of material shall be strictly as per specification. No alternate other than specified

is accepted. Alternate material offer shall be rejected.

All materials brought on the site of work and meant to be used in the same, shall be the
best of their respective kinds and to the approval of the Engineer. The Engineer or his
representative will accept that the materials are really the best of their kinds, when it is
proved beyond doubt that no better materials of the particular kind in question are

available in the market.

The contractor shall obtain the approval of the Engineer of samples of all materials to be
used in the works and shall deposit these samples with him before placing an order for the
materials with the suppliers. The materials brought on the works shall conform in every
respect to their approved samples. Fresh samples shall be deposited with the

Engineer whenever the type or source of any material changes.
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The contractor shall check each fresh consignment of materials as it is brought to the
site of works to see that they conform in all respects to the Specifications of the

samples approved by the Engineer, or both.

The Engineer will have the option to have any of the materials tested to find out whether
they are in accordance with the Specifications and the Contractor will bear all expenses for
such testing. All bills, vouchers and test certificates, which in the opinion of the Engineer
or his representative are necessary to convince him as to the quality of the materials or
their suitability shall be produced for his inspection when required.

Any materials that have not been found to conform to the specifications will be rejected
forthwith and shall be removed from the site by the contractor at his own cost within
24 hours.

The Engineer shall have power to cause the Contractors to purchase and use such
materials from any particular source, as may in his opinion be necessary for the proper

execution of the work.

Technical Specification :-

MOC U.V. Resistant, Fire Retardant, Non-Corrosive.
Light Weight GRP

Resin/Material : | Polyester

Loading | 2500 kg/sgm

Third party Type Test | : | All type of test reports must be provided with

Reports tender else tender will be rejected. All type test
reports must be from any Govt. Laboratories or
reputed institution like 1T, International Lab or
NABL Approved Third party Labs

Flame Spread & : | Material Type test report as per ASTM E-84

Smoke Development meeting Flame Spread 25 and Smoke spread,

Index Index 200

Glass Content .| Min 60
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Test report for accelerated weathering as per
ASTM G154 for min. 100 hrs with testing strength
test & flexural strength which shall not reduce by
more than 10% after UV exposure.

U.V. Resistant

Tensile Strength - | Min. 350N/mm? as per ASTM D 790 method

Flexural Strength : | Min. 300N/mm?as per ASTM D 638 method

I. Visit to _the site: - Representative of the bidder shall visit the site and see

themselves the quantum of work involved etc. and fill in their tender thereafter to

take care of all the necessary work needed for erecting of enclosure.

[I.  Technical Specifications:-

a) Construction Details:-

I. Construction Details of GRP grating :-

a) Support Structure for resting of above gratings shall be made from
pultruded section to be mounted in horizontal direction
b) Pultruded GRP Vertical Column shall be used at centres of

Horizontal support structure to withstand load
b) Manufacturing Process :- Pultrusion
c) All type test reports must be provided along with tender.

d) GRP Profiles shall be content of min. 60% glass.

Il. Successful tenderer shall give following Type Test Reports :-

a) U.V. Resistant Type Test Report for weathering as per ASTM G154 for
1000 Hours (Considered Equivalent to 10 Years outdoor life) with
testing tensile strength test & flexural strength which shall not reduce
by more than 10% after UV exposure, for GRP Material.

b) Flame Spread Index & Smoke Development Index :- Type Test Report
required as per ASTM E-84 meeting flame spread <25 & Smoke
Spread Index <200.

c) Tensile Strength of GRP Material with min. 350 N/mm2 as per ASTM
D790
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d) Flexural Strength of GRP Material with min. 300 N/mm2 as per ASTM
D638

e) GRP Material meeting toxicity Index & Zero Halogen as per NES 713
Toxicity Index < 1.0 & Halogen — NIL.

f) GRP Material meeting Dielectric Strength meets ASTM D-149 Di-
Electric Strength min. 6 kV/mm.

Il ') Schematic representation : Following drawing is proposed provisional
drawing for subject work. However all participating bidders shall visit site & prepare

their own drawing to submit along with bid.

Grating shall cut where ever the actuator floor stand come in the line of
grating without compromising load bearing capacity of the grating wherever load
bearing capacity of the grill decreases additional support of ISA / ISME / ISMB

shall be provided for strengthening
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TECENICAL DATA SHEET FOR GRP GRATING

Particulars | Parameatars
Materlal Specificatlons:
NOC LY. Reslstant, Fre Retardant, Nen-Comroslve, Light Walght CRP
Ermus Pultrusion
Resin Fulyestor
[Loading 2000k fsqm at maw. 1.0 Wi suppart span,

Third Fetty Type Test Repatts :- (Al type test reports must be provided with offer
during tender alse tender will be rajected. All type test repors must be from
any Govt. Laboratories o Reputed Institutions like I, Intarnational Lab or NABL
Approved Third Party Labs)

UV, Reslatant
1500 Hry with testng fensile strength test & Aerd strength
which shall not redyce by more than 10% after UV axpasure,

Test Repot? for decelerdted weathetlng as per ASTM G154 fot Min.

Flame Zpread Class 1 a5 per B3 475, Pt 7

Ulass Centent Win, B0%

Flawral Strangth (LW) | Min 300 K/mm3 as per ASTH D638

Tensie Strength (LK) | Min 350 hf'rnrniJ a3 per ASTM 01750

O
'?.H&UU,@
i
(GRP GRATING 5050
L] w n ] L!

KO- wiog) | (LenGTH)

1 1000 1000
ISOMETRIC VIEW OF GRP GRATING

o8mm
HOLE

55316 M CLAMP FOR
GRATING FIAING

TOLERANCE: -
v 20 ON WIOTH & HEIGHT
o HI0% N OTHER DIMENSIONS

NOTES: -

¢ AL DIMENSION ARE IN "mm" OTHERWSE IT STATED,
+ AL MATERIAL ARE GRP OTHERWISE [T STATEL,

+  NOT TO SCALE

« COLOR:- YELLOW
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TECHNICAL DATA SHEET FOR. GRP GRATING

Particulars ‘ Farameiers
Matedial Specifications:
NOC UL, Resletant Flre Retardant, Nen-Corroslve, Ught Welght GRF
[Pragess Pultrysion
Resin Palypater
[Loading T00hen ot o, 1.2 W, sdupatl span, g gbmm
Thitd Party Type Tost Reports - (Al type test reporte must be provided with offer Up HOLE
during tender else tender will ba rejeeted. All type test reparts must be from q ps%
any Gowt. Loborateriss or Reputed Institutions ke 17, International Lob or NARL &y ‘00;,; 55316 MCLAMP FOR
Approved Third Party Labs) &3 GRATING FIING
U Registant Tast Report for accelerated weathering as per ASTM GI54 for Min.

1300 Hrs with testng tensile strength test & fewural sirength
shich shall nat reduce by more than 105 after UV mposure,

Flama Spread (laae 1 08 por 85 476, Part 7

Glgs Contett in. B0%
Rlaxural Strength (LW) | Min 300 W/mm7 ag per ASTH D633
Tensle Strength (L) | ¥in 350 Njmm? as por ASTM 790

%%

GRP1BAR

GRF GRATING 16D PRI
"W' qu RCD
S\ wog | eve)
y | om0 | o

ISOMETRIC VIEW OF GRP GRATING

TOLERANCE: -
¢ 225 ON WD & HEIGHT
o+ 2107 N OTHER DIMENSIONS

NOTES: -

¢ ALL DINENSION ARE N “mm’ OTHERWSE IT STATED.
v AL MATERIAL ARE GRP OTHERWISE [T STATED.

¢ NOT T0 SCALE

v COLOR:- YELLOW
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1) Transporting to site and erecting structural steel members for all heights & at all

2)

3)

levels including provision of necessary erection bolts, fixing bolts, nuts, washers,
cleats, stiffeners, of necessary erection bolts, fixing bolts, nuts, washers, cleats,
stiffeners, gussets, base plate, and all necessary fixtures and operations like
preheating as per specifications Straightening, bending, cutting, drilling, grinding,
machining if specified, welding, grinding and removing the welding burr and
preparing surface for hot dip galvanizing etc complete as directed by Engineer In
Charge.

Grating shall cut where ever the actuator floor stand come in the line of grating
without compromising load bearing capacity of the grating wherever load bearing
capacity of the grill decreases additional support of ISA / ISME / ISMB shall be
provided for strengthening

Drawing attached herewith for reference purpose only design pattern shall be as
per drawing, however tenderer shall free to use higher grade / size material. Tender
shall submit their own drawing before commencement of work & get it approved by
BMC Engineer.

Sd/- Sd/- Sd/-

S.E.(BHR) A.E.W.W(M)W.S./North E.E.(M.)M.W.
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To be submitted by the tenderer

Type of grating

MOC

Resin/Material

Loading

Third party Type
Test Reports

Flame Spread &
Smoke
Development
Index

Glass Content

U.V. Resistant

Tensile Strength

Flexural Strength

Sign & seal of the tenderer
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DATA SHEETS TO BE FILLED IN

FOLLOWING INFORMATION TO BE FURNISHED BY THE BIDDER

FOR EVALUATION PURPOSE

A) List of following copies to be attached along with tender document.

Sr. Documents Attached / not

No. attached

1 G.S.T registration certificate

2. Annual turnover for last three years

3. Latest Bank solvency

4, EMD receipt (screen shot)

. Partnership deed in case of joint stock Company. Power of attorney
registered in MCGM's. office in case of joint stock company

6. Past performance report with details of orders.
MCGM / Govt. registration certificate

8 PF & ESIC registration certificate

9 Authority letter from manufacturer if agents / TRADERS are submitting
the tender

10. | Pan card with photo

11. | Tender form duly filled & signed

12. | Annexure A,B,C

13. | C.A. certified Liquid asset certificate

14 | Whether firm price is quoted

15 | Penalty Clause accepted or not

16 | Delivery schedule as per tender condition

17 | Payment terms accepted or not

18 | Validity of offer (180 days.)

19 | Guarantee

(NOTE : Offers received with incomplete information shall be treated as non-responsive.)

Bidder’s Signature and Office Stamp
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SECTION 10

FRAUD AND CORRUPT
PRACTICES
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FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause hereinabove, if
an Applicant is found by the Authority to have directly or indirectly or through an
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice during the Bidding Process, such
Applicant shall not be eligible to participate in any tender or RFQ issued by the Authority
during a period of 2 (two) years from the date such Applicant is found by the Authority to
have directly or indirectly or through an agent, engaged or indulged in any corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as
the case may be.

For the purposes of this Clause , the following terms shall have the meaning
hereinafter respectively assigned to them:

“corrupt practice” means

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to
influence the actions of any person connected with the Bidding Process (for avoidance of
doubt, offering of employment to, or employing, or engaging in any manner whatsoever,
directly or indirectly, any official of the Authority who is or has been associated in any
manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with
matters concerning the Concession Agreement or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of the Authority, shall be
deemed to constitute influencing the actions of a person connected with the Bidding
Process); or

save and except as permitted under the relevant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after
the execution of the Concession Agreement, as the case may be, any person in respect of
any matter relating to the Project or the LOA or the Concession Agreement, who at any
time has been or is a legal, financial or technical adviser of the Authority in relation to

any matter concerning the Project;
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“fraudulent practice” means a misrepresentation or omission of facts or suppression of facts

or disclosure of incomplete facts, in order to influence the Bidding Process ;

“coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any persons participation or action in the
Bidding Process;

“undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict
of Interest; and
“Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and fair
competition in the Bidding Process.

If the Employer/Financier determines that the Bidder has engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices, in competing for or in executing the Contract,
then the Employer may, after giving 14 days" notice to the Bidder, terminate the Bidder's
employment under the Contract and expel him from the Site, and the provisions of relevant
Clause shall apply as if such expulsion had been made.

Should any employee of the Bidder be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that

employee shall be removed in accordance with relevant Clause.
For the purposes of this Sub-Clause:

i.  “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly,
of anything of value to influence improperly the actions of another party;

ii.  “another party” refers to a public official acting in relation to the procurement process
or contract execution. In this context, “public official” includes Financer staff and
employees of other organizations taking or reviewing procurement decisions.

iii.  “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial
or other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to

achieve an improper purpose, including to influence improperly the actions of another party;

V. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a
party;
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Vi.

Vili.

viii.

“obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in order
to materially impede the Financier investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from

pursuing the investigation; or

acts intended to materially impede the exercise of the Financers inspection and audit

rights provided .

“party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to

influence the procurement process or contract execution.

“parties” refers to participants in the procurement process (including public officials)

attempting to establish bid prices at artificial, noncompetitive levels.

a “party” refers to a participant in the procurement process or contract execution.

—== X === X === X =m--
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SECTION 11
PRE BID MEETING




PRE-BID MEETING
(Not Applicable)

Pre-bid meeting of the interested parties shall be convened at the designated date, time and
place. A maximum of three representatives of each Applicant shall be allowed to participate on

production of authority letter from the Applicant.

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications
and make suggestions for consideration of the Authority. The Authority shall Endeavour to
provide clarifications and such further information as it may, in its sole discretion, consider
appropriate for facilitating a fair, transparent and competitive Bidding Process.

12.1 Interpretation of e-Tender Document:

a) Bidder(s) shall examine the tender document and acquaint themselves to all conditions and
matters affecting the cost of the works. If any bidder(s) finds discrepancies or omissions in
the Document or if in doubt about their meaning, he should address a query during pre-bid
meeting.

b) Any resulting interpretation of the tender document will be issued to bidder(s) as
an addendum. Verbal clarification obtained from any source shall not be binding on the
Corporation.

¢) No bidder(s) shall amend the text of any document except as may be necessary to
comply with any addendum.

12.2 Clarification of e-Tendering Documents

Pre-bid meeting (If proposed as per e-Tender notice)

a) The bidder or his authorized representative is allowed to attend a pre-bid meeting as per
the date, time and venue mentioned in the tender notice/header data.

b) The purpose of the pre-bid meeting will be to clarify issues and to answer questions on
any matter that may be raised prior to the pre-bid meeting.

c) Any bidder requiring any clarification of the tender document and/or the works may submit
his questions on E.E.(M.)M.W.’s e-mail i.e. eemmwcity.he@mcgm.gov.in ease note that all
emails which will reach the inbox on or before meeting till 5.00 p.m. will be considered for
pre-bid.
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SECTION -12

LIST OF APPROVED BANKS
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IST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in suburbs and extended
suburbs up to Virar and Kalyan have been approved only for the purpose of accepting

Banker“s guarantee from 1997-98 onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can
be accepted only if the said Bankers Guarantee is countersigned by the Manager of a branch
of the same Bank, within the Mumbai Limit categorically endorsing thereon that said bank-
ers Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and is
liable to be on forced against the said branch of the Bank in case of default by the contrac-

tor/supplier furnishing the bankers Guarantee.

List of approved Banks:-

A S.B.l and its subsidiary Banks
1 State Bank Of India.

2 State-Bank-Of Bikaner-&-Jaipur
3 State Bank Of Hyderabad.

4 State-Bank-Cf Mysere-

5 State-Bank-Of Patiyala:

6 State Bank-Of Saurashtra

7 StateBank-Cf Fravankere:

B Nationalized Banks

8 Allahabad Bank.

9 AndhraBank:

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 DenaBank-
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15 Indian Bank.

16 Indian Overseas Bank.

17 Oriental-Bank-Of-Commerce:
18 Punjab National Bank.

19 Punjab & Sindh Bank.

20 SyneheateBank:

21 Union Bank Of India.

22 YUnited-Bank-Of-tndia-

23 UCO Bank.

24 Vijaya Bank.

24A | Gorporation-Bank-

C Scheduled Commercial Banks
25 Bank Of Madura Ltd.

26 Bank Of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.

30 City Union Bank Ltd.

31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indsind Bank Ltd.

35 I.C.1.C.1 Banking Corporation Ltd.
36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
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39 KarurVysya Bank Ltd.

40 Laxmi Vilas Bank Ltd.

41 Nedugundi Bank Ltd.

42 Ratnakar Bank Ltd.

43 Sangli Bank Ltd.

44 South Indian Bank Ltd.

45 S.B.1 Corporation &Int Bank Ltd.

46 Tamilnadu Mercantile Bank Ltd.

47 United Western Bank Ltd.

48 Vysya Bank Ltd.

D Schedule Urban Co-op Banks

49 Abhyudaya Co-op Bank Ltd.

50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd.

55 JanataSahakari Bank Ltd.

56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.

59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 ShamraoVithal Co-op Bank Ltd.
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64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Banks

67 | ABMAMRO (N.Y.) Bank.

68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.

== X === X =me= X ----
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SECTION -13
APPENDIX
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To,

FORM OF TENDER

The Municipal Commissioner for Greater Mumbai

Sir,

I/ We have read and examined the following documents relating to the work of

“ Providing & fixing of gratings at valve gallery of Borivali Hill Reservoir - 1I/l11 under
AEWW(M)MW/North-II division.”

Vi.
Vii.

viii.

1A.

1B.

Notice inviting tender.

Directions to bidders (General and special)

General condition of contract for Civil Works of the Municipal Corporation of Greater
Mumbai as amended up to date.

Relevant drawings , if any.
Specifications.

Special directions
Annexure Aand B.

Bill of Quantities and Rates.

I/We
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business, for the establishment / firm / registered company,
named herein below, do hereby offer to

Referred to in the specifications and schedule to the accompanying form of contract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable).

I/We do here by state and declare that I/We, whose names are given herein below in details
with the addresses, have not filled in this tender under any other name or under the name of
any other establishment /firm or otherwise, nor are we in any way related or concerned with
the establishment /firm or any other person, who have filled in the tender for the aforesaid
work.”

I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon
the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

According to your requirements for payment of Earnest Money amounting to
Rs. /- (Rs. In words ) 1/We have deposited the amount through
online payment gateways with the C.E. of the Corporation not to bear interest.
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4. 1/We hereby request you not to enter into a contract with any other person/s for the execution of
the works until notice of non/acceptance of this tender has first been communicated to
me/us, and in consideration of yours agreeing to refrain from so doing l/we agree not to
withdraw the offer constituted by this tender before the date of communication to me/us of such
notice of non/acceptance, which date shall be not later than ten days from the date of the
decision of the Standing Committee or Education Committee of the Corporation, as maybe
required under the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to
condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and conditions
which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely, if.

a. I/\We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit when called upon to

do so.
c. l/'we do not commence the work on or before the date specified by the Engineer in  his
work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the

preparation, stamping and execution of the said contract.

9. “IWe. ..o have failed in the accompanying tender with
full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any
manner relating to any action, including forfeiture of deposit and blacklisting, for giving any in-
formation, which is found to be incorrect and against the instructions and directions given in this
tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the allotment
of work/contract to me/us, that any information given by me/us in this tender is false or
incorrect, 1/We shall compensate the Municipal Corporation of Greater Mumbai for any such
losses or inconvenience caused to the Corporation in any manner and will not resist any
claim for such compensation on any ground whatsoever. |I/we agree and undertake that I/we
shall not claim in such case any amount by way of damages or compensation for cancellation of
the con- tract given to me/us or any work assigned to me/us or is withdrawn by the
Corporation,”

Address - Yours faithfully,

Bidder’s sign & Office Stamp

Digital Signature of the Bidder or the Firm
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Full Name and private residential address of all the partners constituting the Firm

| B
e
R SRS
A
S
Alc No
L, Name of Bank
R
K R Name of Branch
B
B, Vendor No.
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AGREEMENT FORM
Tender / Quotation dated ................ 20...

Standing Committee/Education Committee Resolution No. .......c..oeoviiiiiiiiiiiiiiiieen,
CONTRACT FOR THE WORKS ...ttt e e e e eae e e

This agreement made this day Of ... ... o e e
TWO  tNOUSANG ..ot e e e e e e
T YT

the D.M.C.(S.E.) (hereinafter called “the commissioner” in which expression are included unless the
inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the time
being holding the office of D.M.C.(S.E.) of the second part and the Municipal Corporation of Greater
Mumbai (hereinafter called “the Corporation”) of the third part, WHEREAS the bidder has tendered
for the construction, completion and maintenance of the works described above and his tender has
been accepted by the Commissioner (with the approval of the Standing Commit- tee/Education
Committee of the Corporation NOW THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of
this agreement viz.

a) The letter of Acceptance

b) The Bid:

C) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

Q) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

)] All correspondence documents between bidder and MCGM

3) In consideration of the payments to be made by the Commissioner to the bidder as
hereinafter mentioned the bidder hereby covenants with the Commissioner to construct,
complete and maintain the works in conformity in all respects with the

provision of the contract.
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4) The Commissioner hereby covenants to pay to the Bidder in consideration of the construction,
completion and maintenance of the works the contract sum, at times and in the manner
prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to
be herein to affixed (or have hereunto set their respective hands and seals) the day and
year above written.

Signed, Sealed and delivered by the bidders

In the presence of Trading under the name and style of

Full Name
Address
Signed by the DMC(S.E.) in the presence of

D.M.C.(S.E))
The Common seal of the Municipal Corporation of
Greater Mumbai was hereunto affixed on the
veenennnn. 20 in the presence of two members
of the Standing Committee.
1 1
2 2.
And in the presence of the Municipal Municipal Secretary
Secretary
E.E.(Maint)M.W. Dy.H.E.(Maint) H.E.
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be
deemed to include its successors and assigns)of the first part

inhabitants carrying on business at and in Mumbai under the style
name of Messer‘s (hereinafter referred to as 'the consultant’) of the
second part Shri.

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the
commissioner' which expression shall be deemed, also to include his successor or successors for the
time being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL
CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the Corporation’) of the
fourth part WHEREAS the consultants have submitted to the Commissioner tender for the execution

of the work of " and the terms

of such tender /contract require that the consultants shall deposit with the Commissioner as/contract
deposit/ earnest money and /or the security a sum of Rs. (Rupees
JAND WHEREAS if and when any such tender is accepted by the

Commissioner, the contract to be entered into in furtherance thereof by the consultants will provide

that such deposit shall remain with and be appropriated by the Commissioner towards the Security -
deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and
faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims properly
chargeable against them there under AND WHEREAS the consultants are constituents of the Bank
and in order to facilitate the keeping of the accounts of the consultants, the Bank with the consent and
concurrence of the consultants has requested the Commissioner to accept the undertaking of the
Bank hereinafter contained, in place of the bidders depositing with the Commissioner the said sum
as earnest money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has
agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of
the premises, the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the
commissioner to pay to the commissioner upon demand in writing , whenever required by him
from time to time, soto do, a sum not exceeding in the whole Rs. (Rupees )
under the terms of the said tender and /or the contract .The B.G. Is valid up to

”Notwithstanding anything what has been stated above, our liability under the above guarantee is

restricted to Rs. only and guarantee shall remain in force up to unless

133




the demand or claim under this guarantee is made on us in writing on or before all your
right under the above guarantee shall be forfeited and we shall be released from all liabilities under

the guarantee thereafter”
IN WITNESS WHEREOF

WITNESS(1)

Name and

address

WITNESS(2)

Name and the duly constituted Attorney Manager

address

the Bank and the said Messers

(Name of the Bank)

WITNESS(1)

Name and

address

WITNESS(2)

Name and

For Messer*s

address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian

Rupees.

134




» PROFORMA FOR THE UNDERTAKING TO BE SUBMITTED BY THE

BIDDER
(ON THEIR LETTER HEAD)

To,
The Municipal Commissioner,
Municipal Corporation of Greater Mumbai, Mumbai.

Date:
Sub:

Sir,
I/We, have read the terms and conditions mentioned herein and agree to accept the same. Further

the undersigned hereby undertake that -

7. All the observations & instructions made by the quality assurance agency appointed if any for
the tender work are binding on us and same will be complied immediately.

Yours Faithfully,

Bidder’s Signature
Rubber Stamp
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ANNEXURE "A"

Name of Work: “ Providing & fixing of gratings at valve gallery of Borivali Hill Reservoir -
/111 under AEWW(M)MW/North-I11 division.”

1) Earnest Money

a) Name of Ward . AEWWMWS North
b) Estimated cost of Tender . N.A. as Item rate basis tender
c) Earnest Money © Rs. 44,630/-

2) Definition : The Engineer for this work is

Hydraulic Engineer (H.E).
3) Security Deposit Amended

a) Contract Deposit . 2 % of the Contract Sum
b) Retention Money : N.A.
4) Contract Period : Period of completion

06 (Six) Months

5) Defect Liability Period : Three Years ( 36 Months)

6) Advances (Recovery of advances) :as per GC.C

7) Payment : 100% against successful commissioning of SITC work at
MCGM site & payment within 30 days after receipt of bill,
but subjectto NOC of Vig. Dept. if selected for Vig.
Check.

Signature of Issuing Officer Signature of Bidder

Date:
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Financial Bid Form - Not Applicable as it is a ltem Rate basis Tender

Signature of the Bidder of the Firm

Full Names and Residential address and

Tel. nos. of all partners constituting the firms:

1
2
3.
4

(A separate sheet shall be attached for Names and addresses if necessary)
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ANNEXURE "B"'

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-contract
stage in order to secure the contract or in furtherance to secure it and in particular commits himself to

the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the MCGM, connected directly or indirectly with the bidding
process, or to any person, organization or third party related to the contract in exchange for any

advantage in the bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favor, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the MCGM or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the Contract or any other Contract with the Government for showing or
forbearing to show favor or disfavor to any person in relation to the Contract or any other
Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and
illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing
the contract, shall disclose any payments he has made, is committed to or intends to make to
officials of the MCGM or their family members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed upon for such payments.
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6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to
others, any information provided by the MCGM as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in any
electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest

any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other manner
without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions

mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest
standard of ethics during the Bidding Process. Notwithstanding anything to the contrary
contained herein, the Authority may reject an Application without being liable in any manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable

practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them :
1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts

or disclosure of incomplete facts, in order to influence the Bidding Process ;

1. “coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any persons participation or action in the Bidding

Process;

2. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and

3. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in the
Bidding Process.

Signature of Bidder
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ANNEXURE "C"

UNDERTAKING-CUM-INDEMNITY BOND
(On 500/- Stamp Paper)

To,

The Municipal Commissioner,
Municipal Corporation of Greater Mumbai

Sub:-

l, Shri./ Smt. , an Indian Inhabitant, residing at

, do hereby solemnly affirm, state and declare, indemnify and

undertake as under:

OR
We, M/s. , & Proprietary firm of Shri. , having its office
at , do hereby solemnly affirm, state and declare, indemnify and

undertake as under:

OR

We, M/s. , a Partnership firm duly registered under the Indian Partnership
Act, 1932, having their registered office at , do hereby solemnly affirm, state
and declare, indemnify and undertake as under:

OR

We, M/s. , @ company incorporated under the provisions of the Companies
Act, 1956 and having its registered office at , do hereby solemnly
affirm, state and declare, indemnify and undertake as under:

OR

We, M/s. , a Joint Venture/ Consortium of M/s.

and M/s. duly registered under the Indian Partnership Act, 1932, having their
registered office at , do hereby solemnly affirm, state and declare, indemnify

and undertake as under:

I/ We say that as per approval of Standing Committee Resolution No. dated

. I/ We have been awarded the work of

(hereinafter referred to as the **contract work™) for the period of (months/ years)

(including/ excluding monsoon), contract cost amounting to Rs. /- (Rupees

only) (including/ excluding GST). Over and above the aforesaid contract

period, there is Defect Liability period of (months/ years), after completion of the contract Period

of (months/ years) (including/ excluding monsoon).
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I/ We say that I/We have, entered the Contract Agreement with the Municipal Corporation of

Greater Mumbai (MCGM), duly executed on and for the aforesaid contract work, 1/ We have
paid the security deposit of Rs. /- (Rupees only) at the rate of _ %
of the total contract cost, by way of Cash vide Receipt No. _ dated / Bank Guarantee
having No. dated / Demand Draft No. dated , for

due and faithful compliance of the terms and conditions of the Tender document/ Contract Agreement of

the said contract work.

I/ We say that, MCGM has also withheld the Retention Money from the R.A. Bills at the rate of
__% of the individual R.A. Bill, as security for due and faithful compliance of the terms and conditions

of the Tender document/ Contract Agreement of the said contract work.

I/ We say that, I/ We am/ are aware about the circular issued by the State Government of
Maharashtra, under No. (1010101 010111-1010/010101.10711.100/2020/7 1171112 dated 29.07.2020 in order

to overcome the crises of Covid-19 pandemic.

I/ We say that, I/ We am/ are also aware about the latest circular under no.
CA(Finance)/Project/21 dated 07.08.2020 issued by the MCGM, in lieu of the aforesaid circular of the
State Government, and in order to help/ exempt/ refund the contractors, the contract security deposit/
retention money is restricted to 2% of the total contract cost, for completing the ongoing MCGM works,

within the prescribed time limit.

I/We say that, I/ We have gone through the aforesaid circular with Annexures therein issued by
MCGM and I/We agree to the said reduction in Contract Deposit amount/ Retention Money deposit, at

offset rate as per working given in the aforesaid circular of MCGM.

I/ We say that, due to said reduction in Contract Deposit amount/ Retention Money, I/ We got the
financial benefits and hence, hereby agree to give MCGM, the offset in contract rate ( ) as accepted
by MCGM while allotting the contract work to me/ us.

I/ We hereby authorize MCGM to reduce the contract rate ( ) from to

and further agree to give the said offset, even if any changes in the tax structure.

I/We say and undertake that, in future if any saving incurred in contract period / contract sum
then as per said circular and I/'we am/are ready to give consent to recover the entire/balance off set

amount from my Final bill or my final dues pending with MCGM.

I/ We hereby submit my/ our Undertaking-Cum-Indemnity bond, to abide by the said circular and
Annexures therein issued under no. CA(Finance)/Project/21 dated 07.09.2020.
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I/ We am/are aware that the suspension or revocation or termination of this Contract Agreement,
for any reason whatsoever shall not prejudice or affect any claim or demand whatsoever of the Municipal
Commissioner or any authority of the MCGM hereunder, nor shall 1/ We be entitled in the event of the
suspension or revocation of this Contract Agreement to any refund of any payment whatsoever made by

me/ us hereunder.

I/ We hereby declare and indemnify save and harmless the MCGM, its officers, servants and
agents and the Municipal Commissioner from and against all actions, acts, costs, suits, claims, damages,
demands of any nature and kind whatsoever, which may be instituted claimed or made against the
MCGM, its officers, servants and agents and the Municipal Commissioner by any person or persons, any
third party or legal entity by reasons of the MCGM and/ or the Municipal Commissioner having reduced
the Contract Deposit amount/ Retention Money deposit and I/ We reduced the contract rate ( )

from to

I/ We say that, this Undertaking-cum-Indemnity Bond are and shall be deemed to form part of the
Contract Agreement dated and shall be read and construed to be part of the Contract
Agreement and violations of any of the terms and condition of the aforesaid Undertaking-
cum-Indemnity Bond will be treated as breach of the Contract Agreement dated _ and will be dealt

accordingly.

I/ We say and undertake that 1/ We shall be liable to civil as well as criminal prosecution in the
event information submitted by me/ us are found to be fake/ false and/or incorrect and in such case not
only the Security Deposit/ Retention Money paid by me/ us shall be forfeited by MCGM, but MCGM
shall also be entitled to initiate appropriate legal/ penal action against me/ us.

I/ We say that the Undertaking-Cum-Indemnity bond is binding on me/ us my/ our legal heirs/
executors, administrators, successors and assigns.

I/ We hereby undertake that the copy of the Aadhar card and/or Pan Card/ Registration Certificate
submitted towards my/ our identification belongs to me/ us.

I/ We state on solemn affirmation that whatever stated herein above is true to my/ our own
knowledge and I/ We believe the same to be true.

Place :-

Date :-
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SIGNED SEALED AND DELIVERED
BY THE WITHINNAMED

In the presence of

Nl N N N N N

1.

2.

OR

SIGNED, SEALED AND DELIVERED )
By the within named )
MIs. )
By its sole Proprietor )
Shri. )
In the presence of )
1. )
2. )
OR

SIGNED SEALED AND DELIVERED )
By the within named )
M/s. )
Through its Partner )
Shri. )
In the presence of )
1. )
2. )
OR

THE COMMON SEAL OF THE )
M/s. )
has been hereunto affixed pursuant )
to the resolution passed by the )
Board of Directors of the above )
named company in their Meeting )
held on )
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In the presence of )
L. )
2. )
The Directors of the Company who have )
in token thereof set their hand hereunto )
In the presence of )
1. )
2. )
OR

SIGNED SEALED AND DELIVERED )
By the within named )
M/s. )
a Joint Venture/ Consortium of )
M/s. and )
M/s. )
Through its Authorized Signatory )
Shri. )
In the presence of )
1. )
2. )
Note:

In case of Applicant being Partnership Firm/ Company, copy of Power of Attorney
authorizing one of the partner/ director to sign on behalf of the firm/ company shall be insisted

upon.

Identified by Me

Before Me,
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Item Description -

Annexure- D
Rate Analysis

Sr.No. Description of rate analysis Unit Quantity Rate Amount

parameters

1 |Basic Material (Rate should be

inclusive of all taxes)
2  |Machinery Hire Charges
3 |Labour Type (Labour
components)

4  [Total of all components

5 |Overhead & Profit 15% on 4

6 |[Total Rate (4+5)

7  [Perunitrate

Sign & Seal of the Bidder
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Annexure- “E”

(Best Price)

(Each bidder shall upload scanned copy of an undertaking on stamp paper of Rs. 500/- as per
pro-forma given below, in packet “B”. The undertaking shall be submitted in physical format within
seven days from the date of issue of work order, if the tender is awarded to the bidder.)

Tender / Bid No.

VNV (full name in capital letters, starting
with surname) , the Proprietor / Managing Partner / Managing Director / Holder of the
Business/Manufacturer/Authorized Dealer, for the establishment /firm/registered company, named herein
below, do hereby state and declare that I/We................ooiiiiiiiiiinn.. whose names are given herein
below in details with the addresses have not filled in this tender under any other name or under the
establishment / firm or otherwise, nor are we in any way related or concerned with any establishment,
firm or any other person, who have filled in the tender for the aforesaid work”.

“IlWe do hereby further undertake that we have offered the best prices for the subject supply /
work as per the present market rates. Further, we do hereby undertake and commit that we have not
offered / supplied the subject product / similar product / systems in the past one year in Maharashtra
state for quantity variation up to -50% / + 10% at a price lower than that offered in the present bid to
any other outside agencies including Govt./semi Govt. agencies and within M.C.GM also. Further, we
have filled in the accompanying tender with full knowledge of the above liabilities and therefore we will not
raise any objection or dispute in any manner relating to any action, including forfeiture of deposit and
blacklisting, for giving any information which is found to be incorrect and against the instructions and directions
given in this behalf in this tender.

I/We further agree and undertake that in the event it is revealed subsequently after the allotment of
work / contract to me / us, that any information given by me / us in this tender is false or incorrect, | / We shall
compensate the Municipal Corporation of Greater Mumbai for any such losses or inconvenience caused to the
Corporation in any manner and will not raise any claim for such compensation on any ground whatsoever. | / We
agree and undertake that | / We shall not claim in such case any amount, by way of damages or compensation
for cancellation of the contract given to me / us or any work assigned to me / us or as withdrawn by the
Corporation.”

However , in case of price difference, if it is a result of differential tax structures, different dollar value of

Rupee, differential logistic of transport etc. Considering this aspect, before invoking the penalty, black-listing, I/We
will be given a reasonable opportunity of being heard by representing our case as to why such price variation /
differential has been arisen. In case if the explanation submitted by me / us is unsatisfactory then action including

forfeiture of despite and black-listing may be taken against me/us.

Bidder’s full Signature with full name &
address with rubber stamp
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Annexure — “F”
(UNDERTAKING FOR SITE VISIT)

(The undertaking to be uploaded in’ PACKET ‘A’’ from the Tenderer on Rs. 500/- stamp paper and duly notarized
along with the tender should be as under to be submitted in Packet ‘A”)

I Proprietor/Partners/Directors having my/our office

address

do hereby state & undertake as follows.

| say that I have submitted my tender for:

having bid
invitation No. for the Municipal Corporation of Greater Mumbai.
| affirm that , I have inspected the site of work before the submission of tender on
date & reckoned all probable difficulties as could be reasonably foreseen by us as

experience contractors. This is in pursuance of the relevant provision in this behalf in the conditions of
contract which shall be binding on us.

Place :
Dated :
Proprietor/Partners/Directors/POA Holder
(Seal of Firm/Company)
Identified by me. BEFORE ME

Note : This undertaking should be given on Rs. 200/- stamp paper duly notarized by Notary with
red seal and registration number
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Annexure — “G”

Irrevocable Undertaking

(on Rs. 500/-Stamp Paper)

Shri. / Smt. .. aged ......... years Indian Inhabitant. Proprietor /

Partner/Director of M/S. oo resident  at........ooooeeeiiiiiiii s

1)

2)

3)

4)

............................................... do hereby give Irrevocable undertaking as under:

| say | undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax on
supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to
MCGM by way of commensurate reduction in prices.

| further say and undertake that | understand that in case the same is not passed on and is
discovered at any stage, MCGM shall be at liberty to initiate legal action against me for its recovery
including, but not limited to, an appeal to the Screening Committee of GST Counsel.

| say that above said irrevocable undertaking is binding upon me/my partners/company/other
Directors of the company and also upon my four legal heirs, assignee, executor, administrator etc.

If 1 fail to compliance with the provisions of the GST Act, | shall be liable for penalty / punishment or

both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my / our own knowledge & belief.

Solemnly affirmed at DEPONANT

This day of DEFORE ME

Interpreted Explained and Identified by me.
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No.
Date
To,
Municipal Commissioner,
Municipal Corporation of Greater Mumbai,
Mumbai
Sub: Tender for
Tender No. dated Due Date
Dear Sir,
We are established and reputed manufacturer of ..................c.oenne. do hereby say that.
a)  M/s. (Name and address) are our authorized Agents /

b)

<)

d)

f)
9)

h)

Annexure — “H”

MANUFACTURERS AUTHORISATION CERTIFICATE
(In case of bidder who are authorized dealers of manufacturer)

distributors and we have authorized them to represent us to tender, negotiate and conclude the
contract for the above goods, manufactured by us, with you for the above tender.

We will accept the responsibility for the satisfactory execution of orders placed on the above s3g
authorized agents/distributors.

We will provide requisite inspection and testing facilities as and when required by MCGM at our

factories before finalization of tender and / or in respect of orders placed on said authorized

agents/distributors.

The price quoted by the said authorized agents/distributors for this tender is reasonable and is not
higher than what we would have quoted, had we participated in this tender.

The challan prepared by the agents/ distributors would be accompanied by a certificate from us
certifying that the stores covered under the challan have been manufactured by us.

The stores offered and supplied by the said agent / distributor would bear our trade mark.

We will be responsible for the contractual obligations related to quality aspects, replacement of items,
making available sufficient quantity as and when required etc during the contract period.

Our details are as under: :
i) Business Address:-
i) Reg. Office Address:-
iif) Location of Manufacturing Unit - iv) Tel. No.:-
v) e-mail ID:-
vi) Fax No.:-
Yours faithfully,

Name of sighatory Stamp

(This letter should be on letterhead of the manufacturer and should be signed by a person competent
to bind the manufacturer.)
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Annexure-

MANUFACTURERS AUTHORISATION CERTIFICATE
(In case of tenderer who are authorized representative of manufacturer)

(On Letter head of Manufacturer)

This is  to certify that IM/s. e e are Authorized Representative of
............................................. Since......cunneneen... till date for dealing in e,

We authorize them to guote for the TENAEr
........................................................................................................................................ bearing
0T Ut to be submitted on.......ccceeeenene. and also promise to provide all the necessary

technical support & after sales service during the contract period and afterwards.

Place : Seal of the Manufacturer & Sign of
Authority signatory

Date :
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INFORMATION REGARDING STATUS OF BIDDER

(1) (@ Whether it is a proprietor

concern

(b) If so, name of the owner

(2) If it is a partnership concern, please
furnish name of each partner and

copy of registration certificate

(3) In case of company, please furnish
the documentary proof to show that

the company is registered.

(4) In case of Joint Venture, please
furnish the name of each firm and

Joint Venture forms.

Signature of authorized

Person of concern/company

Name of concern/company

and seal
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Annexure - J
FORMATS FOR JOINT VENTURES

1. POWER OF ATTORNEY FOR LEAD PARTNER
(Not Applicable)

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE

(On Non — judicial stamp paper of Rs. 200 duly attested by notary public)

Whereas the Municipal Corporation of Greater Mumbai (MCGM) has invited bids for

(name of the work).Whereas,
M/s , M/s and
M/s (the respective names of the members of the Joint Venture along with

address of their registered offices)have formed a Joint Venture and are interested in bidding for the above
mentioned work in accordance with the terms and conditions of the tender/contract and Whereas, it is necessary
for the partners of the Joint Venture to designate one of them as the Lead Partner with all necessary power and
authority to do for and on behalf of the Joint Venture, all acts, deeds and things as may be necessary in connection

with the Joint Venture’s bid.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We, M/s M/s. and
M/s (the respective names of the members of the Joint Venture along with
address of their registered offices) do hereby designate M/s (name along with

address of the registered office) being one of the partners of the Joint Venture, as the Lead Partner of the Joint
Venture, to do on behalf of the Joint Venture, all or any of the acts, deed or things necessary or incidental to the
Joint Venture’s bid for the work, including submission of Proposal, participating in conference, responding to
queries, submission of information/ documents and generally to represent the Joint Venture in all its dealings with
MCGM, any other Government Agency or any person, in-connection with Work until culmination of the process of

bidding and thereafter till the Contract Agreement is entered into with MCGM.

We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said attorney pursuant to this
Power of Attorney and that all acts, deeds and things done by our afore said attorney.

Dated this dayof 201 _

[Executants(s)]
(To be executed by all the Partners of the Joint Venture)

Note:-
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The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by
the applicable law and the charter documents of the executants and when it is so required the same should be

under common seal affixed in accordance with the required procedure.

Also wherever required, the executants should submit for verification the extract of the charter documents and
documents such as resolution/ Power of attorney in favour of the person executing this Power of attorney for the

designation of power here under on behalf of the Joint Venture.
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2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE

(On Non — judicial stamp paper of Rs. 200 duly attested by notary public)

Know all men by these presents, we (name and address of the registered
office) do hereby constitute, appoint and authorize Mr. / Ms. R/o

(name and address of residence) who is presently employed with us and holding the
position of (designation) as our attorney, to do in our name and on our behalf, all such
acts, deeds and things necessary in connection with or incidental to the bid of the Joint Venture consisting of

)

and (please state the name and address of the members of the
Joint Venture) for (name of the work) including signing
and submission of all documents and providing information/responses to Municipal Corporation of Greater
Mumbai (MCGM), representing us in all matters in connection with our bid for the said work.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of
Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to
have been done by us.

For

(Signature)
(Name, Title and Address)

Accept

veereeeeee (Signature)

(Name, Title and Address of the Attorney)

Notes:

I. To be executed by the Lead Partner in case of a Joint Venture.

ii. The mode of execution of Power of Attorney should be in accordance with the procedure, if any, laid
down by the applicable law and the charter documents of the executants and when it is so required the
same should be under common seal affixed in accordance with the required procedure

iii. Also, wherever required, the executants should submit for verification the extract of the charter

documents and documents such as a resolution / Power of attorney in favour of the Person executing this

Power of Attorney for the delegation of power hereunder on behalf of the executants.
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3. BOARD RESOLUTION FOR COMPANIES
3.1 FOR LEAD PARTNER (Not Applicable)

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture

with , and

(name and address of the members of the Joint Venture) for submission of bid to MCGM for

(name of the work)

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered into with the
members of the Joint Venture (a copy where of duly initialed by the Chairman is tabled in the meeting) be and is

hereby approved.”

“RESOLVED FURTHER THAT Mr. (name), (designation) be and

is hereby authorized to enter into an MoU, on behalf of the company, with the members of the Joint Venture and to
sign the form of Tender on behalf of the Joint Venture for submission of the bidding documents and execute a

power of attorney in favour of the Company as Lead partner.”

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable)

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture

with , and

(name and address of the members of the Joint Venture) for submission of bid to MCGMfor

(name of the work)

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered into with the
members of the Joint Venture (a copy where of duly initialed by the Chairman is tabled in the meeting) be and is

hereby approved.”

“RESOLVED FURTHER THAT Mr. (name), (designation) be and

is hereby authorized to enter into an MoU, on behalf of the company, with the members of the Joint Venture and to

execute a power of attorney in favour of (name of the Lead Partner of the Joint

Venture) to act as the Lead Partner of Joint Venture.”
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4. LETTER OF COMMITMENT
(Not Applicable)

(Each member of a Joint Venture has to submit a letter of commitment)

Date:

Place:

To

The Municipal Commissioner

Municipal Corporation of Greater Mumbai

Dear Sir,

Subject: (name of the work)

This has reference to the Bid being submitted by (mention the Lead Partner

of the Joint Venture), as Lead Partner of the Bidding Joint Venture comprising ,

and (mention name(s) of the Partners) in respect of

(name of the work) in response to the e-tender notice

issued by the MCGM dated ,201 .

We hereby confirm the following.

We (name of the Key Person), have examined in detail and have understood and

satisfied ourselves regarding the contents mainly in respect of the following.

The bid documents published by MCGM;

All  subsequent communications between MCGM and the Joint Venture, represented by

(name of the Lead Partner in case of a Joint Venture);

The MoU signed between/among (name(s) of partners); and
The bid being submitted by (name of the Joint Venture).
We have satisfied ourselves regarding our role in the MOU. If (name of the

Joint Venture) is awarded the work/contract, we shall perform our role as outlined in the bid documents to the best

of our abilities.
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The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in the bid documents, as

per the requirements stated in the bid Documents.

We undertake to support (name of the Lead Partner, for which the Letter of

Commitment is being furnished) in respect of the roles as detailed in the MOU.

We therefore request MCGM to consider our strengths, our experience, and our track record as specified in the bid

documents pursuant to the conditions specified in the bid, for the purposes of evaluation.

We understand that no change in the partnership in the joint venture, in the role and form of responsibility of any
partner shall be permitted after submission of the bid. If any change in partnership of the joint venture is done it

would adversely affect the same.

For and on behalf of

Signature

(Authorized Representative and Signatory)
Name of the Person

Designation
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5. JOINT VENTURE SUMMARY

(Not Applicable)

Names of all partners of a joint venture:

1. Partner in charge (Lead Partner):

2. Member Partner:

Details of participation in the Joint Venture:

(Indicate responsibility and extent of participation as applicable in respect of finance planning, construction

equipment, key personnel and execution of the work of the partner in charge of the joint venture and of each of the

joint venture partners)

PARTICIPATION

DETAILS

FIRM A FIRM B FIRM C

(Lead Partner) (Member Partner) (Member Partner)

Finance (%)

Planning

Construction Equipment

Key Personnel

Execution of Work

(Give details on

contribution of each)

Signature of the Bidder along with stamp / seal
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PROFORMAS:

A) PROFORMA- |
The list of similar works as stated in para ‘A’of Post qualification during last seven years—

PROFORMA- |
Stipulated Actual date |Actual Cost off Certifying
N fthe | N f th . :
Sr.No. aFr:Z'tht ¢ :rrnnelg ;re date of of work done (in| Authority
J POy completion | completion Lakhs)
1 2 3 4 5 0 !
NOTE:
J. Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge for each work should be annexed in the support of information furnished in the above
pro-forma.

k. Works shall be grouped financial year-wise.

B) PROFORMA--H
Audited annual turnover of Civil Engineering Construction Works during the last five years.

PROFORMA- 11
Annual Turnover Updated Average of
Sr.No. Financial year of Civil value to g Page No.
. . last Syears
Engineering current year
1
2
3
4
5
Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the bidders duly
certified by Chartered Accountant.

159




C)

PROFORMA- 111
At least similar work, as stated in para,,”A* of Post qualification,

PROFORMA- 111
Name of | Nameof | -yt off Dateof | Stipulated | A.ta) Actual Remarks
the Pro- the EM- | ihe  pro-| issue of Date of Date  of | CcOst of | explaining
ject ployer ject work Completion Comple- work reasons for
Order tion done |delay, if any
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above proforma.

D) PROFORMA- IV
PERSONNEL:
PROFORMA- IV

ﬁlr('J ot Name Sgr? Ifica- Work Experience
(Prime  Candidate/ Name of Pro-
Alternate) No. of Years fjects

1 Project Manager

2 Quality Control En-

gineer
3 Site Engineer
4 Site Supervisor

NOTE: Scanned Attested copies of qualification certificates and details of work experience shall
be submitted /uploaded.
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E) PROFORMA-—
MACHINERY: As applicable

a) For Special work

PROFORMA-MA
Sr. No. Equipment Number Owned/Leased/Assured access
1 2 3 4
PROFORMA-MEB
Sr. No. Equipment Number Owned
1 2 3 4

Note: The bidder(s) shall furnish/upload the requisite Scanned Attested documents of owner-
ship/leased of machineries. The undertaking from the suppliers will not be accepted.

b) For Routine work

The bidder(s) to qualify this bid shall either own equipment, in full working order, as listed below, or
must demonstrate that based on known commitments, they will be available for timely use in the
proposed contract as specified in Equipment Capability

PROFORMANMC
. Requirements RTO Veh|gle
Sr. No Equipments owned / access to (No) nos. / Invoice
no.
1 2 3 4
01 Pumps for dewatering
02 Submersible pumps for dewatering
03 Rock breaker with compressor
04 Pipe cutter
05 Ratchet Drilling machine.
06 Roller Vibratory Min. 10T
07 Welding set.
08 Compressor
09 Transit Mixer (Tilted)
10 J.C.B.
11 Excavator / Poclain
12 Dumper / Trucks 8 Cu.m capacity
13 Dumper / Trucks 4 Cu.m capacity
14 C.C.T.V. Camera
15 Mobile D.G.set
16 Plate Vibrator
Note: The bidder(s) shall furnish/upload the requisite Scanned Attested documents of
ownership / leased of machineries. The undertaking from the suppliers will not be accepted.
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F) PROFORMA - VI
Details of Existing Commitments and ongoing works —

PROFORMA-VI/A
Value Anticipated
Descripti Contract | Name & Ad-| Value of | Scheduled ofwork  |Date of
Place remainin :
on of No. & | dresses of| Contract | date of 0 be 9 |completion
work Date employer in Rs. completion completed
1 2 3 4 5 6 7 3

Note: Scanned Attested copies of completion/performance certificates from the Engineer-
in- Charge for each work should be annexed in the support of information furnished in the above
pro-forma.

Details of works for which bids are already uploaded —

PROFORMA-VI/B
Description Name &Addresses | Value of Time Date on which Remarks
P Place | of employee ContractinRs| """ | decision is expected
of work Period
1 2 3 4 5 6 7

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be
annexed.
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NOTE: a) The minimum suggested major equipments to begin with for execution of works in
accordance with the prescribed construction schedule are shown in the above list. The bidder shall
mobilize prior to bidding of this bid and mandatorily during the contract implementation, additional
equipment as directed by Engineer-in-charge.

)] PROFORMA IX

Information on Litigation History in which the bidder is involved.

. . . Remarks showing
Other Party (ies) Employer Cause of Dispute | Amount involved Present Status.
1 2 3 4 5

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for
each work should be annexed and uploaded.

J) PROFORMA — X

Information of certificate issuing authorities

Employer/Name of Designation of E-mail ID of Conta(_:t ngmbers
Sr.No. S X e . - . of issuing
issuing Authority issuing Authority | issuing Authority Authority
K—PROFORMA XL DELETED.

= X === X === X ==
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