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SECTION 1

E-TENDER NOTICE




BRIHANMUMBAI MUNICIPAL CORPORATION

Department: Chief engineer (Sewerage Operation)

e-TENDER NOTICE

Sub :-  Purchase of Cast Iron Manhole frames & covers of
various sizes required for Main Sewer Sections under
Ch.E.(S.0.) department.
(Tender-1D-2024_MCGM_1069290).

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint
Contractor for the aforementioned work from contractors of repute, multidisciplinary
engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited
Companies/ Public Limited Companies/Companies registered under the Indian companies’
act 2013, the contractors registered with the Brihanmumbai Municipal Corporation (BMC) in
Class A and above as per new registration in Mechanical or Electrical Category and from the
contractors/firms equivalent and superior classes registered in Central or State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be
allowed subject to condition that, the contractors who are not registered with BMC will have
to apply for registering their firm within three months from the date of issue of work order,
otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered
and an amount equal to Registration fee of respective Class shall be recovered as penalty.
Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of
Maharashtra (Mahatenders) (https://mahatenders.gov.in). Tender Scrutiny fees amounting
to Rs. 16,500.00 + 18% GST (9% CGST + 9% SGST) will be applicable for subject
tender. The tender scrutiny fee should be paid in cash only at any of the CFC centres in BMC
Ward Offices after opening Packet-A & Packet-B but before opening of Packet C. The
applicants not registered with BMC are mandated to get registered (Vendor Registration) with
BMC for e-tendering process also with Mahatenders & obtain login credentials to participate in
the online bidding process.

i) To download the application form, for those applicants not having vendor registration,
need to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor,
Municipal Headquarter.

i) Followed by Mahatenders login ID and password to be obtained from Mahatender portal

https://mahatenders.gov.in




iii) For e-Tendering registration, enrolment for digital signature certificates and user manual,
please refer to respective links provided in Mahatenders ‘Tenders’ tab such as

https://cca.gov.in. Vendors can get digital signature from any one of the Certifying Authorities

(CA's) licensed by controller of certifying authorities namely, Safes crypt, IDRBT, National
informatics centre, TCS, CUSTOMS, MTNL, GNFC, e- Mudhra CA.

Estimated Cost

Name of Work Contract Period .
of Project
Purchase of Cast Iron Manhole
frames & covers of various sizes 02 (Two) years from the date of Item Rate
receipt of LOA. Tender

required for Main Sewer Sections
under Ch.E.(S.0O.) department

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit,
along with its Bid, an Earnest Money Deposit of (the "EMD") of Rs.11,50,180.00 (Rupees
Eleven Lakh Twenty Eight Thousands Eight Hundred only) refundable in accordance to the
relevant clause of bid document, from the Bid Due Date, except in the case of the selected
Bidder whose Bid Security / EMD shall be retained

The Bidder shall pay the Earnest Money Deposit (EMD) through payment gateways of
GoM on URL https://mahatender.gov.in while submitting the bids. The Bid shall be

summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is
available on e-procurement system of Government of Maharashtra Mahatenders portal
https://mahatenders.gov.in as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet ‘A’ & ‘B’ is to be uploaded
online by the bidder in Cover Type ‘Fee/Pre-Qual/Technical’ and Price Packet ‘C’ is to be
uploaded in Cover Type ‘Finance’. The Packet ‘A’, ‘B’ and ‘C’ shall be opened on dates as
mentioned in header data. All the responsive and eligible bidders if they so wish can be
present at the time of opening of bids, in the office of Executive Engineer Mech.(M.S)City.
The Price Packet ‘C’ (Cover Type ‘Finance’) shall be opened if bids submission in Packet ‘A’
& ‘B’ satisfies/includes all the requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e-
tender(s) without assigning any reasons at any stage.
The dates and time for submission and opening the bids are as shown in the Header

Data. If there are any changes in the dates the same will be displayed on the



https://cca.gov.in/
https://mahatender.gov.in/
https://mahatenders.gov.in/

e-procurement system of Government of Maharashtra (Mahatenders portal)

https://mahatenders.gov.in.

The Applicants interested for the above referred works may contact the office of
Dy.Chief Engineer. (Sewerage Operations)P&MS City at the following address on any
working day during office hours.

Office of: Dy. Chief Engineer (Sewerage Operations)P&MS(City), BMC,

2" Floor Sewerage Operation Workshop, 121 Ramchandra Bhatt Marg,

Dongri Mumbai -400009.

The applicants may wish to visit the office reference located at-

Executive Engineer Mech.(M.S)City,

2" Floor Sewerage Operation Workshop,

121, Ramchandra Bhatt Marg,

Dongri, Mumbai -400009, and can collect the information of the present status from

the department who have invited the bids.

The BMC reserves the rights to accept any of the application or reject any or all the
application received for above works, without assigning any reasons thereof. The
information regarding above subject matter is available on e-procurement system of
Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in)

Bidders are also advised to refer “Bidders Manual Kit” available at

eProcurement System Government of Maharashtra (mahatenders.gov.in) for further

details about the e-tendering process. For any help, in the e-Tendering process, can be
availed by dialling help-desk number 022-22046934/22837339 from 11.30 AM to 5.00

PM on all working days. Email: support-eproc@nic.in.

Interested bidders should follow the manuals available on Mahatenders Portal

https://mahatenders.gov.in.

Sd/-
E.E.Mech.(MS)City
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HEADER DATA

Mahatender Portal

https://mahatenders.gov.in

Tender ID

ID-2024_MCGM_1069290

Name of Organization

Brihanmumbai Municipal Corporation

Subject

Purchase of Cast Iron Manhole frames & covers
of various sizes required for Main Sewer Sections
under Ch.E.(S.0.) department.

Tender Scrutiny Fee

Rs.16,500/- + ( 18% GST)

Cost of E-Tender (Estimated Cost)

N.A. (Item Rate Tender)

Bid Security Deposit/ EMD

Rs. 11,50,180.00

Date of issue and sale of tender

14.08.2024 from 11:00 Hrs

Last date & Time for sale of tender
&Payment of EMD

03.09.2024 upto 16:00 Hrs

Submission of Packet A, B
&Packet C Online &

03.09.2024 upto 16:00 Hrs

Pre-Bid Meeting

21.08.2024 at 12:00 Hirs.

At: Office of Chief Engineer (SO), 2nd Floor
Engineering Hub Building, Dr. E. Moses Road,
Worli, Mumbai400 018.

Opening of Packet A

04.09.2024 after 16:10 Hrs

Opening of Packet B

04.09.2024 after 16:15 Hrs.

Opening of Packet C

09.09.2024 after 15:00 Hrs.

Address for communication

Office of-

Dy. Chief Engineer (S.0)P&MS(City)
2" Floor Sewerage Operation Workshop,
121 Ramchandra Bhatt Marg,

Dongri, Mumbai -400009

Venue for opening of bid

Executive Engineer Mech.(M.S)City, 2™ Floor
Sewerage Operation Workshop, 121 Ramchandra

Bhatt Marg, Dongri, Mumbai -400009

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the

application received for above subject without assigning any reason thereof.

Sd/-
E.E.Mech.(MS)City




SECTION 2

ELIGIBILITY CRITERIA




1.1.Technical Capacity

1. The Bidder shall be Manufacturer or Authorized Dealer of Manufacturer of Cast Iron/
Ductile Iron Manhole covers/ frames. If the tenderer is Manufacturer, they shall
submit ‘Proforma Letter to be submitted by Bidder who are Manufacturers’ as per
format in Tender Document. If bidder is Authorized Dealer of the Manufacturer, they
shall submit ‘Proforma Letter to be submitted by Authorized Dealer from their
Manufacturers’ as per format in Tender Document.

2. The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last
seven (7) years ending last day of month previous to the one in which bids are invited as
a prime Contractor (or as a nominated sub-Contractor, where the subcontract had
involved similar nature of work as described in the scope of works in this bid document,

provided further that all other qualification criteria are satisfied)

a) Three similar completed works each of value not less than the value equal to Rs. 1.15 Cr. of

estimated cost put to tender Or

b) Two similar completed works each of value not less than the value equal to Rs. 1.44 Cr. of

estimated cost put to tender Or

¢) One similar completed work of value equal and or not less than the Rs. 2.30 Cr. of estimated

cost put to tender

‘Work of Similar Nature’ shall Means — Supply of Cast Iron/ Ductile Iron Manhole

covers/ frames.

The Bidder shall submit the certificate of satisfactory completion of work from the
user, failing which their offer shall be treated as non-responsive and their Packet ‘C’ shall not

be opened.

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum, calculated from the date of

completion to last date of receipt of applications for tenders.

1.2. Financial Capacity

The average annual financial turnover of the firm to qualify shall be minimum Rs. 1.73
Cr. for last 3 financial years i.e., 2023-24, 2022-23 and 2021-22. The bidder shall submit the
copy of certificate showing turnover certified by Chartered Accountant.
e To ascertain this, the tenderer(s) shall furnish/upload the financial statement (Audited

Balance sheet& Profit Loss account statement) duly certified by Charter Accountant.




e The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of
completion to last date of receipt of applications for tenders.

e Brihanmumbai Municipal Commissioner reserves right to accept any bid and annul the
bidding process and/or reject all the bids at any time prior to award of the contract without
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform
the affected Bidder or Bidders of the grounds for the Employer's action.

B) Bid Capacity: (Not Applicable)

The bid capacity of the prospective bidders will be calculated as under: Assessed Available

Bid Capacity = (A* N* 2 - B)

Where,

A = Maximum value of Civil Engineering works executed in any one year (year means
Financial year) during the last five years (updated to the price level of the Financial
year in which bids are received at a rate of 10% per year) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 year)
For every intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission
of bids as per bidding document and on-going works to be completed during the
period of completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as

well as the stipulated period of completion remaining for each of the works listed should be

attached along with certificates duly signed by the Engineer-in Charge, not below the rank
of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

- Made misleading or false representation in the forms, statements and attachments

submitted in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, or financial failures etc.

Sd/-
E.E.Mech.(MS)City
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether
verbally or in documentary or any other form, by or on behalf of the Brihanmumbai
Municipal Corporation (BMC), hereafter also referred as “The Authority"”, or any of its
employees or advisors, is provided to Applicant(s) on the terms and conditions set out in this

e-tender and such other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments
arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project.
Such assumptions, assessments and statements do not purport to contain all the information
that each Applicant may require. This e-tender may not be appropriate for all persons, and it
is not possible for the Brihanmumbai Municipal Corporation (BMC), its employees or
advisors to consider the investment objectives, financial situation and particular needs of each
party who reads or uses this e-tender. The assumptions, assessments, statements and
information contained in this e-tender may not be complete, accurate, adequate or correct.
Each Applicant should therefore, conduct its own investigations and analysis and should
check the accuracy, adequacy, correctness, reliability and completeness of the assumptions,
assessments, statements and information contained in this e-tender and obtain independent

advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of
which may depend upon interpretation of law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete
or authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts
no responsibility for the accuracy or otherwise for any interpretation or opinion on law

expressed here.

The Brihanmumbai Municipal Corporation(BMC), its employees and advisors make no
representation or warranty and shall have no liability to any person, including any applicant or
Bidder, under any law, statute, rules or regulations or tort, principles of restitution or
unjust enrichment or otherwise for any loss, damages, cost or expense which may arise
from or be incurred or suffered on account of anything contained in this e-tender or
otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the

e-tender and any assessment, assumption, statement or information contained therein or
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deemed to form part of this e-tender or arising in any way with pre-qualification of Applicants
for participation in the Bidding Process. The Brihanmumbai Municipal Corporation (BMC)
also accepts no liability of any nature whether resulting from negligence or there wise
howsoever caused arising from reliance of any Applicant upon the statements contained in this

e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without
being under any obligation to do so, update, amend or supplement the information, assessment

or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation
(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint
the selected Bidder or Concessionaire, as the case may be, for the Project and the
Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all or any of the

Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which may be
required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in
connection with or relating to its Application. All such costs and expenses will remain with
the Applicant and the Brihanmumbai Municipal Corporation(BMC) shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred by an
Applicant in preparation or submission of the Application, regardless of the conduct or

outcome of the Bidding Process.
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INTRODUCTION

1. Background:

The Brihanmumbai Municipal Corporation covers an area of 437.71sq.kms.with a population
of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s
international trade and government’s revenue, from being one of the foremost centres of
education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal
Corporation(BMC), hereafter called the “corporation”, the primary agency responsible for

urban governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian

Continent. In observance of historic traditions of strong civic activism, with the change in time
and living conditions to match with the urbanization, BMC has mainly focused in providing
almost all kinds of engineering services viz, Hydraulics, storm water drain, sewerage,
water supply projects, roads, bridges, solid waste management, and environmental services.
Beside this, the BMC is also providing dedicated services in various segments such as Health,
Primary Education as well as the construction and maintenance of Public Markets and

Slaughter Houses.

BMC is an organization having different departments, right from engineering depts. to health
depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and

other such departments where quite a good number of staff members are working.

2. Scope of Work:

BMC is primarily an organization, which in the interest of citizens and with the
speed of urbanization deals with the variety of the infrastructure services and delivered to
the public by different departments like Water Supply Projects, Sewerage Projects,
Hydraulics, Storm Water Drain/Roads and bridges and Building Construction etc.

The present tender called upon by Chief Engineer (Sewerage Operations) consists of
following Scope of work as mentioned below:-

Purchase of Cast Iron Manhole frames & covers of various sizes required for Main

Sewer Sections under Ch.E.(S.0.) department.
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The Sewerage Operation Department carry out the work of Operation and
Maintenance of sewer network. Sewer lines conveying sewage wastes and running beneath
the ground surface contains a variety of gases. These gases emit foul odour. Hence, it becomes
necessary to remove the odor of these gases before discharging them in atmosphere by some
suitable means. Therefore, the Department has proposed the “Purchase of Cast Iron
Manhole frames & covers of various sizes required for Main Sewer Sections under
Ch.E.(S.0.) department”.
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E-TENDERING ONLINE SUBMISSION PROCESS

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and
methodology adopted since decades. The e-Procurement System of Government of Maharashtra
(Mahatenders) is only change in process of accepting and evaluation of tenders.
NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as
applicable
l. In e-tendering process some of the terms and its definitions are to be read as under wherever it
reflects in online tendering process.
Start Date read as “Sale Date”
End Date read as “Submission Date”
Supplier read as “Contractor/bidder”
Vendor read as “Contractor/bidder”
Vendor Quotation read as “Contractors Bid/Offer”
Purchaser read as “Department/BMC”
I. Before entering into the online tendering process, the bidders shall complete the registration
process so as to get user ID for e-tendering links. For this the bidders can access through
supply registration via e-procurement system of Government of Maharashtra (Mahatenders)

i.e. https://mahatenders.gov.in

Interested bidders shall follow the manuals available on Mahatenders portal i.e.

http://mahatenders.gov.in

II. E-Tendering Process
1.  Tender Forms can be downloaded from e - Procurement system of Government of

Maharashtra i.e. http://mahatenders.gov.in after entering the details of payment toward

Tender Fees as per the Header Data / tender notice.

2. The tender submitted by the tenderer shall be based on clarification, additional
facility issued (if any) by the BMC, and this tender shall be unconditional. Conditional
tenders will be summarily REJECTED.

3. All tenderers are cautioned that the tenders containing any deviation, from the
contractual terms and conditions, specifications or other requirements, and conditional
tenders will be rejected as non- responsive.

4.  Tenderer should have valid class Il digital signature certificates (DSC) obtained from
any certifying Authorities. In case of requirements of DSC, interested Bidders should go
to https://mahatenders.gov.in, information about DSC and follow the procedure

mentioned in the document. Procedure for application of "Digital Signature Certificate".
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5. Bidder should do Online Enrolment in e-procurement portal of Government of

Maharashtra i.e. https://mahatenders.gov.in using the option Click Here to Enroll

available in the Home Page. Then the Digital Signature enrolment has to be done with
the e -token, after logging into the portal. The e-token may be obtained from one of
the authorized Certifying Authorities such as e-Mudhra CA / GNFC IDRBT MTNL
Trust line /SafeScrpt /TCS.

6.  Bidder then logs into the portal giving user id / password chosen during enrolment.

7. The e-token that is registered should be used by the bidder and should not be misused by
others.

8.  DSC once mapped to an account cannot be remapped to any other account. It can only be
inactivated.

9.  The Bidders can update well in advance, the documents such as certificates, purchase
order details etc., under My Documents option and these can be selected as per
tender requirements and then attached  along with bid documents during bid
submission. This will ensure lesser upload of bid documents.

10. After downloading / getting the tender schedules, the Bidder should go through
them carefully and then submit the documents as per the tender document, otherwise, the
bid will be rejected.

11. The BOQ template must not be modified/replaced by the bidder and the same should
be uploaded after filling the relevant columns, else the bidder is liable to be rejected
for that tender. Bidders are allowed to enter the Bidder Name and Values only.

12. If there are any clarifications, this may be obtained online through the e-Procurement
Portal, or through the contact details given in the tender document. Bidder should take
into account of the corrigendum published before submitting the bids online.

13. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the
Header Data and they should be in PDF/XLS/RAR/DW F formats. If there is more than
one document, they can be clubbed together.

14. Bidder should arrange for the EMD as specified in the tender.

15. The bidder reads the terms and conditions and accepts the same to proceed further to
submit the bids.

16. The bidder has to submit the tender document (s) online well in advance before the
prescribed time to avoid any delay or problem during the bid submission process.

17. There is no limit on the size of the file uploaded at the server end. However, the upload is
decided on the Memory available at the Client System as well as the Network bandwidth

available at the client side at that point of time. In order to reduce the file size, bidders are
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suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also
the size of file also gets reduced. This will help in quick uploading even at very low
bandwidth speeds

18. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure
that he/she completes the Bid Submission Process. Bids which are not Frozen are
considered as Incomplete /Invalid bids and are not considered for evaluation purposes.

19. The Tender Inviting Authority (TI1A) will not be held responsible for any sort of delay or
the difficulties faced during the submission of bids online by the bidders due to local
issues.

20. The bidder may submit the bid documents online mode only, through this
portal. Offline documents will not be handled through this system.

21. At the time of freezing the bid, the e-Procurement system will give a successful
bid updating message after uploading all the bid documents submitted and then a bid
summary will be shown with the bid no, date & time of submission of the bid with
all other relevant details. The documents submitted by the bidders will be digitally
signed using the e-token of the bidder and then submitted.

22. After the bid submission, the bid summary has to be printed and kept as an
acknowledgement as a token of the submission of the bid. The bid summary will act as a
proof of bid submission for a tender floated and will also act as an entry point to
participate in the bid opening event.

23.  Successful bid submission from the system means, the bids as uploaded by the bidder is
received and stored in the system. System does not certify for its correctness.

24. The bidder should see that the bid documents submitted should be free from virus and
if the documents could not be opened, due to virus, during tender opening, the bid is
liable to be rejected.

25. The time that is displayed from the server clock at the top of the tender Portal, will be
valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement
portal. The Time followed in this portal is as per Indian Standard Time (IST) which is
GMT+5:30. The bidders should adhere to this time during bid submission.

26. All the data being entered by the bidders would be encrypted at the client end, and the
software uses PKI encryption techniques to ensure the secrecy of the data. The data
entered will not be viewable by unauthorized persons during bid submission and not
viewable by any one until the time of bid opening. Overall, the submitted bid documents

become readable only after the tender opening by the authorized individual.

BID DOCUMENT | Page20




27. During transmission of bid document, the confidentiality of the bids is maintained
since the data is transferred over Secured Socket Layer (SSL) with 256 bit
encryption technology. Data encryption of sensitive fields is also done.

28. The bidders are requested to submit the bids through online e-Procurement system to
the TIA well before the bid submission end date and time (as per Server System Clock).

29. Bidder Manual Kit available on website https://mahatenders.gov.infor online payment of
Tender Fee and EMD, submission of tender Packet ‘A’, ‘B’ and ‘C’, etc.

V. As per Three Packet system, the document for Techno-commercial Packet ‘A’ & ‘B’ are to
be uploaded online by the bidder in Cover Type ‘Fee/PreQual/Technical’ and Price Packet
‘C’ is to be uploaded in Cover Type ‘Finance’ by the tenderer under ‘Tender Covers’.

V. The tenderer shall pay the EMD/Bid Security through payment gateways before submission
of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ as per bidding
schedule.

VI. The e-tender is available on e-procurement system of Government of Maharashtra

(Mahatenders) i.e. https://mahatenders.gov.in. The tenders duly filled in should be uploaded

and submitted online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ &
Packet ‘C’ of the tenderer will be opened as per the time-table shown in the Header Data in the
office of Ex.Eng.(Main Sewer)City.

VII. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without
assigning any reason at any stage. The dates and time for submission and opening the tenders
are as shown in the Header Data. If there are any changes in the dates the same will be
displayed on the e-procurement portal, Government of Maharashtra i.e.

https://mahatenders.gov.in
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SECTION 6

INSTRUCTIONS TO APPLICANTS
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INSTRUCTIONS TO APPLICANTS

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON NIC
PORTAL (https://mahatenders.gov.in). For registration, enrolment for digital signature certificate &
user manual, please refer to respective links provided in e-tendering tab. The vendors can get digital
signature from any one of the Certifying Authorities (CA’s) licensed by the Controller of Certifying
Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC
and e- Mudhra.

» Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT experienced
and capable Applicants for the Bid Stage.

> Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the
aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e.
eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited
Companies/Companies registered under the Indian companies’ act 2013, the contractors
registered with the Municipal Corporation of Greater Mumbai, (BMC) in Class A as per new
registration in Mechanical or Electrical Category and from the contractors/firms equivalent and
superior classes registered in Central or State Government/Semi Govt. Organization/Central or State
Public Sector Undertakings, will be allowed subject to condition that, the contractors who are not
registered with BMC will have to apply for registering their firm within three months from the date
of issue of work order, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be
forfeited/recovered and an amount equal to Registration Fee of respective class will be recovered as
penalty. Bidding Process will comprise of THREE stages.

To be eligible for pre-qualification and short-listing, an Applicant shall fulfil the following
conditions of eligibility.

1.1.Technical Capacity

1. The Bidder shall be Manufacturer or Authorized Dealer of Manufacturer of Cast Iron/
Ductile Iron Manhole covers/ frames. If the tenderer is Manufacturer, they shall submit
‘Proforma Letter to be submitted by Bidder who are Manufacturers’ as per format in Tender
Document. If bidder is Authorized Dealer of the Manufacturer, they shall submit ‘Proforma
Letter to be submitted by Authorized Dealer from their Manufacturers’ as per format in

Tender Document.
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2. The tenderer(s) in their own name should have satisfactorily executed the work of similar
nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years
ending last day of month previous to the one in which bids are invited as a prime Contractor
(or as a nominated sub-Contractor, where the subcontract had involved similar nature of work
as described in the scope of works in this bid document, provided further that all other
qualification criteria are satisfied)

a) Three similar completed works each of value not less than the value equal to Rs. 1.15 Cr. of
estimated cost put to tender Or

b) Two similar completed works each of value not less than the value equal to Rs. 1.44 Cr. of
estimated cost put to tender Or

c¢) One similar completed work of value equal and or not less than the Rs. 2.30 Cr. of estimated cost
put to tender

‘Work of Similar Nature’ shall Means — Supply of Cast Iron/ Ductile Iron Manhole covers/

frames.
The Bidder shall submit the certificate of satisfactory completion of work from the user,
failing which their offer shall be treated as non-responsive and their Packet ‘C’ shall not be opened.
The value of executed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion to last
date of receipt of applications for tenders.
1.2. Financial Capacity

The average annual financial turnover of the firm to qualify shall be minimum Rs. 1.73 Cr.
for last 3 financial years i.e., 2023-24, 2022-23 and 2021-22. The bidder shall submit the copy of
certificate showing turnover certified by Chartered Accountant.

e To ascertain this, the tenderer(s) shall furnish/upload the financial statement (Audited Balance
sheet) duly certified by Charter Accountant.

e The value of executed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion to
last date of receipt of applications for tenders.

e Brihanmumbai Municipal Commissioner reserves right to accept any bid and annul the bidding
process and/or reject all the bids at any time prior to award of the contract without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for the Employer's action.

D. Equipments Capabilities as required for this work-

The successful bidder will make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the instructions of site in
charge. The successful bidder and, to that effect he will ensure commitment on an undertaking on
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Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, this condition in no
way shall dilute the respective condition in Registration Rules of BMC. The bidder shall provide
details of the proposed machinery in Proforma-V of this document.

Note:-

1. Bidders shall submit the undertaking for equipment capability and other undertakings as
such on a single Rs.500/- stamp paper.

E. Technical Personnel:

The contractor and/or its managerial staff should have qualification/experience appropriate to the
function they fulfill. The minimum standard shall be increased by asking that at least one number or
more of the contractor or its managerial staff have acquired qualifications or work experience to the
needs of the contract. The minimum standard may also state that the person or per-sons responsible
for managing the works must have a minimum of no’s of years’ experience working on similar nature
of projects.

For fixing requirement of Technical Staff as required for this work.
(A) General Guidelines for Fixing Requirement of Technical Staff-(Not applicable)

Cost of work . . Minimum
(Rs in Crore) Requirement of Technical Staff Experience Designation
Qualification Number (years)
10to 20 i) Project Manager with | 1 10 Principal Technical
degree in corresponding Representative
discipline of
Engineering
ii)Graduate Engineer 1 5 Technical
Representative
iii) Graduate Engineer
or 2 2 Project/Site Engineer
Diploma and Project Planning/
Engineer 2 5 Billing Engineer
5to 10 i) Graduate Engineer 1 5 Principal Technical
Representative
i) Graduate Engineer Project/Site Engineer
or 2 2
Diploma Billing Engineer
Engineer 2 5
15to5 i) Graduate Engineer 1 5 Principal Technical
Representative
i) Graduate Engineer Project/Site Engineer
or 1 2
Diploma Billing Engineer
Engineer 1 5
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Upto 1.5 1) Graduate Engineer 1 2 Principal Technical

or Representative
Diploma
Engineer 1 5 Project/Site Engineer

Billing Engineer

Notes — 1. “Cost of work™ in the table above shall mean the agreement amount of work

1. Rate of recovery in case of non-compliance of the clause be stipulated at following

rates:-
Sr.No. Qualification Experience(years) Rate of Recovery
1 Project manager with Degree 10 Rs.30000/- p.m
2 Graduate Engineer 5 Rs.25000/-p.m.
3 Graduate Engineer 2 Rs.15000/-p.m.
4 Diploma Engineer 5 Rs.15000/-p.m.

3. Nothing extra need to be added while preparing market rate justified amount of the work if
stipulation is made as per above recommended scale of technical staff.
4. Requirement of technical staff and their experience can be varied depending upon nature of
work by competent authority i.e. Chief Engineer with recorded reasons.
F) TIME PERIOD OF THE PROJECT:
e Contract Period: 02 (Two) Years from the date of receipt of Letter of Acceptance (LOA).
e Delivery Period for Each PO: 04 (Four) Months from the date of receipt of PO (Including

Monsoon).

The programme for completion of work shall be a part of the Contract Document in the form of Bar
Chart / Gantt chart. The Contractor is supposed to carry out the work and keep the progress as per
Bar Chart/GANTT Chart. The Contractor shall complete the work as per the Schedule given in
the Contract and the programme submitted by the Contractor. (Not applicable)

G) Contract Execution

All required documents for execution of the contract shall be submitted within 30 days from the date
of issue of letter of acceptance. If the documents are not submitted within the stipulated time, a
penalty of Rs 500/- per day will be applicable to the contractor. All contract documents need to be
duly affixed with stamp duty properly signed along with evidence/proof of payment of
security/contract deposit/ within 30 days from the date of letter of acceptance received by him.

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be
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considered as cancelled and legal steps shall be taken against the contractor for recovery of the
amounts.

I) The amount of Security Deposit retained by the BMC shall be released after expiry

of period up to which the contractor has agreed to maintain the work in good order is

over. In the event of the contractor failing or neglecting to complete the rectification

work within the period up to which the contractor has agreed to maintain the work in

good order, the amount of security deposit retained by BMC shall be adjusted towards the excess cost
incurred by the Department on rectification work.

J) Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have

rendered himself liable to pay compensation amounting to the whole of this security

deposit whether paid in one sum or deducted by instalments or in the case of

abandonment of the work owning to serious illness or death of the contractor or any

other cause, the Engineer on behalf of the Municipal Commissioner shall have power

to adopt any of the following process, as he may deem best suited to the interest of

BMC -

a) To rescind the contract (for which recession notice in writing to the contract or under the head of
Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the
contract shall stand forfeited and be absolutely at the disposal of BMC.

b) To carry out the work or any part of the work departmentally debiting the contractor with the cost
of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff
including the cost of work-charged establishment employed for getting the un-executed part of
the work completed and crediting him with the value of the work done departmentally in all
respects in the same manner and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the Executive Engineer as to the costs and other
allied expenses so incurred and as to the value of the work so done departmentally shall be final
and conclusive against the contractor.

c) To order that the work of the contractor be measured up and to take such part thereof as shall be
un-executed out of his hands, and to give it to another contractor to complete, in which case all
expenses incurred on advertisement for fixing a new contracting agency, additional supervisory
staff including the cost of work charged establishment and the cost of the work executed by the
new contract agency will be debited to the contractor and the value of the work done or executed
through the new contractor shall be credited to the contractor in all respects and in the same
manner and at the same rates as if it had been carried out by the Contractor under the terms of his
contract. The certificate of the Executive Engineer as to all the cost of the work and other
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expenses incurred as aforesaid for or in getting the un-executed work done by the new contractor
and as to the value of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefore actually performed by him
under this contract unless and until the Executive Engineer shall have certified in writing the
performance of such work and the amount payable to him in respect thereof and he shall only be
entitled to be paid the amount so certified. In the event of either of the courses referred to in
Clause (b) or (c) being adopted and the cost of the work executed departmentally or
through a new contractor and other allied expenses exceeding the value of such work
credited to the contractors amount of excess shall be deducted from any money due to the
contractor, by BMC under the contract or otherwise, howsoever, or from his security deposit
or the sale proceeds thereof provided, however, the contractor shall have no claim against
BMC even if the certified value of the work done departmentally or through a new contractor
exceeds the certified cost of such work and allied expenses, provided always that whichever of
the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the
contractor shall have no claim to compensation for any loss sustained by him by reason of his
having purchase or procured any materials or entered in to any engagements or made any
advance on account of or with a view to the execution of the work or the performance of the
contract.

K) Contract may be rescinded and security deposit forfeited for bribing a public officer or if
contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or
commence any proceeding to get himself adjudicated and insolvent or make any composition
with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or
advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or offered by
the contractor or any of his servants or agents through any public officer, or person in the employ of
BMC/Govt. in anyway relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract the Engineer In-charge may
thereupon, by notice in writing rescind the contract and the Security Deposit of the Contractor
shall thereupon stand forfeited and be absolutely at the disposal of BMC and the same
consequences shall ensure as if the contract had been rescinded under above clause J hereof; and in
addition the contractor shall not be entitled to recover or be paid for any work therefore actually
performed under the contract.
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Submission of Tenders

As per Three Packet system, the document for Techno-commercial Packet ‘A’ & ‘B’ are to be

uploaded online by the bidder in Cover Type ‘Fee/Pre-Qual/Technical’
PACKET - A

The Packet ‘A’ shall contain scanned certified copies of the following documents. Scrutiny of this
packet will be done strictly with reference to only the scanned copies of Documents uploaded online

in packet ‘A’

a)  Valid Registration Certificate.

b)  Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 08 Lacs as governed by
Registration Rules in force for respective Class of Contractor for Civil and M&E works and
issued by the bank from the approved list of banks not prior to 12 months of due date of tender.

c) A document in support of Registration under Maharashtra Goods and Service Tax (GST).

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be. However, in case of
Public Limited companies, Semi Government Undertakings, Government Undertakings, no

'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant
(Treasury) of BMC.

f)  The registered Power of Attorney shall be submitted in the name of the person who is
submitting the bid.

The bidders shall categorically provide their Email-ID in packet ‘A’.
NOTE:

e If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D
shall be forfeited.

e Ifitis found that the tenderer has not submitted required documents in Packet “A” then, the
shortfalls will be communicated to the tenderer through e-mail only and compliance
required to be made within a time period of three working days otherwise they will be

treated as non-responsive.
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PACKET -B
The Packet ‘B’ shall contain scanned certified copies of the following documents -

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully
completed during the last seven years in prescribed proforma, in the role of prime contractor.
Information furnished in the prescribed proforma (Proforma - I) shall be supported by the
certificate duly self-attested. Documents stating that it has successfully completed during the

last seven years at least one contract of similar works as stated in para ‘A’ of Post qualification.

b)  Annual financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly
audited balance sheet and profit and loss account for the preceding three financial years

preceding the Financial Year in which bids are invited. (Proforma - 1)

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets,
lines of credit and other financial means (independent of any contractual advance payment)
sufficient to meet the construction cash flow requirements for the subject contract in the event
of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost of the work
tendered for, net of the tenderer's commitment of other contracts (Certificate from Bankers /

C.A./Financial Institution shall be accepted as an evidence).

d)  The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole responsibility
to arrange the required machineries either owned/on lease or hire basis, at site before start of the

work.

1) Regular and Routine works:
The successful bidder shall make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the
instructions of site in charge. The successful bidder and, to that effect he will ensure
commitment on an undertaking on Rs.500/- stamp paper to be submitted along with the
Bid in Packet B. However, this condition in no way shall dilute the respective condition in

Registration Rules of Brihanmumbai Municipal Corporation.

2) Details of works in hand and for which bid already submitted (Proforma VI-A & VI-B)
(original), along with copies of work orders & attested copies of percentage of works
completed or part thereof.

3) Statement showing assessed available Bid Capacity.

4) The undertaking of Rs.500/- stamp paper as per the Proforma annexed in ‘Annexure B&C’.
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Note: Bidders shall submit the undertaking for equipment capability and other undertakings
as such on a single Rs.500/- stamp paper.
5) The tenderers shall upload work plan as per the following outline:(Not Applicable)

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time
period, considering major activities.
Organizational set up envisaged by the contractors.
Plant & equipment proposed to be deployed for this work.
Site Offices and Laboratories proposed to be set up.
A note on how the whole work will be carried out (work plan including methodology).
Quality management plan.

N o g bk~ DN

All the activities included in the Scope of Work shall be covered in the work plan.

6) Litigation history as per circular no. MGC/F/6565 dt. 25.09.2018

Note:

i)  The Electrical / Mechanical work shall be got carried out by the civil contractors through the
contractors registered with BMC in Electrical Category. Information about the registered
contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring
&Registration Cell). Attested scanned copy of the valid registration certificate in
Electrical Category shall be uploaded with the tender along with the undertaking from the
registered Electrical Contractor stating his willingness to carry out the tender work.(Not

Applicable)

i)  The successful bidder shall submit valid registration certificate under E.S.1.C., Act 1948, if
the tenderer has more than 10 employees /persons on his establishment (in case of production
by use of energy) and 20 employees/persons on his establishment (in case of production
without use of energy) to BMC as and when demanded. In case of less employees/persons
mentioned above then the successful bidder has to submit an undertaking to that effect on Rs.
200/- stamp paper as per circular u/no. CA/FRD/1/65 of 30.03.2013.

iii)  The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952,
if tenderer has more than 20 employees/persons on his establishment, to BMC as and when
demanded. In case if the successful bidder has less employees/persons mentioned above then
the successful bidder has to submit an undertaking to that effect on Rs.200/- stamp paper
as per circular u/no. CA/FRD/1/44 of 04.01.2013.
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Note:

. If it is found that the tenderer has not submitted required documents in Packet “B” then, the
shortfalls will be communicated to the tenderer through e-mail only and compliance required to
be made within a time period of three working days otherwise they will be treated as

non-responsive.
PACKET -C
Price Packet ‘C’ is to be uploaded in Cover Type ‘Finance’ by the tenderer under ‘Tender Covers’.

Online tender filled in either percentage plus or minus (above or below), or at par. (There is no
separate provision to quote % in physical form, this is a part in Header Data of online Tendering).
For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and
quotes his percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. By default the

value is zero only

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis
of major items shall be submitted by L1 and L2 bidder after demand notification by e-mail to
bidders by concerned Dy.Ch.Eng.(SO)P&MS(City). The format for rate analysis is annexed at

Annexure D.

BID SECURITY OR EMD

e The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the
Bid Data Sheet. This bid security shall be in favour of the authority mentioned in the Bid
Data Sheet and shall be valid till the validity of the bid.

e The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centres
in BMC Ward Offices.

e Any bid not accompanied by an acceptable Bid Security and not secured as indicated in

sub-clause mentioned above, shall be rejected by the Employer as non-responsive.
(a) The Bid Security/EMD of the successful bidder will be discharged when the bidder has
signed the agreement and furnished the required Security Deposits.

(b) The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening of
financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after
obtaining Standing Committee Resolution.

BID DOCUMENT | Page 32




(c) In case, the successful bidder becomes non-responsive or successful bidder withdraws
the bid or is unwilling to extend the bid validity period, in such circumstances, if L-2
bidder is agreeable to extend the bid validity period and ready to deposit the requisite
amount of bid security/EMD and ASD to the department within the stipulated time

period i.e. 15 days, the department will process further as per normal procedure.

e The Bid Security may be forfeited:
a. ifthe Bidder withdraws the Bid after bid opening (opening of technical qualification part

of the bid during the period of Bid validity;

b. inthe case of a successful Bidder, if the Bidder fails within the specified time limit to:
I.  sign the Agreement; and/or
ii.  Furnish the required Security Deposits.

1.  The cases wherein if the shortfalls are not complied by a contractor, will be informed to
Registration and Monitoring Cell. Such non-submission of documents will be considered as
‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be viewed
seriously and disciplinary action against the defaulters such as banning/de-registration, etc.
shall be taken by the registration cell as governed by relative provision in Registration Rules
of BMC and Standard General Conditions of Contract.

2. The rejections / forfeiture shall be done as per laterst Circular or Circular u/No.
CA/Finance/Project/19/Dt. 04.03.2024 for ‘revised guidelines for payment of EMD for

tenders to be uploaded on Mahatenders portal’ or latest.
Note:

i)  Curable Defect shall mean shortfalls in submission such as:

a)  Non-submission of following documents,

I Valid Registration Certificate
ii.  Valid Bank Solvency
iii. Goods & Service Tax Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals,
owners, etc.

v.  Partnership Deed and any other documents
vi.  Undertakings as mentioned in the tender document.
i)  Non-curable Defect shall mean

a) In-adequate submission of EMD/ASD amount,
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b) In-adequacy of technical and financial capacity with respect to Eligibility criteria as
stipulated in the tender.

c) Wrong calculation of Bid Capacity,
d) No proper submission of experience certificates and other documents, etc.
BID VALIDITY

o Bids shall remain valid for a period of not less than one eighty (180) days after the
deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter

period shall be rejected by the Employer as non-responsive.

o In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will not
be required or permitted to modify his bid, but will be required to extend the validity of his
bid security for a period of the extension.

DEFECT LIABILITY PERIOD

o The Contractor is expected to carry out the construction work in Workmen like manner so
as to meet the requirement and specification for the project. It is expected that the

Workmanship and materials will be reasonably fit for the purpose for which they are required.

o Defects or defective work is where standard and quality of workmanship and materials
as specified in the contract is deficient. Defect is defined as a failure of the completed project
to satisfy the express or implied quality or quantity obligations of the construction contract.
Defective construction works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with
any implied terms and conditions as to its quality, workmanship, durability, aesthetic,

performance or design. Defects in construction projects are attributable to various reasons.

o Some of the defects are structural defects results in cracks or collapse of faulty defective
plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling
or heating systems, inadequate fire systems etc. The defects could be various on accounts of
different reasons for variety of the projects.

o The Engineering In charge/Project Officer shall issue the practical completion certificate
for the project. During the Defect Liability Period which commences on completion of the

work, the Engineering In charge shall inform or the contractor is
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expected to be informed of any defective works by the Employer’s representative of

the defects and make good at contractor’s cost with an intention of giving

support System to the contractor of making good the defects appeared during that period.

It is the contractor’s obligation under the contract to rectify the defects that appear

during Defect Liability Period and the contractor shall within a reasonable time after

receipt of such instructions comply with the same at his own cost. The Engineering In
charge/Project Officer shall issue a certificate to that effect and completion of

making good defects shall be deemed for all the purpose of this contract to have

taken place on the day named in such defect liability certificate.

o If defective work or workmanship or design have been knowingly covered-up or
conceived so as to constitute fraud, commencement of the Defect Liability Period may be
delayed. The decided period may be delayed until discover actually occurs on at least the

defect could have been discovered with reasonable diligence, whichever is earlier.

° The Defect Liability Period shall be as given below :

Department Type of Work DLP

Purchase of Cast Iron Manhole frames

Sewerage & covers of various sizes required for One Year
Operation Main Sewer Sections under Ch.E.(S.0.)
department.

o Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is
given, the Contractor shall correct the notified Defect/Defects within the duration of time
specified by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry out
removal of defects or deficiencies, if any, noticed in his inspection, or brought to his notice. The
Contractor shall remove the defects and deficiencies within the period specified in the notice
and submit to the Engineer a compliance report.

o It is the Completion Stage when the contractor has completed all of the works and fixed all of
the defects that were on the list of issue by Engineer-in-charge. When this happens, the
engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’,
the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate statement’ as
an acknowledgment to the engineer not later than 14 days after the ‘Certificate of Completion’
has been issued. During the ‘Defect Liability Period’, the contractor has to obey all written

instructions from the engineer to carryout repairs and fix any defects which appear in the
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Permanent Works. If the contractor does not ,due to his own faults finish the repair works or fix
the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue

until all works instructed by engineer is done.

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of

I)  Contract Deposit and
I1)  Retention Money.

1) Contract Deposit - The successful tenderer, here after referred to as the contractor shall pay
an amount equal to two (2) percent of the contract sum shall be paid within thirty days from

the date of issue of letter of acceptance.

I1) Retention Money (Not applicable)
The contractor shall pay the retention money an amount equal to five (5) percent of the
Contract Sum which will be recovered from the contractors every bill i.e. interim / running /
final bill. The clause of retention money will not be applicable M. & E. Department.

B. Additional Security Deposit (being Item Rate Tender, the clause is Not applicable):

1. The additional security deposit will be applicable when a rebate of more than of 12 % at the
rate of with no maximum limit. The ASD is calculated as follows: Additional security deposit
= (X/100) x office estimated cost, Where X=percentage rebate quoted above 12%.

2. After sanction/approval of competent authority to the contract cost, the lowest bidder shall
deposit ASD in the Municipal Citizen Facility Centres in the form of demand draft as
mentioned in Letter of Acceptance (LOA) within 15 working days as per prevailing practice
and the receipt of the same shall be submitted to Head of department.

3. If the first lowest bidder will not paid ASD within 15 working days after issue of LOA, then
the EMD paid by the concern company will be forfeited and the company will be debarred
for two years, similarly if the director/partner of the company is also working in other

company as a director/partner then said company will also be debarred for two years.

C. Performance Guarantee (being Item Rate Tender, the clause is Not applicable):

The successful tender, here after referred to as the contractor shall pay in the form of “Performance

Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %
For premium, at par and rebate 0 to 12% PG= 0.92% x contract sum applicable for rebate of 12%
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For rebate of 12.01% and more P.G. = {0.92% x contract sum
applicable for rebate of 12%} +(X) x contract sum

where, X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by the

contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I)  Cash (In case guarantee amount is less than Rs.10,000/-)

I1)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)
[11) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or in the

prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit. Performance
Guarantee will have to be paid & shall be valid till the defect liability period or finalization of final

bill whichever is later.

This deposit will be allowed in the form of | to V as mentioned above and shall be paid within 30 days

after receipt of Letter of Acceptance.
Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

o Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 10%

of contract sum be taken from the successful bidder on award of contract only.

o BMC departments shall ensure to incorporate specific condition regarding above in bid

document and e-tender notice.

D. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3™year of DLP (in case of
5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 year DLP) subject
to no recoveries are pending against the said work, provided that the Engineer is satisfied that there
is no demand outstanding against the Contractor. No claim shall be made against the Balance
Contract Deposit after the issue of Defects Liability Certificate.

I1. Refund of Retention Money (Not applicable)
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One-half (50%)of the Retention Money shall be released within 30 days of issue of ‘Certificate of
Completion” with respect to the whole of the Works. In the event the Engineer issues a
Taking-over Certificate for a section or part of the Permanent Works, only such proposition
thereof as the Engineer determines (having regard to the relative value of such section or part of
the Works) shall be considered by the Engineer for payment to the Contractor.

The balance Retention Money shall be released within 30 days after completion of 3™ year of
DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2
or 3 years DLP) provided that the Engineer is satisfied that there is no demand outstanding against
the Contractor. In the event of different Defects Liability Periods have been specified or become
applicable to different sections or parts of the Permanent Works, the said moneys will be released
within 30 days on expiration of the latest of such Defects Liability Periods.

Otherwise, Balance one half (50%) of the retention money shall be released against submission
of valid bank guarantee till defect liability period.

I11. Refund of Additional Security Deposit (Not Applicable):

The additional security deposit shall be released within 30 days of issue of

‘Certificate of Completion’ with respect to the whole of the Works. In the event the
Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, only such
proposition thereof as the Engineer determines (having regard to the relative value of such section

or part of the Works) shall be considered by the Engineer for payment to the Contractor.

1V. Refund of Performance Guarantee (Not Applicable):

The Deposit on account of performance guarantee shall be released within 30 days of
completion of Defects Liability Certificate subject finalization of final bill whichever
is later and no recoveries are pending against the said work, provided that the Engineer is satisfied

that there is no demand outstanding against the Contractor.
% Summary of time of Refund of deposit is tabulated as follows:

a)  Time of Refund for works having 5 years DLP

Deposits refunded after Completion After 3 yrs of DLP After Completion of DLP
ASD + 50% of RM CD+50% of RM PG

b)  Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP
ASD + 50% of RM CD+50% of RM+PG

*Note:
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a) Itshall be clearly mentioned that the BG shall be applicable for individual work/contract and
clubbing of various contracts of the said contractor will not be allowed. In case of obtaining
Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months
from the completion of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on
behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of
foreign banks operating under Reserve Bank of India regulations located in Mumbai upto
Virar & Kalyan. List of approved Banks is appended at the end of Instructions to Bidders
(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be accepted only of the said Bank Guarantee is countersigned by the Manager of a
Regional Branch of the same bank within the Mumbai City Limit categorically endorsing
thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the
Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the
Bank or the bank itself in case of default by the Contractors furnishing the Bank
Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed from
time to time until the Contractor has executed and completed the works and remedied any
defects therein.

E. Legal and Stationary Charges: (As per applicable circular)

Successful tender shall pay the Legal Charges + Stationary charges as per Legal Department’s
Circular u/No. 26206; Dt 31.08.2023 or latest.
F. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i As per the provision made in Article 63, Schedule | of Bombay Stamp Act 1958, stamp duty is
payable for “works contract” that is to say, a contract for works and labour or services
involving transfer of property in goods (whether as goods or in some other form) in its

execution and includes a sub-contract, as under :

(@) | Where the amount or value set forth in such Five Hundred rupees stamp duty
contract does not exceed rupees ten lakh.

(b) | Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1%of the
amount above rupees ten lakhs subject to

maximum of rupees twenty five lakhs.

(c) | Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp duty of 0.5% will

be applicable to the all bank guarantee submitted also which are required to be renewed after
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expiry of time period.

ii.  The successful bidder shall enter into a contract agreement with BMC within 30 days from the
date of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by

the successful bidder.

iii.  Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the
documents executed in Mumbai City & Mumbai Suburban District be recovered from the
concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two
separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within
15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the
successful tenderer.

IMPORTANT DIRECTIONS

1.  All the information uploaded shall be supported by the corroborative documents in absence of

which the information uploaded will be considered as baseless and not accepted for
qualification criteria. All the documents shall be uploaded with proper pagination. The page

No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc. The

Bidder shall be fully responsible for the correctness of the information uploaded by him.

2. TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON
NIC PORTAL (https://mahatenders.gov.in). For registration, enrolment for digital signature
certificate & user manual, please refer to respective links provided in e-tendering tab. The
vendors can get digital signature from any one of the Certifying Authorities (CA’s) licensed by
the Controller of Certifying Authorities namely Safes crypt, IDRBT, National Informatics
Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

Any queries or request for additional information concerning this TENDER shall be submitted

by e-mail to che.so@mcgm.gov.in / eemechmscity.so@mcgm.gov.in. The subject shall clearly

bear the following identification/ title: ‘Purchase of Cast Iron Manhole frames & covers
of various sizes required for Main Sewer Sections under Ch.E.(S.0.) department’.
Any changes in mail ID will be intimated on the portal.

3. Incase of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of packet C on same
BID-Document number for re-quoting and such development needs to done by IT
department. Till such development is made; ‘Sealed Bids’ shall be called from the

bidders quoting the same rates i.e. L1.
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In case of equal percentage of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by concerned Chief Engineer.

12.  The GCC of SBD document has been incorporated in the tender. In case of the dispute which
could not be covered with the clauses of GCC in SBD, however, covered in the clauses of
Standard General Conditions of the contract uploaded on website of BMC, the clauses of
Standard GCC will govern. Eventually the decision of BMC will be binding on the contractor.
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SECTION 7

SCOPE OF WORK
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SCOPE OF WORK

It is essential that all manholes on these sewer lines are kept covered with manholes
covers and frames at all times to prevent citizens from falling in and to prevent accidents

during vehicular movements.

The Scope of Work for present tender includes manufacturing, transportation, supply &
testing of manholes covers of various shapes & sizes as per Technical Specifications of tender

for a contract period of 02 (two) years.

*hkkkkkhkkkikkk
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SECTION 8

BILL OF QUANTITIES
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Sub.: Purchase of Cast Iron Manhole frames & covers of various
sizes required for Main Sewer Sections under Ch.E.(S.0.)
department.

Schedule of Rates & Quantity
PACKET ‘C’
Amount Amount
Sr. Rate Without with Taxes
Manhole C I F Descripti ty. | Unit
No. anhole Cover / Frame Description | Qty ni (Rs) T axes @ 18% GST
(Rs.) (Rs.)
1 C._I. Circular Manhole Covers 600mm 3400 | Nos. To !oe filled online online
Dia. online only
C.1. Circular Manhole Frames 600mm To be filled . .
2 . 10 | Nos. . online online
Dia. online only
3 C.1. Circular Ma.nhole Covers with 240 | Set To pe filled online online
frame 600mm Dia. online only
4 C.I. Rectangular Manhole Covers 90 | Nos. To pe filled online online
900x450mm online only
C.l. Rectangular Manhole Covers To be filled . .
5 20 | Nos. . online online
914x457mm online only
C.l. Rectangular Manhole Covers with To be filled . .
6 50 | Set . online online
frame 900x450mm online only
C.l. Rectangular Manhole Covers with To be filled . .
7 10 | Set . online online
frame 914x457mm online only
C.l. Rectangular Manhole Covers To be filled . .
8 90 | Nos. . online online
900x600mm online only
C.l. Rectangular Manhole Covers with To be filled . .
9 50 Set . online online
frame 900x600mm online only
C.l. Rectangular Scrapper Manhole To be filled . .
10 Covers 900x1200mm 25 Set online only online online
C.l. Rectangular Scrapper Manhole To be filled . .
1 Covers with frame 900x1200mm 30 set online only online online
12 Grand Total (Incl. GST) Online Online
Note-
1. This for reference only.
2. The bidder shall fill up the rates online only in Packet ‘C’.
*hkkkhkhiikik
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SECTION 9

GENERAL CONTRACT CONDITIONS
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General Conditions of Contract

A. General

1. Definitions
1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any,
executed between the Contractor, Commissioner and the Corporation together with the documents
referred to therein including these conditions and appendices and any special conditions, the
specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these
documents taken together shall be deemed to form one Contract and shall be complementary to one
another.

The Contract Data defines the documents and other information which comprise the Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or not,
whose tender has been accepted by the employer and the legal successor of the individual or firm or
company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,
including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies subject to such addition thereto or deduction there-from as may be made under the
provisions hereinafter contained.

Note: The contract sum shall include the following -

o In the case of percentage rate contracts the estimated value of works as mentioned in the tender
adjusted by the Contractor’s percentage.

o In the case of item rate contracts, the cost of the work arrived at after finalisation of the
guantities shown in schedule of items / quantities by the item rates quoted by the tenderers for
various items and summation of the extended cost of each item.

o In case of lump sum contract, the sum for which tender is accepted.

e  Special discount / rebate / trade discount offered by the tenderer if any and accepted by the
Corporation.

e  Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in
the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.
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The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature provided
by the Engineer to the Contractor under the Contract and all drawings, calculations, samples,
patterns, models, operation & maintenance manual and other technical information of like nature
submitted by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai/ Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his
successors and shall also include all “Additional Municipal Commissioners, Director (Engineering
Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal
Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal
Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and
shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall
mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in
direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/
Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the
Special Engineer, appointed for the time being or any other officer or officers of the Municipal
Corporation who may be authorized by the commissioner to carry out the functions of the City
Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other
competent person appointed by the employer and notified in writing to the Contractor to act in
replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for the
execution and completions of the Works and the remedying of any defects therein, but do not
include plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the construction works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the Engineer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.
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Routine Maintenance is the maintenance of activities of the competed structure for five years as
specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically
mentioned in the special conditions of the tender, on, under in or through which the permanent
works or temporary works are to be executed and any other lands and places provided by the
Municipal Corporation for working space or any other purpose as may be specifically designated in
the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification thereof
or addition or deduction thereto as may from time to time be furnished or approved in writing by
the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with any of the
Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the construction work and/or routine maintenance in the Contract,
which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.

Variation means a change to the:-

i)  Specification and /or Drawings (if any) which is instructed by the Employer.
i) Scope in the Contract which is instructed by the Employer.
iii)  Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined
separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in
respect of any claim, dispute or difference shall be instituted in a competent court in the City of
Mumbai only.

2. Interpretation

2.1.  Ininterpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer will
provide instructions clarifying queries about these Conditions of Contract.
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2.2. If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3. The documents forming the Contract shall be interpreted in the following documents:

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4)
Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General
Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and
(11) Any other document listed in the Contract Data.

3. Engineer's Decisions

3.1.  Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if the
Engineer is required under the rules and regulations and orders of the Employer to obtain prior
approval of some other authorities for specific actions, he will so obtain the approval, before
communicating his decision to the Contractor.

3.2.  Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the contract.

4. Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and
may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer

shall be sent on the address or contact details given by the Contractor of Bid. The address and
contact details for communication with the Employer/ Engineer shall be as per the details given in
Contract Data. Communications between parties that are referred to in the conditions shall be in
writing. The Notice sent by facsimile (fax) or other electronic means shall be effective on
confirmation of the transmission. The Notice sent by Registered post or Speed post shall be
effective on delivery or at the expiry of the normal delivery period as undertaken by the postal
service.

6. Subcontracting (Not applicable)

6.1.  Unless specifically mentioned in the contract subletting will not be allowed. Subletting,
where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2. The Contractor shall not be required to obtain any consent from the Employer for:

a. The sub-contracting of any part of the Works for which the Subcontractor is named in
the Contract;
b. The provision for labour, or labour component.
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c. The purchase of Materials which are in accordance with the standards specified in
the Contract.

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes
sub-contracting any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the Contract, the
Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual
relationship between the sub-contractor and the BMC and shall not relieve the
Contractor of any responsibility under the Contract.

6.4. The Engineer should satisfy himself before recommending to the Employer whether,

a. The circumstances warrant such sub-contracting; and
b. The sub-Contractor so proposed for the work possesses the experience, qualifications
and equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1. The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and
services for them as described in the Schedule. The Employer may modify the Schedule of
Other Contractors, and shall notify the Contractor of any such modification.

7.2. The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including
movement of vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1.  The Contractor shall employ for the construction work and routine maintenance the key
personnel including technical personnel named in the Contract Data or other personnel
approved by the Engineer. The Engineer will approve any proposed replacement of technical
personnel only if their relevant qualifications and abilities are substantially equal to those of the
personnel stated in the Contract Data.

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experiencedin
their respective trades or occupations. The Engineer shall have authority to remove, or cause to
be removed, any person employed on the site or works, who carries out duties incompetently or
negligently and persists in any conduct which is prejudicial to safety, health or the protection of
the environment.

8.3. If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the Works in the Contract.
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8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the BMC /State Government and has either not completed two
years after the date of retirement or has not obtained BMC/State Government’s permission to
employment with the Contractor.

9. Employer's and Contractor's Risks

9.1. The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

10.  Employer's Risks

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot,
commotion or disorder (unless restricted to the Contractor’s employees) and contamination
from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely
to the design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1. All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the
amounts and deductibles stated in the Contract Data for the following events which are due to the
Contractor's risks:

a)  Loss of or damage to the Works, Plant and Materials;

b)  Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in
connection with the Contract; and

d)  Personal injury or death.

12.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide
for compensation to be payable in the types and proportions of currencies required to rectify the
loss or damage incurred.

12.3. Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

12.4. Both parties shall comply with any conditions of the insurance policies.

12.5. If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and recover the
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premiums the Employer has paid, from payments otherwise due to the Contractor or if no
payment is due, the payment of premiums shall be debt due.

13.  Site Investigation Reports

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation
Reports referred to in the Contract Data, supplemented by any other information available to
him, before submitting the bid.

14.  Queries about the Contract Data

14.1. The Engineer will clarify queries on the Contract Data.

15.  Contractor to Construct the Works and Undertake Maintenance (if specified in the
tender)

15.1. The Contractor shall construct, and install and maintain the Works in accordance with
the Specifications and Drawings and as per instructions of the Engineer.

15.2. The Contractor shall construct the works with intermediate technology, i.e., by manual
means with medium input of machinery required to ensure the quality of works as per
specifications. The Contractor shall deploy the equipment and machinery as required in the
contract.

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the
Site and to avoid damage or nuisance to persons or to property of the public or others resulting
from pollution, noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and rules
made there under, regulations, notifications and byelaws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may be
passed or notification that may be issued in future by the State or Central
Government or the local authority. Salient features of some of the major laws that
are applicable are given below:

o The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention
and control of water pollution and the maintaining and restoring of wholesomeness of
water. ‘Pollution’ means such contamination
of water or such alteration of the physical, chemical or biological properties
of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water (whether directly or indirectly)
as may, or is likely to, create a nuisance or render such water harmful or
injurious to public health or safety, or to domestic, commercial, industrial,
agricultural or other legitimate uses, or to the life and health of animals or
plants or of aquatic organisms.

e  The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control
and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any
‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present

BID DOCUMENT | Page53




in the atmosphere in such concentration as may be or tend to be injurious to human beings or
other living creatures or plants or property or environment.

e  The Environment (Protection) Act, 1986, this provides for the protection and improvement of
environment and for matters connected therewith, and the prevention of hazards to human
beings, other living creatures, plants and property. ‘Environment’ includes water, air and
land and the interrelationship which exists among and between water, air and land, and
human beings, other living creatures, plants, micro-organism and property.

e  The Public Liability Insurance Act, 1991, This provides for public liability insurance for the
purpose of providing immediate relief to the persons affected by accident occurring while
handling hazardous substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such quantity as
may be specified by notification by the Central Government.

16.  The Works and Routine Maintenance to be completed by the Intended Completion
Date

16.1. The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works and Routine Maintenance, if specified in the tender, in

accordance with the Programme submitted by the Contractor, as updated with the

approval of the Engineer, and complete them by the Intended Completion Date.

17.  Approval by the Engineer

17.1. The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

17.2. The Contractor shall be responsible for design and safety of Temporary Works.

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design and
safety of the Temporary Works.

17.4. The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

17.5. All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

18.  Safety

18.1. The Contractor shall be responsible for the safety of all activities on the Site. He shall
comply with all applicable safety requirements and take care of safety of all

persons entitled to be on the site and the works. He shall use reasonable efforts to

keep the site and the works, both during construction and maintenance, clear of unnecessary
obstruction so as to avoid danger to the persons and the users.
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e  Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

o Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e  The area should be barricaded or cordoned off by suitable means to avoid mishaps of any
kind. Power warning signs should be displayed for the safety of the public whenever cleaning
works are undertaken during night or day.

e  The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing working in the manhole.

18.2. Safety Programs:-

I.  Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

Il.  Review safety programs developed by each of the trade firms, prepare and submit a
comprehensive safety program.

I1l.  Monitor day to day implementation of safety procedures.
18.3. First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

ii.  The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

iv.  Nothing except the prescribed contents shall be kept in the First-aid box.

v.  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment,
in the work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1. Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1. The Employer shall handover complete or part possession of the site to the Contractor 7
days in advance of construction programme. At the start of the work, the Employer shall
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handover the possession of at-least 75% of the site free of all encumbrances, the remaining 25
% of the possession as per contractor’s construction programme.

21. Access to the Site

21.1. The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and any
person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the
Employer.

22. Instructions

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site
and/or accounts and records of the Contractor and its subcontractors relating to the performance
of the Contract, and to have such accounts and records audited by auditors appointed, if so
required. The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which
provides, inter alia, that acts intended to materially impede the exercise of the inspection and
audit rights provided for under the Clause & constitute a obstructive practice subject to contract
termination

22.3. Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make

and issue such further drawings and to give such further instructions and directions as may
appear to him necessary or proper for the guidance of the contractor and the good and
sufficient execution of the works according to terms of the specifications and Contractor

shall receive, execute, obey and be bound by the same, according to the true intent and
meaning thereof, as fully and effectually as though the same had accompanied or had been
mentioned or referred to in the specification, and the Engineer may also alter or vary the

levels or position of nature of works contemplated by the specifications, or may order any

of the works contemplated thereby to be omitted, with or without the substitution of any

other works in lieu thereof, or may order any work or any portion of work executed or partially
executed, to be removed, changed or altered, added if needful, may order that other works shall be
substituted instead thereof and difference of expense occasioned by any such diminution or
alteration so ordered and directed shall be added to or deducted from the amount of this Contract,
as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the
Engineer and in the event of any deviation being ordered which in the opinion of the
Contractor changes the original nature of Contract he shall nevertheless carry it out and
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in
accordance with condition no.13d.
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The time for completion of the Works, shall be in even of any deviations resulting in additional
cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. The
Engineer’s decision in this case shall be final.

B. Time Control
23. Programme

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme, including Environment Management Plan showing the general
methods, arrangements, order, and timing for all the activities in the Works, along with monthly
cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine
Maintenance Work, showing the general methods, arrangements, order and timing for all the
activities involved in the Routine Maintenance will also be submitted by the Contractor to the
Engineer for approval if specified in the tender. The programme for Routine Maintenance will be
submitted in each year for the period of Maintenance.

23.2. The Contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/ equipments being placed in field
laboratory and the location of field laboratory along with the Programme. The Engineer shall
cause these details to be verified at each appropriate stage of the programme.

23.3. An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the remaining
Works, including any changes to the sequence of the activities.

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not submit
an updated Programme within this period, the Engineer may withhold the amount stated in the
Contract Data from the next payment certificate and continue to withhold this amount until the
next payment after the date on which the overdue Programme has been submitted.

23.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of the works
before completion of the whole, the contractor shall fully and finally complete the whole of the
works comprised in the contract (with such modifications as may be directed under conditions of
this contract) by the date entered in the contract or extended date in terms of the following clauses:

a) Extension attributable to BMC

i)  Extension Due To Modification: If any modifications have been ordered which in the
opinion of the Engineer have materially increased the magnitude of the work, then
such extension of the contracted date of completion may be granted as shall appear
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to the Engineer to be reasonable in the circumstances, provided moreover that the
Contractor shall be responsible for requesting such extension of the date as may be
considered necessary as soon as the cause thereof shall arise and in any case should not
be less than 30 days before the expiry of the date fixed for completion of the works.

i)  Extension For Delay Due To BMC: In the event of any failure or delay by the BMC
to hand over the Contractor possession of the lands necessary for the execution of the
works or to give the necessary notice to commence the works or to provide the necessary
drawings or instructions or any other delay caused by the BMC due to any other cause
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or
alter the character thereof or entitle the contractor to damages or compensation
therefore, but in any such case, the BMC may grant such extension(s) of the completion
date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in
design/drawings, specifications, quantities shall be needed to be justified with recorded
reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates
and draft tender.

b) Extension Of Time For Delay Due To Contractor :

The time for the execution of the work or part of the works specified in the contract documents shall
be deemed to be the essence of the contract and the works must be completed no later than the
date(s) / the programme for completion of work as specified in the contract. If the contractor fails to
complete the works within the time as specified in the contract for the reasons other than the
reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be
completed by the contractor within reasonable short time thereafter, allow the contractor for
further extension of time as the Engineer may decide. On such extension BMC will be entitled
without prejudice to any other right and remedy available on that behalf, to recover the

compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order/contract agreement issued.

Further, competent authority while granting extension to the currency of contract
under Clause (b) of as above may also consider levy of penalty, as deemed fit based
on the merit of the case. Also, the reasons for granting extension shall be properly
documented.

25. Delays Ordered by the Engineer

25.1. The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totalling more than 30 days will require prior written approval
of the DMC/AMC.

26.  Management Meetings
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26.1. The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for progress of the Works.

26.2. The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to be
taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present

All works under or in course of execution or executed in pursuance of the contract shall at

all times be open to the inspection and supervision of the Eng-in-charge and his subordinates and
the contractor shall at all times during the usual working hours, at all other times, during the usual
working hours and at all other times at which reasonable notice of the intention of the
Eng-in-charge and his subordinates to visit the works shall have been given to the contractor, either
himself be present to receive orders and instruction or have responsible agent duly accredited in
writing present for that purpose. Order given to the contractors’ duly authorized agent shall be
considered to have the same force and effect as if they had been given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up

The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or his
subordinate in-charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimension thereof
taken before the same is so covered up or placed beyond the reach of measurements and shall not
cover up or place beyond the reach of measurement any work without the consent in writing of the
Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up or
placed beyond the reach of measurement, without such notice having been given or consent
obtained the same shall be uncovered at the contractors expenses, and in default thereof no payment
or allowance shall be made for such work or for the materials with which the same was executed

27.3. Works to be executed in accordance with specifications / drawings / orders etc. :

The contractor shall execute the whole and every part of the work the most substantial and
workman like manner and both has regards material and every other respect in strict accordance with
specifications. The contractor shall also confirm exactly, fully and faithfully to the designs, drawings
and instructions in writing relating to the work signed by the Engineer In-charge and lodged in his
office and to which the contractor shall be entitled to have access for the purpose of inspection at
such office, or on the site or work during office hours. The contractor shall be entitled to receive
three sets of contract drawings and working drawings as well as one certified copy of the accepted
tender along with the work order free of cost.

27.4. Ready Mix Concrete/ Asphalt Mix (Not applicable)

i)  The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from
RMC/ASPHALT producing plants registered with BMC
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i)  The contractor shall, within 7 days of award of the work, submit a list of at least three
RMC/Asphalt producers with details of such plants including details and number of transit,
mixers & pumps etc. to be deployed indicating name of owner/company, its location,
capacity, technical establishment.

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if
he is not satisfied about quality of product at the user’s end.

i)  The Engineer-in-charge reserves the right to exercise control over the:-
a)  Calibration check of the RMC/Asphalt plant.

b)  Weight and quantity check on the ingredients, water and admixtures added for batch
mixing for RMC plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or
unfit for use. This will include continuous control on the work ability during
production and taking corrective action, if required.

e) For exercising such control, the Engineer-in-charge shall periodically depute his
authorized representative at the RMC/Asphalt plant. It shall beresponsibility of the
contractor to ensure that all necessary equipment, manpower & facilities are made
available to Engineer-in-charge and or his authorized representative at RMC/Asphalt
plant.

f)  All required relevant records of RMC/Asphalt mix shall be made available to the
Engineer-in-charge or his authorized representative. Engineer-in-charge
shall, as required, specify guidelines & additional procedures for quality
control & other parameters in respect of material production& transportation
of concrete mix which shall be binding on the contractor & the
RMC/Asphalt plant. Only concrete as approved in design mix by Engineer-
in-charge shall be produced in RMC plant and transported to the site.

g) The contactor shall have to produce a copy of challan receipts/SCADA reports/VTS
reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of
RMC/Asphalt mix before releasing payment.

28. Identifying Defects

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer
may instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

28.2. The Contractor shall permit the Employer’s technical person(s) to check the
Contractor’s work and notify the Engineer and Contractor if any defects that are found.
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29.  Tests (All the tests shall be carried out as per Technical Specifications of tender)

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor shall
establish field laboratory at the location decided by Engineer. The field laboratory will have
minimum of equipment as specified in the Contract Data. The contractor shall be solely
responsible for:

a.  Carrying out the mandatory tests prescribed in the Specifications, and
b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2. If the Engineer instructs the Contractor to carry out a test not specified in the
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the test
shows that it does, the Contractor shall pay for the test and any samples. If there is no defect, the
test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing
samples of all materials proposed to be used in the works. Samples submitted either to govern
bulk supplies or required for testing before use shall be in suitable packages to contain them and shall
be provided free of charge by the contractor. The cost of testing shall be borne by the contractor
even if the result of the sample confirm or do not confirm to the relevant BIS code specifications.

i.  All expenditure required to be incurred for taking the samples conveyance, packing shall be
borne by the contactor himself.

ii.  The failed material shall be removed from the site by the contractor at his own cost within a
week time of written order of the Engineer-in-charge.

29.3. Setting of Site Laboratories: (Not applicable)

Contractors shall set up a laboratory at site before commencement of work at their cost for
performing various tests and at least the following machines and equipments shall be provided
therein —

Set of Sieves as per I.R.C. /I.S.

Compressive Testing Machine(For new works)

Oven, Electrically Operated

Weighing Balance (20 kg capacity)

3 m straight edge

Sieve shaker

First Aid Box

Measuring Jar (for silt content)

Other Machines/apparatus as may be directed by the Engineer
Vernier Calliper

Level / Theodolite

© N WNRE

-
©
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All the test records shall be maintained in the site office and made available as and when
required. The laboratory must be established within 15 days from the date of receipt of the orders
from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed.

The contractor shall install testing equipment at site. The contractor shall ensure and certify the
calibration of the equipment so installed and shall maintain the same in working order
throughout the period of construction. The contractor shall also provide necessary technically
qualified experienced trained staff for carrying out such tests for using such equipment. The tests
shall be carried out under the supervision of the Engineer-in-charge. The calibration shall be
checked every twelve months as directed by Engineer-in-charge.

30.  Correction of Defects noticed during the Defects Liability Period.
30.1.

a)  The Engineer shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion and ends after five years. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

c) The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall
remove the defects and deficiencies within the period specified in the notice and submit to the
Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the
time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect or
deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect or
deficiency by another agency.

D. Cost Control
32. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have
power to order, in writing, Variations within the scope of the Works he considers necessary or
advisable during the progress of the Works. Such Variations shall form part of the Contract and the
Contractor shall carry them out and include them in updated Programmes produced by the
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall
not be taken into account.

33. Payments for Variations

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall
carry out such work at the same rate.
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33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General
Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash
flow forecast.

35. Payment Certificates
The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer
In-charge for all works executed in the previous month, and the Engineer In-charge shall take
or cause to be taken requisite measurement for the purpose of having the same verified and the
claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed as
aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work in the
presence of the contractor or his duly authorized agent whose counter signature to the
measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill from
such list which shall be binding on the contractor in all respects.

b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and
certify the amount to be paid to the Contractor.

c) The value of work executed shall be determined, based on measurements by the Engineer.

d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.

e)  The value of work executed shall also include the valuation of Variations and Compensation
Events.

f)  The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

g) The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates specified in
tender.

36. Payments

36.1. Payments shall be adjusted for deductions for advance payments, retention, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the
law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15
days of the date of each certificate.

36.2. All sums payable by a contractor by way of compensation under any of these conditions,
shall be considered as a reasonable compensation to be applied to the use of BMC without
reference to the actual loss or damage sustained and whether any damage has or has not been
sustained.

36.3. No payment shall be made for any work estimated to cost less than Rupees One
Thousand till after the whole of work shall have been completed and the certificate of
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completion given. But in the case of works estimated to cost more than Rs. One Thousand, the
contractor shall on submitting a monthly bill therefore be entitled to receive payment
proportionate to the part of the work than approved and passed by the Engineer In-charge,
whose certificate of such approval and passing of the sum so payable shall be final and
conclusive against the contractor. All such intermediate payments shall be regarded as
payments by way of advance against the final payments only and not as payments for work
actual done and completed and shall not preclude the Engineer In-charge from requiring any
bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or
re-erected nor shall any such payment be considered as an admission of the due performance of
the contract or any part thereof in any respect or the offering of any claim not shall it conclude,
determine or effect in any other way, the powers of the Engineer In-charge as to the final
settlement and adjustment of the accounts or otherwise, or in any other way vary or effect the
contract. The final bill shall be submitted by the Contractor within one month of the date fixed
for the completion of the work otherwise the Engineer In-charge’s certificate of the
measurements and of the total amount payable for the work shall be final and binding on all
parties.

37.  The Contractor shall not be entitled to compensation to the extent that the Employer's
interests are adversely affected by the Contractor for not having given early warning or not having
cooperated with the Engineer.

38. Tax

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax, VAT etc. and
other duties on material obtained for the work from any source including the tax applicable as per
Maharashtra Sales Tax Act, on the transfer of property in goods involved in the execution of work
contract (re-enacted) Act 1989 or as amended shall be borne by tenderer. The tenderer will not be
reimbursed the taxes, duties, cess and charges whether now in force or that may be enforced in
future.

Rates accepted by BMC shall hold good till completion of work and no additional individual claim
shall be admissible on account of fluctuations in market rates; increase in taxes/any other
levies/tolls etc. except that payment/recovery for overall market situation shall be made as per Price
Variation.

39.  Currencies
All payments will be made in Indian Rupees.
40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely
estimate the amount of losses due to delay in completion of works and the losses to the
public and the economy, therefore, both the parties have agreed that the Contractor shall pay
liquidated damages to the Employer and not by way of penalty, at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contractor achieves the next milestone, the amount of the liquidated damages already
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withheld shall be restored to the Contractor by adjustment in the next payment certificate.
The Employer and the contractor have agreed that this is a reasonable agreed amount of

liquidated damage. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

41.  Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if
the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract
42.  Completion of Construction and Maintenance

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no.8 (g) of Standard General Conditions of
Contract.

43.  Taking Over

43.1. The Employer shall take over the works within seven days of the Engineer issuing a
certificate of completion of works. The Contractor shall continue to remain responsible for its
routine maintenance during the maintenance period if specified in the contract.

44, Final Account

Final joint measurement along with the representatives of the contractor should be taken recorded
and signed by the Contractors. Contractors should submit the final bill within 1 month of physical
completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final
bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors.

No further claims should be made by the Contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Payment of those items of the bills in respect of
which there is no dispute and of items in dispute, for quantities and rates as approved by the
Commissioner shall be made within a reasonable period as may be necessary for the purpose of
verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so
desires, reconsider his position in respect of a disputed portion of the final bills and if he
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the
contract.
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1 | UptoRs.5er. Rs.10 Lacs or final bill whichever is more

2 | UptoRs25¢r Rs.1 Crore or final bill amount whichever is-more
2 . il bill hich -

5  More than Rs.100cr. Rs. 7 Crores or final bill amount whichever is-more

The contractor has to submit the bill for the work carried out within 15 days from the date of
completion of the work to the respective executing department. If the contractor fails to submit their
bills to concerned executing department, penalty or action as shown below will be taken for each

delayed bill:-
After 15 days from the date of completion/running bill upto Equal to 5% of bill amount
certain date, upto next 15 days i.e. upto 30days
Next 15 days upto 45 days from the date of Equal to 10% of bill amount

completion/running bill upto specified date
If not submitted within 45 days from the date of completion/ R.A| Bill will not be admitted for
bill payment.

45.  Operating and Maintenance Manuals (Not applicable)

45.1. If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in the
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the
amount stated in the Contract Data from payments due to the Contractor

46. Termination

46.1. The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the

following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) The Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in relevant clause.
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f)  The Contractor fails to provide insurance cover as required under relevant clause.

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent
practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data; and

i)  Any other fundamental breaches as specified in the Contract Data.

J)  If the Contractor fails to deploy machinery and equipment or personnel as specified in the
Contract Data at the appropriate time.

46.3. When either party to the contract gives notice of a breach of contract to the Engineer for
a cause other than those listed above, the Engineer shall decide whether the breach is
fundamental or not.

46.4. Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1. If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for value of the work done and materials ordered
less liquidated damages, if any, less advance payments received up to the date of the issue of the
certificate and less the percentage to apply to the value of the work not completed, as indicated
in the Contract Data. If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered from the security deposit, and performance security.
If any amount is still left un-recovered it will be a debt due from the Contractor to the Employer

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments received up
to the date of the certificate, less other recoveries due in terms of the Contract, and less taxes due
to be deducted at source as per applicable law.

48. Property

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance construction work if
the Contract is terminated because of the Contractor's default, till the Works is completed after
which it will be transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment was made.
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A) Other Conditions of Contract
50. Labour

50.1. The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport.

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and
the number of the several classes of labour from time to time employed by the Contractor on the
Site and such other information as the Engineer may require.

51.  Compliance with Labour Regulations

a)  During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central
Government or the local authority.

b)  Furthermore, the Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor, the Engineer/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance guarantee. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

c) The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1. The Contractor shall do photography/video photography of the site firstly before the
start of the work, secondly mid-way in the execution of different stages of work as required by
Engineer In-charge and lastly after the completion of the work. No separate payment will be
made to the Contractor for this.

52.2. The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph of the
works or any part thereof or plant employed thereon, except those permitted under above
clause, shall be taken or permitted by the Contractor to be taken by any of his employees or any
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employees of his sub-Contractors without the prior approval of the Engineer in writing. No
photographs/ Video photography shall be published or otherwise circulated without the
approval of the Engineer in writing.

53.  The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (I11 of 1961), the
rules made there under and the orders that may be issued from time to time under the said Act and the
said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties
provided by the said Act and said Rules.

54, Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another.
Unless otherwise provided in the contract, the priority of the documents forming the contract shall
be, as follows:

Contract Agreement (if completed)

The letter of Acceptance

The Bid:

Addendum to Bid; if any

Tender Document

The Bill of Quantities:

The Specification:

Detailed Engineering Drawings

Standard General Conditions of Contracts (GCC)

All correspondence documents between bidder/contractor and BMC.

©oNo A WDNRE

-
o

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)  that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as
any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or
any Associate thereof, directly or through common third party/ parties, that puts
either or both of them in a position to have access to each other’s information about, or
to influence the Application of either or each other; or

4.  The Applicant shall be liable for disqualification if any legal, financial or technical
adviser of the Authority in relation to the Project is engaged by the Applicant, its
Member or any Associate thereof, as the case may be, in any manner for matters
related to or incidental to the Project. For the avoidance of doubt, this disqualification
shall not apply where such adviser was engaged by the Applicant, its Member or

BID DOCUMENT | Page69




Associate in the past but its assignment expired or was terminated 6 (six) months
prior to the date of issue of this TENDER. Nor will this disqualification apply where
such adviser is engaged after a period of 3 (three) years from the date of commercial
operation of the Project.

56.  Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying
individually shall not be entitled to submit another application either individually. The
Applicant shall be responsible for all of the costs associated with the preparation of their
Applications and their participation in the Bid Process. The Authority will not be
responsible or in any way liable for such costs, regardless of the conduct or outcome of the
Bidding Process.

57.  Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:
a.  made a complete and careful examination of the tender;

b.  received all relevant information requested from the Authority;

c.  accepted the risk of inadequacy, error or mistake in the information provided in the tender
or furnished by or on behalf of the Authority relating to any of the matters referred; and

d.  Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the
above or on account of any matter or thing arising out of or concerning or relating to the
TENDER or the Bidding Process, including any error or mistake therein or in any information
or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to
accept or reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such acceptance,
rejection or annulment, and without assigning any reasons therefore. In the event that the
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to
submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

a) atany time, a material misrepresentation is made or uncovered, or
b)  The Applicant does not provide, within the time specified by the Authority, the supplemental
information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or
after its execution and during the period of subsistence thereof including the concession
thereby granted by “The Authority”, that one or more of the pre-qualification conditions
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have not been met by the Applicant, or the Applicant has made material misrepresentation
or has given any materially incorrect or false information, the Applicant shall be
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has
already been issued the LOA or has entered into the Concession Agreement, as the case
may be, the same shall, notwithstanding anything to the contrary contained therein or in this
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant
and without prejudice to any other right or remedy which the Authority may have under this
TENDER, the Bidding Documents, the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents submitted
by the Applicant in response to the TENDER. Any such verification or lack of such verification by
the Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it
affect any rights of the Authority there under.

59.  The bid shall be rejected if the bidder-

a.  Stipulates the validity period less than 180 days.
b.  Stipulates own condition/conditions.
c.  Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or
by fax or e-mail. They should send in their queries before the date specified in the header
data. “The Authority” shall Endeavour to respond to the queries within the period specified
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the
queries and its responses thereto, to all purchasers of the TENDER without identifying the
source of queries.

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought

by the Applicants. However, the Authority reserves the right not to respond to any question

or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken

or read as compelling or requiring the Authority to respond to any question or to provide any
clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority
shall be deemed to be part of the tender. Verbal clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on
the Authority.

61. Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason,
whether at its own initiative or in response to clarifications requested by an Applicant, modify
the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased
the tender.
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In order to afford the Applicants a reasonable time for taking an Addendum into account, or
for any other reason, the Authority may, in its sole discretion, extend the Application Due
Date.

Preparation and Submission of Application
62.  Language

The Application and all related correspondence and documents in relation to the Bidding Process
shall be in English language. Supporting documents and printed literature furnished by the Applicant
with the Application may be in any other language provided that they are accompanied by
translations of all the pertinent passages in the English language, duly authenticated and certified
by the Applicant. Supporting materials, which are not translated into English, may not be
considered. For the purpose of interpretation and evaluation of the Application, the English
language translation shall prevail.

63. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority

will evaluate only those Applications that are received in the required formats and complete

in all respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the

scanned certified copies of the documents given below and the documents uploaded has to

be digitally signed by the bidder. These copies shall be certified by Practicing Notary
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating hisname &
registration number, except where original documents are demanded

64.  Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together
with the documents, upload in folder as “VENDOR” together with their respective
enclosures.

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.

65. Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall not
be eligible for consideration and shall be summarily rejected.

66.  Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the
short-listed qualified Applicants shall not be disclosed to any person who is not officially
concerned with the process or is not a retained professional advisor advising the Authority in
relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all
information, submitted as part of Application, in confidence and will require all those who have
access to such material to treat the same in confidence. The Authority may not divulge any such
information unless it is directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the statutory entity and/
or the Authority or as may be required by law or in connection with any legal process.
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67. Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion,
ask any bidder for clarification of his Bid, including breakdown of System rates. The request for
clarification and the response shall be in writing or by post/facsimile/e-

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid
opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer
in the Engineer’s bid evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidder’s bid.

68. Inspection of site and sufficiency of tender: (Not applicable)

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far as is
practicable), the form and nature of the site, the quantities and nature of the work and
materials necessary for the completion of the works and means of access to the site, the
accommodation he may require and in general shall himself obtain all necessary
information as to risk, contingencies and other circumstances which may influence or affect
his tender. He shall also take into consideration the hydrological and climatic conditions.

2. The Employer may make available to the Contractor data on hydrological and
sub-surface conditions as obtained by or on his behalf from investigations relevant to the
works but the Contractor shall be responsible for his own interpretation thereof. The
contractor shall engage his investigating agency with prior approval of the Engineer from
the approved list of such agencies by BMC or Govt at his cost initially before
commencing actual work and which shall be reimbursed immediately subject to
satisfaction of the Engineer for faithful compliance and submission of required data
regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted
in the schedule of works / items / quantities, or in Bill of Quantities, which rates and
prices shall, except as otherwise provided cover all his obligations under the Contract and
all matters and things necessary for proper completion and maintenance of the works. No
extra charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the
execution of the Works the Contractor encounters physical obstructions or physical
conditions, other than climatic conditions on the Site, which obstructions or conditions
were, in his opinion, not foreseeable by an experienced contractor, the Contractor shall
forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer
shall, if in his opinion such obstructions or conditions could not have been reasonably
foreseen by an experienced contractor, after due consultation with the Contractor,
determine:

e any extension of time to which the Contractor is entitled and
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e The amount of any costs which may have been incurred by the Contractor by reason of such
obstructions or conditions having been encountered, which shall be added to the Contract
Price, and shall notify the Contractor accordingly.

e Such determination shall take account of any instruction which the Engineer may issue to
the Contractor in connection therewith, and any proper and reasonable measures acceptable
to the Engineer which the Contractor may take in the absence of specific instructions
from the Engineer. However such costing shall be got approved by the competent authority
as governed vide rules prevailing with authority.

5. Office for the Engineer (Works costing up to Rs.50 Lakhs) (Not Applicable)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary
office, at the work-site which will include tables, chairs and lockers for keeping the records. He shall
also make necessary arrangements for drinking water, telephone with a pre-requisite of
e-governance and electronic communication. These offices are not to be allowed on public roads
without the written instruction of the Engineer. These offices should be preferably located within 50
to 500 m of the worksite. In case the office is more than 500m away from the worksite, the contractor
is to provide conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not Applicable)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office at
the work-site which will include tables, chairs and lockers for keeping the records. He shall also
make necessary arrangements for drinking water, latrines, with doors, windows, locks, bolts and
fastenings sufficient for security for the Engineer, and his subordinates, as close to the works from
time to time in progress as can be conveniently arranged, and shall at his own cost furnish the office
with such chairs, tables, lockers, locks and fastenings as may be required by the Engineer, and no
expense of any kind in connection with the erection or upkeep of the offices or fittings shall be borne
by the Corporation, but all such work shall be carried out by the Contractor and the expenses thereof
defrayed by him. The Contractor shall also make water connections and fit up stand

pipe with a bib tap at each office. The latrines and the water connections shall be subject to all the
conditions herein elsewhere laid down for temporary water connection and latrines generally with
all requisite equipments for e-governance and electronic and digital communication. These
offices are not to be allowed on public roads without the written instruction of the Engineer. These
offices should be preferably located within 50 to 500 m of the worksite. In case the office is more
than 500m away from the worksite, the contractor is to provide conveyance. Also, for staff working
beyond working hours the contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work:

The tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on
payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be
provided as directed and shall be removed by the Tenderers on completion of the work at their cost.
It is binding on the Tenderer to fulfill requirements of Environmental Authorities. The location of
such office shall be finalized and got approved from the Engineer before erection/commencement
work.
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Contractor’s office near works: The Contractor shall have an office near the works at which notice
from the Commissioner or the Engineer may be served and shall, between the hours of sunrise and
sunset on all working days, have a clerk or some other authorized person always present at such
office upon whom such notices may be served and service of any notices left with such clerk or other
authorized person or at such office shall be deemed good service upon the Contractor and such
offices shall have pre-requisite facilities for e-governance.

69.  Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the contract
that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply
even after execution of the said works and they will not disclose any information regarding this
contract to any third party. The contractor shall also bring into notice that, any information found to
be leaked out or disclosed the concern person as well as the Contractor will be liable for penal
action; further the Corporation will be at liberty to terminate the contract without notice.

70.  Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or

other duly constituted authority or the introduction of any such National or State Statute,
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such
additional or reduced cost shall, after due consultation with the Contractor, be determined

by the concerned Engineering Department of BMC and shall be added to or deducted

from the Contract Price with prior approval of competent authority and the concerned
Engineering Department shall notify the Contractor accordingly with a copy to the
Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims and
proceedings for or on account of infringement of any Patent rights, design trademark or name of
other protected rights in respect of any constructional plant, machine work, or material used for
or in connection with the Works or any of them and from and against all claims, proceedings,
damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except
where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other
payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required
for the works or any of them.

72.  Payments, Tax and Claims:
e  The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC on
any account unless the contractor shall have submitted a claim in writing to the Eng-in-change
within 1 month of the case of such claim occurring.

o No interest for delayed payments due to disputes, etc. :

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer
shall not be liable to pay any interest or damage with respect of any moneys or balance
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference
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or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its
Engineer or Officer on the one hand and the contractor on the other, or with respect to any
delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or
Officers in making periodical or final payments or in any other respect whatever.

73.  Settlement of Disputes:
. Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the legal
representative of the individual Contractor or the proprietor of the proprietary concern and
in case of partnership, the surviving partners, are capable of carrying out and completing the
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part
without the Corporation being in any way liable to payment of any compensation to the
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm
on account of the cancellation of the contract. The decision of the Commissioner that thelegal
representative of the deceased Contractor or surviving partners of the Contractor’s

firm cannot carry out and complete the contract shall be final and binding on the parties. In
the event of such cancellation the Commissioner shall not hold estate of the deceased
Contractor and or surviving partners of the Contractor’s firm liable in damages for not
completing the contract.

o Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the
decision of any person is, by the Contract, expressed to be final and binding) shall arise between the
Employer and the Contractor or the Engineer and the Contractor in connection with or arising out
of the Contract or carrying out of the Works (Whether during the progress of the Works or after
their completion and whether before or after the termination, abandonment or breach of the
Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the
concerned Addl. Municipal Commissioner who shall constitute a committee comprising of
three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief
Engineer other than the Engineer of the Contract and concerned Chief Accountant. The Committee
shall give decision in writing within 60 days. Appeal on the Order of the Committee may be
referred to the Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner
shall constitute a Committee comprising of three Addl. Municipal Commissioners including Addl.
Municipal Commissioner in charge of Finance Department. The Municipal Commissioner within
a period of 90 days after being requested to do so shall give written notice of committee’s decision
to the Contractor. Save as herein provided such decision in respect of every matter so referred shall
be final and binding upon both parties until the completion of the works, and shall forthwith be
given effect to by the Contractor who shall proceed with the works with due diligence, whether he
requires arbitration as hereinafter provided or not. If the Commissioner has given written notice of
the decision to the Contractor and no Claim to arbitration has been communicated within a period
of 90 days from receipt of such notice the said decision shall remain final and binding upon the
Contractor.
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74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days
after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then
and in any such case the Contractor may within 90 days after receiving notice of such decision or
within 90 days after the expirations of the first named period of 90 days (as the case may be)
require that the matter or matters in dispute be referred to arbitration as hereinafter provided. All
disputes or differences in respect of which the decision (if any) of the Commissioner has not
become final and binding as aforesaid shall be finally settled by Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be
conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory
modifications thereof, and shall be held at such place and time within the limits of Brihan Mumbai
as the arbitrator may determine. The decision of the arbitrator shall be final and binding upon the
parties hereto and the expense of the arbitration shall be paid as may be determined by the
arbitrator. Performance under the Contract shall, if reasonably be possible, continued during the
arbitration proceedings and payment due to the Contractor by the Employer shall not be withheld
unless they are the subject matter of arbitration proceedings. The said arbitrator shall have full
power to open up, review and revise any decision, opinion, direction, certification or valuation of
the Commissioner and neither party shall be limited in the proceedings before such arbitrator to the
evidence or arguments put before the Commissioner for the purpose of obtaining his said decision.
No decision given by the Commissioner in accordance with the foregoing provisions shall
disqualify him from being called as a witness and giving evidence before the arbitrator on any
matters whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All
awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall state
reasons for amounts awarded. The expenditure of arbitration shall be paid as may be determined
by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action
thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim,
dispute or difference shall be instituted in a competent court in the City of Mumbai only.

75.  Copyright:

The copyright of all drawings and other documents provided by the Contractor under the

contract shall remain vested in the Contractor or his sub-contractors as the case may be the
employer shall have a license to use such drawings and other documents in connection with

the design, construction, operation, maintenance of the works. At any time the Employer

shall have further license without additional payment to the Contractor to use any such
drawings or documents for the purpose of making any improvement of the works or
enlargement or duplication of any part thereof, provided that such improvement,
enlargement, or duplication by itself or in conjunction with any other improvements,
enlargements or duplications already made in accordance with the further license does not result in
the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name by
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any one of the partners, be a good and sufficient discharge to the Commissioner and
Municipal Corporation in respect of the money or security purporting to be acknowledged
thereby, and in the event of death of any of the partners during the pendency of this
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that
nothing in this clause contained shall be deemed to prejudice or effect any claim which the
Commissioner or the Corporation may hereafter have against the legal representatives of
any partners so dying or in respect of any breach of any of the conditions thereof, provided
also that nothing in this clause contained shall be deemed prejudicial or affect the respective
rights or obligations of the Contractors and of the legal representatives of any deceased
Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant
to the Authority shall remain or become the property of the Authority. Applicants are to treat all
information as strictly confidential and shall not use it for any purpose other than for preparation
and submission of their Application. The Authority will not return any Application or any
information provided along therewith.

78.  Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any
correspondence with any Applicant in relation to the acceptance or rejection of any
Application.

79. Price Variation Clause: (Not applicable)

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the
variation in the value of the work carried out from time to time, depending on whether the

prices of material and labour as a whole rise or fall, and the method adopted for such
computations shall be as given below, it being clearly understood that the contractor shall

have no claim for being reimbursed on the ground that the price of a particular material or group of
materials have risen beyond the limits of the presumptions made in the following

paras, however, no price variations shall be made applicable for contracts up to 12 months:

A) Controlled materials: Price variations shall be permitted in respect of these materials the price
level of which is controlled by the Government or its agency. The rate ruling on the date of
submission of the tender shall be considered as the basic price of such material for
adjustment. Any variation in this rate shall be considered for reimbursement to the
contractor or refund to be claimed from the contractor as the case may be. The contractor
shall, for the purpose of adjustment submit in original the relevant documents from the
suppliers.

B) Labour and other materials: For the purpose of this contract and for allowing
reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials
other than materials mentioned in A above, computation will be based on the formula
enunciated below which is based on the presumptions that :

i)  The general price level of labour rises or falls in proportion to the rise or fall of
consumer price index number 9 (general) for working class in Mumbai.
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i)  The general price level of materials rises or falls in proportion to rise or fall of
whole-sale price index as published by ‘Economic Adviser to Govt. of India’.

iii)  And that the component of labour is to the extent of 30 percent of 88 percent and the
component of materials is to the extent of 70 percent of 88 percent of the value of the
work carried out. The remaining 12 percent being the presumptive profit of the
contractor.

a) Formula for Labour component:

VL= (0.88 R)x30x(I-10)
10010

b) Formula for Material component :

VM =(0.88 R x 70 - C)x(W - WO)
100WO

Where -

VL = Amount of price variation to be reimbursed or claimed as refund on account
ofgeneral rise or fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai declared by
the Commissioner of Labour and Director of Employment, Mumbai) applicable
to the period under reference (base year ending 2004-05 as 100 i.e. new series of
indices).

IO = Consumer price index number for working class for Mumbai (declared by
the Commissioner of labour and Director of Employment, Mumbai)
prevailing, on the day of 28 days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account
of general rise or fall of wholesale price index for period under reference.

W = Average wholesale price index as published by Economic Adviser to Govt. of
India applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to
the date of submission of the tender.

R = Total value of the work done during the period under reference as recorded in
the Measurement Book excluding water charges and sewerage charges but
including cost of excess in respect of item upto 50 percent

C = Total value of Controlled materials used for the works as recorded in
Measurement Book and paid for at original basic rate plus the value of materials
used .

1)  The quantity of the Controlled material adopted in working out the value of ‘C’ shall be
inclusive of permitted wastages as / if mentioned in specifications.
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i)  The basic rate for the supply of controlled material shall be inclusive of all the
components of cost of materials excluding transport charges incurred for bringing the
material from place of delivery to the site.

Computations based on the above formula will be made for the period of each bill
separately and reimbursement will be made to (when the result is plus) and refund will
claimed from (when the result is minus) the contractor’s next bill. The above formulae
will be replaced by the formulae in Annexure-lI as and when mentioned in special
conditions of contract

The operative period of the contract for application of price variation shall mean the
period commencing from the date of commencement of work mentioned in the work
order and ending on the date when time allowed for the work order and ending on the
date when time allowed for the work specified in the contract for work expires, taking
into consideration, the extension of time, if any, for completion of the work granted by
Engineer under the relevant clause of the conditions of contract in cases other than those
where such extension is necessitated on account of default of the contractor.

The decision of the Engineer as regards the operative period of the contract shall be final
and binding on the contractors.

iii)  Where there is no supply of controlled items to contractor the component ‘C’ shall be
taken as zero.

C) Adjustment after completion: If the Contractor fails to complete the works within the
time for completion adjustment of prices thereafter until the date of completion of the
works shall be made using either the indices or prices relating to the prescribed time for
completion, or the current indices or prices whichever is more favourable to the
employer, provided that if an extension of time is granted, the above provision shall apply
only to adjustments made after the expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items and / or excess
quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) and Sub
Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-l as and when
mentioned in Special conditions of contract; 10 and WO being the indices applicable to
the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii)
are fixed. No price variation shall be admissible for FAIR items created during execution.

80. Maximum Price Variation shall be as follows: (Not applicable)

Time Period of Project Maximum limit of Price Variation
Up to 12 months No variation allowed
Abovel2 months to 24months 5%
Above 24 months 10%

Note:

1) The extension in time period for the projects originally estimated including monsoon
results in change of price variation slabs as mentioned above i.e. from first slab to
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second slab or from second slab to third slab, then the maximum limit of original slab

will prevail.
2)  Operative period shall mean original or extended time period of contract.
For example:
Extension of Time period Maximum Price Variation

If original period of 11 months including monsoon extends to
16. The operative period will be 11+5 months.

If original period of 11 months excluding monsoon extends to | Maximum 5% variation
16. The operative period will be 11+5 months. allowed

No variation allowed

Price Variation during Extended Period of Contract:
(i) Extension Due To Modification & Extension for delay due to BMC :

The price variation for the period of extension granted shall be limited to the amount payable as
per the Indices. In case the indices increases or decreases, above/below the indices applicable, to
the last month of the original or extended period vide clause8 (I)(a)(i) and (ii) of standard GCC

(i) Extension Of Time For Delay Due To Contractor :

(@) The price variation for the period of extension granted shall be limited to the amount
payable as per the Indices in case the indices increase, above the indices applicable, to
the last month of the original completion period or the extended period vide above
clause 8(1)(a)(i) and (ii) of standard GCC.

(b) The price variation shall be limited to the amount payable as per the indices, in case the
indices decrease or fall below the indices applicable, to the last month of original /
extended period of completion period vide above clause 8(l)(b) of standard GCC, then
lower indices shall be adopted.

(i)  Extension of Time For Delay due to reasons not attributable to BMC and Contractor
(Reference CI.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited to the amount payable as
per the Indices in case the indices increases or decreases, above/below the indices applicable, to
the last month of the original period.

81. Payment:
Interim Payment:

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of
not less than one month) for the works executed. The Engineer shall arrange to have the bill
s verified by taking or causing to be taken, where necessary, the requisite measurement of
work.

i)  Payment on account for amount admissible shall be made on the Engineer certifying the sum to
which the Contractor is considered entitled by way of interim payment for all the work
executed, after deducting there from the amount already paid, the security deposit / retention
money and such other amounts as may be deductible or recoverable in terms of the contract.
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iii)  On request, the contractor will be paid upto 75 percent of the value of the work carried out
as an advance payment in the first week of next month after deducting there from recoveries
on account of advances, interest, retention money, income tax etc. The balance payment due
will be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully complied
with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval
of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held
in abeyance at the time of next interim payment for non-attainment of each milestone in the
network and shall be released only on attainment of the said milestone.

v)  Aninterim certificate given relating to work done or material delivered may be modified or
corrected by a subsequent interim certificate or by the final certificate. No certificate of the
Engineer supporting an interim payment shall of itself be conclusive evidence that any
work or materials to which it relates is / are in accordance with the contract.

82.  Banning/De-Registration of Agencies of Construction works in BMC

The regulations regarding Demotion/ Suspension Banning for specific period or permanently /
De-Registration shall be governed as per the respective condition in Contractor Registration
Rules of BMC.

83.  JOINT VENTURE (Not applicable)

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be
incorporated in the Tender Document:

a)  Joint Venture should be allowed only when the number of identifiable different works is more
than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be
allowed for complex technical work below Rs.100 Crores with the approval of concerned
AMC

b)  Separate identity/name shall be given to the Joint Venture firm.

c)  Number of members in a JV firm shall not be more than three in normal circumstances, if the
work involves only one discipline (say Civil or Electrical). If number of members in JV is
required to be more than three, then approval of concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual capacity or as a
member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any
constituent member of the JV.

f)  Normally EMD shall be submitted only in the name of the JV and not in the name of
constituent member. However, EMD in the name of lead partner can be accepted subject to
submission of specific request letter from lead partner stating the reasons for not submitting the
EMD in the name of JV and giving written confirmation from the JV partners to the effect that
the EMD submitted by the lead partner may be deemed as EMD submitted by JV firm.

g)  One of the members of the JV firm shall be the lead member of the JV firm who shall have a
majority (at least 51%) share of interest in the JV firm. The other members shall have a share
of not less than 20% each in case of JV firms with up to three members and not less than 10%
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each in case of JV firms with more than three members. In case of JV firm with foreign
member(s), the lead member has to be an Indian firm with a minimum share of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV
members shall be submitted by the JV firm along with the tender. The complete details of the
members of the JV firm, their share and responsibility in the JV firm etc. particularly with
reference to financial technical and other obligation shall be furnished in the agreement.

1) Once the tender is submitted, the agreement shall not be modified/altered/terminated during the
validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full
Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of
this agreement shall be extended till the currency of the contract expires.

j)  Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. The
constitution of the JV firm shall not be allowed to be modified after submission of the tender
bid by the JV firm except when modification becomes inevitable due to succession laws etc.
and in any case the minimum eligibility criteria should not get vitiated. In any case the Lead
Member should continue to be the Lead Member of the JV firm. Failure to observe this
requirement would render the offer invalid.

k)  Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be
altered during the currency of contract except when modification become inevitable due to
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated.
Failure to observe this stipulation shall be deemed to be breach of contract with all
consequential penal action as per contract condition.

I)  On award of contract to a JV firm, a single Performance Guarantee shall be required to be
submitted by the JV firm as per tender conditions. All the Guarantees like Performance
Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be
accepted only in the name of the JV firm and no splitting of guarantees amongst the members
of the JV firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has
been awarded) has to be executed and got registered before the Registrar of the Companies
under Companies Act or before the Registrar / Sub-Registrar under the Registration Act,
1908. This agreement shall be submitted by the JV firm to the BMC before signing the
contract agreement for the work. (This agreement format should invariably be part of the
tender condition). In case the tenderer fails to observe/comply with this stipulation, the full
Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken
against partners of the JV and the JV. This joint venture agreement shall have, inter-alia,
following clauses:-

i.  Joint and several liability - The members of the JV firm to which the contract is
awarded, shall be jointly and severally liable to the Employer (BMC) for execution of the
project in accordance with General and Special conditions of the contract. The JV
members shall also be liable jointly and severally for the loss, damages caused to the
BMC during the course of execution of the contract or due to no execution of the contract
or part thereof.
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ii.  Duration of the Joint Venture Agreement -It shall be valid during the entire period of the
contract including the period of extension if any and the maintenance period after the
work is completed.

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by and
interpreted in accordance with Indian Laws.

iv. Authorized Member -Joint Venture members shall authorize one of the members on
behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into
contract in respect of the said tender, to receive payment, to witness joint measurement
of work done, to sign measurement books and similar such action in respect of the said
tender/contract. All notices/correspondences with respect to the contract would be sent
only to this authorized member of the JV firm.

No member of the Joint Venture firm shall have the right to assign or transfer the interest
right or liability in the contract without the written consent of the other members and that
of the employer in respect of the said tender/contract.

n)  Documents to be enclosed by the JV firm along with the tender:

I. In case one or more of the members of the JV firm is/are partnership firm(s), following
documents shall be submitted:

a. Notary certified copy of the Partnership Deed,

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp
paper of appropriate value (in original).

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the
partners to sign the MOU and JV Agreement on behalf of the partners and create
liability against the firm.

ii.  In case one or more members is/are Proprietary Firm or HUF, the following documents
shall be enclosed:

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a
Proprietary Concern and he is sole proprietor of the Concern OR he is in position of
"KARTA" of Hindu Undivided Family and he has the authority, power and consent
given by other partners to act on behalf of HUF.

iii.  In case one or more members is/are limited companies, the following documents shall
be submitted:

a. Notary certified copy of resolutions of the Directors of the Company, permitting the
company to enter into a JV agreement, authorizing MD or one of the Directors or
Managers of the Company to sign MOU, JV Agreement, such other documents
required to be signed on behalf of the Company and enter into liability against the
company and/or do any other act on behalf of the company.

b. Copy of Memorandum and articles of Association of the Company.

c. Power of Attorney (duly registered as per prevailing law) by the Company
authorizing the person to do/act mentioned in the para (a) above.
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0) All the members of the JV shall certify that they have not been black listed or debarred by
BMC from participation in tenders/contract in the past either in their individual capacity or the
JV firm or partnership firm in which they were members / partners.

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be
adjudged based on satisfactory fulfilment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member
of the JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender
document.

OR

In case of composite works (e.g. works involving more than one distinct component such as
Civil Engineering works, M&E works, Electrical works, etc. and in the case of major bridges,
substructure and superstructure etc.), at least one member should have satisfactorily completed
35% of the value of any one component of the project work so as to cover all the components
of project work or any member having satisfactorily completed 35% of the value of work of
each component during last seven financial years.

In such cases, what constitutes a component in a composite work shall be clearly
defined as part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm or the
arithmetic sum of contractual payments received by all the members of JV firm in any one of
the previous three financial years and shall be at least 100% of the estimated value of the work

as mentioned in the tender.

84.  Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract
or extended date(s) / period(s) of completion, he shall, without prejudice to any other
right or remedy of Municipal Corporation on account of such breach, pay as agreed
compensation, amount calculated as stipulated below (or such smaller amount as may
be fixed by the Engineer) on the contract value of the whole work or on the contract
value of the time or group of items of work for which separate period of completion are
given in the contract and of which completion is delayed for every week that the whole
of the work of item or group of items of work concerned remains uncompleted, even
though the contract as a whole be completed by the contract or the extended date of
completion. For this purpose the term ‘Contract Value’ shall be the value of the work at
Contract Rates as ordered including the value of all deviations ordered:

e  Completion period for projects (originally stipulated or as extended) not exceeding 6 months:
to the extent of maximum 1 percent per week.

o Completion period for projects (originally stipulated or as extended) exceeding 6 months and
not exceeding 2 years: to the extent of maximum %z percent per week.

o Completion period for projects (originally stipulated or as extended) exceeding 2 years: to the
extent of maximum ¥ percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week the
compensation payable for that fraction shall be proportional to the number of days involved.
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Provided always that the total amount of compensation for delay to be paid this condition shall
not exceed the undernoted percentage of the Contract Value of the item or group of items of work for
which a separate period of completion is given.

i)  Completion period (as originally stipulated or as extended) not exceeding 6 months: 10
percent.

i)  Completion period (as originally stipulated or as extended) exceeding 6 months and not
exceeding 2 years: 7% percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent.

The amount of compensation may be adjusted set off against any sum payable to the contractor
under this or any other contract with the Municipal Corporation.

85.  Action And Compensation Payable In Case Of Bad Work And Not Done As Per
Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-charge, his authorized subordinates in charge of the work and all the
superior officers, officer of the Vigilance Department of the BMC or any
organization engaged by the BMC for Quality Assurance and the contractor shall, at
all times, during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of
the work or to the officer of Vigilance Department, that any work has been executed
with unsound, imperfect or unskilful workmanship or with materials of any inferior
description, or that any materials or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the contract, the contractor shall, on demand in writing which shall be
made within twelve months of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same
may have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then

the contractor shall be liable to pay compensation at the same rate as under clause 8.e.
of the general condition of contract in section 9 of tender document (for Compensation
for delay) for this default. In such case the Engineer-in Charge may not accept the item
of work at the rates applicable under the contract but may accept such items at reduced
rates as the Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or removed
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and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and binding on the
contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to the
contract as to why the contract should not be terminated.

86.  Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the
relevant clauses in documents that form a part of contract as exercised or is
exercisable in the event of any future case of default by the Contractor, he is declared
liable to pay compensation amounting to the whole of his security deposit. The
liability of the Contractor for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses,he may, if he so
desires, take possession of all or any tools and plant, materials and

stores in or upon the work of site thereof or belonging to the Contractor or procured
by him and intended to be used for the execution of the work or any part thereof
paying or allowing for the same in account at the contract rates, or in the case of
contract rates not being applicable at current market rates to be certified by the
Executive Engineer, may after giving notice in writing to the Contractor or his staff
of the work or other authorized agent require him to remove such tools and plants,
materials or stores from the premises within a time to be specified in such notice and
in the event of the Contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractors expense of sell them by
auction or private sell on account of the Contractor at his risk in all respects and
certificate of the Executive Engineer as to the expense of any such removal and the
amount of the proceeds an expense of any such sell be final and conclusive against
the Contractor.

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of
Work

(@) if at any time after the execution of contract documents, the Engineer shall for any
reason whatsoever, desires that the whole or any part of the works specified in the
Tender should be suspended for any period or that the whole or part of the work should
not be carried out, at all, he shall give to the Contractor a Notice in writing of such
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or
stop the work wholly or in part as required after having due regard to the appropriate
stage at which the work should be stopped or suspended so as not to cause any damage
or injury the work already done or endanger the safety thereof, provided that the
decision of the Engineer as to the stage at which the work or any part of it could be or
could have been safely stopped or suspended shall be final and conclusive against the
contractor.
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The Contractor shall have no claim to any payment or compensation whatsoever by reason of
or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or
curtailment except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual
obligations under the contract so far as it pertains to the unexecuted part of the work by
giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said
period of 90 days, of such intention and requiring the Engineering to record the final
measurement of the work already done and to pay final bill. Upon giving such Notice, the
Contractor shall be deemed to have been discharged from his obligations to complete the
remaining unexecuted work under his contract. On receipt of such notice the Engineer shall
proceed to complete the measurement and make such payment as may be finally due to the
contractor within a period of 90 days from the
receipt of such Notice in respect of the work already done by the contractor. Such payment
shall not in any manner prejudice the right of the contractor to any further compensation
under the remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be
entitled to apply to the Engineer within 30 days of the resumption of the work after
such suspension for payment of compensation to the extent of pecuniary loss suffered
by him in respect of working machinery remained ideal on the site of on the account of
his having an to pay the salary of wages and labour engaged by him during the said
period of suspension provided always that the contractor shall not be entitled to any
claim in respect of any such working machinery, salary or wages for the first 30 days
whether consecutive or in the aggregate or such suspension or in respect of any such
suspension whatsoever occasion by unsatisfactory work or any other default on his part, the
decision of the Engineer in this regard shall be final and conclusive against the
contractor.

88.  Contractor to supply plant, ladder, scaffolding, etc. and is liable for damages arising
from non-provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances,
implements, ladders, cordage, tackle scaffolding and temporary works requisite or
proper for the proper execution of the work, whether, in the original altered or
substituted form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may be necessary
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge
as to any matter as to which under these conditions is entitled to be satisfied, or which
is entitled to require together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the means
and materials necessary for the purpose of setting out works and counting, weighing and assisting
in the measurements of examination at any time and from time to time of the work or materials,
failing which the same may be provided by the Engineer In-charge at the expense of the
contractor and the expenses may be deducted from any money due to the contractor under the
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contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion
thereof.

The contractor shall provide all necessary fencing and lights required to protect the
public from accident and shall also be bound to bear the expenses of defence of every
suit, action or other legal proceedings, that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit action or proceedings to any such person or
which may with the consent of the contractor be paid for compromising any claim by
any such person.

89. Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written
permit from the Engineer In-charge. When such permit is given, and also in all cases when
destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary
measure to prevent such fire spreading to or otherwise damaging surrounding property. The
Contractor shall make his own arrangements for drinking water for the labour employed by him.

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour
whether in or beyond the limits of BMC property including any damage caused by spreading the
fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the
estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be
final and the contractor shall be bound to pay the amount of the assessed compensation on demand
failing which the same will be recovered from the Contractor as damages or deducted by the
Engineer In-charge from any sums that may be due or become due from BMC to contractor under
this Contract or otherwise. Contractor shall bear the expenses of defending any action or other
legal proceedings that may be brought to prevent the spread of fire and he shall pay any damages
and costs that may be awarded by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information.

92.  Action where no specifications :

In the case of any class of work for which there is no such specifications, such works
shall be carried out in accordance with the specifications and in the event of there
being no such specifications, then in such case, the work shall be carried out in all
respects in accordance with all instructions and requirements of the Engineer In-
charge.

93.  Safety and medical help :

(1)  The Contractor shall be responsible for and shall pay the expenses of providing medical help
to any workmen who may suffer a bodily injury as a result of an
accident. If such expenses are incurred by BMC, the same shall be recoverable
from the contractor forthwith and be included without prejudice to any other remedy of BMC
from any amount due or that may become due to the Contractor.
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(i) The contractor shall provide necessary personal safety equipment and first-aid box for the
use of persons employed on the site and shall maintain the same in condition suitable for
immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by the contractor
and the contractor shall take adequate steps to ensure the proper use of equipments by those
concerned.

(iv) When the work is carried on in proximity to any place where there is risk or drawing all
necessary equipments shall be provided and kept ready for use and all necessary steps shall be
taken for the prompt rescue of any person in danger.

94, No compensation shall be allowed for any delay caused in the starting of the work on account
of acquisition of land or in the case of clearance of works, on account of ant delay in according to
sanction of estimates.

95. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer
of BMC. The Contractor shall see that mosquito genic conditions are created so as to keep vector
population to minimum level. Contractor shall carry out anti-malaria measures in the area as per
the guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in
malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the
situation in addition to fine.

*hkkkhkkhkkkikikkk
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SECTION 10

SPECIFICATIONS &
SELECTION OF MATERIAL
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GENERAL & TECHNICAL SPECIFICATIONS

These General & Technical Specifications lay down basic and performance requirements for

manhole covers and frames in Cast Iron (C.1.) intended for use on sewer lines.

A. General Specifications:

1. Manhole covers are provided on sewer lines and serve several important functions:

e They provide access to the underground sewer lines, allowing maintenance workers to inspect,
clean, and repair the sewer system. This is crucial for keeping the system in good working
order and preventing blockages or overflows.

e Manhole covers help prevent accidents by covering potentially dangerous openings. Without
these covers, people, animals, or vehicles could fall into the sewer lines, posing significant
risks.

e They help distribute the weight of traffic or other loads that might pass over them. Manhole
covers are designed to be strong and durable, ensuring they can withstand heavy vehicles and
environmental stress without collapsing.

e By covering the manholes, these covers keep debris, trash, and other materials out of the
sewer system. This helps prevent clogs and keeps the system functioning properly.

e They also contribute to the security of the sewer system by preventing unauthorized access.

This can help protect against vandalism or tampering, which could disrupt the system.

Overall, manhole covers are crucial for the effective and safe operation of sewer systems,
ensuring they can be maintained, protected, and used without causing hazards or disruptions.

2. The scope of work includes manufacturing, transportation, supply, testing of manhole covers &
frames to Pipe & Main Sewer City, Eastern & Western Suburb Sections of Sewerage Operation

department. The quantity of required covers & frames shall be as follows-

Sr. _ Approx. . Total

No. Manhole Cover / Frame Description Weight City E/Sub | W/Sub Qty.
1 g|!a Circular Manhole Covers 600mm 84 1000 400 2000 3400
5 C.I. Circular Manhole Frames 600mm 160 10 10

Dia.

C.l. Circular Manhole Covers with frame
3| 600mm Dia. (Set) 244 50 40 150 | 240

BID DOCUMENT | Page92




Iig. Manhole Cover / Frame Description %’g;ﬁ City | E/Sub | W/Sub -g)tt;I
4 gdl(ixl?jlz(g;nr%ular Manhole Covers 155 50 20 20 90
5 gizxi%(;t;nr?]UIar Manhole Covers 155 ) 20 i 20
| on Recmnr el Covrsuih | s | 50 |- |- | s
| ae svacasm ey | 28| o0
3 gdgxlz%cg;nr%ular Manhole Covers 205 50 20 20 )
o |G Recmgulr e Covs it | s | so |- |- | s
10 | Coerssoztonm a) | 0| B | - | B
13| Coverswithfame So0et200mm (6ey | 90 | - | % | - |

3. These manhole covers and frames shall be supplied during contract period of 02 (Two) years.
The contract period shall start from the date of receipt of Letter of Acceptance. Each Main Sewer
Section shall issue Purchase Order (PO) of approximately yearly quantity as per their
requirement / availability of funds during the contract period of 02 (Two) years. Once the PO is
placed by Section, the contractor shall supply the material related to that PO within 04 (Four)

months from the date of receipt PO.

4. The tenderer may visit Sewerage Workshop Building at 121, Ramchandra Bhatt Marg, Opp. J. J.
Hospital, Babula Tank, Mumbai - 400009 during office hours with prior appointment from
Engineer of this Section to get an idea about the manhole covers.

5. These manhole covers & frames shall be delivered to location/s in City, Eastern & Western
Suburb areas of Mumbai as per directions of concerned Executive Engineer of Main Sewer
Sections. No separate payment shall be made to the contractor for transportation / delivery of

covers or frames.
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B. Technical Specifications:

a. Cast Iron Manhole Covers & Frames:

1. Material:

e The manhole covers shall be manufactured from appropriate grade of Grey Cast Iron not
inferior than FG 150 grade of IS: 210-2009 or latest. The contractor shall submit the
certificate regarding chemical composition of material.

e The material shall have following properties-
a) Tensile Strength = Minimum 150 N/mm?
b) Brinell Hardness = 130 to 180 HB
c) Load test as per 1S:1726-1991 (Third Revision) or latest
2. Manufacturer & Workmanship:

a. Covers & Frames:

e The manhole covers shall be cleanly cast, sound & they shall be free from air & sand
holes, cold shuts & warping which are likely to impair the utility of the castings. They

shall also be free from hard spots, cracks, sharp edges & others defects.

e The manhole covers shall have on its operating top a raised chequer design to provide for

an adequate no-slip grip. The rise of the chequer shall not be less than 4mm.

e The covers and frames shall be manufactured as per drawings attached and shall comply
with 1S:1726-1991 (Third Revision) or latest specifications. The markings shown in these
drawings are for representation purpose only. The contractor shall carry out marking as
per Sr.No. (7) ‘Marking’.

e The drawing of Rectangular Scrapper Manhole Cover and frame 900x1200mm (Set) is
not attached with tender. The sample of this cover & frame is available in Main Sewer
City Workshop. The successful contractor shall visit Workshop with prior approval of
Engineer and physically measure dimensions of the cover and frame. The contractor shall
create engineering drawing, submit the same to Engineer of this Section & manufacture

the covers & frames as per drawing.
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b. Key Holes and Keys:

o Key holes, keys & lifting devised shall be provided in the manhole covers to facilitate
their placement in the frames & their operative maintenance during use in the field as per
1S:1726-1991 (Third Revision) or latest.

c. Locking Devices:

e The suitable locking device in the form of galvanized chain attached to manhole cover &

frame shall be provided in the manhole cover.
3. Performance Requirement:

e The Basic and performance requirements, as given in ‘Table 1: Basic and Performance
Requirements of Manhole Covers and Frames’ of 1S:1726-1991 (Third Revision) or latest
in respect of the clear opening, depth and seating dimensions of frames and the test load,

for various grades and types/ shapes of manhole covers and frames shall be met with.
e The respective weights of the manhole covers and frames are provided above.
4. Dimensions of Manhole Covers And Frames:

e The drawings of manhole covers & frames are provided with the tender for reference.
The contractor shall refer 1S:1726-1991 (Third Revision) or latest for more details.

e If required by the successful contractor, existing manhole covers along with frame shall
be provided for ascertaining fitness of the covers manufactured by the successful tenderer

and same shall be collected from Sewerage Workshop at their own expenses.

e After completion of work, the manhole cover & frame shall be returned to B.M.C. in
good condition. If either of these is found broken / damaged, etc., the successful

contractor, shall have to provide a new C.1. circular manhole cover / frame of the same

type. .

5. Tolerances :

e The permissible tolerances on the dimensions of the manhole covers and frames shall be
as per 1S:1726-1991 (Third Revision) or latest.

6. Coating:

e The Manhole covers and frames shall be coated with a material having base with a black

bituminous composition.
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e The coating shall be smooth and tenacious. It shall not flow when exposed to a
temperature of 63°C and shall not be so brittle as to chip off at a temperature of 0°C.

7. Marking:
e Each manhole cover shall have cast with following markings on its top working surface-
The word ‘BMC’
Size of the Manhole Cover in mm
Year of Manufacture

The word ‘Sewer’

YV V VvV V V

Manufacturer’s name & trademark
> Heat No. (to be cast on backside of cover / frame)
8. Testing:

a. During manufacturing stage:

e During the manufacturing stage, for every heat, one test bar shall be cast as an integral
part of the cover & frame for the testing as per IS 210-1993 (Fourth Revision) or the
latest. These Test bars shall be cast having concerned heat number. These test bars shall
be cut by the successful tenderer and subjected to the tests mentioned in the said IS. If the
test bars failed in the test the entire lot shall be rejected.

e The manufacturer shall carry out all the testing procedures as mentioned in 1S-1726 (3"
revision) and 1S-210-1993 (4™ Revision) or latest at his foundry from the material
manufactured by him and submit the Test Results along with the supplied material in
original to BMC.

b. During supply stage:

e The number of samples to be tested shall be 01 (one) for every lot of 50 (fifty) or part
thereof for each grade, type/ shape and size manufactured. In the event of any one of the
articles tested failing to meet the requirements of this standard, the articles in the batch
shall be deemed not to comply with the requirements of this standard unless individually
tested. The manufacturer shall keep the records of all tests and shall made these available

to the Engineer of this Section.
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The sample shall be tested at any Govt. / Govt. approved / NABL accredited laboratory in
Mumbai for weight, load and other tests as per IS: 210-2009 (Fifth Revision) &
IS-1726-1991(Third Revision) in presence of Engineers of department.

The successful contractor, in consultation with E.E.Mech.(M.S.)City Section shall give
reasonable notice to inform the date & time of testing along with address of the

laboratory to all the Main Sewer Sections well in advance.

All the expenses towards testing charges, transportation etc. shall be borne by contractor.

The contractor shall quote their offer including all these charges.

The Test Report shall be issued in the name of ‘Sewerage Operation Department,
B.M.C.".

After completion of tests, the tenderer shall submit the following test certificates as per

relevant IS -

» Chemical composition of material,
» Tensile Strength Test,

» Hardness Test,

» Dimensional & Weight verifications,
> Load test.

The supplied covers and frames shall be subjected to dimensional verification by
respective Main Sewer Sections. The covers and frames shall be weighted randomly on
electronic weigh balance and may be approved. If the material is not as per tender
technical specifications, it shall be rejected with intimation to E.E.Mech.(M.S.)City
Section. The contractor shall immediately replace the rejected material with new material
as per tender technical specifications.

9. Manufacturer’s Guarantee

The successful contractor shall provide a certificate stating that each lot or part thereof of
manhole covers and frames has been subjected to the tests as specified in Sr.No. (8)

above and also conforms in all respects to this specification.

*khkhkhkkhkkkk
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SPECIAL CONDITIONS OF THE TENDER

I.  The order of blacklisting / poor performance of the bidder or its manufacturer / associates / parents

/ subsidiary / group company by any Government organization in India should not have been in
forced on the day of publishing of this tender. The bidder shall submit an undertaking as per

attached format.

Sr. . .
No. Description Details
1. | Price: Firm and inclusive of all Taxes

2. | Contract 02 (Two) years from the date of receipt of Letter of Acceptance (LOA).
Period:

3. | Delivery The purchase order (PO) shall be placed by Executive Engineers of Main
Conditions: | Sewer Sections. The contractor shall deliver the quantity of material in
particular PO to the respective section, within 04 (Four) Months from the
date of issue of Purchase Order (PO).

4. | Payment: The payment shall be paid within 30 days from the date of satisfactory
completion of work.
5. | Security The contractor shall submit the security deposits @ 2% of the total contract
Deposit:

cost for supply. The security deposit can be paid in the form of cash / DD / Pay
Order / Bank Guarantee from B.M.C approved bank in the prescribed format
as per BMC procedure. The Security deposit shall be refunded to the

contractor after successful completion of DLP of one year.

6. | Penalty: As per General Conditions of Contract (GCC) Clause No. 84 Compensation
for delay.
7. | Retention NA.
Money:
8. | GST: GST and other state levies/cess which are not subsumed under GST will be

applicable. The tenderer shall quote inclusive of all taxes applicable at the
time of bid submission. It is clearly understood the BMC will not bear any
additional liability towards payment of any Taxes & Duties.

Wherever the services to be provided by the Tenderers, falls under Reverse
Charge Mechanism, the Price quoted shall be exclusive of GST, but
inclusive of Taxes/Duties/Cess other than GST, if any.

Rates accepted by BMC shall hold good till completion of work and no
additional individual claim shall be admissible on account of fluctuations in

market rates; increase in taxes/any other levies/ tolls etc. except that
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Sr.

No. Description Details
payment/recovery for overall market situation shall be made as per Price
variation and if there is any subsequent change (after submission of bid) in
rate of GST applicable on the work/services to be executed as per tender, i.e.
any increase will be reimbursed by BMC whereas any reduction in the rate of
GST shall be passed on to BMC as per the provisions of the GST Act.
11 | e-Challan In case of e-Challan for payment of stamp duty for various bonds, affidavits,
g’;titﬁon:p etc. as specified in the tender, the bidder shall clearly mention the e-Tender
Bonds No. & description of the document in ‘Remarks’ Section of e-Challan.

Failing which, their Bonds Affidavits, etc. shall not be accepted.

The special conditions of the tender as specified above shall supersede the terms & conditions

stipulated elsewhere in the tender document.

*kkkkkkik
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SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be the best of their
respective kinds and to the approval of the Engineer. The Engineer or his representative will accept that
the materials are really the best of their kinds, when it is proved beyond doubt that no better materials
of the particular kind in question are available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be used in the
works and shall deposit these samples with him before placing an order for the materials with the
suppliers. The materials brought on the works shall conform in every respect to their approved
samples. Fresh samples shall be deposited with the Engineer whenever the type or source of any
material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the site of works to
see that they conform in all respects to the Specifications of the samples approved by the Engineer, or
both.

4. The Engineer will have the option to have any of the materials tested to find out whether they are in
accordance with the Specifications and the Contractor will bear all expenses for such testing. All bills,
vouchers and test certificates, which in the opinion of the Engineer or his representative are necessary
to convince him as to the quality of the materials or their suitability shall be produced for his inspection
when required.

5. Any materials that have not been found to conform to the specifications will be rejected forthwith
and shall be removed from the site by the contractor at his own cost within 24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such materials from any
particular source, as may in his opinion be necessary for the proper execution of the work.

7. Notwithstanding the source, the sand shall be washed using sand washing machine before use.
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SECTION 11

FRAUD AND
CORRUPT PRACTICES
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FRAUD AND CORRUPT PRACTICES

e  The Applicants and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in any
manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice in the Bidding Process.

e  Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an
Applicant is found by the Authority to have directly or indirectly or through an agent,
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice during the Bidding Process, such Applicant shall
not be eligible to participate in any tender or RFQ issued by the Authority during a period of 2
(two) years from the date such Applicant is found by the Authority to have directly or
indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice, as the case may be.

o For the purposes of this Clause, the following terms shall have the meaning hereinafter

respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence the actions of any person connected with the Bidding
Process (for avoidance of doubt, offering of employment to, or employing, or engaging in any
manner whatsoever, directly or indirectly, any official of the Authority who is or has been
associated in any manner, directly or indirectly, with the Bidding Process or the LOA or
has dealt with matters concerning the Concession Agreement or arising there from, before
or after the execution thereof, at any time prior to the expiry of one year from the date such
official resigns or retires from or otherwise ceases to be in the service of the Authority, shall
be deemed to constitute influencing the actions of a person connected with the Bidding
Process); or
save and except as permitted under the relevant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the
execution of the Concession Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in relation to any matter

concerning the Project;
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts

or disclosure of incomplete facts, in order to influence the Bidding Process;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any persons participation or action in the
Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of

Interest; and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and fair
competition in the Bidding Process.

F. If the Employer/Financier determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executingthe
Contract, then the Employer may, after giving 14 days’ notice to the Contractor,
terminate the Contractor's employment under the Contract and expel him from the Site, and the

provisions of relevant Clause shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that

employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

I.  “corrupt practice” is the offering, giving, receiving to soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;

Ii.  “another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Financer staff
and employees of other organizations taking or reviewing procurement
decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a

financial or other benefit or to avoid an obligation;
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iv. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

V.  “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly the
actions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in
order to materially impede the Financier investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating
any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit
rights provided .

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to
influence the procurement process or contract execution.

iX. parties” refers to participants in the procurement process (including public officials)
attempting to establish bid prices at artificial, non-competitive levels.

X.  a“party” refers to a participant in the procurement process or contract execution.
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SECTION 12

PRE BID MEETING
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PREBID MEETING

Pre-bid meeting of the interested parties shall be convened at the designated date, time and
place. A maximum of three representatives of each Applicant shall be allowed to participate on

production of authority letter from the Applicant.

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and
make suggestions for consideration of the Authority. The Authority shall Endeavour to provide
clarifications and such further information as it may, in its sole discretion, consider appropriate for

facilitating a fair, transparent and competitive Bidding Process.
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SECTION 13

LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended
suburbs up to Virar and Kalyan have been approved only for the purpose of accepting

Banker’s guarantee from 1997-98 onwards until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virarcan be
accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch of the
same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers
Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and is liable to
be on forced against the said branch of the Bank in case of default by the contractor/supplier

furnishing the bankers Guarantee.

3. List of approved Banks:-

A S.B.l and its subsidiary Banks
1 State Bank Of India.

2 State-Bank-Of Bikaner-&Jatpti
3 State Bank Of Hyderabad.

4 State Bank Of Mysore.

5 State Bank Of Patiala.

6 State Bank Of Saurashtra.

7 State Bank Of Travancore.

B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank.

17 Oriental Bank Of Commerce.
18 Punjab National Bank.
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19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 Systemed Bank Of India.
23 UCO Bank.
24 Vijaya Bank.

24A Corporation Bank.

C Scheduled Commercial Banks
25 Bank Of Madura Ltd.

26 Bank Of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd

29 Catholic Syrian Bank Ltd.

30 City Union Bank Ltd.

31 Development Credit Bank.

32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indusind Bank Ltd.

35 I.C.1.C.1 Banking Corporation Ltd.
36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 KarurVysya Bank Ltd.

40 Laxmi Vilas Bank Ltd.

41 Nedugundi Bank Ltd.

42 Ratnakar Bank Ltd.

43 Sangli Bank Ltd.

44 South Indian Bank Ltd.

45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 Systemed Western Bank Ltd.

48 Vysya Bank Ltd.

D Schedule Urban Co-op Banks
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49 Abhyudaya Co-op Bank Ltd.

50 Bassein Catholic Co-op Bank Ltd.

51 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd.

55 JanataSahakari Bank Ltd.

56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.

59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 ShamraoVithal Co-op Bank Ltd.

64 Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Banks

67 ABM AMRO (N.Y.) Bank.

68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.
75 City Bank N.A.

76 Hongkong& Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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SECTION 14
APPENDIX
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FORM OF TENDER

To,
The Municipal Commissioner for Greater Mumbai
Sir,
I/ We have read and examined the following documents relating to the

inviting tender.

I Directions to tenderers (General and special)

ii.  General condition of contract for Civil Works of the Brihanmumbai Municipal
Corporation as amended up to date.

iii. Relevant drawings.

iv.  Specifications.

v.  Special directions

vi. Annexure A to E.

vii. Bill of Quantities and Rates.

1A, 1/We (full  name in
capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/

Holder of the Business, for the establishment / firm/ registered company, named herein below,

o[ 4 TCT 1 o) VAo 1 (-] G (o T PPN

Referred to in the specifications and schedule to the accompanying form of con-
tract of the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the

portions which are not applicable).

1B.  I/We do hereby state and declare that I/We, whose names are given herein below in details
with the addresses, have not filled in this tender under any other name or under the name of any
other establishment /firm or otherwise, nor are we in any way related or concerned with the

establishment /firm or any other person, who have filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the

specifications designs, drawings and other relevant details in all respects.
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* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to
Rs. /-(Rs.

)I/We have deposited the amount through online payment

gateways with the C.E. of the Corporation not to bear interest

4. I/We hereby request you not to enter into a contract with any other person/s for  the

execution of the works until notice of non/acceptance of this tender has first been communicated to
me/us, and in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the
offer constituted by this tender before the date of communication to me/us of such notice of
non/acceptance, which date shall be not later than ten days from the date of the decision of the
Standing Committee or Education Committee of the Corporation, as maybe required under the
Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 daysfrom the date
fixed for opening the same and not to make any modifications in its terms and conditions which

are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at

liberty to forfeit the said earnest money absolutely, if.

a. 1/We fail to keep the tender open as aforesaid.

b. 1/We fail to execute the formal contract or make the contract deposit when called upon to
do so.

c. l/we do not commence the work on or before the date specified by the Engineer in his

work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the

preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and
Steel Labour Board’ and fulfil all the obligatory provisions of Maharashtra Mathadi, Hamal and other
Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and Steel
unprotected workers Scheme 1970.

0. IWe. e have failed in the accompanying tender with
full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any

manner relating to any action, including forfeiture of deposit and blacklisting, for giving any
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information, which is found to be incorrect and against the instructions and directions given in this

tender.

10.  “I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us, that any information given by me/us in this tender is false or
incorrect, 1/We shall compensate the Brihanmumbai Municipal Corporation for any such losses or
inconvenience caused to the Corporation in any manner and will not resist any claim for such
compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in such
case any amount by way of damages or compensation for cancellation of the contract given to me/us

or any work assigned to me/us or is withdrawn by the Corporation,”

Address Yours faithfully,

Digital Signature of the Tenderer or the Firm

A A
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BRIHANMUMBAI MUNICIPAL CORPORATION

Appendix ‘B’

Information regarding Status of Bidder

(1) (a) Whether it is a proprietor concern GG EE e e e R e e

(b) If so, name of the owner e

(2) If it is a partnership concern, please ----------m-m-mmmmmmmmmm oo
furnish name of each partner and copy

of registration certificate

(3) In case of company, please furnish the — -------=mmmmmmm e

documentary proof to show that the

company is registered.

(4) In case of Joint Venture, please furnish — —-=-====msmmmmmm oo

the name of each firm and Joint

Venture forms.

Signature of authorized

Person of concern/company

Name of concern/company

and seal
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AGREEMENT FORM

Tender / Quotation dated ................ 20...
Standing Committee/Education Committee Resolution No. ...........cooiiiiiiiiiiiiiiiinn. .
CONTRACT FOR THE WORKS ...t a s

This agreement made this day of ..........c. oo e e e e e ee e, TWO
thousand .......cccoevviiees BEtWEEN ..o,

........................................................................ (Hereinafter called“thecontractor  of

........................................................................... the DMC(E) (hereinafter called “the
commissioner” in which expression are included unless the inclusion is inconsistent with the
context, or meaning thereof, his successor or successors for the time being holding the office of
DMC(E) of the second part and the Brihanmumbai Municipal Corporation (hereinafter called “the
Corporation™) of the third part, WHEREAS the contractor has tendered for the construction,
completion and maintenance of the works described above and his tender has been accepted by the
Commissioner (with the approval of the Standing Committee/Education Committee of the
Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are respectively
assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of this
agreement viz.

a)  The letter of Acceptance

b)  The Bid:

c) Addendum to Bid; if any

d)  Tender Document

e) The Bill of Quantities:

f)  The Specification:

g) Detailed Engineering Drawings

h)  Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor as herein
after mentioned the contractor hereby covenants with the Commissioner to construct, complete
and maintain the works in conformity in all respects with the provision of the contract.
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4) The Commissioner hereby covenants to pay to the Contractor in consideration of the
construction, completion and maintenance of the works the contract sum, at times and in the
manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to
be herein to affixed (or have hereunto set their respective hands and seals) the day and year
above written.

Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of

Full Name & Address Contractors

Signed by the DMC (E) in the presence of Dy.Ch.E(SO) PMS City Ch.E.(SO)
DMC (E)

The Common seal of the Brihanmumbai
Municipal Corporation was hereunto affixed on

the ............ 20 in the presence of two

members of the Standing Committee.

1. 1.

2. 2.

And in the presence of the Municipal Secretary Municipal Secretary
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ANNEXURE "A”

N AN OF WO K ettt e e e e ettt e e e et e e e ettt e e e e e e e e e et eeeeeeeeeaanens

The Engineer for this work: Chief Engineer (Sewerage Operation)
Dy.Ch.Eng. (Sewerage Operation)
Ex.Eng. (Main Sewer)
1. Estimated cost of Tender:
Sr. No. Description of work Total Amount Rs.
1. CivilWork | e
2. Electrical Work | smemememe
3. Total Amount Rs. 1,92, 94,095.04

2. Earnest Money (1% of the Estimated cost): 1,93,300.00

3. Time Period :
Sr. No. Total Amount Rs.
1. Contract as a whole Period completion | 6 months (Excluding Monsoon)
2. Part or Groups of items
i) i)
i) i)
iii) iii)
iv) iv)
V) V)
vi) vi)
vii) vii)

4. Percentage to be charged as supervision charges for the work got executed through other means

....... percent.

The “Actual cost of the work™ shall mean in the case of percentage rate contracts the actual
cost of the work executed at the rates as mentioned in the Contract Schedule adjusted by the
Contractor's percentage rate and cost of extra and excess, but excluding the cost on account of
Water Charges and Sewerage Charges if any, payable by the contractor and also
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excluding cost on account of price variation claims as provided in price variation clause as

amended up to date.

5. In case of item rate contracts the actual cost calculated for the work executed at the rates
mentioned in the contract schedule for different items including cost of excess and extra items of
the work excluding the cost of water charges and sewerage charges if any, payable by the
contractor and excluding cost on account of price variation claims as provided in extra excess

conditions as amended up to date.

6. In case of lump sum contract the cost of the work actually carried out as per break up and
programme of the work and the schedule of payment included in the contract including cost of
any excess and/or extra items, of the work, excluding the cost on account of water charges and
sewerage charges and also excluding cost on account of price variation claims as provided in

extra excess conditions as amended up to date.
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Annexure- B

PRE-CONTRACT INTEGRITY PACT

(On Rs. 500/- Stamp Paper)

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-contract
stage in order to secure the contract or in furtherance to secure it and in particular commits himself to

the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BMC, connected directly or indirectly with the
bidding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the

Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the BMC or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the Contract or any other Contract with the Government for showing
or forbearing to show favour or disfavour to any person in relation to the Contract or any other

Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and

implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the BMC or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such

payments.
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6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on
to others, any information provided by the BMC as part of the business relationship, regarding
plans, technical proposals and business details, including information contained in any
electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest any

such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other manner

without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions

mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary
contained herein, the Authority may reject an Application without being liable in any manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive practice,

undesirable practice or restrictive practice in the Bidding Process.

For the purposes of this Clause 9, the following terms shall have the meaning herein after

respectively assigned to them:

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts

or disclosure of incomplete facts, in order to influence the Bidding Process ;

Ii. “coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence any persons participation or action in the
Bidding Process;

iii. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict

of Interest; and

iv. “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Bidding Process.

Signature of Tenderer/Bidder
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Annexure- C
(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND

I, of , do hereby

declared and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the
time of registration of my firm/company and there is no change in the contents of the
certificates that are submitted at the time of registration.

2. | declare that | in capacity as Manager/Director/Partners/Proprietors of

has not been charged with any prohibitory and /or penal action such as banning(for
specific time or permanent)/de-registration or any other action under the law by any Government

and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, condition
of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly,
| submit my offer to execute the work as per tender documents at the rates quoted by me in

capacity as of

4. | further declare that if 1 am allotted the work and | failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified, BMC is
entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of

the contract.

5. lalso declare that I will not claim any charge/damages/compensation for non-availability of site

for the contract work at any time.

6. | declare that | will positively make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the instructions of
site in charge

Signature of Tenderer/Bidder
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Bankers Guarantee in lieu of Contract deposit/Performance guarantee

THIS INDENTURE made this day of BETWEEN THE
BANK incorporated under the English/Indian Companies Acts and

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be

deemed to includeits successors  and  assigns) of  the  first part
inhabitants
carrying on business at in Mumbai under the style and
name of Messer’s (hereinafter referred to as 'the consultant') of the second
part Shri. THE MUNICIPAL COMMISSIONER FOR

GREATER MUMBAI (hereinafter referred to as 'the

commissioner' which expression shall be deemed, also to include his successor or successors for the
time being in the said office of Municipal Commissioner ) of the third part and THE
BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to as 'the Corporation’)
of the fourth part WHEREAS the consultants have submitted to the Commissioner tender for the

execution of the work of

”and the terms of such

tender /contract require that the consultants shall deposit with the Commissioner as/contract
deposit/ earnest money and /or the security a sum of Rs. (Rupees

)

AND WHEREAS if and when any such tender is accepted by the

Commissioner, the contract to be entered into in furtherance thereof by the consultants will provide
that such deposit shall remain with and be appropriated by the Commissioner towards the Security
deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and
faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims
properly chargeable against them there under AND WHEREAS the consultants are constituents of
the Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the
consent and concurrence of the consultants has requested the Commissioner to accept the
undertaking of the Bank hereinafter contained, in place of the contractors depositing with the
Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS
accordingly the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT
WITHNESSES that in consideration of the premises, the Bank at the request of the consultants
(hereby testified) UNDERTAKES WITH the commissioner to pay to the commissioner upon

demand in writing , whenever required by him , from time to time , so to do , a sum not exceeding in
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the whole Rs. (Rupees ) under the terms of the said tender

and /or the contract .The B.G. is valid up to ”Notwithstanding anything what has been
stated above, our liability under the above guarantee is restricted to Rs. only and
guarantee shall remain in force up to unless the demand or claim under
this guarantee is made on us in writing on or before all your right under the above

guarantee shall be forfeited and we shall be released from all liabilities under the guarantee

thereafter”

IN WITNESS WHEREOF

WITNESS(1)

Name and

address

WITNESS(2)

Name and the duly constituted Attorney Manager

address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)

Name and

address

WITNESS(2)

Name and

For Messer’s

address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian Rupees.
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Annexure-D

Rate Analysis

[EEM DIESCIIPIION: ...ttt bbb

Sr. No. Description of rate analysis | System Quantity Rate Amount
parameters
1 Basic Material (Rate should be

inclusive of all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per System rate

Sign & Seal of the Tenderer
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UNDERTAKING CUM INDEMNITY BOND

On stamp paper ofRs. 500/-
(As per circular u/no. Ex Engr. /M&R/310/Civil Dt.19.06.2014 , to be uploaded in folder ‘A’)
We, (1) Mr. , (2) Mr. and

(3) Mr. aged (1) Yrs. (2) Yrs. , and (3) Yrs.
respectively; Proprietor / Partners / Directors / Power of Attorney holder of the firm

having its office at
hereby given an UNDERTAKING CUM INDEMNITY BOND as under :

AND WHEREAS We are registered contractor/s with the Brihanmumbai Municipal Corporation
and / or (Name of other authority) having Registration No. valid upto

AND WHEREAS the Brihanmumbai Municipal Corporation had published the tender notice for
the work of

AND WHEREAS I/We want to participate in the said Tender procedure, 1/We hereby give an

undertaking cum Indemnity Bond as herein after appearing: -

I/ We hereby agree and undertake that my/our Firm is not under any penal action such as
Demolition, Suspension, Blacklisting, De-registration, etc. by any Government, Semi

Government and Government Undertaking etc.

I/We hereby further undertake to communicate if my/our Firm comes under any penal action such
as Demolition, Suspension, Blacklisting, De-registration, etc. by any Government, Semi
Government and Government Undertaking etc.

I/We hereby further agree and undertake that at any stage of tendering procedure, if the said
information is found incorrect, it should be lawful for the BMC to forthwith debar me /us from the

tendering procedure and initiate appropriate penal action.

The undertaking cum Indemnity Bond is binding upon us/our heirs, executors, administrators and

assigns and / or successor and assigns.

Place: Proprietor / Partners / Directors / POA

Dated:(Seal of Firm / Co.)

Identified by Me, BEFORE ME
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UNDERTAKING FOR BEST PRICE

( As per circular u/no. DMC/CPD/OD /15 Dtd. 06.05.2013, to be uploaded in folder ‘A”)
( On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number)

Tender / Bid No.

To,

The Municipal Commissioner
For the Brihanmumbai Municipal Corporation

Sir,

I W o ( Full Name in capital letters starting with
surname), the Proprietor / Managing Partner / Managing Director / Holder of the Business /
Manufacturer / Authorized Dealer, for the establishment / firm / registered company , named
herein below : do hereby, state and declare that I/We
-------------------- - ------------—-—--—-—————- WhoOSe names are given herein below in
details with the addresses have not filled in this tender under any other name or under the name of
any other establishment / firm or otherwise , nor are We in any way related or concerned with any
establishment / firm or any other person , who have filled in the tender for the aforesaid work.”

“1/ We do hereby further undertake that, we have offered the best prices for the subject supply /
work as per the present market rates. Further, we do here by undertake and commit that we have
not offered / supplied the subject product / similar product / system or sub system in the past one
year in the Maharashtra State for quantity variation up to - 50% or + 10 % at a price lower than that
offered in the present bid to any other outside agencies including Govt. / Semi Govt. agencies and
within the BMC also. Further, we have filled in the accompanying tender with full knowledge of
the above liabilities and therefore we will not raise any objection or dispute in any manner relating
to any action, including forfeiture of deposit and black listing, for giving any information which is
found to be incorrect and against the instructions and directions given in this behalf in this tender.

I / We further agree and undertake that in the event it is revealed subsequently after
the allotment of work / contract to me / us , that any information given by me / us in this tender is
false or incorrect, 1/ We shall compensate the Brihanmumbai Municipal Corporation for any such
losses or inconvenience caused to the Corporation in any manner and will not resist any claim for
such compensation on any ground whatsoever , |1 / We agree and undertake that | / We shall not
claim in such case any amount , by way of damages or compensation for cancellation of the
contract given to me / us or any work assigned to me / us or is withdrawn by the Corporation.”

However, in case of price difference, if it is a result of differential tax structures,
different dollar value of Rupee, differential logistic of transport etc. Considering this aspect,
before invoking the penalty, black-listing, I/We will be given a reasonable opportunity of being
heard by representing our case as to why such price variation / differential has been arisen.

In case if the explanation submitted by me / us is unsatisfactory then action including
forfeiture of despite and black-listing may be taken against me/us.

Tenderers full Signature with full name &address with rubber stamp
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UNDERTAKING FOR BLACKLISTING

(To be submitted on Stamp Paper of Rs.500/-)
Sub.:

e-Tender No.

To,
The Municipal Commissioner,
Brihanmumbai Municipal Corporation.

Sir,

I/ We (bidder) hereby undertake that there is no order(s) of
blacklisting is in forced against us or our manufacturer / associates / parents / subsidiary / group
company / Joint Venture partners by any Government organization in India on the day of

publishing of this tender.

I/We hereby further agree and undertake that at any stage of tendering procedure, if the said
information is found incorrect, it should be lawful for the BMC to forthwith debar me / us from the

tendering procedure and initiate appropriate penal action.

Authorized Signatory
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Annexure-E
Irrevocable Undertaking

(on Rs.500 Stamp Paper)

I Shri/fSmt. .. aged, .......... years Indian
Inhabitant. Proprietor/ Partner/ Director of M/s.
.............................................................................. resident at

........................................................................................ Do hereby give

Irrevocable undertaking as under;

1) I say and undertake that as specified in section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandatorily passed on to BMC by way of commensurate reduction in prices.

2) | further say and undertake that | understand that in case the same is not passed on and is
discovered at any later stage, BMC shall be at liberty to initiate legal action against me for
its recovery including, but not limited to, an appeal to the Screening Committee of the GST
Counsel.

3) | say that above said irrevocable undertaking is binding upon me / my partners/ company/
other Directors of the company and also upon my / our legal heirs, assignee, Executor,
administrator etc.

4) If I fail to compliance with the provisions of the GST Act, | Shall be liable for penalty/

punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ our own knowledge and

belief.
Solemnly affirmed DEPONENT
This day of BEFORE ME

Interpreted Explained and Identified by me.
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE
MANUFACTURERS

(To be submitted with Packet ‘B”)

To,

The Commissioner,

Brihanmumbai Municipal Corporation,
MUMBAI-400 001.

Sub.:
Ref: e-Tender No.
Dear Sir,
We, (Name of the manufacturing

concern) are an established manufacturers of ‘Cast Iron Manhole frames & covers of

various sizes’ having factory at

(Factory Address) do hereby undertake that we have studied the detail tender documents,
scope of work as well as technical specifications of the manhole covers complying with tender
specified technical specifications.
We hereby assure supply of quantity and quality as per the contract for the goods offered till
the completion of entire contract period.
Also, we hereby undertake that “failing to comply the above we shall be liable to penal action
up to blacklisting”.

For and on behalf of M/s.

(Name of manufacturer)

Note:- 1) This Proforma is meant for manufacturers who are participating in the tendering
themselves. This letter shall be submitted with the tender in original on the
letterhead of the manufacturing concern and signed by a person competent to sign

the same.

BID DOCUMENT | Page 134




PROFORMA LETTER TO BE SUBMITTED BY AUTHORIZED DEALER FROM
THEIR MANUFACTURERS
(To be submitted with Packet ‘B”)

To,
The Commissioner,
Brihanmumbai Municipal Corporation,
MUMBAI-400 001.
Sub.:
Ref.: e-Tender No.

Dear Sir,

We, (Name of the manufacturing

concern) are an established manufacturers of ‘Cast Iron Manhole frames & covers of
various sizes’ having factory at

(Factory Address) do hereby authorize M/s.

(Name and address of the dealer)to represent us to tender and conclude the contract for the
above goods manufactured by us with you against invitation of e-tender No.
/ due on

We have studied the detail tender documents, scope of work as well as technical specifications
of the manhole covers complying with tender specified technical specifications.

We will assure supply of quantity and quality as per the contract for the goods offered. We
also assure uninterrupted supply of material included in bill of quantities in the tender till the
completion of entire contract period.

Also, we hereby undertake that “failing to comply the above we shall be liable to penal action
up to blacklisting”.

Yours faithfully,
For and on behalf of M/s.

(Name of manufacturer)
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PROFORMAS

PROFORMA- I

The list of similar works as stated in para ‘A’ of Post qualification during last Seven years-

PROFORMA- |

Sr.No.| Name of the Project | Name of the Stipulated Actual date | Actual Cost of
employer |date of completion|of completion| work done
1 2 3 4 5 6

NOTE:

a. Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of information
furnished in the above proforma.

b. Works shall be grouped financial year-wise.

PROFORMA- 11

Yearly turnover of Civil Engineering Construction Works during the last sevenyears.

PROFORMA- II
Annual Turnover
) ) o o Updated valueto Average of Page
Sr.No.| Financial year | of Civil Engineering
current year last Syears No.
Works
1
2
3
Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers
duly certified by Chartered Accountant.

BID DOCUMENT | Page 136




PROFORMA- 111 (Not Applicable)

At least similar work, as stated in para ‘A’ of Post Qualification,

PROFORMA- Il
Remarks
_ _ Actual o
Name | Nameof | Costof | Date of is- | Stipulated | Actual ¢ of explaining
cost 0
of the the the sue of work | Date of Date of . reasons for
wor
Project | Employer | Project Order Completion [Completion ’ delay, if
one
any
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the
Engineer-in-charge for each work should be annexed in support of information furnished in the
above proforma.

PERSONNEL

PROFORMA- IV (Not Applicable)

PROFORMA- IV
S Post Name Qualification Work Experience
r.
(Prime Candidate Name of the
No. No. of Years | No. of Years )
/ Alternate) Project
1 | Project
Manager
Quality
2 | Control
Engineer
3 | Site Engineer
4 | Site Supervisor

NOTE: Scanned Attested copies of qualification certificates and details of work experience
shall be submitted /uploaded.
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MACHINERY: (for special work only)

PROFORMA- V/A (Not Applicable)

PROFORMA- V/A
Sr.No. Equipment Number Owned/Leased/Assured access
1 2 3 4

PROFORMA- V/B (Not Applicable)

PROFORMA- V/B
Sr.No. Equipment Number Owned
1 2 3 4

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI /A (Not Applicable)

Details of Existing Commitments and ongoing works -

PROFORMA - VI/ A
Value of
Description Place Contract Name Value of | Scheduled work [ Anticipated
of No.& |&Addresses| Contract Date of |remaining| Date of
Work Date | of employer in Rs. completion| to be completion
completed
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of information furnished in
the above proforma.

PROFORMA - VI /B (Not Applicable)

Details of works for which bids are already uploaded -

PROFORMA -VI/B
Descriptio Place Name & Value of Time Date on Remarks
n of Work Addresses of Contract Period which
employee in Rs. decision is
expected
1 2 3 4 5 6 7

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall
be annexed.
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PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII
Other Party Employer Cause of Dispute | Amount involved | Remarks showing
(/Parties) Present Status.
1 2 3 4 5
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