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BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER'S DEPARTMENT)

Dy.HE/5086 /Maint;Dtd. 10.10.2024

e-TENDER NOTICE

           Subject : The work of Supply, Installation, Testing & Commissioning of SWD submersible dewatering
pump sets at various reservoirs under AE(M)WW ES-II.

   The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate /  Percentage
Rate Basis to appoint Contractor for the aforementioned work. Bidding Process will comprise of
THREE  stages.  The  bidder  as  prime  contractor  shall have supplied,  installed,  tested  and
commissioned  or  replaced  electric  driven  submersible  type  dewatering  pump  sets  having
discharge equal to 300 m3/hr or above with allied work (in single work order) in the last seven
financial years from end date of the tender. Documentary proof of Work Orders / performance
certificate  should be furnished for same.

   The application form can be downloaded from Maha Govt.'s portal (https://mahatenders.gov.in).
As per circular u/No.CA/FRG/09;Dtd.04.10.2024, Tender fee payment of  Rs.7,788/- (6,600+18%
GST i.e.Rs.1188-) is payable online at Maha Govt.'s Mahatenders portal.

   The applicants not registered with BMC are mandated to get registered (Vendor Registration)
with BMC for e-tendering process & obtain login credentials to participate in the online bidding
process.

i) To download the application form, for those applicants not having vendor registration, need to

apply  first  for  vendor  registration  at  the  office  of  Account  Officer  (FAR),  3rd  floor,  Municipal

Headquarter.

ii)  For  e-Tendering  registration,  please  follow  the  instructions  given  on  Maha  Govt.'s  portal

(https://mahatenders.gov.in).

Name and location of work Bid No Contract
period

Estimated Cost
of Work

The  work  of  Supply,  Installation,
Testing  &  Commissioning  of  SWD
submersible dewatering pump sets at
various  reservoirs  under  AE(M)WW
ES-II.

                   

2024_MCGM_1113257_1

6 Months
(Inclusive
monsoon)

Not applicable
for item Rate

Tender

       
In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along

with its Bid,  an Earnest Money Deposit of Rs.25,134/- (Rupees Twenty five Thousand & One
Hundred thirty four only to be paid online)  the "EMD", refundable in accordance to the relevant
clause of bid document, from the Bid Due Date, except in the case of the selected Bidder whose
Bid Security/EMD shall  be retained. The Bidders will  have to provide Earnest Money Deposit
through the payment gateways while submitting the bids. The Bid shall be summarily rejected if it
is not accompanied by the Earnest Money Deposit. The e-tender is available on Maha Govt.'s
portal (https://mahatenders.gov.in) as mentioned in the Header Data of the tender.   
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As per THREE Packet systems, the document for Packet A & B is to be uploaded by the bidder in
vendors’ document online in Packet A, B. Packet A,B & C shall be opened on dates as mentioned
in header data. All the responsive and eligible bidders if they so wish can be present at the time of
opening of bids, in the office of Deputy Hydraulic Engineer (Maintenance). The

Packet  C  shall  be  opened  if  bids  submission  in  Packet  A &  B  satisfies  /  includes  all  the
requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of  the e- tender(s) without
assigning any reasons at any stage.
The dates and time for submission and opening the bids are as shown in the Header Data. If
there are  any changes in  the dates the  same will  be  displayed on  the  Maha Govt.'s  portal.
(https://mahatenders.gov.in)

The  Applicants  interested  for  the  above  referred  works  may  contact  the  Deputy  Hydraulic
Engineer (Maintenance)  at the following address on any working day during office hours.
                           Office of : A.E(M)WWES-II’s
                                          Water Works Yard, LBS Marg,
                                          Ghatkopar (West), Mumbai- 400 086.
The applicants may wish to visit the site under reference located at Ghatkopar Yard, a part of
Eastern  Suburb  of  Mumbai  and  can  collect  the  information  of  the  present  status  from  the
department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the application
received  for  above  works,  without  assigning  any  reasons  thereof.  The  information  regarding
above subject matter is available on Website of Maha Govt.'s portal. (https://mahatenders.gov.in)

                                                                                                                SdSd/-/-
                                                                                                                 Dy.H.E.(Maint.)
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HEADER DATA

Tender Document No 2024_MCGM_1113257_1

Name of Organization Brihanmumbai Municipal Corporation

Subject                               The work of     Supply, Installation, Testing & Commissioning
of SWD submersible dewatering pump sets at
various reservoirs under AE(M)WW ES-II.

Cost of Tender Rs.7,788/-  (6,600+18%  GST  i.e.Rs.1188-)

(9%CGST & 9% SGST)

Cost of E-Tender(Estimated Cost) Not applicable for item Rate Tender

Bid Security Deposit (EMD) Rs.25,134/- to be paid online

Date of issue and sale of tender  12.10.2024   from 11:00Hrs

Last date & time for sale of tender   22.10.2024  upto 12:00Hrs

Receipt of Bid Security Deposit  (EMD)   22.102024   upto 16:00Hrs

Submission of Packet A, B & Packet C(Online)   22.10.2024      upto 16:00Hrs

Pre-Bid Meeting  Not applicable to this tender

Opening of Packet A   23.10.2024 after 16:05 Hrs

Opening of Packet B   23.10.2024  after 16:10 Hrs

Opening of Packet C    30.10.2024 after 15:00Hrs

Address for communication Office of the:-

A.E(M)WWES-II’s  BMC’s Water WorksYard,

LBS Marg, Ghatkopar (W), Mumbai - 400086

Venue for opening of bid On line in A.E(M)WWES-II’s  office.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above subject without assigning any reason thereof.

                                                                                                                                        Sd/-
                                                                                                                               Dy.H.E(Maint.)
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SECTION 2

ELIGIBILITY CRITERIA
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1.1 Technical Capacity
1) If the bidder has single work order for SITC of SWD submersible dewatering pump sets

fulfilling the similar works criteria as below

The tenderer/bidder in their own name should have satisfactorily executed the work of SITC or

replaced  electric driven submersible type dewatering pump sets having discharge equal to 300

m3/hr   or above with allied work (in single work order) in the last seven financial years from

ending last day of month previous to the one in which bids are invited as stated below:-

  i) Three similar works as (1) above each costing not less than the amount equal   to 

         Rs.7,54,020.00    OR

   ii) Two similar works as (1) above each costing not less than the amount equal to

          Rs.8,79,690.00    OR
   iii) One similar work as (1) above costing not less than the amount equal to  

          Rs.12,56,700.00
The value of executed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion to
last date of receipt of applications for tenders.

2)  a)  The tenderer  shall  be either  manufacturer  OR their  authorized dealer  /representative/
those who obtain back up guarantee from manufacturer of electrically driven, SWD submersible
dewatering pump set. If the bidder is not manufacturers then he has to upload scanned copy of
manufacturer’s authorization certificate in the format given at pg no.125 duly filled, signed &
sealed by the respective manufacturer.  This  manufacturer’s authorization certificate must  be
accompanied with the tender otherwise it shall be out rightly rejected.
b) Technical data sheet of SWD submersible pump sets  at pg no.96 shall be mandatorily filled
in detail and uploaded by the tenderer in packet B, failing which tender shall be treated as Non-
responsive.
c) The tenderer shall submit the GA drawings, Cross section of the pump, list of the material and
performance curve along with tender document in packet ‘B’ with the tender otherwise it shall be
out rightly rejected.
3)  Bidder  shall  have  valid  Electrical  contractors  license  issued  by  PWD  Government  of
Maharashtra & shall have valid ISO certificate 9001-2015 for SITC of pump set.
4) The bidder shall be registered contractors in mechanical/electrical category in BMC of class 'A'
or ‘appropriate’ class in any Govt./Semi Govt. Dept.

5)  Past  performance  certificate  respect  of  (1)  above  from the officers  not  below the rank  of
Executive Engineer shall be uploaded along with tender bid by the bidder while submitting the bid
6)All  the  above  experiences  shall  be  considered  from  the  date  of  orders  till due  date  of
this Tender.
7)  The bidder shall visit the site and it is mandatory to submit, undertaking for site visit in the
format given in Annexure G on the letter head of quotationer with packet B

1.2 Financial Capacity
The audited annual average turnover of the tenderer shall be Rs.7,54,020.00  during last three
(3) financial years  i.e. 2020-21, 2021-22 & 2022-23 from the due date of the tender.
In  case  of  non-fulfillment of  any  of  the above stated eligibility  criteria  or    submission
of  improper / incomplete  documents mentioned & required as above, the  tender  shall  be
rejected  out  rightly,  without  assigning  any  reason.
1.3 Similar Experience:
For assessing the technical capacity of Regular, Routine and Maintenance works; Similar work
shall mean that Bidder shall have  satisfactorily executed the work of SITC or replaced electric
driven submersible type   dewatering pump sets having discharge equal to 300 m3/hr  or above
and their accessories as a prime contractor (in single work order) in the last seven financial years
from end date of the tender in a single P.O. 
                                                                             8



2.1 Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature
BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last
day  of  month  previous  to the  one in  which bids  are  invited  as  a  prime Contractor  (or  as  a
nominated  sub-Contractor,  where  the  subcontract  had  involved  similar  nature  of  work  as
described in the scope of works in this bid document, provided further that all other qualification
criteria are satisfied)                                            
a) Three similar completed works or currently executing three works of similar nature each
costing 30% of estimated cost.*
                                                            OR
b)  Two similar completed works or currently executing two works of similar nature each
costing 40% of estimated cost.*
                                                             OR
c) One completed work or currently executing one work of similar nature of aggregate 60%
of estimated cost.*
The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of completion
to last date of receipt of applications for tenders.
*In case of ongoing works to be considered, the bidder must have received payment bills
of 80% of the contract sum for the work/works executed last day of month previous to the
one in which bids are invited.
2.2 Financial Capacity
Achieved a average annual financial turnover as certified by ‘Chartered Accountant’ (in all classes
of civil engineering construction works only) equal to 30% of the estimated cost of work in  last
three (3) financial years immediately preceding the Financial Year in which bids are invited.
  To ascertain this,  tenderer(s) shall  furnish /upload the financial  statement (Audited balance
sheet) duly certified by Chartered Accountant.

 The turnover can be enhanced by 10% every year to bring the present level.
C) Bid Capacity:
The bid capacity of the prospective bidders will be calculated as under:
Assessed Available Bid Capacity = (A* N* 2 - B)
Where,
A = Maximum value of Civil Engineering works executed in any one year (year means Financial
year) during the last five years (updated to the price level of the Financial year in which bids are
received  at  a  rate of  10% per  year)  taking  into account  the  completed  as  well  as  works in
progress.
N  =  Number  of  years  prescribed  for  completion  of  the  Project/Works,  excluding  monsoon
period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening
monsoon 0.33 shall be added to N.
B = Value of existing commitments (only allotted works) on the last date of submission of bids as
per bidding document and on-going works to be completed during the period of completion of

the Project/Works for which these bids are being invited.
Note: The statement showing the value of existing commitments and on-going works as well as
the stipulated period of completion remaining for each of the works listed should be attached
along with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive
Engineer or equivalent.
Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be
disqualified if they have:
- made misleading or false representation in the forms, statements and attachments submitted in
proof of the qualification requirements; and/or
-  Record  for  poor  performance  such  as  abandoning  the  works,  not  properly  completing  the
contract, inordinate delays in completion, litigation history, or financial failures etc.

             Sd/-
  Dy.H.E(Maint.)
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SECTION 3

DISCLAIMER
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DI  S      CLA  IM      ER

The information contained in this e-tender document or provided to  Applicant(s), whether

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai  Municipal

Corporation (BMC), hereafter also referred as “The  Authority”, or any of its employees or

advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and

such other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived at

by the Brihanmumbai  Mun i cipa l  Co rpo r at ion  (BMC)  in relation to the Project.  Such

assumptions, assessments and statements do not purport to contain all the information that

each Applicant may require. This e-tender may not be appropriate for all persons, and it is not

possible for  the Brihanmumbai  Municipal Corporation (BMC), its employees or advisors to

consider the investment objectives, financial situation and particular needs of each party who

reads  or uses this e-tender.  The assumptions, assessments, statements and information

contained in this e- tender may  not   be   complete,   accurate,   adequate   or   correct.   Each

Applicant   should   therefore,  conduct its own investigations and analysis and should check the

accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments,

statements and information contained  in  this e-tender and  obtain  independent  advice from

appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of

which may  depend upon interpretation of law. The information given is not intended to be an

exhaustive account of statutory  requirements and should not be regarded as a complete or

authoritative statement of law.  Brihanmumbai  Mun i cipa l  Co rpo rat ion  (BMC)  accepts no

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed

here.

The  Brihanmumbai  Mun i cip a l  Co rpo rat ion  (BMC) , its employees and advisors make no

representation or warranty and shall have no liability to any person, including any Applicant or

Bidder,   under   any law,   statute,  rules  or regulations  or tort,  principles   of restitution  or

unjust  enrichment or otherwise for any loss, damages, cost or expense which may arise

from or be incurred or suffered on account of anything contained in this e-tender or otherwise,

including the  accuracy, adequacy, correctness, completeness or reliability of the e-tender and

any assessment, assumption, statement or information contained therein or deemed to form part

of this e-tender  or  arising in any way with pre-qualification of Applicants for participation in the

Bidding Process.  The  Brihanmumbai  Mun i ci pa l  Co rpo rat ion  (B MC)  also accepts no

liability of any nature whether resulting from negligence or otherwise howsoever caused arising

from reliance of any Applicant upon the statements contained in this e-tender.

The  Brihanmumbai  Mun icip a l  Co rp orat ion  (B MC)  may, in its absolute discretion but

without being under any obligation to do so, update, amend or supplement the information,

assessment or assumptions contained in this e-tender.
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The issue of this e-tender does not imply that the Brihanmumbai  Mun i ci pa l  Co rpo rat ion

(BMC)  is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the

selected   Bidder   or   Concessionaire,   as   the   case   may  be,   for   the   Project   and   the

Brihanmumbai Mun i ci pa l  Co rpo rat ion  (B MC)  reserves the right to reject all or any of the

Applications or Bids without assigning any reasons whatsoever.

The  Applicant shall bear all its costs associated with or relating to the preparation and

submission of its Application including but not limited to preparation, copying, postage, delivery

fees, expenses associated with any demonstrations or presentations which may be required by

The  Brihanmumbai  Mun icip a l  Co rp orat ion  (BMC)  or any other costs incurred in

connection with or relating to its Application. All such costs and expenses will remain with the

Applicant and the Brihanmumbai  Mun i ci pa l  Co rpor at io n  (B MC)  shall not be liable in any

manner whatsoever for the same or for any other costs or other expenses incurred by an

Applicant in preparation or submission of the Application, regardless of the conduct or outcome of

the Bidding Process.

E- Tender Opening and Evaluation of Technical Bid

 Information relating to the examination, clarification, evaluation and comparison of E-Tenders and

recommendations for the Award of Contract shall not be disclosed to Tenderers or any other per-

sons not officially concerned with such process until the award to the successful Tenderer has

been announced. Any effort by a Tenderer to influence BMC’s processing of E-Tenders or award

decisions may result in the rejection of the E-Tender.
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INTRODUCTION
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INTRODUCTION
1.   Background:

The  Brihanmumbai  Mun i cip a l  Co rp orat ion  (BMC)  covers  an  area  of  437.71

sq.kms. with a population of 1.24 Crores as per census of 2011. The metropolis accounts major

portion of India’s international trade and government’s revenue, from being one of the foremost

centers of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the

cause of a better life for all its citizens. And it’s the  Brihanmumbai  Mun i cipa l  Co rpor at io n

(BMC) , hereafter called the “Corporation”, the primary agency responsible for urban governance

in Greater Mumbai.

BMC (The  Authority)  is   one  of  the  largest   local   self-governments   in   the  Asian

Continent. In observance of historic traditions of strong civic activism, with the change in time and

living conditions to match with the urbanization, BMC has mainly focused in providing almost all

kinds  of  engineering  services  viz,  Hydraulics,  storm  water  drain,  sewerage,  water  supply

projects, roads, bridges, solid waste management, and environmental services. Beside this, the

BMC is also providing dedicated services in various segments such as Health, Primary Education

as well as the construction and maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering departments

to health departments. Moreover we have other department like education, market, fire brigade

departments, Octroi and other such departments where quite a good number of staff members

are working.
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E-TENDERING ONLINE SUBMISSION PROCESS
(As per Guidelines of Maha e-Tender portal)

       The terminology of e-Tendering is solely depending upon policies in existence, guidelines and
methodology adopted by BMC as per policy. Thereafter as per circular u/No.Dir/IT/505038 of 
19.12.2023, it is directed to use e-Procurement system of Govt. of Maharashtra (Mahatenders) for
all tenders in BMC instead of SAP SRM system.
NOTE: This tendering process is covered under Information Technology  ACT & Cyber  Laws as 
applicable
(1) In e-tendering process some of the terms and its definitions are to be read as under wherever 
it reflects in online tendering process.
Start Date read as “Sale Date”
End Date read as “Submission Date”
Supplier read as “Contractor/bidder”
Vendor read as “Contractor/bidder”
Vendor Quotation read as “Contractors Bid/Offer”
Purchaser read as “Department/BMC”
I. Before entering in to online tendering process, the contractors should complete the registration 
process mentioned on Mahatender Mahaportal & same should be follows so as to get User ID for 
E-tendering links.
There are two methods for this registration :( II and III)
II. Transfer from R3 (registered contractors with BMC) to SRM
a. Contractors already registered with BMC will approach to Vendor Transfer cell.
b. Submit his details such as (name, vendor code, address, registered Email ID,
    Pan card etc.) to Vendor transfer cell.
c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system to 
SRM system.
d. Transferred Vendor receives User ID creation link on his supplied e-mail Id.
e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to
his mail ID.
III. Online Self Registration (Temporary registration for applicant not registered with BMC)
a. Vendor fills up Self Registration form via accessing BMC portal.
b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system and 
accepts the Vendor request.
c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.
d.   Vendor creates his User ID and Password for e-tendering application.
IV. Contractor's Bidding: Applicant will Quote and Upload Tender Documents
1.   Access e-tender link of Mahatenders Portal
2.   Log in with User ID and Password
3.   Selects desired Bid Invitation (he wants to bid)
4. The application form can be downloaded from Maha Govt.'s portal (https://mahatenders.gov.in).
As per circular u/No.CA/FRG/09;Dtd.04.10.2024, Tender fee payment of Rs.7,788/- (6,600+18% 
GST i.e.Rs.1188-) is payable online at Maha Govt.'s Mahatenders portal.
5. Applicant  will  download  Tender  Documents  from  Information  from  purchaser  tab  by 
accessing Purchaser document folder through collaboration ‘C’ folder link.
6. Applicant will upload Packet A related and Packet B related Documents in Packet A and Packet
B folder respectively by accessing these folders through “My Notes” Tab and collaboration folder 
link.
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7. All the documents uploaded have to be digitally signed and saved. Contractors can procure 
there digital signature from any certified CA’s in India.
8. Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in tender.
9. For commercial details (in Packet C) contractors will fill data in Item Data tab in Service Line 
Item via details and quotes his “Percentage Variation” (i.e.% quoted) figure.(If entered ‘0’ it will be 
treated as at par. By default the value is zero only.
10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation.
11. Applicants can also save his uploaded documents/commercial information
    Without submitting the BID for future editing through ‘HOLD’ option.
12. Please note that “Hold” action do not submit the Bid.
13. Applicants will receive confirmation once the Bid is submitted.
14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date
    and Time and Bid Evaluation process starts.
As per Three Packet system, the document for Packet A & B is to be uploaded by the tenderer in 
'Vendor's document' online in Packet A & B. Before purchasing/ downloading the tender copy, 
tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.
The tenderer shall pay the EMD/Bid Security through payment gateways before submission of Bid
and shall upload the screen shot of receipt of payment in Packet ‘A’ instead of paying the EMD at 
any of the CFC centers in BMC Ward Offices.

The e-tender is available on Mahaportal, https://mahatenders.gov.in, as mentioned in the Header 
Data of the tender. The tenders duly filled in should be uploaded and submitted online on or 
before the end date of submission. The Packet ‘I’, Packet ‘II’ & Packet ‘III’ of the tenderer will be 
opened as per the time-table shown in the Header Data in the office of Dy.H.E.(Maint.) Water 
Works Yard, LBS Marg, Ghatkopar (West).
The Brihanmumbai Municipal Commissioner reserves the right to reject all or any of the e-
Tender(s) without assigning any reason at any stage. The dates and time for submission and 
opening the tenders are as shown in the Header Data. If there are any changes in the dates the 

same will be displayed on the Maha Portal (https://mahatenders.gov.in) as well as BMC Portal.

Note:- As per circular u/No.Dir/IT/505038 of 19.12.2023, the said e-Tender is published on 
Mahatenders Mahaportal (https://mahatenders.gov.in). Thus, it is necessary to strictly follow the 
instructions/ guidelines issued on the said Mahaportal website for the successful participation in 
the subject bid.
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SECTION 6

INSTRUCTIONS TO APPLICANTS
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I      NSTRUC  T      I      O  NS    T  O       AP  P  L  I      C      A  N      TS
Scope of Application

The Authority wishes to receive Applications for Qualification in order to se le c t  

experienced and capable Applicants for the Bid Stage.

Eligibility of Applicants

The  Brihanmumbai  Mun i ci pa l  Co rpo rat ion  (BMC)  invites e-tender to appoint Contractor

for  the aforementioned work from contractors of repute, multidisciplinary  engineering

organizations i.e.  eminent  firm,  Proprietary/Partnership  Firms/    Private Limited Companies /

Public Limited  Companies/Companies  registered  under  the Indian  companies’ act  2013,  the

contractors registered with the Brihanmumbai Mun i ci pa l  Co rpor at io n  (B MC)  in Class “A”

and  above  as per  present  registration in  M&E  category  from the contractors/firms

equivalent and  superior classes registered in Central or State  Government/Semi Govt.

Organization/Central or State Public Sector Undertakings, will be allowed subject  to   condition

that,  the contractors who  are not registered with BMC will have to apply for registering their

firm within three months’ time period from the award of contract, otherwise their Bid Security i.e.

E.M.D. (Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration

Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, an  Applicant shall fulfill the following
conditions of eligibility:

1 For Regular, Routine and Maintenance works:

Name of the Dept. Details of work

H.E.           

Supply,  Installation,  Testing  &  Commissioning  of  SWD  submersible
dewatering pump sets at various reservoirs under AE(M)WW ES-II.

1)  If the bidder has single work order for SITC of  SWD submersible dewatering pump

sets  fulfilling the similar works criteria as below

The tenderer/bidder in their own name should have satisfactorily executed the work of SITC or

replaced electric driven submersible type   dewatering pump sets having discharge equal to 300

m3/hr  or above with allied work (in single work order) in the last seven financial years from

ending last day of month previous to the one in which bids are invited as stated below:-

  i) Three similar works as (1) above each costing not less than the amount equal   to 

         Rs.7,54,020.00    OR

   ii) Two similar works as (1) above each costing not less than the amount equal to

          Rs.8,79,690.00    OR
   iii) One similar work as (1) above costing not less than the amount equal to  

         Rs.12,56,700.00

The value of executed works shall be brought to current costing level by enhancing the actual

value of work at compound rate of 10 % per annum; calculated from the date of completion to

last date of receipt of applications for tenders.

2)  a)  The tenderer  shall  be either  manufacturer  OR their  authorized dealer  /representative/
those  who  obtain  back  up  guarantee  from manufacturer  of  electrically  driven,  submersible
dewatering pump set. If the bidder is not manufacturers then he has to upload scanned copy of
manufacturer’s authorization certificate in the format given at pg no.125 duly filled, signed &



 sealed by the respective manufacturer. This manufacturer’s authorization certificate must be
accompanied with the tender otherwise it shall be out rightly rejected.
b) Technical data sheet of SWD submersible pump sets  at pg no. 96 shall be mandatorily filled
in detail and uploaded by the tenderer in packet B, failing which tender shall be treated as Non-
responsive.
c) The tenderer shall submit the GA drawings, Cross section of the pump, list of the material and
performance curve along with tender document in packet ‘B’ with the tender otherwise it shall be
out rightly rejected.
3)  Bidder  shall  have  valid  Electrical  contractors  license  issued  by  PWD  Government  of
Maharashtra & shall have valid ISO certificate 9001-2015 for SITC of pump set.
4) The bidder shall be registered contractors in mechanical/electrical category in BMC of class 'A'
or ‘appropriate’ class in any Govt./Semi Govt. Dept.

5)  Past  performance  certificate  respect  of  (1)  above  from the officers  not  below the rank  of
Executive Engineer shall be uploaded along with tender bid by the bidder while submitting the bid
6)All  the  above  experiences  shall  be  considered  from  the  date  of  orders  till due  date  of
this Tender.
7)  The bidder shall visit the site and it is mandatory to submit, undertaking for site visit in the
format given in Annexure G on the letter head of quotationer with packet B, 

In  case  of  non-fulfillment of  any  of  the above stated eligibility  criteria  or    submission

of  improper / incomplete  documents mentioned & required as above, the  tender  shall  be

rejected  out  rightly,  without  assigning  any  reason.

1.3 Similar Experience:
For assessing the technical capacity of Regular, Routine and Maintenance works; Similar

work shall mean that bidder have satisfactorily executed the work of SITC or replaced electric

driven submersible type   dewatering pump sets having discharge equal to 300 m3/hr  or above

with allied work (in single work order) in the last seven financial years from  ending last day of

month previous to the one in which bids are invited as a prime contractor (in single work

order) in the last seven financial years from end date of the tender in a single P.O. 

1.2 Financial Capacity

Achieved   an   average   annual   financial   turnover   as   certified   by ‘Chartered Accountant’

(in all classes of civil engineering construction works only) equal to 30% of the estimated cost

of work in last three (3) financial years immediately preceding the Financial Year in which bids

are invited the actual value of work at compound rate of 10 % per annum; calculated from the

date of completion to last date of receipt of applications for tenders.

2.1Tech  nical C  apacit  y (Project Ex  perience  )  :4
The   tenderer  (s)   i  n   thei  r   own   na  me   shou  ld   ha  ve   satisf  actoril  y execut  ed   the   work   of si  milar   nature

BMC     /Se  mi   Govt.   /  Govt.   &   Public   Sector   Organiz  ations durin  g   last seven   (7)   y  ears   ending   last

da  y   of   month   p  re  vious   to   the   one   i  n   whi  ch   bids   are   invite  d as   a   pri  me   Contract  or (  or   as   a

no  minated s  ub  -  Contractor, w  here   the   s  ubcontract h  ad i  n-  volved   si  mila  r   nature   o  f   work   as

described in   the   scope   of   works   in   this   bid   docu  me  nt, provided f  urther tha  t al  l other qual  if  ication

cri  teria are satisf  ied)

a)Three   si  milar   co  mple  ted w  orks   or   c  urrentl  y   ex  ecuting   three   w  orks   of   si  m  i  lar nature each 
co  stin  g 30  % of e  sti  mate  d co  st.* or
b)    Tw  o   similar   co  mplete  d   w  orks   or   currently   ex  ecuting   tw  o   w  orks   of   simi  lar nature eac  h 
costi  ng 40  % of esti  mated c  ost.  *or
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c)    One   co  mp  leted   w  ork   or   current  ly   ex  ecuting   one   w  ork   of   si  mil  ar   nature   of aggregate  60  % of 
esti  mat  ed cost  .*
The   value   of   executed   works   shall   be   broug  ht   to   current   costing   l  evel   b  y   en  hancing the actual
value   of   work   at   co  mpou  nd rate   of   1  0   %   per   an  nu  m;   ca  lcu  lated f  rom   the   date   of co  mpletion to
last date of receipt of applicatio  ns f  or tenders.
*In   case   of   ong  oing   w  orks   to   be   considered, the   bidde  r   must   have   receive  d   pay  me  nt bills

of   80  %   of   the   contract   su  m   for   the   w  ork/w  orks ex  ecuted   last   day   of   mont  h previous t  o the

o  ne in w  hich bids are i  nvited  .

2.2   Fina  ncial C  apacit  y

Achieved   a   av  erage   an  nual   f  inancial   turnove  r   as   certif  ied   b  y   ‘Charte  red Accounta  nt’(in   all   cla  sses

of   civil   engineerin  g   cons  truct  ion work  s   onl  y)   equal   to   30  %   of   the esti  mated   c  ost   of   work   in   last

t  hree   (3)   fina  ncial   y  ears   i  mme  diatel  y precedin  g   the Financial Year in whic  h bids are i  nvited. To

ascert  ain   this,   tend  erer(s)   shall   f  urnish   /u  pload   the   f  inancial   stat  eme  nt   (Aud  ited balance sheet  )

dul  y c  er  tif  ied b  y C  hartered Acc  ountant. The turnove  r can be en  hanced b  y 1  0% ever  y yea  r to

bring the pres  ent level.

2.3 Similar experience is spelt in definite sense, such as-

      For other works:

For works 
related   to
M&E
dept

As mostly works of M&E dept are of special nature, experience of particular cate-
gories of special work may be added in tender document with prior approval com-
petent authority i.e. Dy.HE(M)/Ch.E./ DMC(E)/ DMC(Spl.Engg) as the case may
be depending upon the delegation of powers for administrative approval.

                                                                           
C) Bid   Capacity:
The bid c  apacity of th  e prospecti  ve bid  ders w  ill be calculated as u  nder:  Assessed
Availa  ble Bi  d Capacity = (A* N  * 2   - B)
Where,
A   =   Maxi  mu  m   value   of   Civil   Engineering   works   executed   in   an  y   one   year   (  year   mean  s
Financial   year)   durin  g   the   last   five   y  ears   (  up  dated   to   the   price   leve  l   of   the   Financial  ye  ar   in
which   bids   ar  e   received at   a   rate   of   10%   per   ye  ar)   taking   into   account   th  e co  mpleted a  s well a  s
w  orks in pro  gress.
N   =    Nu  mber   of   years   prescribed   f  or   co  mpleti  on   of   the   Project/  Work  s, ex  cluding   monsoo  n

period,   f  or   which   thes  e   bids   are   being   invi  te  d. (E.g.   7   mont  hs =   7/  12   year)   For   ever  y intervening

monso  on 0  .33 shall be   added t  o N  .

B   =   Value   of   existi  ng   co  mmit  me  nts (  onl  y   all  otted   w  orks)   on   the   las  t   date   of   sub  mi  ssion   of bids

as   per   biddi  ng   do  cu  ment   and   on  -  going   works   to   be   co  mpleted   during   the   perio  d of completi  on of

the Pr  oject/  Wor  ks f  or which t  hese bids ar  e being invi  ted.

Note:   The   state  me  nt   sh  owing   the   value   of   existing   co  mmit  ments an  d   on  -going   work  s as   well   as

the   stipul  ate  d period   of   compl  etion   remai  ning  f  or   each   of   the works   listed should   b  e   attac  hed

alo  ng   with   certif  icates   d  ul  y   signed   b  y   the   E  ngine  er  -in Charge,   no  t below the ra  nk of an E  xecutive

En  gineer or e  quivalent.

Even though the bidders meet the above qualifying criteria, they are subject to  be

disqualified if they have:

- made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or
-  Record  for  p oo r  per f o rma nce  such as  a b a n d o n i n g  the works, not  properly
completing the contract, inordinate delays in completion, litigation history, or financial failures
etc
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D.   Equipment Capabilities as required for this work

a)Regular and Routine works: The successful bidder will make the arrangements of  the

required equipment on the day of commencement or with respect to the progress of the work in

phases, as per the instructions of site in charge. The successful bidder and, to that effect he will

ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along with the

Bid in Packet B. However, this condition in no  way shall dilute the respective condition in

Registration Rules of BMC.

b)New   and   Original Wo  rks  : The   bi  dder   sho  uld  ,   undertake   th  eir   own   s  tudies   and   f  urnish   w  ith

their   bid,   a   detailed   c  onstruct  ion   planning   a  nd   met  hodo  log  y supp  orted with   as  sess  men  t   st  ud  y

of   require  ments   of   equ  ip  ment/pla  nts  &   ma  chi  neries   to   allo  w  the   e  mplo  yer   t  o   re  vie  w   their

propo  sal. The   bidder   will   en  sure   his   commit  men  t   to

ma  ke   the   arra  nge  ment  s   of   the   required   equip  me  nt   on   the   da  y   of   commence  me  nt o  r with   respec  t

to   th  e   pro  gress   of   the   work   in   p  hases,   as         per         the         instr  u      ctions of         site         i      n cha  r  ge         on         an         und  e      rtak  i      ng

on         Rs      .500         s  ta      m  p         p  a      per         to         be         su  b      m  it  t      ed         al  o      ng         with         t      he         B  i      d in         Pack  e      t         B.     Ho  wever,   this   conditi  on

i  n   no   wa  y   shall   dilu  te   th  e   resp  ective   co  ndition in Registra  tion Ru  les o  f BMC.

Note:

1.  Bidders shall submit the undertaking for equipment capability and other undertakings

as such on a single Rs.500/- stamp paper.

E. Technical Personnel : (NA) for subject Tender.
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General Guidelines for Fixing Requirement of   Technical         Staff

Cost of work
( Rs. in Lakh)

Qualification Number Minimum
Experience

(Year)

Designation

Above 5  to 10 Graduate Engineer
 

Graduate Engineer 
or  Diploma Engi-
neer

1

2

2

5

2

5

Principal Technical Represen-
tative

Project/Site Engineer

Billing Engineer

Notes-
1.  “  Cost of work  ”, in table a  bove, s  hall mea  n the agr  ee  ment a  mo  unt of the work.
2.  Rate of recov  er  y in case of non  -com  pliance of the clause be stipulated at f  ollowing rates:-

Sr. No Qualification
Experience

(years)
Rate of Recovery

1 Graduate  Engineer  /  Diploma
Engineer

5 Rs.25,000/-p.m.

F.  TIME     PER  I      OD     O      F     THE     P      ROJ  E      CT :

The work  of SITC of pump sets  should be completed within  12  months  of time from the

date of  award of  contract that includes/e  xc  ludes Monsoon.The  work of  O&M of  pump sets

should be completed within 24 months.
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         The time allowed  for carrying out the work as entered in the Tender shall be strictly

observed by the Contractor and shall be reckoned from the date on which the Purchase Order

is given to the Contractor. The  work shall throughout the stipulated period of the Contract be

proceeded with all due diligence as time being deemed to be the essence of the contract on the

part of the Contractor. On failing to do so, the Contractor shall pay as compensation an amount

which shall be governed as per Clause - 8(e) of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below :

¼ of the work in                   ..           ¼ of the ti  me (3 Months)
½ of the work in                   ..           ½ of the ti  me (6 Months)
¾ of the work in                   ..           ¾ of the ti  me  (9 Months)
Full of the work i  n                ..           Full of the ti  me (12 Months)
Full work will be completed in 12 Months including monsoon.
The programme for completion of work shall be a part of the Contract Document in the form of

Bar Chart / GANTT Chart.   The Contractor is supposed to carry out the work and keep the

progress as per Bar Chart/GANTT Chart.   The Contractor shall complete the work as per the

Schedule given in the Contract and the programme submitted by the Contractor.

G.   Contract     E  x      ecution

All required documents for execution of the contract shall be submitted within 30 days  from  the

date   of   issue   of   letter   of   acceptance. If  the documents are not  submitted within the

stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All contract

documents need to be duly affixed with stamp duty properly signed along with evidence/proof of

payment of security/contract  deposit/  within 30 days from the date of  letter of  acceptance

received by him

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the

date of issue of Letter of  Acceptance, the Tender / Contractor already accepted shall be

considered as cancelled and legal steps be taken against the   contractor for recovery of the

amounts.

I.  The amount of Security Deposit retained by the BMC shall be released after expiry of period

up to which the contractor has agreed to maintain the work in good order is over.  In the event of

the contractor failing or neglecting to complete the rectification work within the period up to which

the contractor has agreed to maintain the work in good order, the amount of security deposit

retained by BMC shall be adjusted to- wards the excess cost incurred by the Department on

rectification work.

J Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor  shall have rendered

himself liable to pay compensation amounting to the whole of this security deposit whether paid

in one sum or deducted by installments or in the case of abandonment of the work owning to

serious illness or death of the contractor or any other cause, the Engineer on behalf of the

Municipal Commissioner shall have power to adopt any of the following  process, as he may

deem best suited to the interest of B M C .  
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(A) To rescind the contract (for which recession notice in writing to the contractor under the head

of Executive Engineer shall be conclusive evidence) and in that case, the security deposit of

the contract shall stand forfeited and be absolutely at the disposal of BMC.

(B) To carry out the work or any part of the work departmentally debiting the contractor with the

cost of the work, expenditure incurred on tools and plant, and charges on additional supervisory

staff including the cost of work- charged establishment employed for getting the un-executed part

of the work completed and crediting him with the value of the work done departmentally in all re-

spects in the same manner and at the same rates as if it had been carried out by the contractor

under the terms of his contract. The certificate of the Executive Engineer as to the costs and

other allied expenses so incurred and as to the value of the work so done departmentally shall be

final and conclusive against the contractor.                                                     

(C)To order that the work of the contractor be measured up and to take such part thereof as shall

be unexecuted out of his hands, and to give it to another contractor to complete, in which case

all expenses incurred on advertisement  for fixing a new contracting agency, additional

supervisory staff including the cost of work charged establishment and the cost of the work

executed by the new contract agency will be debited to the contractor and the value of the

work done or executed through the new contractor  shall be credited to the contractor in all

respects and in the same manner and at the same rates as if it  had been carried out by the

contractor under the terms of his contract.  The certificate of the Executive Engineer as to all the

cost of the work and other expenses incurred as aforesaid for or in getting the unexecuted work

done by the new contractor and as to the value of the work so done shall be final and conclusive

against the contractor.

            In case the contract shall be rescinded under Clause (a) above, the contractor shall not

be entitled to recover or be paid any sum for any work thereof actually performed by him under

this contract unless and until the Executive Engineer shall have certified in writing the perfor-

mance of such work and the amount payable to him in respect thereof and he shall only be enti-

tled to be paid the amount so certified.   In the event of either of the courses referred to in

Clause (b) or (c) being adopted and the cost of the work executed departmentally or through a

new contractor and other allied expenses exceeding the value of such work credited to the con-

tractors amount of excess shall be deducted from any money due to the contractor, by BMC   un-

der the contract or otherwise, howsoever,  or from his security deposit or the sale proceeds

thereof  provided,  however,  the  contractor  shall  have  no  claim against BMC even if the certi-

fied value of the work done departmentally or through a new contractor exceeds the certified cost

of such work and allied expenses, provided always that whichever  of the three courses men-

tioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall

have no claim to compensation for any loss sustained by him by reason of his having purchase

or procured any materials or entered in to any engagements or made any advance on ac-

count of or with a  view to the execution of the work or the performance of the contract. 
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K. Contract  may  be  rescinded and  security  deposit  forfeited for  bribing  a public offi-

cer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or com-

mence any proceeding to get himself adjudicated and insolvent or make any composition with

his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage,

pecuniary or otherwise, shall  either directly or indirectly be given promised or offered by the

contractor or any of his servants or agents through any public officer, or person in the employ

of BMC/Govt. in any way relating to his office or employment, or if any such officer or person

shall become in any way directly or indirectly interested in the contract the Engineer In-charge

may thereupon,  by notice in writing rescind the contract   and   the   Security  Deposit   of   the

Contractor   shall   thereupon  stand forfeited and be absolutely at the disposal of BMC and the

same consequences shall ensure as if the contract had been rescinded under above clause J

hereof; and in addition the contractor shall not be entitled to recover or be paid for any work

therefore actually performed under the contract.
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Submission of Tenders

P  A  C      K  ET     –         A

The Packet ‘A’ shall contain scanned certified copies of the following documents. Scrutiny of this

packet  will be done strictly with  reference to only the  scanned  copies of Documents uploaded

online in packet ‘A’

a Valid Registration Certificate.

b Valid Bank Solvency Certificate of Minimum Solvency amount as governed by Registra-
tion Rules in force for respective Class of Contractor for Civil and M&E works.

c A document  in  support  of Registration  under  GST Act  2017.  GST Registration  Certifi-
cate  in  Maharashtra  (or  equivalent  requirement  under  GST).  Those  not registered in
Maharashtra shall submit an undertaking to the effect that if they are successful tenderer,
they shall submit GST Registration Certificate in Maharashtra within 15 days of issue
of work order, failing which payment for the work executed will not be released.

d Certified copies of valid 'PAN' documents and photographs of the individuals,owners,
Karta  of  Hindu  undivided  Family,  firms,  private  limited  companies,  registered co-oper-
ative societies, partners of partnership firms and at least two Directors, if number of Direc-
tors are more than two in case of Private Limited Companies, as the case may be. How-
ever, in case of Public Limited companies, Semi Government Undertakings, Government
Undertakings, no 'PAN' documents will be insisted.

e Latest Partnership Deed in case of Partnership firm duly registered with Chief Accoun-
tant (Treasury) of BMC.

         The bidders shall categorically provide their Email-ID in packet ‘A’.

If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D

shall be forfeited.

If it is found that the tenderer has not submitted required documents in Packet “A” then,

the shortfalls will be communicated to the tenderer through e-mail only and compliance required

to be made within a time period of three working days otherwise they will be treated as

non-responsive

NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire

E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A”

then, the shortfalls will be communicated to the tenderer through e-mail only and

compliance required to be made within a time period of three working days other-

wise they will be treated as non-responsive.
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P  A  C      K  ET     –  B

The Packet ‘B’ shall contain scanned certified copies of the following documents-

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully
completed during the last seven years in prescribed proforma, in the role of prime contractor.
Information furnished in the prescribed proforma (Proforma – I) shall be supported by  the
certificate duly self-attested. Documents stating that it has successfully completed during the last
seven years at least one contract of similar works as stated in para ‘A’ of Post qualification.
b) Annual financial turnover for preceding three financial years as certified by
Chartered  Accountant preceding the Financial Year in which bids are invited. Copies of
Applicants duly audited balance sheet and profit and loss account for the preceding three
financial years preceding the Financial Year in which bids are invited. (Proforma – II)
c) Documents stating that, it has access to or has available liquid assets, unencumbered
assets,  lines of credit and other financial means (independent of any  contractual advance
payment) sufficient to meet the construction cash flow requirements for the subject contract in the
event of stoppage, start-up, or other delay in payment, of the minimum  15% of the cost of the
work  tendered for, net of  the bidder’s  commitment of  other contracts (Certificate from
Bankers/C.A./Financial Institution shall be accepted as a evidence).(Not Applicable)
d) The  bidder   shall   give  undertaking  on  Rs.500/-stamp  paper  that   it   is   his/their
sole responsibility to arrange the required machineries either owned/on lease or hire basis, at
site before start of the work.
i) Regular and Routine works: The successful bidder shall make the arrangements of the
required equipment on the day of commencement or with respect to the progress of the work in
phases, as per the instructions of site in charge. The successful bidder and, to that effect he will
ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along with the
Bid in Packet B. However, this condition in no way shall dilute the respective condition in
Registration Rules of BMC.
ii)  New and Original Works: The bidder should, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology sup- ported with assessment study
of requirements of equipment/plants & machineries to allow the employer to review their pro-
posal. The bidder shall ensure his commitment to make the arrangements of the required equip-
ment on the day of commencement or with respect to the progress of the work in phases, as per
the instructions of site in charge on an undertaking on Rs.500 stamp paper to be sub-  mitted
along with the Bid in Packet B. However, this condition in no way shall dilute the respective con-
dition in Registration Rules of BMC.
iv) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work
orders & attested copies of percentage of works completed or part thereof.
v)  Statement showing assessed available Bid Capacity.
vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B & C’
Note: Bidders   shall   submit   the   undertaking   for  equipment   capability   and   other
undertakings as such on a single Rs.500/- stamp paper.
vii)  The tenderers shall upload work plan as per the following outline:

1. GANTT ch  art/   P  ERT/   CP  M   chart   showing the   c  ompl  eti  on   of   work   withi  n   prescribed   ti  me period,

considerin  g majo  r acti  vit  ies.

2. Organizational set up envisaged by the contractors.

3. Plant & equipment proposed to be deployed for this work.

4 .S  it  e Offices and   Labor  atories proposed to be s  et up.

5. A note on ho  w the wh  ole work will   be ca  rried   out (work plan includi  n  g methodolog  y).

6. Quali  t  y man  a  gement p  lan  .

7. All the activities included in the Scope of Work shall be covered in the work plan.
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Note:

I. The   Electrical   /   Mechan  ical   work   shall   be   got   carried   out   b  y   the   civi  l   contractors   throu  gh   the

contractors   regist  er  ed w  it  h BMC, in   Electrical   Categor  y.   In  formation   about   the regist  er  ed contrac-

tors   sh  all   be obtained   from   the   office   of   the   Ch.E.   (M&E  )/   E.E.   (Monitoring   & Regist  rati  on    Cell  ).

Atte  sted    scanned    cop  y  of    the    vali  d    registr  ati  on    ce  rtificate    in    Electrical Catego  r  y shall   b  e   up-

loa  ded   with   the   tende  r   alo  ng   with   the   und  ertakin  g   from   the   re  gist  ered Electrical C  ontra  ctor stat  ing

his will  ingness t  o c  arr  y ou  t t  he tend  er wo  rk.

ii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the

tenderer has more than 10  employees /persons on his establishment  (in  case of production by

use of  energy)  and 20  employees/persons on his establishment (in  case of production without

use of  energy) to BMC as and when demanded. In case of less employees/persons mentioned

above then the successful bidder has to submit an undertaking to that effect on Rs. 200 stamp

paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.

iii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if

tenderer has more than 20 employees/persons on his establishment, to BMC as and when de-

manded. In case if the successful bidder has less employees/persons mentioned above then the

successful bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per cir-

cular u/no. CA/FRD/I/44 of 04.01.2013.

 Note: If it is found that the tenderer has not submitted required documents in Packet “B” except

the document comes under non curable defects then, the shortfalls will be communicated to the

tenderer through e-mail only and compliance required to be made within a time period of three

working days otherwise they will be treated as non-responsive.
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                                                        P  A  C      K  ET     – C

a.   Online tender   filled in   eit  her p  ercenta  ge   plus   or m  inus   (above   or b  elow),   or   at   pa  r.   (The  re   is
no    separate    provisi  on    t  o    quote    %    in    ph  ysi  cal     form,    thi  s    is    a    part    in  Header    D  ata    of
onli  ne Tenderin  g).   For   P  acket   ‘  C’ tenderer  (s)   will   fill   d  ata   in   ‘  It  em   Data   Tab’ i  n   S  ervice   Lin  e   Item
via Details   and   quotes   his   p  ercent  a  ge   v  ariati  on   fi  gur  es.   (If   en  tered   ‘0’   it   w  il  l   b  e   tre  ated   as   ‘a  t
p  ar  ’  . B  y def  ault   the value is ze  ro onl  y).
Note:

1 ) In case of rebate/premium of 15% and above as quoted by the tenderer, the rate

analysis of major items shall be submitted by L1 and L2 bidder after demand notification

by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is annexed at

Annexure D.

2) Rate analysis in prescibed format shall be submitted online to the Engineer in-charge

within 3 working days from the date of communication on email, failing which EMD will be

forfieted,  and  next  successful/  Responsive  bidder  will  be  considered  thereafter,

negotiation will be done with the said successive/ responsive bidder with respect to his

quoted rate.
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BID  S  E      C  U  RITY      or   E  M  D

Revised Guidelines for payment of EMD for tenders to be uploaded on Mahaportal

                         (As per circular u/No.CA/Finance/Project/19;Dtd.04.03.2024)

1) Mode of payment of EMD:-

A  tenderer shall pay entire amount of EMD through payment gateways of GoM on URL 

http:// mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD along 

with the bid submissionin packet ‘A’.

           Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Employer as non-responsive.

2) If Non-responsive:-

If the bidder is found non-responsive after scrutiny of packet ‘A’/’B’, in such circumstances,

the bidder will be made non-responsive and financial packet ‘C’ of non-responsive 

bidder will not be opened. However, there will not be any forefeiture of EMD.

3) Shortfalls:- 

Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects are 

not complied by bidder within given time period, the bidder shall be treated as ‘Non-

Responsive’ & such cases will be informed to Registration and Monitoring CelL. Such 

non-submission of documents will be considered as ‘Intentional Avoidance’ anf if three or 

more cases in 12 months are reported, shall be viewed seriously and disciplinary action 

against the defaulters such as banning/de-registration, etc. shall be taken  by Registration 

Cell with due approval of the concerned AMC.

4) Refund of EMD:-

C) Except successful bidder all other unsuccessful bidder’s 100% EMD paid online will be 

refunded automatically.

D) The bid security of successful bidder will be discharged when the bidder has signed the

agreement and/or furnish the required Security Deposits as elaborated in Standard Bid 

Document.

       5) Forefeiture of Entire EMD:-

         

           The existing conditions laid down in Standard Bid Document regarding forefeiture  of entire

BID Security (EMD)shall remain unchanged. 
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Note:

i)  Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

b. Valid Registration Certificate.

c. Valid Bank Solvency.

d. Goods & Service Tax Registration Certificate (GST)

e.Certified Copies of PAN documents and photographs of individuals owners, etc

f.Partnership Deed and any other documents.

g.Undertakings as mentioned in the tender document.

h. Wrong calculation of Bid Capacity.

 ii)  Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as stip-
ulated in the tender.
c. No proper submission of experience certificates and other documents.
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BID   V  ALIDI  T      Y
Bids shall remain valid for a period of not less than one eighty (180) days after the

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter

period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may

request that the bidders may extend the period of validity for a specified additional period. The

request and the bidders’ responses shall be made in writing or by cable.  A bidder may refuse the

request without forfeiting his Bid Security.  A bidder agreeing to the request will not be required

or permitted to modify his bid, but will be required to extend the validity of his bid security for a

period of the extension.

DE  F  ECT     LIABILI  T      Y   P  ERIOD
The Contractor is expected to carry out the work of  Supply,  Installation, Testing &

Commissioning  of  SWD  submersible  dewatering  pump  sets  at  various  reservoirs  under

AE(M)WW ES-II in Workmen like  manner so as to meet the requirement and specification for

the project. It  is  expected that the Workmanship and materials will be reasonably fit for the

purpose for which they are required.

Defects   or   defective   work   is   where   standard   and  quality   of   workmanship   and
materials as specified in the contract is deficient. Defect is defined as a failure of the completed
project to satisfy the express or implied quality or quantity obligations of the contract.  Def  ec  tive
SITC of Pump sets with allied   works   are   as   the   works   which   f  ail short   of   co  mpl  ying   wi  th   the
expres  s   de  script  ions or   requ  ire  ments   of   the   contrac  t, especiall  y   an  y   drawi  ng  s   or   specif  ications
w  it  h   an  y   i  mpli  ed   ter  ms   a  nd   conditio  ns   as  to   its   qual  it  y,   work  man  ship, dura  bilit  y,   ae  sthet  ic,
perf  orma  nce   or   d  esi  gn. Def  ects   in SITC of Pump sets with allied   works projects ar  e attributabl  e
to vari  ou  s reasons.

Some of the defects are structural defects results in cracks or collapse of faulty

defective  plumbing,  inadequate  or  faulty drainage system, inadequate  or faulty  ventilation,

cooling or heating systems, inadequate fire systems etc.  The defects  could be various on

accounts of different reasons for variety of the projects.

The Engineering In charge/Project Officer shall issue the practical completion certificate

for the project.  During the Defect Liability Period which commences on completion of the work,

the Engineering In charge shall inform or the contractor is  expected to be informed of any

defective works by the Employer’s  representative of  the   defects   and   make   good   at

contractor’s  cost  with  an  intention  of  giving opportunity to the contractor of making good the

defects appeared during that period. It is the contractor’s obligation under the contract to rectify

the defects that appear during Defect Liability Period and the contractor shall within a reasonable

time after receipt of such instructions comply with the same at his own cost.   The Engineering In

charge/Project  Officer shall issue a certificate to that effect and completion of  making good

defects shall be deemed for all the purpose of this contract to have taken place on the day

named in such defect liability certificate.

If defective work or workmanship or design have been knowingly covered-up or

conceived so as to constitute fraud, commencement  of the Defect Liability Period  may be

delayed.   The decided period may be delayed until discover actually occurs on at   least   the

defect  could  have  been  discovered  with  reasonable  diligence, whichever is earlier.
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The DLP shall be as below  :

Dept Type of works DLP

Roads / Bridge

For cement concrete road/ Mastic works 5 years
Asphalt work 3 years
Paver Block 3 years

Structural work 5 years
General works 5 years

BM/SIC/HIC
General works 3 years

Structural works 5 years
Waterproofing works 5 years

Ward Works All ward level works 2 years
Other Works Pot holes and pre-monsoon bad patch repair work 1 years

For other
departments

HE, WSP, SP, SWD, Garden
For M&E works 3

Years  

         Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects

before the end of the Defects Liability Period, which begins at. The Defects Liability Period shall

be extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is

given, the Contractor shall correct the notified Defect/Defects within the duration of time specified

by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry out removal of

defects or deficiencies, if any, noticed in his inspection, or brought to his notice.

        The Contractor shall remove the defects and deficiencies within the period specified in the

notice and submit to the Engineer a compliance report.  It is the Completion Stage when the

contractor has completed all of the works and fixed all of the defects that were on the list of

issue by Engineer-in-charge.  When this  happens, the engineer must issue a ‘Certificate  of

Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The

contractor also must issue a ‘Certificate statement’ as an acknowledgment to the engineer not

later than 14 days after the ‘Certificate of  Completion’ has been issued. During the ‘Defect

Liability Period’, the contractor has to obey all written instructions from the engineer to carryout

repairs and fix any defects which appear in the Permanent Works. If the contractor does not ,due

to his own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’,

the ‘Defect Liability Period’ will continue until all works instructed by engineer is done.

S  ECUR  ITY   DE  POSIT   AN  D     P      ER  FO  M      ANC  E   GUARANTE  E

A.   Security     Deposit : The security deposit shall mean and comprise of

I)    Contract Deposit and
II)   Retention Money.

I)Contract         Depo  s      it – The successful tender, here after referred to as the contractor shall pay an
amount equal to Two (2) percent of the contract sum shall be paid within thirty days from the
date of issue of letter of acceptance.
The said contract deposit shall be paid in the form of Demand Draft (D.D.) only.

33



II)Retention Money – The retent ion money equal to 15.00% of  the Contract Sum  will

be recovered from the contractors every  bill i.e.interim / running / final bill. The clause of

retention money will not be applicable to M. & E. Department.

B.  Additional Security     Deposit ( Not applicable for Item Rate Tender )

Additional Security Deposit shall be applicable as under:
Rebate quoted by contractor ASD Applicable

Up to 12% Rebate No ASD

Rebate above 12.00% on estimated cost At 2.00% of Estimated cost for each % rebate & part
thereof, in D.D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to 
be submitted during office hours minimum one day before opening of packet 'C' to respective 
Head Clerk(Expenditure) of the Engineer in-charge of the HE Division in sealed envelope. If ASD 
is not applicable then the bidders shall submit sealed envelope mentioning on their letter head 
'ASD is not applicable'.

If the bidders fails to submit the sealed envelope as mentioned above at least one day be-
fore opening of Packet 'C' within office hours then the EMD of the respective bidders will be forefi-
eted and the company with their Directors/ Partners and other companies with the said    Direc-
tors/ Partners will be further debarred from any tendering process for the period of at least 2 
years.
C:  Performance         Guarantee ( Not applicable for Item Rate Tender  and for Mechanical and 
Electrical work)
The  succe  ssf  ul tender,  here   af  ter ref  erred to   as   the   con  tractor shall   pa  y i  n   the   f  orm of
“Perf  ormanc  e Guaran  t  ee” at diff  erent rates f  or diff  erent slabs as state  d below:

Offer PG applicable %

For premium, at par and rebate 0 to 12%
PG= 0.92% x contract sum applicable for rebate

of 12%

For rebate of 12.01%

P.G. = {0.92% x contract sum applicable for rebate
of 12%} +(X) x contract sum

where
X= percentage rebate quoted more than 12%

Where, X= percentage r  ebate quoted mo  re than 1  2%
Note:   Contract   su  m   shall   mean   a  mo  unt   a  fter   applicatio  n of   rebate/pre  miu  m as quoted   by
the   contrac  tor w  ith   contingencie  s only   and   ex  cluding price   vari  ation.
The PG sh  all be pa  id in one the f  ollowing f  or  ms  .

1 Cash (In ca  se guaran  te  e a  mount is less th  an R  s.10,000/  -
1 De  mand Dr  af  t (In case guarant  ee a  mount is les  s than Rs.  1,00,00  0/  -)
2 Govern  men  t securit  ies.
3  Fixed Dep  osit Rec  eipts (FDR) of a Sched  ule Bank.

4  An electr  onicall  y issued   irrevocable     bank    guarantee    bond    of    an  y Schedule ba  nk or
in t  he prescribe  d f  orm g  iv  en in Anne  xure.Perf  ormance Guar  ante  e   is   a  pplicable   over   an  d
above   the   clause   of   Securit  y Deposi  t.  Perf  ormance Guaran  te  e   will   have   to   be   paid   &
shall   be   valid   till   th  e   def  ect   liabilit  y period or f  inalizatio  n o  f f  inal bill whicheve  r is later.This
depo  sit   will   be   al  lowed   in   t  he   f  or  m   of   I   to   V   as   mentio  ned ab  ove   and   s  hall   b  e paid withi  n
15 da  ys af  ter receipt of Letter of Acceptance.

Note: Foll  owing e  xcep  tions shall be adop  ted f  or ‘De  molit  ion Tenders  ’:•Irrespective of   the   off  er
(Rebate/   at   par  /   p  re  miu  m), ASD   s  hall   be   diff  ered   and onl  y PG   of   10% of   contract su  m b  e taken

f  ro  m t  he succe  ssf  ul bidder on award of contract onl  y..BMC     depa  rt  ments     s  hall     ensure     to     incor  -
p  or  ate     speci  f  ic     condition     regarding above   in   b  i  d   doc  u  ment   and   e  -tender   notice.
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D. Refund of Security Deposit

I.  Refund of Contract Deposit :  The Contract Deposit shall be released within 30 days after

completion of 3 years of DLP  and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3

years DLP) subject to no recoveries are pending against the said work, provided that the Engi-

neer is satisfied that there is no demand outstanding against the Contractor. No claim shall be

made against the Balance Contract Deposit after the issue of Defects Liability Certificate.

II.   Refund o  f Retent  ion Money :  One-half   (50%)of   the   Retention   Mo  ne  y   shall   be   released

within   30   da  ys   of   issue   of ‘Certif  icate   of   Comple  tion’ with   respect   t  o   th  e   whole   of   the   Works.   In

the   event   the Engineer   i  ssues   a   Tak  ing  -over Certif  icate  f  or   a   secti  on   or   part   of   the   Per  manent

Works,   onl  y   su  ch   prop  osition   the  reof   as   the   Engineer   de  ter  mines   (  having   regar  d   to the   relative

val  ue   of   such   section   or   part   of   the   Work  s)   shall   be   co  nsidered b  y   t  he Engineer f  or pa  yme  nt t  o

the Contr  actor.

The balance Retention Money shall be released within 30 days after completion of 1

year of  DLP and after issue of  ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP)

provided that the Engineer  is satisfied  that there is no demand outstanding against the

Contractor. In the event of different. Defects Liability Periods have been specified or become

applicable to different  sections or parts  of the Permanent Works, the said moneys will be

released within 30 days on expiration of the latest of such Defects Liability Periods.

Payment of the above mentioned 50% is exclusive of the amounts  to be withheld  as

stated in and that amount shall be paid as per condition stated therein.

III.   Refund o  f Addi  tional Security Deposit  :  The     addition  al     securit  y     de  posit     sh  all     be

r  eleased    withi  n    30    da  ys    of    issue    of ‘Certif  icate   of   Co  mple  tion’ wit  h   res  pect   t  o   th  e   whole   of

the   Works  .   In   the   event   th  e Engineer   issue  s   a   Tak  ing  -over   Certif  icate   f  or   a   section   or   part   of

the   Permanent  Works,   onl  y   s  uc  h   pr  op  osition   thereof   as   the   Engineer   deter  mi  nes   (  having

r  egard   to the   relative   value   of   such   sectio  n   or   p  art   of   the   Wor  ks)   sh  all   be   co  nsidered  b  y   th  e

Engineer f  or pa  yme  nt t  o the Contr  actor.

IV.     Refund o  f Perfor  man  ce Guaran  tee :  The De  posit on accoun  t of perf  ormance guara  ntee

sha  ll be relea  sed within 30 da  ys of co  mpletion of   Def  ects Liabilit  y Ce  rtif  icate su  bject f  inalization of

f  inal bill which  ever is   later   an  d   no   rec  ov  eries are   pe  nding   a  ga  inst   the   sa  id   wor  k,   pr  ovided tha  t   the

Engineer is satisf  ied th  at there is n  o de  man  d o  utstanding against the Contractor.

Summary of time of Refund of deposit is tabulated as follows:
a Time of Refund for works having 5 years DLP (N.A.)

Deposits refunded after
completion

After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG
a) Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM CD+50% of RM+PG
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Note : a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract

and clubbing of various contracts of the said contractor will not be allowed. In case of obtaining

Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months from

the completion of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the

stipulated time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking  and Guarantee

issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of

foreign banks operating under Reserve Bank of India regulations located in Mumbai upto Virar &

Kalyan. List of approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank

Guarantee issued  by branches of approved Banks beyond Kalyan and  Virar can be accepted

only if the said Bank Guarantee is countersigned by the Manager of a Regional Branch of the

same bank within the Mumbai City  Limit categorically  endorsing thereon that the said Bank

Guarantee is binding on the endorsing Branch of the Bank or the Bank itself within Mumbai

Limits and is liable to be enforced against  the said  Branch  of the Bank  or the bank

itself   in   case of default   by the Contractors  furnishing  the Bank Guarantee.  The Bank

Guarantee shall be renewed as and when required and/or directed from time to time until the

Contractor has executed and completed the works and remedied any defects therein.

E.  Legal + Stationary Charges: (As per applicable circular)

Successful  tenderer  shall  pay  the Legal  Charges  +Stationary  charges  as  per  Circular

no.26206 of Legal Department; Dtd.31.08.2023.

Sr.No. Contract Cost Consolidated  Revised  Legal  &  Stationary
charges for a period from Dt.01.09.2023 to
Dt.31.03.2024

1. Rs.50,000/- NIL
2. Rs.50,001/- to Rs.1,00,00,000/- 0.10%  of  Contract  cost  (Rounded  off  in

proportion of 100) plus 18% GST (Minimum
charges  of  Rs.1,000  plus  18% GST and
Maximum charges  of  Rs.1,000  plus  18%
GST)

3. Rs. 1,00,00,001/- to Rs.10,00,00,000/- Rs.10,000/-  for  Contract  cost  upto
Rs.1,00,00,000/-  plus  for  higher  amount
than  Rs.1,00,00,000/-;  0.05% of  Contract
cost (Rounded off in proportion of 100) plus
18% GST is charged.

4. Rs.10,00,00,001/- to onwards contract Rs.55,000/-  for  Contract  cost  upto
Rs.10,00,00,000/-  plus  for  higher  amount
than  Rs.1,00,00,000/-;  0.01% of  Contract
cost (Rounded off in proportion of 100) plus
18% GST is charged.

The tenderers are requested to note that stationary charges as given in the table above will be

recovered from the successful  tenderer  for supply of  requisite  prescribed forms for preparing

certificate bills in respect of the work.
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F.  Stamp Duty: (As per applicable circular at the time of award of contract)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is

payable for “works contract” that is to say, a contract for works and labour or services involving

transfer of property in goods (whether as goods  or in some other form) in its execution  and

includes a sub-contract, as under:

(a) Where the amount or value set forth

in  such  contract  does  not  exceed

rupees ten lakh.

Five Hundred rupees stamp duty

(b) Where it exceeds rupees ten lakhs Five hundred rupees plus one hundred rupees for

every Rs.1,00,000/- or part thereof, above rupees

ten lakh subject to the maximum of rupees five lakh

stamp duty.

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days from the
date of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by
the successful bidder.

iii. Further shortfall if any, in amount of stamp duty  paid as against prescribed amount for the
documents executed in Mumbai City  & Mumbai Suburban District be recovered from the
concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two
separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within 15
days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 
successful tenderer.
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I  MP  O      RT  A  N  T     DI  R  E  C      TIONS

1.    All the information uploaded shall be supported by the corroborative documents in

absence of which the information uploaded will be considered as baseless and not accepted for

qualification criteria. All the documents shall be uploaded with proper pagination. The page No.

shall be properly mentioned in  the relevant  places. The information shall be uploaded in the

sequence as asked for with proper indexing etc. The  Bidder shall be fully responsible  for the

correctness of the information uploaded by him.

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid- Submission

for Percentage Rate/Item Rate Tender Document.”  The detail guidelines for creation  and

submission of bid are available in the referred document.

  Any queries or request for additional information concerning this TENDER shall be submitted by
e-mail to aewwcc02.he@mcgm.gov.in  The   subject   shall   clearly   bear   the   following
identification /   title:   "Queries/   Request   for   Additional   Information:   TENDER   for  :-
“Supply,  Installation,  Testing & Commissioning of  SWD submersible  dewatering pump
sets at various reservoirs under AE(M)WW ES-II”.  Any changes in mail ID will be intimated
on the portal.
3.  In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done

by giving 48 hrs (2 working  days) from the day of opening of packet C on same BID-

Document number for re-quoting and such development needs to done by IT department in

BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called from the

bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by concerned Ch.Engg.

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of

notification issued by concerned Chief Engineer.

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.
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SECTION 7

BILL OF QUANTITIES
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BILL  OF  QUANTITY

Sr.
No

Description Qty Amount in Rs. Add 
Premium/Less 
Rebate % on 
Estimated amount

Supply,  Installation,  Testing & Commissioning  of  SWD submersible  dewatering
pump sets at various reservoirs under AE(M)WW ES-II.

1 SITC  of  Submersible  SWD
dewatering  pump set   having  Head
10  mtrs  &  Discharge  Capacity100
Cu.mtr /hr ,with allied accessories as
per specifications.

 1Job  ONLINE ONLINE

2 SITC  of  Submersible  SWD
dewatering  pump set   having  Head
10  mtrs  &  Discharge  Capacity175
Cu.mtr /hr , with allied accessories as
per specifications.

1 Job  ONLINE ONLINE

3 SITC  of  Submersible  SWD
dewatering  pump set   having  Head
10  mtrs  &  Discharge  Capacity300
Cu.mtr /hr , with allied accessories as
per specifications.

1 Job  ONLINE ONLINE

4 SITC  of  Submersible  SWD
dewatering  pump set   having  Head
10  mtrs  &  Discharge  Capacity500
Cu.mtr /hr ,with  allied accessories as
per specifications.

1 Job  ONLINE ONLINE

Note : 1) This page does not need any uploading. The values are to be filled in online in
Packet  “C”.  Due  to  character  limitations  in  packet  “C”  full  description  of  job  cannot  be
incorporated. The full description can be referred to this page.

2)  The Tenderer shall quote inclusive of all taxes other than GST (Excluding GST),
Levies,  Duties,  Cess  etc.  as  applicable  at  the  time  of  bid  submission.  GST  as
applicable shall be paid separately on submission of bills/invoice.
 Input Tax Credit of GST as available with the bidder will not be claimed separately by
BMC. However,  while quoting  the rates benefit  of  Input  tax credit  or  exemptions shall  be
passed on to the BMC by way of equivalent reduction in quoted price.
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SECTION  8

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract
A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of

Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement

if any,  executed between the Contractor, Commissioner and the Corporation together with the

documents  referred to therein including  these conditions and appendices and any  special

conditions, the specifications, designs, drawings, price schedules, bills of quantities and schedule

of rates. All these documents taken together shall be deemed to form one Contract and shall be

complementary to one another.

The Contract  Data  defines the documents  and other  information which comprise the

Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or

not, whose tender has been accepted by the employer and the legal successor of the individual

or  firm or  company, but not (except with  the consent of the Employer)  any assignees  of such

person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the

Works, including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the

Contractor to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance including

Physical contingencies subject to such addition thereto or deduction there-from as may be made

under the provisions hereinafter contained.

Note : The contract sum shall include the following –

•   In the case of percentage rate contracts the estimated value of works as mentioned in the

tender adjusted by the Contractor’s percentage.

•  In the case of item rate contracts, the cost of the work arrived at after finalization of  the

quantities shown in schedule of items / quantities by the item rates quoted by the tenderers for

various items and summation of the extended cost of each item.

•  In case of lump sum contract, the sum for which tender is accepted.

•  Special discount / rebate / trade discount offered by the tenderer if any and accepted by the

Corporation.

•   Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included

in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The  Defects  Liability  Certificate  is   the  certificate   issued  by   the  Engineer,   after   the

Defect Liability Period has ended and upon correction of Defects by the Contractor.
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Drawings means all the drawings, calculations and technical information of a like nature

provided  by the Engineer to the Contractor under the Contract and all drawings, calculations,

samples, patterns, models, operation & maintenance manual and other technical information of

like nature submitted by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for  Greater Mumbai / Municipal

Commissioner  for  Greater  Mumbai,  for  the  time  being  holding  the  said  office  and  also  his

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal

Commissioner,  have  been  deputed  under  Section  56  and  56B  of  the  Mumbai  Municipal

Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the

works and  shall include the superior officers of the Engineering  department i.e.

Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC.

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr.

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/

Mechanical section/ Electrical section appointed by BMC.

The “Engineer” shall mean the City  Engineer / the Hydraulic Engineer / the Chief

Engineer / the Special Engineer, appointed for the time being or any other officer or officers of

the Brihanmumbai Municipal Corporation who may be authorized by the commissioner to carry

out the functions of the City Engineer /  the  Hydraulic Engineer /  the  Chief  Engineer  /  the

Special   Engineer   or   any other  competent person appointed by the employer and notified in

writing to the Contractor to act in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature

required for the  execution and completions of the  Works and the remedying of any defects

therein, but does not include plant material or other things intended to form or forming part of the

Permanent Works.

The  Initial  Contract  Price is  the Contract  Price listed  in  the Employer's Letter  of

Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor

shall complete the construction works. The Intended Completion Date is specified in the Contract

Data. The Intended Completion Date may be revised only by the Engineer by issuing an

extension of time.

Materials are all supplies, including consumables, used by the Contractor for

incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,

chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five

years as specified in the Contract Data.

The  “Site”  shall   mean  the  land  and  other   places  including  water  bodies  more

specifically mentioned in the special conditions of the tender, on, under in or through which the
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permanent  works or temporary  works are to be executed and any other lands and places

provided by  the  Municipal Corporation for working  space or any  other purpose as may be

specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and

are reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any

modification thereof or addition or deduction thereto as may from time to time be furnished or

approved in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when

the Contractor shall commence execution of the Works. It does not necessarily coincide with any

of the Site Possession Dates.

A Nominated  Sub-Contractor  is  a  person  or  corporate  body  who  has  a  Contract

with  the Contractor to carry out a part of the construction work and/or routine maintenance in the

Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the

Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

i Specification and /or Drawings (if any) which is instructed by the Employer.

i) Scope in the Contract which is instructed by the Employer.

ii) Price in the Contract which is instructed by the Employer.

The  Works, as defined in the Contract Data, are what the Contract requires the

Contractor to construct, install, maintain, and turn over to the Employer. Routine maintenance is

defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract,

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in

respect of any claim, dispute or difference shall  be instituted in a competent court in the City of

Mumbai only.

2.    Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also

means female or neuter, and the other way around. Headings have no significance. Words

have their normal meaning under the language of the Contract unless specifically defined. The

Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2  If sectional completion is specified in  the Contract Data, references in the Conditions

of Contract to the Works, the Completion Date, and the Intended Completion Date apply to

any  Section of the  Works (other than references to the Completion Date and Intended

Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents:  (1)

Agreement,  (2)  Letter of Acceptance,  (3)   Notice to Proceed with the Work , (4) Contractor's

Bid, (5)  Contract Data,  (6)  Special Conditions of Contract Part (7)  General Conditions of
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 Contract Part I, (8)  Specifications,  (9)  Drawings,  (10) Bill of Quantities, and  (11) Any other

document listed in the Contract Data.                             

3 . Engineer's Decisions

3.1 Except where otherwise specifically  stated, the Engineer will decide contractual matters

between the Employer and the Contractor in the role representing the Employer. However, if the

Engineer is required under the rules and regulations and orders of the Employer to obtain prior

approval of some other authorities for specific actions, he will so obtain the approval,

before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to

relieve the Contractor of any of his obligations under the contract.

4.   Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor.

5.   Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer

shall be sent on the address or contact details given by the Contractor of Bid.  The address and

contact details for communication with the Employer/ Engineer shall be as per the details given in

Contract Data.  Communications between parties that are referred to in the conditions shall be in

writing.    The Notice sent by facsimile (fax) or other electronic means shall be effective on

confirmation of the transmission.   The Notice sent by Registered post or Speed post shall be

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal

service.

6.    Subcontracting (NA)

6.1  Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where

otherwise provided by the contract  shall not be more than 25% of the contract price.

6.2  The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named

in the Contract;

b. the provision for labour, or labour component.

c.  the  purchase  of  Materials  which  are  in  accordance  with  the  standards  specified

in  the Contract.

6.3  Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub

contracting any part of the work during execution of the  Works, because of some unforeseen

circumstances  to  enable him  to complete the Works  as  per terms  of the Contract,  the

Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual

relation- ship between the sub-contractor and the BMC  and shall not relieve the Contractor of

any responsibility under the Contract.
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6.4   The Engineer should satisfy himself before recommending to the Employer whether

 a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work   possesses the experience, qualifications

and equipment necessary for the job proposed to be entrusted to him.

7.     Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,

utilities, and the Employer between the dates given in the Schedule of  Other Contractors, as

referred to in the Contract Data. The Contractor shall also provide facilities and services for them

as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and

shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including

movement  of  vehicles  and  equipment  of  other  Contractors  till  the completion of the Works.

8.   Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key

personnel including technical personnel named in the Contract Data or other personnel approved

by the Engineer. The Engineer will approve any proposed replacement of technical personnel

only if their relevant qualifications and abilities are substantially equal to those of the personnel

stated in the Contract Data..

8.2   The Contractor ’s personnel shall appropriately be qualified, skilled and experienced in their

respective trades or occupations.  The Engineer shall have authority to remove, or cause to be

removed, any person employed on the site or works, who carries out duties incompetently or

negligently and persists in any conduct which is prejudicial to safety, health or the protection of

the environment.

8.3  If the Engineer asks  the Contractor  to  remove a person who is  a  member of the

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that  the

person leaves the Site within seven days and has no further connection with the Works in the

Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the

Engineering Department of the BMC/State Government and has either not completed two years

after  the date of retirement or  has not obtained BMC/State  Government’s  permission  to

employment with the Contractor.

9.    Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the

Contractor carries the risks which this Contract states are Contractor's risks.

10.  Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they

directly affect the execution of the Works in the Employer’s country, the risks of  war,

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped power,

 civil war, riot, commotion or disorder (unless restricted to the Contractor’s employees) and
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 contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a

cause due solely to the design of the Works, other than the Contractor ’s design.

11.  Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury  and death which

arise during  and in consequence of the performance of the Contract other than the  excepted

risks, referred to in clause 11.1, are the responsibility of the Contractor.

12.  Insurance (N.A.)

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the

amounts and deductibles stated in the Contract Data for the following events which are due to the

Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss  of or damage to  property (other than the Works,  Plant, Materials,  and Equipment)

in connection with the Contract; and

d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to

the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide

for compensation to be payable in the types and proportions of currencies required to rectify the

loss or damage incurred.

12.3  Alterations to the terms of insurance shall not be made without the approval of the

Engineer.

12.4  Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the

Employer may affect the insurance which the Contractor should have provided and recover the

premiums the  Employer  has paid, from payments otherwise due  to the  Contractor  or if  no

payment is due, the payment of premiums shall be debt due.

13.   Site Investigation Report (N.A.)

13.1 The  Contractor,   in   preparing  the  Bid,   may  rely,  at   his  own  risk,   on  any  Site

Investigation Reports referred to in the Contract Data, supplemented by any other information

available to him, before submitting the bid.

14.   Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15.  Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with

the Specifications and Drawings and as per instructions of the Engineer.

15.2 The   Contractor   shall   construct   the   works   with  intermediate   technology,   i.e.,   by

manual means with medium input of machinery required to ensure the quality of works as per

specifications.  The Contractor shall deploy  the equipment and machinery as required  in  the

contract.
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15.3 The Contractor shall take all reasonable steps to protect the environment on and off the

Site and to avoid damage or nuisance to persons or to property of the public or others resulting

from pollution, noise or other causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall

abide at all times by all existing enactments on environmental protection and rules made there

under, regulations, notifications and byelaws of  the State or  Central  Government, or local

authorities and any other law, bye-law, regulations that may be passed or notification that may be

issued in future by the State or Central Government or the local authority. Salient features of

some of the major laws that are applicable are given below:

The Water (Prevention and Control of Pollution) Act, 1974, this provides for  the

prevention and control of water pollution and the maintaining and restoring of wholesomeness of

water.   ‘Pollution’ means such contamination  of water or such alteration of the physical,

chemical or biological properties of water or such discharge of any sewage or trade effluent or of

any other liquid, gaseous or solid substance into water (whether directly or indirectly) as may,

or is likely to, create a nuisance or render such water harmful or injurious to public health or

safety, or to domestic, commercial, industrial,  agricultural or other legitimate uses, or to the life

and health of animals or plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,

control and abatement of air pollution.  ‘Air Pollution’ means the presence in the atmosphere of

any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present

in the atmosphere in such concentration as may be or tend to be injurious to human beings or

other living creatures or plants or property or environment.

The Environment (Protection) Act, 1986, this provides for the protection and

improvement of environment and for matters connected therewith, and the prevention of hazards

to human beings, other living creatures, plants and property.    ‘Environment’ includes water,

air and land and the inter- relationship which exists among and between water, air and land, and

human beings, other living creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991, This provides for public liability insurance  for

the purpose of  providing  immediate relief to  the persons affected by accident occurring while

handling hazardous substances and for  matters   connected   herewith   or   incidental   thereto.

Hazardous  substance means  any  substance  or  preparation  which  is  defined  as  hazardous

substance under the Environment  (Protection) Act 1986,  and   exceeding such quantity  as

may be specified by notification by the Central Government.

16.  The Works and Routine Maintenance to be  completed by the Intended Completion

Date

16.1The Contractor may commence execution of the Works on the Start Date and shall  carry

out the  Works and Routine Maintenance, if specified in the tender, in  accordance with the

Programme submitted by the Contractor, as updated with the  approval  of  the Engineer, and

complete them by the Intended Completion Date.
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17. Approval by the Engineer

17.1The Contractor shall submit Specifications and Drawings showing the proposed

Temporary Works to the Engineer, who is to approve them if they comply with the Specifications

and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3The Engineer's approval shall not alter the Contractor's responsibility for design and safety

of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,

where required.

17.5All Drawings prepared by the Contractor for the execution of the temporary or

permanent Works, are subject to prior approval by the Engineer before their use.

18.   Safety

18.1The Contractor shall be responsible for the safety of all activities on the Site.   He shall

comply with all applicable safety requirements and take care of safety of all persons entitled to be

on the site and the works.  He shall use reasonable efforts to keep the site and the works, both

during construction and maintenance, clear of unnecessary obstruction so as to avoid danger to

the persons and the users.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be

provided with protective footwear and protective goggles.

        Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.

The area should be barricaded or cordoned off by suitable means to avoid mishaps of

any kind. Power warning signs should be displayed for the safety of the public  whenever

cleaning works are undertaken during night or day.

The workers engaged for cleaning the manholes/sewers should be properly trained

before allowing working in the manhole.

18.2   Safety Programs:-

I.  Have adequate safety supervision in place to ensure that safety programs set up by the

firms/agencies are in compliance with prevalent laws and regulations.

II.  Review safety  programs developed by each of the trade firms, prepare and submit a

comprehensive safety program.

III. Monitor day to day implementation of safety procedures.

18.3   First Aid Facilities: -

i.  At every work place there shall be provided and maintained, so as to be easily

accessible during working hours, first-aid boxes at the rate of not less than one box for 150

contract labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

 49



iv.  Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily

available during the working hours of the work place.

vi.  person  in  charge  of  the  First-aid  box  shall  be  a  person  trained  in  First-aid treatment,

in the work places where the number of contract labour employed is 150 or more.

19.     Discoveries (N.A.)

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on

the  Site shall be the property of the Employer. The Contractor shall notify the Engineer of

such discoveries and carry out the Engineer's instructions for dealing with them.

20.     Possession of the Site

20.1    The Employer shall handover complete or part possession of the site to the Contractor 7

days in  advance  of  construction  programme.    At  the  start  of  the  work,  the  Employer  shall

handover the possession of at-least 75% of the site free of all encumbrances, the remaining  

25 % of the possession as per contractor’s construction programme.

21.       Access to the Site

21.1     The Contractor shall allow access to the Site and to any place where  work in

connection with the Contract is being carried out, or is intended to be carried out to the Engineer

and any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized

by the Employer.

22.       Instructions

22.1  The Contractor shall carry  out all instructions of the Engineer, which comply  with the

applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site

and/or accounts and records of the Contractor and its subcontractors relating to the performance

of the Contract, and to have such accounts and records audited by  auditors  appointed, if so

required. The Contractor ’s attention is invited to Clause of    ‘Fraud and Corruption’, which

provides, interalia, that acts intended to materially impede the exercise of the inspection and

audit rights provided for under  the Clause & constitute a obstructive practice subject to contract

termination.

22.3   Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make and

issue such further drawings and to give such further instructions and directions as may appear to

him necessary or proper for the guidance of the contractor and the good and sufficient execution

of the works according to terms of the specifications and Contractor shall receive, execute,

obey and be bound by the same, according to the true intent and meaning thereof, as fully and

effectually  as though the same had accompanied or had been mentioned or referred to in the

specification, and the Engineer may also alter or vary the levels or position of nature of works

contemplated by the specifications, or may order any of the works contemplated thereby to be

omitted, with or without the substitution of any other works in lieu thereof, or may order any

work or any portion of work executed or partially executed, to be removed, changed or
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altered, added if needful, may order that other works shall be substituted instead thereof and

difference of  expense occasioned by any such diminution or  alteration so ordered and directed

shall be added to or deducted from the amount of this Contract, as provided under condition no.

10 (a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by

the  Engineer and in the event of any  deviation being ordered which in the opinion of the

Contractor changes the original nature of Contract he shall nevertheless  carry  it out and

disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in

accordance with condition no.13d.

The time for completion of the  Works, shall be in even of any deviations resulting in

additional cost over the contract price being ordered, be extended or reduced reasonably by the

Engineer. The Engineer’s decision in this case shall be final.

B. Time Control

23.     Programme

23.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer

for  approval a Programme, including  Environment Management Plan showing  the general

methods, arrangements, order, and timing for all the activities in the Works, along with monthly

cash flow forecasts for the construction of works.

After   the   completion   of   the   construction   works,   the   programme   for   the   Routine

Maintenance Work, showing the general  methods, arrangements,  order  and  timing for all the

activities involved in the Routine Maintenance will also be submitted by  the Contractor to the

Engineer for approval if specified in the tender. The programme for Routine Maintenance will be

submitted in each year for the period of Maintenance.

23.2   The Contractor shall submit the list of equipment and machinery being brought to site,

the list of key personnel being deployed, the list of machinery/ equipments being placed in field

laboratory  and the location of field laboratory along with the Programme.   The Engineer shall

cause these details to be verified at each appropriate stage of the programme.

23.3   An update of the Programme shall be a programme showing the actual progress achieved

on each activity and the effect of the progress achieved on the timing of the remaining Works,

including any changes to the sequence of the activities.

23.4    The Contractor shall submit to  the Engineer for approval an updated Programme at

intervals no longer than the period stated in the Contract Data. If the Contractor does not submit

an updated Programme within this period, the Engineer may withhold the amount stated in the

Contract Data  from the next payment certificate and continue to withhold this amount until the

next payment after the date on which the overdue Programme has been submitted.

23.5  The Engineer's approval of the Programme shall not alter the Contractor's obligations.

The Contractor may revise the Programme and submit it to the Engineer again at any time. A

revised Programme shall show the effect of Variations and Compensation Events.

24.Extension Of Time In Contracts : Subject to any requirement in the contract as to

completion of any portions or portions of  the  works  before completion  of  the whole,  the

contractor shall fully and finally complete the whole of the works comprised in the contract (with
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such modifications as may be directed under conditions of this contract) by the date entered in

the contract or extended date in terms of the following clauses:

a) Extension attributable to BMC

(i) Extension Due To   Modification: If any modifications have been ordered which in the

opinion of the Engineer have materially  increased the magnitude of the work, then such

extension  of the contracted date of completion  may be granted as  shall  appear to  the

Engineer to be reasonable in the circumstances, provided moreover that the Contractor shall be

responsible for requesting such extension of the date as may be considered necessary as soon

as

the cause thereof shall arise and in any case should not be less  than 30  days  before the

expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to

hand over the Contractor possession of the lands necessary for the execution of the works or to

give the necessary notice to commence the works or to provide the necessary drawings or

instructions or any other delay  caused by the BMC  due to any other cause whatsoever, then

such failure or delay shall in no way affect or vitiate the contract or alter the character thereof or

entitle the  contractor to damages or  compensation therefore, but in any such case, the BMC

may grant such extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in

design/drawings, specifications, quantities shall be  needed to  be justified with  recorded

reasons with approval of Ch.Engg. for not anticipating the same while preparing estimates

and draft tender.

b Extension Of Time For Delay Due To Contractor : The time for the  execution of the

work or part of the works specified in the contract documents shall be deemed to be the

essence of the contract and the works must be completed no later than the date(s) / the

programme for completion of work as specified  in the  contract. If the  contractor  fails to

complete the works within the time as specified in the contract for the reasons other

than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the

works can be completed by the contractor within reasonable short time thereafter,  allow

the contractor for further extension of time as the Engineer may decide. On such exten-

sion the BMC will be entitled without prejudice to any other right and remedy available on

that behalf, to recover the compensation as governed by Clause 8(e) of GCC

For the purpose of this Clause, the contract value of the works shall be taken as value of

work as per contract agreement including any supplementary work order/contract  agreement

issued.

Further, competent authority while granting extension to the  currency of contract  under
Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of the
case. Also, the reasons for granting extension shall be properly documented.
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25.     Delays Ordered by the Engineer
25.1    The Engineer may instruct the Contractor to delay the start or progress of any ac-
tivity within  the  Works.  Delay/delays  totaling  more  than  30  days  will  require  prior  written
approval of the DMC/AMC.

26.     Management Meetings (N.A.)
26.1  The Engineer may require the Contractor to attend a management meeting. The business
of a management meeting shall be to review the plans for progress of the Works.

26.2    The Engineer shall record the business of management meetings and provide copies
of the record to those attending the meeting. The responsibility of the parties for actions to
be taken shall be decided by the Engineer either at the management meeting or after the man-
agement meeting and stated in writing to all those who attended the meeting.

C. Quality Control

27.1.  Work to be open to Inspection and Contractor or Responsible agent to be present

(N.A.)

 All works under or in course of execution or executed in pursuance of the contract shall at all

times be open to the inspection and supervision of the Engineer-in-charge and his

subordinates and the contractor shall at all times during the usual working hours, at all other

times, during the usual working hours and at all other times at which  reasonable notice of the

intention of the         Engineer-in- charge and his subordinates to visit the works shall have

been given to the contractor, either himself be present to receive orders and instruction or have

responsible agent duly  accredited in writing  present for that purpose. Order given to the

contractors’ duly authorized agent shall be considered   to have the same force and effect as if

they had been given to the contractor himself.

27.2.     Notice To Be Given Before Work Is Covered Up (N.A.)

The  contractor  shall  give not  less  than  ten  days’ notice  in writing to the Engineer-In-Charge

or his subordinate i n  c h a r g e  of the work before covering up or otherwise placing  beyond

the reach of measurement any work in order that the same may be measured and  correct

dimension thereof  taken before the same is so covered up or placed beyond the reach of

measurements and shall not  cover up or place beyond the reach of measurement any work

without the consent in writing of the Engineer-In-Charge or his subordinate in charge of the

work, and if any  work shall be covered up or placed  beyond  the  reach  of   measurement,

without  such  notice  having  been  given  or  consent obtained the same shall be uncovered at

the contractors expenses, and in default thereof no payment or allowance shall be made for such

work or for the materials with which the same was executed.

27.3    Works to be executed in accordance with specifications / drawings / orders etc. :

The  contractor  shall  execute  the  whole  and  every  part  of  the  work  the  most substantial

and workman like manner and both has regards material and every other respect in strict

accordance with specifications.  The contractor shall also confirm exactly, fully and faithfully to the

designs, drawings and instructions in writing  relating to the work signed by the Engineer In-

charge and lodged in his office and to which the contractor shall be entitled to have access for the

purpose of inspection at such office, or on the site or work during office hours.
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The  contractor shall be  entitled to receive three sets of contract drawings and working

drawings as well as one certified copy of the accepted tender along with the work order free of

cost.

27.4    Ready Mix Concrete/ Asphalt Mix (N.A.)

i)  The contractor   shall   have to   arrange Ready Mix   concrete (RMC)/Asphalt   from

RMC/ASPHALT producing plants registered with BMC.

ii)  The  contractor shall, within a 7 days of award of the work, submit a list of at least  three

RMC/Asphalt producers with details of such plants including details and number of transit, mixers

& pumps etc. to be deployed indicating name of owner/company, its location, capacity, technical

establishment. The Engineer-in-charge will reserve right to inspect at any stage and reject

the concrete  if  he  is  no t  satisfied  about  quality  o f  product  at  the  user ’s  end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a)  Calibration check of the RMC/Asphalt plant.

b)  Weight and quantity check on the ingredients, water and admixtures added for

batch mixing for RMC plants.

c)  Time of mixing of concrete/grade of asphalt.

d)  Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or

unfit for use.  This will include continuous control on the work ability during production and taking

corrective action, if required.

e) For exercising such control, the Engineer-in-charge shall periodically depute his authorized

representative at the RMC/Asphalt plant. It shall be responsibility of the contractor to ensure that

all necessary equipment, manpower & facilities are made available to Engineer-in-charge and or

his authorized representative at RMC/Asphalt plant.

f)   All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-in-

charge or his authorized representative.  Engineer-in-charge shall, as required, specify guidelines

& additional procedures for quality control & other parameters in respect of material production&

transportation of   concrete   mix   which   shall   be   binding   on   the   contractor &  the

RMC/Asphalt plant.   Only  concrete as approved in design mix by Engineer- in-charge shall be

produced in RMC plant and transported to the site.

g) The contactor shall have to produce a copy of challan receipts/SCADA reports/VTS reports as

issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt mix

before releasing payment.

28.    Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may

instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer

considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s

work and notify the Engineer and Contractor if any defects that are found.
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29.    Tests (N.A.)

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor

shall establish field laboratory at the location decided by Engineer. The field laboratory will have

minimum of equipments as specified in the Contract Data.  The  contractor shall be solely

responsible for :

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/

Quality Assurance Handbook to check whether any work has a Defect and the test shows that

it does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall

be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose

of testing samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted

either to govern bulk supplies or required for testing before use shall be in suitable packages to

contain them and shall be provided free of charge by the contractor.  The cost of testing shall be

borne by the contractor even if the result of the sample confirm or do not confirm to the relevant

BIS code specifications.

i All expenditure required to be incurred for taking the samples conveyance, packing shall

be borne by the contactor himself.

i.  The failed material shall be removed from the site by the contractor at his own cost

within a week time of written order of the Engineer-in-charge.

29.3     Setting of Site Laboratories: (N.A.)

Contractors shall set up a laboratory  at site before commencement of work at their cost for
performing various tests and at least the following machines and equipments shall be pro- vided
therein –

1 Set of Sieves as per I.R.C. /I.S.

1. Compressive Testing Machine(For new works)

2. Oven, Electrically Operated

3. Weighing Balance (20 kg capacity)

4. 3 m straight edge

5. Sieve shaker

6. First Aid Box

7.  Measuring Jar (for silt content)

8. Other Machines/apparatus as may be directed by the Engineer.

9. Vernier Caliber

10. Level / Theodolite
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All the test records shall be maintained in the site office and made available as and when

required. The laboratory must be established within 15 days from the date of receipt of the orders

from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed.

The contractor shall install testing equipment at site.  The contractor shall ensure and

certify the calibration of the equipment so installed and shall maintain the same in working order

throughout the period of construction. The contractor shall also provide necessary technically

qualified experienced trained staff for carrying out such tests for using such equipment. The tests

shall be carried out under the supervision of  the Engineer-in-charge. The calibration shall

be checked every twelve months as directed by Engineer-in-charge.

30.   Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the

Defects Liability Period, which begins at Completion and ends after five years.  The Defects

Liability Period shall be extended for as long as Defects remain to be corrected.

(b)   Every time notice of Defect/Defects is given, the Contractor shall correct the notified

Defect/Defects within the duration of time specified by the Engineer’s notice.

(c)    The Engineer may issue notice to the Contractor to carry out removal of defects or

deficiencies, if any, noticed in his inspection, or brought to his notice.  The Contractor  shall

remove the defects and deficiencies within the period specified in the notice  and submit to  the

Engineer a compliance report.

31.    Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under

clause and deficiencies in maintenance, to the satisfaction of  the  Engineer, within the  time

specified in the Engineer's notice, the Engineer will assess the cost of having the Defect or

deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect or

deficiency by another agency.

D. Cost Control

32.   Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost,

have power to order, in writing, Variations within the scope of the Works he considers necessary

or advisable during the progress of the Works. Such Variations shall form part of the Contract and

the Contractor shall carry them out and include them in updated Programmes produced by the

Contractor. Oral orders  of the Engineer  for Variations, unless followed  by written  confirmation,

shall not be taken into account.

33.  Payments for Variations

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry

out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General

Condition of Contract

34.   Cash Flow Forecasts (N.A.)

When the Programme is updated, the Contractor shall provide the Engineer with an updated

cash flow forecast.

56



35.   Payment Certificates

        The payment to the Contractor will be as follows for construction work:

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer

In-charge for all works executed in the previous month, and the Engineer In-charge shall take

or cause to be taken requisite measurement for the purpose of having the same verified and the

claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from  the

presentation of the bill.   If the contractor does not submit the bill within the time fixed  as

aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work in the

presence of the contractor or his duly  authorized agent whose counter signature to the

measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill from

such list which shall be binding on the contractor in all respects.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and

certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and Compensation

Events.

(f)  The  Engineer  may  exclude  any  item  certified  in  a  previous  certificate  or  reduce  the

proportion of any item previously certified in any certificate in the light of later information.

(g) The contractor shall submit all bills on the printed forms at the office of In- charge.  The

charges to be made in the bills shall always be entered at the rates specified in tender.

36.   Payments

36.1  Payments  shall be adjusted  for deductions  for advance payments, retention, security

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the

law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15

days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions,

shall be considered as a reasonable compensation to be applied to the use of B M C

without reference to the actual loss or damage sustained and whether any damage has or has

not been sustained.

36.3   No payment shall be made for any work estimated to cost less than Rupees One

Thousand till after the whole of work shall have been completed and the certificate of completion

given.   But in the case of works estimated to cost more than Rs. One Thousand, the contractor

shall  on  submitting a monthly bill  therefore be  entitled  to  receive payment proportionate to

the part of the work than approved and passed by the Engineer In-charge, whose certificate of

such approval and passing of  the sum so payable  shall be final and  conclusive against the

contractor.   All such intermediate payments shall be regarded as payments by way of advance

against the final payments only and not as payments for work actual done and completed and

shall not preclude the Engineer In-charge from requiring any bad, unsound, imperfect or unskillful

work to be removed or taken away and reconstructed or re-erected nor shall any such payment
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be considered as an admission of the due performance of the contract or any part thereof in

any respect or the offering of any claim not shall it conclude, determine or effect in any other

way, the powers of the Engineer In-  charge as to the final settlement and adjustment of the

accounts or otherwise, or in any other way  vary or effect the contract.   The final bill shall be

submitted by the Contractor within one month of the date fixed for the completion of the work

otherwise the Engineer In- charge’s certificate  of  the measurements and of the total amount

payable for the work shall be final and binding on all parties.

37.  The  Contractor shall not be  entitled to compensation to the extent that the Employer's

interests  are adversely  affected by the Contractor for not having given early  warning or not

having cooperated with the Engineer.

38.   Tax : 
           The Tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies,

Duties, Cess etc. as applicable at the time of bid submission. GST as applicable shall be paid

separately on submission of bills/invoice.

 Input Tax Credit of GST as available with the bidder will not be claimed separately

by BMC. However, while quoting the rates benefit of Input tax credit or examptions shall

be passed on to the BMC by way of equivalent reduction in quoted price.

39.     Currencies

          All payments will be made in Indian Rupees.

40.    Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the

amount of losses due to delay in completion of works and the losses to the public and the

economy, therefore, both the parties have  agreed that the Contractor shall pay  liquidated

damages to the Employer and not by way of penalty, at the rate per week or part thereof stated

in the Contract Data for the period that the Completion Date is later than the Intended Completion

Date. Liquidated damages at the same rates shall be withheld if the Contractor fails to achieve

the milestones prescribed in the Contract Data. However, in case the Contractor achieves the

next milestone, the amount of the liquidated damages already withheld shall be restored to the

Contractor by adjustment in the next payment certificate. The Employer and the contractor have

agreed that this is a reasonable agreed amount of liquidated damage. The Employer may deduct

liquidated damages from payments due to the Contractor.  Payment of liquidated damages shall

not affect the Contractor’s other liabilities.
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41.  Cost of Repairs

Loss or damage to the  Works or Materials to be incorporated in the  Works between the Start

Date and the end of the Defects Correction periods shall be remedied by the Contractor at his

cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42.  Completion of Construction and Maintenance

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the

construction of the works, and the Engineer will do so upon deciding that the works is completed.

This shall be governed as per clause no.8(g) of Standard General Conditions  of Contract.

43.   Taking Over

43.1 The Employer shall take over the works within seven days  of the Engineer issuing a

certificate of completion of works. The Contractor shall continue to remain responsible for its

routine maintenance during the maintenance period if specified in the contract.

44.   Final Account

Final joint measurement along with the  representatives of  the  contractor  should be  taken

recorded and signed by the Contractors.  Contractors should submit the final bill within 1 month

of physical completion of the work

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final bill

based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against

contractors.

No further claims should be made by the Contractor after submission of the final bill and these

shall be deemed to have been waived and extinguished.  Payment of those items of the bills in

respect of which there is no dispute and of items in dispute, for quantities and rates  as

approved by the Commissioner shall be made within a reasonable period as may be necessary

for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires,

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so

within 84 days, his disputed claim shall be dealt with as provided in the contract.

A percentage of the  retention money, over and above the  actual  retention  money as indicated

below shall be  held back from payments till the finalization of final bill to be submitted as per

above and will be paid within 30 days of acceptance of the final bill.

Sr.no. Amount of Contract Cost Minimum Payable Amount in final bill
1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more
2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more
3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more
4 Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more
5 More than Rs.100 Crs.. Rs.7 Crore or final bill amount whichever is more
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  The contractor has to submit the bill for the work carried out within 15 days from the date of

completion of the work to the respective executing department. If the contractor fails to submit

their bills to concerned executing department, penalty or action as shown below will be taken for

each delayed bill:-

After 15 days from the date of completion/running bill up to

certain date, up to next 15 days i.e. up to 30 days

Equal to 5% of bill amount

Next  15  days  up  to  45  days  from  the  date  of

completion/running bill up to specified date

Equal to 10% of bill amount

If not submitted within 45 days from the date of completion/

R.A. bill

Bill  will  not  be  admitted  for

payment.

45.   Operating and Maintenance Manuals

45.1 If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required, the

Contractor shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the

Contract Data, or they  do not receive the Engineer's approval, the Engineer shall withhold the

amount stated in the Contract Data from payments due to the Contractor.

46.    Termination

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current

Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for  approved

reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of

Contract and the Contractor fails to correct it within a reasonable period of time determined by the

Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which

the maximum amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent

practices as defined in GCC in competing for or in executing the Contract.

 h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the

period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the

Contract Data at the appropriate time.

46.3  When either party to the contract gives notice of a breach of contract to the Engineer for a

cause other than those listed above, the Engineer shall decide whether the breach is fundamental
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or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5  If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe

and secure, and leave the Site as soon as reasonably possible.

47.   Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor,

the Engineer shall issue a certificate for  value of the work done and materials ordered less

liquidated damages, if any, less advance payments received up to the date of the issue of the

certificate and less the percentage to apply to the value of the work not completed, as indicated

in the Contract Data.   If the total amount due to the Employer exceeds any payment due to the

Contractor, the difference shall be recovered from the security deposit, and performance security.

If any amount is still left unrecoverable it will be a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a

certificate for  the value of the work done, the reasonable cost of removal of Equipment,

repatriation   of   the   Contractor's   personnel   employed   solely  on   the   Works,   and   the

Contractor's costs of protecting and securing the Works and less advance payments received up

to the date of the certificate, less other recoveries due in terms of the Contract, and less taxes

due to be deducted at source as per applicable law.

48.    Property

48.1  All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed

to be the property  of the Employer for use for completing balance construction work if the

Contract is terminated because of the Contractor's default, till the Works is completed after which

it will be transferred to the Contractor and credit, if any, given for its use.

49.   Release from Performance

If the Contract is frustrated by the outbreak of war or by  any other event entirely outside the

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been

frustrated. The Contractor  shall  make the Site safe and  stop work  as  quickly as possible

after receiving this certificate and shall be paid for all work carried out before receiving it and for

any work carried out afterwards to which a commitment was made.

A)       Other Conditions of Contract
50.    Labour

50.1 The   Contractor   shall,   unless   otherwise   provided   in   the   Contract,   make   his   own

arrangements  for  the  engagement  of  all   staff   and  labour,  local  or  other,  and  for  their

payment, housing, feeding and transport.

50.2    The Contractor shall, if required by the Engineer, deliver to the Engineer a return in

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and

the number of the several classes of labour from time to time employed by the Contractor on

the Site and such other information as the Engineer may require.

51.   Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all

times by all existing labour enactments and rules made there under, regulations, notifications and
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bye laws of the State or Central Government or local authority  and any  other labour law

(including rules), regulations, bye laws that may be passed or notification that  may be issued

under any labour law in  future either by the State or the Central Government or the local

authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken

against the Employer by the competent authority on account of contravention of any of the

provisions of any Act or rules made there  under, regulations or notifications including

amendments. If the Employer is caused to pay or reimburse, such amounts as may  be

necessary  to cause or observe, or for non-observance of the provisions stipulated in the

notifications/bye laws/Acts/Rules/regulations including  amendments, if any, on the part of  the

Contractor, the Engineer/Employer shall have the right to deduct any money  due to the

Contractor including his amount of performance guarantee.   The Employer/Engineer shall  also

have right to recover from the Contractor any  sum required or estimated to be required for

making good the loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those

concerning safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time.

52.   Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start of

the work, secondly mid-way in the execution of different stages of work as required by Engineer

In-charge and lastly after the completion of the work. No separate payment will be made to the

Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which

he is engaged without the prior approval of the Engineer in writing. No photograph of the works or

any part thereof or plant employed thereon, except those permitted under above clause, shall be

taken or permitted by the Contractor to be taken by any of his employees or any employees of

his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ Video

photography shall be published or otherwise circulated without the approval of the Engineer in

writing.

53.    The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961),

the rules made there under and the orders that may be issued from time to time under the said

Act and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities

and penalties provided by the said Act and said Rules.

54    Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another.

Unless otherwise provided in the contract, the priority of the documents forming the contract

shall be, as follows:

1)  Contract Agreement (if completed)

2)  The letter of Acceptance
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3)   The Bid:
4)   Addendum to Bid; if any
5)   Tender Document
6)   The Bill of Quantities:
7)   The Specification:
8)   Detailed Engineering Drawings
9)   Standard General Conditions of Contracts (GCC)
10)    All correspondence documents between bidder/contractor and BMC.
55    Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the

Bidding Process. Any  Applicant found to have a Conflict of Interest shall be disqualified. An

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1.  A constituent of such Applicant is also a constituent of another Applicant; or

2.  Such Applicant has the same legal representative for purposes of this Application as any

other Applicant; or

3.  Such Applicant, or any Associate thereof has a relationship with another Applicant, or any

Associate thereof, directly or through common third party/ parties, that puts either or both of

them in a position to  have access to each other’s information about, or to influence the

Application of either or each other; or

4.  The Applicant shall be liable for disqualification if any legal, financial or technical adviser of

the Authority in relation to the Project is engaged by the Applicant, its Member or any Associate

thereof, as the case may be, in any manner for matters related to or incidental to the Project. For

the avoidance of doubt, this disqualification shall not apply where such adviser   was  engaged

by  the  Applicant,  its  Member  or  Associate  in  the  past  but  its assignment

expired or was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will this

disqualification apply where such adviser is engaged after a period of 3 (three) years from the

date of commercial operation of the Project.

56.  Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying

individually shall not be entitled to submit another application either individually. The Applicant

shall be responsible for all of the costs associated with the preparation of their Applications  and

their  participation  in  the  Bid  Process.  The  Authority  will  not  be responsible or in any way

liable for such costs, regardless of the conduct or outcome of the Bidding Process.

57.  Acknowledgment  by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a.  made a complete and careful examination of the tender;

b.  received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender

or furnished by or on behalf of the Authority relating to any of the matters referred; and

d.  Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the
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 above or on account of any matter or thing arising out of or concerning or relating to the

tender or the Bidding Process, including any error or mistake therein or in any information or data

given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Not withstanding anything contained in this TENDER, “The Authority” reserves the right to accept
or  reject  any  Application  and  to  annul  the  Bidding  Process  and reject  all Applications/
Bids, at any time without any liability  or any obligation for such acceptance,  rejection or
annulment, and without assigning any reasons therefore. In the event that the Authority rejects or
annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh  Bids
hereunder.
“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b)  the Applicant does not provide, within the time specified by the Authority, the

supplemental information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or

after its execution and during the period of subsistence thereof  including the concession thereby

granted by “The Authority”, that one or more of the pre-qualification conditions have not been

met by the Applicant, or the Applicant has made material misrepresentation or  has  given  any

materially  incorrect  or  false  information,  the  Applicant  shall  be disqualified forthwith if not

yet appointed as the Successful Bidder either by issue of the LOA (Letter of

Approval) or entering into of the Agreement, and if the Applicant has already been issued the

LOA or has entered into the Concession Agreement, as the case may be, the same shall,

notwithstanding  anything to the contrary contained therein or in this TENDER, be liable to be

terminated, by a communication in writing by “The Authority” to  the Applicant, without the

Authority being liable in any manner whatsoever to the Applicant  and without prejudice to any

other right or remedy which the Authority may have under this TENDER, the Bidding Documents,

the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents

submitted by the Applicant in response to the TENDER. Any such verification or lack of such

verification by the Authority shall not relieve the  Applicant of its obligations or  liabilities

hereunder nor will it affect any rights of the Authority there under.

59    The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60    Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or
by fax or e-mail. They should send in their queries before the date specified in the header data.
“The Authority” shall Endeavor to respond to the queries within the period specified therein. The
responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its
responses thereto, to all purchasers of the TENDER without identifying the source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications
sought  by the Applicants. However, the Authority reserves the right not to respond to any
question or
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provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or read

as compelling or requiring the Authority to respond to any question or to provide  any

clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations

and clarifications to all Applicants. All clarifications and interpretations issued by the Authority

shall be deemed to be part of the tender. Verbal clarifications and information given by Authority

or its employees or representatives shall not in any way or manner be binding on the Authority.

61  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any

reason, whether at its own initiative or in response to clarifications requested by  an Applicant,

modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have

purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account,

or for any other reason, the Authority may, in its sole discretion, extend the Application Due

Date.

Preparation and Submission of Application

62  Language

The  Application and all related correspondence and documents in relation to the Bidding

Process shall be in English language. Supporting documents and printed literature furnished by

the  Applicant with the  Application may be in any other language provided that they are

accompanied by  translations of all the pertinent passages in the English language, duly

authenticated and certified by the Applicant. Supporting materials, which are not translated into

English, may  not be considered. For the purpose of interpretation and evaluation of the

Application, the English language translation shall prevail.

63  Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The

Authority  will evaluate only  those Applications that are received in the required formats and

complete in all respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder  in electronic form which shall contain the

scanned certified copies of the documents given below and the documents uploaded has to be

digitally signed by the bidder. These copies shall be certified by Practicing Notary approved by

the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration

number, except where original documents are demanded

64  Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together with the

documents, upload in folder as “VENDOR” together with their respective enclosures Applications

submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.

65  Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall

not be eligible for consideration and shall be summarily rejected.
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66  Confidentiality

Information relating  to the examination, clarification, evaluation, and recommendation for  the

short-listed  qualified Applicants  shall  not  be  disclosed  to  any  person  who  is  not officially

concerned with the process or is not a retained professional advisor advising the Authority in

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all

information, submitted as part of Application, in confidence and will require all those who

have access to such material to treat the same in confidence. The Authority may not divulge any

such information unless it is directed to do so by any statutory entity that has the power under

law to require its disclosure or is to enforce or  assert any right or privilege of the statutory

entity and/ or the Authority or as may be required by law or in connection with any legal process.

67  Clarification Of Financial Bids

To assist in the  examination, evaluation and comparison of Bids, the  Engineer  may, at his

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates.  The

request for clarification and the response shall be in writing or by  post/facsimile/e-  mail. No

Bidder shall contact the Engineer on any  matter relating to his bid from the time of the bid

opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer in

the Engineer’s  bid evaluation,  bid comparison or contract award decisions may result in  the

rejection of the Bidder’s bid.

68  Inspection of site and sufficiency of tender:

1.  The Contractor shall inspect and examine the site and its surrounding and shall satisfy

himself before submitting his tender as to the nature of the ground and subsoil (so far as is

practicable), the form and nature of the site, the quantities and nature of the work and materials

necessary for the completion of the works and means of access to the site, the accommodation

he  may  require  and  in  general   shall   himself   obtain  all   necessary information as to risk,

contingencies and other circumstances which may  influence or affect his  tender.  He shall also

take into consideration the hydrological and climatic conditions.

2.   The Employer may make available to the Contractor data on hydrological and sub- surface

conditions as obtained by or on his behalf from investigations relevant to the works but the

Contractor shall be responsible for his own interpretation thereof. The contractor shall engage

his investigating  agency with prior approval of the Engineer from the approved  list of such

agencies by BMC or Govt at his cost initially before commencing actual work and which shall be

reimbursed immediately subject to satisfaction of the Engineer for faithful compliance and

submission of required data regarding such investigation within specified time.

3.   The Contractor shall be deemed to have satisfied himself before  tendering as to the

correctness and sufficiency of his tender for the works and of the rates and prices quoted in the

schedule of works / items / quantities, or in Bill of Quantities, which rates and prices shall, except

as otherwise provided cover all his obligations under the Contract and all  matters and things

necessary for proper completion and maintenance of the works.  No extra charges consequent on

any misunderstanding.
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4.   Not   Foreseeable   Physical   Obstructions   or  Conditions:   If,   however,   during   the

execution of the Works the Contractor encounters physical obstructions or physical conditions,

other than climatic conditions on the Site, which obstructions or conditions were, in his

opinion, not foreseeable by an experienced contractor, the Contractor shall forthwith give notice

thereof to the Engineer.   On receipt of such notice, the Engineer shall, if in his opinion such

obstructions or conditions could not have been reasonably  foreseen by  an  experienced

contractor, after due consultation with the Contractor, determine:

  any extension of time to which the Contractor is entitled and

The amount of any costs which may have been incurred by the Contractor by reason of such

obstructions or conditions having been encountered, which shall be added to the Contract Price.

and shall notify the Contractor accordingly.   Such determination shall take  of any instruction

which the Engineer may issue to the Contractor in connection therewith, and any proper and

reasonable measures acceptable to the Engineer which the Contractor may take in the absence

of specific instructions from the Engineer.  However such costings shall be got approved by the

competent authority as governed vide rules prevailing with authority.

5.  Of  f      ice     f      or   t  h      e     E  n      gi  n      ee  r   (W  o  r  k      s cos  t  i  n      g   up      to   R  s.50   L      a  kh      s) (N.A.)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary

office, at the work-site which will include tables, chairs and lockers for keeping the records. He

shall also make necessary arrangements for drinking water, telephone with a pre-requisite of e-

governance and electronic communication. These offices are not to be allowed on public roads

without the written instruction of the Engineer. These offices should be preferably located

within 50 to 500 m of the worksite. In case the office is more than 500m away from the worksite,

the contractor is to provide conveyance for Municipal Staff.

6. Of  f      ice     f      or   t  h      e     E  n      gi  n      ee  r   (W  o  r  k      s cos  t  i  n      g a  b      ove     R      s.50 la  kh      s) (N.A.)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office

at the work-site which will include tables, chairs and lockers for keeping the records. He   shall

also  make  necessary  arrangements  for  drinking  water,  latrines,  with  doors, windows, locks,

bolts and fastenings sufficient for security for the Engineer, and his subordinates, as close to the

works from time to time in progress as can be conveniently arranged, and shall at his own cost

furnish the office with such chairs, tables, lockers, locks and  fastenings  as  may  be  required

by  the  Engineer,  and  no  expense  of  any  kind  in connection with the erection or upkeep of

the offices or fittings shall be borne by the Corporation, but all such work shall be carried out by

the Contractor and the expenses thereof defrayed by him.  The Contractor shall also make water

connections and fit up stand pipe with a bib tap at each office.   The latrines and the water

connections shall be subject to all the conditions herein elsewhere laid down for temporary water

connection and latrines generally with all requisite equipments for e-governance and electronic

and digital communication. These offices are not to be allowed on public roads without the written

instruction of the Engineer. These offices should be preferably located within 50 to 500 m of the

worksite. In case the office is more than 500m away from the

                                                                            67



worksite, the contractor is to provide conveyance. Also, for staff working beyond working hours

the contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work: The tenderer

shall obtain permission for provision of site office, cement go-down, store, etc. on payment of

necessary cost implication.  The cement go-down, Watchman cabins, etc. shall be provided as

directed and shall be removed by the Tenderers on completion of the work at their cost.   It  is

binding on the Tenderer to fulfill requirements of Environmental Authorities. The location of such

office  shall be finalized and got approved from the Engineer before  erection/commencement

work.

8.  Contractor’s office near works: The Contractor shall have an office near the works at which

notice from the Commissioner or the Engineer may be served and shall, between the hours of

sunrise and sunset on all working days, have a clerk or some other authorized person always

present at such office upon whom such notices may be served and service of  any notices left

with such clerk or other authorized person or at such office shall be deemed good service upon

the Contractor and such offices shall have pre-requisite facilities for e- governance.

69  Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the  contract

that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply

even after execution of the said works and they will not disclose any information regarding this

contract to any third party. The contractor shall also bring into notice that, any information found

to be leaked out or disclosed the concern person as well  as the Contractor will be liable for

penal action; further the Corporation will be at liberty to terminate the contract without notice.

70     Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State

stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly

constituted authority or the introduction of any such National or State Statute, Ordinance, decree

or by which causes additional or reduced cost to the Contractor, such additional or reduced cost

shall, after due consultation with the Contractor, be determined by the concerned Engineering

Department of B M C  and shall be added to or deducted from the Contract Price with prior

approval of competent authority and the concerned Engineering  Department  shall   notify  the

Contractor  accordingly  with  a  copy  to  the Employer. BMC reserve the right to take decision

in respect of addition / reduction of cost in contract.

71    Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims

and proceedings for or on account of infringement of any Patent rights, design

trademark or name of other protected rights in respect of any constructional plant, machine work,

or material used for or in connection with the  Works or any of them and from and against all

claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or

in relation thereto. Except where otherwise specified, the contractor shall pay all tonnage and
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 other royalties, rent and other payments or compensation, if any, for getting stone, sand, gravel,

clay or other materials required for the works or any of them.

72  Payments, Tax and Claims:

The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any  compensation

from BMC on any  account unless the contractor shall have submitted a claim in writing to the

Eng-in-change within 1 month of the case of such claim occurring.

 No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall

not be liable to pay any interest or damage with respect of any moneys or balance which may be

in its or its Engineer’s or officer ’s hands owing to any dispute or difference  or claim or

misunderstanding between the Brihanmumbai  Municipal Corporation or its Engineer or Officer

on the one hand and the contractor on the other, or with respect to any delay on the part of the

Brihanmumbai M un i c i p al  C o rp o r at io n  or its Engineer or Officers in making periodical or

final payments or in any other respect whatever.

73  Settlement of Disputes:

Termination of contract for death

If  the  Contractor  is  an  individual  or  a  proprietary  concern  and  the  individual  or  the

proprietor dies and if the Contractor is a partnership concern and one of the legal representative

of the individual Contractor or the proprietor of the proprietary concern and  in  case of

partnership, the surviving partners, are capable of carrying out and completing the contract, the

Commissioner shall be entitled to cancel the contract as to its uncompleted part  without the

Corporation being in any way  liable to payment of any compensation to the  estate of the

deceased Contractor and or to the surviving partners of the Contractor’s firm on account of the

cancellation of the contract. The decision of the Commissioner that the legal representative of

the deceased Contractor or surviving partners of the Contractor ’s firm cannot carry out and

complete the contract shall be final and binding on the parties. In the event of such cancellation

the Commissioner shall not hold estate of the deceased Contractor and or surviving partners of

the Contractor’s firm liable in damages for not completing the contract.

Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the

decision of any person is, by the Contract, expressed to be final and binding) shall arise between

the Employer and the Contractor or the Engineer and the Contractor in connection  with or

arising out of the Contract or carrying out of the Works (Whether during the progress of

the Works or after their completion and whether before or after the termination, abandonment or

breach of the Contract) it, the aggrieved party may refer such dispute within a period of 7

days  to the concerned Addl. Municipal Commissioner who shall  constitute a committee

comprising of three officers i.e. concerned Deputy Municipal Commissioner or

70



Director (ES&P), Chief Engineer other than the Engineer of the Contract  and concerned Chief

Accountant. The Committee shall give decision in writing within 60 days.  Appeal  on  the  Order

of  the  Committee  may  be  referred  to  the  Municipal Commissioner within 7 days. Thereafter

the Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. The

Municipal Commissioner within a period of  90 days after being requested to do so shall give

written notice of committee’s decision to the Contractor. Save as herein provided such decision in

respect of every  matter  so referred shall be final and binding upon both parties until the

completion of the works,  and shall forthwith be given effect to by the Contractor who shall

proceed with the works with due diligence, whether he requires arbitration as hereinafter provided

or not. If the Commissioner has given written notice of the decision to the Contractor and no

Claim to  arbitration has been communicated within a period of 90 days from receipt of such

notice the said decision shall remain final and binding upon the Contractor.

74  Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90

days after being requested as aforesaid, or if the Contractor be dissatisfied with any  such

decision, then and in any such case the Contractor may within 90 days after receiving notice of

such decision or within 90 days after the expiration of the first named period of 90 days (as the

case may be) require that the matter or matters in dispute be referred to arbitration as hereinafter

provided. All disputes or differences in respect of which the decision (if any) of  the

Commissioner has not become final and binding as aforesaid shall be finally settled by Arbitration

as follows :

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall

be conducted in accordance with the provisions of the  Arbitration Act, 1996 or any statutory

modifications thereof, and shall be held at such place and time within the limits of

Brihanmumbai as the arbitrator may determine. The decision of the arbitrator shall be final  and

binding upon the parties hereto and the expense of the arbitration shall be paid as may be

determined by the arbitrator. Performance under the Contract shall, if reasonably  be possible,

continued during the arbitration proceedings and payment due to the Contractor by the Employer

shall not be withheld unless they  are the subject matter of arbitration proceedings.  The said

arbitrator shall have full power to open up, review and revise any decision, opinion, direction,

certification or valuation of the Commissioner and neither  party  shall be limited in the

proceedings before such arbitrator to the evidence or arguments put before the Commissioner for

the purpose of

obtaining his said decision. No decision  given by the Commissioner in accordance with the

foregoing provisions shall disqualify him from being called as a witness and giving evidence

before the arbitrator on any matters whatsoever relevant to the disputes or difference referred to

the arbitrator as aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or

more such awards shall state reasons for amounts awarded. The expenditure of arbitration shall

be paid as may be determined by arbitrator.
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In case of any claim, dispute or difference arising in respect of a contract, the cause of

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in

respect of any claim, dispute or difference shall be instituted in a competent court in the City

of Mumbai only.

75  Copyright :

The copyright of all drawings and other documents provided by the Contractor under the contract

shall remain vested in the Contractor or his sub-contractors as the case may be the  employer

shall have a license to use such drawings and other documents in connection with the design,

construction, operation, maintenance of the works. At any time the Employer shall have further

license without additional payment to the Contractor to use any such drawings  or   documents

for  the  purpose  of  making  any improvement  of  the  works  or enlargement or duplication of

any part thereof, provided that such improvement, enlargement,  or  duplication  by  itself  or  in

conjunction  with  any  other  improvements,

enlargements or duplications already made in accordance with the further license does not result

in the duplication of the whole works.

76.  Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security  which may become

transferable to the Contractor under these present shall, if signed in the partnership name by any

one of the partners, be a   good and sufficient discharge to the Commissioner and

Municipal Corporation in respect of the money or security  purporting to be acknowledged

thereby, and in the event of death of any of the partners during the pendency of this

contract,  it  is hereby expressly agreed that  every receipt by any one of the  surviving partners

shall, if  so signed as aforesaid, be good and sufficient discharge  as aforesaid provided that

nothing  in this clause contained shall be deemed to prejudice or effect any  claim which the

Commissioner or the Corporation may hereafter have against the legal representatives of any

partners so dying or in respect of any breach of any of the conditions thereof, provided also that

nothing in this clause contained shall be deemed prejudicial or affect the respective rights or

obligations of the Contractors and of the legal representatives of any deceased Contractors

interest.

77  Proprietary data

All  documents  and  other  information  supplied  by  the  Authority  or  submitted  by  an

Applicant to the Authority shall remain or become the property of the Authority. Applicants are to

treat all information as strictly  confidential and shall not use it for any purpose other than for

preparation and submission of their Application. The Authority will not return any Application or

any information provided along therewith.

78  Correspondence with the Applicant

Save  and   except   as   provided   in   this  TENDER,   the Authority  shall   not   entertain   any

correspondence   with   any Applicant   in   relation   to   the   acceptance  or   rejection   of   any

Application.
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79  Price Variation Clause (N.A.)

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the

variation in the value of the work carried out from time to time, depending on whether the prices

of material and labour as a whole rise or fall, and the method adopted for such computations shall

be as given below, it being clearly understood that the contractor shall have no claim for being

reimbursed on the ground that the price of a particular material or group of materials have risen

beyond the limits of the presumptions made in the following paras, however, no price variations

shall be made applicable for contracts upto 12 months:

A Controlled materials: Price variations shall be permitted in respect of these materials

the price level of which is controlled by the Government or its agency.  The rate ruling on

the date of submission of the tender shall be considered as the basic price of such mate-

rial for adjustment.   Any variation in this rate shall be considered for reimbursement to

the contractor or refund to be claimed from the contractor as the case may be.  The con-

tractor shall, for the purpose of adjustment submit in original the relevant documents from

the suppliers.

A) Labour   and   other   materials:   For   the   purpose   of   this   contract   and   for   allow-
ing reimbursement of refund on account of variation of prices of (i) labour, and (ii) materi-
als other than materials mentioned in A above, computation will be based on the formula
enunciated below which is based on the presumptions that :

i The general price level of labour, rises or falls in proportion to the rise or fall of con-
sumer price index number 9 (general) for working class in Mumbai.

i) The general price level of materials rises or falls in proportion to rise or fall of whole-sale
price index as published by ‘Economic Adviser to Govt. of India’.

ii) And that the component of labour is to the extent of 30 percent of 88 percent and the
component of materials is to the extent of 70 percent of 88 percent of the value of the
work carried out. The remaining 12 percent being the presumptive profit of the contractor.

a)Formula for Labour component:
VL =  (0.88     R) x           30       x      (         I     –         I  O)

                                                                       100                              IO
b) Formula for Material component :

VM  =   (0.88     R  x            70           -     C)    x    (W     –     W      O)
                                        100                            WO
Where –
VL = Amount of price variation to be reimbursed or claimed as refund on account of general

rise or fall of index referred to above.

I =    Consumer Price Index number of working class for Mumbai (declared by the Commissioner

of Labour and Director of Employment, Mumbai) applicable to the period under reference (base

year ending 2004-05 as 100 i.e. new series of indices).

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner

of labour and Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the date

of submission of the tender.
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VM =  The amount of price variation to be reimbursed or claimed as refund on account of general

rise or fall of wholesale price index for period under reference.

W =   Average wholesale price index as published by Economic Adviser to Govt. of India

applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of

submission of the tender.

R =  Total value of the work done during the period under reference as recorded in the

Measurement Book excluding water charges and sewerage charges but including cost of excess

in respect of item upto 50 percent.

C =  Total value of Controlled materials used for the works as recorded in Measurement

Book and paid for at original basic rate plus the value of materials used .

i The quantity of the Controlled material adopted in working out the value of ‘C’ shall be
inclusive of permitted wastages as / if mentioned in specifications.

i) The basic rate for the supply of controlled material shall be inclusive of all the compo-
nents of cost of materials excluding transport charges incurred for bringing the mate-
rial from place of delivery to the site.

Computations  based  on  the  above  formula  will  be  made  for  the  period  of  each

bill  separately  and reimbursement will be made to (when the result is plus) and refund will

claimed from (when the result is minus) the contractor’s next bill. The above formulae will be   re-

placed by the formulae in Annexure-I as and when mentioned in special conditions of contract.

The operative period of the contract for application of price variation shall mean the pe-

riod commencing from the date of commencement of work mentioned in the work order and end-

ing on the date when time allowed for the work order and ending on the date when time allowed

for the work specified in the contract for work expires, taking into consideration, the extension

of time, if any, for completion of the work granted by Engineer under the relevant clause of the

conditions of contract in cases other than those where such extension is necessitated on  ac-

count of default of the contractor.

The decision of the Engineer as regards the operative period of the contract shall be

final

iii)  Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as

zero.

C)  Adjustment after completion:  If the Contractor fails to complete the works within the time for

completion adjustment of prices thereafter until the date of completion of the works shall be

made using  either the indices or prices relating to the prescribed time for  completion, or the

current indices or  prices whichever  is more  favorable to the  employer,  provided that if an

extension of time is granted, the above provision shall apply only to adjustments made after the

expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items and / or excess

quantities and provisional sums calculated under Sub Clause 10 (b) A (i) & (ii) and Sub
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Clause 10(b) B(ii) based on the above formula/formulae  in Annexure-I as and when

mentioned in Special conditions of contract;  IO and WO being the indices applicable to the date

on which the rates under Sub Clause 10 (a)A (i) & (ii) and Sub Clause 10 (a) B(iii) are fixed. No

price variation shall be admissible for FAIR items created during execution.

80.   Maximum Price Variation shall be as follows: (NA for M & E works)

Time Period of Project Maximum limit of Price Variation
Up to 12 months No variation allowed

Above12 months to 24 months 5%
Above 24 months 10%

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes

in above.

Note: 1)  The extension in time period  for the projects originally estimated including

monsoon results in change of price variation slabs as mentioned above i.e. from first slab

to second slab or from second slab to third slab, then the maximum limit of original slab

will prevail.

2) Operative period shall mean original or extended time period of contract.

Extension of Time period Maximum Price Variation
If original period of 11 months  including monsoon extends
to 16. The operative period will be 11+5 months.

No variation allowed

If original period of 11 months excluding monsoon extends
to 16. The operative period will be 11+5 months.

Maximum 5% variation allowed

Price Variation during Extended Period of Contract:

(i) Extension Due To Modification & Extension for delay due to BMC : The price variation for
the period of extension granted shall be limited   to the amount   payable as per the in-
dices. In case the indices increases or decreases, above / below  the indices applicable,
to the last month of the original or extended period vide  clause  8 (l) (a) (i) and (ii) of stan-
dard GCC

(ii) Extension Of Time For Delay Due To Contractor :

(a)The price variation for the period of extension granted shall be limited to the amount
payable as per the Indices in case the indices increase, above the indices applicable, to
the last month of the original completion period or the extended period vide above
clause8(l)(a)(i) and (ii) of standard GCC.
(b)The price variation shall be limited to the amount payable as per the indices, in case
the indices decrease or fall below the indices applicable, to the last month of original / ex-
tended period of completion period vide above clause 8(l)(b) of standard GCC, then lower
indices shall be adopted.

ii Extension of Time For Delay due to reasons not attributable to BMC and Contractor (Ref-
erence Cl.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited   to the amount payable
as per the Indices in case the indices increases or decreases, above/below the indices ap-
plicable, to the last month of the original period.
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81. Payment: Interim Payment :

i)  Interim bills shall be submitted by the Contractor from time to time (but at an interval of

not less than one month) for the works executed.  The Engineer shall arrange to have the bill s

verified by taking or causing to be taken, where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum

to which the Contractor is considered entitled by way of interim payment for all the work exe-

cuted, after deducting there from the amount already paid, the security deposit / retention money

and such other amounts as may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out

as an adhoc payment in the first week of next month after deducting there from recoveries on ac-

count of advances, interest, retention money, income tax etc. The balance payment due will be

paid thereafter.

iv)  No interim payment will be admitted until such time the Contractor have fully complied with

the requirement of the Condition no.8 (g) and 8 (h) concerning submission  and approval of

Network Schedule for the works, as detailed in Condition 8 (h).  A fixed sum shall be held in

abeyance at the time of next interim payment for non-attainment of  each  milestone  in  the

network  and  shall  be  released  only  on  attainment  of  the  said milestone.

v)  An interim certificate given relating to work done or material delivered may be modified or

corrected by a subsequent interim certificate or by the final certificate.   No  certificate of the

Engineer supporting an interim payment shall of itself be conclusive evidence that any work or

materials to which it relates is / are in accordance with the contract.

82   Banning/de-registration of Agencies of Construction works in BMC.

The regulations regarding Demotion/ Suspension Banning for specific period or permanently / de-

registration shall be governed as per the respective condition in Contractor Registration Rules of

BMC.

83.  JOINT VENTURE : NA

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall  be

incorporated in the Tender Document:

a)  Joint Venture should be allowed only when the number of identifiable different works is more

than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be

allowed for complex technical work below Rs.100 Crores with the approval of concerned  AMC

b)  Separate identity/name shall be given to the Joint Venture firm.

c)  Number of members in a JV firm shall not be more than three in normal circumstances, if

the work involves only  one discipline (say Civil or Electrical). If number of members in JV is

required to be more than three, then approval of concerned AMC needs to be sought.

d)  A member of JV firm shall not be permitted to participate either in individual capacity or as a

member of another JV firm in the same tender.

e)   The tender form shall be purchased and submitted in the 'name of the JV firm or any

constituent member of the JV.                                     76

   



f)    Normally EMD shall be submitted only  in the name of the JV and not in the name of

constituent member. However, EMD in the name of lead partner can be  accepted subject to

submission of specific request letter from lead partner stating the reasons for not submitting the

EMD in the name of JV and giving written confirmation from the JV partners to the effect that the

EMD submitted by the lead partner may be deemed as EMD submitted by JV firm.

g)  One of the members of the JV firm shall be the lead member of the JV firm who shall have a

majority (at least 51%) share of interest in the JV firm. The other members shall have a share of

not less than 20% each in case of JV firms with up to three members and not less than 10%

each in case of JV  firms with more than three members. In case of JV  firm with  foreign

member(s), the lead member has to be an Indian firm with a minimum share 5 1%

h)   A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV

members shall be submitted by the JV firm along with the tender. The complete details of the

members of the JV firm, their share and responsibility  in the JV firm etc. particularly  with

reference to financial technical and other obligation shall be furnished in the agreement.

i)  Once the tender is submitted, the agreement shall not be modified/altered/terminated during

the   validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the

full Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of

this agreement shall be extended till the currency of the contract expires.

j)   Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. The

constitution of the JV firm shall not be allowed to be modified after submission of the tender bid

by the JV firm except when modification becomes inevitable due to succession laws etc. and in

any case the minimum eligibility criteria should not get vitiated. In any case the Lead Member

should continue to be the Lead Member of the JV firm. Failure to observe this requirement would

render the offer invalid.

k)  Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be

altered during the currency  of contract except when modification become inevitable due  to

succession laws etc. and in any case the minimum eligibility  criteria should not get vitiated.

Failure to observe this stipulation shall be deemed to be breach of contract with all consequential

penal action as per contract condition.

l)  On award of contract to a JV firm, a single Performance Guarantee shall be required to be

submitted by the JV firm as per tender conditions.  All the Guarantees like Performance

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance  etc. shall be

accepted only in the name of the JV firm and no splitting of guarantees amongst the members of

the JV firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has

been awarded) has to be executed  and got registered before the  Registrar  of the Companies

under Companies Act or before the Registrar / Sub-Registrar under the Registration Act,

1908. This agreement shall be submitted by the JV firm to the BMC before signing the contract

agreement for the work. (This agreement format should  invariably  be part of the  tender

condition). In case the tenderer fails to observe/comply with this stipulation, the full Earnest
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Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken  against

partners of the JV  and the JV. This joint venture agreement shall have, inter-alias,  following

clauses:-

i. Joint and several liability - The members of the JV firm to which the contract is award- ed,

shall be jointly  and severally liable to the Employer (BMC) for execution of the pro-  ject in

accordance with General and Special conditions of the contract. The JV members shall also be

liable jointly  and severally  for the loss, damages caused to the BMC during  the  course of

execution of the contract or due to no execution of the contract or part there- of.

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of the

contract including the period of extension if any  and the maintenance period after the work is

completed.

i Governing Laws - The Joint Venture Agreement shall in all respect be governed by

and interpreted in accordance with Indian Laws.

i. Authorized Member -Joint Venture members shall authorize one of the members on

be- half of the Joint Venture firm to deal with the tender, sign the agreement or enter into

con- tract in respect of the said tender, to receive payment, to witness joint measure-

ment of work done, to sign measurement books and similar such action in respect of the

said tender/contract. All notices/correspondences with respect to the contract would be

sent only to this authorized member of the JV firm.

No member of the Joint Venture firm shall have the right to assign or transfer the interest right or

liability in the contract without the written consent of the other members and that of the employer

in respect of the said tender/contract.

n.  Documents to be enclosed by the JV firm along with the tender:

i.   In case one or more of the members of the JV firm is/are partnership firm(s), following

documents shall be submitted:

a.   Notary certified copy of the Partnership Deed,

b.  Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of

appropriate value (in original).

c.  Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to

sign the MOU and JV Agreement on behalf of the partners and create liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents shall

be enclosed:

a.   Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary

Concern and he is sole proprietor of the Concern OR he is in position of "KARTA" of Hindu

Undivided Family and he has the authority, power and consent given by other partners to act on

behalf of HUF.
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iii.  In case one or more members is/are limited companies, the following documents shall be

submitted:

a. Notary certified copy of resolutions of the Directors of the Company, permitting the company

to enter into a JV agreement, authorizing MD or one of the Directors or Managers of the

Company to sign MOU, JV Agreement, such other documents required to be signed on behalf of

the Company and enter into liability against the company and/or do any other act on behalf of the

company.

b.  Copy of Memorandum and articles of Association of the Company.

c.   Power of Attorney (duly registered as per prevailing law) by the Company     authorizing

the person to do/act mentioned in the para (a) above.

e.  All the members of the JV shall certify that they have not been black listed or debarred by

BMC from participation in tenders/contract in the past either in their individual capacity or the JV

firm or partnership firm in which they were members / partners.

f.   Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be

adjudged based on satisfactory fulfillment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the

JV firm  shall  meet  at  least  35%  requirement  of  technical  capacity as  stipulated  in  tender

document.                                                            OR

In case of composite works (e.g. works involving more than one distinct component such as Civil

Engineering  works,  M&E  works,  Electrical  works,  etc.  and  in  the  case  of  major  bridges,

substructure and superstructure etc.), at least one member should have satisfactorily completed

35% of the value of any one component of the project work so as to cover all the components of

project work or any member having satisfactorily  completed 35% of the value of work of each

component during last seven financial years.

In such cases, what constitutes a component in a composite work shall be clearly defined

as part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm or the arithmetic

sum of contractual payments received by all the members of JV firm in any  one of the

previous three financial years and shall be at least 100% of the estimated value of the work as

mentioned in the tender.

84.  Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract or

extended date(s) / period(s) of completion,  he shall, without prejudice to any other  right or

remedy of Municipal Corporation  on account of such breach, pay as agreed compensation,

amount calculated as stipulated below (or such smaller amount as may  be fixed by the

Engineer) on the contract value of the whole work or on the contract value of the time or group of

items of work for which separate period of completion are given in the contract and of which

completion is delayed for every week that the whole of the work of item or group of items of

work concerned remains uncompleted, even though the contract as a whole be completed by
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the contract or the extended date of completion. For this purpose the term ‘ Contract Value’

shall be the value of the  work at   Contract Rates as ordered including the value of all

deviations ordered:

• Completion period for projects (originally stipulated or as extended) not exceeding 6 months :

to the extent of maximum 1 percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 6 months and

not exceeding 2 years: to the extent of maximum ½ percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding  2 years : to

the extent of maximum ¼ percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a

week the compensation payable for that fraction shall be proportional to the number of days

involved.

Provided always that  the  total amount of compensation for  delay to be paid this

condition shall not exceed the undernoted percentage of the Contract Value of the item or group

of items of work for which a separate period of completion is given.

i)  Completion period (as originally stipulated or as extended) not exceeding 6 months:

10 percent.

ii)   Completion period (as originally stipulated or as extended) exceeding 6 months and not

exceeding 2 years :  7½ percent.

Iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.

The amount of compensation may be adjusted set off against any sum payable to the

contractor under this or any other contract with the Municipal Corporation.

85.   Action And Compensation Payable In Case Of Bad Work And Not Done As  Per

Specifications

All works under or in course of execution or executed in pursuance of the

contract, shall at all times be open and accessible to the inspection and   supervision of the

Engineer-in-charge, his authorized subordinates in charge of  the  work and all the superior

officers,  officer  of  the  Vigilance  Department  of  the  BMC  or  any organization engaged by

the BMC for Quality Assurance and the contractor shall, at all times, during the usual working

hours and at all other times at which reasonable notice of the visit of such officers has been

given to the contractor, either himself be present to receive orders and instructions or have a

responsible agent duly accredited in writing,  present  f or  t hat  purpose.  Orders  given  to

the   Contractor ’s   agent    shall    be considered  to have the same force as if they had been

given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of

the work or to the officer of Vigilance Department, that any work has been executed with
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unsound, imperfect or unskillful workmanship or with materials of any inferior description, or that

any materials or articles provided by him for the execution of the work are unsound or of a

quality  inferior to that contracted for or otherwise not in  accordance with the contract, the

contractor shall, on demand  in writing which shall be  made within twelve months of the

completion of the work from the Engineer-in-Charge specifying the work, materials or articles

complained of notwithstanding that the same  may have been passed, certified and paid for

forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case

may require or as the case may be, remove the materials or articles so specified and provide

other proper and suitable materials or articles at his own charge and cost. In the event of the

failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid,

then the contractor shall be liable to pay compensation at the same rate as under clause 8.e. of

the general condition of contract in section 9 of tender document (for Compensation for delay)

for this default. In such case the Engineer-in Charge may not accept the item of work at the rates

of work at the rates applicable under the contract but may accept such items at reduced rates as

the Engineer in charge may consider reasonable during the preparation of on account bills or

final bill if the item is so acceptable without detriment to the safety and utility of the item and the

structure or he may reject the work outright without any  payment and/or get it and other

connected and incidental items rectified, or removed and re-executed at the risk and cost of the

contractor. Decision of the Engineer-in- Charge to be conveyed in writing in respect of the same

will be final and binding on the contractor.

If   the  penalization amount exceeds maximum limit   with respect to  Clause 8.e  of

Standard General Conditions of Contract, then a show cause notice shall necessarily be issued

to the contract as to why the contract should not be terminated.

   The above clause is summarized to make it easy to understand as follows:

1.  The Engineer-in-charge shall issue notice to the contractor for rectifying the defects or redoing

of the work if necessary, within specific time to achieve the desired quality and quantity of the

work  and this  should  be governed by clause 8.f  and 9.b  of  Standard General  Conditions  of

Contract.

2.   If  the contractor fails to comply the same, only then, the contractor shall  be liable to pay

compensation  at  the  same  rate  as  under  clause  8.e  of  the  Standard  General  Condition  of

Contract (for Compensation for delay) for this default.

3.  If the penalization amount exceeds the maximum limit, then the contractor will be liable for

being  banned/ deregistered from business dealings with BMC and this shall  be governed by

relative provision in Registration Rules of BMC and Standard General Conditions of Contract.

4.   This penalization shall  be levied only on account of  delay in work, unsound, imperfect or

unskillful workmanship or with materials of any inferior description, or that any materials or articles

provided by him for the execution of the work are unsound or of quality inferior to that contracted

for or otherwise not in accordance with the contract.
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86.   Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the

relevant   clauses   in   documents that   form   a   part   of   contract as   exercised or   is

exercisable in the event of any future case of default by the Contractor, he is declared liable to

pay compensation amounting to the whole of his security deposit. The liability of the Contractor

for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he

may, if he so desires, take possession of all or any tools and plant, materials and stores in or

upon the work of site thereof or belonging to the Contractor or procured by him and intended to

be used for the execution of the work or any part thereof paying or allowing for the same in

account at the contract rates, or in the case of contract rates not being applicable at current

market rates to be certified by the Executive Engineer, may after giving notice in writing

to the Contractor or his staff of the work or other authorized agent require him to remove such

tools and plants, materials or stores from the premises within a time to be specified in such notice

and in the event of the Contractor failing to comply with any such requisition, the Executive

Engineer may remove them at the contractors expense of sell them by auction or private sell on

account of the Contractor at his risk in all respects and certificate of the Executive Engineer as to

the expense of any such removal and the amount of the proceeds an expense of any such sell

be final and conclusive against the Contractor.

87.  No Claim to Any Payment or Compensation or Alteration In or Restriction of
             Work

a If at any time after the execution of contract documents, the Engineer shall for any reason

whatsoever,  desires that the whole or any part of the works specified in the  Tender

should be suspended for any period or that the whole or part of the work should not be

carried out, at all, he shall give to the Contractor a Notice in writing of such desire

and upon the receipt of such notice, the Contractor shall forthwith suspend or stop the

work wholly or in part as required after having due regard to the appropriate stage at

which the work should be stopped or suspended so as not to cause any damage or injury

the work already done or endanger the safety thereof, provided that the decision of the

Engineer as to the stage at which the work or any part of it could be or could have been

safely stopped or suspended shall be final and conclusive against the contractor.The

Contractor shall have no claim to any payment or compensation whatsoever by reason of

or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or

curtailment except to the extent specified hereinafter.

(a)Where  the  total  suspension of  Work  Order  as  aforesaid  continued for  a continuous

period exceeding 90 days the contractor shall be at liberty to withdraw from the contrac-

tual obligations under the contract so far as it pertains to the un-executed part of the work

by giving 10 days prior notice in writing to the Engineer within 30 days of
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(b) the expiry of the said period of 90 days, of such intention and requiring the Engineering to

record the final measurement of the work already done and to pay final bill.  Upon giving

such Notice, the Contractor shall be deem to have been discharged from his obligations

to complete the remaining unexecuted work under his contract.  On receipt of such notice

the Engineer shall proceed to complete the measurement and make such payment as

may be finally due to the contractor within a period of 90 days from the receipt of such

Notice in respect of the work already done by the contractor. Such payment shall not

in any manner prejudice the right of the contractor to any further compensation under the

remaining provisions of this clause.

(c)  Where the Engineer required to Contractor to suspend the work for a period in ex-

cess of 30 days at any time or 60 days in the aggregate, the Contractor shall be

entitled to apply to the Engineer within 30 days of the resumption of the work after

such suspension for payment of compensation to the extent of pecuniary loss suffered

by him in respect of working machinery remained ideal on the site of on the account of his

having an to pay the salary of wages and labour engaged by him during the said period

of suspension provided always that the contractor shall not be entitled to any claim in re-

spect of any such working machinery, salary or wages for the first 30 days whether con-

secutive  or in the aggregate or such suspension or in respect of any such suspension

whatsoever occasion by unsatisfactory work or any other default on his part, the decision

of the Engineer in this regard shall be final and conclusive against the contractor.

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages

arising from non provision of lights, fencing, etc.

The Contractor shall supply at   his  own cost all  material, plant, tools, appliances,

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper for the

proper execution of the work, whether,  in the original altered or substituted  form and whether

included in the specification of other documents  forming part of the contract or referred to in

these conditions or not and which may be necessary for the purpose of satisfying or complying

with the requirements of the Eng-In-Charge as to any matter as to which under these conditions

is entitled to be satisfied, or which is entitled to require together with the carriage therefore to and

from the work.

The Contractor shall also supply without charge, the requisite number of person with
the means and materials necessary for the purpose of setting out works and counting, weighing
and assisting in the measurements of examination at any time and from time to time of the work
or materials, failing which the same may be provided by the Engineer In-charge at the expense
of the contractor and the expenses may be deducted  from any money due to the contractor
under the contract or from his security deposit or the proceeds of sale thereof, or offers sufficient
portion thereof.

The contractor shall provide all necessary  fencing and lights required to protect the
public from accident and shall also be bound to bear the expenses  of defence of every suit,
action or other legal proceedings, that may be brought by any person for injury sustained owing
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to neglect of the above precautions and to pay any damages and cost which may be awarded in

any such suit action or proceedings to any such person or which may with the consent of the

contractor be paid for compromising any claim by any such person.

89.  Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without

a written permit from the Engineer In-charge.  When such permit is given, and also in all cases

when destroying cut or dug up trees brushwood, grass, etc., by  fire, the contractor shall take

necessary measure to prevent such fire spreading to or  otherwise damaging surrounding

property.   The Contractor shall make his  own arrangements for drinking water for the labour

employed by him.

90.  Compensation  for  all  damages  done  intentionally  or  unintentionally  by         contractor

’s   labour whether in or beyond the limits of B MC property  including  any damage caused by

spreading the fire shall be estimated by the  Engineer In-charge or such other officer as he

may appoint and the estimate of   the   Engineer in-charge to the decision of the Dy. Chief

Engineer on appeal shall be  final and the contractor shall be bound to pay the amount of the

assessed   compensation on demand failing which the same will be recovered from the

Contractor as damages or deducted by the Engineer In-charge from any sums that  may be

due or become due from BMC to contractor under this Contract or  otherwise.  Contractor shall

bear the expenses of defending any action or other  legal  proceedings that may be brought to

prevent the spread of fire and he shall pay  any damages and costs that may be awarded by

the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith,

notified by the contractor through the Engineer In-charge for his information.

92.  Action where no specifications :

In the case of any class of work for which there is no such specifications, such works shall be

carried out in accordance with the specifications and in the event of  there  being no such

specifications, then in such case, the work shall be carried out in all respects in accordance with

all instructions and requirements of the Engineer In- charge.

93.   Safety and medical help :

i.The Contractor shall be responsible for and shall pay the expenses of providing

medical help to any workmen who may suffer a bodily injury as a result of an accident.  If

such expenses are incurred by BMC, the same shall be recoverable from the contractor

forthwith and be included without prejudice to any other remedy of B M C  from any

amount due or that may become due to the Contractor.

ii.The contractor shall provide necessary personal safety equipment and first-aid box for

the use of persons employed on the site and shall maintain the same in condition suitable

for immediate use at any time.

iii.The workers shall be required to use the safety equipments so provided by the contrac-

tor and the contractor shall take adequate steps to ensure the proper use of equipments

by those concerned.                                             
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iv.When the work is carried on in proximity to any place where there is risk or drawing all

necessary equipments shall be provided and kept ready for use and all necessary steps

shall be taken for the prompt rescue of any person in danger.

94.  No compensation shall be allowed for any delay caused in the starting of the work on

account of acquisition of land or in the case of clearance of works, on account of ant delay in

according to sanction of estimates.

95.   Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health

Officer of BMC.  Contractor shall see that mosquitogenic conditions are created so as to keep

vector population to minimum level.   Contractor shall carry out anti-malaria measures in the

area as per the guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed  anti-malaria measures resulting in  increase in

malaria incidence, contractor shall be liable to pay BMC on anti- malaria measures to control the

situation in addition to fine.

96. Grievance Redressal Mechanism:

BMC has formed a Grievance Redressal Mechanism for redressal of bidder’s grievances. 
Any Bidder or prospective Bidder aggrieved by any decision, action or omission of the procuring 
entity being contrary to the provisions of the tender or any rules or guidelines issued therein, in 
Packet ’A’, ‘B’ & ‘C’ can make an application for review of decision of responsiveness in Packet 
’A’, ‘B’ & ‘C within a period of 7 days or any such other period, as may be specified in the Bid 
document.

While making such an application to procuring entity for review, aggrieved bidders or 
prospective bidders shall clearly specify the ground or grounds in respect of which he feels 
aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General 
Requirements), an application for review may be filed only by a bidder who has participated in 
procurement proceedings and after declaration of successful bidder in Packet ‘B’ (Technical Bid), 
an application for review may be filed only by successful bidders of Packet ‘A’. Provided further 
that, an application for review of the financial bid can be submitted, by the bidder whose technical 
bid is found to be acceptable / responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is 
required to be suspended pending disposal of such review. The BMC after examining the 
application and the documents available to him, give such reliefs, as may be considered 
appropriate and communicate its decision to the Applicant and if required to other bidders or 
prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any 
case within 10 days from the date of receipt of such application or such other period as may be 
specified in pre-qualification document, bidder registration document or bid documents, as the 
case may be.

Where BMC fails to dispose off the application within the specified period or if the bidder 
or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or 
prospective bidder may file an application for redressal before the “Internal Procurement 
Redressal Committee” within 7 days of the expiry of the allowed time or of the date of receipt of 
the decision, as the case may be. Every such application for internal redressal before Redressal 
Committee shall be accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D. 
in favour of M.C.G.M.
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1st appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to 
concerned DMC/Director who should decide appeal in 7 days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for 
decision.

Grievance Redressal Committee (GRC) is headed by concerned D.M.C./ Director of 
particular department for the first appeal/grievances by the bidder against the decision for 
responsiveness / non- responsiveness in Packet ’A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, 
concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) 
office where appeals of aggrieved bidder will be received with fee of rs. 25,000/- from 
aggrieved bidder. The necessary correspondence in respect of said applications to the 
aggrieved bidder & concerned department, issuing notices, arranging of Grievance 
Redressal Committee (GRC) with D.M.C. and further proceeding will be carried out through
registrar appointed by MCGM.

No application shall be maintainable before the redressal Committee in regard of 
any decision of the BMC relating to following issues:

Determination of need of procurement.

The decision of whether or not to enter into negotiations.

Cancellation of a procurement process for certain reasons.

On receipt  of  recommendation of  the Committee,  It  will  be communicate his  decision
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be
considered  necessary  from the  date  of  receipt  of  the  recommendation  and  in  case  of  non-
acceptance of any recommendation, the reason of such non-acceptance shall also be mentioned
in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal  Committee,  if  found,
come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious
nature and submitted with the intention of delaying or defeating any procurement or causing loss
to the procuring entity or any other bidder, then such complainant shall be punished with fine,
which may extend to Five Lac rupees or two percent of the value of the procurement, whichever
is higher.
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SECTION 9

SPECIFICATIONS

& SELECTION OF MATERIAL
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SPECIFI  C      A  T  IO      NS      &      SEL  E      CT  I      O  N      O      F      M  A  T  E      R  I      AL

General Specification

1) The technical specifications for the work included in this tender are prepared with care

with a view not to create any additional work. However, all the items and works which

are required for satisfactory completion and guaranteed performance of the system /

projects are deemed to be included in the offer and no extra cost will be paid by BMC.

2) The contractor shall extend full cooperation and interaction with other agencies at site,

if involved.

3) The contractor must have facilities to undertake this job including adequate plant and

machinery.

4) The work shall be carried out with good workmanship following standard engineering

practice.

5) The successful contractor shall take utmost care not to cause any nuisance due to

noise, welding, operations etc. All the proper precautions shall be taken by them in

this respect.

6) The contractor shall issue "Identity Card" to all the work force at site.

7) The contractor shall co-operate to municipal staff & other agencies, if any working at

installation.

8) All the manpower, machinery and tools etc. required to carry out the work for success-

ful completion of job shall be arranged by contractors only.

9) The cost of any damage to Municipal property injury or death caused during the exe-

cution of work or any claim arising out of it shall be recovered from the contractors

through their bills.

10) The tenderer shall make their own arrangement for security & safety of their materials

and other belongings during erection and commissioning work at site.

11) The successful tenderer has to make his arrangement for loading, unloading, trans-

portation and handling of the equipment. The tenderer shall make immediate arrange-

ment for removal of their belongings after the completion of work.

12) The tenderer shall have to take all safety measures for his staff / labours / materials

and safety measures for other live parts during the course of work. For any mishaps

etc. if happened the contractors will be held responsible.

13) The tenderer shall inspect the site prior to submission of their offer, so as to assess

the site conditions and other details. No claim on account of ignorance of site condi-

tion or adverse site condition, etc. will be entertained during the execution of the work.

14) Any material /work carried out which is found to be defective or which does not meet

the specifications has to replaced free of cost by the contractors.
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15) The work has to be carried out in consultation with the site Engineers.

16) Guarantee Period : 36 month’s from the date of satisfactory commissioning of pump

sets  at site.

17) Inspection : All the charges towards stage / final inspection until dispatch clearance is

given shall be borne by the contractors including to and fro travel, inland transport,

lodging and boarding, etc. for two Municipal Engineers and total cost offered for the

tender should be inclusive of the same.

18) Cost : The Cost quoted should be firm through out the contract period, which shall

also includes loading, unloading, packing and forwarding, transportation, freight, tran-

sit insurance and all types of taxes, duties, levies, etc.

19) No escalation in the cost of whatsoever nature will be allowed while execution of these

works.

20)  No charges towards watch & ward will be paid till successful commissioning of panel

in all respects or expiry of contract period whichever is later.

21) The Municipal Commissioner does not bind himself to accept the lowest or any tender.

22)  Solvency Certificates

           Bidders shall have to produce along with their tender latest Solvency Certificate

(Issued maximum one year prior to the due date of the tender) of at least Rs. 8 Lakh

(Rupees Eight  Lakh  Only) from any Bank recognized by Reserve Bank of India / Govt.

of India. The amount of Solvency Certification is worked out as per table below:

Estimated cost in Rs. Amount of Solvency Certificate in Rs.
Upto 2 lakh 0.5 Lakh
Fron 2 lakh to   7.5 lakhs 1.5 Lakhs
7.5  lakhs to 15 lakhs 3  lakhs
15 lakhs to 25 lakhs 4 lakhs
Above 25 lakhs 8 lakhs

   

23)Penalty: In addition to clause no 84 in ‘General Conditions’ on page no 79 & 80  in DT,

following penalty is also applicable for each pumping station:

a) For failure of any activity for the want of adequate staff or non –operational condition of

pump  set,  valve  operation  etc.  (arising  because  of  negligence  on  the  part  of

maintenance), due to which the water supply pattern disturbed / suspended in any shift,

will involve Rs.5,000/- per day or part thereof & the said amount will be deducted from the

contractor’s  running  bill  without  any intimation to the contractor.  In  addition to this  an

average / day payment payable to the contractor will not be paid.

    b) For causing any damage to any equipment/ system accessories or electrical switch

gears/wiring/cabling etc amount equivalent to the replace of the damages in addition to Rs

5000/- for affecting water supply will be deducted from the running bill
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 c) The contractor shall have to issue the I card to their staff appointed , failure to wear ‘I’ card

penalty of Rs 50/- per person per day will be imposed to the contractor. The Contractor

shall  give the uniforms to the staff  deployed at  this  pumping station failure to uniform

penalty of Rs 100/- per person per day observed at first time, for second time Rs300/- per

person per day and for third time Rs 5000/ per person per day will be imposed to the

contractor.

           
24)  Payments : 100% payment of contract cost will released after SITC  of all pump sets with

allied accessories on pro-rata basis at  various reservoirs  under AEMWWES-II,within 30 days

after receipt of bill.

 25) Contract Period: 6 months for SITC of SWD submercible dewatering pump sets  from the

date of receipt of P.O .
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BRIHANMUMBAI MUNICIPAL CORPORATION 
       (HYDRAULIC ENGINEER'S DEPARTMENT )

  Subject  :  -   Supply,  Installation,  Testing  &  Commissioning  of  SWD  submersible
dewatering pump sets at various reservoirs under AE(M)WW ES-II..

                     Specifications & Scope of work

SCOPE OF THE WORK:

                               AE(Maint.)WWES-II section maintains reservoirs, pumping stations in Eastern suburb

division.  There are nine reservoirs and 27 pumping stations under A.E.(M)WWES-II.  These

reservoirs cater potable water to different areas in Eastern Suburb division. 

The Bhandup Hill Reservoir is situated in hilly areas and surrounded by dense forest

areas. The Bhandup Hill Reservoir is heavy rainfall prone area and this heavy rainfall causes

heavy discharge flowing in strom water drains of reservoir. The storm water drain situated at

south-west of Bhandup Hill Reservoir-II have steep slope and rain water coming from hill behind

Bhandup Hill Reservoir-II and other storm water drains are accumulated at Culvert No 1 and

flows through mentioned storm water drain.   Sometimes, In case of heavy rainfalls/downpour,

rain water overflows through this storm water drain and due to steep slope, overflowing rain

water with high velocity collide on compound walls of reservoir, which could result in untoward

incidents, Such incident was occurred on downpour of 17.07.2021, the compound wall of said

reservoir was collapsed due to impact of rain water.

In order to prevent such untoward incident, The E.E.(Civil) maints Instructed to provide

SWD pump of adequate capacity during monsoon as allied  preventive measures.

         Furthermore, at Trombay low level reservoir there is valve gallery for compartment no.3 .In

rainy season all storm water enter into the valve gallery through entrance of room and through

the duct which passes very close to back side of the room. This duct has a leakage inside the

valve gallery. Due to this, control room overflows, causing problem for valve operation to the

staff. Room has electric supply with electric switches and equipments, it may harmful to staff.

Staff is complaining frequently.  At all reservoirs  the BFV’s,  Flow meters installed in chambers

are protected with chamber covers. These chambers and valve galleries get flooded in rany

season.The said valve gallery doesn’t have any dewatering arrangement. If any leakage occurs

the valve gallery will be filled with leaking water till supply is not close. The all  BFVs installed

with electric actuators & filling of valve gallery might causes electric breakdown due to water

contact.
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    Scope of work: In brief the scope of work includes following:

1.  Supply,  installation  ,testing  &  commissioning  of  1  No.  of  electrically  operated  SWD

Submersible Dewatering pump-set having discharge at least capacity 100 M3/hr against 10 Mtr

Head, along with DOL Starter panels and 6'' hose pipe 30mtr with accessories.

2.  Supply,  installation,testing  &  commissioning  of  1  No.  of  electrically  operated  SWD

Submersible Dewatering pump-set having discharge at least capacity 175 M3/hr against 10 Mtr

Head, along with DOL Starter panels and 6'' hose pipe 30mtr with accessories.

3.  Supply,  installation,testing  &  commissioning  of  1  No.  of  electrically  operated  SWD

Submersible Dewatering pump-set having discharge at least capacity 300 M3/hr against 10 Mtr

Head, along with DOL Starter panels and 8'' hose pipe 30mtr with accessories.

4.  Supply,  installation,testing  &  commissioning  of  1  No.  of  electrically  operated  SWD

Submersible Dewatering pump-set having discharge at least capacity 500 M3/hr against 10 Mtr

Head, along with DOL Starter panels and 8'' hose pipe 30mtr with accessories.

Sr.no. Description qty Per  unit Location

1 SITC of Submersible SWD dewatering pump set  having 
Head 10 mtrs & Discharge Capacity100 Cu.mtr /hr , with 
allied accessories.

1 JOB TLLR

2 SITC of Submersible SWD dewatering pump set  having 
Head 10 mtrs & Discharge Capacity175 Cu.mtr /hr , with 
allied accessories.

1 JOB TLLR

3 SITC of Submersible SWD dewatering pump set  having 
Head 10 mtrs & Discharge Capacity300 Cu.mtr /hr , 
allied accessories.

1 JOB BHR

4 SITC of Submersible SWD dewatering pump set  having 
Head 10 mtrs & Discharge Capacity500 Cu.mtr /hr ,with 
allied accessories.

1 JOB BHR

Specification:

1.  Submersible vertical bottom suction, single stage, non-clog, centrifugal type pumps,

close coupled to the motor with extended shaft.

2.    Smooth finished CF8M single piece impeller suitable for pumping water and capable

of passing up to 25 mm solids and fibrous materials.

3.   The housing shall be of Cast Iron construction. It shall be light weight, stiff and strong

for minimum 15 years life.

4.  Pump motor shall  be housed in a watertight  oil  filled, stainless steel  casing. The

motor shall be specifically insulated to offer high resistance to moisture, heat and

aging. The motor shall be suitable for 415 Volt, 3-phase, 50 Hertz power.
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5.  The motor shall be capable of operating the pump at any point on the pump curve

without  exceeding  the  motor  nominal  rating  and  shall  be  capable  of  running  in

submerged condition.

 6. Motor bearings shall have a minimum life of 50,000 hours.

    7. The shaft with motor at one end and pump impeller at the other, shall pass through oil-filled

compartment in the middle with mechanical seals.

    8. Each pump shall be supplied complete with a 30 m length of neoprene jacket power cable to

connect to the control panel.

    9.  Each pump should have provision to connect to a flexible hose with quick-release coupling at

free end suitable to connect to fixed piping or to another hose.

   10. The dewatering pumps shall each be capacity 100/175/300/500 m3/hr against a discharge

head of 10 m.

    11. Hose pipe and accessories as per detail below for each pump set; 

      

Sr.no. Descricption QTY Unit

1 Supply and fixing of 6/8" PVC hose pipe 30 Mtr

2 Supply and fixing of 6/8" hose pipe coupling 1 Set

3 Supply and fixing of 6/8" Canvas hose pipe 30 MTr

4 Supply and fixing of 6/8" PVC hose clamp 1 Set

Control Panels:

 Provide pump controllers complete with all the necessary mounting hardware as required. 
 DOL Starter panels should be double door water proof along with canopy all with the 

following controls and instrumentation: 
 One power disconnect switch for the pumping unit to accept 415 V, 3 phase power 

supply; 
 ON/OFF/RESET switches for pump; 
 Running lights; 
 Pump starter; 
 Individual failure LEDs. 

Approved Manufacturer/Supplier of The Equipment:

 KBL/KSB/Jasco/Grundfos/Willo
1. Jasco
2. KSB
3. Grundfos
4.  Willo
5.   KBL

 

Pump Testing:
 The combined pump and motor units shall be tested in the manufacturer’s factory in 

 accordance with the standards of the hydraulic institute/ IS codes: 

 The minimum extent of testing shall be as follows: 
o Certified performance testing accordance with the standards of the hydraulic institute in
the factory of the manufacturer.

o The pump casing shall be hydrostatically pressure tested to 10 Bar
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Sr. Description Required
A Quantity AS per Specification

B Make KBL/KSB/Jasco/Grundfos/Willo

C Model  As per manufacturer

D Operating Conditions  

1 Pumped Medium Storm Water
2 Fluid Temperature 20 to 40 Deg. C

3 Pump Capacity 100/175/300/500 m3/hr.
4 Head 10 m

E Pump Description
1 Design Close - coupled Submersible
2 Orientation Vertical
3 Service Continuous
4 Suction Position Bottom
5 Impeller Type Non - Clog with single vane
6 Free Passage size Upto 25 mm
7 Direction rotation from drive As per Manufacturer
8 Bearing Type Antifriction
9 Minimum bearing life Min 50000 hrs.
10 Pump discharge size AS per Manufacturer

F Motor specifications
1 Rated Power As per manufacturer
2 Speed 1500 rpm or suitable
3 Operating Voltage 415 V
4 Insulation Class F
5 Motor enclosure IP68

G Material of Construction
1 Pump Casing IS210 FG 260 or better
2 Shaft Stainless steel AISI 410H
3 Impeller ASTM A-48 class 40B /CF8M/ Cast Iron
4 Motor Housing IS210 FG 260 or better
5 Motor Cable Chloroprene rubber + Copper
6 Mounting Set Cast Iron
7 Fasteners SS
8 Mechanical Seal Sic Vs Sic / Carbon Vs Sic
9 lifting Chain/Hook SS 

H SENSOR
1 Temperature sensor For Stator winding
2 Leakage Sensors At Junction box and Stator Housing
3 Leakage Sensors For water in oil
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     7. GENERAL CONDITIONS :

     7.1  All  the man, machinery and tools etc. required to carry out  the work for successful

completion of job shall be arranged by contractors only.

    7.2  It is essential on the part of tenderer to collect complete details of work to be carried out by

visiting the site  and by visiting office of the address, as no claim shall be entertained later on

account of ignorance of site conditions and details required.

    7.3  The cost of any damage to Municipal property injury or death caused during the execution

of work or any claim arising out of it, shall be recovered from the contractors through their bills.

   7.4  The tenderer shall  make their own arrangement for storage, security & safety of their

materials and other belongings during its contract period at their cost at work place.

7.5 The  successful  tenderer  has  to  make  his  own  arrangement  for  loading,  unloading,

transportation and handling of the equipment. The tenderer shall make immediate arrangement

for removal of their belongings after the completion of work.

7.6 The tenderers shall have to take all safety measures for his staff / labours / materials during

the course of  work. For any mishaps etc. if happened the contractors will be held responsible.

7.7 The tenderers shall inspect the site prior to submission of their offer, so as to access the site

conditions  and  other  details.  No  claim  on  account  of  adverse  site  condition,  etc.  will  be

entertained during the execution of the work.

7.8 All the tools and materials required for the job shall be arranged by the successful tenderer

at his risk and cost and only free water, electric supply for the installation work shall be provided

at site, if available.

     a. Any allied work arising during the execution and which is absolutely necessary for the

completion of the job shall be carried out by the successful tenderer at his cost.

     b. The bidders shall  note that  no payment will  be given for  removal & transportation of

excavated material. Any claim in respect of this will be refused or rejected. 

    c. Any material /work carried out which is found to be defective or which does not meet the

specifications has to replaced free of cost by the contractors.

    d. The layout and the work has to be carried out in consultation with the site Engineers. The

BMC reserves the right to modify / alter the layout / design to suit the site conditions.

   e.The Pump data sheets attached with tender shall be filled in by the tenderer.

     f.The Municipal Commissioner does not bind himself to accept the lowest or any tender. 

     No charges towards watch & ward will be paid till successful completion of installation of all the

equipment in all respects or expiry of contract period whichever is later. 

                            Sd/-                                 Sd/-                                       Sd/-

                         S.E(BHR)                    A.E(M)W.W.E.S-II                           E.E(H.W)W.W
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                                                         APPENDIX - I
TECHNICAL DATA SHEET FOR PUMP

Sr. Description    MCGM Requirement      Offered by bidder
A Quantity  As Per specification
B Make KBL/KSB/Jasco/Grundfos/Willo
C Model  As per manufacturer
D Operating Conditions
1 Pumped Medium Storm water
2 Fluid Temperature 20 to 40 Deg. C

3 Pump Capacity 100/175/300/500 m3/hr.
4 Head 10 m
E Pump Description
1 Design Close - coupled Submersible
2 Orientation Vertical
3 Service Continuous
4 Suction Position Bottom
5 Impeller Type Non - Clog with single vane
6 Free Passage size Upto 25 mm
7 Direction rotation from drive As per Manufacturer
8 Bearing Type Antifriction
9 Minimum bearing life Min 50000 hrs.
10 Pump discharge size AS per Manufacturer
F Motor specifications
1 Rated Power As per manufacturer
2 Speed 1500 rpm or suitable
3 Operating Voltage 415 V
4 Insulation Class F
5 Motor enclosure IP68
G Material of Construction
1 Pump Casing IS210 FG 260 or better
2 Shaft Stainless steel AISI 410H

3 Impeller
ASTM A-48 class 40B /CF8M/ 
Cast Iron

4 Motor Housing IS210 FG 260 or better
5 Motor Cable Chloroprene rubber + Copper
6 Mounting Set Cast Iron
7 Fasteners SS
8 Mechanical Seal Sic Vs Sic / Carbon Vs Sic
9 lifting Chain/Hook SS 
H SENSOR
1 Temperature sensor For Stator winding

2 Leakage Sensors
At Junction box and Stator 
Housing

3 Leakage Sensors For water in oil

Manufacturer’s Seal & Signature                        Bidder's seal & Signature
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SELECTION OF M  AT  ERI  AL

1.   All materials brought on the site of work and meant to be used in the same, shall be the

best of their respective kinds and to the approval of the Engineer. The Engineer or his

representative will accept that the materials are really the best of their kinds, when it is

proved beyond  doubt  that  no  better materials  of  the  particular  kind  in  question  are

available in the market.

2.   The   contracto  r   shall   obtain   the   approval   of   the   Engine  er   of   sampl  es   of   all   materials   to   be

used in   the   works   and   shall   d  e  posit   these   sampl  es   with   him   before   pla  cin  g an   or  der   for

th  e   mater  ials   with   the   suppl  iers. The   materials   brou  ght   on   the   works   shall   conform   in

ever  y   respe  ct   to their   approved   sampl  es. Fresh   sampl  es   shall   be   deposited   with   the

Engineer   when  ever   the t  ype or sou  rce   of an  y mat  erial chan  ges.

3.   The contractor shall check each fresh consignment of materials as it is brought to the

site of  works to see that they conform in all respects to the Specifications of the

samples approved by the Engineer, or both.

4.   The Engineer will have the option to have any of the materials tested to find out whether

they are in accordance with the Specifications and the Contractor will bear all expenses

for such testing. All bills, vouchers and test certificates, which in the opinion of the

Engineer or his representative are necessary to convince him as to the quality of the

materials or their suitability shall be produced for his inspection when required.

5.  Any materials that have not been found to conform to the specifications will be rejected

forthwith and shall be removed from the site by the contractor at his own cost

within 24 hours.

6.   The Engineer shall have power to cause the Contractors to purchase and use such

materials from any particular source, as may in his opinion be necessary for the proper

execution of the work.

7.   Notwithstanding the source, the sand shall be washed using sand washing machine before 
use.

           Sd/-                           Sd/-                                     Sd/-                                           Sd/
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DEVIATION FROM SPECIFICATION & CONDITIONS OF DOCUMENT  

THE TENDERER SHALL STATE ANY DEVIATION FROM THE SPECIFICATIONS,  TERMS AND CONDITIONS OF

DOCUMENT CONTAINED IN THIS OFFER.  IRRESPECTIVE OF REFERENCES TO DEVIATIONS MADE IN

COVERING LETTER /  CORRESPONDENCE /  DRAWINGS /  CATALOGS,  THE TENDERER SHALL LIST

SEPARATELY ALL DEVIATIONS IN THIS SCHEDULE. EXCEPT FOR DEVIATIONS BROUGHT OUT SPECIFICALLY

IN THIS SCHEDULE,  IT WILL BE COMPLETELY IN ACCORDANCE WITH THIS SPECIFICATIONS &  THIS

INTERPRETATION SHALL BE BINDING ON TENDERER.

SR.NO. ITEM OR CLAUSE DEVIATION

                                                       

                                                                                                 Tenderer's seal and Signature
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 SECTION 10

FRAUD AND CORRUPT

PRACTICES
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FRAUD  AND  CORRUPT       PRACTICES

 The Applicants and their  respective officers, employees, agents and advisers shall ob-

serve the highest standard of ethics during the Bidding Process. Notwithstanding anything

to the contrary contained herein, the Authority may reject an Application without being li-

able in any manner whatsoever to the Applicant if it determines that the Applicant has,

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent prac-

tice, coercive practice, undesirable practice or restrictive practice in the Bidding Process.

 Without prejudice to the rights of the Authority under relevant Clause herein  above, if

an Applicant is found by the Authority to have directly or indirectly or through an

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,

undesirable  practice  or  restrictive  practice  during the Bidding  Process,  such  Applicant

shall not be eligible to participate in any tender or RFQ issued by the Authority during a

period of 2 (two) years from the date such Applicant is found by the Authority to have

directly or indirectly or through an agent, engaged or indulged in any corrupt practice,

fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the

case may be.

 For the purposes of this Clause , the following terms shall have the meaning here-

inafter respectively assigned to them:

A. “corrupt practice” means
the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence
the actions of any person connected with the Bidding Process (for avoidance of doubt, offering
of employment to, or employing, or engaging in any manner whatsoever, directly or indirectly,
any official of the Authority who is or has been associated in any  manner, directly or
indirectly, with the Bidding Process or the LOA or has dealt with matters concerning the
Concession Agreement or arising there from, before or after the execution thereof, at any
time prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Authority, shall be deemed to constitute influencing
the actions of a person connected with the Bidding Process); or save and except as permitted
under the relevant sub clause, engaging in any manner whatsoever, whether during the Bidding
Process or after the issue of the LOA or after the execution of the Concession

B “fraudulent practice” means a misrepresentation or omission of facts or suppression

of facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

B. “coercive practice” means impairing or harming or threatening to impair or harm, directly

or indirectly, any person or property to influence any persons participation or action in the

Bidding Process;

C. “undesirable practice” means (i) establishing contact with any person connected with

or employed or engaged by the Authority with the objective of canvassing, lobbying or in

any manner influencing or attempting to influence the Bidding Process; or (ii)  having a

Conflict of Interest; and

D. “Restrictive practice”  means forming a cartel  or  arriving at  any understanding or ar-

rangement among Applicants with the objective of restricting or manipulating a full and fair

competition in the Bidding Process.
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E. If the Employer/Financier determines that the Contractor has engaged in  corrupt, fraudu-

lent,  collusive, coercive or obstructive practices, in competing for or in   executing the

Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate

the Contractor's employment under the Contract and expel him from the Site, and the pro-

visions of relevant Clause shall apply as if such expulsion had been made.

F. Should any employee of the Contractor be determined to have engaged in corrupt, fraud-

ulent, collusive, coercive, or obstructive practice during the execution of the Works,

then that employee shall be removed in accordance with relevant Clause.

                                     For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement process
or contract execution. In this context, “public official” includes Financer staff and em-
ployees of other organizations taking or reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that know-
ingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of another
party;

v. “coercive  practice”  is  impairing  or  harming,  or  threatening  to  impair  or  harm, di-
rectly or indirectly, any party or the property of the party to influence improperly the ac-
tions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of evi-
dence material to the investigation or making false statements to investigators in order
to materially impede the Financier investigation into allegations of a corrupt, fraudu-
lent, coercive or collusive practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of  matters relevant to the investiga-
tion or from pursuing the investigation; or

vii. acts intended to materially impede the exercise of the Financer’s  inspection and
audit rights provided .

viii.“party” refers to a public official; the terms “benefit” and “obligation” relate to the pro-
curement process or contract execution; and the “act or omission” is intended to influ-
ence the procurement process or contract execution.

ix. ”parties” refers to participants in the procurement process (including public officials) at-
tempting to establish bid prices at artificial, noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract execution
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SECTION 11

                         PRE BID MEETING
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PRE  BID  MEETING

(Not Applicable to this tender)

Pre-bid meeting of the interested parties shall be convened at the designated date, time and

place. A maximum of three representatives of each Applicant shall be allowed to participate on

production of authority letter from the Applicant.  Interested Bidder shall send their queries 2

days prior to the date of Pre – bid meeting only. No queries will be entertained if any queries are

not submitted during the said period.

During   the   cou  rse   of   Pr  e-bid   meeti  n  g,   the   Appli  cants   will   be   f  ree   to   see  k   clarific  ati  ons   and

make   suggesti  ons   for   c  onsiderati  on   of   the Aut  horit  y. The Authority shall Endeavor to provide

clarifications and such further information as it may, in its sole discretion, consider appropriate

for facilitating a fair, transparent and competitive Bidding Process.

12.1  I  n      t  er  p      re  t  a      tion of   e      -Te  nd      e  r     Do  c  u      me  n      t  :

a) Tenderer(s) shall examine the tender document and acquaint themselves to all 

conditions and matters affecting the cost of the works. If any tenderer(s) finds discrepancies

or omissions in the Document or if in doubt about their meaning, he should address a query

during pre -bid meeting.

b) Any  resulting  interpretation  of  the  tender  document  will  be  issued  to  tenderer(s)

as  an addendum. Verbal clarification obtained from any source shall not be binding on the

Corporation.

c) No tenderer(s) shall amend the text of any document except as may be necessary to 

comply with any addendum.

12.2  Cla  r  i  f      ica  t  ion         of         e  -Te  nd      er  i  n      g Do  c  u      me  n      ts

Pre-bid meeting (If proposed as per e-Tender notice)

a) The tenderer or his authorized representative is allowed to attend a pre -bid meeting as

per the date, time and venue mentioned in the tender notice/header da ta.

b) The purpose of the pre-bid meeting will be to clarify issues and to answer questions 

on any matter that may be raised 2 days prior to the pre-bid meeting.

c) Any tenderer requiring any clarification of the tender document and/or the works may   sub-

mit his questions on A.E. (M.)W.W. ’s  e-mail i.e.  aewwcc02.he  @mcgm.gov.in ease note that

all emails which will reach the inbox 2 days before meeting
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SECTION –12

LIST OF APPROVED BANKS
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L  I      ST       O  F       A      P  P      R  O      VED       BA  N      K  S

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended
suburbs up to Virar and Kalyan have been approved only for the purpose of accepting Banker’s
guarantee from 1997-98 onwards until further instructions.
2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a
branch of the same Bank, within the Mumbai Limit categorically  endorsing thereon that  said
bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and is
liable to be on forced against the said branch of the Bank in case of default by  the
contractor/supplier furnishing the bankers Guarantee.
List of         a  p  p      r  ov  e  d         Ba  nk      s  :      -

A S.B.I and its subsidiary Banks B Nationalized Banks
1 State Bank Of India. 19 Punjab & Sindh Bank.
2 State Bank Of Bikaner & Jaipur. 20 Syndicate Bank.
3 State Bank Of Hyderabad. 21 Union Bank Of India.
4 State Bank Of Mysore. 22 United Bank Of India.
5 State Bank Of Patiyala. 23 UCO Bank.
6 State Bank Of Saurashtra. 24 Vijaya Bank.
7 State Bank Of Travankore 24A Corporation Bank
B Nationalized Banks C Scheduled Commercial Banks
8 Allahabad Bank. 25 Bank Of Madura Ltd.
9 Andhra Bank. 26 Bank Of Rajasthan Ltd.

10 Bank Of Baroda. 27 Banaras State Bank Ltd.
11 Bank Of India. 28 Bharat Overseas Bank Ltd
12 Bank Of Maharashtra. 29 Catholic Syrian Bank Ltd.
13 Central Bank Of India. 30 City Union Bank Ltd.
14 Dena Bank. 31 Development Credit Bank.
15 Indian Bank. 32 Dhanalakshmi Bank Ltd
16 Indian Overseas Bank. 33 Federal Bank Ltd.
17 Oriental Bank Of Commerce. 34 Indsind Bank Ltd.
18 Punjab National Bank. 35 I.C.I.C.I Banking Corporation Ltd.
C Scheduled Commercial Banks D Schedule Urban Co-op Banks
36 Global Trust Bank Ltd. 61 Sangli Urban Co-op Bank Ltd.
37 Jammu & Kashmir Bank Ltd. 62 Saraswat Co-op Bank Ltd.
38 Karnataka Bank Ltd. 63 ShamraoVithal Co-op Bank Ltd.
39 KarurVysya Bank Ltd. 64 Mahanagar Co-op Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd. 65 Citizen Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd. 66 Yes Bank Ltd.
47 United Western Bank Ltd. E Foreign Banks
48 Vysya Bank Ltd. 67 ABM AMRO (N.Y.) Bank.
D Schedule Urban Co-op Banks 68 American Express Bank Ltd.
49 Abhyudaya Co-op Bank Ltd. 69 ANZ Grindlays Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd. 70 Bank Of America N.T. & S.A.
51 Bharat Co-op Bank Ltd. 71 Bank Of Tokyo Ltd.
52 Bombay Mercantile Co-op Bank Ltd. 72 Bankindosuez.
53 Cosmos Co-op Bank Ltd. 73 BanqueNationale de Paris.
54 Greater Mumbai Co-op Bank Ltd. 74 Barclays bank.
55 JanataSahakari Bank Ltd. 75 City Bank N.A.
56 Mumbai  District  Central  Co-op  Bank

Ltd.
76 Hongkong  &  Shanghai  banking

Corporation.
57 Maharashtra State Co-op Bank Ltd. 77 Mitsui Taiyokbe Bank Ltd.
58 New India Co-op Bank Ltd 78 Standard Chartered Bank.
59 North Canara G.S.B. Co-op Bank Ltd. 79 Cho Hung Bank.
60 Rupee Co-op Bank Ltd.
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                                     APPENDIX
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FORM OF TENDER
To,
The Brihanmumbai Municipal Commissioner
Sir,

I/ We have read and examined the following documents relating to the “The work of  Supply,
Installation, Testing & Commissioning of pump sets and allied works at proposed online booster
pumping station at Duck Line Road, Amar Nagar, Khindipada, Bhandup (West) in 'S' ward under
AE(M)WW ES-II.”
 Notice inviting tender.

i Directions to tenderers (General and special)
i. General condition of contract for Civil Works of the  B r i h a n m u m b a i  Mu nic ipal

Corporation as amended up to date.
ii. Relevant drawings
iii. Specifications.
iv. Special directions
v. Annexure A and B.
vi. Bill of Quantities and Rates.

1A.      I/We_                                                                           (full name in capital letters, starting

with surname), the Proprietor/ Managing Partner/ Managing Director/ Holder of the Business,

for the establishment /  firm  /   registered  company,  named  herein  below,  do  hereby

offer to

…………………………………………………………………………………………………………………
………………………………………………………………………………………
Referred to in the specifications and schedule to the accompanying form of con- tract of the rates

entered in the schedule of rates sent herewith and signed by  me/ us” (strike out the  portions

which are not applicable).

1B.  I/We do hereby state and declare that I/We, whose names are given herein below in details

with the addresses, have not filled in this tender under any other name or under the name of

any other establishment /firm or otherwise, nor are we in any way related or concerned with the

establishment /firm or any other person, who have filled in the tender for the aforesaid work.”

2.     I/We hereby tender for the execution of the works referred to in the aforesaid documents,

upon the terms and conditions, contained or referred to therein and in accordance with the

specifications designs, drawings and other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3.   According to your requirements for payment of Earnest Money amounting to

Rs.25,134/- (Rs.  Twenty  five  Thousand  one  Hundred  and  thirty  four  only). I/We have

deposited the amount through online payment gateways with the C.E. of the Corporation not to

bear interest

4.      I/We hereby  request you not  to enter into a contract with any other person/s for  the

execution of the works until notice of non/acceptance of this tender has first been communicated

to me/us,  and  in consideration of yours agreeing to refrain  from so doing  I/we agree not  to

withdraw the offer constituted by this tender be- fore the date of communication to me/us of such

notice of  non/acceptance,  which  date shall  be not later than ten days from the date of the

decision of the Standing  Committee or  Education Committee of  the Corporation, as  maybe

required  under  the Mumbai  Municipal  Corporation Act, not to accept  this tender.  (Subject to
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5.      I/We also agree to keep this tender open for acceptance for a period of 180 days from the

date fixed for opening the same and not to make any modifications in its terms and conditions

which are not acceptable to the Corporation.

6.     I/We agree that the Corporation shall, without prejudice to any other right or remedy, be

at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when called   upon to do

so.

c. I/we do not commence the work on or before the date specified  by the Engineer in  his work 

order.

7. I/We hereby further agree to pay all  the charges of whatsoever nature in connection with the

preparation, stamping and execution of the said contract.

8.  I/  We   further   agree   that,   I/  we   shal  l reg  ister   ourselves   as   ‘Employer  ’   w  ith   the   Bo  mbay   Iron   and

Stee  l  L  abour   Board’   and   fu  lf  ill a  ll   the   ob  ligatory   prov  is  ions   of   M  aharashtra   M  athadi,  H  amal   and

other   M  anual   workers   (Regulat  io  n   of   Emp  loyment  and  Welfare)   Act   19  69 and   the   Bombay   Iron

and Steel   u  np  rotected   workers Scheme 1970.

9. “I/We………………………………………….…….. have failed in the accompanying tender with

full knowledge  of   liabilities   and, therefore,   we  will not raise any objection or  dispute in any

manner  relating to  any action, including forfeiture of  deposit  and  blacklisting,  for giving any

information, which is found to be incorrect and against the instructions and directions given in this

tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently  after  the

allotment of work/contract to me/us, that any information given by me/us in this tender is false or

incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any such losses

or inconvenience caused to the Corporation in any manner and will not resist any claim for such

compensa- tion on any ground whatsoever. I/we agree and undertake that I/we shall not claim in

such case any  amount by way of damages or compensation for cancella-  tion of the contract

given to me/us or any work assigned to me/us or is with- drawn by the Corporation,”

Address                                                                             Yours faithfully,

……………………………….

…………………………….……                      Digital Signature of the Tenderer or the Firm

1.……………………………………………….

2.……………………………………………….

3.……………………………………………….

4.……………………………………………….

5.……………………………………………….
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Full Name and private residential address

of all the partners constituting the Firm

                                                                                                A/c No.

………………………………

1……………………………………..                  

                                                                                   Name of Bank

2    ……………………………………..   ……………………………………..

3   .……………………………………..                       Name of Branch

4.    ……………………………………..                        ……………………………………..

                                                                              Vender  No.

                                                                                ……………………………………
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CONTRACT AGREEMENT

E- Tender/quotation _____________________ Dated _____________DMC(SE) / AMC(P) / MC's sanction /

Standing  Committee  Resolution  No.  ______________________________  Contract  for

the “ ___________________________________________________________________________

______________________________________________________This  agreement  made  this  day  of

___________________________________________________________________________  between

Inhabitants  of  ______________________________________  carrying  on  business  at

_______________________________________________________ in  ___________under  the style  and

name of  Messrs.______________________ (Hereinafter  called "the Bidder")  of  the  one part and Shri.

the  Dy.  Municipal  Commissioner  (hereinafter  called "the  Commissioner"  in  which  expressions  are

included,  unless  the  inclusion  is  inconsistency with  the,  context  or  meaning  thereof,  his  successor  or

successors for the time being holding the office of the Dy. Municipal Commissioner of the Second Part and

the Brihanmumbai Municipal Corporation (hereinafter called "the Corporation") of the third part. WHEREAS

the  Bidder  has  tendered  for  the  works  described  above  and  his  tender  has  been  accepted  by  the

Commissioner (with the approval of the standing committee of the Corporation) NOW THIS AGREEMENT

WITNESSES as follows: -                              

                                                                        
1 In this agreement words expressions shall have the same meaning as are respectively assigned to

them in the Conditions of Contract for works hereinafter referred to.
 

1) The following documents shall be deemed to form and be read and construed as part of this agree-

ment viz.                                                              

                           

2) In consideration of the payment to be made by the Commissioner to hereby convenient with the

Commissioner  to  carry  out  the  work  of

“----------------------------------------------------------------------------------------------------------------------------------

-----------------------------------------------------------------------------------.” in  conformity in all  respects  with

the provisions of the contract.

The said Tender and letter of accep-
tance.

List of Approved Banks.

The conditions of contract. Tender Form.
The Schedule of Prices Agreement Form.
Instructions to bidders Special Conditions.
The Specifications. Drawings
The Appendices. Minutes of pre – Bid Meeting.
The performance security. Addendum, if any.

The Commissioner hereby convenient  to pay to the Bidder in consideration of  carrying out the work of

“-------------------------------------------------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------” the  Contract

Price at times in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be hereunto

affixed (for have hereunto set their respective hands and seals) the day and year above written.

                           
Signed and delivered by the 

Bidder______________________________
in the presence of & style of Trading under the  name
_____________________________________

Full name_____________________________

Bidders.

Address______________________________

_____________________________________
                                             

Signed by Dy. Municipal Commissioner 
____________________________________
____________________________________

in the presence 
of___________________________________

Dy. Municipal Commissioner

The common seal of the Brihanmumbai 
Municipal Corporation was here unto affixed 
on the----------------------------------------20    in 
the presence of two members of the
standing committee of the Corporation.

____________________________________

_________________________________

_________________________________ 

and in the presence of the Municipal 

Secretary_________________________

1.____________________________________

___________________________________2._

__________________________________

               Municipal Secretary
            

                                                                   

Note:                                                               
The successful bidder will have to pay for preparing contract documents, legal charges, stamp duty and stationery charges 

as mentioned in IT.15           
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ANNEXURE '' A ''  (Not Applicable)

Name of work: Work of supply and installation of hot dip galvanized mild steel grating and allied work in 

valve gallery at Ghatkopar High Level Reservoir under A.E.(M.)W.W.E.S-II

The Engineer for this work: Chief Engineer

                                             Dy. Chief Engineer

                                          Executive Engineer

1.   Estimated cost of Tender:

Sr. No. Description of work Total Amount Rs.
      1 Civil Work

2. Mechanical and Electrical Work
3. Total Amount

2)   Earnest Money (1% of the Estimated cost) :

3)   Time Period :

4) Percentage to be charged as supervision charges for the work got executed through other means

10 percent. The “Actual cost of the work” shall mean-

 In the case of  percentage rate contracts  the actual    cost  of the work  executed at the rates as

mentioned in the Contract Schedule adjusted by the Contractor's percentage rate and cost of extra

and excess, but excluding the cost on account  of Water Charges and Sewerage Charges if

any, payable by the contractor and also excluding cost on account of price variation claims as

provided in price variation clause as amended up to date.

     In  case  of  item  rate  contracts  the  actual  cost  calculated  for  the  work  executed  at  the  rates

mentioned in the contract schedule for different items including cost of excess and extra items of

the  work  excluding  the  cost  of  water  charges  and  sewerage  charges  if  any,  payable  by  the

contractor and excluding cost on account of  price variation claims as provided in extra excess

conditions as amended up to date.

     In  case of  lump sum  contract  the  cost  of  the work  actually carried  out  as  per  break  up and

programme of the work and the schedule of payment included in the contract including cost of any

excess  and/or  extra  items,  of  the  work,  excluding  the  cost  on  account  of  water  charges  and

sewerage charges and also excluding cost on account of price variation claims as provided in extra

excess conditions as amended up to date.
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Annexure- B

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices,

unfair means and illegal activities during any stage of his bid or during any pre-contract or post-

contract  stage in order  to secure the contract  or  in  furtherance to secure it  and in particular

commits himself to the following:-

1.  The Bidder  will  not  offer,  directly  or  through intermediaries,  any  bribe,  gift,  consideration,

reward,  favour,  any  material  or  immaterial  benefit  or  other  advantage,  commission,  fees,

brokerage or  inducement  to any official  of  the BMC,  connected directly or  indirectly  with  the

bidding process, or to any person, organization or third party related to the contract in exchange

for any advantage in the bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other

advantage, commission, fees, brokerage or inducement to any official of the BMC or otherwise in

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or

execution of the Contract or any other Contract with the Government for showing or forbearing to

show favour or disfavor to any person in relation to the Contract or any other Contract with the

Government.

3.  The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  the

transparency,  fairness  and  progress  of  the  bidding  process,  bid  evaluation,  contracting  and

implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means

and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing

the contract, shall disclose any payments he has made, is committed to or intends to make to

officials of  the BMC or  their  family  members,  agents,  brokers  or  any  other  intermediaries in

connection with the contract and the details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to

others, any information provided by the BMC as part of the business relationship, regarding plans,

technical proposals and business details, including information contained in any electronic data

carrier. The Bidder also undertakes to exercise due and dequate care lest any such information is

divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other manner

without supporting it with full and verifiable facts.

8.  The Bidder shall  not  instigate or  cause to instigate any third person to commit  any of  the

actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
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highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary

contained  herein,  the Authority  may reject  an Application without  being liable in  any manner

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice

or restrictive practice in the Bidding Process

For  the purposes  of  this  Clause  9,  the  following  terms shall  have  the  meaning  herein  after

respectively assigned to them.

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process

2.  “coercive  practice”  means impairing or  harming  or  threatening  to impair  or  harm,

directly or indirectly, any person or property to influence any persons participation or

action in the Bidding Process;

3.  “undesirable practice” means (i) establishing contact with any person connected with

or employed or engaged by the Authority with the objective of canvassing, lobbying or

in any manner influencing or attempting to influence the Bidding Process; or (ii) having

a Conflict of Interest; and

4. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or

arrangement among Applicants with the objective of restricting or manipulating a full

and fair competition in the Bidding Process.
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Annexure- C

                                                                                                     (On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND
Bid No.

I, _____________________ of _________, do hereby declared and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the

time of registration of my firm/company _______ and there is no change in the contents of the

certificates that are submitted at the time of registration.

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of

___________ has not been charged with any prohibitory and /or penal action such as banning(for

specific time or permanent)/de-registration or any other action under the law by any Government

and/or Semi Government and/or Government undertaking.

3.  I  declare  that  I  have  perused  and  examined  the  tender  document  including  addendum,

condition of  contract,  specifications,  drawings,  bill  of  quantity etc.  forming part  of  tender  and

accordingly, I submit my offer to execute the work as per tender documents at the rates quoted by

me in capacity as ______________ of ___________.

4.I  further declare that  if  I  am allotted the work and I  failed to carry out  the allotted work in

accordance with the terms and conditions and within the time prescribed and specified, BMC is

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage

of the con-tract.

5.I also declare that I will not claim any charge/damages/compensation for non availability of site

for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of

commencement or with respect to the progress of the work in phases, as per the instructions of

site in charge

                                                                                  

Signature of Tenderer/Bidder
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UNDERTAKING FOR BEST PRICE

Bid No:
“I/We  ______________________________________________  (full  name  in  capital

letters, starting with surname), the Proprietor/Managing Partner/Managing Director/Holder of the
business  /  Manufacturer  /  Authorized  Dealer,  for  the  establishment/firm/registered  company,
named  herein  below,  do  hereby,  state  and  declare  that  I/We
________________________________________ whose  names  are  given  herein  in  below in
details with the addresses have not filled in this quotation under any other name or under the
name of any other establishment / firm or otherwise, nor are we in any way related or concerned
with  any  establishment  /  firm  or  any  other  person,  who have  filled  in  the  quotation  for  the
aforesaid work”.

 “I/We do hereby further undertake that, we have offered the best prices for the subject
supply work as per the present market rates. Further, we do hereby undertake and commit that
we have not offered/supplied the subject product/similar product/systems or sun systems in the
past one year in the Maharashtra State for quantity variation up to -50% or +10% at a price lower
than that  offered in the present quotation to any other outside agencies including Govt./Semi
Govt. Agencies and within BMC also. Further, we have filled in the accompanying quotation with
full knowledge of the above liabilities and therefore we will not raise any objection or dispute in
any manner related to any action including forfeiture of deposit and blacklisting, for giving any
information which is found to be incorrect and against the instruction and direction given in this
behalf in this quotation.

I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us ,that any information given by me /us in this quotation is false
or incorrect ,I/We shall compensate the Brihanmumbai municipal corporation for any such losses
or inconvenience caused to the corporation in any manner and will not resist any claim for such
compensation on any ground whatsoever ,I/We agree and undertake that I/We shall not claim in
such case any amount ,by way of damages or compensation for cancellation of the contract given
to me/us or any work assigned to me/us or is withdrawn by corporation.”

However, in case of price difference, if it is a result of differential tax structures, different
Dollar value of Rupee, considering this aspect, before invoking the penalty, blacklisting etc., I/We
will be given a reasonable opportunity of being heard by representing our case as to why such
price variation/differential has been arisen.

In case if the explanation submitted by me/us is unsatisfactory then action as stated above
including forfeiture of deposit & blacklisting may be taken against me/us.

                                                                      Tenderer’s Full name, signature
                                                                      and address with rubber stamp

 (This affidavit should be given on Rs 500 Stamp Paper duly notarized by Notary with red
seal and registration Number.)
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UNDERTAKING FORM

To,

    The Municipal Commissioner,

    Brihanmumbai Municipal Corporation.

                          Bid No. 200024725

Subject:   The  work of  Supply,  Installation,  Testing & Commissioning of

SWD  submersible  dewatering  pump  sets  at  various  reservoirs  under

AE(M)WW ES-II

Sir,
I / We have read all the terms and conditions as stipulated in the above tender 

notice and accept the same.

                       Yours faithfully,

Bidder’s full address & telephone no. &

Vender Reg. No. if any

 

Bidder's  signature and  office stamp
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Annexure-E

INFORMATION REGARDING STATUS OF BIDDER

(1)  (a)  Whether  it  is  a  proprietor

concern

--------------------------------------------------------------

       (b) If so, name of the owner --------------------------------------------------------------

(2) If it is a partnership concern, please

furnish  name of  each  partner  and

copy of registration certificate

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

(3) In case of company, please furnish

the documentary proof to show that

the company is registered.

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

(4)  In  case  of  Joint  Venture,  please

furnish the name of  each firm and

Joint Venture forms.

--------------------------------------------------------------

--------------------------------------------------------------

--------------------------------------------------------------

Signature of authorized

Person of concern/company

Name of concern/company

and seal
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Annexure - F

MANUFACTURERS AUTHORISATION CERTIFICATE

(In case of tenderer who are authorized dealer / representative of Pump manufacturer)

(On Letter head of Manufacturer)

This  is  to  certify  that  M/s……………….……………………………………….  are  Authorized

Representative of ………………………..……………. since………………… till date for dealing in

……………………………………………………               

        We authorize them to quote for the tender ………………..................……………….…… 

…………………………………….............................................................................................. 

bearing no………........................………….. to be submitted on…………………… and also 

promise to provide all the necessary technical support & after sales service during the contract 

period and & after wards and also we hereby assure that we will supply the pump spares for the 

above said work in 2 months.

Place :                                                                 Seal of the Manufacturer & Sign of

                                                                                      Authorized signatory

Date :

[Note:- Copy of Power of Attorney of Authorized Signatory to be submitted along with Support 
Letter]
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Annexure -G

FORMATS FOR JOINT VENTURES

1. POWER OF ATTORNEY FOR LEAD PARTNER

(Not Applicable)

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public)

Whereas  the  Brihanmumbai  Municipal  Corporation  (BMC)  has  invited  bids  for

__________________________________________________  (name  of  the  work).Whereas,

M/s__________________________,   M/s__________________________  and

M/s_____________________________  (the  respective  names  of  the  members  of  the  Joint

Venture   along with address of  their  registered offices)have formed a Joint  Venture and  are

interested in bidding for the above mentioned work in accordance with the terms and conditions of

the tender/contract and Whereas, it is necessary for the partners of the Joint Venture to designate

one of them as the Lead Partner with all necessary power and authority to do for and on behalf of

the Joint Venture, all acts, deeds and things as may be necessary in connection with the Joint

Venture’s bid.

NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We,  M/s_____________________________  M/s.  __________________________and

M/s____________________________  (the  respective  names  of  the  members   of  the  Joint

Venture  along  with  address  of  their  registered  offices)  do  hereby  designate

M/s____________________________(name along with address of  the registered office)  being

one of the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do on behalf

of the Joint Venture, all or any of the acts, deed or things necessary or incidental to the Joint

Venture’s  bid  for  the  work,  including  submission  of  Proposal,  participating  in  conference,

responding  to queries, submission of information/ documents and generally to represent the Joint

Venture in all its dealings with BMC, any other Government Agency or any person, in-connection

with Work until culmination of the process of bidding and thereafter till the  Contract Agreement is

entered into with BMC.

We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said

attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our afore

said attorney.

Dated this  ______________ dayof_____________201_ .

[Executants(s)]
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(To be executed by all the Partners of the Joint Venture)

Note:-

The mode of execution of the Power of Attorney should be in accordance with the procedure, if

any, laid down by the applicable law and the charter documents of the executants and when it is

so required the same should be under common seal affixed in accordance with the required

procedure.

Also wherever required, the executants should submit for verification the extract of the charter

documents  and  documents  such  as  resolution/  Power  of  attorney  in  favour  of  the  person

executing this Power of attorney for the designation of power here under on behalf of the Joint

Venture.
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2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public)

Know  all  men  by   these  presents,  we  _________________________________  (name  and
address  of  the  registered  office)  do  hereby  constitute,  appoint  and  authorize   Mr.  /  Ms.
_________________________________________R/o   _______________________(name and
address  of  residence)  who  is  presently  employed  with  us  and  holding  the  position
of_____________________ (designation) as our attorney, to do in our name and on our behalf,
all such acts, deeds and things necessary in connection with or incidental to the bid of the Joint
Venture  consisting  of  _______________________________________________,
_____________________and_______________________(please state the name and address of
the  members  of  the   Joint  Venture)   for   ____________________________
____________________ (name of the work) including signing and submission of all documents
and  providing   information/responses  to  Brihanmumbai  Municipal  Corporation  (BMC),
representing us in all matters in connection with our bid for the said work.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall
and shall always be deemed to have been done by us.

For

(Signature)
(Name, Title and Address)
Accept

…………….…. (Signature)
(Name , Title and Address of the Attorney)

Notes:

i To be executed by the Lead Partner in case of a Joint Venture.

i. The mode of execution of Power of Attorney should be in accordance with the procedure,
if any, laid down by the applicable law and the charter documents of the executants and
when it is so required the same should be under common seal affixed in accordance with
the required procedure

ii. Also, wherever required, the executants should submit for verification the extract of the

charter documents and documents such as a resolution / Power of attorney in favour of

the Person executing this Power of  Attorney for the delegation of power hereunder on

behalf of the executants.
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 BOARD RESOLUTION FOR COMPANIES
3.1 FOR LEAD PARTNER (Not Applicable)

“RESOLVED THAT approval  of  the Board be and is hereby granted to join the Joint  Venture

with___________________________,  _________________________  and

_____________________________ (name and address of  the members of  the Joint  Venture)

for  submission   of   bid  to   BMC  for

_______________________________________________ (name of the work)

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered

into with the members of the Joint Venture (a copy where of duly initialed by the Chairman is

tabled in the meeting) be and is hereby approved.”

“RESOLVED  FURTHER  THAT  Mr._______________________________(name),

_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of the

company, with the members of the Joint Venture and to sign the form of Tender on behalf of the

Joint Venture for submission of the bidding documents and execute a power of attorney in favour

of the Company as Lead partner.”

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable)

“RESOLVED THAT approval  of  the Board be and is hereby granted to join the Joint  Venture

with___________________________,  _________________________  and

_____________________________ (name and address of  the members of  the Joint  Venture)

for  submission  of  bid  to  BMC  for

___________________________________________________ (name of the work)  

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered

into with the members of the Joint Venture (a copy where of duly initialed by the Chairman is

tabled in the meeting) be and is hereby approved.”

“RESOLVED  FURTHER  THAT  Mr.________________________________(name),

_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of the

company, with the members of the Joint Venture and to execute a power of attorney in favour

of_______________________ (name of the Lead Partner of the Joint Venture) to act as the Lead

Partner of Joint Venture.”
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4. LETTER OF COMMITMENT

(Not Applicable)

(Each member of a Joint Venture has to submit a letter of commitment)

Date:

Place:

To

The Municipal Commissioner

Brihanmumbai Municipal Corporation

Dear Sir,

Subject: ________________________________________ (name of the work)

This has reference to the Bid being submitted by _________________________ (mention

the Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture comprising

________________________,  _______________________  and

____________________________  (mention  name(s)  of  the  Partners)  in  respect  of

______________________________________________ (name of the work) in response to the

e-tender notice issued by the BMC dated _________, 201_.

We hereby confirm the following.

We __________________________ (name of  the Key Person),  have examined in  detail  and

have understood and satisfied ourselves regarding the contents mainly in respect of the following.

The bid documents published by BMC;

All  subsequent  communications  between  BMC  and  the  Joint  Venture,  represented  by

_______________________(name of the Lead Partner in case of a Joint Venture);

The MoU signed between/among ____________(name(s) of partners); and  

The bid being submitted by _________________(name of the Joint Venture).

We  have  satisfied  ourselves  regarding  our  role  in  the  MOU.  If  ____________________

__________ (name of the Joint Venture) is awarded the work/contract, we shall perform our role

as outlined in the bid documents to the best of our abilities.  

The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in the

bid documents, as per the requirements stated in the bid Documents.  
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We undertake to support ___________________________ (name of the Lead Partner, for which

the Letter of Commitment is being furnished) in respect of the roles as detailed in the MOU.

We therefore request BMC to consider our strengths, our experience, and our track record as

specified in the bid documents pursuant to the conditions specified in the bid, for the purposes of

evaluation.

We understand that no change in the partnership in the joint venture, in the role and form of

responsibility  of  any partner  shall  be permitted after  submission of  the bid.  If  any change in

partnership of the joint venture is done it would adversely affect the same.

For and on behalf of

Signature

(Authorized Representative and Signatory)

Name of the Person :

Designation :
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Brihanmumbai Municipal Corporation
                                          (HYDRAULIC ENGINEER'S DEPARTMENT)

DEVIATION FROM SPECIFICATION & CONDITIONS OF DOCUMENT

THE TENDERER SHALL STATE ANY DEVIATION FROM THE SPECIFICATIONS,  TERMS AND

CONDITIONS OF DOCUMENTS CONTAIN IN THIS OFFER. IRRESPECTIVE OF

REFERENCES  TO  DEVIATIONS  MADE  IN  COVERING  LETTER  /

CORRESPONDENCE / DRAWINGS / CATALOGS, THE TENDERER SHALL LIST

SEPARATELY  ALL  DEVIATIONS  IN  THIS  SCHEDULE.  EXCEPT  FOR

DEVIATIONS BROUGHT OUT SPECIFICALLY IN THIS SCHEDULE, IT WILL BE

COMPLETELY  IN  ACCORDANCE  WITH  THIS  SPECIFICATIONS  &THIS

INTERPRETATION SHALL BE BINDING ON TENDERER.

Seal & Signature of the
                                                                                          Tenderer with Rubber Stamp
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PROFORMAS

PROFORMA- I

The list of similar works as stated in para ‘A’ of Post qualification during last seven years-

PROFORMA- I
Sr. No. Name of the

Project/Work

Name of the

employer

Stipulated

date of completion

Actual date

of completion

Actual Cost of

work done
1 2 3 4 5 6

NOTE:

a Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for

each work should be annexed in the support of information furnished in the above proforma.

a. Works shall be grouped financial year-wise.
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PROFORMA- II

Yearly turnover during the last three years.

PROFORMA- II
S

Sr.

No.

Financial year

Annual Turnover

of M&E Engineering

Works

Updated value to

current year

Average of

last 3 years

Page

No.

1
2
3

TTotal

NOTE: The above figures shall tally with the audited balance sheets uploaded by the bidders duly certified 
by Chartered Accountant.
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PROFORMA- III

At least similar work, as stated in para ‘A’ of Post qualification,

PROFORMA- III

Name

of the

Project/

Work

Name of

the

Employer

Cost of

the

Project/

Work

Date of     

 issue of work

Order

Stipulated

Date of

Completion

Actual

Date of

Completion

Actual

cost of

work

done

Remarks

explaining

reasons for

delay, if

any
1 2 3 4 5 6 7 8

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for

each work should be annexed in support of information furnished in the above proforma.
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PERSONNEL

PROFORMA- IV

PROFORMA- IV

Sr. No.

Post Name Qualification Work Experience
(Prime

Candidate /

Alternate)

   No. of Years

1

Principal

Technical

Representative

2

Project / Site 

Engineer or 

Engineer

NOTE:   Scanned Attested copies  of  qualification  certificates  and  details  of  work  experience shall  be

submitted /uploaded.
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MACHINERY: (for special work only)

PROFORMA- V

PROFORMA- V/A
Sr.No. Equipment Number Owned/Leased/Assured ac  cess

1 2 3 4

PROFORMA- V/B
Sr.No. Equipment Number Owned

1 2 3 4

Note: The bidder(s) shall furnish/upload the requisite Scanned Attested documents   of ownership/leased of

machineries. The undertaking from the suppliers will not be accepted.
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PROFORMA - VI

Details of Existing Commitments and ongoing works -

PROFORMA - VI / A

Description

of work

Place
Contract

No.&

Date

Name      &

Addresses

of employer

Value  of

Contract

in Rs.

Scheduled

Date of

completion

Value   of

work

remaining

to be

completed

Anticipated

Date   of

completion

1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for

each work should be annexed in the support of information furnished in the above proforma.

Details of works for which bids are already uploaded -

PROFORMA - VI / B
Description

of Work

Place Name & Ad-

dresses of

employee

Value of

Contract in

Rs.

Time

Period

Date on which

decision is

expected

Remarks

1 2 3 4 5 6 7

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each  work shall be

annexed.
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PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party
/Parties)

Employer Cause of Dispute Amount involved
Remarks showing

Present Status.
1 2 3 4 5

Note:  Scanned Attested copies of  completion / performance certificates from the Engineer-in-charge for
each work should be annexed and uploaded.

139



Annexure G

BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT)

UNDERTAKING FOR THE SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in packet A / packet B,
failing which tender shall be treated as non-responsive)

I,  Mr.  (Name  of  person)  _________________________________  of  M/s.  (Name  of  Firm  /

Company)  ______________________________________________having  my  office  at

(Address)  ______________________________________  do  hereby  state  &  undertake  as

Follows:

I say that, I have purchased the Tender for the work of –––––––––––––––––––––––––––– Having

bid  invitation  No  ––––––––––––––––––––––  for  the  Brihanmumbai  Municipal  Corporation.  I

Confirm that, I have visited/ inspected the site of work before the submission of the tender on date

––––––––––––– & understood the entire scope of work. Considering all probable difficulties as

could be reasonably foreseen by us as an experienced contractor. Thus, I have to submit  the

required architecture / plan & drawings of complete systems for site, also I wish to execute the

said work as per the terms and conditions of the tender. This is to re-affirm that, all the conditions

of contract shall be binding on us.

Place:-

Date:-

(Name, Seal & Authorized signatory of
the tenderer)

  Before me,

(Name, Designation, Sign & stamp 

 Of BMC Site Engineer)
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