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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

           Dy.HE/M&E/3588/MIIIA/ Panjrapur Dt.11.10.2024 .11.2022

BID-Document No:2024_MCGM_1112477 M_1032361

e-TENDER NOTICE

Sub : “Supply  and  installation  of  Surge  Protection  Device  (SPD)  for

MCC panel installed at Cholrine & Filter Plant M-IIIA Panjrapur”.

  The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item

rate basis to appoint Contractor for the aforementioned work from contractors of

reputed,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,

Proprietary / Partnership Firms / Private Limited Companies / Public Limited

Companies / Companies registered under the Indian companies act 2013, the

contractors registered with the Brihanmumbai Municipal Corporation (BMC) in

Class   ‘  D  ’     as per new regis  tration in Mechanical or Electrical       category and  

from the contractors / firms equivalent and superior classes registered in

Central or State Government / Semi Govt. Organization / Central or State

Public  Sector  Undertakings will  be  allowed  subject  to  condition  that,  the

contractors who are not registered with BMC will have to apply for registering

their firm within three months time period from the award of contract, otherwise

their  Bid  Security  i.e.  E.M.D.  (Earnest  Money  Deposit)  will  be  forfeited  /

recovered and an amount equal to Registration Fee of respective class will  be

recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of

Government of Maharashtra  (Mahatenders)  (http://mahatenders.gov.in).  The

applicants  not  registered  with  BMC  are mandated  to  get  registered  (Vendor

Registration)  with  BMC for  e-tendering  process  & obtain  login credentials to

participate in the online bidding process.

To download the application form, for those applicants not having vendor

registration, need to apply first for vendor registration at the office of Account

Officer (FAR), 3rd floor, Municipal Headquarter.

For e-Tendering registration, enrollment for digital signature certificates and

user manual, please refer to respective links provided in ‘Tenders’ tab. Vendors

can get digital signature from any one of the Certifying Authorities (CA's) licensed
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by  controller  of  certifying  authorities namely,  Safes  crypt, IDRBT, National

informatics center, TCS, USTOMS, MTNL, GNFC and e- Mudhra,CA.

Bidder should note that the Tender fee of Rs. 1320/- + 18 % GST will be

payable through payment gateways of GoM on URL http://mahatenders.gov.in. 

Name and location of work Contract

period

Estimated Cost of Project

“Supply  and installation  of  Surge

Protection  Device  (SPD)  for  MCC

panel installed at Cholrine & Filter

Plant M-IIIA Panjrapur”.

01 Months Not Applicable being item

rate tender

While  submitting  duly  filled  tender  document  through

https://mahatenders.gov.in,  bidder  needs  to  pay  total  EMD amounting  of

Rs.5,600.00  -through  payment  gateways  of  GoM  on  URL

http://mahatenders.gov.in.  The  bidder shall  upload scan  copy of  online paid

EMD along with the bid submission in packet ‘A’. The Bid shall be summarily

rejected if it  is not accompanied by the Earnest Money Deposit as mentioned

above. The tender is available on tendering website https://mahatenders.gov.in.

as mentioned in the Header Data of the tender.

The Applicant has to prepare & submit Tender Documents Online on or

before last date of submission as mentioned in tender notice.

 The Applicant should upload the documents in readable form, He

should take trial of uploads by taking printout. The unreadable documents shall

be treated as null  & void.  The remaining  documents shall  be evaluated. The

decision of opening Authority regarding this will be binding to all applicants.

 The Municipal Commissioner reserves the right to reject all or any

of the e- tender(s) without assigning any reasons at any stage.

 This tender document is not transferable.

Packet A, B & C shall be opened on dates as mentioned in header data. All

the responsive and eligible bidders if they so wish can be present at the time of

opening  of  bids,  in  the  office  of  Dy.Hydraulic  Engineer  (M&E)  M-3A,  Pise

Panjrapur. The Packet C shall be opened if bids submission in Packet A & B

satisfies/includes all  the requirements and same are found acceptable  to  the

Authority.

The Municipal Commissioner reserves the right to reject all or any of the e-

tender(s) without assigning any reasons at any stage.
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The dates and time for submission and opening the bids are as shown in

the Header Data. If there are any changes in the dates the same will be displayed

on the BMC Portal. (http://portal.mcgm.gov.in) as well as mahatenders.gov.in.

The  Applicants  interested  for  the  above  referred  works  may  contact  the

Dy.Hydraulic Engineer (M&E) M-3 A, Pise Panjrapur at the following address on

any working day during office hours.

Office of : Dy.Hydraulic Engineer(M&E)M-3 A,P.P.

Administrative Building, 2nd Floor,

Panjrapur Water Treatment Plant,

Post: Vadpa, Taluka: Bhiwandi,

District: Thane. PIN -421302.

E-mail ID:- dyhe3appc.he@mcgm.gov.in

The  applicants  may  wish  to  visit  the  site  under  reference  located  at

Panjrapur  Water  Treatment  Plant,  Post:  Vadpa,  Taluka:  Bhiwandi,  District:

Thane. PIN -421302 and can collect the information of the present status from

the department who has invited the bids. The BMC reserves the rights to accept

any of  the  application  or  reject  any or  all  the  application  received for  above

works, without assigning any reasons thereof. The information regarding above

subject matter is available on e-Tendering website https://mahatenders.gov.in.

Tenderers are requested to submit and upload the tenders in time on or

before the stipulated day so as to avoid rush at the closing hours. BMC will not

be responsible for poor connectivity of network / internet services / connectivity

of servers / snag in system / breakdown of network / or any other interruptions.

If any online information uploaded but not received by Bid creator (BMC) within

stipulated time limit, BMC will not be held responsible at any cost and such bids

cannot be validated. Any online intimation / information asked to be submitted

by  Bidders  /Contractors  or  sent  to  bidders/  Contractors,  if  not  receiving  or

bounced  back  at  the  receiving  end  due  to  any  problem  in  the  server  or

connectivity, BMC will not be held responsible.

Bidders are also advised to refer “Bidders Manual Kit” available at

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service  =page

for further details about the e-tendering process.

For any help, in the e-Tendering process, can be availed by dialling help-

desk number  022- 22046934/22837339 from 11.30 AM to 5.00 PM on all

working days. Email: support-eproc@nic.in
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SPECIAL NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e-

TENDER GUIDELINES  ON  NIC PORTAL (https://mahatenders.gov.in).  For

registration, enrollment for digital signature certificate & user manual,  please

refer to respective links provided in e-tendering tab. The vendors can get digital

signature  from  any  one  of  the  Certifying  Authorities  (CA’s)  licensed  by  the

Controller of  Certifying  Authorities  namely  Safes  crypt,  IDRBT,  National

Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

                                                     

 

                                                                                   

                                                           Sd/- 

                                                              Dy.Hydraulic Engineer (M&E)

                                                                           M-3 A, Pise Panjrapur
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Header Data

Tender ID  2024_MCGM_1112477 M

Name of Organization Brihanmumbai Municipal Corporation

Subject “Supply  and  installation  of  Surge  Protec-
tion Device (SPD) for MCC panel installed
at  Cholrine  &  Filter  Plant  M-IIIA  Panjra-
pur”.

Tender Fee

Rs.1,320/-  +18%  GST  through  payment

gateways  of  GoM  on  URL

http://mahatenders.gov.in.

Cost of E-Tender (Estimated Cost) Not Applicable being item rate tender

Bid Security Deposit / EMD

Rs.5,600 /- through payment gateways of GoM

on URL http://mahatenders.gov.in.

Date of issue and sale of tender 12.10.2024 from 11:00 Hrs

Last date & time for sale of tender  29.10.2024 up to 16:00 Hrs

Receipt of Bid Security Deposit & 

Submission of Packet A, B & 

Packet C (Online)

 29.10.2024 up to 16:00 Hrs

Pre-Bid Meeting  NA

Opening of Packet A  30.10.2024 after 16:01 Hrs

Opening of Packet B  31.10 2024 after 16:10 Hrs.

Opening of Packet C  08.11.2024  after 15:00 Hrs.

Website https://mahatenders.gov.in

Address for communication

 Office of the Dy.H.E.(M&E) M-3A, P.P.,

Administrative Building, 2nd Floor, Panjrapur 

Water Treatment Plant, Post: Vadpa, Taluka: 

Bhiwandi, District: Thane.   PIN -421302.

E-mail ID:- dyhe3appc.he@mcgm.gov.in

This tender document is not transferable.
The BMC reserves the rights to accept any of the application or reject any

or all  the application received for above subject without assigning any reason
thereof.                                                                  
                                                                            
                                                                                    Sd/-
                                                                     Dy.H E (M&E) M-III A PP
                                                                                                                     

8



SECTION 2

ELIGIBILITY CRITERIA
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ELIGIBILITY CRITERIA

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

1.1.1 The  tenderer  should  be  manufacturer  or  Authorized  Dealer  /

representative  of  Surge  Protection  device &  shall have

satisfactorily completed Similar works in BMC /Semi Govt. /Govt.

& Public Sector  Organizations during last  seven (7)  years ending

last day of month previous to the one in which bids are invited.

a) Three similar completed works each of value not less than

the value equal to  Rs.1,67,820 /- or equivalent to Indian

Rupees for work carried out elsewhere.

  OR

b) Two similar completed works each of value not less than

the value equal to  Rs.  1,95,790/- or equivalent to Indian

Rupees for work carried out elsewhere.

 OR

c) One completed work of value equal and or not less than Rs.

2,79,700/- or equivalent to Indian Rupees for work carried

out elsewhere.

 The  value  of  completed works  shall  be  brought to  current

costing  level  by  enhancing  the  actual  value  of  work  at

compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must

have received payment bills of 80% of the contract sum for

the work/works executed last day of month previous to the

one in which bids are invited.

AND

The tenderer should be  manufacturer of  Surge Protection

Device or their  authorized dealer/ representative. If  the

tenderer  happens  to  be  authorized  dealer/representative  of

the  manufacturer,  the  tenderer  shall  submit  the

‘Authorization Certificate’  on the letter-head of  manufacturer
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as per format given in Proforma.

Documentary  evidence  in  support  of  the  above  technical

criteria  shall  be  uploaded  with  technical  bid.  The  past

performance  certificate  exhibiting  the  work  order  number,

date, description of work, cost of work, contract period, date of

completion of work, etc. shall be submitted.

1.2 Financial capacity

Achieved  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’  equal  to  Rs.1,67,820/- in  last  three  (3)  financial  years

immediately preceding the Financial Year in which bids are invited.

a) To ascertain this, tenderer(s) shall furnish /upload the financial

statement (Audited balance sheet) duly certified by Chartered

Accountant.

b) The turnover can be enhanced by 10% every year to bring the

present level.

 1.3 Similar Experience:

    For assessing the technical capacity of Regular, Routine and Maintenance

works; Similar work shall mean, the completed or ongoing works of Supply

and installation of Surge Protection Device (SPD) for MCC panel

or  Any  Electriacal  Work      i    n  Brihanmumbai  Municipal  Corporation

(BMC)/Semi Govt. /Govt./Public Sector Organizations.

2 (a)

2.1 Technical Capacity (Project Experience)

The tenderer(s) in their own name should have satisfactorily executed the

work of similar nature Brihanmumbai Municipal Corporation, (BMC)/Semi

Govt.  /Govt.  &  Public  Sector  Organizations  during  last  seven  (7)  years

ending last day of month previous to the one in which bids are invited as a

prime Contractor (or as a nominated sub-Contractor, where the subcontract

had involved similar nature of work as described in the scope of works in

this bid document, provided further that all other qualification criteria are

satisfied)

a) Three similar completed works or currently executing three works

of similar nature each costing  of estimated cost.*

11



 OR

b)  Two similar completed works or currently executing two works of

similar  nature each costing  of estimated cost.*

 OR

c) One completed  work or  currently  executing one work of  similar

nature of  aggregate   of estimated cost.*

 The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated from the date of completion to last date of receipt of applications

for tenders.

*In case of ongoing works to be considered, the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last

day of month previous to the one in which bids are invited.

2.2 Financial Capacity

Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ (in all classes of civil engineering construction works only) equal

to   of  the estimated  cost  of  work  in  last  three  (3)  financial  years

immediately preceding the  Financial Year in which bids are invited.

   To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial

statement  (Audited balance sheet) duly certified by Chartered Accountant.

  The turnover can be enhanced by 10% every year to bring the present

level.

2.3 Similar work experience:

C) Bid Capacity: (Not Applicable for this tender)

      The bid capacity of the prospective bidders will be calculated as 

under:

      Assessed Available Bid Capacity = (A* N* 2 - B)

Where, A = Maximum value of Civil Engineering works executed in any one year

(year means Financial year) during the last five years (updated to the price level
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of the Financial year in which bids are received at a rate of 10% per year) taking

into account the completed as well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding

monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12

year) For every intervening monsoon 0.33 shall be added to N.

B  =  Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of

submission of bids as per bidding document and on-going works to be completed

during the period of completion of the Project/Works for which these bids are

being invited.

Note: The statement showing the value of existing commitments and on-going

works as well as the stipulated period of completion remaining for each of the

works  listed  should  be  attached  along  with  certificates  duly  signed  by  the

Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:-made misleading or false representation

in the forms, statements and attachments submitted in proof of the qualification

requirements;  and/or-Record  for  poor  performance  such  as  abandoning  the

works,  not  properly  completing  the  contract,  inordinate delays in completion,

litigation history, or financial failures etc.
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DISCLAIMER
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DISCLAIMER

The  information  contained  in  this  e-tender  document  or  provided  to

Applicant(s),  whether verbally or in documentary or any other form, by or on

behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also referred

as  “The  Authority  “,  or  any  of  its  employees  or  advisors,  is  provided  to

Applicant(s) on the terms and conditions set out in this e-tender and such other

terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and

assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in

relation to the Project. Such assumptions, assessments and statements do not

purport to contain all the information that each Applicant may require. This e-

tender may not  be  appropriate  for all  persons,  and it  is  not  possible  for the

Brihanmumbai  Municipal  Corporation  (BMC),  its  employees  or  advisors  to

consider the investment objectives, financial  situation and particular needs of

each  party  who  reads  or  uses  this  e-tender.  The  assumptions,  assessments,

statements  and  information contained in this  e-tender may not  be  complete,

accurate, adequate or correct. Each Applicant should therefore, conduct its own

investigations  and  analysis  and  should  check  the  accuracy,  adequacy,

correctness,  reliability  and  completeness  of  the  assumptions,  assessments,

statements and information contained in this e-tender and obtain independent

advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range

of  matters,  some  of  which  may  depend  upon  interpretation  of  law.  The

information  given  is  not  intended  to  be  an  exhaustive  account  of  statutory

requirements  and  should  not  be  regarded  as  a  complete  or  authoritative

statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no

responsibility for the accuracy or otherwise for any interpretation or opinion on

law expressed here.

The  Brihanmumbai  Municipal  Corporation  (BMC),  its  employees  and

advisors make no representation or warranty and shall have no liability to any

person,  including  any  Applicant  or  Bidder,  under  any  law,  statute,  rules  or

regulations or tort, principles of restitution or unjust enrichment or otherwise for

any loss,  damages,  cost  or  expense which may arise  from or  be  incurred or

suffered  on  account  of  anything  contained  in  this  e-tender  or  otherwise,

including the accuracy, adequacy, correctness, completeness or reliability of the

e-tender and any assessment, assumption, statement or information contained

therein or deemed to form part of this e-tender or arising in any way with pre-

qualification  of  Applicants  for  participation  in  the  Bidding  Process.  The
15



Brihanmumbai  Municipal  Corporation  (BMC)  also  accepts  no  liability  of  any

nature whether resulting from negligence or otherwise howsoever caused arising

from reliance of any Applicant upon the statements contained in this e-tender.

The  Brihanmumbai  Municipal  Corporation  (BMC)  may,  in  its  absolute

discretion but without being under any obligation to do so, update, amend or

supplement the information, assessment or  assumptions contained in this  e-

tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal

Corporation (BMC) is bound to select and short-list pre-qualified Applications for

Bid Stage or to appoint the selected Bidder or Concessionaire, as the case may

be, for the Project and the Brihanmumbai Municipal Corporation (BMC) reserves

the right to reject all or any of the Applications or Bids without assigning any

reasons whatsoever.

The Applicant  shall  bear  all  its  costs  associated with  or  relating to  the

preparation  and  submission  of  its  Application  including  but  not  limited  to

preparation,  copying,  postage,  delivery  fees,  expenses  associated  with  any

demonstrations or presentations which may be required by The Brihanmumbai

Municipal Corporation (BMC) or any other costs incurred in connection with or

relating  to  its  Application.  All  such  costs  and  expenses  will  remain  with  the

Applicant  and  the  Brihanmumbai  Municipal  Corporation,  (BMC)  shall  not  be

liable in any manner whatsoever for the same or for any other costs or other

expenses  incurred  by  an  Applicant  in  preparation  or  submission  of  the

Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  covers  an  area  of

437.71sq.kms.with a population of  1.24 Crores as per census of 2011.  The

metropolis  accounts  major  portion  of  India’s  international  trade  and

government’s  revenue,  from being  one  of  the  foremost  centers  of  education,

science and technological research and advancement.

The  Mumbai  Metropolis  has  historic  tradition  of  strong  civic  activism

dedicated  to  the  cause  of  a  better  life  for  all  its  citizens.  And  it’s  the

BRIHANMUMBAI  MUNICIPAL  CORPORATION   (BMC),  hereafter  called  the

“corporation”, the primary agency responsible for urban governance in Greater

Mumbai.

BMC (The Authority)  is one of the largest local  self-governments in the

Asian Continent. In observance of historic traditions of strong civic activism, with

the change in time and living conditions to match with the urbanization, BMC

has mainly  focused in  providing almost  all  kinds  of  engineering  services  viz,

Hydraulics, storm water drain, sewerage, water supply projects, roads, bridges,

solid waste management, and environmental services. Beside this, the BMC is

also providing dedicated services in various segments such as Health, Primary

Education as well as the construction and maintenance of Public Markets and

Slaughter Houses.

BMC  is  an  organization  having  different  departments,  right  from

engineering depts. to health depts. Moreover we have other dept. like education,

market, fire brigade dept., Octroi and other such departments where quite a good

number of staff members are working.

Municipal Corporation of Greater Mumbai has implemented Mumbai-IIIA

Project for augmentation of water supply to City of Mumbai. Under this project,

the Filter Plant with installed capacity of 455 MLD was commissioned in year

2007 by WSP Department. The Plant has been handed over to H.E. Department

in June 2009. This Filter Plant constitutes of 18 nos. of Filter beds working on

the principle of declining rate gravity sand filtration. The efficiency of filtration

of sand beds decrease over a period of time due to clogging by suspended

impurities  and  micro  flocks  present  in  water.  Hence  to  maintain  the

filtration efficiency each bed is unclogged by backwashing the sand in

beds. The process of backwashing is repeated for all 18 nos. of beds with

fixed  time interval.  The  process  of  backwash  involve  various  electrical

installations. 
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                At Filter plant  secondary side of transformer is connected to the

incomer  of  the  main L.T  panel.  Its  main  purpose  is  to  distribute  the  power

efficiently to critical loads and other sub-distribution panels. The main L. T panel

is  415V,  3  phase  4wire,  50Hz,  floor  mounting,  indoor,  single  front,  Dust  &

Verminproof ,ACB FDR. D. The main L.T panel installed in Filter Plant M-IIIA

MCC  panel  room,  consists  of  circuit  breakers,  isolators  and  bus  couplers.

Various electrical installations are provided in filter plant M-IIIA, Panjrapur such

as  3nos.  Air  scour  blower  ,2  nos  of  air  compressor,3  nos  of  wash  water

recirculation pump, desludging pump, Sampling pump for filter water and CCT,2

nos of  clarifier  MCC incomer  I&II  ,APFC panel  A&B  Main  lighting  D.B.  cum

ACDB at filter house,2 nos Motorised valve ,instrument power DB etc Similarly at

Chlorine plant  M-IIIA number of electrical instruments such as Lighting Panel,

Exhaust  fan  panel,  Main  LT  panel,  Scrubber  panel,  annunciation  panel  are

installed

In the vicinity of water treatment plant, commercial installation are carried

out which have heavy electrical load such as godowns, looms, factories etc. in

case of electrical fault in said installations a surge generated. The surge is for few

microsecond or few second but even it is for microsecond it may damage the

electrical  installations.  As water treatment plant  equipped with very sensitive

equipments which are get tripped due to very small change in current/voltage.

The  tripping  or  breakdown  of  any  equipment  hampers  the  water  treatment

process. 

 To overcome above situation of surge the surge protection devices

(SPD) are available in market. SPD is an appliance or device intended to

protect  electrical  device  from  voltage  spikes/surge  in  AC  circuits.  A

voltage spike is transient event , typically lasting for 1 to 30 µs,that may

reach over 1000 volts. Typically the SPD will trigger at set voltage around

3 to 4  time mains voltage and divert  the  current  to the earth.  A SPD

attempts to  limit  the  voltage  supplied  to an electrical  device by  either

blocking or shorting current to reduce the voltage below a safe threshold. 

 Surge counter is generally equipped with SPD which is lightning event

counter use for registering lightning and surge event. It is equipped with six digit

electromechanical  cyclometer  which  count  each  electrical  surge  shunted  to

ground via  arrester.  It  provide  important  information concerning  operational;

history and current condition of the surge arrester on the system.   

   In view of above to protect electrical devices/equipments installed

at Filter & Chlorine plant M-IIIA and continuous & uninterrupted water
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treatment, it is necessary to install  surge protection devices in existing

electrical system. 

SCOPE OF WORK 

1) The scope of work involve “ Supply and installation of Surge Protection

Device (SPD) for MCC panel  installed at  Filter & ChlorinePlant M-IIIA

Panjrapur”. 

2) Tenderer shall visit Panjrapur MIII-A Filteration plant to get acquaint

themselves about the site condition ,the nature of work involved & then

submit their offer. 

3) The installation of Surge Protection Device shall be carry out by well

experienced & license holder technician/electrician 

4) Any change necessary  to  fitment  of  SPD in  panel  shall  be  made by

successful bidder free of cost with approval of BMC’s site engineer.

5) Installation and testing of SPD & digital counter shall be carried out in

presence of BMC’s site engineer

6) The test certificates of SPD shall be submitted along with supply.
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SECTION 5

E-TENDERING ONLINE

SUBMISSION PROCESS
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e-TENDERING ONLINE SUBMISSION PROCESS

1. The e-Tendering process of BMC is enabled through ‟NIC s Mahatender Portal
https://mahatenders.gov.in/nicgep/app

2. All the tender notices including e-Tender notices will be published on
NIC’s Mahatender portal https://mahatenders.gov.in/nicgep/app

3. All the information documents are published under the NIC’s Mahatender
portal.

4. All  the  interested  vendors  are  required  to  be  registered  with  NIC’s
Mahatender portal for e- Tendering process. Vendors not registered with
NIC’s  Mahatender  portal  can  apply  online  by clicking the link online
registration section of NIC’s Mahatender portal.
“https://mahatenders.gov.in/nicgep/app?component=
%24WebHomeBorder.%24WebRightM
enu.%24DirectLink&page=Home&service=direct&session=T”

5. Manual offers sent by post/Fax or in person will not be accepted against e-
tenders even if these are submitted on the ‟Firm s letter head and received
in time. All such manual offers shall be considered as invalid offers and
shall be rejected summarily without any consideration.

6. Please read the tender document carefully “Instructions and Articles of
Agreement” for supply of general items. All documents that are required
to be submitted as part of eligible & technical bid, need to be uploaded
in the Packets provided for this purpose and commercial bid need to be
filled online.

7. This document (Instructions to vendors) and the 'Articles of Agreement'
document which are available in the tender document make part of all
tender documents unless stated otherwise in the tender document

8. Affixing of digital signature for the bid document while submitting the bid,
shall be deemed to mean acceptance of the terms and conditions contained
in the tender document as well as confirmation of the bid/bids offered by
the vendor which shall include acceptance of special  Directions / terms
and conditions if any, incorporated.

9. All the documents and data submitted by vendors online shall be digitally
signed. The system  will  prompt  for  digital  signature  certificate.  It  is
mandatory  for  the  vendors  willing  to participate in tender process to
procure digital signature certificate of class-2/class-3 and  Company
Type.

10. Digital Signature Certificates: Vendors can procure digital signature
certificate from any of the certifying authorities (CA) in India. However, for
the  convenience  of  the  vendors,  a  team from one of the certifying
authorities is made available to help them for obtaining digital
signature certificates. Interested vendors may approach helpdesk for
details.

11. The browser settings required for digitally signing the uploaded documents
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are listed in the link “Site Compatibility” available on Mahatender Portal

12. In order to participate in the tender process, the registered vendors need to
follow the steps given in the section  “Guidelines for hassle free Bid
submission” and “Bidders Manual Kit-Open Source Software  Link”
available on Mahatender portal

Open the e-Tendering application by clicking the link available in on

https://  www.mahatenders.gov.in/  

Make  the  Browser  Settings  as  per  the  guidance  available  in  “Site
Compatibility”  section. Carry out the necessary settings and root
certificates installation as mentioned in the document. Vendors to note
that the computer user should have administrative rights to the computer
to be able to work with e-Tendering application.

Login to the application with your credentials and follow the instructions
given in the document “User Manual for Vendors - Bidding ‟Process  which
is available in the “For Partners” section of Mahatender Portal.

Bidder should note that the  applicable  Tender fee of  should be payable

through payment gateways of GoM on URL http://mahatenders.gov.in

Pay EMD and other charges, where applicable, as per the instructions
given in the Tender Notice and / or Tender Document.

Upload the administrative & technical bid documents. System will prompt
for digital signature certificate while uploading the document.

Ensure that documents are uploaded properly by downloading them after
uploading.

Submitting the commercial bid by filling in the values on the screen. All
the inputs given on this screen need to be digitally signed.

The administrative, technical and commercial bids can be submitted only
online on or before the due date and due time mentioned for submission of
bids.

The bids can be modified till the end date and time for bid submission.
However, if a new version of a document is to be uploaded, please ensure
to delete the old version.

Ensure that bid is submitted by ensuring that the “status” of the bid in the
initial bids listing screen is “Bid submitted”.

13. Vendors should ensure to submit their bids well in advance before the due
date and due time. Vendors trying to submit the bid at last moment just
before  due date and due  time  and  failing to do so due to system
problems at their end, internet problems, User Id locking problems
etc. shall note that no complaints in this regard will be entertained.

14. It is the responsibility of the vendors to maintain their computers, which
are used for submitting their bids, free of viruses, all types of malware etc.
by installing appropriate anti- virus software and regularly updating the
same with virus free signatures etc. Vendors should  scan all the
documents before uploading the same.
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15. The administrative, technical and commercial evaluation documents will
be available for all  the participating vendors after completion of the
evaluation.

16. Additional information can be availed by  referring to FAQs in the e-
Procurement section of Mahatender portal.

17. For any help, in the e-Tendering process, can be availed by dialing help-
desk number 022-24811275/76 (BMC IT Cell) from 10.30 AM to 6.00 PM
on all working days of BMC.

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)
Tele Support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)
NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL     NOTE         :  

In order to participate in the tender process, the registered vendors need to follow
the steps given in the section “Guidelines for hassle free Bid submission” and
“Bidders  Manual  Kit-Open  Source Software Link” available on Mahatender
portal
For registration, enrollment for digital signature certificate & user manual,
please refer to respective links provided in e-tendering tab. The vendors can get
digital signature from any one of the Certifying Authorities ‟(CA s) licensed by the
Controller of Certifying Authorities namely Safes crypt, IDRBT, National
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.
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SECTION 6

INSTRUCTIONS TO
APPLICANTS
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INSTRUCTIONS TO APPLICANTS
 
Scope of Application

The Authority wishes to receive Applications for qualification in order to

SELECT experienced and capable Applicants for the Bid Stage.

 Eligibility of Applicants

The  Brihanmumbai  Municipal  Corporation  (BMC)  invites  e-tender  to

appoint  Contractor  for  the  aforementioned  work  from  contractors  of  repute,

multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/

Partnership  Firms/  Private  Limited  Companies/  Public  Limited  Companies/

Companies  registered  under  the  Indian  companies  act  2013,  the  contractors

registered with the Brihanmumbai Municipal Corporation, (BMC) in Class ‘  D  ’ as  

per new registration    and from the contractors/ firms equivalent and s  uperior  

classes  registered  in  Central  or  State  Government/Semi

Govt.Organization/Central or State Public Sector Undertakings will be allowed

subject  to  condition  that,  the  contractors  who  are  not  registered  with

Brihanmumbai Municipal Corporation will have to apply for registering their firm

within three months time period from the award of contract, otherwise their Bid

Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/ recovered and an

amount equal to Registration Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the

following conditions of eligibility:

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

1.1.1 The  tenderer  should  be  manufacturer  or  Authorized  Dealer  /

representative  of  Surge  Protection  device &  shall have

satisfactorily completed Similar works in BMC /Semi Govt. /Govt.

& Public Sector  Organizations during last  seven (7)  years ending

last day of month previous to the one in which bids are invited.

a) Three similar completed works each of value not less than

the value equal  to  Rs.1,67,820/- or  equivalent  to Indian

Rupees for work carried out elsewhere.

  OR

b) Two similar completed works each of value not less than

the value equal  to  Rs.1,95,790/-  or  equivalent to Indian

Rupees for work carried out elsewhere.

 OR

26



c) One completed work of  value equal and or not less than

Rs.2,79,700/- or  equivalent  to  Indian  Rupees  for  work

carried out elsewhere.

 The  value  of  completed works  shall  be  brought to  current

costing  level  by  enhancing  the  actual  value  of  work  at

compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must

have received payment bills of 80% of the contract sum for

the work/works executed last day of month previous to the

one in which bids are invited.

AND

The tenderer should be  manufacturer of  Surge Protection

Device or their  authorized dealer/ representative. If  the

tenderer  happens  to  be  authorized  dealer/representative  of

the  manufacturer,  the  tenderer  shall  submit  the

‘Authorization Certificate’  on the letter-head of  manufacturer

as per format given in Proforma.

Documentary  evidence  in  support  of  the  above  technical

criteria  shall  be  uploaded  with  technical  bid.  The  past

performance  certificate  exhibiting  the  work  order  number,

date, description of work, cost of work, contract period, date of

completion of work, etc. shall be submitted.

1.2 Financial capacity

Achieved  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’  equal  to  Rs.1,67,820/- in  last  three  (3)  financial  years

immediately preceding the Financial Year in which bids are invited.

a) To ascertain this, tenderer(s) shall furnish /upload the financial

statement (Audited balance sheet) duly certified by Chartered

Accountant.

b) The turnover can be enhanced by 10% every year to bring the

present level.

 1.3 Similar Experience:
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  For assessing the technical capacity of Regular, Routine and Maintenance

works; Similar work shall mean, the completed or ongoing works of Supply

and installation of Surge Protection Device (SPD) for MCC panel

or  Any  Electriacal  Work     i    n  Brihanmumbai  Municipal  Corporation

(BMC)/Semi Govt. /Govt./Public Sector Organizations. 

2 For Original and New construction work

2.1 Technical Capacity (Project Experience)

The tenderer(s) in their own name should have satisfactorily executed the

work of similar nature Brihanmumbai Municipal Corporation, (BMC)/Semi

Govt.  /Govt.  &  Public  Sector  Organizations  during  last  seven  (7)  years

ending last day of month previous to the one in which bids are invited as a

prime Contractor (or as a nominated sub-Contractor, where the subcontract

had involved similar nature of work as described in the scope of works in

this bid document, provided further that all other qualification criteria are

satisfied)

a) Three similar completed works or currently executing three works

of similar nature each costing  of estimated cost.*

 OR

b)  Two similar completed works or currently executing two works of

similar  nature each costing  of estimated cost.*

 OR

c) One completed  work or  currently  executing one work of  similar

nature of  aggregate   of estimated cost.*

 The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated from the date of completion to last date of receipt of applications

for tenders.

*In case of ongoing works to be considered, the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last

day of month previous to the one in which bids are invited.

2.2 Financial Capacity

Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ (in all classes of civil engineering construction works only) equal
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to   of  the estimated  cost  of  work  in  last  three  (3)  financial  years

immediately preceding the  Financial Year in which bids are invited.

   To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial

statement  (Audited balance sheet) duly certified by Chartered Accountant.

  The turnover can be enhanced by 10% every year to bring the present

level.

2.3 Similar work experience:

C) Bid Capacity: (Not Applicable for this tender)

      The bid capacity of the prospective bidders will be calculated as 

under:

      Assessed Available Bid Capacity = (A* N* 2 – B)

 Where,

A  = Maximum value of Civil  Engineering works executed in any one year

(year means Financial year) during the last five years (updated to the price

level of the Financial year in which bids are received at a rate of 10% per

year) taking into account the completed as well as works in progress.

N  =  Number  of  years  prescribed  for  completion  of  the  Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g. 7

months = 7/12  year) For every intervening monsoon 0.33 shall be added to

N.

B = Value of existing commitments (only allotted works) on the last date of

submission  of  bids  as  per  bidding  document  and  on-going  works  to  be

completed during the period of completion of the Project/Works for which

these bids are being invited.

Note: The statement showing the value of existing commitments and on-

going works as well  as the stipulated period of completion remaining for

each of  the  works  listed  should  be  attached along with  certificates  duly

signed  by  the  Engineer-in  Charge,  not  below  the  rank  of  an  Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and

attachments submitted in proof of the qualification requirements; and/or-

Record for poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, litigation history,

or financial failures etc.

2.0 For Original and New construction work :

29



    2.1 Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the

work  of  similar  nature  Brihanmumbai  Municipal  Corporation,  (BMC)

/Semi Govt. /Govt. & Public Sector Organizations during  last seven (7)

years  ending last day of month previous to the one in which bids  are

invited as a prime Contractor (or as a nominated sub-Contractor, where

the subcontract had involved similar nature of work as described in the

scope  of  works  in  this  bid  document,  provided  further  that  all  other

qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of

similar nature each costing  of estimated cost.*

  OR

b)  Two  similar  completed  works or  currently  executing two works  of

similar   nature each costing  of estimated cost.*

OR

c) One completed work or currently executing one work ofsimilar nature 

of  aggregate  of estimated cost.*

The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated  from  the  date  of  completion  to  last  date  of  receipt  of

applications for tenders.

*In case of ongoing works to be considered,  the bidder must have

received  payment  bills  of  80%  of  the  contract  sum  for  the

work/works executed last day of month previous to the one in which

bids are invited.

    2.2  Financial Capacity

Achieved a average annual financial  turnover as certified by ‘Chartered

Accountant’ (in all  classes of  civil  engineering construction works only)

equal to   of the estimated cost of work in last three (3) financial years

immediately preceding the  Financial Year in which bids are invited.

   To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial

statement (Audited balance sheet) duly certified by Chartered Accountant.

 The turnover can be enhanced by 10% every year to bring the present

level.

C) Bid Capacity: (Not Applicable for this tender)
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The  bid  capacity  of  the  prospective  bidders  will  be  calculated  as

under:

Assessed Available Bid Capacity = (A* N* 2 – B) , Where,

A = Maximum value of Civil Engineering works executed in any one year

(year means Financial year) during  the last five years  (updated to the

price level of the Financial year in which bids are received at a rate of 10%

per year) taking into account the completed as well as works in progress.

N  =  Number  of  years  prescribed  for  completion  of  the  Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g. 7

months = 7/12  year) For every intervening monsoon 0.33 shall be added

to N.

B = Value of existing commitments (only allotted works) on the last date of

submission of bids as per bidding document and on-going works to be

completed during the period of completion of the Project/Works for which

these bids are being invited.

Note: The statement showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for

each of the works listed should be attached along with certificates duly

signed by the Engineer-in Charge, not below the rank of  an Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

- made misleading or false representation in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or-

Record for poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, litigation history,

or financial failures etc.

D. Equipment Capabilities as required for this work:

a) Regular and Routine works:

The successful bidder will make the arrangements of the required equip-

ment on the day of commencement or with respect to the progress of the

work in phases, as per the instructions of site in charge. The successful

bidder and, to that effect he will ensure commitment on an undertaking

on Rs.500 stamp paper to be submitted along with the Bid in Packet

B. However, this condition in no way shall dilute the respective con-

dition in Registration Rules of Brihanmumbai Municipal Corporation.

(if applicable)
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b) New and Original Works:  (Not applicable to this tender)

The bidder should, undertake their own studies and  furnish  with their

bid,  a detailed construction planning and methodology supported with

assessment study   of requirements of equipment/plants & machineries to

allow the employer to  review their proposal. The bidder will ensure his

commitment to make the arrange ments of the required equipment on the

day  of  commencement  or  with  respect  to  the  progress  of  the  work  in

phases, as per the instructions of site in charge on an undertaking on

Rs.500 stamp paper to be submitted along with the Bid in Packet B.

However, this condition in no way shall dilute the respective condition in

Registration Rules of Brihanmumbai Municipal Corporation, (BMC).

c) Special Works: The concerned Ch. Eng. shall enlist the equipments in

the tender document justified for the project and ensure the capacity of

the bidder for the same with the approval of concerned AMC.

Note: Bidders shall submit the undertaking for equipment capability and

other undertakings as such on a single Rs.500/- stamp paper to be sub-

mitted along with the bid in packet B.

E. Technical Personal

General Guidelines for Fixing Requirement of Technical Staff    

Cost of work
(Rs in Crore)

Requirement of Technical Staff Min
Experien
ce(year)

Designation

Qualification  Number

5 to10 i)Graduate Engineer

ii) Graduate Engineer

or

Diploma Engineer

1

2

2

5

2

5

Principal Technical

Representative

Project/Site Engineer

More  than

1.5

to 5

i) Graduate Engineer

ii) Graduate Engineer

or

Diploma Engineer

1

1

1

5

2

5

Principal Technical

Representative

Project/Site Engineer

Billing Engineer

Up to1.5 i) Graduate Engineer

or

Diploma

1

1

2

5

Principal Technical

Representative

Project/Site 
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Engineer Engineer/

Billing Engineer

Notes- 1. “Cost of work”, in table above, shall mean the agreement

                amount of the work.

           2. Rate of recovery in case of non-compliance of the clause be

                stipulated at following rates:-    

Sr. No Qualification Experience (years) Rate of Recovery

1 Project Manager with degree 10 Rs.30000/-p.m.

2 Graduate Engineer 5 Rs.25000/-p.m.

3 Graduate Engineer 2 Rs.15000/-p.m.

4 Diploma Engineer 5 Rs.15000/-p.m.

F. TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within  0  1   months      of

time from the date of award of contract that includes Monsoon.

The time allowed for carrying out the work as entered in the Tender shall

be strictly observed by the Contractor and shall be reckoned from the date on

which the  Purchase Order  (P.O.) is  given to  the  Contractor.  The  work shall

throughout  the  stipulated  period  of  the  Contract  be  proceeded  with  all  due

diligence as time being deemed to be the essence of the contract on the part of

the Contractor. On failing to do so, the Contractor shall pay as compensation an

amount  which  shall  be  governed  as  per  Clause  -8(e)  of  Standard  General

Conditions of Contract.

The Contractor should complete the work as per phase given below

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in 0  1   months   

The programme for completion of work shall  be a part of the Contract

Document in the form of Bar Chart / GANTT Chart. The Contractor is supposed

to carry out the work and keep the progress as per Bar Chart / GANTT Chart.

The Contractor shall complete the work as per the Schedule given in the Contract

and the programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted

within 30 days from the date of issue of letter of acceptance. If the documents
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are not submitted within the stipulated time a penalty of Rs 5000/- per day

will be applicable to the contractor. All contract documents need to be duly

affixed with stamp duty properly signed along with evidence/proof of payment of

security/contract deposit/ within 30 days from the date of letter of acceptance

received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30

days from the date of issue of Letter of  Acceptance,  the Tender / Contractor

already  accepted  shall  be  considered  as  cancelled  and  legal  steps  be  taken

against the contractor for recovery of the amounts.

I.  The  amount  of  Security  Deposit  retained  by  the  Brihanmumbai  Municipal

Corporation shall be released after expiry of period up to which the contractor

 has agreed to  maintain the work in good order  is  over.  In the event  of  the

contractor  failing  or  neglecting  to  complete  the  rectification  work  within  the

period up to which the contractor has agreed to maintain the work in good order,

the amount of security deposit retained by Brihanmumbai Municipal Corporation

shall  be  adjusted  to-wards  the  excess  cost  incurred  by  the  Department  on

rectification work.

J. Action when whole of security deposit is forfeited: In any case in which

under any Clause of this contract, the contractor shall have rendered himself

liable  to  pay  compensation  amounting  to  the  whole  of  this  security  deposit

whether  paid  in  one  sum  or  deducted  by  installments  or  in  the  case  of

abandonment of the work owning to serious illness or death of the contractor or

any other cause, the Engineer on behalf of the Municipal Commissioner shall

have power to adopt any of the following process, as he may deem best suited to

the interest of Brihanmumbai Municipal Corporation –

(a) To rescind the contract (for which recession notice in writing to the contractor

under the head of Executive Engineer shall be conclusive evidence) and in that

case, the security deposit of the contract shall stand forfeited and be absolutely

at the disposal of Brihanmumbai Municipal Corporation.

(b) To carry out the work or any part of the work departmentally debiting the

contractor with the cost of the work, expenditure incurred on tools and plant,

and charges on additional supervisory staff including the cost of work-charged

establishment employed for getting the un-executed part of the work completed

and crediting him with the value of the work done departmentally in all respects

in the same manner and at the same rates as if it had been carried out by the

contractor  under  the  terms  of  his  contract.  The  certificate  of  the  Executive

Engineer as to the costs and other allied expenses so incurred and as to the
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value of the work so done departmentally shall be final and conclusive against

the contractor.

(c) To order that the work of the contractor be measured up and to take such

part thereof as shall be un-executed out of his hands, and to give it to another

contractor to complete, in which case all expenses incurred on advertisement for

fixing a new contracting agency, additional supervisory staff including the cost of

work  charged  establishment  and  the  cost  of  the  work  executed  by  the  new

contract agency will be debited to the contractor and the value of the work done

or executed through the new contractor shall be credited to the contractor in all

respects and in the same manner and at the same rates as if it had been carried

out by  the contractor  under the  terms of  his  contract.  The  certificate  of  the

Executive Engineer as to all the cost of the work and other expenses incurred as

aforesaid for or in getting the un-executed work done by the new contractor and

as to the value of the work so done shall be final and conclusive against the

contractor.

In  case  the  contract  shall  be  rescinded  under  Clause  (a)  above,  the

contractor shall  not  be entitled to  recover  or  be paid any sum for  any work

therefore actually performed by him under this contract unless and until  the

Executive Engineer shall have certified in writing the performance of such work

and the amount payable to him in respect thereof and he shall only be entitled to

be paid the amount so certified. In the event of either of the courses referred to in

Clause (b) or (c) being adopted and the cost of the work executed departmentally

or through a new contractor and other allied expenses exceeding the value of

such work credited to the contractors amount of excess shall be deducted from

any  money  due  to  the  contractor,  by  Brihanmumbai  Municipal  Corporation

under the contract or otherwise, howsoever, or from his security deposit or the

sale  proceeds  thereof  provided,  however,  the  contractor  shall  have  no  claim

against Brihanmumbai Municipal Corporation even if the certified value of the

work done departmentally or through a new contractor exceeds the certified cost

of such work and allied expenses, provided always that whichever of the three

courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer,

the contractor shall have no claim to compensation for any loss sustained by him

by reason of his having purchase or procured any materials or entered in to any

engagements or made any advance on account of or with a view to the execution

of the work or the performance of the contract.

K.  Contract may be rescinded and security deposit forfeited for bribing a

public officer contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or

become insolvent or commence any proceeding to get himself adjudicated and
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insolvent or make any composition with his creditors, or attempt so to do or if

bribe,  gratuity,  gift,  loan,  perquisite,  reward  or  advantage,  pecuniary  or

otherwise, shall either directly or indirectly be given promised or offered by the

contractor or any of his servants or agents through any public officer, or person

in the employ of Brihanmumbai Municipal Corporation/Govt. in any way relating

to his office or employment, or if any such officer or person shall become in any

way directly or indirectly interested in the contract the Engineer In-charge may

thereupon, by notice in writing rescind the contract and the Security Deposit of

the Contractor shall thereupon stand forfeited and be absolutely at the disposal

of  Brihanmumbai  Municipal  Corporation  and  the  same  consequences  shall

ensure as if the contract had been rescinded under above clause J hereof; and in

addition the contractor shall not be entitled to recover or be paid for any work

therefore actually performed under the contract.
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Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned

copies of Documents uploaded online in packet ‘A’

   a)   Valid Registration Certificate.

  b)  Valid  Bank  Solvency  Certificate  of  Minimum  Solvency  amount

Rs.     1.5     Lakhs   as governed by Registration Rules in force for respective Class

of Contractor for Civil and M & E works.

  c)  A document in support of Registration under GST Act.as per GST Act as

applicable.

d) Certified  copies  of  valid  'PAN'  documents  and  photographs  of

Individuals,  owners,  Karta  of  Hindu  undivided  Family,  firms,  private

limited  companies,  registered  co-operative  societies,  partners  of

partnership firms and at least two Directors, if number of Directors are

more than two in case of Private Limited Companies, as the case may be.

 However,  in  case  of  Public  Limited  companies,  Semi  Government

Undertakings,  Government  Undertakings,  no  'PAN'  documents  will  be

insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with

Chief Accountant (Treasury) of Brihanmumbai Municipal Corporation.

f) The tenderer shall pay total EMD/Bid Security amounting to Rs. 5, 600/

through payment gateways of GoM on URL http://mahatenders.gov.in . 

g) The bidders shall categorically provide their Email-ID in packet ‘A’.

NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period,

his 100%  (entire EMD Amount)  E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in

Packet “A” then, the shortfalls will be communicated to the tenderer through e-

mail  only and compliance required to be made within a time period of  three

working days otherwise they will be treated as non-  responsive.
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PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following 

documents –

a) The list  of similar  type of  works as stated in Para ‘A’  of Post  qualification

successfully completed during the last seven years in prescribed proforma, in the

role  of  prime  contractor.  Information  furnished  in  the  prescribed  proforma

(Proforma – I) shall be supported by the certificate duly self-attested. Documents

stating that it has successfully completed during the last seven years at least one

contract of similar works as stated in para ‘A’ of post qualification..

b) Annual financial turnover for preceding three financial years as certified by

Chartered Accountant preceding the Financial Year in which bids are invited.

Copies of Applicants duly audited balance sheet and profit and loss account for

the preceding three financial years preceding the Financial Year in which bids

are invited. (Proforma – II)

c)  Documents  stating  that,  it  has  access  to  or  has  available  liquid  assets,

unencumbered assets, lines of credit and other financial means (independent of

any contractual advance payment) sufficient to meet the construction cash flow

requirements for the subject contract in the event of stoppage, start-up, or other

delay in payment of the minimum 15% of the cost of the work tendered for, net of

the  Tenderer’s  commitment  of  other  contracts  (Certificate  from  Bankers  /

C.A./Financial Institution shall be accepted as evidence).

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their

sole responsibility to arrange the required machinery either owned/on lease or

hire basis, at site before start of the work

e) Copy of Manufacturer's authorization certificate as per attached format in

draft tender for authorized dealer who is tenderer.

i)  Regular  and  Routine  works:  The  successful  bidder  shall  make  the

arrangements of the required equipment on the day of commencement or with

respect to the progress of the work in phases, as per the instructions of site in

charge. The successful bidder and, to that effect he will ensure commitment on

an undertaking on Rs.500 stamp paper to be submitted along with the Bid in

Packet B. However, this condition in no way shall dilute the respective condition

in Registration Rules of Brihanmumbai Municipal Corporation. (If Applicable)

ii)  New and Original Works: The bidder should, undertake their own studies

and furnish with their bid,  a detailed construction planning and methodology

sup-ported  with  assessment  study  of  requirements  of  equipment/plants  &

machineries  to  allow the  employer  to  review their  proposal.  The  bidder  shall

ensure his  commitment to make the arrangements of the required equipment

38



onthe day  of  commencement  or  with  respect  to  the  progress  of  the  work  in

phases,as per the instructions of site in charge on an undertaking on Rs.500

stamp paper to  be sub-mitted along with the Bid in Packet  B. However,  this

condition in no way  shall dilute the respective condition in Registration Rules of

Brihanmumbai Municipal Corporation .

iii)  Special Works: The concerned Ch.Eng. shall enlist the equipments in the

tender document justified for the project and ensure the capacity of the bidder

for the same with the approval of concerned AMC.

iv)  Details of works in hand (Proforma VI-A & VI-B) (original), along with copies

of work orders   & attested copies of  percentage of  works completed or  part

thereof (Not applicable)

v)  Statement showing assessed available Bid Capacity. (Not Applicable)

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in

‘Annexure B, C, E & G.

vii) All undertaking as mentioned in the tender Document

Note:  Bidders shall  submit the undertaking for equipment capability and

other undertakings as such on a single Rs.500/- stamp paper

vii)  The tenderers shall upload work plan as per the following outline:

1 GANTT  chart/  PERT/  CPM chart  showing  the  completion  of  work

within prescribed time  period, considering major activities.

2 Organizational set up envisaged by the contractors.

3 Plant & equipment proposed to be deployed for this work.

4 Site Offices and Laboratories proposed to be set up.

5 A  note  on  how  the  whole  work  will  be  carried  out  (work  plan

including  methodology).

6 Quality management plan.

7 All the activities in the Scope of Work shall be covered in  work plan.

e)  Tenderer  shall  submit  the undertaking stating that  he will  submit  licence

certification from office  of labour commissioner after  issue of  work order and

before commencing  the work if the work is allotted to him. (The undertaking of

Rs.500/- stamp paper) (if applicable)

f) information on litigation history in which tenderer involved (proforma-VII) for

last 5 years from date of submission of bid as per direction given in the circular

U/No. MGC/F/6565 Dt. 25.09.2018.

Note:

i)  The  Electrical  /  Mechanical  work  shall  be  got  carried  out  by  the  civil
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contractors  through the  contractors  registered with  Brihanmumbai  Municipal

Corporation,  (BMC)  in  Electrical  Category.  Information  about  the  registered

contractors  shall  be  obtained  from  the  office  of  the  Ch.E.  (M&E)/  E.E.

(Monitoring &Registration Cell).  Attested scanned copy of the valid registration

certificate in Electrical Category shall be uploaded with the tender along with the

undertaking from the registered Electrical Contractor stating his willingness to

carry out the tender work.

ii) The successful bidder shall submit valid registration certificate under E.S.I.C.,

Act  1948,  if  the  tenderer  has  more  than  10  employees  /persons  on  his

establishment  (in  case  of  production  by  use  of  energy)  and  20  employees

/persons on his establishment (in case of production without use of energy) to

Brihanmumbai Municipal Corporation as and when demanded. In case of less

employees/persons mentioned above then the successful bidder has to submit

an  undertaking  to  that  effect  on  Rs.  200  stamp  paper  as  per  circular

u/no.CA/FRD/I/65 of 30.03.2013.

iii) The successful bidder shall submit valid registration certificate under E.P.F.&

M.P.,  Act  1952,  if  tenderer  has  more  than  20  employees/persons  on  his

establishment, to Brihanmumbai Municipal Corporation as and when demanded.

In case if  the successful bidder has less employees/persons mentioned above

then the successful bidder has to submit an undertaking to that effect on Rs.

200 stamp paper  as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note:

  If it is found that the tenderer has not submitted required documents in

Packet “B” then, the shortfalls will be communicated to the tenderer through e-

mail only and compliance required to be made within a time period of three

working days otherwise they will be treated as non-responsive.

PACKET – C

a. Online tender filled in either percentage plus or minus (above or below), or at

par. (There is no separate provision to quote % in physical form, this is a part in

Header Data of online Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item

Data Tab’ in Service Line Item via Details and quotes his percentage variation

figures. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero

only).

Note:

1) In case of rebate / premium of 15% and above as quoted by the tenderer, the

rate  analysis  of  major  items  shall  be  submitted  by  L1  and  L2  bidder  after

demand notification by email to bidders by concerned Dy. Ch.Eng. The format for
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rate analysis is annexed at Annexure D.

2) Rate analysis in prescribed format shall be submitted online to the engineer in-

charge within 3 working days from the date of communication on email, failing to

which  EMD will  be  forfeited,  and  the  bid  will  be rejected,  and next  successful/

Responsive bidder will be considered. Thereafter, negotiation will be done with the

said successive/responsive bidder with respect to his quoted rate.

         Bidder shall submit the price bid in packet C by filling the values on

the screen (base rate). 

BID SECURITY OR EMD

  The Bidder shall  furnish, as part of the Bid, Bid Security/EMD, in the

amount specified in the Bid Data Sheet. This bid security shall be in favor of the

authority mentioned in the Bid Data Sheet and shall be valid till the validity of

the bid.

 As per the circular no. CA / Finance / Project / 19 / Dtd: 04.03.2024, The

tenderer  shall  pay  total  EMD/Bid  Security  amount  as  specified  in  the  bid

amounting  through  payment  gateways  of  GOM  on  URL

https://mahatenders.gov.in. The bidder shall upload the scan copy of online paid

EMD along with the bid submission in Packet ‘A’

  Any bid not accompanied by an acceptable Bid Security and not secured

as indicated in sub-clause mentioned above, shall be rejected by the Employer as

non-responsive.

 The Bid Security/EMD of the successful Bidder will be discharged when

the  Bidder  has  signed  the  Agreement  and  furnished  the  required  Security

Deposits.

  Except successful bidder all other unsuccessful bidders 100% EMD paid

online will be refunded automatically.

  In case, the successful bidder become non responsive or successful bidder

withdraw  the  bid  or  is  unwilling  to  extend  the  bid  validity  period,  in  such

circumstances, if  L2 bidder is agreeable to extend the bid validity period and

ready  to  deposit  the  requisite  amount  of  bid  security/  EMD  /  ASD  to  the

department with in the stipulated time period i.e.15 days, the department will

process further as per normal procedure.

 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical

qualification part of the bid during the period of Bid validity)

b) in  the  case  of  a  successful  Bidder,  if  the  Bidder  fails  within  the

specified time limit to:
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i)   sign the Agreement; and/or

ii)  Furnish the required Security Deposits.

c) In  case  of  non  workable  rate  analysis  and  misleading  information

submitted by the bidder, EMD shall be forfeited and bid will be rejected.

1. The cases wherein if the shortfalls are not complied by a contractor, will be

informed  to  Registration  and  Monitoring  Cell.  Such  non-submission  of

documents will be considered as  ‘Intentional Avoidance’ and if three or more

cases  in 12 months are  re-ported,  shall  be  viewed seriously and disciplinary

action against the defaulters such as banning/de-registration, etc. shall be taken

by the registration cell with due approval of the concerned AMC.

2. If the bidder is found non-responsive after scrutiny of packet ’A’/’B’ in such

circumstances, the bidder will be made non-responsive and financial packet

‘C’ of non-responsive bidder will not be opened. However, there will not be

any forfeiture of EMD.

Note:

I) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i) Valid Registration Certificate

ii) Valid Bank Solvency

iii) Goods & Service Tax Certificate (GST)

iv) Certified Copies of PAN documents and photographs
of individuals, owners, etc

v) Partnership Deed and any other documents (if any)

vi) Undertakings as mentioned in the tender document.

vii) Wrong calculation of Bid Capacity.

In packet ‘A’ as well as packet ‘B’, 05 nos. of shortfall in

curable defects will be allowed and in case, curable defects

are not compiled by bidder within the given time period the

bidder shall be treated as Non Responsive.

II) Non-curable Defect shall mean

i) In-adequate submission of EMD/ASD amount,
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ii) In-adequacy of technical and financial capacity with
respect  to  Eligibility  criteria  as  stipulated  in  the
tender.

iii) No proper  submission of  experience certificates and

other documents, etc.   

BID VALIDITY

 Bids shall remain valid for a period of not less than one eighty (180) days

after the deadline date for bid submission specified in Bid Data Sheet. A bid valid

for a shorter period shall be rejected by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the

Employer may request that the bidders may extend the period of validity for a

specified additional period. The request and the bidders’ responses shall be made

in writing or by cable. A bidder may refuse the request without forfeiting his Bid

Security. A bidder agreeing to the re-quest will not be required or permitted to

modify his bid, but will be required to extend the validity of his bid security for a

period of the extension.

DEFECT LIABILITY PERIOD

●   The  Contractor  is  expected  to  carry  out  the  construction work  in

Workmen like manner so as to meet the requirement and specification for the

work/project.  It  is  expected  that  the  Workmanship  and  materials  will  be

reasonably fit for the purpose for which they are required.

● Defects or defective work is where standard and quality of workmanship

and materials  as  specified  in  the contract  is  deficient.  Defect  is  defined as  a

failure of the completed work/project to satisfy the express or implied quality or

quantity  obligations of  the  construction contract.  Defective  construction works

are as the works which fail short of complying with the express descriptions or

requirements of the contract, especially any drawings or specifications with any

implied  terms  and  conditions  as  to  its  quality,  workmanship,  durability,

aesthetic, performance or design. Defects in construction projects are attributable

to various reasons.

● Some of the defects are structural defects results in cracks or collapse of

faulty defective plumbing, inadequate or faulty drainage system, inadequate or

faulty ventilation, cooling or heating systems, inadequate fire systems etc. The
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defects could be various on accounts of different reasons for variety of the projects.

●    The  Engineering  In  charge/Project  Officer  shall  issue  the  practical

completion certificate  for the project.  During the Defect  Liability  Period which

commences on completion of the work, the Engineering In charge shall inform or

the contractor is expected to be informed of any defective works by the Employer’s

representative of the defects and make good at contractor’s cost with an intention

of  giving  opportunity  to  the  contractor  of  making  good  the  defects  appeared

during that period. It is the contractor’s obligation under the contract to rectify

the defects that appear during Defect Liability Period and the contractor shall

within a reasonable time after receipt of such instructions comply with the same

at his own cost. The Engineering In charge/Project Officer shall issue a certificate

to that effect and completion of making good defects shall be deemed for all the

purpose of this contract to have taken place on the day named in such defect

liability certificate.

●  If defective work or workmanship or design have been knowingly covered-

up or conceived so as to constitute fraud, commencement of the Defect Liability

Period may be delayed. The decided period may be delayed until discover actually

occurs  on  at  least  the  defect  could  have  been  discovered  with  reasonable

diligence, whichever is earlier.

● The DLP shall be as below:

Department Type of work DLP

Hydraulic
Engineer

“Supply and installation of Surge Protection

Device  (SPD)  for  MCC  panel  installed  at

Filter & Chlorine Plant M-IIIA Panjrapur”.

3 years

  Also, in case of defect, the Engineer shall give notice to the Contractor of

any Defects before the end of the Defects Liability Period, which begins at. The

Defects Liability Period shall  be extended for as long as Defects remain to be

corrected.  Every  time  notice  of  Defect/Defects  is  given,  the  Contractor  shall

correct the notified Defect/Defects within the duration of time specified by the

Engineer’s notice. The Engineer may issue notice to the Contractor to carry out

removal of defects or deficiencies, if any, noticed in his

inspection, or brought to his notice. The Contractor shall remove the defects and

deficiencies within the period specified in the notice and submit to the Engineer a

 compliance report.
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 It is the Completion Stage when the contractor has completed all of the

works and fixed all of the defects that were on the list of issue by Engineer-in-

charge. When this happens, the engineer must issue a ‘Certificate of Completion’.

On the issue of ‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The

contractor also must issue a ‘Certificate statement’ as an acknowledgment to the

engineer not  later than 14 days after the ‘Certificate  of  Completion’  has been

issued. During the ‘Defect Liability Period’, the contractor has to obey all written

instructions  from the  engineer  to  carryout  repairs  and  fix  any  defects  which

appear in the Permanent Works. If the contractor does not ,due to his own faults

finish the repair works or fix the defects by the end of ‘Defect Liability Period’, the

‘Defect  Liability  Period’  will  continue until  all  works instructed by  engineer is

done.

 During  the  Defect  Liability  Period  (DLP),  the  completed  work  shall  be

periodically  inspected  by  the  site  staff  along  with  the  contractor  and  defects

noticed,  if  any  shall  be  got  rectified  immediately  from the  contractor  as  per

provision  of  contract.  The  above  compliance  report  shall  be  mandatory

prerequisite  before  releasing  the  deposits/retention  money  of  the  work.

Accordingly,  the  contractor  shall  prepare  the  periodical  checklist  and  get  it

approved from BMC Engineers on or before work completion.

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE

A. Security Deposit :-

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I)  Contract  Deposit  :–  The  successful  tender,  here  after  referred  to  as  the

contractor shall pay an amount equal to two (2) percent of the contract sum shall

be paid within thirty days from the date of issue of letter of acceptance.

The said contract deposit shall be paid in the form of Demand Draft (D.D.) only.

II) Retention Money – (Not Applicable)– The retention money equal to 15.00%  of

the  Contract  Sum will  be recovered from the  contractors every  bill  i.e.  interim /

running / final bill. The clause of retention money will not be applicable to M & E

Department  (Not applicable for this tender)

 B. Additional Security Deposit: (NOT APPLICABLE TO THIS TENDER)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD
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Rebate above  12.00 %  on estimated

cost

At 2.00% of Estimated cost for each %

rebate & part thereof, in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which

is to be submitted during office hours minimum one day before opening of packet ‘C’

to respective Head Clerk (Expenditure) of the Engineer in-charge of the HE Division in

sealed  envelope.  If  ASD  is  not  applicable  then  the  bidders  shall  submit  sealed

envelope mentioning on their letter head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day

before  opening  of  packet  ‘C’  within  office  hours  then  the  EMD of  the  respective

bidders will  be forfeited and the company with their Directors/Partners and other

companies with  the  said Directors / Partners  will  be further  debarred from any

tendering process for the period of at least 2 years.

C. Performance Guarantee:   (Not Applicable)   

             The successful tender, here after referred to as the contractor shall pay

in the form of “Performance Guarantee” at different rates for different slabs as

stated below:

Offer PG applicable %

For  premium,  at  par

and rebate 0 to 12%

PG=  0.92%  x  contract  sum  applicable  for

rebate of 12%

For rebate of 12.01% P.G. = {0.92% x contract sum applicable for 

rebate of 12%} +(X) x contract sum, where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium

as quoted by the contractor with contingencies only and excluding price

variation. The PG shall be paid in one the following forms.

1) Cash (In case guarantee amount is less than Rs.10,000/-

2) Demand  Draft  (In  case  guarantee  amount  is  less  than
Rs.1,00,000/-)

3) Government securities

4) Fixed Deposit Receipts (FDR) of a Schedule Bank.

5) An electronically issued irrevocable bank guarantee bond of  any
Schedule bank or f in the prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security

Deposit.  Performance Guarantee will  have to be paid & shall  be valid till  the

defect liability period or finalization of final bill whichever is later.
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        This deposit will be allowed in the form of I to V as mentioned above and

shall be paid within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be

differed and only PG of 10% of contract sum be taken from the

successful bidder on award of contract only.

 Brihanmumbai  Municipal  Corporation  departments  shall

ensure to incorporate specific condition regarding above in bid

document and e-tender notice.

D.  Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of

3rd year  of  DLP (in  case  of  5  years  DLP)  and after  issue of  ‘Defect  Liability

Certificate’ (in case of 1 or 2 or 3 years DLP) subject to no recoveries are pending

against the said work, provided that the Engineer is satisfied that there is no

demand  outstanding against the Contractor. No claim shall be made against the

Balance Contract Deposit after the issue of Defects Liability Certificate.

II. Refund of Retention Money (Not Applicable)

 The Retention Money  will  be  refunded  after  completion  of  defect  liability

period and after issue of “Defect Liability Certificate” (in case of 1 or 3 or 5 years

DLP) provided that the Engineer is satisfied that there is no demand outstanding

against the Contractor. In the event of different Defects Liability Periods have

been  specified  or  become  applicable  to  different  sections  or  parts  of  the

Permanent Works, the said moneys will be released within 30 days on expiration

of  such Defects Liability Periods. In the event the Engineer issues a Taking-over

Certificate for a section or part of the Permanent Works, only such proposition

thereof as the Engineer determines (having regard to the relative value of such

section or part of the Works) shall be considered by the Engineer for payment to

the Contractor.

III. Refund of Additional Security Deposit (Not Applicable)

One-half (50 % ) of the additional security deposited (ASD) shall be released after

th completion of 50% financial progress of the work. The balanced ASD shall be

released within 30 days of issue of ‘Certificate of Completion’ with respect to the

whole of the Works. In the event the Engineer issues a Taking-over Certificate for

a section or part of the Permanent Works, only such proposition thereof as the

Engineer determines (having regard to the relative value of such section or part of
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the  Works)  shall  be  considered  by  the  Engineer  for  Refund  of  ASD  to  the

contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The Deposit on account of performance guarantee shall be released within 30

days of completion of Defects Liability Certificate subject finalization of final bill

whichever is later and no recoveries are pending against the said work, provided

that the Engineer is satisfied that there is no demand outstanding against the

Contractor.

Summary of time of Refund of deposit is tabulated as follows:

a. Time of Refund for works having 5 years DLP (Not Applicable)

Deposits refunded after
completion

After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual

work/contract and clubbing of various contracts of the said contractor will not be

allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the

same shall  be  valid  further  6  months  from the  completion of  defect  liability

period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID”

for the stipulated time period in the tender & in case of its expiry it will attract

penalization.

c)  Bank  Guarantee  should  be  issued  by  way  of  General  Undertaking  and

Guarantee  issued  on  behalf  of  the  Contractor  by  any  of  the  Nationalized  or

Scheduled banks or branches of foreign banks operating under Reserve Bank of

India regulations located in Mumbai upto Virar & Kalyan. List of approved Banks

is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee

issued by branches of approved Banks beyond Kalyan and Virar can beaccepted

only if the said Bank Guarantee is countersigned by the Manager of a Regional

Branch of the same bank within the Mumbai City Limit categorically  endorsing

thereon that the said Bank Guarantee is binding on the endorsing  Branch of the

Bank or the Bank itself within Mumbai Limits and is liable to be enforced against

the  said  Branch  of  the  Bank  or  the  bank  itself  in  case  of  default  by  the

Contractors  furnishing  the  Bank  Guarantee.  The  Bank  Guarantee  shall  be
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renewed  as  and  when  required  and/or  directed  from time  to  time  until  the

Contractor has executed and completed the works and remedied any

defects therein.

E. Legal + Stationary Charges :- (As per latest applicable circular)

Successful tenderer shall pay the Legal Charges +Stationary charges as given

below or as per existing circular while executing contract.

Contract Value Legal+ Stationery Charges

Upto Rs.50,000/- Nil

From Rs.50,000/- 
to 
Rs.1,00,00,000/-

0.10% of contract value (Rounded in multiples of Rs.100/-) + 
18% GST. (Minimum Rs.1,000/- + GST & Maximum 
Rs.10,000/- + GST)

From Rs. 
1,00,00,001/- to 
Rs. 
10,00,00,000/-

Rs.10,000/- for contract value upto 1,00,00,000/- + 0.5% 
above contract value of Rs.1,00,00,000/- (Rounded in multiples
of Rs.100/-) + 18% GST

from 
Rs.10,00,00,001/-
& above contract 
value

Rs.55,000/- for contract value of Rs.10,00,00,000/- + 0.01% on
contract value of Rs.10,00,00,000/- (Rounded in multiples of 
Rs.100/-) + 18% GST

The tenderer’s are requested to note that stationary charges as given in the  table

above  will  be  recovered  from the  successful  tenderer  for  supply  of  requisite

prescribed forms for preparing certificate bills in respect of the work.

F. Stamp Duty: - (As per applicable circular at the time of award of contract)

It  shall  be  incumbent  on the  successful  tenderer  to  pay  stamp duty  on the

contract.

i) As per the provision made in Article 63, Schedule I of Bombay Stamp Act

1958, stamp duty is payable for “works contract” that is to say, a contract

for  works and labour or  services involving transfer  of  property  in  goods

(whether as goods or in some other form) in its execution and includes a

sub-contract, as under :

a Where the amount or value set
forth in such contract does not
exceeds Rs. Ten Lakhs

Five Hundred rupees stamp duty

b Where it exceeds rupees ten 
lakhs

Five  hundred  rupees  plus  0.1%  of
the  amount  above rupees  ten  lakh
subject  to  the  maximum of  rupees
twenty five lakh stamp duty.

ii. The  successful  bidder  shall  enter  into  a  contract  agreement  with

Brihanmumbai Municipal Corporation. within 30 days from the date of issue
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of Work Order and the same should be adjudicated for payment of Stamp

Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed

amount for the documents executed in Mumbai City & Mumbai Suburban

District be recovered from the concerned work contractors and to deposit the

deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or

Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days

from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and

paid by the successful tenderer.

v. Bank Guarantee: As per article 54 read with 40 (b) of stamp duty act, stamp

duty of 0.5% for the amount secured by such deed subject to the maximum

of Rs. 10 Lakhs will be applicable to the all Bank Guarantee submitted and

also which are required to be renewed after expiry of time period. (Stamp

Duty payable on BG Minimum Rs. 500/-or 0.5% of total BG amount)
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 IMPORTANT DIRECTIONS

1.  All  the  information  uploaded  shall  be  supported  by  the  corroborative

documents in absence of which the information uploaded will be considered as

baseless and not accepted for qualification criteria. All the documents shall be

uploaded with proper pagination. The page No. shall be properly mentioned in

the relevant places. The information shall be uploaded in the sequence as asked

for  with  proper  indexing  etc.  The  Bidder  shall  be  fully  responsible  for  the

correctness of the information uploaded by him.

2.  Applicants/Bidders  shall  refer  “https://mahatenders.gov.in/Help  for

contractors” for the guidelines.

Any queries or request for additional information concerning this TENDER

shall  be  submitted  by  e-mail  to  dyhe3appc.he@mcgm.gov.in &

eemne3atpppc.he@mcgm.gov.in  .   The subject  shall  clearly  bear the following

identification/ title: "Queries/ Request for Additional Information: TENDER for

“Supply and installation of Surge Protection Device (SPD) for MCC panel

installed at Filter & Chlorine Plant M-IIIA Panjrapur”. Any changes in mail ID

will be intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall

be done by giving 48 hrs (2 working days) from the day of opening of packet C on

same BID-Document number for re-quoting and such development needs to done

by IT department in Brihanmumbai Municipal Corporation’s SRM system. Till

such development is made; ‘Sealed Bids’ shall be called from the bidders quoting

the same rates i.e. L1.

          In case of equal percentage of lowest bidders is obtained even after re-

quoting, then the successful bidder will be decided by lottery system by  H.E. The

bidder shall need to submit the ASD if applicable within 7 days after receipt of

notification  issued  by  concerned  Chief  Engineer.  Also,  the  Performance

Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.

4. Barricading shall be provided free of cost as per Circular u/No.MGC/F6342

dated 05.05.2018 and as per Annexure I, II  and III of Standard drawings and

specifications with slogans and department wise colour codes.

5.   Penalty will be applicable as per clause no. 7.4(Scope of work) in Section 10,

Technical Specification.

51



SECTION 7

SCOPE OF WORK
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

Sub: “Supply and installation of Surge Protection Device (SPD) for MCC 

panel installed at Filter & Chlorine Plant M-IIIA Panjrapur”. 

1. Introduction  :-

Municipal Corporation of Greater Mumbai has implemented Mumbai-IIIA

Project for augmentation of water supply to City of Mumbai. Under this project,

the Filter Plant with installed capacity of 455 MLD was commissioned in year

2007 by WSP Department. The Plant has been handed over to H.E. Department

in June 2009. This Filter Plant constitutes of 18 nos. of Filter beds working on

the principle of declining rate gravity sand filtration.

At Filter plant  secondary side of transformer is connected to the incomer

of the main L.T panel. Its main purpose is to distribute the power efficiently to

critical loads and other sub-distribution panels. The main L. T panel is 415V, 3

phase  4wire,  50Hz,  floor  mounting,  indoor,  single  front,  Dust  &

Verminproof ,ACB FDR. D. The main L.T panel installed in Filter Plant M-IIIA

MCC  panel  room,  consists  of  circuit  breakers,  isolators  and  bus  couplers.

Various electrical installations are provided in filter plant M-IIIA, Panjrapur such

as  3nos.  Air  scour  blower  ,2  nos  of  air  compressor,3  nos  of  wash  water

recirculation pump, desludging pump, Sampling pump for filter water and CCT,2

nos of  clarifier  MCC incomer  I&II  ,APFC panel  A&B  Main  lighting  D.B.  cum

ACDB at filter house,2 nos Motorised valve ,instrument power DB etc Similarly at

Chlorine plant  M-IIIA number of electrical instruments such as Lighting Panel,

Exhaust  fan  panel,  Main  LT  panel,  Scrubber  panel,  annunciation  panel  are

installed

In the vicinity of water treatment plant, commercial installation are carried

out which have heavy electrical load such as godowns, looms, factories etc. in

case of electrical fault in said installations a surge generated. The surge is for few

microsecond or few second but even it is for microsecond it may damage the

electrical  installations.  As water treatment plant  equipped with very sensitive

equipments which are get tripped due to very small change in current/voltage.

The  tripping  or  breakdown  of  any  equipment  hampers  the  water  treatment

process. 
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 To overcome above situation of surge the surge protection devices (SPD)

are  available  in  market.  SPD  is  an  appliance  or  device  intended  to  protect

electrical  device  from voltage  spikes/surge  in  AC circuits.  A  voltage  spike  is

transient event , typically lasting for 1 to 30 µs,that may reach over 1000 volts.

Typically the SPD will trigger at set voltage around 3 to 4 time mains voltage and

divert the current to the earth. A SPD attempts to limit the voltage supplied to an

electrical  device  by  either  blocking  or  shorting  current  to  reduce  the  voltage

below a safe threshold. 

 Surge counter is generally equipped with SPD which is lightning event

counter use for registering lightning and surge event. It is equipped with six digit

electromechanical  cyclometer  which  count  each  electrical  surge  shunted  to

ground via  arrester.  It  provide  important  information concerning  operational;

history and current condition of the surge arrester on the system.   

   In view of above to protect electrical devices/equipments installed at

Filter & Chlorine plant M-IIIA and continuous & uninterrupted water treatment,

it is necessary to install surge protection devices in existing electrical system. 

SCOPE OF WORK  

1)  The  scope  of  work  involve  “ Supply  and  installation  of  Surge

Protection  Device  (SPD)  for  MCC  panel  installed  at  Filter  &

ChlorinePlant M-IIIA Panjrapur”. 

2) Tenderer shall visit Panjrapur MIII-A Filteration plant to get acquaint

themselves about the site condition ,the nature of work involved & then

submit their offer. 

3) The installation of Surge Protection Device shall be carry out by well

experienced & license holder technician/electrician 

4)Any  change necessary  to  fitment  of  SPD in  panel  shall  be  made  by

successful bidder free of cost with approval of BMC’s site engineer.

5)_ Installation and testing of SPD & digital counter shall be carried out in

presence of BMC’s site engineer

6) The test certificates of SPD shall be submitted along with supply.
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SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION

          Hydraulic Engineer's Department ( O. C. Division)

Sub: “Supply  and  installation  of  Surge  Protection  Device

(SPD) for MCC panel installed at Filter & Chlorine Plant

M-IIIA Panjrapur”.

BILL OF QUANTITIES AND RATES

Sr.N
o.

Description Qty.  Unit. Rate/Unit Amount in
Rs.

1 Supply and installation of SPD Type -I

for Main panels 

2 Nos

2 Supply and installation of SPD Type -II

for Sub panel 

20 Nos

3 Supply  and  Installation  of  digital

counter for Surge 

2 Nos

4 Supply and Installation of 24 V DC Surge

Protection Device for DC Panel

5 Nos

Total

GST     % CGST@  9

%

SGST @ 9

%

Other Taxes if any 

Grand Total:

In words:-     

Note: 
1 This “Bill of Quantities and Rates” is for information & reference purpose only.

2 The tenderer shall not fill & upload price bid here otherwise the tender shall be outrightly
rejected.

3 The tenderer shall fill  the price bid on-line in Packet “C”  by filling the values on the
screen (base rate)

4 All inputs given on the screen need to be digitally signed.
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J.E./ S.E(VM) MIIIA Panj.           AE (VM) MIIIA, Panj.

 

                      

SECTION 9

GENERAL CONDITIONS OF

CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the

Conditions of Contract but keep their defined meanings. Capital initials are used

to identify defined terms.

The “Contract”  shall mean the tender and acceptance thereof and the formal

agreement  if  any,  executed  between  the  Contractor,  Commissioner  and  the

Corporation  together  with  the  documents  referred  to  therein  including  these

conditions  and  appendices  and  any  special  conditions,  the  specifications,

designs, drawings, price schedules, bills of quantities and schedule of rates. All

these documents taken together shall be deemed to form one Contract and shall

be complementary to one another.

The  Contract  Data  defines  the  documents  and  other  information  which

comprise the Contract.

The  “Contractor”  shall  mean  the  individual  or  firm  or  company  whether

incorporated or not, whose tender has been accepted by the employer and the

legal successor of the individual or firm or company, but not (except with the

consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry

out  the  Works,  including  routine  maintenance  till  the  tender  process  is

concluded.

The  Contractor's  Bid  is  the  completed  bidding  document  submitted  by  the

Contractor to the Employer.

The  “Contract  Sum”  means  the  sum  named  in  the  letter  of  acceptance

including Physical contingencies subject to such addition thereto or deduction

there-from as may be made under the provisions hereinafter contained.

Note :

The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as

mentioned in the tender adjusted by the Contractor’s percentage.

•  In the case of item rate contracts, the cost of the work arrived at after

finalization of the quantities shown in schedule of items / quantities by the item

rates quoted by the Tenderer’s for various items and summation of the extended

cost of each item.

• In case of lump sum contract, the sum for which tender is accepted.

• Special discount / rebate / trade discount offered by the tenderer if any

and accepted by the Corporation.
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• Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost”  means the Contract Sum. This cost shall be included in

the letter of acceptance.

A  Defect  is  any  part  of  the  Works  not  completed  in  accordance  with  the

Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after

the  Defect  Liability  Period  has  ended  and upon correction of  Defects  by  the

Contractor.

Drawings means all the drawings, calculations and technical information of a like

nature provided by the Engineer to the Contractor under the Contract and all

drawings,  calculations,  samples,  patterns,  models,  operation  &  maintenance

manual  and  other  technical  information  of  like  nature  submitted  by  the

Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Brihanmumbai Municipal Corporation (BMC) /

Municipal  Commissioner for Brihanmumbai  Municipal  Corporation (BMC),  for

the time being holding the said office and also his successors and shall  also

include all “Additional Municipal Commissioners, Director (Engineering Services

& Projects)” and the Deputy Municipal Commissioner, to whom the powers of

Municipal Commissioner, have been deputed under Section 56 and 56B of the

Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge

of  the  works  and  shall  include  the  superior  officers  of  the  Engineering

department  i.e.  Dy.Ch.Eng  /  Ch.Eng.  and  shall  mean  and  include  all  the

successors in Brihanmumbai Municipal Corporation (BMC)

The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.

Engineer/Jr. Engineer in direct charge of the works and shall include Sub Eng./

Jr.  Eng of  Civil  section/ Mechanical  section/ Electrical  section appointed by

Brihanmumbai Municipal Corporation (BMC).

The “Engineer”  shall mean the City Engineer / the Hydraulic Engineer / the

Chief Engineer / the Special Engineer, appointed for the time being or any other

officer or officers of the Municipal Corporation who may be authorized by the

commissioner to carry out the functions of the City Engineer / the Hydraulic

Engineer / the Chief Engineer / the Special Engineer or any other competent

person appointed by the employer and notified in writing to the Contractor to act

in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature

required for the execution and completions of the Works and the remedying of
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any defects therein, but does not include plant material or other things intended

to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of

Acceptance.

The Intended Completion Date  is the date on which it is intended that the

Contractor shall complete the construction works. The Intended Completion Date

is specified in the Contract Data. The Intended Completion Date may be revised

only by the Engineer by issuing an extension of time.

Materials  are all supplies, including consumables, used by the Contractor for

incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical,

electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure

for five years as specified in the Contract Data.

The “Site”  shall mean the land and other places including water bodies more

specifically mentioned in the special  conditions of the tender, on, under in or

through which the permanent works or temporary works are to be executed and

any other lands and places provided by the Municipal Corporation for working

space or any other purpose as may be specifically designated in the contract as

forming part of the site.

Site  Investigation  Reports  are  those  that  were  included  in  the  bidding

documents and are reports about the surface and subsurface conditions at the

Site.

“Specification”  shall mean the specification referred to in the tender and any

modification thereof or addition or deduction thereto as may from time to time be

furnished or approved in writing by the Engineer.

The Start Date/Commencement Date  is given in the Contract Data. It is the

date when the Contractor shall commence execution of the Works. It does not

necessarily coincide with any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract

with the Contractor to carry out a part of the construction work and/or routine

maintenance in the Contract, which includes work on the Site.

Temporary Works  are works designed, constructed, installed, and removed by

the Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

       i)  Specification and /or Drawings  (if  any)  which is  instructed by

the Employer.

ii) Scope in the Contract which is instructed by the Employer.
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iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the

Contractor  to  construct,  install,  maintain,  and  turn  over  to  the  Employer.

Routine maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a

contract, the cause of action thereof shall be deemed to have arisen in Mumbai

and all legal proceedings in respect of any claim, dispute or difference shall be

instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1  In  interpreting  these  Conditions of  Contract,  singular  also  means plural,

male also means female or neuter, and the other way around. Headings have no

significance.  Words  have  their  normal  meaning  under  the  language  of  the

Contract  unless  specifically  defined.  The  Engineer  will  provide  instructions

clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the

Conditions of  Contract to  the Works, the Completion Date,  and the Intended

Completion Date apply to any Section of the Works (other than references to the

Completion Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall  be interpreted in the following

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the

Work , (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract

Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings,

(10) Bill of Quantities, and (11) Any other document listed in the Contract Data.

3. Engineer's Decisions

3.1  Except  where  otherwise  specifically  stated,  the  Engineer  will  decide

contractual  matters  between  the  Employer  and  the  Contractor  in  the  role

representing the Employer. However, if the Engineer is required under the rules

and regulations and orders of the Employer to obtain prior approval of some

other  authorities  for  specific  actions,  he  will  so  obtain  the  approval,  before

communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any

authority to relieve the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his

duties and responsibilities to  other person(s),  except  to  the Adjudicator,  after

notifying  the  Contractor,  and  may  cancel  any  delegation  after  notifying  the

Contractor.
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5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/

Engineer shall be sent on the address or contact details given by the Contractor

of Bid. The address and contact details for communication with the Employer/

Engineer shall  be as per the details given in Contract Data. Communications

between parties that are referred to in the conditions shall be in writing. The

Notice  sent  by  facsimile  (fax)  or  other  electronic  means  shall  be  effective  on

confirmation of the transmission. The Notice sent by Registered post or Speed

post shall be effective on delivery or at the expiry of the normal delivery period as

undertaken by the postal service.

 6.Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be allowed.

Subletting,  where otherwise provided by the contract  shall  not  be more

than 25% of the contract price.

6.2 The  Contractor  shall  not  be  required  to  obtain  any  consent  from  the

Employer for:

a. the  sub-contracting  of  any  part  of  the  Works  for  which  the

Subcontractor is named in the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards

specified in the Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if  the Contractor

proposes sub contracting  any part  of  the  work during execution of  the

Works,  because  of  some  unforeseen  circumstances  to  enable  him  to

complete  the  Works  as  per  terms  of  the  Contract,  the  Employer  will

consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish

any  contractual  relation-ship  between  the  sub-contractor  and  the

Brihanmumbai  Municipal  Corporation and  shall  not  relieve  the

Contractor of any     responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer

whether

a. the circumstances warrant such sub-contracting; and

b. the  sub-Contractor  so  proposed  for  the  Work  possesses  the
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experience,  qualifications  and  equipment  necessary  for  the  job

proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors,

public authorities, utilities,  and the Employer between the dates given in the

Schedule  of  Other  Contractors,  as  referred  to  in  the  Contract  Data.  The

Contractor shall also provide facilities and services for them as described in the

Schedule.  The Employer  may modify  the Schedule of  Other Contractors,  and

shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided

by the Engineer to ensure there is least hindrance to the smooth flow and safety

of traffic including movement of vehicles and equipment of other Contractors till

the completion of the Works.

8. Personnel

8.1  The  Contractor  shall  employ  for  the  construction  work  and  routine

maintenance  the  key  personnel  including  technical  personnel  named  in  the

Contract Data or other personnel approved by the Engineer. The Engineer will

approve any proposed replacement of technical personnel only if their relevant

qualifications  and  abilities  are  substantially  equal  to  those  of  the  personnel

stated in the Contract Data.

8.2  The  Contractor’s  personnel  shall  appropriately  be  qualified,  skilled  and

experienced in their respective trades or occupations. The Engineer shall have

authority to remove, or cause to be removed, any person employed on the site or

works, who carries out duties incompetently or negligently and persists in any

conduct  which  is  prejudicial  to  safety,  health  or  the  protection  of  the

environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of

the Contractor's staff  or work force, stating the reasons, the Contractor shall

ensure that the person leaves the Site within seven days and has no further

connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked

in  the  Engineering  Department  of  the  Brihanmumbai  Municipal  Corporation

/State Government and has either  not completed two years after  the date of

retirement  or  has  not  obtained  Brihanmumbai  Municipal  Corporation/State

Government’s permission to employment with the Contractor.
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9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's

risks,  and  the  Contractor  carries  the  risk  which  this  contract  states  are

Contractors risks.

10. Employer’s Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as

they directly affect the execution of the Works in the Employer’s country, the

risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection

or  military  or  usurped  power,  civil  war,  riot,  commotion  or  disorder  (unless

restricted to the Contractor’s employees)  and contamination from any nuclear

fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to

the design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and

death which arise during and in consequence of the performance of the Contract

other than the excepted risks, referred to in clause 11.1, are the responsibility of

the Contractor.

12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the Employer

and the Contractor, insurance cover from the Start Date to the end of Defects

Liability Period, in the amounts and deductibles stated in the Contract Data for

the following events which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c)  Loss  of  or  damage  to  property  (other  than  the  Works,  Plant,

Materials, and Equipment) in connection with the Contract; and d) Personal

injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the

Contractor to the Engineer for the Engineer's approval before the Start Date. All

such insurance shall provide for compensation to be payable in the types and

proportions of currencies required to rectify the loss or damage incurred.

12.3  Alterations  to  the  terms  of  insurance  shall  not  be  made  without  the

approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5  If  the  Contractor  does  not  provide  any  of  the  policies  and  certificates

required, the Employer may affect the insurance which the Contractor should

have provided and recover the premiums the Employer has paid, from payments
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otherwise  due  to  the  Contractor  or  if  no  payment  is  due,  the  payment  of

premiums shall be debt due.

13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site

Investigation Reports  referred to  in  the  Contract  Data,  supplemented by  any

other information available to him, before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15.  Contractor  to  Construct  the  Works  and  Undertake  Maintenance  (if

specified in the tender)

15.1  The  Contractor  shall  construct,  and  install  and  maintain  the  Works in

accordance with the Specifications and Drawings and as per instructions of the

Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e.,

by  manual  means  with  medium  input  of  machinery  required  to  ensure  the

quality of works as per specifications. The Contractor shall deploy the equipment

and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on

and off the Site and to avoid damage or nuisance to persons or to property of the

public  or  others  resulting  from pollution,  noise  or  other  causes arising  as  a

consequence of his methods of operation. During continuance of the contract,

the Contractor and his sub-contractors shall  abide at all times by all  existing

enactments  on  environmental  protection  and  rules  made  there  under,

regulations, notifications and byelaws of  the State or  Central  Government,  or

local authorities and any other law, bye-law, regulations that may be passed or

notification that may be issued in future by the State or Central Government or

the local authority. Salient features of some of the major laws that are applicable

are given below:

 The Water (Prevention and Control of Pollution) Act, 1974, this provides

for  the  prevention  and  control  of  water  pollution  and  the  maintaining  and

restoring of wholesomeness of water.  ‘Pollution’  means such contamination of

water or such alteration of the physical, chemical or biological properties of water

or such discharge of any sewage or trade effluent or of any other liquid, gaseous

or solid substance into water (whether directly or indirectly) as may, or is likely

to, create a nuisance or render such water harmful or injurious to public health

or safety, or to domestic, commercial, industrial, agricultural or other legitimate

uses, or to the life and health of animals or plants or of aquatic organisms.

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for

prevention,  control  and  abatement  of  air  pollution.  ‘Air  Pollution’  means  the
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presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid

or  gaseous  substance  (including  noise)  present  in  the  atmosphere  in  such

concentration as may be or tend to be injurious to human beings or other living

creatures or plants or property or environment.

 The Environment (Protection) Act, 1986, this provides for the protection

and improvement of environment and for matters connected therewith, and the

prevention  of  hazards  to  human  beings,  other  living  creatures,  plants  and

property. ‘Environment’ includes water, air and land and the inter-relationship

which exists among and between water, air and land, and human beings, other

living creatures, plants, micro-organism and property.

 The Public Liability Insurance Act, 1991, This provides for public liability

insurance for the purpose of providing immediate relief to the persons affected by

accident  occurring  while  handling  hazardous  substances  and  for  matters

connected  herewith  or  incidental  thereto.  Hazardous  substance  means  any

substance or preparation which is defined as hazardous substance under the

Environment  (Protection)  Act  1986,  and  exceeding  such  quantity  as  may  be

specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended

Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date

and shall  carry  out  the  Works  and  Routine  Maintenance,  if  specified  in  the

tender,  in  accordance  with  the  Programme  submitted  by  the  Contractor,  as

updated with the approval of the Engineer, and complete them by the Intended

Completion Date.

17. Approval by the Engineer

17.1 The  Contractor  shall  submit  Specifications  and  Drawings  showing  the

proposed Temporary Works to the Engineer, who is to approve them if

they comply with the Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary

Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for

design and safety of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the

Temporary Works, where required.

17.5 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the

temporary  or  permanent  Works,  are  subject  to  prior  approval  by  the

Engineer before their use.
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18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He

shall comply with all applicable safety requirements and take care of safety of all

persons entitled to be on the site and the works. He shall use reasonable efforts to

keep the site and the works, both during construction and maintenance, clear of

unnecessary obstruction so as to avoid danger to the persons and the users.

i) Workers employed on mixing asphaltic  materials,  cement and lime mortars

shall be provided with protective footwear and protective goggles.

ii) Stone breaker shall be provided with protective goggles and protective clothing

and seated at sufficiently safe intervals.

iii) The area should be barricaded or  cordoned off  by suitable  means to avoid

mishaps of any kind. Power warning signs should be displayed for the safety of

the public whenever cleaning works are undertaken during night or day.

iv) The workers engaged for cleaning the manholes/sewers should be properly

trained before allowing working in the manhole.

18.2 Safety Programs:-

i. Have adequate safety supervision in place to ensure that safety programs

set up by the firms/agencies are in compliance with prevalent laws and

regulations.

ii. Review safety programs developed by each of the trade firms, prepare and

submit a comprehensive safety program.

iii. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be

easily accessible during working hours, first-aid boxes at the rate of not

less  than  one  box  for  150  contract  labour  or  part  thereof  ordinarily

employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back

ground.

iii. Adequate arrangements shall be made for immediate recoupment of the

equipment when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall
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always be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment, in the work places where the number of contract labour

employed is 150 or more.

19. Discoveries

19.1 Anything  of  historical  or  other  interest  or  of  significant  value

unexpectedly  discovered  on  the  Site  shall  be  the  property  of  the

Employer. The Contractor shall notify the Engineer of such discoveries

and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the

Contractor 7 days in advance of construction programme. At the start of

the work, the Employer shall handover the possession of at-least 75% of

the site free of all encumbrances, the remaining 25 % of the possession as

per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work

in connection with the Contract is being carried out, or is intended to be

carried out to the Engineer and any person/persons/agency authorized by:

a. The Engineer b. The Employer or authorized by the Employer.

 

22. Instructions

22.1 The  Contractor  shall  carry  out  all  instructions  of  the  Engineer,  which

comply with the applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to

inspect the Site and/or accounts and records of the Contractor and its

subcontractors relating to the performance of the Contract, and to have

such accounts and records audited by auditors appointed, if so required.

The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’,

which provides,  inter  alia,  that  acts  intended to  materially  impede the

exercise of the inspection and audit rights provided for under the Clause &

constitute an obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

       The Engineer shall have the power and authority from time to time
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and at all times to make and issue such further drawings and to give such

further instructions and directions as may appear to him necessary or

proper  for  the  guidance  of  the  contractor  and the  good  and  sufficient

execution  of  the  works  according  to  terms  of  the  specifications  and

Contractor  shall  receive,  execute,  obey  and  be  bound  by  the  same,

according to the true intent and meaning thereof, as fully and effectually

as though the same had accompanied or had been mentioned or referred

to in the specification, and the Engineer may also alter or vary the levels

or position of nature of works contemplated by the specifications, or may

order  any  of  the  works  contemplated  thereby  to  be  omitted,  with  or

without the substitution of any other works in lieu thereof, or may order

any work or any portion of  work executed or partially  executed, to  be

removed, changed or altered, added if needful, may order that other works

shall be substituted instead thereof and difference of expense occasioned

by any such diminution or alteration so ordered and directed shall  be

added to or deducted from the amount of this Contract, as provided under

condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall

be ordered by the Engineer and in the event of any deviation being ordered

which in  the  opinion  of  the  Contractor  changes  the  original  nature  of

Contract he shall  nevertheless carry it out and disagreement as to the

nature of the work and the rate to be paid therefore shall be resolved in

accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations

resulting  in  additional  cost  over  the  contract  price  being  ordered,  be

extended or reduced reasonably by the Engineer. The Engineer’s decision

in this case shall be final.

                             

                            B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit

to  the  Engineer  for  approval  a  Programme,  including  Environment

Management Plan showing the general  methods, arrangements, order,

and timing for all the activities in the Works, along with monthly cash

flow forecasts for the construction of works.

After the completion of the construction works, the programme for the

Routine  Maintenance  Work,  showing  the  general  methods,
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arrangements,  order  and  timing  for  all  the  activities  involved  in  the

Routine Maintenance will  also be submitted by the Contractor to  the

Engineer  for  approval  if  specified  in  the  tender.  The  programme  for

Routine Maintenance will  be submitted in each year for the period of

Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being

brought  to  site,  the  list  of  key  personnel  being  deployed,  the  list  of

machinery/ equipments being placed in field laboratory and the location

of field laboratory along with the Programme. The Engineer shall cause

these details to be verified at each appropriate stage of the programme.

23.3 An update of the Programme shall be a programme showing the actual

progress achieved on each activity and the effect of the progress achieved

on the timing of  the  remaining  Works,  including  any changes  to  the

sequence of the activities.

23.4 The Contractor shall  submit to the Engineer for approval  an updated

Programme at intervals no longer than the period stated in the Contract

Data. If the Contractor does not submit an updated Programme within

this  period,  the  Engineer  may  withhold  the  amount  stated  in  the

Contract  Data  from  the  next  payment  certificate  and  continue  to

withhold this amount until the next payment after the date on which the

overdue Programme has been submitted.

23.5 The  Engineer's  approval  of  the  Programme  shall  not  alter  the

Contractor's obligations. The Contractor may revise the Programme and

submit it to the Engineer again at any time. A revised Programme shall

show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts:

Subject to any requirement in the contract as to completion of any portions or

portions of the works before completion of the whole, the contractor shall fully

and finally complete the whole of the works comprised in the contract (with such

modifications as may be directed under conditions of this contract) by the date

entered in the contract or extended date in terms of the following clauses:

a)Extension attributable to  Brihanmumbai Municipal Corporation

(i)  Extension Due To Modification:  If  any  modifications  have  been  ordered

which in the opinion of the Engineer have materially increased the magnitude of

the  work,  then  such extension  of  the  contracted  date  of  completion may  be
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granted as shall appear to the Engineer to be reasonable in the circumstances,

provided moreover that the Contractor shall be responsible for requesting such

extension of  the  date as  may be considered necessary  as  soon as  the cause

thereof shall arise and in any case should not be less than 30 days before the

expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To Brihanmumbai Municipal Corporation: In the

event  of  any failure or  delay  by the  Brihanmumbai  Municipal  Corporation to

hand over the Contractor possession of the lands necessary for the execution of

the works or to give the necessary notice to commence the works or to provide

the  necessary  drawings  or  instructions  or  any  other  delay  caused  by  the

Brihanmumbai Municipal Corporation due to any other cause whatsoever, then

such failure or delay shall in no way affect or vitiate the contract or alter the

character thereof or entitle the contractor to damages or compensation therefore,

but in any such case, the Brihanmumbai Municipal Corporation may grant such

extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i)  and (ii)  above, any

modifications in design/drawings, specifications, quantities shall be needed

to  be  justified  with  recorded  reasons  with  approval  of  Ch.Eng.  for  not

anticipating the same while preparing estimates and draft tender.

(b) Extension Of Time For Delay Due To Contractor:

The time for  the execution of  the work or part  of  the works specified in the

contract documents shall be deemed to be the essence of the contract and the

works  must  be  completed  no  later  than  the  date(s)  /  the  programme  for

completion of work as specified in the contract. If the contractor fails to complete

the works within the time as specified in the contract for the reasons other than

the reasons specified in above as (a.i) and (a.ii), the  Brihanmumbai Municipal

Corporation may, if satisfied that the works can be completed by the contractor

within reasonable short time thereafter, allow the contractor for further extension

of  time  as  the  Engineer  may  decide.  On  such  extension  the  Brihanmumbai

Municipal Corporation will be entitled without prejudice to any other right and

remedy available  on that behalf,  to recover the compensation as governed by

Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be

taken as value of work as per contract agreement including any supplementary

work order/contract agreement issued.

Further, competent authority while granting extension to the currency of

contract  under Clause  (b)  of  as  above  may also  consider  levy  of  penalty,  as
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deemed  fit  based  on  the  merit  of  the  case.  Also,  the  reasons  for  granting

extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of

any  activity  within  the  Works.  Delay/delays  totaling  more  than  30 days  will

require prior written approval of the DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting.

The business of a management meeting shall be to review the plans for progress

of the Works.

26.2  The  Engineer  shall  record  the  business  of  management  meetings  and

provide copies of the record to those attending the meeting. The responsibility of

the parties for actions to be taken shall be decided by the Engineer either at the

management meeting or after the management meeting and stated in writing to

all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to

be present:

All  works  under  or  in  course  of  execution  or  executed  in  pursuance  of  the

contract shall at all times be open to the inspection and supervision of the Eng-

in-charge and his subordinates and the contractor shall at all times during the

usual working hours, at all other times, during the usual working hours and at

all other times at which reasonable notice of the intention of the Eng-in-charge

and his subordinates to visit the works shall have been given to the contractor,

either himself be present to receive orders and instruction or have responsible

agent duly accredited in writing present for that purpose. Order given to the

contractors’ duly authorized agent shall be considered to have the same force

and effect as if they had been given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up:

The contractor shall give not less than ten days’ notice in writing to the Eng-In-

Charge or his subordinate in-charge of the work before covering up or otherwise

placing beyond the reach of measurement any work in order that the same may

be measured and correct dimension thereof taken before the same is so covered

up or placed beyond the reach of measurements and shall not cover up or place

beyond the reach of measurement any work without the consent in writing of the

Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be

covered up or placed beyond the reach of measurement,  without such notice

having  been  given  or  consent  obtained  the  same  shall  be  uncovered  at  the
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contractors expenses, and in default thereof no payment or allowance shall be

made for such work or for the materials with which the same was executed

27.3 Works to be executed in accordance with specifications / drawings /

orders etc. :

The contractor  shall  execute the whole and every  part  of  the  work the  most

substantial and workman like manner and both has regards material and every

other respect in strict accordance with specifications. The contractor shall also

confirm exactly, fully and faithfully to the designs, drawings and instructions in

writing relating to the work signed by the Engineer In-charge and lodged in his

office and to which the contractor shall be entitled to have access for the purpose

of  inspection at  such  office,  or  on the site  or  work during  office  hours.  The

contractor shall be entitled to receive three sets of contract drawings and working

drawings as well as one certified copy of the accepted tender along with the work

order free of cost.

27.4 Ready mix concrete/Asphalt Mix  

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from

RMC/ASPHALT  producing  plants  registered  with   Brihanmumbai  Municipal

Corporation

ii) The contractor shall, within a 7 days of award of the work, submit a list of at

least three RMC/Asphalt producers with details of such plants including details

and number of transit, mixers & pumps etc. to be deployed indicating name of

owner/company, its location, capacity, technical establishment.

The Engineer-in-charge will reserve right to inspect at any stage and reject the

concrete if he is not satisfied about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for

batch mixing for RMC plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the

mix fit or unfit for use. This will include continuous control on the work ability

during production and taking corrective action, if required.

e) For exercising such control, the Engineer-in-charge shall periodically depute

his authorized representative at the RMC/Asphalt plant. It shall be responsibility

of the contractor to ensure that all necessary equipment, manpower & facilities

are made available to Engineer-in-charge and or his authorized representative at

RMC/Asphalt plant.

f) All required relevant records of RMC/Asphalt mix shall be made available to

the  Engineer-in-charge  or  his  authorized  representative.  Engineer-in-charge

shall, as required, specify guidelines & additional procedures for quality control
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& other parameters in respect of material production& transportation of concrete

mix which shall be  binding on the contractor & the RMC/Asphalt  plant. Only

concrete as approved in design mix       by Engineer-in-charge shall be produced

in RMC plant and transported to the site.

g)  The  contactor  shall  have  to  produce  a  copy  of  challan  receipts/SCADA

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof

in lieu of supply of RMC/Asphalt mix before releasing payment.

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of

any  Defects  that  are  found.  Such  checking  shall  not  affect  the  Contractor's

responsibilities. The Engineer may instruct the Contractor to search for a Defect

and to uncover and test any work that the Engineer considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the

Contractor’s work and notify the Engineer and Contractor if any defects that are

found.

29. Tests (If applicable)

29.1 For carrying out mandatory tests as prescribed in the specifications, the

Contractor shall establish field laboratory at the location decided by Engineer.

The  field  laboratory  will  have  minimum  of  equipments  as  specified  in  the

Contract Data. The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

 b.  For  the  correctness  of  the  test  results,  whether  preformed  in  his

laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in

the Specification/ Quality Assurance Handbook to check whether any work has a

Defect and the test shows that it does, the Contractor shall pay for the test and

any samples. If there is no defect, the test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the

purpose of testing samples of all materials proposed to be used in the works.

Samples submitted either to govern bulk supplies or required for testing before

use shall be in suitable packages to contain them and shall be provided free of

charge by the contractor. The cost of testing shall be borne by the contractor

even if the result of the sample confirm or do not confirm to the relevant BIS code

specifications.

i.  All  expenditure  required  to  be  incurred  for  taking  the  samples

conveyance, packing shall be borne by the contactor himself.

ii. The failed material shall be removed from the site by the contractor

at his  own cost  within  a week time of  written order  of  the Engineer-in-

charge.
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29.3 Setting of Site Laboratories:

Contractors shall set up a laboratory at site before commencement of work at

their cost for performing various tests and at least the following machines and

equipments shall be pro-vided therein –

1. Set of Sieves as per I.R.C. /I.S.

2. Compressive Testing Machine (For new works)

3. Oven, Electrically Operated

4. Weighing Balance (20 kg capacity)

5. 3 m straight edge

6. Sieve shaker

7. First Aid Box

8. Measuring Jar (for silt content)

9. Other Machines/apparatus as may be directed by the           

Engineer

10. Vernier Caliber

11. Level / Theodolite

All the test records shall be maintained in the site office and made available as

and when required. The laboratory must be established within 15 days from the

date of  receipt of the orders from Engineer In charge.  On failure to  do so, a

penalty of Rs 1000/- per day shall be imposed.

The contractor shall install testing equipment at site. The contractor shall ensure

and certify the calibration of the equipment so installed and shall maintain the

same in working order  throughout the period of  construction.  The contractor

shall  also  provide necessary technically qualified experienced trained staff  for

carrying out such tests for using

such equipment.  The tests  shall  be carried out  under the supervision of  the

Engineer-in-charge.  The  calibration shall  be  checked  every  twelve  months as

directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.

(a) The Engineer shall give notice to the Contractor of any Defects before

the end of the Defects Liability Period, which begins at Completion and ends after

five years. The Defects Liability Period shall be extended for as long as Defects

remain to be corrected.

(b)  Every  time  notice  of  Defect/Defects  is  given,  the  Contractor  shall

correct the notified Defect/Defects within the duration of time specified by the

Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of

defects or deficiencies, if any, noticed in his inspection, or brought to his notice.
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The  Contractor  shall  remove  the  defects  and  deficiencies  within  the  period

specified in the notice and submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability

Period under clause and deficiencies in maintenance, to the satisfaction of the

Engineer, within the time specified in the Engineer's notice, the Engineer will

assess the cost of having the Defect or deficiency corrected, and the Contractor

shall  pay  this  amount,  on  correction  of  the  Defect  or  deficiency  by  another

agency.

D. Cost Control

32. Variations (Not applicable)

The Engineer shall, having regard to the scope of the Works and the sanctioned

estimated cost, have power to order, in writing, Variations within the scope of the

Works he considers necessary or advisable during the progress of the Works.

Such Variations shall form part of the Contract and the Contractor shall carry

them out and include them in updated Programmes produced by the Contractor.

Oral  orders  of  the  Engineer  for  Variations,  unless  followed  by  written

confirmation, shall not be taken into account.

33. Payments for Variations (Not applicable)

33.1 If  rates  for  Variation items are  specified  in the Bill  of  Quantities,  the

Contractor shall carry out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard

General Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with

an updated cash flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date fixed

by the Engineer In-charge for all works executed in the previous month,

and  the  Engineer  In-charge  shall  take  or  cause  to  be  taken  requisite

measurement for the purpose of having the same verified and the claim, so

far as it is admissible, shall be adjusted, if possible, within 10 days from

the presentation of the bill. If the contractor does not submit the bill within

76



the  time  fixed  as  aforesaid,  the  Engineer  In-charge  may  depute  a

subordinate to measure up the said work in the presence of the contractor

or his duly authorized agent whose counter signature to the measurement

list shall be sufficient warrant, and Engineer In-Charge may prepare a bill

from such list which shall be binding on the contractor in all respects.

b) The Engineer shall check the Contractor's fortnightly/monthly statement

within 14 days and certify the amount to be paid to the Contractor.

c) The value of work executed shall be determined, based on measurements

by the Engineer.

d) The value of work executed shall comprise the value of the quantities of

the items in the Bill of Quantities completed.

e) The value of work executed shall also include the valuation of Variations

and Compensation Events.

f) The Engineer may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in

the light of later information.

g) The contractor shall submit all bills on the printed forms at the office of

Engineer In-charge. The charges to be made in the bills shall always be

entered at the rates specified in tender.

36. Payments

36.1 Payments  shall  be  adjusted  for  deductions  for  advance  payments,

retention, security deposit, other recoveries in terms of the Contract and

taxes at source, as applicable under the law. The Employer shall pay the

Contractor the amounts certified by the Engineer within 15 days of the

date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of

these conditions, shall be considered as a reasonable compensation to be

applied  to  the  use  of  Brihanmumbai  Municipal  Corporation without

reference to the actual loss or damage sustained and whether any damage

has or has not been sustained.
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36.3 The payment of  100 % of total contact cost will be made only after

satisfactory completion  of  work  as  per technical  specification and

scope of work within 30 days upon submission of invoice/ bill there-

after. 

37. The Contractor shall not be entitled to compensation to the extent that the

Employer's interests are adversely affected by the Contractor for not having given

early warning or not having cooperated with the Engineer.

38. Tax

      The tenderer shall quote inclusive of all taxes other than GST ( Excluding

GST), levies, Duties , Cess etc as applicable at the time of Bid Submission. GST

as applicable shall be paid separately on submission of bills / invoice.

Input Tax Credit of GST as available with the bidder will not be claim separately

by  BMC.  However,  while  quoting  the  rates  benefit  of  Input  Tax  credit  or

Exemption shall be passed on to the BMC by way of equivalent reduction in

quoted price. 

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer  have agreed that  it  is not feasible to

precisely estimate the amount of losses due to delay in completion of works and

the losses to the public and the economy, therefore, both the parties have agreed

that the Contractor shall pay liquidated damages to the Employer and not by way

of penalty, at the rate per week or part thereof stated in the Contract Data for the

period that  the Completion Date is later than the Intended Completion Date.

Liquidated damages at the same rates shall be withheld if the Contractor fails to

achieve the milestones prescribed in the Contract Data. However, in case the

Contractor achieves the next milestone, the amount of the liquidated damages

already withheld shall be restored to the Contractor by adjustment in the next

payment certificate. The Employer and the contractor have agreed that this is a

reasonable  agreed  amount  of  liquidated  damage.  The  Employer  may  deduct

liquidated damages from payments due to the Contractor. Payment of liquidated

damages shall not affect the Contractor’s other liabilities.

41. Cost of Repairs
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Loss  or  damage  to  the  Works  or  Materials  to  be  incorporated  in  the  Works

between the Start Date and the end of the Defects Correction periods shall be

remedied by the Contractor at his cost if  the loss or damage arises from the

Contractor's acts or omissions.
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E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1  The  Contractor  shall  request  the  Engineer  to  issue  a  certificate  of

completion of the construction of the works, and the Engineer will do so upon

deciding that the works is completed. This shall be governed as per clause no.8(g)

of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer

issuing a certificate of  completion of works.  The Contractor  shall  continue to

remain responsible for its routine maintenance during the maintenance period if

specified in the contract.

44. Final Account

Final joint measurement along with the representatives of the contractor should

be taken recorded and signed by the Contractors. Contractors should submit the

final bill within 1 month of physical completion of the work. If the contractor fails

to  submit  the  final  bill  within  1  month,  the  Brihanmumbai  Municipal

Corporation staff  will  prepare  the  final  bill  based  on  the  joint  measurement

within next 3 months. Engineer’s decision shall be final in respect of claims for

defect and pending claims against contractors. No further claims should be made

by the Contractor after submission of the final bill and these shall be deemed to

have been waived and extinguished. Payment of those items of the bills in respect

of which there is no dispute and of items in dispute, for quantities and rates as

approved by the Commissioner shall be made within a reasonable period as may

be necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if

he so desires, reconsider his position in respect of a disputed portion of the final

bills and if he fails to do so within 84 days, his disputed claim shall be dealt with

as provided in the contract. A percentage of the retention money, over and above

the actual retention money as indicated below shall be held back from payments

till  the finalization of final bill  to be submitted as per above and will  be paid

within 30 days of acceptance of the final bill.

Sr.No. Amount of Contract Cost Minimum Payable Amount in final bill

1. Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2. Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more

3. Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more

4. Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more

5. More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more
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The contractor have to submit the bill for the work carried out within

15 days from the date of completion of the work to the respective executing

department.  If  the  contractor  fails  to  submit  their  bills  to  concerned

executing department, penalty or action as shown below will be taken for

each delayed bill:-

After 15 days from the date of completion/running bill

upto certain date, upto next 15 days i.e. upto 30 days

Equal  to  5%  of  bill

amount

Next  15  days  upto  45  days  from  the  date  of

completion/running bill upto specified date

Equal  to  10%  of  bill

amount

If  not  submitted  within  45  days  from  the  date  of

completion/ R.A. bill

Bill  will  not  be  admitted

for payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are

required, the Contractor shall supply them by the dates stated in the

Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by

the  dates  stated  in  the  Contract  Data,  or  they  do  not  receive  the

Engineer's approval, the Engineer shall withhold the amount stated in

the Contract Data from payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other

party causes a fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to,

the following:

a) The Contractor stops work for 30 days when no stoppage of work is shown

on the current Programme and the stoppage has not been authorized by

the Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than

for approved reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a

fundamental  breach  of  Contract  and  the  Contractor  fails  to  correct  it

within a reasonable period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of

days for which the maximum amount of liquidated damages can be paid,
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as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant

clause .

g) if the Contractor, in the judgment of the Employer, has engaged in the

corrupt or fraudulent practices as defined in GCC in competing for or in

executing the Contract.

h) if  the Contractor fails to set up a field laboratory with the prescribed

equipment, within the period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel

as specified in the Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the

Engineer for a cause other than those listed above, the Engineer shall decide

whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for

convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately,

make the Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by

the Contractor, the Engineer shall  issue a certificate for value of the work

done  and materials  ordered  less  liquidated damages,  if  any,  less advance

payments received up to the date of the issue of the certificate and less the

percentage to apply to the value of the work not completed, as indicated in the

Contract Data. If the total amount due to the Employer exceeds any payment

due to the Contractor,  the  difference shall  be recovered from the security

deposit, and performance security. If any amount is still left un-recovered it

will be a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer

shall issue a certificate for the value of the work done, the reasonable cost

of  removal  of  Equipment,  repatriation  of  the  Contractor's  personnel

employed solely on the Works, and the Contractor's costs of protecting

and securing the Works and less advance payments received up to the

date of the certificate, less other recoveries due in terms of the Contract,

and less taxes due to be deducted at source as per applicable law.
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48. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall

be deemed to be the property of the Employer for use for completing balance

construction  work  if  the  Contract  is  terminated  because  of  the  Contractor's

default,  till  the  Works  is  completed  after  which it  will  be  transferred  to  the

Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely

outside the control of the Employer or the Contractor, the Engineer shall certify

that the Contract has been frustrated. The Contractor shall make the Site safe

and stop work as quickly as possible after receiving this certificate and shall be

paid for all  work carried out before receiving it and for any work carried out

afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make his

own arrangements for the engagement of  all  staff  and labour, local  or

other, and for their payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer

a return in detail, in such form and at such intervals as the Engineer may

prescribe,  showing the staff  and the  number of  the several  classes of

labour from time to time employed by the Contractor on the Site and such

other information as the Engineer may require.

51. Compliance with Labour Regulations

a) During  continuance  of  the  Contract,  the  Contractor  and  his  sub-

Contractors shall abide at all times by all existing labour enactments and

rules made there under, regulations, notifications and bye laws of the

State or Central Government or local authority and any other labour law

(including rules), regulations, bye laws that may be passed or notification

that may be issued under any labour law in future either by the State or

the Central Government or the local authority.

b) Furthermore, the Contractor shall keep the Employer indemnified in case

any action is taken against the Employer by the competent authority on

account of contravention of any of the provisions of any Act or rules made

there under,  regulations  or notifications including  amendments.  If  the

Employer  is  caused  to  pay  or  reimburse,  such  amounts  as  may  be
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necessary to cause or observe,  or for non-observance of the provisions

stipulated in the notifications/bye laws/Acts/Rules/regulations including

amendments,  if  any,  on  the  part  of  the  Contractor,  the

Engineer/Employer shall have the right to deduct any money due to the

Contractor  including  his  amount  of  performance  guarantee.  The

Employer/Engineer shall also have right to recover from the Contractor

any sum required or estimated to be required for making good the loss or

damage suffered by the Employer.

c) The Contractor shall require his employees to obey all applicable laws,

including those concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case shall

be treated as the employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly

before  the  start  of  the  work,  secondly  mid-way  in  the  execution  of

different stages of work as required by Engineer In-charge and lastly after

the completion of  the work.  No separate payment will  be made to the

Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him

and works  on which he  is  engaged without  the  prior  approval  of  the

Engineer in writing. No photograph of the works or any part thereof or

plant employed thereon, except those permitted under above clause, shall

be  taken  or  permitted  by  the  Contractor  to  be  taken  by  any  of  his

employees  or  any  employees  of  his  sub-Contractors  without  the  prior

approval of the Engineer in writing. No photographs/ Video photography

shall  be published or otherwise circulated without the approval  of  the

Engineer in writing.

53. The Apprentices Act, 1961:  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961

(III of 1961), the rules made there under and the orders that may be issued from

time to time under the said Act and the said Rules and on his failure or neglect

to do so, he shall be subject to all liabilities and penalties provided by the said

Act and said Rules.

54. Contract Document

The documents forming the contract are to be taken as mutually explanatory of

one  another.  Unless  otherwise  provided  in  the  contract,  the  priority  of  the

documents forming the contract shall be, as follows:
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1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor

     and Brihanmumbai Municipal Corporation.

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that

affects the Bidding Process. Any Applicant found to have a Conflict of Interest

shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest

affecting the Bidding Process, if

1) A constituent of such Applicant is also a constituent of another Applicant; or

2) Such  Applicant  has  the  same  legal  representative  for  purposes  of  this

Application as any other Applicant; or

3) Such  Applicant,  or  any  Associate  thereof  has  a  relationship  with  another

Applicant, or any Associate thereof, directly or through common third party/

parties, that puts either or both of them in a position to have access to each

other’s  information about,  or  to  influence  the  Application of  either  or each

other; or

4) The Applicant shall be liable for disqualification if any legal, financial or technical

adviser of the Authority in relation to the Project is engaged by the Applicant, its

Member or any Associate thereof, as the case may be, in any manner for matters

related  to  or  incidental  to  the  Project.  For  the  avoidance  of  doubt,  this

disqualification shall not apply where such adviser was engaged by the Applicant,

its Member or Associate in the past but its assignment expired or was terminated 6

(six) months prior to the date of issue of this TENDER. Nor will this disqualification

apply where such adviser is engaged after a period of 3(three) years from the date

of commercial operation of the Project.

56. Applications and costs thereof

No  Applicant  shall  submit  more  than  one  Application  for  the  Project.  An

applicant  applying  individually  shall  not  be  entitled  to  submit  another
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application either individually. The Applicant shall be responsible for all of the

costs associated with the preparation of their Applications and their participation

in the Bid Process. The Authority will not be responsible or in any way liable for

such costs, regardless of the conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a) made a complete and careful examination of the tender;

b) received all relevant information requested from the Authority;

c) accepted  the  risk  of  inadequacy,  error  or  mistake  in  the  information

provided in the tender or furnished by or on behalf of the Authority relating

to any of the matters referred; and

d)  Agreed to be bound by the undertakings provided by it under and in terms

hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of

any of the above or on account of any matter or thing arising out of or concerning

or relating to the TENDER or the Bidding Process, including any error or mistake

therein or in any information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves

the right to accept or reject any Application and to annul the Bidding Process

and  reject  all  Applications/  Bids,  at  any  time  without  any  liability  or  any

obligation for such acceptance, rejection or annulment, and without assigning

any reasons therefore. In the event that the Authority rejects or annuls all the

Bids, it  may,  in its discretion, invite all  eligible Bidders to submit fresh Bids

hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered,

                                                   or

(b)  the  Applicant  does  not  provide,  within  the  time  specified  by  the

Authority, the supplemental information sought by the Authority for evaluation

of the Application.

In case it is found during the evaluation or at any time before signing of the

Agreement or after its execution and during the period of  subsistence thereof

including the concession thereby granted by “The Authority”, that one or more of

the  pre-qualification  conditions  have  not  been  met  by  the  Applicant,  or  the

Applicant  has  made  material  misrepresentation  or  has  given  any  materially
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incorrect or false information, the Applicant shall be disqualified forthwith if not

yet  appointed as the  Successful  Bidder  either  by  issue of  the LOA (Letter  of

Approval)  or entering into of  the Agreement,  and if the Applicant has already

been issued the LOA or has entered into the Concession Agreement, as the case

may be,  the  same shall,  notwithstanding anything  to  the  contrary  contained

therein or in this TENDER, be liable to be terminated, by a communication in

writing by “The Authority” to the Applicant, without the Authority being liable in

any manner whatsoever to the Applicant and without prejudice to any other right

or  remedy  which  the  Authority  may  have  under  this  TENDER,  the  Bidding

Documents, the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and

documents submitted by the Applicant in response to the TENDER. Any such

verification or  lack of  such verification by  the  Authority  shall  not  relieve the

Applicant of its obligations or liabilities hereunder nor will it affect any rights of

the Authority there under.

59. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are

   incorporated, in the document.

60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in

writing or by fax or e-mail. They should send in their queries before the date

specified in the header data. “The Authority” shall Endeavor to respond to the

queries within the period specified therein. The responses will  be sent by fax

and/or  e-mail.  The  Authority  will  forward  all  the  queries  and  its  responses

thereto,  to  all  purchasers  of  the  TENDER  without  identifying  the  source  of

queries.

          “The Authority” shall Endeavor to respond to the questions raised or

clarifications sought by the Applicants. However, the Authority reserves the right

not to respond to any question or provide any clarification, in its sole discretion,

and nothing in this Clause shall be taken or read as compelling or requiring the

Authority to respond to any question or to provide any clarification, but not later

than the date provided in header data.

          “The Authority” may also on its own motion, if deemed necessary, issue

interpretations  and  clarifications  to  all  Applicants.  All  clarifications  and

interpretations issued by the Authority shall be deemed to be part of the tender.
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Verbal  clarifications  and  information  given  by  Authority  or  its  employees  or

representatives shall not in any way or manner be binding on the Authority.

61.  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority

may, for any reason, whether at its own initiative or in response to clarifications

requested by an Applicant, modify the tender by the issuance of Addendum.

          Any Addendum thus issued will be sent in writing/ Fax/ Email to all those

who have purchased the tender.

        In order to afford the Applicants a reasonable time for taking an Addendum

into account, or for any other reason, the Authority may, in its sole discretion,

extend the Application Due Date.

62. Language

The Application and all related correspondence and documents in relation to the

Bidding Process shall be in English language. Supporting documents and printed

literature furnished by the Applicant with the Application may be in any other

language provided that they are accompanied by translations of all the pertinent

passages  in  the  English  language,  duly  authenticated  and  certified  by  the

Applicant. Supporting materials, which are not translated into English, may not

be  considered.  For  the  purpose  of  interpretation  and  evaluation  of  the

Application, the English language translation shall prevail.

63. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The

Authority will evaluate only those Applications that are received in the required

formats and complete in all respects. Incomplete and /or conditional Applications

shall be liable to rejection.

         The Applicant will upload bid in One Folder in electronic form which shall

contain  the  scanned  certified  copies  of  the  documents  given  below  and  the

documents uploaded has to be digitally signed by the bidder. These copies shall

be certified by Practicing Notary approved by the Govt. of Maharashtra or Govt. of

India with his  stamp, clearly stating his  name & registration number,  except

where original documents are demanded

64. Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I,

together with the documents, upload in folder as “VENDOR” together with their

respective enclosures

      Applications submitted by fax, telex, telegram shall not be entertained and

shall be rejected outright.
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65. Late Applications:-Applications received by the Authority after the specified

time on the Application Due Date shall not be eligible for consideration and shall

be summarily rejected.

66. Confidentiality

Information  relating  to  the  examination,  clarification,  evaluation,  and

recommendation for the short-listed qualified Applicants shall not be disclosed to

any person who is not officially concerned with the process or is not a retained

professional advisor advising the Authority in relation to or matters arising out

of, or concerning the Bidding Process. The Authority will treat all information,

submitted as part of Application, in confidence and will  require all those who

have access to such material to treat the same in confidence. The Authority may

not divulge any such information unless it is directed to do so by any statutory

entity that has the power under law to require its disclosure or is to enforce or

assert any right or privilege of the statutory entity and/ or the Authority or as

may be required by law or in connection with any legal process.

67. Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer

may,  at  his  discretion,  ask  any  bidder  for  clarification  of  his  Bid,  including

breakdown of unit rates. The request for clarification and the response shall be

in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on

any matter relating to his bid from the time of the bid opening to the time the

contract is awarded. Any effort by the Bidder to influence the Engineer in the

Engineer’s bid evaluation, bid comparison or contract award decisions may result

in the rejection of the Bidder’s bid.

68. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and

shall satisfy himself before submitting his tender as to the nature of the ground

and  subsoil  (so  far  as  is  practicable),  the  form  and  nature  of  the  site,  the

quantities and nature of the work and materials necessary for the completion of

the works and means of access to the site, the accommodation he may require

and  in  general  shall  himself  obtain  all  necessary  information  as  to  risk,

contingencies and other circumstances which may influence or affect his tender.

He shall also take into consideration the hydrological and climatic conditions.

2. The Employer may make available to the Contractor data on hydrological and

sub-surface  conditions  as  obtained  by  or  on  his  behalf  from  investigations

relevant  to  the  works  but  the  Contractor  shall  be  responsible  for  his  own

interpretation thereof. The contractor shall engage his investigating agency with

prior  approval  of  the  Engineer  from  the  approved  list  of  such  agencies  by
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Brihanmumbai  Municipal  Corporation or  Govt  at  his  cost  initially  before

commencing actual work and which shall be reimbursed immediately subject to

satisfaction of the Engineer for faithful compliance and submission of required

data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to

the correctness and sufficiency of his tender for the works and of the rates and

prices  quoted  in  the  schedule  of  works  /  items  /  quantities,  or  in  Bill  of

Quantities, which rates and prices shall, except as otherwise provided cover all

his  obligations  under  the  Contract  and  all  matters  and  things  necessary  for

proper completion and maintenance of the works. No extra charges consequent

on any misunderstanding.

4.  Not Foreseeable Physical Obstructions or Conditions:  If, however, during

the execution of the Works the Contractor encounters physical obstructions or

physical  conditions,  other  than  climatic  conditions  on  the  Site,  which

obstructions or conditions were, in his opinion, not foreseeable by an experienced

contractor, the Contractor shall forthwith give notice thereof to the Engineer. On

receipt of such notice, the Engineer shall, if in his opinion such obstructions or

conditions  could  not  have  been  reasonably  foreseen  by  an  experienced

contractor, after due consultation with the Contractor, determine:

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor

by reason of such obstructions or conditions having been encountered,

which shall be added to the Contract Price.

 and shall notify the Contractor accordingly. Such determination shall take

account of any instruction which the Engineer may issue to the Contractor

in  connection  therewith,  and  any  proper  and  reasonable  measures

acceptable to the Engineer which the Contractor may take in the absence

of specific instructions from the Engineer. However such costing shall be

got approved by the competent authority as governed vide rules prevailing

with authority.

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not applicable

to this Tender)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a

small  temporary office,  at the work-site which will  include tables,  chairs  and

lockers for keeping the records. He shall also make necessary arrangements for

drinking water,  telephone with  a  pre-requisite  of  e-governance and electronic

communication. These offices are not to be allowed on public roads without the

written instruction of the Engineer.  These offices should be preferably located
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within 50 to 500 m of the work site. In case the office is more than 500m away

from the work site, the contractor is to provide conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not applicable)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a

temporary office at the work-site which will include tables, chairs and lockers for

keeping the records. He shall also make necessary arrangements for drinking

water,  latrines, with doors,  windows, locks, bolts and fastenings sufficient for

security for the Engineer, and his subordinates, as close to the works from time

to time in progress as can be conveniently arranged, and shall at his own cost

furnish the office with such chairs, tables, lockers, locks and fastenings as may

be required by the Engineer, and no expense of any kind in connection with the

erection or upkeep of the offices or fittings shall be borne by the Corporation, but

all such work shall be carried out by the Contractor and the expenses thereof

defrayed by him. The Contractor shall also make water connections and fit up

stand pipe with a bib tap at each office. The latrines and the water connections

shall be subject to all the conditions herein elsewhere laid down for temporary

water  connection  and  latrines  generally  with  all  requisite  equipments  for  e-

governance and electronic and digital communication. These offices are not to be

allowed on public roads without the written instruction of the Engineer. These

offices should be preferably located within 50 to 500 m of the work site. In case

the office is more than 500m away from the work site, the contractor is to provide

conveyance. Also, for staff working beyond working hours the contractor has to

provide conveyance.

7.  Permission for provision and removal of office on completion of work:

(Not applicable to this Tender)

The tenderer shall obtain permission for provision of site office, cement go-down,

store,  etc.  on  payment  of  necessary  cost  implication.  The  cement  go-down,

Watchman cabins, etc. shall be provided as directed and shall be removed by the

Tenderers on completion of the work at their cost. It is binding on the Tenderer to

fulfill requirements of Environmental Authorities. The location of such office shall

be finalized and got approved from the Engineer before erection/commencement

work.

8. Contractor’s office near works: (Not Applicable)

The Contractor shall  have an office  near the works at which notice from the

Commissioner or the Engineer may be served and shall, between the hours of

sunrise and sunset on all working days, have a clerk or some other authorized

person always present at such office upon whom such notices may be served and

service of any notices left with such clerk or other authorized person or at such
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office shall be deemed good service upon the Contractor and such offices shall

have pre-requisite facilities for e-governance.

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them

and will continue to apply even after execution of the said works and they will

not  disclose  any information  regarding  this  contract  to  any  third  party.  The

contractor shall also bring into notice that, any information found to be leaked

out or disclosed the concern person as well as the Contractor will be liable for

penal action; further the Corporation will be at liberty to terminate the contract

without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any

such National or State Statute, Ordinance, decree or by which causes additional

or reduced cost to the Contractor, such additional or reduced cost shall, after

due  consultation  with  the  Contractor,  be  determined  by  the  concerned

Engineering Department of  Brihanmumbai Municipal Corporation and shall be

added to or deducted from the Contract Price with prior approval of competent

authority and the concerned Engineering Department shall notify the Contractor

accordingly with a copy to the Employer. Brihanmumbai Municipal Corporation

reserve  the  right  to  take  decision in  respect  of  addition/reduction of  cost  in

contract.

71. Patent, Right and Royalties:

The contractor  shall  save  harmless  and indemnify  the  Corporation from and

against  all  claims  and proceedings  for  or  on  account  of  infringement  of  any

Patent rights, design trademark or name of other protected rights in respect of

any constructional plant, machine work, or material used for or in connection

with the Works or any of them and from and against all claims, proceedings,

damages,  costs,  charges  and  expenses  whatsoever  in  respect  thereof  or  in

relation thereto. Except where otherwise specified, the contractor shall pay all

tonnage and other royalties, rent and other payments or compensation, if any,

for getting stone, sand, gravel, clay or other materials required for the works or

any of them.

72. Payments, Tax and Claims:

 The limit for unforeseen claims
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Under  no  circumstances  whatever  the  contractor  shall  be  entitled  to  any

compensation from Brihanmumbai Municipal Corporation on any account unless

the  contractor  shall  have  submitted  a  claim in  writing  to  the  Eng-in-change

within 1 month of the case of such claim occurring.

 No interest for delayed payments due to disputes, etc:

It  is agreed that the  Brihanmumbai Municipal Corporation or its Engineer or

Officer  shall  not be liable to  pay  any interest or damage with respect of  any

moneys or balance which may be in its or its Engineer’s or officer’s hands owing

to any dispute or difference or claim or misunderstanding between the BMC or

its Engineer or Officer on the one hand and the contractor on the other, or with

respect to any delay on the part of the BMC or its Engineer or Officers in making

periodical or final payments or in any other respect whatever.

73. Settlement of Disputes:

 Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or

the proprietor dies and if the Contractor is a partnership concern and one of the

legal  representative  of  the  individual  Contractor  or  the  proprietor  of  the

proprietary  concern  and  in  case  of  partnership,  the  surviving  partners,  are

capable of carrying out and completing the contract, the Commissioner shall be

entitled to cancel the contract as to its uncompleted part without the Corporation

being in any way liable to payment of any compensation to the estate of the

deceased Contractor and or to the surviving partners of the Contractor’s firm on

account of the cancellation of the contract. The decision of the Commissioner

that the legal representative of the deceased Contractor or surviving partners of

the Contractor’s firm cannot carry out and complete the contract shall be final

and binding on the parties. In the event of such cancellation the Commissioner

shall not hold estate of the deceased Contractor and or surviving partners of the

Contractor’s firm liable in damages for not completing the contract.

 Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect

of which, the decision of any person is, by the Contract, expressed to be final and

binding) shall arise between the Employer and the Contractor or the Engineer

and the Contractor in connection with or arising out of the Contract or carrying

out  of  the  Works  (Whether  during  the  progress  of  the  Works  or  after  their

completion and whether before or after the termination, abandonment or breach

of the Contract) it, the aggrieved party may refer such dispute within a period of

7 days to the concerned Addl. Municipal Commissioner who shall constitute a

committee  comprising  of  three  officers  i.e.  concerned  Deputy  Municipal

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the
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Contract and concerned Chief Accountant. The Committee shall give decision in

writing within 60 days. Appeal on the Order of the Committee may be referred to

the  Municipal  Commissioner  within  7  days.  Thereafter  the  Municipal

Commissioner shall constitute a Committee comprising of three Addl. Municipal

Commissioners including Addl.  Municipal  Commissioner in charge of  Finance

Department. The Municipal Commissioner within a period of 90 days after being

requested  to  do  so  shall  give  written  notice  of  committee’s  decision  to  the

Contractor. Save as herein provided such decision in respect of every matter so

referred shall be final and binding upon both parties until the completion of the

works, and shall forthwith be given effect to by the Contractor who shall proceed

with the works with due diligence, whether he requires arbitration as hereinafter

provided or not. If the Commissioner has given written notice of the decision to

the Contractor and no Claim to arbitration has been communicated within a

period of 90 days from receipt of such notice the said decision shall remain final

and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a

period of  90 days after being requested as aforesaid,  or  if  the Contractor  be

dissatisfied with any such decision, then and in any such case the Contractor

may within 90 days after receiving notice of such decision or within 90 days after

the expirations of the first named period of 90 days (as the case may be) require

that the matter or matters in dispute be referred to arbitration as hereinafter

provided. All disputes or differences in respect of which the decision (if any) of

the Commissioner has not become final and binding as aforesaid shall be finally

settled by Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The

arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the

Arbitration Act, 1996 or any statutory modifications thereof, and shall be held at

such place and time within the limits of Brihan Mumbai as the arbitrator may

determine. The decision of  the arbitrator shall  be final  and binding upon the

parties  hereto  and  the  expense  of  the  arbitration  shall  be  paid  as  may  be

determined by the arbitrator. Performance under the Contract shall, if reasonably

be possible, continued during the arbitration proceedings and payment due to

the Contractor by the Employer shall not be withheld unless they are the subject

matter of arbitration proceedings. The said arbitrator shall  have full power to

open  up,  review  and  revise  any  decision,  opinion,  direction,  certification  or

valuation  of  the  Commissioner  and  neither  party  shall  be  limited  in  the

proceedings before such arbitrator to the evidence or arguments put before the

Commissioner for the purpose of obtaining his said decision. No decision given
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by the Commissioner in accordance with the foregoing provisions shall disqualify

him from being called as a witness and giving evidence before the arbitrator on

any matters whatsoever  relevant to  the  disputes or  difference referred to the

arbitrator as aforesaid. All awards shall be in writing and for claims equivalent to

5,00,000 or more such awards shall  state reasons for amounts awarded. The

expenditure of arbitration shall be paid as may be determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the

cause of action thereof shall be deemed to have arisen in Mumbai and all legal

proceedings in respect of any claim, dispute or difference shall be instituted in a

competent court in the City of Mumbai only.

 75. Copyright:

The copyright of all drawings and other documents provided by the Contractor

under the contract shall remain vested in the Contractor or his sub-contractors

as the case may be the employer shall have a license to use such drawings and

other  documents  in  connection  with  the  design,  construction,  operation,

maintenance of the works. At any time the Employer shall have further license

without  additional  payment  to  the  Contractor  to  use  any  such  drawings  or

documents  for  the  purpose  of  making  any  improvement  of  the  works  or

enlargement or duplication of any part thereof, provided that such improvement,

enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other

improvements,  enlargements or duplications already made in accordance with

the further license does not result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which

may become transferable to the Contractor under these present shall, if signed in

the  partnership  name  by  any  one  of  the  partners,  be  a  good  and  sufficient

discharge  to  the  Commissioner  and  Municipal  Corporation  in  respect  of  the

money or security purporting to be acknowledged thereby, and in the event of

death of any of the partners during the pendency of this contract, it is hereby

expressly agreed that every receipt by any one of the surviving partners shall, if

so signed as aforesaid, be good and sufficient discharge as aforesaid provided

that nothing in this clause contained shall be deemed to prejudice or effect any

claim which the Commissioner or the Corporation may hereafter have against the

legal representatives of any partners so dying or in respect of any breach of any

of the conditions thereof,  provided also that nothing in this clause contained

shall be deemed prejudicial or affect the respective rights or obligations of the

Contractors and of the legal representatives of any deceased Contractors interest.
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77. Proprietary data

All documents and other information supplied by the Authority or submitted by

an  Applicant  to  the  Authority  shall  remain  or  become  the  property  of  the

Authority. Applicants are to treat all information as strictly confidential and shall

not use it for any purpose other than for preparation and submission of their

Application. The Authority will  not  return any Application or any information

provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain

any correspondence with any Applicant in relation to the acceptance or rejection

of any Application.

79. Price Variation Clause (NOT APPLICABLE)

The Contractor shall be reimbursed or shall refund to the Corporation as he case

may be the variation in the value of the work carried out from time to time,

depending on whether the prices of material and labour as a whole rise or fall,

and the method adopted for such computations shall be as given below, it being

clearly understood that the contractor shall have no claim for beingn reimbursed

on the ground that the price of a particular material or group of materials have

risen  beyond  the  limits  of  the  presumptions  made  in  the  following  paras,

however,  no price variations shall  be made applicable  for contracts up to 12

months:

a) Controlled materials: Price variations shall be permitted in respect of these

materials the price level of which is controlled by the Government or its agency.

The rate ruling on the date of submission of the tender shall be considered as the

basic price of such material for adjustment. Any variation in this rate shall be

considered for reimbursement to the contractor or refund to be claimed from the

contractor  as  the  case  may  be.  The  contractor  shall,  for  the  purpose  of

adjustment submit in original the relevant documents from the suppliers.

b) Labour and other materials: For the purpose of this contract and for allowing

reimbursement of refund on account of variation of prices of (i) labour, and (ii)

materials other than materials mentioned in A above, computation will be based

on the formula enunciated below which is based on the presumptions that :

i. The general price level of labour, rises or falls in proportion to the rise or fall

of consumer price index number 9 (general) for working class in Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or fall

of whole-sale price index as published by ‘Economic Adviser to Govt. of India’.

iii.  And that the component of labour is to the extent of 30 percent of 88

percent and the component of materials is to the extent of 70 percent of 88
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percent of the value of the work carried out. The remaining 12 percent being

the presumptive profit of the contractor.

a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)

            100                  IO

b. Formula for Material component :

VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO

Where –

VL = Amount of price variation to be reimbursed or claimed as refund on account

of general rise or fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by the

Commissioner of Labour and Director of Employment, Mumbai) applicable to the

period  under  reference  (base  year  ending  2004-05  as  100  i.e.  new series  of

indices).

IO = Consumer price index number for working class for Mumbai (declared by

the Commissioner of labour and Director of Employment, Mumbai) prevailing, on

the day of 28 days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on

account of general rise or fall of wholesale price index for period under reference.

W = Average wholesale price index as published by Economic Adviser to Govt. of

India applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days

prior to the date of submission of the tender.

R = Total value of the work done during the period under reference as recorded in

the  Measurement  Book  excluding  water  charges  and  sewerage  charges  but

including cost of excess in respect of item upto 50 percent

C  =  Total  value  of  Controlled  materials  used  for  the  works  as  recorded  in

Measurement Book and paid for at original basic rate plus the value of materials

used.

i. The quantity of the Controlled material adopted in working out the value of ‘C’

shall be inclusive of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the

components  of  cost  of  materials  excluding  transport  charges  incurred  for

bringing the material from place of delivery to the site. Computations based on

the  above  formula  will  be  made  for  the  period  of  each  bill  separately  and

reimbursement will be made to (when the result is plus) and refund will claimed

from (when the result is minus) the contractor’s next bill. The above formulae will
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be replaced by the formulae in Annexure-I as and when mentioned in special

conditions of contract The operative period of the contract for application of price

variation shall mean the period commencing from the date of commencement of

work mentioned in the work order and ending on the date when time allowed for

the work order and ending on the date when time allowed for the work specified

in the contract for work expires, taking into consideration, the extension of time,

if any, for completion of the work granted by Engineer under the relevant clause

of the conditions of contract in cases other than those where such extension is

necessitated on account of default of the contractor. The decision of the Engineer

as regards the operative period of the contract shall be final and binding on the

contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’

shall be taken as zero.

C)  Adjustment after completion: If  the Contractor fails  to  complete the  works

within the time for completion adjustment of prices thereafter until the date of

completion of the works shall be made using either the indices or prices relating

to the prescribed time for completion, or the current indices or prices whichever

is  more  favorable  to  the  employer,  provided  that  if  an  extension  of  time  is

granted,  the  above  provision shall  apply  only  to  adjustments  made  after  the

expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items and /

or excess quantities and provisional sums calculated under Sub Clause 10 (b)A

(i)&(ii) and Sub Clause 10

(b)  B(ii)  based  on  the  above  formula/formulae  in  Annexure-I  as  and  when

mentioned  in  Special  conditions  of  contract;  IO  and  WO  being  the  indices

applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and

Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR

items created during execution.

80. Maximum Price Variation shall be as follows:  N.A. as per clause no. 79

above.            

Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case

of any changes in above.

Note:
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1)  The extension in time period for the projects originally estimated including

monsoon results in change of price variation slabs as mentioned above i.e.from

first slab to second slab or from second slab to third slab, then the maximum

limit of original slab will prevail.

2) Operative period shall mean original or extended time period of contract. For

example:

Extension of Time period Maximum Price Variation

If  original  period  of  11  months

including  monsoon  extends  to  16.

The  operative  period  will  be  11+5

months.

No variation allowed

If  original  period  of  11  months

excluding  monsoon  extends  to  16.

The  operative  period  will  be  11+5

months.

Maximum 5% variation

allowed

Price Variation during Extended Period of Contract:

i.  Extension Due To Modification & Extension for delay due to  Brihanmumbai

Municipal Corporation :

The price variation for the period of extension granted shall  be limited to the

amount payable as per the Indices. In case the indices increases or decreases,

above/below the indices applicable, to the last month of the original or extended

period vide clause8(l)(a)(i) and (ii) of standard GCC

ii. Extension Of Time For Delay Due To Contractor :

a. The price variation for the period of extension granted shall be limited to the

amount payable as per the Indices in case the indices increase, above the indices

applicable, to the last month of the original completion period or the extended

period vide above clause 8(l) (a)(i) and (ii) of standard GCC.

b. The price variation shall be limited to the amount payable as per the indices,

in case the indices decrease or fall below the indices applicable, to the last month

of original  / extended period of completion period vide above clause 8(l)(b)  of

standard GCC, then lower indices shall be adopted.

i. Extension of Time For Delay due to reasons not attributable to Brihanmumbai

Municipal Corporation and Contractor (Reference Cl.8(d) of Standard GCC):

The price variation for the period of extension granted shall  be limited to the

amount payable as per the Indices in case the indices increases or decreases,

above/below the indices applicable, to the last month of the original period.

81. Payment:
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Interim Payment:(Not applicable)

i) Interim bills shall be submitted by the Contractor from time to time (but at an

interval of not less than one month) for the works executed. The Engineer shall

arrange  to  have  the  bill  s  verified  by  taking  or  causing  to  be  taken,  where

necessary, the requisite measurement of work.

ii)  Payment on account for amount admissible shall be made on the Engineer

certifying  the  sum to  which  the  Contractor  is  considered  entitled  by  way  of

interim payment for all the work executed, after deducting there from the amount

already paid, the security deposit / retention money and such other amounts as

may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the

work carried out as an adhoc payment in the first  week of  next month after

deducting  there  from  recoveries  on  account  of  advances,  interest,  retention

money, income tax etc. The balance payment due will be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully

complied with the requirement of the Condition no.8 (g)  and 8 (h) concerning

submission  and  approval  of  Network  Schedule  for  the  works,  as  detailed  in

Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim

payment  for  non-attainment  of  each  milestone  in  the  network  and  shall  be

released only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may be

modified  or  corrected  by  a  subsequent  interim  certificate  or  by  the  final

certificate. No certificate of the Engineer supporting an interim payment shall of

itself be conclusive evidence that any work or materials to which it relates is /

are in accordance with the contract.

82.  Banning/De-Registration  of  Agencies  of  Construction  works  in

Brihanmumbai Municipal Corporation

 The regulations regarding Demotion/ Suspension Banning for specific period

or  permanently  /  De-Registration  shall  be  governed as  per  the  respective

condition  in  Contractor  Registration  Rules  of  Brihanmumbai  Municipal

Corporation.

83. JOINT VENTURE: (Not Applicable):  In case if Joint Venture is allowed

for the Project, the guidelines for JV as follows shall be incorporated in the

Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different

works is more than one and/or the estimated cost of tender is more than Rs.100

Crores. JV shall also be allowed for complex technical work below Rs.100 Crores

with the approval of concerned AMC
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b) Separate identity/name shall be given to the Joint Venture firm.

c)  Number of members  in a JV firm shall  not be more than three in normal

circumstances, if the work involves only one discipline (say Civil or Electrical). If

number of members in JV is required to be more than three, then approval of

concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual

capacity or as a member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm

or any constituent member of the JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the

name of constituent member. However, EMD in the name of lead partner can be

accepted subject to submission of specific request letter from lead partner stating

the reasons for not submitting the EMD in the name of JV and giving written

confirmation from the JV partners to the effect that the EMD submitted by the

lead partner may be deemed as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm

who shall have a majority (at least 51%) share of interest in the JV firm. The

other members shall have a share of not less than 20% each in case of JV firms

with up to three members and not less than 10% each in case of JV firms with

more than three members. In case of JV firm with foreign member(s), the lead

member has to be an Indian firm with a minimum share of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by

the JV members shall be submitted by the JV firm along with the tender. The

complete details of the members of the JV firm, their share and responsibility in

the  JV  firm  etc.  particularly  with  reference  to  financial  technical  and  other

obligation shall be furnished in the agreement.

i)  Once  the  tender  is  submitted,  the  agreement  shall  not  be  modified/

altered/terminated during the validity of the tender. In case the tenderer fails to

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall

be forfeited. In case of successful tenderer, the validity of this agreement shall be

extended till the currency of the contract expires.

j) Approval for change of constitution of JV firm shall be at the sole discretion of

the Brihanmumbai Municipal Corporation.

The  constitution  of  the  JV  firm  shall  not  be  allowed  to  be  modified  after

submission of the tender bid by the JV firm except when modification becomes

inevitable due to succession laws etc. and in any case the minimum eligibility

criteria should not get vitiated. In any case the Lead Member should continue to
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be the Lead Member of the JV firm. Failure to observe this requirement would

render the offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be

allowed to be altered during the currency of contract except when modification

become inevitable due to succession laws etc.  and in any case the minimum

eligibility criteria should not get vitiated. Failure to observe this stipulation shall

be deemed to be breach of contract with all consequential penal action as per

contract condition.

l) On award of contract to a JV firm, a single Performance Guarantee shall be

required  to  be  submitted  by  the  JV  firm  as  per  tender  conditions.  All  the

Guarantees  like  Performance  Guarantee,  Bank  Guarantee  for  Mobilization

advance, machinery Advance etc. shall be accepted only in the name of the JV

firm and no splitting of guarantees amongst the members of the JV firm shall be

permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom

the work has been awarded) has to be executed and got registered before the

Registrar of the Companies under Companies Act or before the Registrar / Sub-

Registrar under the Registration Act, 1908. This agreement shall be submitted by

the  JV  firm  to  the  Brihanmumbai  Municipal  Corporation before  signing  the

contract agreement  for the work. (This agreement format should invariably be

part of the tender condition). In case the tenderer fails to observe/comply with

this stipulation,  the full  Earnest  Money Deposit  (EMD)  shall  be forfeited and

other penal actions due shall be taken against partners of the JV and the JV.

This joint venture agreement shall have, inter-alia, following clauses:-

i) Joint and Several liability - The members of the JV firm to which the contract

is awarded, shall be jointly and severally liable to the Employer (Brihanmumbai

Municipal Corporation) for execution of the project in accordance with General

and Special  conditions  of  the  contract.  The  JV members  shall  also  be  liable

jointly  and  severally  for  the  loss,  damages  caused  to  the  Brihanmumbai

Municipal Corporation during the course of execution of the contract or due to no

execution of the contract or part there-of.

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire

period  of  the  contract  including  the  period  of  extension  if  any  and  the

maintenance period after the work is completed.

iii)  Governing  Laws  -  The  Joint  Venture  Agreement  shall  in  all  respect  be

governed by and interpreted in accordance with Indian Laws.

iv)  Authorized  Member  -Joint  Venture  members  shall  authorize  one  of  the

members on behalf of the Joint Venture firm to deal with the tender, sign the
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agreement or enter into contract in respect of the said tender, to receive payment,

to witness joint measurement of work done, to sign measurement books and

similar  such  action  in  respect  of  the  said  tender/contract.  All

notices/correspondences with respect to the contract would be sent only to this

authorized member of the JV firm. No member of the Joint Venture firm shall

have the right to assign or transfer the interest right or liability in the contract

without the written consent of the other members and that of the employer in

respect of the said tender / contract.

a) Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s),

following documents shall be submitted:

a) Notary certified copy of the Partnership Deed,

b) Consent of all the partners to enter into the Joint Venture Agreement on a

stamp paper of appropriate value (in original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the

partners to sign the MOU and JV Agreement on behalf of the partners and cre-

ate liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following

documents shall be enclosed:

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a

Proprietary Concern and he is sole proprietor of the Concern OR he is in posi-

tion of "KARTA" of Hindu Undivided Family and he has the authority, power and

consent given by other partners to act on behalf of HUF.

iii.  In  case  one  or  more  members  is/are  limited  companies,  the  following

documents shall be submitted:

a) Notary certified copy of resolutions of the Directors of the Company, permitting

the company to enter into a JV agreement, authorizing MD or one of the Direc-

tors or Managers of the Company to sign MOU, JV Agreement, such other doc-

uments required to be signed on behalf of the Company and enter into liability

against the company and/or do any other act on behalf of the company.

b) Copy of Memorandum and articles of Association of the Company.

c)  Power  of  Attorney  (duly  registered as  per  prevailing  law)  by  the  Company

authorizing the person to do/act mentioned in the para (a) above.

a) All the members of the JV shall certify that they have not been black listed or

debarred  by  Brihanmumbai  Municipal  Corporation from  participation  in

tenders/contract in the past either in their individual capacity or the JV firm or

partnership firm in which they were members / partners.
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b) Credentials & Qualifying criteria: Technical and financial eligibility of the JV

firm shall be adjudged based on satisfactory fulfillment of the following criteria:

Technical eligibility criteria:  In case of Work involving single discipline,  the

Lead member of the JV firm shall meet at least 35% requirement of technical

capacity as stipulated in tender document.

                                                 OR

In  case  of  composite  works  (e.g.  works  involving  more  than  one  distinct

component such as Civil Engineering works, M&E works, Electrical works, etc.

and in the case of major bridges,

substructure  and  superstructure  etc.),  at  least  one  member  should  have

satisfactorily completed 35% of the value of any one component of the project

work so as to cover all the components of project work or any member having

satisfactorily completed 35% of the value of work of each component during last

seven financial years.

In such cases, what constitutes a component in a composite work shall be

clearly defined as part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm

or the arithmetic sum of contractual payments received by all the members of JV

firm in any one of the previous three financial years and shall be at least 100%

of the estimated value of the work as mentioned in the tender.

84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the

Contract or extended date(s) / period(s) of completion, he shall, without prejudice

to  any  other  right  or  remedy  of  Municipal  Corporation  on  account  of  such

breach, pay as agreed compensation, amount calculated as stipulated below (or

such smaller amount as may be fixed by the Engineer) on the contract value of

the whole work or on the contract value of the time or group of items of work for

which separate  period  of  completion are  given in  the  contract  and  of  which

completion is delayed for every week that the whole of the work of item or group

of items of work concerned remains uncompleted, even though the contract as a

whole be completed by the contract or the extended date of completion. For this

purpose the term ‘Contract Value’  shall  be the value of  the work at Contract

Rates as ordered including the value of all deviations ordered:

•  Completion  period  for  projects  (originally  stipulated  or  as  extended)  not

exceeding 6 months: to the extent of maximum 1 percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 6

months and not exceeding 2 years: to the extent of maximum ½ percent per

week.
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• Completion period for projects (originally stipulated or as extended) exceeding 2

years: to the extent of maximum ¼ percent per week. When the delay is not a

full  week  or  in  multiple  of  a  week  but  involves  a  fraction  of  a  week  the

compensation payable for that fraction shall be proportional to the number of

days involved.

            Provided always that the total amount of compensation for delay to be

paid this condition shall not exceed the under noted percentage of the Contract

Value  of  the  item or  group  of  items  of  work  for  which a  separate  period  of

completion is given.

i)  Completion  period  (as  originally  stipulated  or  as  extended)  not

exceeding 6 months: 10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding

6 months and not exceeding 2 years: 7½ percent.

iii)  Completion  period  (as  originally  stipulated  or  as  extended)

exceeding 2 years: 5 percent.

The amount of compensation may be adjusted set off against any sum

payable  to  the  contractor  under  this  or  any  other  contract  with  the

Municipal Corporation.

85. Action and Compensation Payable In Case Of Bad Work And Not Done As

Per Specifications

All  works  under  or  in  course  of  execution  or  executed  in  pursuance  of  the

contract,  shall  at  all  times  be  open  and  accessible  to  the  inspection  and

supervision of the Engineer-in-charge, his authorized subordinates in charge of

the work and all the superior officers, officer of the Vigilance Department of the

Brihanmumbai  Municipal  Corporation or  any  organization  engaged  by  the

Brihanmumbai Municipal Corporation for Quality Assurance and the contractor

shall,  at  all  times, during the usual working hours and at  all  other  times at

which  reasonable  notice  of  the  visit  of  such  officers  has  been  given  to  the

contractor, either himself be present to receive orders and instructions or have a

responsible agent duly accredited in writing, present for that purpose. Orders

given to the Contractor’s agent shall be considered to have the same force as if

they had been given to the contractor himself.

       If it shall appear to the Engineer-in-charge or his authorized subordinates

in-charge of the work or to the officer of Vigilance Department, that any work has

been  executed  with  unsound,  imperfect  or  unskillful  workmanship  or  with

materials of any inferior description, or that any materials or articles provided by

him for the execution of the work are unsound or of a quality inferior to that
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contracted for or otherwise not in accordance with the contract, the contractor

shall, on demand in writing which shall be made within twelve months of the

completion  of  the  work  from  the  Engineer-in-Charge  specifying  the  work,

materials or articles complained of notwithstanding that the same may have been

passed, certified and paid for forthwith rectify, or remove and reconstruct the

work so specified in whole or in part, as the case may require or as the case may

be, remove the materials or articles so specified and provide other proper and

suitable materials  or articles at his own charge and cost. In the event of the

failing  to  do  so  within  a  period  specified  by  the  Engineer-in-Charge  in  his

demand aforesaid, then the contractor shall be liable to pay compensation at the

same rate as under clause 8.e. of the general condition of contract in section 9 of

tender document (for Compensation for delay) for this default. In such case the

Engineer-in  Charge  may not  accept  the  item of  work at  the  rates  applicable

under the contract but may accept such items at reduced rates as the Engineer

in charge may consider reasonable during the preparation of on account bills or

final bill if the item is so acceptable without detriment to the safety and utility of

the  item and  the  structure  or  he  may  reject  the  work  outright  without  any

payment and/or get  it  and other connected and incidental  items rectified,  or

removed and re-executed at the risk and cost of the contractor. Decision of the

Engineer-in-Charge to be conveyed in writing in respect of the same will be final

and binding on the contractor.

         If the penalization amount exceeds maximum limit with respect to Clause

8.e of Standard General Conditions of Contract, then a show cause notice shall

necessarily  be  issued  to  the  contract  as  to  why  the  contract  should  not  be

terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by

the relevant clauses in documents that form a part of contract as exercised or is

exercisable in the event of any future case of default by the Contractor, he is

declared  liable  to  pay  compensation  amounting  to  the  whole  of  his  security

deposit. The liability of the Contractor for past and future compensation shall

remain unaffected.

             In the event of the Executive Engineer taking action against these

relevant clauses, he may, if he so desires, take possession of all or any tools and

plant, materials and stores in or upon the work of site thereof or belonging to the

Contractor or procured by him and intended to be used for the execution of the

work or  any part  thereof  paying  or  allowing for  the  same in  account  at  the

contract rates, or in the case of contract rates not being applicable at current
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market rates to be certified by the Executive Engineer, may after giving notice in

writing  to  the  Contractor  or  his  staff  of  the  work  or  other  authorized  agent

require  him  to  remove  such  tools  and  plants,  materials  or  stores  from  the

premises within a time to be specified in such notice and in the event of the

Contractor failing to comply with any such requisition, the Executive Engineer

may remove them at the contractors expense of sell them by auction or private

sell on account of the Contractor at his risk in all respects and certificate of the

Executive Engineer as to the expense of any such removal and the amount of the

proceeds  an  expense  of  any  such  sell  be  final  and  conclusive  against  the

Contractor.

87.  No  Claim  to  Any  Payment  or  Compensation  or  Alteration  in  or

Restriction of Work:-

(a) If at any time after the execution of contract documents, the Engineer shall for

any reason whatsoever, desires that the whole or any part of the works specified

in the Tender should be suspended for any period or that the whole or part of the

work should not be carried out, at all, he shall give to the Contractor a Notice in

writing of such desire and upon the receipt of such notice, the Contractor shall

forthwith suspend or stop the work wholly or in part as required after having due

regard  to  the  appropriate  stage  at  which  the  work  should  be  stopped  or

suspended so as not to cause any damage or injury the work already done or

endanger the safety thereof, provided that the decision of the Engineer as to the

stage at which the work or any part of it could be or could have been safely

stopped or suspended shall be final and conclusive against the contractor.

        The Contractor shall  have no claim to any payment or compensation

whatsoever by reason of or in pursuance of any notice as aforesaid, on account of

any  suspension,  stoppage  or  curtailment  except  to  the  extent  specified

hereinafter.

(b)  Where  the  total  suspension  of  Work  Order  as  aforesaid  continued  for  a

continuous  period  exceeding  90  days  the  contractor  shall  be  at  liberty  to

withdraw from the contractual obligations under the contract so far as it pertains

to the unexecuted part of the work by giving 10 days prior notice in writing to the

Engineer within 30 days of the expiry of the said period of 90 days, of  such

intention and requiring the Engineering to record the final measurement of the

work already done and to pay final bill. Upon giving such Notice, the Contractor

shall  be  deem to  have  been discharged from his  obligations  to  complete  the

remaining unexecuted work under his contract. On receipt of such notice the

Engineer shall proceed to complete the measurement and make such payment as

may be finally due to the contractor within a period of 90 days from the receipt of
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such Notice in respect of the work already done by the contractor. Such payment

shall  not  in any manner prejudice the right  of  the contractor to  any further

compensation under the remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be

entitled to apply to the Engineer within 30 days of the resumption of the work

after such suspension for payment of compensation to the extent of pecuniary

loss suffered by him in respect of working machinery remained ideal on the site

of on the account of his having an to pay the salary of wages and labour engaged

by him during the said period of suspension provided always that the contractor

shall  not be entitled to any claim in respect of any such working machinery,

salary or wages for the first 30 days whether consecutive or in the aggregate or

such suspension or in respect of any such suspension whatsoever occasion by

unsatisfactory work or any other default on his part, the decision of the Engineer

in this regard shall be final and conclusive against the contractor.

  88. Contractor to supply plant,  ladder,  scaffolding, etc and is liable for

damages arising from non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances,

implements, ladders, cordage, tackle scaffolding and temporary works requisite

or proper for the proper execution of the work, whether, in the original altered or

substituted form and whether included in the specification of other documents

forming part of the contract or referred to in these conditions or not and which

may  be  necessary  for  the  purpose  of  satisfying  or  complying  with  the

requirements of the Eng-In-Charge as to any matter as to which under these

conditions is entitled to be satisfied, or which is entitled to require together with

the carriage therefore to and from the work.

         The Contractor shall also supply without charge, the requisite number of

person with the means and materials necessary for the purpose of setting out

works and counting, weighing and assisting in the measurements of examination

at any time and from time to time of the work or materials, failing which the

same may be provided by the Engineer In-charge at the expense of the contractor

and the expenses may be deducted from any money due to the contractor under

the contract or from his security deposit or the proceeds of sale thereof, or offers

sufficient portion thereof.

          The contractor shall provide all necessary fencing and lights required to

protect the public from accident and shall also be bound to bear the expenses of

defence of every suit, action or other legal proceedings, that may be brought by

any person for injury sustained owing to neglect of the above precautions and to
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pay any damages and cost which may be awarded in any such suit action or

proceedings to any such person or which may with the consent of the contractor

be paid for compromising any claim by any such person.

89. Prevention of Fire:

The contractor  shall  not  set fire  to any standing jungle,  trees,  brushwood or

grass without a written permit from the Engineer In-charge. When such permit is

given, and also in all  cases when destroying cut or dug up trees brushwood,

grass, etc., by fire, the contractor shall take necessary measure to prevent such

fire spreading to or otherwise damaging surrounding property. The Contractor

shall make his own arrangements for drinking water for the labour employed by

him.

90.  Compensation  for  all  damages  done  intentionally  or  unintentionally  by

contractor’s labour whether in or beyond the limits of Brihanmumbai Municipal

Corporation property including any damage caused by spreading the fire shall be

estimated by the Engineer In-charge or such other officer as he may appoint and

the estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer

on appeal shall be final and the contractor shall be bound to pay the amount of

the assessed compensation on demand failing which the same will be recovered

from the Contractor as damages or deducted by the Engineer In-charge from any

sums  that  may  be  due  or  become  due  from  Brihanmumbai  Municipal

Corporation to contractor under this Contract or otherwise. Contractor shall bear

the expenses of  defending any action or other legal  proceedings that  may be

brought to prevent the spread of fire and he shall pay any damages and costs

that may be awarded by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm

shall be forthwith, notified by the contractor through the Engineer In-charge for

his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such

works shall be carried out in accordance with the specifications and in the event

of there being no such specifications, then in such case, the work shall be carried

out in all respects in accordance with all instructions and requirements of the

Engineer In-charge.

93. Safety and medical help :

(i)    The  Contractor  shall  be  responsible  for  and  shall  pay  the  expenses  of

providing medical  help to any workmen who may suffer a bodily  injury as a

result of an accident. If such expenses are incurred by Brihanmumbai Municipal

Corporation, the same shall be recoverable from the contractor forthwith and be
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included  without  prejudice  to  any other  remedy  of  Brihanmumbai  Municipal

Corporation from any amount due or that may become due to the Contractor.

(ii)  The contractor shall provide necessary personal safety equipment and first-

aid box for the use of persons employed on the site and shall maintain the same

in condition suitable for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by

the contractor and the contractor shall take adequate steps to ensure the proper

use of equipments by those concerned.

(iv)  When the work is carried on in proximity to any place where there is risk or

drawing all necessary equipments shall be provided and kept ready for use and

all necessary steps shall be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of

the work on account of acquisition of land or in the case of clearance of works,

on account of ant delay in according to sanction of estimates.

95. Anti-malaria and other health measures: (Not applicable)

 Anti-Malaria  and  other  health  measures  shall  be  taken  as  directed  by  the

Executive  Health  Officer  of  Brihanmumbai  Municipal  Corporation.  Contractor

shall  see  that  mosquito-genic  conditions  are  created  so  as  to  keep  vector

population to minimum level. Contractor shall carry out anti-malaria measures

in  the  area  as  per  the  guidelines  issued  by  the  Executive  Health  Officer  of

Brihanmumbai Municipal Corporation from time to time.

        In  case of  default,  in carrying  out  prescribed anti-malaria measures

resulting  in  increase  in  malaria  incidence,  contractor  shall  be  liable  to  pay

Brihanmumbai Municipal Corporation on anti-malaria measures to control the

situation in addition to fine.
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineers Department (O.C. Div.)

Sub : “Supply  and  installation  of  Surge  Protection  Device  (SPD)  for

MCC panel installed at Filter & Chlorine Plant M-IIIA Panjrapur”.

TECHNICAL SPECIFICATIONS:-

A.   Technical specification,   Terms and conditions  

1. Type-I Surge Protecting Device shall meet following parameters :

Sr.N
o.

Description Specification

 i. No. of phase 3 Phase

ii. Normal Discharge 
Current (In)

12.5 K Amp.

iii. Lightning Max. Current 50 K Amp.

iv. Pluggable module for 
each phase.

SPD shall have Pluggable 
module for each phase.

2. Type-II Surge Protecting Device shall meet following parameters :

Sr.N
o.

Description Specification

 i. No. of phase 3 Phase

ii. Normal Discharge 
Current (In)

5 K Amp.

iii. Lightning Max. Current 20 K Amp.

iv. Pluggable module for 
each phase.

SPD shall have Pluggable 
module for each phase.

3. Digital Counter for Type-I Surge Protecting Device shall meet following 

parameters :

Sr.N
o.

Description Specification

 i. Range  of  lightning
Current detection 

1-100  kA  (8/20µs),  1-50
kA(10/350µs)

ii. Input/Out put Two  Channels  of  input  One
channel  of  output  switching
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signal.

iii. Communication RS485  bus  (MODBUS
protocol)

iv. Power Supply 24 VDC/24 VAC (LSCM-D/24)
or  120/230  VAC
(LSCM-D/230AC)

v. Display module 128 x 64 lattice OLED display,
green/red status LED display.

 4.D.C.Surge Protecting Device shall meet following parameters :

Sr.N
o.

Description Specification

 i. Nominal DC Voltage 24 Vdc

ii. Normal Discharge 
Current (In)

10 K Amp.

iii. Maximum Discharge 
Current 

20 K Amp.

iv. Pluggable module for 
each phase.

SPD shall have Pluggable 
module for each phase.

4.  Type-I Surge Protecting Device shall be installed at 415 V incomer of MCC
panel (02 Nos.)

5. Type-II Surge Protecting Device shall be installed at MCC panel for various
electrical installations (20 Nos.)

6.  DC  Surge  Protecting  Device  shall  be  installed  at  DC panel  for  various
electrical installations (05 Nos.)

7. Digital counter for surge protecting device shall be installed at beside of Type-I SPD

and connected through earthing cable to count surges against lightning surge.

General Conditions

1. Bidders are advised to visit Filter & Chlorine Plant M-IIIA Panjrapur to get

acquainted with nature of work involved. The negligence of scope of work

will be to the account of contractor.

2. The  contractor  shall  carry  out  the  work  with  best  workmanship  with

standard engineering practices.

3. All the electrical works shall be carried out with qualified and experienced

staff and as per applicable I.E. rules.

4. The contractor shall arrange all the tools and tackles, machinery, safety

devices, etc. and shall deliver all required material at site and communicate
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the  work  program  to  the  engineer  seven  days  in  advance.  If  BMC

authorities  are convinced about readiness of  manpower and material  at

site, the contractor shall be allowed to commence the work.

5. BMC will not be responsible for any mishap happened to men, material of

the contractor due to the negligence on account of non observance of the

safety aspects by his staff. 

6. No material whatsoever required will be supplied by BMC except electricity.

7. If any of the municipal property is unduly damaged due to negligence of the

contractor, the contractor shall have to make it good to the satisfaction of

BMC site engineer, without any extra cost to BMC.

8. If  any  discrepancy  is  observed  in  work  executed  during  36 months

warranty period, the contractor shall have to rectify/ replace the same at

his own cost.

9. Every effort is taken to define detail scope of work however if any material /

work  which  is  not  specified  in  scope  work/technical  specification  and

required for satisfactory  completion of work shall be provided/ carried out

by successful quotationer without any extra cost to the corporation.

10.  The Tenderer shall take necessary work permit before work start..

11. The successful tenderer shall  note that  any claim, dispute or difference

arising  in Mumbai  and legal  proceedings  in  respect  of  any such claim,

dispute or difference shall be borne by successful tenderer.

12.  In case of any damage to Municipal property while carrying out the work,

the responsibility of making good the same solely rests with the tenderer.

13. The  tenderer  shall  consider  the  circular  no.Ch.E.(vig.)/2673/B  dated

02.03.2022,clause  no.11,which  states  that:-  During  the  defect  liability

period (DLP),the completed work shall be periodically inspected by the site

staff  along  with  the  contractor  and  defects  noticed  if  any  shall  be  got

rectified immediately from the contractor as per provision of contract. The

above compliance report shall be mandatory prerequisite before releasing

the deposits/retention money of the work. Accordingly, the contractor shall

prepare the periodical checklist and get it approved from BMC Engineers.

  Safety Precautions: 

The Contractor shall be responsible for the safety of all activities on the

Site. He shall comply with all applicable safety requirements and take care

of safety of all persons entitled to be on the site and the works. He shall

use  reasonable  efforts  to  keep  the  site  and  the  works,  both  during
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construction and maintenance, clear of unnecessary obstruction so as to

avoid danger to the persons and the users. 

Qualification Criteria :

a) The Bidder should be manufacturer or their authorized dealer of the quoted
product. 

b) The Bidder should comply all the technical details mention in the quotation. 

c) If Bidder is authorized dealer then Bidder Should Submit authorization letter

from SPD manufacturer qualifying for above criteria without which quotation

will be rejected. 
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FRAUD AND CORRUPT PRACTICES

  The  Applicants  and  their  respective  officers,  employees,  agents  and

advisers shall observe the highest standard of ethics during the Bidding Process.

Notwithstanding anything to the contrary contained herein, the Authority may

reject  an  Application  without  being  liable  in  any  manner  whatsoever  to  the

Applicant if it determines that the Applicant has, directly or indirectly or through

an agent,  engaged  in  corrupt  practice,  fraudulent  practice,  coercive  practice,

undesirable practice or restrictive practice in the Bidding Process.

 Without prejudice to  the rights of  the  Authority  under relevant Clause

herein  above,  if  an  Applicant  is  found  by  the  Authority  to  have  directly  or

indirectly  or  through an  agent,  engaged  or  indulged in  any  corrupt  practice,

fraudulent practice, coercive practice, undesirable practice or restrictive practice

during the Bidding Process, such Applicant shall not be eligible to participate in

any tender or RFQ issued by the Authority during a period of 2 (two) years from

the date such Applicant is found by the Authority to have directly or indirectly or

through  an  agent,  engaged  or  indulged  in  any  corrupt  practice,  fraudulent

practice,  coercive  practice,  undesirable  practice  or  restrictive  practice,  as  the

case may be.

 For  the  purposes  of  this  Clause  ,  the  following  terms  shall  have  the

meaning hereinafter respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly

or  indirectly,  of  anything  of  value  to  influence  the  actions  of  any  person

connected  with  the  Bidding  Process  (for  avoidance  of  doubt,  offering  of

employment to, or employing, or engaging in any manner whatsoever, directly or

indirectly,  any official  of  the Authority  who is  or  has  been associated in any

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt

with matters concerning the Concession Agreement or arising there from, before

or after the execution thereof, at any time prior to the expiry of one year from the

date such official resigns or retires from or otherwise ceases to be in the service

of the Authority, shall be deemed to constitute influencing the actions of a person

connected with the Bidding Process); or save and except as permitted under the

relevant sub clause, engaging in any manner whatsoever,  whether during the

Bidding  Process  or  after  the  issue  of  the  LOA  or  after  the  execution  of  the

Concession Agreement, as the case may be, any person in respect of any matter

relating to the Project or the LOA or the Concession Agreement, who at any time

has been or is a legal, financial or technical adviser of the Authority in relation to

any matter concerning the Project;
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B. “fraudulent  practice”  means  a  misrepresentation or  omission of  facts  or

suppression of facts or disclosure of incomplete facts, in order to influence the

Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair or

harm, directly  or  indirectly,  any  person or  property  to  influence any persons

participation or action in the Bidding Process;

D.  “undesirable  practice”  means  (i)  establishing  contact  with  any  person

connected with or employed or engaged by the Authority with the objective of

canvassing, lobbying or in any manner influencing or attempting to influence the

Bidding Process; or (ii) having a Conflict of Interest; and

E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any

understanding or arrangement among Applicants with the objective of restricting

or manipulating a full and fair competition in the Bidding Process.

F.  If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for

or in executing the Contract, then the Employer may, after giving 14 days’ notice

to the Contractor,  terminate the Contractor's employment under the Contract

and expel him from the Site, and the provisions of relevant Clause shall apply as

if such expulsion had been made.

G.  Should any employee of  the Contractor be determined to have engaged in

corrupt,  fraudulent,  collusive,  coercive,  or  obstructive  practice  during  the

execution of the Works, then that employee shall be removed in accordance with

relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or

indirectly,  of  anything  of  value  to  influence  improperly  the  actions  of

another party;

ii.  “another  party”  refers  to  a  public  official  acting  in  relation  to  the

procurement process or contract execution. In this context, “public official”

includes  Financial  staff  and  employees  of  other  organizations  taking  or

reviewing procurement decisions.

iii.  “fraudulent  practice”  is  any  act  or  omission,  including  a

misrepresentation,  that  knowingly or recklessly  misleads,  or  attempts  to

mislead,  a  party  to  obtain  a  financial  or  other  benefit  or  to  avoid  an

obligation;

iv.  “collusive  practice”  is  an  arrangement  between  two  or  more  parties

designed to achieve an improper purpose, including to influence improperly

the actions of another party;
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v. “coercive practice” is impairing or harming, or threatening to impair or

harm,  directly  or  indirectly,  any  party  or  the  property  of  the  party  to

influence improperly the actions of a party;

vi.  “obstructive  practice”  is  deliberately  destroying,  falsifying,  altering  or

concealing  of  evidence  material  to  the  investigation  or  making  false

statements  to  investigators  in  order  to  materially  impede  the  Financier

investigation into allegations of a corrupt, fraudulent, coercive or collusive

practice; and/or threatening, harassing or intimidating any party to prevent

it from disclosing its knowledge of matters relevant to the investigation or

from pursuing the investigation; or acts intended to materially impede the

exercise of the Finance’s inspection and audit rights provided

vii.  acts  intended  to  materially  impede  the  exercise  of  the  Finance’s

inspection and audit rights provided .

viii.  “party” refers to a public official;  the terms “benefit” and “obligation”

relate to the procurement process or contract execution; and the “act or

omission”  is  intended  to  influence  the  procurement  process  or  contract

execution.

ix.  ”parties”  refers  to  participants in the procurement process (including

public  officials)  attempting  to  establish  bid  prices  at  artificial,

noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract

execution.
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SECTION 12

PRE BID MEETING
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PRE BID MEETING (Not applicable)

Pre-bid meeting of the interested parties shall be convened at

the  designated  date,  time  and  place.  A  maximum  of  three

representatives of each Applicant shall be allowed to participate on

production of authority letter from the Applicant.

During the course of Pre bid meeting, the Applicants will be

free to seek clarifications and make suggestions for consideration of

the  Authority.  The  Authority  shall  Endeavour  to  provide

clarifications and such further information as it  may,  in its sole

discretion, consider appropriate for facilitating a fair, transparent

and competitive Bidding Process.

The letter mentioning the queries shall be submitted on email

id  eemne3atpppc.he@mcgm.gov.in one  day  before  the  date  of  pre-bid

meeting up to 4 PM. Only official representative having authority

letter  from  the  tenderer  as  mentioned  above  will  be  allowed  to

attend the pre-bid meeting.  
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   SECTION –13

LIST OF APPROVED BANKS
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List of approved bank for Acceptance of Bank Guarantee

1.   The following banks with their Branches in Greater Mumbai  from Church

gate to Virar & from CST to Kalyan have been approved only for the purpose of

accepting Banker’s guarantee from 1994-95 onwards until further instructions.

2.  The Banker’s guarantee issued by branches of approved Banks beyond Kalyan

and Virar can be accepted only if the said Banker’s Guarantee is countersigned

by the Manager of a Branch of the same bank within the Mumbai city limits,

categorically endorsing thereon that the said Banker’s Guarantee is binding on

the  endorsing  Branch  of  the  Bank within  Mumbai  limits  and is  liable  to  be

enforced against the said Branch of the Bank in case of default by the bidder /

supplier furnishing the Banker’s Guarantee.

List of approved bank

A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.

B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.

24A Corporation Bank.
C Scheduled Commercial Banks

25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
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32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.

D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.

E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.
74 Barclays bank.
75 City Bank N.A.
76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.
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SECTION –14

APPENDIX

125



FORM OF TENDER

To,
The Municipal Commissioner for BMC
Sir,
I/ We have read and examined the following documents relating to the work of 
___________________________________________________________________________________
_____________________________________________
 
  i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for M & E Works of the Brihanmumbai Muni-

cipal Corporation municipal corporation as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii.        Annexure A and B.
viii. Bill of Quantities and Rates.

1A. I/We_______________________________________________________
(full name in capital letters, starting with surname), the Proprietor/ Managing
Partner/ Managing Director/ Holder of the Business, for the establishment /
firm  /  registered  company,  named  herein  below,  do  hereby  offer  to
………………………………………………………
……………………………………………………………………………………
…………………………………………………………………………………..

Referred to in the specifications and schedule to the accompanying form of
con-tract  of  the  rates  entered  in  the  schedule  of  rates  sent  herewith  and
signed by me/ us” (strike out the portions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein
below in details with the addresses, have not filled in this tender under any
other name or under the name of any other establishment /firm or otherwise,
nor are we in any way related or concerned with the establishment /firm or
any other person, who have filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid
documents, upon the terms and conditions, contained or referred to therein
and in accordance with the specifications designs, drawings and other rele-
vant details in all respects.

3. According to your requirements for payment of Earnest Money amounting to
Rs.______________________/-
(Rs._______________________________________________________)

I/We have deposited the amount through online payment gateways with the C.E. of the 
Corporation not to bear interest.
4. I/We hereby request you not to enter into a contract with any other person/s for the 
execution of the works until notice of non/acceptance of this tender has first been 
communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/
we agree not to withdraw the offer constituted by this tender before the date of 
communication to me/us of such notice of  on / acceptance, which date shall be not later 
than ten days from the date of the decision of the Standing Committee or Education 
Committee of the Corporation, as maybe required under the Mumbai Municipal 
Corporation Act, not to accept this tender.(Subject to condition 5 below).
5. I/We also agree to keep this tender open for acceptance for a period of 180

days from the date fixed for opening the same and not to make any modifica-
tions in its terms and conditions which are not acceptable to the Corporation.
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6.  I/We agree that the Corporation shall, without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract 
deposit when called upon to do so.
c. I/we do not commence the work on or before the date specified 
by the Engineer in his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in con-
nection with the preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the
Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions
of  Maharashtra  Mathadi,  Hamal  and other  Manual  workers (Regulation of
Employment and Welfare) Act 1969 and the Bombay Iron and Steel unpro-
tected workers Scheme 1970.

9. “I/We………………………………………….…….. have failed in the accompanying
tender with full knowledge of liabilities and, therefore, we will not raise any
objection or dispute in any manner relating to any action, including forfeiture
of deposit and blacklisting, for giving any information, which is found to be in-
correct and against the instructions and directions given in this tender.

10. “I/We further  agree and undertake that  in the  event it  is  revealed subse-
quently after the allotment of work/contract to me/us, that any information
given by me/us in this tender is false or incorrect, I/We shall compensate the
Brihanmumbai Municipal Corporation for any such losses or inconvenience
caused to the Corporation in any manner and will not resist any claim for
such compensation on any ground whatsoever. I/we agree and undertake that
I/we shall not claim in such case any amount by way of damages or compen-
sation for cancellation of the contract given to me/us or any work assigned to
me/us or is with-drawn by the Corporation,”

           Address       Yours faithfully,
………………………………….
…………………………….……   Digital Signature of the Tenderer or the Firm

                                                    1.……………………………………………….

                                                    2.……………………………………………….
                                                    3.……………………………………………….
                                                    4.……………………………………………….
                                                    5……………………………….………………..
Full Name and private residential address of all the

partners constituting the Firm                          A/c No.

                                                      …. …………………………………………….

1. ……………………………………..                      Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                      Name of Branch
4. ……………………………………..                                   ……………………………………..
5.                                                                     Vender No.                          

……………………………………..                                       ……………………………………..
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AGREEMENT FORM

Tender / Quotation dated ……………. 20…

DMC (SE)/ AMC (P) / MC’s sanction / Standing Committee Resolution No. ……..

……………………………….

CONTRACT  FOR  THE  WORKS  …….…………………………………………..………..

…………  …………………………………………………………...………………………….

……………………………………………………………………………...

…………………………………………………

This agreement made this day of ………… ……………………………. ………………

…………

Two  thousand  ……………………....…..……..………..

……………………………………………  Between.……...……………...

………………………………………………….…………….………

………………………………………………………..…………….…………………………..……

Inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……

…………  …  …………………………………………………………………...

………………………….……………

in  Bombay  under  the  style  and  name  of  Messrs  ……………………..

………………………  ……………………………………………………………...

…………………………………………… (Hereinafter called “the contractor) of the one

part and Shri …………………………………………………..

the Dy. Municipal Commissioner (hereinafter called “the commissioner” in which

expression are included unless the inclusion is inconsistent with the context, or

meaning thereof, his successor or successors for the time being holding the office

of Dy. Municipal Commissioner of the second part and the Brihanmumbai Muni-

cipal  Corporation (hereinafter  called  “the  Corporation”)  of  the  third  part,

WHEREAS the  contractor  has  tendered  for  the  construction,  completion  and

maintenance of the works described above and his tender has been accepted by

the Commissioner (with the approval of the Standing Committee of the Corpora-

tion) NOW THIS THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as

are respectively assigned to them in the General Conditions of Contract for

works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and con-

structed as a part of this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:
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f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and  Brihanmumbai
Municipal Corporation

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with
the  Commissioner  to
_________________________________________________________________________
in conformity in all respects with the provision of the contract.

4) The Commissioner hereby convenient to pay to the Contractor in consider-
ation  of  carrying  out  the  works  of
_________________________________________________________________________
__________________________________________________________________the
contract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective com-
mon seals to be herein to affixed (or have hereunto set their respective hands
and seals) the day and year above written.
Signed, Sealed and delivered by the contractors

------------------------------------------           -----------------------------------------
------------------------------------------           
In the presence of Trading under the name and style of
------------------------------------------           -----------------------------------------
------------------------------------------           
Full Name
Address Contractors

Signed by the Dy. Municipal Com-
missioner
-----------------------------------------
-----------------------------------------
 in the presence of
                                                         

Dy. Municipal Commissioner

                                                               
The Common seal of the Brihanmumbai Municipal Corporation was hereunto 
affixed on the …………...... 20 in the presence of two members of the Standing 
Committee.

1. 1.
2. 2.

And in the presence of the Municipal 
Secretary Municipal Secretary

 EE (M&E)MIIIA WTP Panj.        Dy. HE( M&E) MIIIA PP             HE

Note:  The successful bidder will have to pay for preparing contract documents,
legal charges, stamp duty and stationery charges as mentioned in section 6.
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ANNEXURE '' A ''

1 Name of work : Supply and installation of Surge

Protection Device (SPD) for MCC

panel  installed  at  Cholrine  &

Filter Plant M-IIIA Panjrapur

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (M&E)M-III A, P.P./

EE(M&E) WTP M-III A, Panj.

2 Estimated cost of Tender : Not applicable being Item rate 
tender

Sr. No. Description of work : Total Amount Rs.

1  Civil Work : -

2  Electrical Work : -

3  Total Amount : -

3 Earnest Money : Rs.5,600.00 

4 Completion Period : 01 Months 
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Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The  Bidder  commits  himself  to  take  all  measures  necessary  to  prevent

corrupt practices, unfair means and illegal activities during any stage of his

bid or during any pre-contract or post-contract stage in order to secure the

contract or in furtherance to secure it and in particular commits himself to

the following: -

1.The Bidder will not offer, directly or through intermediaries, any bribe, gift,

consideration,  reward,  favour,  any material  or  immaterial  benefit  or  other

advantage,  commission, fees, brokerage or inducement to any official of the

Brihanmumbai Municipal Corporation, connected directly or indirectly with

the bidding process, or to any person, organization or third party related to

the  contract  in  exchange  for  any  advantage  in  the  bidding,  evaluation,

contracting and implementation of the Contract.

2.The Bidder further undertakes that he has not given, offered or promised to

give, directly or indirectly any bribe, gift, consideration, reward, favour, any

material  or  immaterial  benefit  or  other  advantage,  commission,  fees,

brokerage  or  inducement  to  any  official  of  the  Brihanmumbai  Municipal

Corporation or  otherwise in procuring the Contract or  forbearing to do or

having done any act in relation to the obtaining or execution of the Contract

or any other Contract with the Government for showing or forbearing to show

favour or disfavour to any person in relation to the Contract or any other

Contract with the Government.

3.The Bidder will not collude with other parties interested in the contract to

impair the transparency, fairness and progress of the bidding process,  bid

evaluation, contracting and implementation of the contract.

4.The  Bidder  will  not  accept  any  advantage  in  exchange  for  any  corrupt

practice, unfair means and illegal activities.

5.The  Bidder,  either  while  presenting  the  bid  or  during  pre-contract

negotiations or before signing the contract, shall disclose any payments he

has  made,  is  committed  to  or  intends  to  make  to  officials  of  the

Brihanmumbai  Municipal  Corporation or  their  family  members,  agents,

brokers or any other intermediaries in connection with the contract and the

details of services agreed upon for such payments.
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6.The  Bidder  shall  not  use  improperly,  for  purposes  of  competition  or

personal  gain,  or  pass  on  to  others,  any  information  provided  by  the

Brihanmumbai Municipal Corporation as part of the business relationship,

regarding  plans,  technical  proposals  and  business  details,  including

information  contained  in  any  electronic  data  carrier.  The  Bidder  also

undertakes to exercise due and adequate care lest any such information is

divulged.

7.The Bidder commits to refrain from giving any complaint directly or through

any other manner without supporting it with full and verifiable facts.

8.The Bidder  shall  not instigate  or cause to instigate any third person to

commit any of the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers

shall  observe  the  highest  standard  of  ethics  during  the  Bidding  Process.

Notwithstanding  anything  to  the  contrary  contained  herein,  the  Authority

may reject an Application without being liable in any manner whatsoever to

the Applicant if it determines that the Applicant has, directly or indirectly or

through an agent, engaged in corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice in the Bidding Process.

For the purposes of this Clause 9, the following terms shall have the meaning

herein after respectively assigned to them:

“fraudulent  practice”  means  a  misrepresentation  or  omission  of  facts  or

suppression of facts or disclosure of incomplete facts, in order to influence

the Bidding Process;

“coercive practice” means impairing or harming or threatening to impair or

harm, directly or indirectly, any person or property to influence any person’s

participation or action in the Bidding Process;

“undesirable  practice”  means  (i)  establishing  contact  with  any  person

connected with or employed or engaged by the Authority with the objective of

canvassing, lobbying or in any manner influencing or attempting to influence

the  Bidding  Process;  or  (ii)  having  a  Conflict  of  Interest;  and  “restrictive

practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or

arrangement  among  Applicants  with  the  objective  of  restricting  or

manipulating a full and fair competition in the Bidding Process.  

Signature of Tenderer/Bidder
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UNDERTAKING-CUM-INDEMNITY BOND

(On 500/- Stamp Paper)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is

no change in the contents of the certificates that are submitted at the time of

registration.

2.  I  declare  that  I  ____________  in  capacity  as

Manager/Director/Partners/Proprietors of ___________ has not been charged with

any  prohibitory  and  /or  penal  action  such  as  banning  (for  specific  time  or

permanent)/de-registration  or  any  other  action  under  the  law  by  any

Government and/or Semi Government and/or Government

undertaking.

3. I declare that I have perused and examined the tender document including

addendum, condition of contract, specifications, drawings, bill of quantity etc.

forming part of tender and accordingly, I submit my offer to execute the work as

per tender documents at the rates quoted by me in capacity as ______________ of

___________.

4.I further declare that if I am allotted the work and I failed to carry out the

allotted  work in accordance with the terms and conditions and within the time

prescribed and specified, BMC is entitled to carry out the work allotted to me by

any other means at my risk and cost, at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non

availability of site for the contract work at any time.

6.  I  declare  that  I  will  positively  make  the  arrangements  of  the  required

equipment on the day of commencement or with respect to the progress of the

work in phases, as per the instructions of site in charge

Signature of Tenderer/Bidder

133



BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________ BETWEEN

THE ___________________BANK incorporated  under  the  English/Indian  Companies
Acts and carrying on business in Mumbai (hereinafter referred to as 'the bank' which
expression shall be deemed to include its successors and assigns)of the first part
__________________________________________  _________________________________
inhabitants  carrying  on  business  at  _______________________________  in  Mumbai
under the style and name of Messer’s __________________(hereinafter referred to as
'the consultant') of the second part Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to

as  'the  commissioner'  which  expression  shall  be  deemed,  also  to  include  his

successor  or  successors  for  the  time  being  in  the  said  office  of  Municipal

Commissioner ) of the third part and THE Brihanmumbai Municipal Corporation

(hereinafter  referred  to  as  'the  Corporation')  of  the  fourth  part  WHEREAS  the

consultants have submitted to the  Commissioner tender for  the execution of  the

work of ''_________________________________________________________and the terms of

such  tender  /contract  require  that  the  consultants  shall  deposit  with  the

Commissioner as/contract deposit/ earnest money and /or the security a sum of

Rs.______________(Rupees __________________)AND WHEREAS if and when any such

tender  is  accepted  by  the  Commissioner,  the  contract  to  be  entered  into  in

furtherance thereof by the consultants will provide that such deposit shall remain

with and be appropriated by the Commissioner towards the Security -deposit to be

taken under the contract and be redeemable by the consultants, if they shall duly

and faithfully carry out the terms and provisions of such contract and shall duly

satisfy all claims properly chargeable against them there under AND WHEREAS the

consultants are constituents of the Bank and in order to facilitate the keeping of the

accounts  of  the  consultants,  the  Bank with  the  consent and concurrence of  the

consultants has requested the Commissioner  to accept the undertaking of the Bank

hereinafter contained, in place of the contractors depositing with the Commissioner

the  said  sum  as  earnest  money  and  /or  security  as  aforesaid  AND WHEREAS

accordingly the Commissioner has agreed to accept such undertaking NOW THIS

AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the

request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner

to pay to the commissioner upon demand in writing , whenever required by him ,

from  time  to  time  ,  so  to  do  ,a  sum  not  exceeding  in  the  whole

Rs._____________(Rupees___________________)under the terms of the said tender and /

or the contract .The B.G. Is valid up to _________” Notwithstanding anything what

has been stated above, our liability under the above guarantee is restricted to Rs.

___________ only and guarantee shall remain in force upto ____________ unless the
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demand  or  claim  under  this  guarantee  is  made  on  us  in  writing  on  or  before

__________all your right under the above guarantee shall be forfeited and we shall be

released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________

have here into set their respective hands the day and year first above written.

The  amount  shall  be  inserted  by  the  Guarantor,  representing  the  Contract

Deposit in Indian Rupees.
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PROFORMAS:

PROFORMA- I

    The list of similar works as stated in eligibility criteria during last Seven years–
PROFORMA- I

Sr.No.
Name of the 

Project

Name of the 

employer

Stipulated 

date of 

completion

Actual date of 

completion

Actual 

cost of 

work done

1 2 3 4 5 6

NOTE:
Scanned  Attested  copies  of  completion/performance  certificates  from  the
Engineer-in-Charge  for  each  work  should  be  annexed  in  the  support  of
information furnished in the above proforma.
Works shall be grouped financial year-wise.
                                                        
        

PROFORMA- II
Yearly turnover of works during the last three years.
 

ROFORMA- II

Sr.No. Financial year
Annual Turnover

of Works

Updated value to

current year

Average of

last 5years

1

2

3

4

5

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by 
the tenderers duly certified by Chartered Accountant.
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PROFORMA- III
At least similar work, as stated in eligibility criteria,

PROFORMA- III

Name of

the

Project

Name of

the

Employer

Cost  of  the

Project

Date of

issue of

work

Order

Stipulated

Date of

Completion

Actual

Date  of

Completio

n

Actual cost

of work

done

1 2 3 4 5 6 7

Note:  Scanned Attested copies of completion/performance certificates from the
Engineer-in-charge for each work should be annexed in support of information
furnished in the above proforma.

PERSONNEL:

PROFORMA- IV

Sr. No. Post Name Qualification Work Experience

(Prime
Candidate/
Alternate)

No. of Years

1 Project Manager

2 Quality Control 
Engineer

3 Site Engineer

4 Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work
experience shall be submitted /uploaded.

MACHINERY: (for special work only)

PROFORMA- V/A

Sr.No. Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B

Sr.No. Equipment Number Owned

1 2 3 4
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Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested
documents  of  ownership/leased  of  machineries.  The  undertaking  from  the
suppliers will not be accepted.

PROFORMA - VI / A

Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Description

of work

Place
Contract

No. &

Date

Name &

Addresses of

employer

Value of

Contract

in Rs.

Scheduled

date of

completion

Value of work

remaining to

be completed

1 2 3 4 5 6 7

Note: Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for  each  work  should  be  annexed  in  the  support  of
information furnished in the above proforma.

PROFORMA - VI / B
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Description of

work
Place

Name &

Addresses of

employee

Value of

Contract

in Rs.

Time

Period

Date on which

decision is

expected

1 2 3 4 5 6

Note: Scanned Attested copies of certificates from the Engineer-in-charge
for each work shall be annexed.

PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party
(/Parties)

Employer
Cause of
Dispute

Amount
involved

Remarks showing
Present Status.

1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates from

the Engineer-in-charge for each work should be annexed and   uploaded.  
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Annexure- C
UNDERTAKING FOR BEST PRICE

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and
registration number)

Tender / Bid No. ________________________________________________

To,
The Brihanmumbai Municipal  Commissioner
For  Brihanmumbai Municipal Corporation

Sir,
              “I / We ……………………………………………( Full Name in capital letters

starting  with  surname  ),  the  Proprietor  /  Managing  Partner  /  Managing

Director / Holder of the Business / Manufacturer / Authorized Dealer, for the

establishment / firm / registered company , named herein below , do hereby ,

state  and  declare  that  I/We ------------------------------  whose  names  are  given

herein below in details with the addresses have not filled in this tender under

any  other  name  or  under  the  name  of  any  other  establishment  /  firm  or

otherwise , nor are We in any way related or concerned with any establishment /

firm or any other person , who have filled in the tender for the aforesaid work.”   

              “I / We do hereby further undertake that, we have offered the best

prices for the subject supply / work as per the present market rates. Further, we

do here by undertake and commit that we have not offered / supplied the

subject product / similar product / system or sub system in the past one

year in the Maharashtra State for quantity variation up to - 50% or + 10 %

at a price lower than that offered in the present bid to any other outside

agencies  including  Govt.  /  Semi  Govt.  agencies  and  within  the

Brihanmumbai  Municipal  Corporation also. Further,  we  have  filled  in  the

accompanying tender with full knowledge of the above liabilities and therefore we

will  not raise any objection or dispute in  any manner relating to  any action,

including forfeiture of deposit and blacklisting, for giving any information which

is found to be incorrect and against the instructions and directions given in this

behalf in this tender.   

              I / We further agree and undertake that in the event it is revealed

subsequently  after  the  allotment  of  work  /  contract  to  me  /  us  ,  that  any

information given by me / us in this tender is false or incorrect , I / We shall

compensate the  Brihanmumbai  Municipal Corporation for  any such losses or

inconvenience caused to the Corporation in any manner and will not resist any

claim for  such  compensation  on any ground whatsoever  ,  I  /  We agree  and

undertake that I  / We shall  not claim in such case any amount ,  by way of
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damages or compensation for cancellation of the contract given to me / us or any

work assigned to me / us or is withdrawn by the Corporation.”

              However, in case of price difference, if it is a result of differential tax

structures, different dollar value of Rupee, differential logistic of transport etc.

Considering this aspect, before invoking the penalty, black-listing, I/We will be

given a reasonable opportunity of being heard by representing our case as to why

such price variation / differential has been arisen.

   In case if the explanation submitted by me / us is unsatisfactory then

action including forfeiture of despite and black-listing may be taken against me/

us.

TENDERER'S FULL SIGNATURE WITH
FULL NAME AND RUBBER STAMP
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Annexure- D

Rate Analysis

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate

should be inclusive of

all taxes)

2 Machinery Hire 

Charges

3 Labour Type (labour

components)

4 Total of all 

components

5 Overhead & Profit 15%

on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer
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Annexure-E
Irrevocable Undertaking

(on Rs. 500/- Stamp paper duly notarized)

I Shri/Smt.........................................................………. … aged,........years Indian

Inhabitant.  Proprietor/  Partner/  Director  of  M/s.

…...........................................resident   at................…………….  do  hereby give

Irrevocable undertaking as under;

1 I say & undertake that as specified in section 171 of CGST Act, 2017,

any reduction in rate of tax on supply of goods or services or the benefit

of input tax credit shall  be mandotarily passed on to  Brihanmumbai

Municipal Corporation by way of commensurate reduction in prices.

2 I further say and undertake that I understand tat in case the same is not

passed on and is discovered at any later stage, Brihanmumbai Municipal

Corporation shall be at liberty to initiate legal action against me for its

recovery  including,  but  not  limited  to,  an  appeal  to  the  Screening

Committee of the GST Counsel.

3 I say that above said irrevocable undertaking is binding upon me/my

partners/  company/  other  Directors  of  the  company  and  upon

my/our legal heirs, assignee, Executor, administrator etc.

4 If I fail to compliance with the provisions of the GST Act, I shall be liable

for penalty/ punishment or both as per the provisions of GST Act.

5 Whatever has been stated here in above is true & correct to my/ own

knowledge & belief.

Solemnly affirmed at                       

DEPONANT

This day of                             

BEFORE ME

Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

                     Tender No. :

Sub: Supply and installation of Surge Protection Device (SPD)

for MCC panel installed at Cholrine & Filter Plant M-IIIA

Panjrapur

  

       The Tenderer shall  state briefly  any deviation from the specifications,

contained in his main offer.

DEVIATION SCHEDULE

Sr.
No.

Item Deviation Remarks

Signature of authorized person of concern/company
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BRIHANMUMBAI MUNICIPAL CORPORATION

CIRCULAR
U/No.MGC/F/6342 dated 5.5.2018

Sub.:  Revised  guidelines  regarding  barricades  being  used  during  the
execution of various infrastructure development projects by Brihanmumbai
in Mumbai.

       Various  infrastructure  development  projects  are  being  executed  by

Brihanmumbai Municipal Corporation for the betterment of citizens of Mumbai.

During the course of execution of the projects, it is necessary to

A)  Only  two  type  of  barricades  having  department  wise  colour  coding  are

proposed to be used depending upon the nature of work i.e. Minor and Major.

i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S.

angle post/ frame of 65 mm X 65 mm X 6 mm having height of 1.5 m supported

on as shown in

Annex-I.

ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate

ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m X

2 m as shown in Annex-II.

B) The department wise colour coding for the barricading shall be as under:-

i) H.E. & W.S.P. department – Blue

ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

iii) S.P. & S.O department – Green

iv) S.W.D., Building Maintenance department & for ward works – Red

C) The basic principle behind installing secured and continuous barricading is to

ensure the

safety  of  vehicular  as  well  as  pedestrian  traffic  and  residents  in  the  nearby

vicinity of the project. Due to non-installation of appropriate barricades on sites if

any  mishap  occurs  leading  to  injury  or  loss  of  life,  then  the  contractor  and

contractor’s Engineer in-charge will be liable for the consequent action.

D) During the course of execution of project, if it is noticed that the contractor

has not provided barricading then a penalty of Rs.1000/- per meter per day will

be imposed upon the contractor and will  be deducted from the due Bill. This

penalty shall be a part of penalty as per tender condition.

E) Details of the work shall be prominently displayed on the central panel of the

barricades alongwith the Social Slogans as given in Annexure III and the Cycle of

the same shall be maintained.

F) The contractor shall provide and install the barricading alongwith the slogans

printed as per the Annexure III, at his own cost and no payment will be made for

144



this, however the contractor shall quote the bid accordingly by considering the

cost of barricading.

The condition shall be included in the tender as given below.

“  Barricading  shall  be  provided  free  of  cost  as  per  Circular  vide

U/No.MGC/F/6342 dated 5.5.2018 and as per Annexure I, II and III of Standard

drawings and specifications with slogans and department wise colour codes.” The

copy of circular will be attached to the tender as a part of tender document. This

circular  will  be  applicable  for  the  new  tenders  proposed  to  be  invited  from

01.06.2018 and also the corrigendum shall  be attached to tenders which are

uploaded. However, for the projects wherein the tenders are already invited, the

barricading  shall  be  provided  strictly  as  per  tender  condition.  All  the  details

(Annexure I, II & III of Standard drawings and specifications with slogans and

department wise colour codes, sketches and department wise colour coding) are

uploaded on Brihanmumbai Municipal Corporation portal.

This circular shall come in force with immediate effect.
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ANNEXURE-G

    GRIEVANCE REDRESSAL MECHANISM

(To be submitted with Technical Packet-B)
BMC  has  formed  a  Grievance  Redressal  Mechanism  for  redressal  of

bidder's grievances. Any Bidder or prospective Hidder aggrieved by any decision,

action or omission of the procuring entity being contrary to the provisions of the

tender or any rules or guidelines issued therein. in Packet A. B&C can make an

application for review of decision of responsiveness in Packet "A B & C within a

period  of  7  days  or  any  such  other  period,  as  may  be  specified  in  the  Bid

document.

While making such an application to procuring entity for review, aggrieved

bidders or prospective bidders shall  clearly  specify  the ground or  grounds in

respect of which he feels aggrieved.                                         

Provided that after declaration of a bidder as a successful in Packet A

(General Requirements), an application for review may be filed only by a bidder

who  has  participated  in  procurement  proceedings  and  after  declaration  of

successful bidder in Packet 'B' (Technical Bid). an application for review may be

filed only by successful bidders of Packet A. Provided further that, an application

for review of the financial bid can be submitted, by the bidder whose technical

bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the

bid process is required to be suspended pending disposal of such review. The

BMC after examining the application and the documents available to him, give

such reliefs, as may be considered appropriate and communicate its decision to

the Applicant and if required to other bidders or prospective bidders, as the case

may be.

BMC  shall  deal  and  dispose  off  such  application  as  expeditiously  as

possible  and  in  any  case  within  10  days  from  the  date  of  receipt  of  such

application  or  such  other  period  as  may  be  specified  in  pre-qualification

document, bidder registration document or bid documents, as the case may be.

Where BMC fails to dispose off the application within the specified period

or  if  the  bidder  or  prospective  bidder  feels  aggrieved  by  the  decision  of  the

procuring entity, such bidder or prospective bidder may file an application for

redressal before the "Internal Procurement Redressal Committee" within 7 days

of the expiry of the allowed time or of the date of receipt of the decision as the

case  may  be.  Every  such  application  for  internal  redressal  before  Redressal

Committee shall be accompanied by fee of Rs.25,000/- and fee shall be paid in

the form of D.D. in favour of M.C.G.M.
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1" Appeal by the bidder against the decision of C.E./ HOD/ Dean can be

made  concerned  DMC/Director  who  should  decide  appeal  in  7  days,

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C.

decision.

Grievance  Redressal  Committee  (CRC)  is  headed  by  concerned D.M.CJ

Director of particular department for the first appeal grievances by the bidder

against the decision for responsiveness/non-responsiveness in Packet A Packet

11' or Packet C and if not satisfied, concerned A.M.C. will take decision as per

second  appeal  made  by  the  bidder.

This Grievance Redressal Committee (GRC) will be operated through

DMC (CPD) office where appeals of aggrieved bidder will be received with fee

of  Rs.  25,000/-  from aggrieved bidder.  The necessary correspondence in

respect  of  said  applications  to  the  aggrieved  bidder  &  concerned

department, issuing notices, arranging of Grievance Redressal Committee

(GRC)  with  D.M.C.  and  further  proceeding  will  be  carried  out  through

registrar  appointed  by  B.M.C.                              

No application shall  be maintainable before the redressal Committee in

regard  of  any  decision  of  the  BMC  relating  to  following  issues:

• Determination of need of procurement,

• the decision of whether or not to enter into negotiations,

• Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate

his decision thereon to the Applicant within 10 days or such further time not

exceeding 20 days, as may be considered necessary from the date of receipt of

the recommendation and in case of non-acceptance of any recommendation, the

reason of such non-acceptance shall also be mentioned in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal

Committee, if found, come to the conclusion that any such complaint or review is

of vexatious, frivolous or malicious nature and submitted with the intention of

delaying or defeating any procurement or causing loss to the procuring entity or

any other bidder, then such complainant shall be punished with fine, which may

extend  to  Five  Lac  rupees  or  two  percent  of  the  value  of  the  procurement,

whichever  is  higher.

                                             Full Signature of the tenderer with Official

Seal and Address
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   BRIHANMUMBAI MUNICIPAL CORPORATION  
Hydraulic Engineers Department (O.C. Div.)

Acceptance Letter

In e-bid -

Name of work: - Supply and installation of Surge Protection Device (SPD) for

MCC  panel  installed  at  Cholrine  &  Filter  Plant  M-IIIA

Panjrapur

I / We certified that I/We have read all tender conditions/Corrigendum/

Addendums and same has been consider while submitting the tender.

Signature of tenderer:
For:
Address:
Date:

Seal of

(Note: this document shall be signed, stamped and uploaded in packet A in 
Bidder Doc folder)
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