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E-TENDER 

FOR 

Name of Work: Hiring of Skid Steer Loader Machines for collection of refuse at open dumps &  
                             GVPs in ‘N’ ward of eastern suburb for the period of 6 Months.                                    

 

                        

Website – https://www.mahatenders.gov.in 
Tender ID No. 2024_MCGM_1113465 

Due Date : 19.10.2024  
 

 
Office of the 

Executive Engineer (Tr.) E.S 
1st floor, Municipal building, 

Behind Pantnagar BEST Bus Depot, 
Ghatkopar (East), Mumbai:400075. 

 Preparedy                       Checked by                                  Approved  

Prepared By                     Checked By                         Approved By 

         Sd/-      Sd/-    Sd/- 

           A.E.(Tr.) E.S.                   Ex.Eng.(Tr.) E.S.                  Dy.Ch.E.(SWM)Tr. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Chief Engineer (SWM) / Dy. Chief Engineer (SWM) Tr./ E.E. (Tr.) E.S. 

                  Tender ID No. 2024_MCGM_1113465 
 

E-TENDER NOTICE 

 

Subject: Hiring of Skid Steer Loader Machines for collection of refuse at open dumps & GVPs 
in ‘N’ ward of eastern suburb for the period of 6 Months. 

 
Tender shall be submitted through internet on e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in), i.e., to upload the scanned 

copies of documents of Packet A, Packet-B & Packet-C in the prescribed Proforma required 

in the e-Tender up to 4.00 p.m. on or before due date of tender. (Tr.) W.S.                      

Dy. Ch.E. (SWM)Tr 
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BRIHANMUMBAI MUNICIPAL CORPORATION  

Chief Engineer (SWM) / Dy. Chief Engineer (SWM) Tr./ E.E. (Tr.) E.S. 

                  Tender ID No. 2024_MCGM_1113465 
E-TENDER NOTICE 

Sub: Hiring of Skid Steer Loader Machines for collection of refuse at open 
          dumps & GVPs in N ward of eastern suburb for the period of 6 Months. 

 
 The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering 

organizations i.e. eminent firm, Proprietary/Partnership   Firms/ Private Limited Companies/ 

Public Limited Companies/Companies registered under Indian companies’ act 2013, the 

contractors registered with the Brihanmumbai Municipal Corporation (BMC) in appropriate 

class as per old registration and new registration and from the contractors/firms equivalent 

and superior classes registered in Central or State Government/Semi Govt. 

Organization/Central or State Public Sector Undertakings, will be allowed subject to condition 

that, the contractors who  are not registered with BMC  will have to apply for registering their 

firm  within three months’ time period from the award of contract, otherwise their Bid 

Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount equal 

to Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages.  

The application form can be downloaded from e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in). The applicants not registered with 

BMC are mandated to get registered (Vendor Registration) with BMC for e-tendering process & 

obtain login credentials to participate in the online bidding process of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) Interested bidders should have valid 

Class III digital signature certificate (DSC) obtained from any licensed certifying authority. 

Interested bidders should follow the manuals available on Mahatenders Portal 

(https://mahatenders.gov.in) 
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Name of Work 
Contract 

Period 
Earnest Money 

Deposit (Rs.) 

Tender Fee (Rs.) 

Hiring of Skid Steer Loader Machines for 
collection of refuse at open dumps & GVPs in 
‘N’ ward of eastern suburb for the period of 
6 Months. 

6 Months         26,000/-  6,600/-  + 18% 

GST 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along 

with its Bid, an Earnest Money Deposit of Rs. 26,000/- (Rupees Twenty Six Thousand) (the 

"EMD"), refundable in accordance to the relevant clause of bid document, from the Bid Due 

Date, except in the case of the selected Bidder whose Bid Security/EMD shall be retained. The 

Bidders will have to provide Earnest Money Deposit through the payment gateways while 

submitting the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest 

Money Deposit. The e-tender is available on e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) as mentioned in the Header Data of 

the tender.  

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) As per THREE Packet systems, the 

document for Packet A & B is to be uploaded by the bidder in vendors’ document online in 

Packet A & B. Packet A, B & C shall be opened on dates as mentioned in header data. All the 

responsive and eligible bidders if they so wish can be present at the time of opening of bids, in 

the office of Ex. Eng.(Tr) E.S. division. 

The Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the 

requirements and same are found acceptable to the Authority. The Municipal Commissioner 

reserves the right to reject all or any of the e- tender(s) without assigning any reasons at any 

stage. The dates and time for submission and opening the bids are as shown in the Header Data. 

If there are any changes in the dates the same will be displayed on the BMC Portal. 
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(https://portal.mcgm.gov.in) and on the e-procurement system of Government of Maharashtra 

(Mahatenders) (https://mahatenders.gov.in) 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 

without assigning any reasons at any stage. The dates and time for submission and opening the 

bids are as shown in the Header Data. If there are any changes in the dates the same will be 

displayed on the BMC Portal. (https://portal.mcgm.gov.in) and on the e-procurement system of 

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

The applicants   interested   for   the    above   referred    works   may   contact    the 

Executive Engineer (Transport) E.S. at the following address on any working day during office 

hours. 

Office of the- 

 Executive Engineer (Tr.) E.S.  
1st floor, Municipal building,  
Behind Pantnagar BEST Bus Depot,  
Ghatkopar (East), Mumbai:400075. 

The Authority (BMC) shall not be liable for any omission, mistake or error in respect of 

any of the above or on account of any matter or thing arising out of concerning or relating to the 

tender or the Bidding Process, including any error or mistake therein or in any information or 

data given by the Authority. The BMC reserves the rights to accept any of the application or 

reject any or all the application received for above works, without assigning any reasons thereof.  

Tenderers shall note that any corrigendum issued regarding this tender notice will be 

published on the BMC portal and on the e-procurement system of Government of Maharashtra 

(Mahatenders). No corrigendum will be published in the local newspapers. The information 

regarding above subject matter is available on Website of BMC. 

(https://portal.mcgm.gov.in/tenders) and on the e-procurement system of Government of 

Maharashtra (Mahatenders)(https://mahatenders.gov.in).                   

          Sd/- 

                                                                                                       Ex. Eng. Tr.(E.S.) 
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                                       Header Data 

Tender Document No Tender ID No. 2024_MCGM_1113465 

Name of Organization Brihanmumbai Municipal Corporation (BMC) 

Subject 

 

Hiring of Skid Steer Loader Machines for collection 
of refuse at open dumps & GVPs in N ward of 
eastern suburb for the period of 6 Months. 

Tender fee Rs  6,600.00 + (18% GST) 

Bid Security Deposit/ EMD Rs 26,000/-      

Date of issue and sale of tender 12/10/2024 from 11:00hrs 

Last date & time for  sale  of tender  & 
Receipt of Bid Security Deposit 

19/10/2024 upto 16:00hrs 

Submission  of  Packet A,   B   & Packet 
C(Online) 

19/10/2024 upto 16:00hrs 

Opening of Packet A  22/10/2024 upto 16:00hrs 

Opening of Packet B 22/10/2024 upto 16:00hrs 

Address for communication 

Office of the 
Executive Engineer (Tr.) E.S 
1st floor, Municipal building, 
Behind Pantnagar BEST Bus Depot, 
Ghatkopar (East), Mumbai:-400075. 

Email : eetres@gmail.com 

Venue for opening of bid Ex .Eng .Tr. (E.S.)’s office 

  
This tender document is not transferable. 

 

If  any Addendum and  / or Corrigendum are  issued  for the  subject  e-tender, the 
details   of  the   same   will  be   published   / uploaded   on the e-procurement system of 
Government of Maharashtra (Mahatenders)(https://mahatenders.gov.in) Under Tenders > e-
Tenders > Tenders. Prospective Bidders are requested to take the note of the same. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

 
      Sd/- 
        Ex. Eng. Tr.(E.S.) 
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ELIGIBILITY CRITERIA 

The bidders in its name fulfilling the following criteria are eligible to bid for tender. 

2.1 Technical Capacity: 
The tenderer(s) in their own name should have satisfactorily executed the work of similar 

nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years ending 
last day of month previous to the one in which bids are invited, in which bids are invited as a 
prime Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 
nature of work as described in the scope of works in this bid document, provided further that all 
other qualification criteria are satisfied.  

 

Three similar completed works 
each costing not less than 
amount equal to 20% of 
tender estimate cost :- 

Two similar completed works 
each costing not less than 
amount equal to 25% of 
tender estimate cost :- 

One similar completed works 
each costing not less than 
amount equal to 40% of 
tender estimate cost :- 

Rs. 5,03,000 /- Rs. 6,29,000/- Rs. 10,06,000/- 
 

Definition of similar work: 

For assessing the technical capacity of the subject tender, similar work shall mean the 

experience of completed or completed part of on-going works in respect of “Work of hiring of Skid 

SteeL loader Machines / Hydraulically & Pneumatically operated Machineries for BMC / Semi Govt. 

/ Govt. & Public Sector Organizations”.  

In case of on-going works to be considered. Bidder must have received payment of 80% of 

the contract sum for the work/ works executed till last date of the month previous to the one in 

which bids are invited.   

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10% per annum; calculated from the date of completion 

to last date of receipt of applications for tenders. 
 

2.2       Financial Capacity: 
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             The Bidder shall have achieved   an   average   annual   financial  as certified   by   

Chartered Accountant equal to  30% of the estimated cost in last (3) financial years immediately 

preceding the financial year in which bids are invited. i.e.Rs.7,55,000/- 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of completion 

to last date of receipt of applications for tenders. 

Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 

 made misleading or false representation in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or 

 Record for poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, or financial failures etc.  

 

Sd/-Sd/-  
                Ex.Eng.Tr.(E.S.) 
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DISCLAIMER 

 
The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal 

Corporation (BMC), hereafter also referred as “The Authority “, or any of its employees or 

advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such 

other terms and conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that 

each Applicant may require. This e-tender may not be appropriate for all persons, and it is not 

possible for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to 

consider the investment objectives, financial situation and particular needs of each party who 

reads or uses this e-tender. The assumptions, assessments, statements and information contained 

in this e- tender may not be complete, accurate, adequate or correct.  Each Applicant  should  

therefore, conduct its own investigations and analysis and should check the accuracy, adequacy, 

correctness, reliability and completeness of the assumptions, assessments, statements and 

information contained in this e-tender and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not intended to 

be an exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed 

here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder,  under  any law,  statute,  rules  or regulations  or tort,  principles  of restitution  or 

unjust enrichment or otherwise for any loss, damages, cost or expense which may arise 
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from or be incurred or suffered on account of anything contained in this e-tender or otherwise, 

including the accuracy, adequacy, correctness, completeness or reliability of the e-tender and any 

assessment, assumption, statement or information contained therein or deemed to form part of 

this e-tender or arising in any way with pre-qualification of Applicants for participation in the 

Bidding Process. The Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any 

nature whether resulting from negligence or otherwise howsoever caused arising from reliance 

of any applicant upon the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC)  is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected  Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  Project  and  the  

Brihanmumbai Municipal Corporation (BMC)  reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by 

The Brihanmumbai Municipal Corporation (BMC)  or any other costs incurred in connection with 

or relating to its Application. All such costs and expenses will remain with the Applicant and the 

Brihanmumbai Municipal Corporation (BMC) shall not be liable in any manner whatsoever for the 

same or for any other costs or other expenses incurred by an Applicant in preparation or 

submission of the Application, regardless of the conduct or outcome of the Bidding Process. 
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4.1    Background: 

 The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with a 
population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s 
international trade and government’s revenue, from being one of the foremost centers of 
education, science and technological research and advancement.  
 
             The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the 
cause of a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai 
(MCGM), hereafter called the “corporation”, the primary agency responsible for urban governance 
in Greater Mumbai.  
 
              BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In 
observance of historic traditions of strong civic activism, with the change in time and living 
conditions to match with the urbanization, MCGM has mainly focused in providing almost all kinds 
of engineering services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads, 
bridges, solid waste management, and environmental services. Beside this, the MCGM is also 
providing dedicated services in various segments such as Health, Primary Education as well as the 
construction and maintenance of Public Markets and Slaughter Houses.  
 
              BMC is an organization having different departments, right from engineering depts. to 
health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and 
other such departments where quite a good number of staff members are working.  
 
               

4.2       Scope of Work:  

 The Scope of Work and Technical Specifications are defined in Section 7 in details.  
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SUBMISSION PROCESS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



18 
 
 

 

 

E-TENDERING ONLINE SUBMISSION PROCESS 

IMPORTANT NOTICE TO BIDDERS ON e-TENDERING 

 

GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid submission 

Tendering System through its web site https://mahatenders.gov.in Tenders of various Departments have 

been uploaded, their bids submitted and the same have been opened on line. Bids for various tenders 

published in the web site of Government Departments can be submitted online by enrolling with the above 

mentioned web site. 

The bidders can enroll themselves on the website https://mahatenders.gov.in using the option                  

“Online Bidder Enrollment”. Possession of a Valid Class III Digital Signature Certificate (DSC) in the form of 

smart card/e-token in the Company's name is a prerequisite for registration and participating in the bid 

submission activities through this web site. Digital Signature Certificates can be obtained from the 

authorized certifying agencies, details of which are available in the web site https://mahatenders.gov.in 

under the link “Information about DSC”. 

The web site also has user manuals with detailed guidelines on enrollment and participation in the 

online bidding process. The user manuals can be downloaded for ready reference. Vendors can also attend 

the training/familiarization programme on the e-tendering system conducted periodically by the 

GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC. 

Special Instructions to the Contractors/Bidders for the e-submission of the bids online through this 

eProcurement Portal 

1. Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option to 

Enroll available in the Home Page. Then the Digital Signature enrolment has to be done with the e-

token, after logging into the portal. The e-token may be obtained from one of the authorized Certifying 

Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ TCS. 
2. Bidder then logs into the portal giving user id/password chosen during enrolment. 
3. The e-token that is registered should be used by the bidder and should not be misused by others. 
4. DSC once mapped to an account cannot be remapped to any other account. It can only be 

inactivated. 
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5. The Bidders can update well in advance, the documents such as certificates, purchase order 

details etc., under My Documents option and these can be selected as per tender requirements and 

then attached along with bid documents during bid submission. This will ensure lesser upload of bid 

documents. 
6. After downloading / getting the tender schedules, the Bidder should go through them carefully 

and then submit the documents as per the tender document, otherwise, the bid will be rejected. 
7. Applicant will upload PacketA documents in cover1“Fee”and PacketB related Documents in 

cover 2 “PQC” respectively. 
8. The BOQ template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable to be rejected 

for that tender. For commercial details (in PacketC) contractors will fill data in financial bid in BOQ and 

quotes their rates accordingly for the item rate tender and for percentage rate tender his“(+) or(-) 

Percentage” (i.e.% quoted) figure. 
9. If there are any clarifications, this may be obtained online through the e Procurement Portal, or 

through the contact details given in the tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online. 
10. Bidder, in advance, should prepare the bid documents to be submitted  as indicated in the 

tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one 

document, they can be clubbed together. 

11. Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date and 

time for the tender. 

12. The bidder reads the terms and conditions and accepts the same to proceed further to submit the  

bids. 
13. The bidder has to submit the tender document(s) online well in advance before the prescribed 

time to avoid any delay or problem during the bid submission process. 
14. There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth available at 

the client side at that point of time. In order to reduce the file size, bidders are suggested to scan the 

documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets reduced. 

This will help in quick uploading even at very low bandwidth speeds. 
15. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that 
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he/she completes the Bid Submission Process. Bids which are not frozen are considered as 

Incomplete/Invalid bids and are not considered for evaluation purposes. 
16. The Tender Inviting Authority(TIA)will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues. 
17. The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system. 
18. At the time of freezing the bid, the e-Procurement system will give a successful bid updation 

message after uploading all the bid documents submitted and then a bid summary will be shown with 

the bid no, date & time of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the bidder and then submitted. 
19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement 

as a token of the submission of the bid. The bid summary will act as a proof of bid submission for a 

tender floated and will also act as an entry point to participate in the bid opening event. 
20. Successful bid submission from the system means, the bids as uploaded by the bidder is 

received and stored in the system. System does not certify for its correctness. 
21. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected. 
22. The time that is displayed from the server clock at the top of the tender Portal, will be valid for 

all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 

followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.The bidders should 

adhere to this time during bid submission. 
23. All the data being entered by the bidders would be encrypted at the client end, and the 

software uses PKI encryption techniques to ensure the secrecy of the data. The data entered will not be 

viewable by unauthorized persons during bid submission and not viewable by any one until the time of 

bid opening. Overall, the submitted bid documents become readable only after the tender opening by 

the authorized individual. 
24. During transmission of bid document, the confidentiality of the bids is maintained since the 

data is transferred over secured Socket Layer (SSL) with 256 bit encryption technology. Data encryption 

of sensitive fields is also done. 
25. The bidders are requested to submit the bids through online eProcurement system to the TIA 

well before the bid submission end date and time (as per Server System Clock). 

26. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without 



21 
 
 

assigning any reason at any stage. The dates and time for submission and opening the tenders are as 

shown in the Header Data. If there are any changes in the dates the same will be displayed on the e-

Procurement System of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in). 

27. Due to any unforeseen circumstances if any of the date mentioned in the header data is 

declared as public holiday, in that case all the dates* will get shifted by one day or next working day. 
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SECTION 6 

INSTRUCTIONS TO 

APPLICANTS 
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A. Scope of Application 

 The authority wishes to receive Application for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

B. Eligibility of Applicants 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the 

aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. 

eminent firm, Proprietary/Partnership Firms/Private Limited Companies/ Public Limited 

Companies/ Companies registered under the Indian companies’ act 2013, the contractors 

registered with the Brihanmumbai Municipal Corporation (BMC) in appropriate Class as per old 

registration and new registration and from the contractors/firms equivalent and superior classes 

registered in Central or State Government/Semi Govt. Organization/Central or State Public Sector 

Undertakings, will be allowed subject  to   condition that,  the contractors who  are not registered 

with BMC will have to apply for registering their firm  within three months time period from the 

award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be recovered 

as penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 

      C. Bid Capacity.: Deleted 

      D. Equipment Capabilities as required for this work 

 The successful contractor shall provide 1 no of skid steer loader machines to N 

ward daily for the period of 6 months. Hence, it is desirable that successful 

contractor should have sufficient nos. of skid steer loader machines in his 

command to meet the daily demand of the user department. 

 However, the no. of skid steer loader machines may increase or decrease as per 

the day to day requirement of user department. The contractor shall be equipped 
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with sufficient number of machineries to meet the demand at any given instant. 

The bidder should undertake their own studies of the nature of work and devise a plan 

and methodology for the executing the said work or as per the instructions of the site in-charge 

and he shall make his own arrangement of vehicles/ equipment / machinery for the same. 

The tenderer shall ensure commitment on an undertaking on Rs.500/- stamp paper to 

be submitted along with the Bid in Packet B in the prescribed Proforma (VII).  

E. Technical Personnel: Deleted 

F. Time Period of the contract 

Entire work of providing services of skid steer loader machines shall be for 6 months. It 

should be completed within 6 months of time from the date of award of contract. 

The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the Letter of 

Acceptance is given to the Contractor. The work shall, throughout the stipulated period of the 

Contract, be proceeded with all due diligence, as time being deemed to be the essence of the 

contract, on the part of the Contractor.  On failing to do so, the contractor shall pay as 

compensation an amount which shall be governed as per Clause-8(e) of the Standard General 

Conditions of Contract. 

G.        Contract Execution  

All required documents for execution of the contract shall be submitted within 30 days 

from the date of issue of letter of acceptance. If the documents are not submitted within 

the stipulated time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of letter of 

acceptance received by him.  

H.  If the amount of the Contract Deposit to be paid above is not paid within 30 days from 

the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall 

be considered as cancelled and legal steps are taken against the contractor for recovery of the 
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documents. 

I. The amount of Security Deposit retained by the BMC shall be released after expiry of 

period up to which the contractor has agreed to maintain the work in good order is over.  In the 

event of the contractor failing or neglecting to complete the rectification work within the period 

up to which the contractor has agreed to maintain the work in good order, the amount of security 

deposit retained by BMC shall be adjusted to- wards the excess cost incurred by the Department 

on rectification work. 

J: Action when whole security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by instalments or in the case of abandonment of the 

work owning to serious illness or death of the contractor or any other cause, the Engineer 

on behalf of the Municipal Commissioner shall have power to adopt any of the following process, 

as he may deem best suited to the interest of BMC. 

(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 

case, the security deposit of the contract shall stand forfeited and be absolutely at 

the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the contractor 

with the cost of the work, expenditure incurred on tools and plant, and charges on 

additional supervisory staff including the cost of work-charged establishment 

employed for getting the un-executed part of the work completed and crediting him 

with the value of the work done departmentally in all respects in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of his 

contract. The certificate of the Executive Engineer as to the costs and other allied expenses 

so incurred and as to the value of the work so done departmentally shall be final and 

conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof 
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as shall be un-executed out of his hands, and to give it to another contractor to 

complete, in which case all expenses incurred on advertisement for fixing a new 

contracting agency, additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract agency shall be 

debited to the contractor and the value of the work done or executed through the new 

contractor shall be credited to the contractor in all respects and in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of 

his contract. The certificate of the Executive Engineer as to all the cost of the work 

and other expenses incurred as aforesaid for or in getting the un-executed work done 

by the new contractor and as to the value of the work so done shall be final and conclusive 

against the contractor. 

 In case the contract shall be rescinded under Clause (a) above, the contractor shall not 

be entitled to recover or be paid any sum for any work therefor actually performed by 

him under this contract unless and until the Executive Engineer shall have certified in 

writing the performance of such work and the amount payable to him in respect 

thereof and he shall only be entitled to be paid the amount so certified. In the event of 

either of the courses referred to in Clause (b) or (c) being adopted and the cost of the 

work executed departmentally or through a new contractor and other allied expenses 

exceeding the value of such work credited to the contractors amount of excess shall 

be deducted from any money due to the contractor, by BMC under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds thereof 

provided, however, the contractor shall have no claim against BMC even if the 

certified value of the work done departmentally or through a new contractor exceeds 

the certified cost of such work and allied expenses, provided always that whichever 

of the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive 

Engineer, the contractor shall have no claim to compensation for any loss sustained 

by him by reason of his having purchase or procured any materials or entered in to 

any engagements or made any advance on account of or with a view to the execution of 

the  work or the performance of the contract. 
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K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if 

the contractor becomes insolvent: 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent 

or commence any proceeding to get himself adjudicated and insolvent or make any 

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, 

perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly 

be given promised or offered by the contractor or any of his servants or agents through 

any public officer, or person in the employ of BMC/Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind the 

contract and the Security Deposit of the Contractor shall thereupon stand forfeited and be 

absolutely at the disposal of BMC and the same consequences shall ensure as if the contract had 

been rescinded under above clause J hereof; and in addition the contractor shall not be entitled to 

recover or be paid for any work therefore actually performed under the contract. 

L. Infrastructural set-up: 

The tenderer shall have a reasonable and sufficient office space with an independent 

telephone facility and net connectivity in Mumbai Metropolitan Region (MMR) for communication 

purpose. If the applicant is having his office address out-side of MMR, then he shall furnish the 

details of contact person in MMR with his photograph, address, phone, email-id, etc. for 

communication purpose. After award of contract, office shall be provided in the jurisdiction of 

MMR as per the tender conditions.  In case of any litigation, the jurisdiction shall be restricted to 

MMR only. To establish proof of office address, the tenderer shall submit the photocopy of one of 

the documents such as current paid Electricity, Bill, Property Tax Bill, Water Tax Bill, valid Shop and 

Establishment Certificate etc. 

M.  The contractors shall register themselves under the provisions of prevailing guidelines issued 

by BMC from time to time.  

N. Joint Venture : Not allowed 

O. Force Majeure  
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1) Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture 

of its performance security, liquidated damages or termination or other failure to 

perform its obligations under the contract in result of an event of Force Majeure. 

2) For purposes of this clause, ‘Force Majeure’ means an event beyond the control of the 

successful tenderer and not involving the successful tenderer’s fault or negligence and 

such events may include strike, riots, wars or revolutions, fires, floods, epidemics, 

earthquakes, other natural calamity and quarantine restrictions. 

3) If a force majeure situation arises, the successful tenderer shall promptly notify the 

BMC in writing of such condition and the cause thereof. Unless otherwise directed by 

BMC in writing the successful tenderer shall continue to perform its obligations under 

the contract as near as it is reasonably practical, also shall seek all reasonable 

alternative means of performance. 



29 
 
 

Submission of Tenders 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this 
packet shall be done strictly with reference to only the scanned copies of Documents uploaded 
online in packet ‘A’. 

a) Valid Registration Certificate. The contractors who are not registered with BMC will have to 

apply for registering their firm within three months’ time period from award of contract, 

otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited / 

recovered and an amount equal to Registration Fee of respective class shall be recovered 

as penalty.   

b) Valid Bank Solvency Certificate of minimum solvency amount of Rs. 8.00 lakhs as governed 

by Registration Rules in force for respective Class of Contractor for M&E works. The Bank 

Solvency Certificate shall be prior to Twelve (12) months of the due date of the tender. 

c) A document in support of Registration under GST Act 2017. In case Goods and Service Tax 

is made applicable, the rules, regulations, guidelines, circulars, communications etc. issued 

in this regard either by Govt. of India, Govt. of Maharashtra or BMC shall be made 

applicable. 

d) Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors 

are more than two in case of Private Limited Companies, as the case may be. However, in 

case of Public Limited companies, Semi Government Undertakings, Government 

Undertakings, no ‘PAN’ documents shall be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC. 

 The bidders shall categorically provide their E-mail ID in packet ‘A’. 

NOTE:   
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 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D. shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet ‘A’ 

then, the shortfalls shall be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days otherwise 

they shall be treated as non-responsive. 

PACKET – ‘B’ 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 

a) The list of similar type of works as stated in the Eligible Criteria in the role of Prime 

Contractor or as nominated sub-contractor. Information furnished in the prescribed 

proforma (Proforma–I) shall be supported by the certificated duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly 

audited balance sheet and profit and loss account for the preceding three financial years 

preceding the Financial Year in which bids are invited (Proforma-II). 

c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual 

advance payment) sufficient to meet the construction cash flow requirements for the 

subject contract in the event of stoppage, start-up, or other delay in payment, of the 

minimum  15% of the cost of the work tendered for, net of the tenderer's commitment 

of other contracts (Certificate from Bankers / C.A./Financial Institution shall be 

accepted as a evidence). 

d) The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole 

responsibility to arrange the required infrastructure before start of the work (Proforma 

VII). 

e) Details of works in hand (Profoma VI-A & VI-B) (original), along with copies of work orders 

& attested copies of percentage of works completed or part thereof. 
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f) The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C’. 

Note: Bidders shall submit the undertaking for equipment / vehicles capability and other 

undertakings as such on a single Rs.500/- stamp paper.  

g) The tenderers shall upload work plan as per the following outline: 

1. Organizational set up envisaged by the contractors. 

2. Office / Workshop set up. 

h)  Details of Litigation History: The bidder shall disclose the litigation history in Packet ‘B’ 

under the head – Details of Litigation History. If there is no litigation history the bidder 

shall specifically mention that there is no litigation history against him as per the clause of 

litigation history .In case there is litigation history -   

Litigation History must cover – Any action of blacklisting, debarring , banning , suspension , 

deregistration and cheating with BMC , State Govt., Central Govt. or any authority under 

state or Central Govt. organisation initiated against the company , firm, directors, partners 

or authorised signatory shall be disclosed for last 5 years from the date of submission of 

bid about any action like show cause issued, blacklisting , debarring , banning suspension , 

deregistration  and cheating with BMC and BMC is the party in the litigation against the 

company, firm, directors, partners or authorized signatory for carrying out any work for 

BMC by any authority of BMC and the orders passed by the competent authority or by any 

Court where BMC is a party .While taking decision on litigation history , the concerned 

Chief Engineer or D.M.C. or Director, as may be the case , should consider the details 

submitted by bidder and take decision based on the gravity of the litigation and the 

adverse effect of the act of company firm , directors , partners or authorized signatory on 

the BMC works which can spoil the quality , output , delivery of any goods or any work 

execution and within the time frame.  

The litigation history shall be treated as curable defect. 

i)  Annexure ‘G’ details of skid steer loader machines vehicles in command / owned. If 

machineries are under command then the original command letter on stamp papers of 
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Rs.100/- along with attested copy of R.C. Books form owners of skid steer loader machines 

stating that the same will be at the bidder’s command during entire contract period shall 

be accompanied with tender.  

l)  Note:   

i) Deleted. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1984, if the tenderer has more than 10 employees / persons on his establishment (in 

case of production by use of energy) and 20 employees / persons on his 

establishment ( in case of production without use of energy) to BMC as and when 

demanded. In case of less employees / persons mentioned above then the 

successful bidder has to submit an undertaking to that effect on Rs.200/- stamp 

paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., 

Act 1952, if tenderer has more than 20 employees / persons on his establishment, to 

BMC as and when demanded. In case if the successful bidder has less employees / 

persons mentioned above then the successful bidder has to submit an undertaking 

to that effect of Rs.200/- stamp paper as per circular u/no. CA/FRD/I/44 of 

04.01.2013. 

Note: 

 If it is found that the tenderer has not submitted required documents in Packet ‘B’ then, 

the shortfalls shall be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they shall be 

treated as non-responsive.  

 

Packet ‘C’ 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes 

his item wise rate. 
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Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is 

annexed at Annexure D. 
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BID SECURITY OR EMD 

 The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified in 

the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid 

Data Sheet and shall be valid till the validity of the bid. 

 The renderers shall pay the EMD online instead paying the EMD at any of the CFC centers 

in BMC Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

sub-clause mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder shall be discharged when the Bidder has signed 

the Agreement and furnished the required Security Deposits. 

 The Bid Security / EMD of L-3 and bidder shall be refunded immediately after opening of 

financial bid but, the EMD submitted by the L-2 bidder shall be returned after obtaining 

Standing Committee Resolution.  

 The Bid Security may be forfeited: 

a) If the bidder withdraws the Bid after bid opening (opening of technical qualification 

part of the bid during the period of Bid validity; 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i) Sign the Agreement’ and /or 

ii) Furnish the required Security Deposits. 

1) The cases wherein if the shortfalls are not complied by a contractor, shall be 

informed to Registration and Monitoring Cell. Such non-submission of documents shall be 

considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, 

shall be viewed seriously and disciplinary action against the defaulters such as  banning/de-

registration, etc. shall be taken by the registration cell with due approval of the concerned 

AMC. 
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2) No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid shall be liable for rejection.  

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-Submission of following documents,  

i. Valid Registration Certificate.  

ii. Valid Bank Solvency 

iii. Goods and Service Tax Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc. 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity., 

c. No proper submission of experience certificates and other documents, etc. 

ii)  Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive.  
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 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period 

The request and the bidders’ responses shall be made in writing or by cable. A bidder may 

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but shall be required to extend the validity 

of this bid security for a period of the extension.  

DEFECT LIABILITY PERIOD:  

The contractor is expected to carry out the construction / fabrication work in Workmen like 

manner so as to meet the requirement and specification for the project. It is expected that 

the Workmanship and materials will be reasonably fit for the purpose for which they are 

required. 
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SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A.  Security Deposit: 

The security deposit shall mean and comprise of  

1. Contract Deposit.  

2. Retention Money: Deleted 

I. Contract Deposit- The successful tenderer, here after referred to as the contractor shall 

pay an amount in the form of BANK GUARANTEE equal to five (5) percent of the contract 

sum shall be paid within thirty days (30 days) from the date of issue of letter of acceptance.  

II. Retention Money: Deleted 

B. Additional Security Deposit: *** (NOT APPLICABLE FOR THIS TENDER)*** 

The Additional Security Deposit shall be applicable when a rebate of more than of 12% at 

the rate of which no maximum limit. The ASD is calculated as follows: 

            Additional Security Deposit = (X/100) x office estimated cost, 

Where X = percentage rebate quoted above 12%. 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before 

submission of the bid. 

C.  Performance Guarantee: Deleted 

D.  Refund of Security Deposit 

I. Refund of Contract Deposit:  

The Contract Deposit shall be released within 30 days after completion of contract period 

as per the prevailing guidelines in this regard as subject to 

a) Satisfactory completion of the work.  

b) No recoveries are pending against the said work. 
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c) All the observations, queries raised by Vigilance Department, if any, are cleared 

satisfactorily and certificate to that effect is issued by Vigilance Department. 

d) Provided that there is no demand outstanding in BMC against the Contractor. 

II.  Refund of Retention Money: Deleted 

III. Refund of Additional Security Deposit: *** (NOT APPLICABLE FOR THIS TENDER)*** 

The additional security deposit shall be released within 30 days of issues of ‘Certificate of 

Completion’ with respect to the whole of the works. In the event the Engineer issues a 

Taking over certificate for a section or part of the Permanent Works, only such proposition 

thereof as the Engineer determines (having regard to the relative value of such section or 

part of the works) shall be considered by the Engineer for the payment to the contractor. 

IV. Refund of Performance Guarantee: Deleted   

*Note: 

a)  It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual work / 

contract and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 2 

years from the completion of defect liability period/ warranty period.  

b)  It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” for 

the stipulated time period in the tender & in case of its expiry it will attract penalization. 

c)  Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign 

banks operating under Reserve Bank of India regulations located in Mumbai upto Virar & 

Kalyan. List of approved Bank is appended at the end of Instructions to Bidders (ITB). The Bank 

Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be accepted 

only if the said Bank Guarantee is countersigned by the Manager of a Regional Branch of the 

same bank within the Mumbai W.S. Limit categorically endorsing thereon that the said Bank 

Guarantee is binding on the endorsing Branch of the Bank or the Bank itself within Mumbai 

Limits and is liable to be enforced against the said Branch of the Bank or the bank itself in case 
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of default by the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be 

renewed as and when required and/or directed from time to time until the Contractor has 

executed and completed the works and remedied any defects therein.  
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E.  Legal + Stationary Charges: (As per applicable latest circular) 

Successful tenderer shall pay the Legal Charges + Stationary charges as below or as per 
circular u/n 26206 dt. 31.08.2023 or latest applicable Circular at the time of award of 
contract. 

Contract Value Legal       +       Stationary 

Charges From Rs. ---- To Rs. 50,000/- Nil 
From Rs. 50,000/- To Rs. 1,00,00,000/- @0.10% of Contract cost 

(Rounding up to hundreds 
+ GST @18% 

Min.Rs. 1000/- + GST and  

Max. Rs. 10,000/- + GST 

From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- Up to 1,00,00,000/- 
Rs.10,000/- +For more 
than 1,00,00,000/- 
@0.05% (Round up to 
hundreds) + GST @18% 

From Rs. 10,00,00,001/- To Rs. Further contract 
cost 

Up to 10,00,00,001/- 
Rs.55,000/-  + For more 
than 10,00,00,000/- 
@0.01% (Round up to 
hundreds) + GST @18% 

F.  Stamp Duty: (As per applicable circular)  

 It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labour or services 

involving transfer of property in goods ( whether as goods or in some other form) in its 

execution and includes a sub-contract, as under: 

a Where the amount or value set forth in such 
contract does not exceed rupees ten lakh. 

Five Hundred rupees stamp duty 

b 
Where it exceeds rupees ten lakhs 

Five hundred rupees plus 0.1% above 
Rs. Ten Lacs subject to maximum of 
Rs. Twenty Five Lacs Stamp Duty. 
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c Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee amount 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days 

from the date of issue of Work Order and the same should be adjudicated for payment 

of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for 

the documents executed in Mumbai W.S. & Mumbai Suburban District be recovered 

from the concerned work contractors and to deposit the deficit or unpaid Stamp Duty 

and penalty by two separate Demand Draft or Pay Order in favor of “Superintendent 

of Stamp, Mumbai” within 15 days from intimation thereof.  

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer.  

G. The Successful tenderer will have to submit Irrevocable Undertaking in respect of GST 
in the prescribed format attached Annexure. 

E- tender is invited for “Hiring of Skid Steer Loader Machines for collection of 

refuse at open dumps & GVPs in N ward of eastern suburb for the period of 6 

months years. The rates for each item given in the schedule of rates & Quantities 

shall be filled in by the tenderer. No changes will be allowed in the rate quoted by 

the tenderer. 

1. The tender shall pay Eastern Money Deposit of Rs. 2,04,000/- upto due date and 

time. 

2. The rates quoted shall be firm and no variation will be allowed subsequently on 

any account. 

3. Tax : All the rates shall be inclusive of all taxes & duties such as GST Customs, 

Excise etc. 

4. Validity of Tender: The tender shall remain firm and valid at-least for 180 days 

from the date of submission. 
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5. Terms of payment: As per the Municipal procedure i.e. the payment for the 

work done will be made within 30 days from the receipt of the bill subject to 

satisfactory completion of the work. 

6. The Municipal Commissioner does not bind himself to accept the lowest or 

many tender. In case of any dispute, Municipal Commissioner’s decision shall be 

final and binding on the tenderes. 

7. The successful tender shall enter into a written contract with B.M.C. as per 

provision of section 70 (1) (b) of M.M.C. Act 1888 in the prescribed form by paying 

the contract deposit (5% of the contract amount), legal and stationary charges as 

applicable. 

8. The successful tender shall have to pay 5% of contract amount as “ Contract 

Deposit” for the work exceeding Rs. 50000/- The ‘Contract Deposit” will be 

released after completion of work. 

9. The tender shall not withdraw his offer within the validity period. If he does so, 

the Earnest Money Deposit paid, will be absolutely forfeited to the Corporation. 

10. It is essential on part tender to collect complete details of work to be executed 

before submitting his offer as no claim arising out of ignorance on part of the 

tender will be entertained later on. 

11. If the tender fails to submit relevant information with tender then, the 

shortfalls Shall be communicated to the tender through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they shall be treated as non-responsive. 

 
IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded shall be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 
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The information shall be uploaded in the sequence as asked for with proper indexing etc. 

The Bidder shall be fully responsible for the correctness of the information uploaded by 

him. 

2. Applicants / Bidders shall refer http://mahatenders.gov.in / portal.mcgm.gov.in \ 

tenders for “The Manual of Bid-Submission for Percentage Rate / Item Rate Tender 

Document.” The detail guidelines for creation and submission of bid are available in the 

referred document. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to.  The subject shall clearly bear the following identification / title: 

“Queries / Request for Additional Information: TENDER for “Subject of the tender”. Any 

changes in mail ID shall be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs. (2 working days) from the day of opening of packet ‘C’ on same BID-

Documents number for re-quoting and such development needs to done by IT department 

in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called from 

the bidders quoting the same rates i.e. L1.  

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 

successful bidder shall be decided by lottery system by concerned Chief Engineer.  

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt 

of notification issued by concerned Chief Engineer. Also, the “Performance Guarantee” 

shall be paid in specified time period after receipt of “Letter of Acceptance.”  
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SECTION 7 

SCOPE OF WORK AND TECHNICAL 

SPECIFICATIONS 
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Scope of Work and Specifications: 

Preamble: 

 The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s 

international trade and government’s revenue, from being one of the foremost centers of 

education, science and technological research and advancement.  

 
             The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the 

cause of a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai 

(BMC), hereafter called the “corporation”, the primary agency responsible for urban governance in 

Greater Mumbai.  

 
              BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In 

observance of historic traditions of strong civic activism, with the change in time and living 

conditions to match with the urbanization, BMC has mainly focused in providing almost all kinds of 

engineering services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads, 

bridges, solid waste management, and environmental services. Beside this, the BMC is also 

providing dedicated services in various segments such as Health, Primary Education as well as the 

construction and maintenance of Public Markets and Slaughter Houses.  

 
              BMC is an organization having different departments, right from engineering depts. to 

health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and 

other such departments where quite a good number of staff members are working.  

 
Scope of Work:  
 
              BMC is primarily an organization, which in the interest of citizens and with the speed of 

urbanization deals with the variety of the infrastructure services and delivered to the public by 

different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm Water 

Drain/Roads and bridges and Building Construction etc.  
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SCOPE OF WORK & GENERAL TECHNICAL SPECIFICATIONS 

Scope of Work & Specification 

Sub: Hiring of Skid Steer Loader Machines for collection of refuse at open 
dumps & GVPs in N ward of eastern suburb for the period of 6 
Months. 

Scope of work, Specification and Terms of Operation 

The scope of work, terms of operation and conditions for supply of Skid Steer Loader 

Machines on hire with operator for collection, transportation & unloading of waste from narrow 

lanes in Nward of E.S. 

Scope of work 

I. Preamble 

Solid Waste Management department look after the collection, treatment and disposal of 

solid waste and maintain the cleanliness and cleaning activities within BMC limits.  

Further, on account of various complaints received in Print Media and on CM’s help line 

regarding rise in instance of garbage/refuse being scattered on roads within N Ward limits. 

Therefore, it is proposed to use a Skid Steer loader machine of Bobcat make with necessary 

arrangements for collection of such garbage/refuse scattered on roads and load the garbage/ 

refuse in Compactors / Community bins within N ward limits by inviting e-tenders from the 

contractors, dealing in this line and fulfilling the eligibility criteria. 

II. Scope of Work: 

The brief scope of work, but not limited to the following, is as underuse a Skid Steer loader 

machine with necessary arrangements (with combination bucket attachment) for collection of 

such garbage/refuse scattered on roads and load the garbage/refuse in Compactors / Community 

bins within N ward limits. The successful tenderers are required to supply the following type of 

Skid Steer loader machine on hire basis. 
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1) One skilled driver cum operator shall require with skid steer loader machine. 

2) Working 8 hours shift in a day with all days & as directed by SE(SWM)N ward / AE(SWM)N ward 

/ AHS(SWM)N ward. 

III. Quantum Of Supply : 

Contractor shall supply Skid Steer loader machine for 180 shifts (daily 1 shifts) on hire 

basis. The said machinery will be called as and when required at site location as per the 

requirement which is given by SE(SWM)N ward / AE(SWM)N ward / AHS(SWM)N ward ward ward 

during the contract period. 

IV. Contract Period: 

The total contract period is 6 months from the date specified in LOA/work order OR till 

utilization of 180 shifts whichever is later. 

V. Terms & Conditions : 

1) Skid Steer loader machine supplied by the contractors shall strictly comply with the latest RTO 
norms. The machine shall have combination bucket attachment for arrangements for collection of 
such garbage/refuse scattered on roads and load the garbage/refuse in Compactors / Community 
bins within ward limits. The vehicles shall be supplied as per the requirement at site. The vehicles 
supplied shall be of Bobcat make and latest model with good working conditions. 
2) Skid Steer loader machine should be registered with Mumbai RTO. 
3) The tenderer shall have at least one nos. of Skid Steer loader owned by them before the tender 
due date and time. The registration certificate issued by R.T.O. deptt. shall be submitted as a proof 
of ownership. 
4) The tenderer shall upload authorization letter in technical packet from the manufacturer/ 
authorised dealer of the existing Skid Steer Loader machines for supply of spare parts & service 
support. 
5) Skilled staff with necessary driving license from RTO shall be appointed for operation of skid 
steer Loader. The name of operators along with their driving license particulars shall be submitted 
by the tenderer in the event of the tender being accepted. 
6) The Skid Steer loader machine shall be required to work on shift basis. Once the Skid Steer 
loader machine is indented by department, it will be utilized at least for 8 hours each. The time 
calculation will start from the time the Skid Steer loader machine reports to the working place till 
it is relieved from the work place. The operator shall obtain a signature & designation of 
representative of the user department not less that the rank of ML JO before leaving the work site. 
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The logsheet without the signature and designation of representative of the user department shall 
not be considered valid. 
7) Normally the requirement of machinery will be 1 Skid Steer loader Machine at a time. However 
sometimes department may require more machineries at a time either together or individual in 
such cases contractor shall make the arrangement accordingly. Indent / Order for hiring of these 
machineries i.e. skid steer loader will be placed by department separately. 
8) The Skid Steer loader Machine shall be in perfect working condition. 
9) In the event of breakdown of any Skid Steer loader Machine the contractor shall take 
immediate steps to put back the machine in working condition. The breakdown period will be 
considered as non-working hours & no payment shall be made to the Contractor these non-
working hours. 
10) In the event of major breakdown the Contractor should provide another machine within 4 
hours for continuation of work. 
11) If required the Skid Steer loader Machine may be called at night hours also. If required, the 
machine may be continued to work in all the three shifts. 
12) The cost of any damage to Municipal property injury or death caused during operation of Skid 
Steer loader Machine (clam shovel type) or any claim arising out of it, shall be recovered from the 
contractor through their bills. 
13) The Contractor shall make their own arrangement for security and safety of their Skid Steer 
loader Machine and other belonging during its contract period at their cost. The contractor shall 
make proper arrangement of staff engaged by him for safety and security of Skid Steer loader 
Machine whenthe same is engaged for work. The contractor shall also prevent his staff from 
committing any nuisance at the working site. 
14) The successful contractor shall supply the Skid Steer loader Machine with driver cum operator, 
fuel, tools etc., BMC will not provide anything related to operation and maintenance. 
15) The contractor shall have telephone/mobile phone facilities for proper co-ordination & quick 
communication. 
16) The successful contractor will have to maintain a logsheet with the Skid Steer loader Machine 
separately and record the time of arrival and departure. 
17) The Skid Steer loader Machine engaged for work shall work in full load speed in required gear 
and shall operate to clear maximum load and execute the work as per the directions of the 
supervisory staff of MCGM. 
18) If it is found that any Skid Steer loader Machine has made an accident or is liable to make an 
accident due to Skid Steer loader Machine not being road worthy or due to maloperation by the 
contractor’s driver or by rash driving or by contractor’s staff. Such Skid Steer loader Machine shall 
be debarred for use permanently anywhere in any of the wards and it will be contractor’s 
responsibility to make up the quota immediately. 
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19) a) In case the contractor comes forward with a request to allow them to withdraw from 
fulfilling their contractual obligations such withdrawal is not allowed. However if due to 
uncommon circumstances such withdrawal is allowed, such firms may not be considered for 
award of work for a period of Five Years and their Contract Deposit will be forfeited. 
20) b) The rates quoted should be firm for the entire contract period. 
21) The contractor shall be registered with labour Commissioner, Government of Maharashtra & 
holding requisite licenses as per statutory requirement if applicable and comply with all the 
requirements. 
22) The contractor shall comply with requirement of Minimum Wages Act. Contract Labour Act 
(Regulation and Abolition) act,1970, Workmens Compensation Act any other enactment of the 
State and Central Government In respect for the time being in force and also the successful 
contractor has to maintain register of labourers, drivers, employed by him which should contain 
the details such as names and address, birth dates etc. salary paid, weekly off / holidays given to 
them. 
23) The successful contractor shall have to provide all necessary protective gear to the labour staff 
employed by them such as safety shoes, face masks, safety goggles, hand gloves, helmet with ear 
defender, etc as required on similar lines as provided to Municipal Labour or otherwise and in case 
of any complaint or litigation, the contractors shall be responsible to see that services are not 
affected by such issues. 
24) Successful contractor shall be ready to supply the Skid Steer loader to various sites in entire 
ward limits at the same rates and as per terms and condition of this tender if required. 
25) The working staff of the contractor shall obey the instructions of concerned Municipal 
Engineers and execute the work as per their directions. 
26) Any charges towards Toll Tax / entry Tax shall be borne by the contractor. 
27) The contractors shall note that as per the scope of work they have to provide the Skid Steer 
loader Machine at concerned Ward as and when required. The necessary program will be given 
well in advance. Accordingly the contractor is required to shift the machineries. 
28) The contractor should arrange Skid Steer loader Machine to reach the site at given time. 
The time to reach the site will be given atleast 8 hours in advance by Telephonic conversation. 
29) B.M.C. reserves right to terminate contract after giving 30 days notice without assigning any 
reason and contractor shall have no claims whatsoever. 
30) The contractor shall extend full cooperation and interaction with the other agencies at site if 
involved. 
31) No escalation in the cost of whatsoever nature will be allowed in this contract. 
32) Sub-contracting of the work in any manner shall be strictly prohibited. If any subcontracting is 
noticed, the contract is liable to be terminated and action will be initiated against the contractor. 
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33) The Contractor shall submit a set of required documents of deployed vehicles, such as duly 
attested copy of R.C. Book, P.U.C wherever applicable and comprehensive insurance at A.E.(SWM) 
Ward 
34) It will be the responsibility of the successful tenderer to have insurance coverage of their 
operating staff and vehicles. They are requested to note that there will not be any reimbursement 
in this regard by BMC. 
35) As regards any mishap/theft/accident happened on the road or at site, the successful tenderer 
will have to shoulder the complete responsibility of the same, right from registration of Police 
complaint, lodging / follow up of the insurance claim and facing the court trials etc. The successful 
tenderer shall indemnify the B.M.C. from all the legal claims arising there from and consequences 
thereof. 
 
VI) Work Methodology:- 
The A.E (S.WM) of Ward will issue written indent on previous day, stating the exact no. of demand 
and shift of reporting of Skid Steer loader Machine. The vehicles if demanded on Sundays and 
Holidays shall be available. In some of the time, the vehicles may not be required on Sundays & 
holidays. A.E (S.W.M) of wards will inform accordingly. 

VII) Supervision of the work:- 
The work shall be supervised by concerned MLJO, Section JO, Supervisor, AHS(SWM), SE(SWM), 
AE(SWM) and Zonal Ex. Eng.(SWM). 

VIII) Contract period – 
The contract period of said work is 6 months (180 days) from the actual date of start of work or 
utilization of total services whichever is earlier. All required documents for execution of the 
contract shall be submitted within 30 days from the date of issue of letter of acceptance. If the 
documents are not submitted within the stipulated time, a penalty of Rs.5000/- per day shall be 
applicable to the contractor. All contract documents need to be duly affixed with stamp duty 
properly signed along with evidence/proof of payment of security/contract deposit/ within 30 
days from the date of letter of acceptance received by him. 

IX) Payment:- 
The payment for the work done shall be made on monthly basis. The contractor shall submit the 
bills complete with the log sheets filled up in all respect by the check post and bearing dumping 
ground noting. The Summary Statement (Utilisation report) of the work duly certified by the 
A.E.(S.W.M) Ward shall be submitted to Ex.Eng.(Tr.)ES for making the payment. A.E.(S.W.M)Ward 
office shall verify the documentation, technical & loading requirements, conditions & worthiness 
of vehicles, calculation of penalty etc. as per contract conditions. The payment shall be released 
within 30 days after submission of the bill subject to satisfactory work done. Duly certified 
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summary statement (utilisation report) by A.E.(S.W.M.) Ward shall be submitted at the office of 
Ex.Eng.(Tr.)ES for releasing payment. 

X) Schedule of Penalties:- 

1 

 

Penalty If the Contractor fails to start the 
work exact on the day mentioned in work 
order /Letter of Acceptance 

Rs.2000/- per vehicle per shift will be 
imposed and recovered from the bill. 

2 Penalty If the board or painted showing 
that vehicle is ‘On Municipal Duty’ is not 
provided 

Rs.200/- per trip will be imposed. 

3 Penalty in case the Operator/Driver of 
vehicle ran away and left the site without 
performing the work 

Penalty of Rs. 2000/- per vehicle per day 
will be imposed and deducted from the 
bill & vehicle shift will be considered as 
short. 

4 Penalty for not deploying the required 
number vehicle as per instructions & 
program 

Rs.4000/- per vehicle for the particular 
day will be imposed 

5 Due to breakdown of Skid Steer loader 
Machine on the road, if alternative 
arrangement is not made within 4 hours. 

Penalty of Rs.2,000/- will be imposed on 
the contractor. 

6 Penalty for failure to report at the Ward 
M.L. chowky or as per the instructions of 
the Asstt. Commissioner / A.E.(S.W.M) 

Rs.500/- per day shall be imposed. 

 

7 Penalty for not providing Uniform and 
safety gears. 

Rs. 300/- per person per shift  

8 Penalty for failure to wear Uniform & 
safety gears by the driver & cleaner. 

 

Rs. 300/- per person per shift 
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XI) Risk and Cost:- 
In case the contractor fails to carry out the work as specified above, the work shall be 

carried out from the private agency from open market or from any other source at the risk and  
ost of the successful contractor. The amount on incurred on behalf of risk & cost will be recovered 
from the running bills/B.G of the defaulter (Original Successful) Contractor. In addition to this 15% 
supervision charges shall be recovered. 

 
         Sd/- 

                                                                     Ex. Eng.(Tr)ES 
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SECTION 8 

BILL OF QAUNTITIES 
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To be filled online in SRM system                                                                                                       
SUBJECT:- Hiring of Skid Steer Loader Machines for collection of refuse at open dumps & GVPs in 
                ‘N’ ward of eastern suburb for the period of 6 months. 
 

Sr.
No. 

Description. BOQ Unit 
Rate 
(Rs.) 

Total Amount 

 
1 

 

 

Hiring of Skid Steer Loader 
Machines for collection of 
refuse at open dumps & GVPs 
in ‘N’ ward of eastern suburb 
for the period of 6 months. 

 

180 Shifts   

  

Note: Please refer Scope of Work for Schedule Item No. details. Rate of skid steer loader 
shall be Inclusive of all taxes, Duties, Levies etc & Actual rates inclusive of all to be filled 
online in price bid. 
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SECTION 9 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 

 

A.General 

1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the 

documents referred to therein including these conditions and appendices and any special 

conditions, the specifications, designs, drawings, price schedules, bills of quantities and schedule 

of rates. All these documents taken together shall be deemed to form one Contract and shall be 

complementary to one another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or firm 

or company, but not (except with the consent of the Employer) any assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded.  

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained.  

Note: The contract sum shall include the following –  

• In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor’s percentage.  
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• In the case of item rate contracts, the cost of the work arrived at after finalisation of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderer for 

various items and summation of the extended cost of each item.  

• In case of lump sum contract, the sum for which tender is accepted.  

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 

Corporation. 

•    Additions or deletions that are accepted after opening of the tenders.  

 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 

the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature provided 

by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, 

patterns, models, operation & maintenance manual and other technical information of like nature 

submitted by the Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The “Employer” shall mean the Brihanmumbai Municipal Corporation (BMC) / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal 

Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall 

mean and include all the successors in BMC  
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The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ 

Electrical section appointed by BMC.  

The “Engineer” shall mean the W.S. Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the W.S. 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time.  

Contractor’s equipment means all appliances and things whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but does not 

include plant material or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract Data. 

The Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated in 

the contract as forming part of the site.  
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Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification thereof 

or addition or deduction thereto as may from time to time be furnished or approved in writing by 

the Engineer.  

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates.  

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site.  

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of 

any claim, dispute or difference shall be instituted in a competent court in the W.S. of Mumbai 

only. 

2. Interpretation  
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2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion 

Date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, (5) 

Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, (8) 

Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the 

Contract Data.  

3 . Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if the 

Engineer is required under the rules and regulations and orders of the Employer to obtain prior 

approval of some other authorities for specific actions, he will so obtain the approval, before 

communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve 

the Contractor of any of his obligations under the contract.  

4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and 

may cancel any delegation after notifying the Contractor.  

5. Communications  
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All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be 

sent on the address or contact details given by the Contractor of Bid. The address and contact 

details for communication with the Employer/ Engineer shall be as per the details given in 

Contract Data. Communications between parties that are referred to in the conditions shall be in 

writing. The Notice sent by facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission. The Notice sent by Registered post or Speed post shall be 

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service.  

6. Subcontracting  

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where 

otherwise provided by the contract shall not be more than 25% of the contract price.  

6.2 The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 

Contract;  

b. the provision for labour, or labour component.  

c. the purchase of Materials which are in accordance with the standards specified in the Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub-

contracting any part of the work during execution of the Works, because of some unforeseen 

circumstances to enable him to complete the Works as per terms of the Contract, the Employer 

will consider the following before according approval:  

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-

ship between the sub-contractor and the BMC and shall not relieve the Contractor of any 

responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a. the circumstances warrant such sub-contracting; and  
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b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him.  

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for them 

as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification.  

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow and safety of traffic including movement of 

vehicles and equipment of other Contractors till the completion of the Works.  

8. Personnel  

8.1 The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel approved 

by the Engineer. The Engineer will approve any proposed replacement of technical personnel only 

if their relevant qualifications and abilities are substantially equal to those of the personnel stated 

in the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their 

respective trades or occupations. The Engineer shall have authority to remove, or cause to be 

removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of 

the environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the Works in the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed two years 
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after the date of retirement or has not obtained BMC/State Government’s permission to 

employment with the Contractor.  

9. Employer's and Contractor's Risks  

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

10. Employer's Risks  

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) and contamination from 

any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 

design of the Works, other than the Contractor’s design.  

11. Contractor's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance  

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of contract period, in the amounts and 

deductibles stated in the Contract Data for the following events which are due to the Contractor's 

risks:  

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;  

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d) Personal injury or death.  
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12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the loss 

or damage incurred.  

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

12.4 Both parties shall comply with any conditions of the insurance policies.  

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer 

may affect the insurance which the Contractor should have provided and recover the premiums 

the Employer has paid, from payments otherwise due to the Contractor or if no payment is due, 

the payment of premiums shall be debt due.  

13. Site Investigation Reports  

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available to him, 

before submitting the bid.  

14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)  

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means 

with medium input of machinery required to ensure the quality of works as per specifications. The 

Contractor shall deploy the equipment and machinery as required in the contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation.  

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times 

by all existing enactments on environmental protection and rules made there under, regulations, 

notifications and byelaws of the State or Central Government, or local authorities and any other 
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law, bye-law, regulations that may be passed or notification that may be issued in future by the 

State or Central Government or the local authority. Salient features of some of the major laws that 

are applicable are given below:  

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. 

‘Pollution’ means such contamination of water or such alteration of the physical, chemical or 

biological properties of water or such discharge of any sewage or trade effluent or of any other 

liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely to, 

create a nuisance or render such water harmful or injurious to public health or safety, or to 

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health of 

animals or plants or of aquatic organisms.  

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and 

abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air 

pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human beings or other 

living creatures or plants or property or environment.  

• The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human 

beings, other living creatures, plants and property. ‘Environment’ includes water, air and land and 

the inter-relationship which exists among and between water, air and land, and human beings, 

other living creatures, plants, micro-organism and property.  

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may be 

specified by notification by the Central Government.  
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 The Solid Waste Management Rules – 2015 This provides for management & handling of 

solid Waste  

 BS-IV Emission Standards, this provides for emission standards of the vehicles to be used in 

the contract. 

The Works and Routine Maintenance to be completed by the Intended Completion Date  

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works and Routine Maintenance, if specified in the tender, in accordance with the Programme 

submitted by the Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion Date.  

17. Approval by the Engineer  

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 

Drawings.  

17.2 The Contractor shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of 

the Temporary Works.  

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required.  

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.  

18. Safety  

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply 

with all applicable safety requirements and take care of safety of all persons entitled to be on the 

site and the works. He shall use reasonable efforts to keep the site and the works, both during 

construction and maintenance, clear of unnecessary obstruction so as to avoid danger to the 

persons and the users.  
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 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

 Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole.  

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program.  

III. Monitor day to day implementation of safety procedures.  
 

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily accessible during 

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place.  
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vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the 

work places where the number of contract labour employed is 150 or more.  

19. Discoveries  

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days 

in advance of construction programme. At the start of the work, the Employer shall handover the 

possession of at-least 75% of the site free of all encumbrances, the remaining 25 % of the 

possession as per contractor’s construction programme.  

21. Access to the Site  

21.1 The Contractor shall allow access to the Site and to any place where work in connection with 

the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the 

Employer.  

22. Instructions  

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located.  

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the performance 

of the Contract, and to have such accounts and records audited by auditors appointed, if so 

required. The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which provides, 

inter alia, that acts intended to materially impede the exercise of the inspection and audit rights 

provided for under the Clause & constitute a obstructive practice subject to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to make and 

issue such further drawings and to give such further instructions and directions as may appear to 
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him necessary or proper for the guidance of the contractor and the good and sufficient executionof 

the works according to terms of the specifications and Contractor shall receive, execute, obey and be 

bound by the same, according to the true intent and meaning thereof, as fully and effectually as 

though the same had accompanied or had been mentioned or referred to in the specification, and 

the Engineer may also alter or vary the levels or position of nature of works contemplated by the 

specifications, or may order any of the works contemplated thereby to be omitted, with or without 

the substitution of any other works in lieu thereof, or may order any work or any portion of work 

executed or partially executed, to be removed, changed or altered, added if needful, may orderthat 

other works shall be substituted instead thereof and difference of expense occasioned by any such 

diminution or alteration so ordered and directed shall be added to or deducted from the amount of 

this Contract, as provided under condition no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor 

changes the original nature of Contract he shall nevertheless carry it out and disagreement as to 

the nature of the work and the rate to be paid therefore shall be resolved in accordance with 

condition no.13d.  

The time for completion of the Works, shall be in even of any deviations resulting in additional 

cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. 

The Engineer’s decision in this case shall be final.  

B. Time Control  

23. Programme  

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme, including Environment Management Plan showing the general methods, 

arrangements, order, and timing for all the activities in the Works, along with monthly cash flow 

forecasts for the construction of works.  

After the completion of the construction works, the programme for the Routine Maintenance 

Work, showing the general methods, arrangements, order and timing for all the activities involved 

in the Routine Maintenance will also be submitted by the Contractor to the Engineer for approval 
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if specified in the tender. The programme for Routine Maintenance shall be submitted in each 

year for the period of Maintenance.  

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipment being placed in field 

laboratory and the location of field laboratory along with the Programme. The Engineer shall cause 

these details to be verified at each appropriate stage of the programme.  

23.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities.  

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Programme has been submitted. 

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 

Programme shall show the effect of Variations and Compensation Events.  

24. Extension of Time In Contracts:  

Subject to any requirement in the contract as to completion of any portions or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole of 

the works comprised in the contract (with such modifications as may be directed under conditions 

of this contract) by the date entered in the contract or extended date in terms of the following 

clauses:  

a) Extension attributable to BMC  

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of 

the Engineer have materially increased the magnitude of the work, then such extension of the 

contracted date of completion may be granted as shall appear to the Engineer to be reasonable in 
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the circumstances, provided moreover that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause thereof shall arise and 

in any case should not be less than 30 days before the expiry of the date fixed for completion of 

the works.  

(ii) Extension For Delay Due To BMC: In the event of                          

any failure or delay by the BMC to hand over the Contractor possession of the lands necessary for 

the execution of the works or to give the necessary notice to commence the works or to provide 

the necessary drawings or instructions or any other delay  caused by the BMC due to any other 

cause whatsoever, then such failure or delay shall in no way affect  or  vitiate the contract or alter 

the  character thereof  or  entitle  the  contractor  

to damages or compensation therefore, but in any such case, the BMC may grant such 

extension(s) of the completion date as may be considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded reasons 

with approval of Chief Engineer for not anticipating the same while preparing estimates and 

draft tender.  

(b) Extension of Time for Delay Due to Contractor: The time for the execution of the work or part 

of the works specified in the contract documents shall be deemed to be the essence of the 

contract and the works must be completed no later than the date(s) / the programme for 

completion of work as specified in the contract. If the contractor fails to complete the works 

within the time as specified in the contract for the reasons other than the reasons specified in 

above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be completed by the 

contractor within reasonable short time thereafter, allow the contractor for further extension of 

time as the Engineer may decide. On such extension the BMC shall be entitled without prejudice 

to any other right and remedy available on that behalf, to recover the compensation as governed 

by Clause 8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be taken as value of work as 

per contract agreement including any supplementary work order/contract agreement issued.  
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Further, competent authority while granting extension to the currency of contract under Clause 

(b) of as above may also consider levy of penalty, as deemed fit based on the merit of the case. 

Also, the reasons for granting extension shall be properly documented. 

25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. Delay/delays totalling more than 30 days will require prior written approval of the 

DMC/AMC.  

26. Management Meetings  

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for progress of the Works.  

26.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting.  

27. Deleted 

28. Identifying Defects  

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 

considers may have a Defect.  

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work 

and notify the Engineer and Contractor if any defects that are found.  

29. Deleted 

30. Correction of Defects  

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period. 
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(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.  

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, 

if any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects 

and deficiencies within the period specified in the notice and submit to the Engineer a compliance 

report.  

31. Uncorrected Defects and Deficiencies  

31.1 If the Contractor has not corrected a Defect under clause and deficiencies in maintenance, to 

the satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer 

will assess the cost of having the Defect or deficiency corrected, and the Contractor shall pay this 

amount, on correction of the Defect or deficiency by another agency.  

D. Cost Control 

32. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order, in writing, Variations within the scope of the Works he considers necessary 

or advisable during the progress of the Works. Such Variations shall form part of the Contract and 

the Contractor shall carry them out and include them in updated Programmes produced by the 

Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, 

shall not be taken into account.  

33. Payments for Variations  

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out 

such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of 

Contract  

34. Cash Flow Forecasts  
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When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast.  

35. Payment Certificates  

The payment to the Contractor shall be as follows for construction work:  

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-

charge for all works executed in the previous month, and the Engineer In-charge shall take or 

cause to be taken requisite measurement for the purpose of having the same verified and the 

claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from the presentation 

of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the 

Engineer In-charge may depute a subordinate to measure up the said work in the presence of the 

contractor or his duly authorized agent whose counter signature to the measurement list shall be 

sufficient warrant, and Engineer In-Charge may prepare a bill from such list which shall be binding 

on the contractor in all respects.  

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on measurements by the Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations and Compensation 

Events.  

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion 

of any item previously certified in any certificate in the light of later information. (g) The 

contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The 

charges to be made in the bills shall always be entered at the rates specified in tender. 

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under the law. The 
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Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the 

date of each certificate.  

36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall 

be considered as a reasonable compensation to be applied to the use of BMC without reference to 

the actual loss or damage sustained and whether any damage has or has not been sustained.  

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till 

after the whole of work shall have been completed and the certificate of completion given. But in 

case of works estimated to cost more than Rs. One Thousand, the contractor shall on submitting a 

monthly bill therefore be entitled to receive payment proportionate to the part of the work than 

approved and passed by the Engineer In-charge, whose certificate of such approval and passing of 

the sum so payable shall be final and conclusive against the contractor. All such intermediate 

payments shall be regarded as payments by way of advance against the final payments only and 

not as payments for work actual done and completed and shall not preclude the Engineer In-

charge from requiring any bad, unsound, imperfect or unskilful work to be removed or taken away 

and reconstructed or re-erected nor shall any such payment be considered as an admission of the 

due performance of the contract or any part thereof in any respect or the offering of any claim not 

shall it conclude, determine or effect in any other way, the powers of the Engineer In-charge as to 

the final settlement and adjustment of the accounts or otherwise, or in any other way vary or 

effect the contract. The final bill shall be submitted by the Contractor within one month of the 

date fixed for the completion of the work otherwise the Engineer In-charge’s certificate of the 

measurements and of the total amount payable for the work shall be final and binding on all 

parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not having 

cooperated with the Engineer.  

38. Tax  
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GST and other state levies / cess which are not subsumed under GST will be applicable. The 

tenderer shall quote inclusive of all taxes. It is clearly understood that BMC will not bear any 

additional liability towards payment of any Taxes and Duties. 

Wherever the services to be provided by the tenderers falls under Reverse Charge Mechanism, 

the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST if 

any, 

The Tenderer shall mandatorily upload the information of applicable taxes in the pro-forma as 

enclosed under “Special Annexure-I” given below in “C” folder. Wherein the tenderer shall 

indicate in the tabular format, all the applicable taxes and their percentages and the tax amount 

considered while quoting the tender. 

Rates accepted by BMC shall hold good till completion of work and no additional individual 

claim shall be admissible on account of fluctuations in market rates; increase in taxes/any other 

levies/tolls etc. except that payment/recovery for overall market situation shall be made as per 

Price Variation.   

39. Currencies  

All payments shall be made in Indian Rupees.  

40. Liquidated Damages  

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the 

amount of losses due to delay in completion of works and the losses to the public and the economy, 

therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the 

Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data 

for the period that the Completion Date is later than the Intended Completion Date. Liquidated 

damages at the same rates shall be withheld if the Contractor fails to achieve the                            

milestones prescribed in the Contract Data. However, in case the Contractor achieves the next           

milestone ,the amount of the liquidated damages already  withheld shall be restored to the        

 Contractor by adjustment in the next payment certificate. The Employer and the contractor have 

agreed that this is a reasonable agreed amount of liquidated damage. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated damages shall 

not affect the Contractor’s other liabilities.  
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41. Cost of Repairs  

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the 

loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract  

42. Completion of Construction and Maintenance  

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the works, 

and the Engineer will do so upon deciding that the works is completed. This shall be governed as 

per clause no.8(g) of Standard General Conditions of Contract.  

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate 

of completion of works. The Contractor shall continue to remain responsible for its routine 

maintenance during the maintenance period if specified in the contract.  

44. Final Account  

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors. Contractors should submit the final bill within 1 month of 

physical completion of the work.  

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final 

bill based on the joint measurement within next 3 months.  

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors.  

No further claims should be made by the Contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished. Payment of those items of the bills in 

respect of which there is no dispute and of items in dispute, for quantities and rates as approved 

by the Commissioner shall be made within a reasonable period as may be necessary for the 

purpose of verification etc.  
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After payment of the final bill as aforesaid has been made, the contractor may, if he so desires, 

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so 

within 84 days, his disputed claim shall be dealt with as provided in the contract.  

A percentage of the retention money, over and above the actual retention money as indicated 

below shall be held back from payments till the finalization of final bill to be submitted as per 

above and shall be paid within 30 days of acceptance of the final bill. 

Sr. 
No. 

Amount of Contract Cost Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more  

 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more  

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more  

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more  

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more  

 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to submit 

their bills to concerned executing department, penalty or action as shown below shall be taken for 

each delayed bill:- 

After 15 days from the date of 
completion/running bill upto certain date, 
upto next 15 days i.e. upto 30 days  

 

Equal to 5% of bill amount  

Next 15 days upto 45 days from the date of 
completion/running bill upto specified date  

 

Equal to 10% of bill amount  

If not submitted witin 45 days from the date of 
completion/ R.A. bill  

Bill will not be admitted for payment.  

 

45. Operating and Maintenance Manuals  
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45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data.  

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor.  

46. Termination  

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Engineer;  

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause.  

f) the Contractor fails to provide insurance cover as required under relevant clause .  

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract.  

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 

period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data.  
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j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is fundamental 

or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible.  

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for value of the work done and materials ordered less 

liquidated damages, if any, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as indicated in 

the Contract Data. If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered from the security deposit, and performance security. 

If any amount is still left un-recovered it shall be a debt due from the Contractor to the Employer  

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the date of 

the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 

be the property of the Employer for use for completing balance construction work if the Contract 

is terminated because of the Contractor's default, till the Works is completed after which it shall 

be transferred to the Contractor and credit, if any, given for its use.  
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49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made.  

A) Other Conditions of Contract  

50. Labour  

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, feeding 

and transport.  

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the number 

of the several classes of labour from time to time employed by the Contractor on the Site and such 

other information as the Engineer may require.  

51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications and 

bye laws of the State or Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be issued under any 

labour law in future either by the State or the Central Government or the local authority.  

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to 

cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 
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Engineer/Employer shall have the right to deduct any money due to the Contractor including his 

amount of performance guarantee. The Employer/Engineer shall also have right to recover from 

the Contractor any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer.  

(c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work.  

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works  

52.1 The Contractor shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work as required by Engineer 

In-charge and lastly after the completion of the work. No separate payment shall be made to the 

Contractor for this.  

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he 

is engaged without the prior approval of the Engineer in writing. No photograph of the works or 

any part thereof or plant employed thereon, except those permitted under above clause, shall be 

taken or permitted by the Contractor to be taken by any of his employees or any employees of his 

sub-Contractors without the prior approval of the Engineer in writing. No photographs/ Video 

photography shall be published or otherwise circulated without the approval of the Engineer in 

writing.  

53. The Apprentices Act, 1961  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 

rules made there under and the orders that may be issued from time to time under the said Act 

and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 

penalties provided by the said Act and said Rules.  

54. Contract Document  
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The documents forming the contract are to be taken as mutually explanatory of one another. 

Unless otherwise provided in the contract, the priority of the documents forming the contract 

shall be as follows 

1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC.  

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as any other 

Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both of 

them in a position to have access to each other’s information about, or to influence the 

Application of either or each other; or  
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4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the 

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate 

thereof, as the case may be, in any manner for matters related to or incidental to the Project. For 

the avoidance of doubt, this disqualification shall not apply where such adviser was engaged by 

the Applicant, its Member or Associate in the past but its assignment expired or was terminated 6 

(six) months prior to the date of issue of this TENDER. Nor will this disqualification apply where 

such adviser is engaged after a period of 3 (three) years from the date of commercial operation of 

the Project.  

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The Applicant 

shall be responsible for all of the costs associated with the preparation of their Applications and 

their participation in the Bid Process. The Authority will not be responsible or in any way liable for 

such costs, regardless of the conduct or outcome of the Bidding Process.  

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or 

furnished by or on behalf of the Authority relating to any of the matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above 

or on account of any matter or thing arising out of or concerning or relating to the TENDER or the 

Bidding Process, including any error or mistake therein or in any information or data given by the 

Authority.  

58. Right to accept or reject any or all Applications/ Bids  
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Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept 

or reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any 

time without any liability or any obligation for such acceptance, rejection or annulment, and 

without assigning any reasons therefore. In the event that the Authority rejects or annuls all the 

Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the Agreement or after its 

execution and during the period of subsistence thereof including the concession thereby granted 

by “The Authority”, that one or more of the pre-qualification conditions have not been met by the 

Applicant, or the Applicant has made material misrepresentation or has given any materially 

incorrect or false information, the Applicant shall be disqualified forthwith if not yet appointed as 

the Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of the 

Agreement, and if the Applicant has already been issued the LOA or has entered into the 

Concession Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this TENDER, be liable to be terminated, by a communication in 

writing by “The Authority” to the Applicant, without the Authority being liable in any manner 

whatsoever to the Applicant and without prejudice to any other right or remedy which the 

Authority may have under this TENDER, the Bidding Documents, the Concession Agreement or 

under applicable law.  

“The Authority” reserves the right to verify all statements, information and documents submitted 

by the Applicant in response to the TENDER. Any such verification or lack of such verification by 

the Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it 

affect any rights of the Authority there under.  

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  
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b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax 

or e-mail. They should send in their queries before the date specified in the header data. “The 

Authority” shall Endeavour to respond to the queries within the period specified therein. The 

responses shall be sent by fax and/or e-mail. The Authority will forward all the queries and its 

responses thereto, to all purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide 

any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as 

compelling or requiring the Authority to respond to any question or to provide any clarification, 

but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be 

deemed to be part of the tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on the Authority. 

61 Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, modify the 

tender by the issuance of Addendum.  

Any Addendum thus issued shall be sent in writing/ Fax/ Email to all those who have purchased 

the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for 

any other reason, the Authority may, in its sole discretion, extend the Application Due Date.  

Preparation and Submission of Application  
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62. Language  

The Application and all related correspondence and documents in relation to the Bidding Process 

shall be in English language. Supporting documents and printed literature furnished by the 

Applicant with the Application may be in any other language provided that they are accompanied 

by translations of all the pertinent passages in the English language, duly authenticated and 

certified by the Applicant. Supporting materials, which are not translated into English, may not be 

considered. For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail.  

63. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all 

respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally 

signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. of 

Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, 

except where original documents are demanded 

64. Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, together with the 

documents, upload in folder as “VENDOR” together with their respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright.  

65. Late Applications  

Applications received by the Authority after the specified time on the Application Due Date shall 

not be eligible for consideration and shall be summarily rejected.  

66. Confidentiality  
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Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all 

information, submitted as part of Application, in confidence and will require all those who have 

access to such material to treat the same in confidence. The Authority may not divulge any such 

information unless it is directed to do so by any statutory entity that has the power under law to 

require its disclosure or is to enforce or assert any right or privilege of the statutory entity and/ or 

the Authority or as may be required by law or in connection with any legal process.  

67. Clarification of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The request 

for clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall 

contact the Engineer on any matter relating to his bid from the time of the bid opening to the time 

the contract is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s bid 

evaluation, bid comparison or contract award decisions may result in the rejection of the Bidder’s 

bid.  
 

68. Inspection of site and sufficiency of tender:  

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the work (so far as is practicable), the form and 

nature of the site, the quantities and nature of the work and materials necessary for the 

completion of the works and means of access to the site, the accommodation he may require and 

in general shall himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into consideration the 

climatic conditions.  

2. Deleted 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 
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works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise 

provided cover all his obligations under the Contract and all matters and things necessary for 

proper completion and maintenance of the works. No extra charges consequent on any 

misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the 

Works the Contractor encounters physical obstructions or physical conditions, other than climatic 

conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an 

experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On 

receipt of such notice, the Engineer shall, if in his opinion such obstructions or conditions could 

not have been reasonably foreseen by an experienced contractor, after due consultation with the 

Contractor, determine:  

 any extension of time to which the Contractor is entitled and  

 The amount of any costs which may have been incurred by the Contractor by reason of 

such obstructions or conditions having been encountered, which shall be added to the 

Contract Price.  

 and shall notify the Contractor accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Contractor in connection therewith, and 

any proper and reasonable measures acceptable to the Engineer which the Contractor may 

take in the absence of specific instructions from the Engineer. However such costing shall 

be got approved by the competent authority as governed vide rules prevailing with 

authority.  

5. Deleted 

6. Deleted 

7. Deleted 

8. Deleted 

 

69. Official Secrecy:  
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The Contractor shall of all the persons employed in any works in connection with the contract that 

the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even 

after execution of the said works and they will not disclose any information regarding this contract 

to any third party. The contractor shall also bring into notice that, any information found to be 

leaked out or disclosed the concern person as well as the Contractor shall be liable for penal 

action; further the Corporation shall be at liberty to terminate the contract without notice.  

70. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National or State 

stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly 

constituted authority or the introduction of any such National or State Statute, Ordinance, decree 

or by which causes additional or reduced cost to the Contractor, such additional or reduced cost 

shall, after due consultation with the Contractor, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price with prior approval 

of competent authority and the concerned Engineering Department shall notify the Contractor 

accordingly with a copy to the Employer. BMC reserve the right to take decision in respect of 

addition/reduction of cost in contract. 

71. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of 

other protected rights in respect of any constructional plant, machine work, or material used for 

or in connection with the Works or any of them and from and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except 

where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other 

payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required 

for the works or any of them.  

72. Payments, Tax and Claims:  

 The limit for unforeseen claims  
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Under no circumstances whatever the contractor shall be entitled to any compensation from BMC 

on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer shall not 

be liable to pay any interest or damage with respect of any moneys or balance which may be in its 

or its Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding 

between the Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand 

and the contractor on the other, or with respect to any delay on the part of the Municipal 

Corporation of Greater Bombay or its Engineer or Officers in making periodical or final payments 

or in any other respect whatever.  

73. Settlement of Disputes:  

 Termination of contract for death  

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Contractor is a partnership concern and one of the legal representative of the individual 

Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving 

partners, are capable of carrying out and completing the contract, the Commissioner shall be 

entitled to cancel the contract as to its uncompleted part without the Corporation being in any 

way liable to payment of any compensation to the estate of the deceased Contractor and or to the 

surviving partners of the Contractor’s firm on account of the cancellation of the contract. The 

decision of the Commissioner that the legal representative of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the contract shall be final and 

binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of 

the deceased Contractor and or surviving partners of the Contractor’s firm liable in damages for 

not completing the contract. 

 Settlement of Disputes:  
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If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall                                  

arise between the Employer and the Contractor or the Engineer and                                                       

the Contractor in connection with or arising out of the Contract or carrying out of the Works 

(Whether during the progress of the Works or after their                                                                     

completion and whether before or after the termination, abandonment or breach of the Contract) 

it, the aggrieved party may refer such dispute within a period of 7 days to the concerned Addl. 

Municipal Commissioner who shall constitute a committee comprising of three officers i.e. 

concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than the 

Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in 

writing within 60 days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee 

comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in 

charge of Finance Department. The Municipal Commissioner within a period of 90 days after being 

requested to do so shall give written notice of committee’s decision to the Contractor. Save as 

herein provided such decision in respect of every matter so referred shall be final and binding 

upon both parties until the completion of the works, and shall forthwith be given effect to by the 

Contractor who shall proceed with the works with due diligence, whether he requires arbitration 

as hereinafter provided or not. If the Commissioner has given written notice of the decision to the 

Contractor and no Claim to arbitration has been communicated within a period of 90 days from 

receipt of such notice the said decision shall remain final and binding upon the Contractor.  

74. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days 

after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then 

and in any such case the Contractor may within 90 days after receiving notice of such decision or 

within 90 days after the expirations of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as hereinafter provided. All 

disputes or differences in respect of which the decision (if any) of the Commissioner has not 

become final and binding as aforesaid shall be finally settled by  
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Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be 

conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory 

modifications thereof, and shall be held at such place and time within the limits of Greater 

Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final and binding 

upon the parties hereto and the expense of the arbitration shall be paid as may be determined by 

the arbitrator. Performance under the Contract shall, if reasonably be possible, continue during 

arbitration proceedings and payment due to the Contractor by the Employer shall not be withheld 

unless they are the subject matter of arbitration proceedings. The said arbitrator shall have full 

power to open up, review and revise any decision, opinion, direction, certification or valuation of 

the Commissioner and neither party shall be limited in the proceedings before such arbitrator to 

the evidence or arguments put before the Commissioner for the purpose of obtaining his said 

decision. No decision given by the Commissioner in accordance with the foregoing provisions shall 

disqualify him from being called as a witness and giving evidence before the arbitrator on any 

matters whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. 

All awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall state 

reasons for amounts awarded. The expenditure of arbitration shall be paid as may be determined 

by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the W.S. of Mumbai only.  

75. Copyright:  

The copyright of all drawings and other documents provided by the Contractor under the contract 

shall remain vested in the Contractor or his sub-contractors as the case may be the employer shall 

have a license to use such drawings and other documents in connection with the design, 

construction, operation, maintenance of the works. At any time the Employer shall have further 

license without additional payment to the Contractor to use any such drawings or documents for 

the purpose of making any improvement of the works or enlargement or duplication of any part 

thereof, provided that such improvement, enlargement, or duplication by itself or in conjunction 
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with any other improvements, enlargements or duplications already made in accordance with the 

further license does not result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name by any 

one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in 

the event of death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, if so signed as 

aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in 

respect of any breach of any of the conditions thereof, provided also that nothing in this clause 

contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Contractors and of the legal representatives of any deceased Contractors interest.  

77. Proprietary data  

All documents and other information supplied by the Authority or submitted by an Applicant to 

the Authority shall remain or become the property of the Authority. Applicants are to treat all 

information as strictly confidential and shall not use it for any purpose other than for preparation 

and submission of their Application. The Authority will not return any Application or any 

information provided along therewith.  

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence 

with any Applicant in relation to the acceptance or rejection of any Application.  

79. Deleted 

80. Deleted 

81. Payment:  

Interim Payment :  
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i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less 

than one month) for the works executed. The Engineer shall arrange to have the bill s verified by 

taking or causing to be taken, where necessary, the requisite measurement of work.  

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to 

which the Contractor is considered entitled by way of interim payment for all the work executed, 

after deducting there from the amount already paid, the security deposit / retention money and 

such other amounts as may be deductible or recoverable in terms of the contract.  

iii) On request, the contractor shall be paid upto 75 % of the value of the work carried out as an 

adhoc payment in the first week of next month after deducting there from recoveries on account 

of advances, interest, retention money, income tax etc. The balance payment due shall be paid 

thereafter.  

iv) No interim payment shall be admitted until such time the Contractor have fully complied with 

the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of 

Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in 

abeyance at the time of next interim payment for non-attainment of each milestone in the 

network and shall be released only on attainment of the said milestone.  

v) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate. No certificate of the 

Engineer supporting an interim payment shall of itself be conclusive evidence that any work or 

materials to which it relates is / are in accordance with the contract.  

82 Banning/De-Registration of Agencies of Construction works in BMC  

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of BMC.  

83. Deleted 

84. Deleted 

85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per Specifications  
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All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the Vigilance 

Department of the BMC or any organization engaged by the BMC for Quality Assurance and the 

contractor shall, at all times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly accredited in writing, 

present for that purpose. Orders given to the Contractor’s agent shall be considered to have the 

same force as if they had been given to the contractor himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or 

to the officer of Vigilance Department, that any work has been executed with unsound, imperfect 

or unskilful workmanship or with materials of any inferior description, or that any materials or 

articles provided by him for the execution of the work are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, the contractor shall, on demand 

in writing which shall be made within twelve months of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that 

the same may have been passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require or as the case may 

be, remove the materials or articles so specified and provide other proper and suitable materials 

or articles at his own charge and cost. In the event of the failing to do so within a period specified 

by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 8.e. of the general condition of contract in section 

9 of tender document (for Compensation for delay) for this default. In such case the Engineer-in 

Charge may not accept the item of work at the rates applicable under the contract but may accept 

such items at reduced rates as the Engineer in charge may consider reasonable during the 

preparation of on account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work outright without any 

payment and/or get it and other connected and incidental items rectified, or removed and re-
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executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed 

in writing in respect of the same shall be final and binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard General 

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to 

why the contract should not be terminated.   

86. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant 

clauses in documents that form a part of contract as exercised or is exercisable in the event of any 

future case of default by the Contractor, he is declared liable to pay compensation amounting to 

the whole of his security deposit. The liability of the Contractor for past and future compensation 

shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he 

so desires, take possession of all or any tools and plant, materials and stores in or upon the work 

of site thereof or belonging to the Contractor or procured by him and intended to be used for the 

execution of the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current market rates to be 

certified by the Executive Engineer, may after giving notice in writing to the Contractor or his staff 

of the work or other authorized agent require him to remove such tools and plants, materials or 

stores from the premises within a time to be specified in such notice and in the event of the 

Contractor failing to comply with any such requisition, the Executive Engineer may remove them 

at the contractors expense of sell them by auction or private sell on account of the Contractor at 

his risk in all respects and certificate of the Executive Engineer as to the expense of any such 

removal and the amount of the proceeds an expense of any such sell be final and conclusive 

against the Contractor.  

87. No Claim to Any Payment or Compensation Or Alteration In Or Restriction Of Work  

(a) If at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should be 

suspended for any period or that the whole or part of the work should not be carried out, at all, he 
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shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice, 

the Contractor shall forthwith suspend or stop the work wholly or in part as required after having 

due regard to the appropriate stage at which the work should be stopped or suspended so as not 

to cause any damage or injury the work already done or endanger the safety thereof, provided 

that the decision of the Engineer as to the stage at which the work or any part of it could be or 

could have been safely stopped or suspended shall be final and conclusive against the contractor.  

The Contractor shall have no claim to any payment or compensation whatsoever by reason of or in 

pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment 

except to the extent specified hereinafter.  

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations 

under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior 

notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such 

intention and requiring the Engineering to record the final measurement of the work already done 

and to pay final bill. Upon giving such Notice, the Contractor shall be deemed to have been 

discharged from his obligations to complete the remaining unexecuted work under his contract. 

On receipt of such notice the Engineer shall proceed to complete the measurement and make 

such payment as may be finally due to the contractor within a period of 90 days from the receipt 

of such Notice in respect of the work already done by the contractor. Such payment shall not in 

any manner prejudice the right of the contractor to any further compensation under the 

remaining provisions of this clause.  

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 

days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the 

Engineer within 30 days of the resumption of the work after such suspension for payment of 

compensation to the extent of pecuniary loss suffered by him in respect of working machinery 

remained ideal on the site of on the account of his having an to pay the salary of wages and labour 

engaged by him during the said period of suspension provided always that the contractor shall not 

be entitled to any claim in respect of any such working machinery, salary or wages for the first 30 

days whether consecutive or in the aggregate or such suspension or in respect of any such 
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suspension whatsoever occasion by unsatisfactory work or any other default on his part, the 

decision of the Engineer in this regard shall be final and conclusive against the contractor.  

88. Contractor to supply equipment etc. required to carry out the work and is liable for damages 

arising for its non-provision  

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, and 

temporary works requisite or proper for the proper execution of the work, whether, in the original 

altered or substituted form and whether included in the specification of other documents forming 

part of the contract or referred to in these conditions or not and which may be necessary for the 

purpose of satisfying or complying with the requirements of the Engineer-In-Charge as to any 

matter as to which under these conditions is entitled to be satisfied, or which is entitled to require 

together with the carriage therefore to and from the work.  

The contractor shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other 

legal proceedings, that may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost which may be awarded in any such suit action 

or proceedings to any such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person.  

89. Prevention of Fire:  

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the Engineer In-charge. When such permit is given, and also in all cases when 

destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary 

measure to prevent such fire spreading to or otherwise damaging surrounding property. The 

Contractor shall make his own arrangements for drinking water for the labour employed by him.  

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour 

whether in or beyond the limits of BMC property including any damage caused by spreading the 

fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 

final and the contractor shall be bound to pay the amount of the assessed compensation on 
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demand failing which the same shall be recovered from the Contractor as damages or deducted by 

the Engineer In-charge from any sums that may be due or become due from BMC to contractor 

under this Contract or otherwise. Contractor shall bear the expenses of defending any action or 

other legal proceedings that may be brought to prevent the spread of fire and he shall pay any 

damages and costs that may be awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, 

notified by the contractor through the Engineer In-charge for his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance with all 

instructions and requirements of the Engineer In-charge.  

93. Safety and medical help:  

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help to 

any workmen who may suffer a bodily injury as a result of an accident. If such expenses are 

incurred by BMC, the same shall be recoverable from the contractor forthwith and be included 

without prejudice to any other remedy of BMC from any amount due or that may become due to 

the Contractor.  

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the use 

of persons employed on the site and shall maintain the same in condition suitable for immediate 

use at any time.  

(iii) The workers shall be required to use the safety equipment so provided by the contractor and 

the contractor shall take adequate steps to ensure the proper use of equipment by those 

concerned.  

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipment shall be provided and kept ready for use and all necessary steps shall be 

taken for the prompt rescue of any person in danger.  
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94. No compensation shall be allowed for any delay caused in the starting of the work on account 

of acquisition of land or in the case of clearance of works, on account of ant delay in according to 

sanction of estimates.  

95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer 

of BMC. Contractor shall see that mosquito genic conditions are created so as to keep vector 

population to minimum level. Contractor shall carry out anti-malaria measures in the area as per 

the guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in malaria 

incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the situation 

in addition to fine. 
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FRAUD AND CORRUPT PRACTICES 

 

· The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application 

without being liable in any manner whatsoever to the Applicant if it determines that 

the Applicant has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, 

if an Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the Bidding Process, such 

Applicant shall not be eligible to participate in any tender or RFQ issued by the 

Authority during a period of 

2 (two) years from the date such Applicant is found by the Authority to have directly 

or indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice, as 

the case may be. 

 For the purposes of this Clause , the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A.      “corrupt practice” means 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the actions of any person connected with the Bidding Process (for avoidance 

of doubt, offering of employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is or has been 

associated in any manner, directly or indirectly, with the Bidding Process or the 

LOA or has dealt with matters concerning the Concession Agreement or arising 
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there from, before or after the execution thereof, at any time prior to the expiry of 

one year from the date such official resigns or retires from or otherwise ceases to be 

in the service of the Authority, shall be deemed to constitute influencing the actions 

of a person connected with the Bidding Process); or save  and  except  as  permitted  

under  the  relevant  sub  clause,  engaging  in  any manner whatsoever, whether 

during the Bidding Process or after the issue of the LOA or after the execution of the 

Concession Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Concession Agreement, who at any time has 

been or is a legal, financial or technical adviser of the Authority in relation to any 

matter concerning the Project; 

B.      “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the Bidding 

Process; 

“Coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation 

or action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding 

Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  

understanding  or arrangement among Applicants with the objective of restricting 

or manipulating a full and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  

corrupt, fraudulent,      collusive, coercive or obstructive practices, in competing 

for or in executing the  Contract,  then  the  Employer  may,  after  giving  14  days’ 

notice  to  the  Contractor, terminate the Contractor's employment under the 

Contract and expel him from the Site, and the provisions of relevant Clause shall 
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apply as if such expulsion had been made. 

G. Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  

corrupt, fraudulent, collusive, coercive, or obstructive practice during the 

execution of the Works, then that employee shall be removed in accordance with 

relevant Clause. 

 

 

For the purposes of this Sub-Clause: 

i.      “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the 

procurement process or contract execution.   In this context, “public official” 

includes Financer staff and employees of other organizations taking or reviewing 

procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, 

that knowingly  or  recklessly  misleads,  or  attempts  to  mislead,  a  party  to  

obtain  a financial or other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of another 

party; 

v.      “coercive  practice”  is  impairing  or  harming,  or  threatening  to  impair  or  harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

vi. “obstructive practice” is  deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in  

order  to  materially  impede  the  Financier  investigation  into  allegations  of  a 

corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 
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intimidating  any  party  to  prevent  it  from  disclosing  its  knowledge  of  matters 

relevant to the investigation or from pursuing the investigation; or 

vii.     acts intended to materially impede the exercise of the Financer’s inspection and  

audit rights provided . 

viii.    “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. 

ix.     ”parties” refers to participants in the procurement process (including  public officials) 

attempting to establish bid prices at artificial, non-competitive levels. 

x.     a “party” refers to a participant in the procurement process or contract execution. 
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                    PRE-BID MEETING  
 

 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of three representatives of each Applicant shall be allowed to participate 

on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants shall be free to seek clarifications 

and make suggestions for consideration of the Authority. The Authority shall Endeavour to 

provide clarifications and such further information as it may, in its sole discretion, consider 

appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 

 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98 onwards until further instructions.  

2.  The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can 

be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 

branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that 

said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai 

limits and is liable to be on forced against the said branch of the Bank in case of default by 

the contractor/supplier furnishing the bankers Guarantee.  

 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 
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11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank of Commerce 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 W.S. Union Bank Ltd. 
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31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

 Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 
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52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 
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73 BanqueNationale de Paris. 

74 Barclays bank. 

75 W.S. Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the con-struction of 

_____________________________________________________  

____________________________________________________________________  

____________________________________________________________________  

i.  Notice inviting tender.  

ii.  Directions to tenderers (General and special)  

iii.  General condition of contract for Civil Works of the Municipal Corporation of Greater 

Mumbai as amended up to date.  

iv.  Relevant drawings  

v.  Specifications.  

vi.  Special directions  

vii.        Annexure A and B.  

viii.  Bill of Quantities and Rates.  

 

1A. I/We________________________________________________________  

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, named herein 

below, do hereby offer to  

………………………………………………………………………………………………………. 
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……………………………………………………………………………………………………….………………………………………………

………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates 

entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions 

which are not applicable).  

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details 

with the addresses, have not filled in this tender under any other name or under the name of any 

other establishment /firm or otherwise, nor are we in any way related or concerned with the 

establishment /firm or any other person, who have filled in the tender for the aforesaid work.”  

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, 

upon the terms and conditions, contained or referred to therein and in accordance with the 

specifications designs, drawings and other relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-(Rs. 

__________________________________________________________ )  

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for the execution of 

the works until notice of non/acceptance of this tender has first been communicated to me/us, 

and in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the 

offer constituted by this tender be-fore the date of communication to me/us of such notice of 

non/acceptance, which date shall be not later than ten days from the date of the decision of the 

Standing Committee or Education Committee of the Corporation, as maybe required under the 

Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).  
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5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date 

fixed for opening the same and not to make any modifications in its terms and conditions which 

are not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called upon to do 

so.  

c. I/we do not commence the work on or before the date specified by the Engineer in his work 

order.  

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the 

preparation, stamping and execution of the said contract.  

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and 

Steel Labour Board’ and fulfil all the obligatory provisions of Maharashtra Mathadi, Hamal and 

other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron 

and Steel unprotected workers Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner 

relating to any action, including forfeiture of deposit and blacklisting, for giving any information, 

which is found to be incorrect and against the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender is false or 

incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai for any such 

losses or inconvenience caused to the Corporation in any manner and will not resist any claim for 

such compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim 

in such case any amount by way of damages or compensation for cancellation of the contract 

given to me/us or any work assigned to me/us or is with-drawn by the Corporation,”  
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Address  

………………………………….  

…………………………….……  

Yours faithfully, 

 

Digital Signature of the Tenderer or the Firm 

1.……………………………………………….  

2.……………………………………………….  

3.……………………………………………….  

4.……………………………………………….  

       

Full Name and private residential address of all the partners constituting the Firm  

 

A/c No.  
       ............................................ 
 
1. ..........................................   Name of Bank 
 
2. ..........................................   ............................................ 
 
3. .........................................   Name of Branch 
 
4. .........................................   ............................................ 
 
5. .........................................   Vendor No.  
 

............................................ 
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AGREEMENT FORM 

Tender / Quotation dated ……………. 20…  

Standing Committee/Education Committee Resolution No. ……..……………………………….  

CONTRACT FOR THE WORKS …….…………………………………………..………..…………....................................... 

.............…………………………………………………………...………………………….…………………………………………………

…………………………...…………………………………………………  

This agreement made this day of ………… ……………………………. ……………… …………  

Two thousand .........................……………………....…..……..………..…………………………………………… Between 

.……...……………...………………………………………………….…………….………  

………………………………………………………..…………….…………………………..……..…  

inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… … 

…………………………………………………………………...………………………….……………  

in Bombay under the style and name of Messrs ……………………..……………………… 

……………………………………………………………...…………………………………………… (Hereinafter called “the 

contractor of the one part and Shri......................................................................……………………………… 

…………………………………………………………………………………….…………….……….  

the Joint Municipal Commissioner (SWM) (Jt. M.C.) (hereinafter called “the commissioner” in 

which expression are included unless the inclusion is inconsistent with the context, or meaning 

thereof, his successor or successors for the time being holding the office of Jt. M.C. (E,S.& P)of the 

second part and the Municipal Corporation of Greater Mumbai (hereinafter called “the 

Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 

completion and maintenance of the works described above and his ten-der has been accepted by 

the Commissioner (with the approval of the Standing Committee/Education Committee of the 

Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  

1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:-  

2) The following documents shall be deemed to form and be read and constructed as a part of this 

agreement viz.  



122 
 
 

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, 

complete and maintain the works in conformity in all respects with the provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works the contract sum, at times and in the manner prescribed by the 

contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 

herein to affixed (or have hereunto set their respective hands and seals) the day and year above 

written. Signed, Sealed and delivered by the contractors  

In the presence of  Trading under the name and style of  

Full Name  

Address  Contractors  

Signed by the Jt. M.C.  (SWM) in the presence 

of  

 

 

Ex. Eng. Tr.(W.S.)   Dy. Ch.E. (SWM) Tr.   Ch.E. (SWM)      Joint Municipal Commissioner (SWM)  

The Common seal of the Municipal Corporation of Greater Mumbai was hereunto affixed on the 

…………...... 20     in the presence of two members of the Standing Committee.  

1.  1.  

2.  2.  
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And in the presence of the Municipal Secretary  Municipal Secretary  
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Annexure “A” 

Name of Work:- Hiring of Skid Steer Loader Machines for collection of refuse at open dumps & 
                              GVPs in ‘N’ ward of eastern suburb for the period of 6 Months. 
  
1. The Engineer for this work:-        Ch. Engineer (SWM) / Dy.Ch.Eng. (SWM)Transport  

                                                                /Ex.Eng.Tr.(E.S.) 

2. Earnest Money Deposit  :- Rs. 26,000/- 

3. Contract Period    : 6 Months 
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commits 

himself to the following:-  

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BMC or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the Contract or any other Contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the Contract or any other 

Contract with the Government.  

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

officials of the BMC or their family members, agents, brokers or any other intermediaries in 

connection with the contract and the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the BMC as part of the business relationship, regarding plans, 
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technical proposals and business details, including information contained in any electronic data 

carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is 

divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

8.  The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding  anything  to  the 

contrary contained herein, the Authority may reject an Application without being liable in any 

manner  whatsoever  to  the Applicant  if  it  determines  that  the Applicant  has,  directly  or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein 

after respectively assigned to them: 

1. “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process; 

2. “Coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any persons 

participation or action in the Bidding Process; 

3. “Undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence the 

Bidding Process; or (ii) having a Conflict of Interest; and 

4. “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  

understanding  or arrangement among Applicants with the objective of restricting 

or manipulating a full and fair competition in the Bidding Process.    
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Signature of Tenderer/Bidder 

Annexure- C 
 

(On Rs. 500/- Stamp Paper) 
 
 

DECLARATION CUM INDEMNITY BOND 
 

I,                                            of                   , do hereby declared and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company                and there is no 

change in the contents of the certificates that are submitted at the time of registration. 

2.  I declare  that  I  _                        in  capaW.S.  as  

Manager/Director/Partners/Proprietors  of                       has not been charged with 

any prohibitory and /or penal action such as banning(for specific time or 

permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. forming 

part of tender and accordingly, I submit my offer to execute the work as per tender 

documents at the rates quoted by me in capacity as                              of                     . 

4. I further declare that if I am allotted the work and I failed to carry out the allotted 

work in accordance with the terms and conditions and within the time prescribed and 

specified, BMC is entitled to carry out the work allotted to me by any other means at my 

risk and cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non- 

availability of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on 

the day of commencement or with respect to the progress of the work in phases, as per 

the instructions of site in charge 
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Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 

 

THIS INDENTURE made this                             day of                        BETWEEN 

 

THE                                       BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 

deemed       to       include       its       successors       and       assigns)of       the       first       part 

 

inhabitants carrying on business at                                                                 in Mumbai under the style 

and name of Messer’s                                       (hereinafter referred to as 'the consultant') of the 

second part Shri. 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for 

the time being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter  referred to as 'the Corporation') of the fourth  

part  WHEREAS  the  consultants  have  submitted  to  the  Commissioner  tender  for  the 

execution                               of                               the                               work                               of 

''                                                                                                                 and   the   terms   of   such tender  

/contract  require  that  the  consultants  shall  deposit  with  the  Commissioner  as/contract 

deposit/   earnest   money   and   /or   the   security   a   sum   of   Rs._                          (Rupees 

                                    )AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner towards the 

Security - deposit to be taken under the contract and be redeemable by the consultants, if they 

shall duly and faithfully carry out the terms and provisions of such contract and shall duly satisfy 

all claims properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the consultants, 

the Bank with the consent and concurrence of the consultants has requested the Commissioner  to 

accept the undertaking of the Bank hereinafter contained, in place of the contractors depositing 
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with the Commissioner the said sum as earnest money and /or security as aforesaid AND 

WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW THIS 

AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to  the 

commissioner upon demand in writing , whenever required by him , from time to time , so to do 

,a sum not exceeding in the whole Rs.                          (Rupees                                      )under the 

terms of the said tender and /or the contract .The B.G. Is valid upto                     ”Notwithstanding 

anything what has been stated above, our liability under the above guarantee is restricted to 

Rs.           only and guarantee  shall  remain  in  force  upto                            unless  the  demand  or  

claim  under  this guarantee  is  made  on  us  in  writing  on  or  before                     _all  your  right  

under  the  above guarantee shall  be  forfeited  and  we shall  be  released  from  all  liabilities  

under  the  guarantee thereafter” 

 

IN WITNESS WHEREOF WITNESS(1) 

Name and address WITNESS(2) 

Name and                                             the duly constituted Attorney Manager address 

the Bank and the said Messer’s 

 

                                                                               (Name of the Bank) WITNESS(1) 

Name and address WITNESS(2) Name and 

For Messer’s 

Address have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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Annexure- D 

Rate Analysis 

To be filled in by the tenderer 

Item Description  

Sr. No. Description of rate 

analysis parameters 

Unit Quantity Rate Amount 

1      

      

2      

      

3      

      

4 Total of all components     

      

5 Overhead & profit      

6 Taxes  applicable if any     

      

7 Total Rate (4 + 5)     

      

8 Per unit rate     

 

Sign & seal of the Tenderer 
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Annexure E 

Irrevocable Undertaking. 

I Shri / Smt aged, years Indian Inhabitant. Proprietor / Partner / Director of 

M/s. _ ________________________  do hereby give Irrevocable undertaking 

as under: 

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any 

reduction in the rate on supply of goods or services or the benefit of input tax 

credit shall be mandatorily passed on to BMC by way of commensurate 

reduction in prices. 

2) I further say and undertake that I understand that in case the same is not 

passed on and is discovered at any later stage, BMC shall be at liberty to 

initiate legal action against me for its recovery including, but not limited to, an 

appeal to the Screening Committee of the GST Counsel. 

3) I say that above said irrevocable undertaking is binding upon me /my 

partners/ company/ other Directors of the company and also upon m/ our 

legal heirs, assignee, Executor, administrator etc. 

4) If I fail to compliance with the provision of the GST Act, I shall be liable for 

penalty/ punishment or both as per the provision of GST Act. 

Whatever has been stated here in above is true & correct to my/our own 

knowledge  & belief. 

Solemnly affirmed at Deponent 

Before me. 

This day of Interpreted Explained and Identified by me.   

             

 

Signature of authorized signatory of company 
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Annexure-G 

DETAILS OF SKID LOADERS IN COMMAND / OWNED 

 

Sr. 
No.  

Model 
/ Type  

Make Registration 
No. 

Whether 
owned 

Whether at 
command 

Total 

A B C D E F G(E+F) 

1       

2       

3       

4       

5       

6       

7       
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PROFORMAS 
PROFORMA – I 

 

 

Sr. 
No. 

Name of the 
Project 

Name of the 
Employer 

Stipulated 
Date of 

Completion 

Actual date 
of 

Completion 

Actual Cost 
of Work 

Done 

Actual 
Cost of 
work at 

compound 
rate of 

10% per 
annum 

1 2 3 4 5 6 7 

       

       

 

Note:- 

1. Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge /H.O.D./Competent Authority for each work should be annexed in the support 

of information furnished in the above proforma. 

1. Works shall be grouped financial year-wise. 
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PROFORMA – II 

Yearly turnover of works during last three years 

Sr. 
No. Financial Year 

Actual 
Turnover of 
the Works 

Updated value 
to current year 

Average of 
last three 

years 

Average of 
last three 
years at 

compound 
rate of 10% 
per annum 

Page No. 

1 2 3 4 5 6 7 

       

     

     

 

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers 

and shall be duly certified by Chartered Accountant. 
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PROFORMA III 

At least similar works as stated in Para “A” of Post Qualification 

Sr. 
No 

Name of 
the 

Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date of 
issue of 
Work 
Order 

Stipulated 
Date of 

Completion 

Actual date 
of 

Completion 

Remarks 
explaining 
reasons for 
the delay if 

any 
1 2 3 4 5 6 7 8 

        

        

 

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge 

/H.O.D./Competent Authority for each work should be annexed in the support of information 

furnished in the above proforma. 
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PROFORMA – IV 

 

Personnel 

Profile of Key Staff 

 

A detailed profile of the following key staff (minimum 2 in each category) is to be enclosed along 
with the Technical document (Bidder should take photocopies of this appendix and submit 
separate sheets for each of the key staff): 

 Supervisor 
 Driver  
 Operator  
 Mechanic 
 Labour 

 

The details to be furnished of the key staff are as follows: 

Sr. 
No. 

Post Name Qualification Work Experience 

  Prime Candidate / 
Alternative 

 No. of 
Years 

Name of projects 

1      

2      

3      

4      

 

Support team for          Days 

 

NOTE: Scanned Attested copies of qualification certificates and details of work experience shall 

be submitted/uploaded. 
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PROFORMA – V (Machinery) 

PROFORMA – VI/A 

Place 
Contract 
no. & date 

Name & 
Address of 
the 
employer 

Value of the 
contract in 
Rs. 

Scheduled 
date of 
completion 

Value of 
remaining 
work to be 
completed 

Anticipated 
date of 
completion 

       

 

PROFORMA – VI/B 

 

Description 
of work 

Place 

Name & 
Address of 

the 
employer 

Value of the 
contract in 

Rs. 

Time 
Period 

Date on which 
decision is 
expected 

Remarks 

       

 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge 

/H.O.D./Competent Authority for each work should be annexed in the support of information 

furnished in the above proforma. 
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PROFORMA – VII (Equipment Capability) 

I,                                            of                   , do hereby declared and undertake as under. 

1. Sufficient manpower and machinery would be utilised for timely delivery of the 
genuine material as per technical specification to the designated delivery address or 
as directed by BMC and under no circumstance any claim would be made regarding 
insufficient manpower and machinery during currency of the contract. 

 


