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E-TENDER   FOR 

Name of Work : Providing services of comprehensive operation & maintenance of 

departmental dewatering pumpset 1000 M³ / Hr capacity for diversion 

of Hali Ali Nalla Dry weather flow in sewer system. 

 

e-Tender No. : eT-19 of 2024-2025 , Tender ID .:2024_MCGM_11186415103 

 

 Due date:   Packet ‘A’ & ‘B’ – 06.12.2024  Packet ‘C’ –11.12.2024 

 Earnest Money Deposit : As per tender notice. 

 e-Tender price : As per tender notice. 
  

Prepared By 

Sd/- 
S.E.(O&M) Mech. SWD 

Sd/- 
A.E.(O&M) Mech. SWD 

 

                          Checked By                                                        Approved By 
 

  Sd/- 
 E.E.(O&M) Mech. SWD            

  Sd/- 
Dy.Ch.E.(O&M) SWD 

 
 

 
 

BID DOCUMENT 
Websitehttp://mahatenders.gov.in 

Office of: Chief Engineer (Storm Water Drains) 
Ground floor, Engineering Hub Building,  
Dr.E.Moses Road, Worli Naka, Worli, 
Mumbai- 400 018. 
E-mail: aeomcity10.swd@mcgm.gov.in  
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BRIHANMUMBAI MUNICIPAL CORPORATION 

No.: eT- 19   of 2024-25 (Tender ID.:2024_MCGM_ 1118641    ) 

Deputy Chief Engineer (Operation & Maintenance) Storm Water Drains 

E-TENDER NOTICE 

Subject:  Providing services of comprehensive operation & maintenance of 

departmental dewatering pumpset 1000 M³ / Hr capacity for diversion 

of Hali Ali Nalla Dry weather flow in sewer system. 

 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the 

aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. 

eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited 

Companies/Companies registered under the Indian companies’ act 2013 , the contractors registered 

with the Brihanmumbai Municipal Corporation (BMC)under category Mechanical /Electrical Class ‘B’ 

(as per new registration rules, 2016)and from the contractors/firms registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be allowed 

subject to condition that, the contractors who are not registered with BMC will have to apply for 

registering their firm within three month’s time period from the award of contract, otherwise their 

Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount equal to 

Registration Fee of respective class will be recovered as penalty. Bidding Process will comprise of 

THREE stages.  

The tender document can be downloaded from e-procurement system of Government of  

Maharashtra (Mahatenders)(http://mahatenders.gov.in).Also the tender notice can be viewed 

from BMC's portal (https://portal.mcgm.gov.in).  

Interested bidders should follow the manuals available on Mahatenders Portal 
http://mahatenders.gov.in. 

 

e-Tender No. Name of Work. Contract period. 

eT-19    of 2024-25 

 

 

Providing services of comprehensive 

operation & maintenance of 

departmental dewatering pumpset 

1000 M³ / Hr capacity for diversion 

of Hali Ali Nalla Dry weather flow in 

sewer system 

15.12.2024 to 20.05.2025 

or  312 shifts             
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In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with 

its Bid, an Earnest Money Deposit of (the "EMD") as per following , 

Sr. No. E.M.D  
(inRs.) 

Tender ID Scrutiny Fee (in Rs.) 

1 17,000 2024_MCGM_1118641 Rs.3,300 (GST 18% Extra) 

 

       The bidder shall pay Entire amount of EMD of Rs. 17,000.00 /- as shown in above table 

through payment gateways of GOM on URL https://mahatenders.gov.in. The bidders shall 

upload Scan copy of online paid EMD along with bid submission in packet A..The Bid shall be 

summarily rejected if it is not accompanied by the Earnest Money Deposit.  The e-tender is available on 

e-procurement system of Government of Maharashtra Mahatenders portal 

https://mahatenders.gov.inas mentioned in the Header Data of the tender. 

  The tender form can be downloaded from e-procurement system of Government of 

Maharashtra (Maha tenders) (https://mahatenders.gov.in). The tender fee of Rs. 3300/-               

(GST 18% Extra) as mentioned in header data shall be paid online and follow guidelines as 

per Circular no. CA/FRG/09 dt 04.10.2024. Tender fee is non refundable. 

As per THREE Packet systems, the document for Packet ‘A’ & ‘B’ is to be uploaded by the 

bidder in vendors’ document online in Packet A, B. Packet ‘A’, ‘B’ & ‘C’ shall be opened on dates as 

mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the 

time of opening of bids, in the office of Dy. Chief Engineer(O&M)S.W.D. The Packet ‘C’ shall be 

opened if bids submission in Packet ‘A’ & ‘B’ satisfies/includes all the requirements and same are found 

acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without 

assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If 

there are any changes in the dates the same will be displayed on e-procurement system of 

Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in) 

The Applicants interested for the above referred works may contact in Dy.Chief Engineer 

(O&M)S.W.D.’s office at the following address on any working day during office hours.   

Office of the 

Dy.Chief Engineer(O&M) Storm Water Drains, 

Storm Water Drains Workshop Premises, 

Opp. Madhani Ind. Estate, 

249-SenapatiBapatMarg, 

Dadar (W), Mumbai-400 028    

Phone – 022 2430 9817, 2430 9472 

   2432 7674, 2422 4556 

Fax – 022 2421 1225 

E-mail:aeomcity10.swd@mcgm.gov.in 
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The applicants may wish to visit the above office and can collect the information of the present 

status from the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above works, without assigning any reasons thereof. The information regarding above 

subject matter is available on e-procurement system of Government of Maharashtra (Mahatenders) 

(http://mahatenders.gov.in).  

 

Bidders are also advised to refer “Bidders Manual Kit” available athttps://mahatenders.gov.infor further 

details about the e-tendering process. 

For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-

2046934/22837339 from 11.30 AM to 5.00 PM on all working days . Email: support-eproc@nic.in  

      SD/- 

 

                        Sd/- 

                            Ex.Eng.(O&M)Mech  SWD 
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HEADER DATA 

Tender ID 2024_MCGM_1118641 

Name of Organization  Brihanmumbai Municipal Corporation 

Subject  Providing services of comprehensive operation & 
maintenance of departmental dewatering pumpset 
1000 M³ / Hr capacity for diversion of Hali Ali Nalla 
Dry weather flow in sewer system. 

Tender Fee  Rs. 3300/- ( GST 18% Extra) 

Bid Security Deposit / E.M.D. Rs. 17,000.00/- 

Date of issue and sale of tender  29.11.2024 from 11.00 Hrs 

Submission of Packet  A, B  & Packet C 

(Online)&(Receipt of Bid Security 

Deposit) 

05.12.2024 upto16.00 Hrs 

Pre-Bid Meeting Not Applicable 

Opening of Packet A 06.12.2024 after 16:01Hrs 

Opening of Packet B 06.12.2024 after 16:10 Hrs 

Tentative date for Opening of Packet C 11.12.2024 after 15:00 Hrs 

Address for Communication  Office of the 
Dy.Chief Engineer(O&M)Storm WaterDrains, 
Storm Water Drains WorkshopPremises, 
Opp. Madhani Ind. Estate, 
249-SenapatiBapatMarg, 
Dadar (W), Mumbai-400 028 

Venue of Opening of bid As above. 

Portal  http://mahatenders.gov.in 

This tender document is not transferable.  

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

          SD/- 
        
 
                         Sd/- 
                                        Ex.Eng.(O&M)Mech  SWD 
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A) Technical Capacity: 

a)  The tenderer (s) in their own name shall have satisfactorily executed the work of similar 

nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years 

ending last day of month previous to the one in which bids are invited as a prime Contractor 

(or as a nominated sub-Contractor, where the subcontract had involved similar nature of 

work as described in the scope of works in this bid document, provided further that all other 

qualification criteria are satisfied) 

1) Three similar completed works each of value not less than Rs.3.40 Lakhs 

OR 

2) Two similar completed works each of value not less than Rs. 4.25 Lakhs 

OR 

3) One similar completed work each of value not less than Rs.6.80 Lakhs. 

  The three packets A, B & C shall be submitted online up to the Tender End Date & Time 

mentioned as per tender specifications. 

The Bidder shall submit the certificate of satisfactory supply of said work from the user 

Department of BMC / Semi Govt. / Govt. / Public sector organization, failing which their offer 

shall be treated as non-responsive and their Packet ‘C’ shall not be opened. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

B) Financial Capacity: 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal to 

or minimum Rs.5.10 Lakhs for last 3 financial years. To ascertain this, tenderer(s) shall 

furnish /upload the financial statement (Audited balance sheet) duly certified by Chartered 

Accountant. The turnover can be enhanced by 10% every year to bring the present level.     

C) Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance works; 

similar work shall mean, completed the work of carrying out Hiring or Operation & 

Maintenance of dewatering pumps having capacity of min. 250 m3/hr and above during last 

7 Financial Years in Govt/ Semi-Govt/ Corporations /PSUs. The performance certificates for 

above works issued by the officer not below the rank of Executive Engineer shall be 

submitted.  

Municipal Commissioner of Greater Mumbai reserves right to accept any bid and annul 

the bidding process and/or reject all the bids at any time prior to award of the contract 
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without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 

inform the affected Bidder or Bidders of the grounds for the Employers action. 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10% per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

 

                                                                                   Sd/- 
                                                                                  Executive Engineer (O&M)Mech 

      Storm Water Drains 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal 

Corporation (BMC), hereafter also referred as “The Authority” or any of its employees or advisors, is 

provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms 

and conditions subject to which such information is provided.  

 

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible 

for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this 

e-tender. The assumptions, assessments, statements and information contained in this e-Tender 

may not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its 

own investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources.  

 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no representation 

or warranty and shall have no liability to any person, including any Applicant or Bidder, under any 

law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or otherwise 

for any loss, damages, cost or expense which may arise from or be incurred or suffered on account 

of anything contained in this e-tender or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the e-tender and any assessment, assumption, statement or 

information contained therein or deemed to form part of this e-tender or arising in any way with 

pre-qualification of Applicants for participation in the Bidding Process. The Brihanmumbai Municipal 

Corporation (BMC) also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any Applicant upon the statements contained in 

this e-tender.  

 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without 

being under any obligation to do so, update, amend or supplement the information, assessment or 

assumptions contained in this e-tender.  



13 

 

 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai 

Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids without 

assigning any reasons whatsoever.  

 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Brihanmumbai Municipal Corporation (BMC)shall not be liable in any manner whatsoever for the 

same or for any other costs or other expenses incurred by an Applicant in preparation or submission 

of the Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

4.1 Background: 

 

The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with 

a population of 1.24 Crores as per census of 2011. The metropolis accounts major 

portion of India’s international trade and government’s revenue, from being one of the 

foremost centres of education, science and technological research and advancement.  

 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to 

the cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal 

Corporation (BMC), hereafter called the “corporation”, the primary agency responsible 

for urban governance in Greater Mumbai.  

 

BMC (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change 

in time and living conditions to match with the urbanization, BMC has mainly focused in 

providing almost all kinds of engineering services viz, Hydraulics, storm water drain, 

sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services. Beside this, the BMC is also providing dedicated services in 

various segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses.  

BMC is an organization having different departments, right from engineering depts. 

to health depts. Moreover we have other dept. like education, market, fire brigade dept., 

Octroi and other such departments where quite a good number of staff members are 

working. 

 

4.2 Scope of work: The brief scope of work but does not limited to the following is as 

under: 

4.2.1 Providing the services of comprehensive operation and maintenance of departmental 

dewatering pumps of following capacities & number listed at Schedule-I of the tender 

booklet. 

4.2.2 To operate & maintain the above pumpsets during the period of 06 months & keep the 

pumpset in working condition all the time.  

4.2.3 Successful Contractor shall provide GI wire mesh surrounding for foot valve & suction 

portion of submersible pump of dewatering pump. This GI wire mesh/screen to be 

cleaned frequently.  
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4.2.4   The dewatering pump sets will be handed over to the contractor on as is where is basis. 

The successful bidder shall carry out necessary repairs and painting of dewatering 

pumpsets, repairs & painting of trailor & any maintenance work within 15 days after 

placement of work order in all respect. The Bidders are requested to inspect the 

dewatering pump sets at SWD Workshop before submitting their offer and to get fully 

acquainted with the repairs work required for dewatering pumpsets and scope of work 

involved in this O&M Contract. 

4.2.5 Successful Contractor shall have to arrange towing van/suitable vehicles for carrying/ 

transportation of pumps from one site to other. 
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E-TENDERING ONLINE SUBMISSION PROCESS 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 

applicable. 

 As per Circular Dir./IT/F-59 Dtd. 10.05.2023 Use of e-Procurement System of Gov. of 

Maharashtra (Mahatenders) for all tenders amounting more than 25 lakhs. in BMC instead of SAP 

SRM is made mandatory. Contractor has to enroll and obtain credentials for the same. 

Applicants/Bidders shall refer to bidder’s manual kit available on website https://mahatenders.gov.in 

for Bid-Submission. The detail guidelines for creation and submission of bid are available in the 

referred document  

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 

applicable 

(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it 

reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

I. Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links For this, the contractors can go 

through e-procurement system of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in). 

Special Instructions to the Contractors/Bidders for the e-submission of the bids online 

through this eProcurement Portal 

 

1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in 

the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after logging 

into the portal. The e-token may be obtained from one of the authorized Certifying Authorities such 

as eMudhra CA / GNFC / IDRBT / Mtnl Trustline / Safe Scrpt /TCS.   

2. Bidder then logs into the portal giving user id / password chosen during enrolment.   

3. The e-token that is registered should be used by the bidder and should not be misused by others.   
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4. DSC once mapped to an account cannot be remapped to any other account. It can only be 

Inactivated.   

5. The Bidders can update well in advance, the documents such as certificates, purchase order 

details etc., under My Documents option and these can be selected as per tender requirements and 

then attached along with bid documents during bid submission. This will ensure lesser upload of bid 

documents.   

6. After downloading / getting the tender schedules, the Bidder should go through them carefully 

and then submit the documents as per the tender document; otherwise, the bid will be rejected.   

7. The BOQ template must not be modified /replaced by the bidder and the same should be 

uploaded after filling the relevant coulmns, else the bidder is liable to be rejected for that tender. 

Bidders are allowed to enter the Bidder Name and Values only.   

8. If there are any clarifications, this may be obtained online through the eProcurement Portal, or 

through the contact details given in the tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online.   

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one document, 

they can be clubbed together.   

10. Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date 

and time for the tender.   

11. The bidder reads the terms and conditions and accepts the same to proceed further to submit 

the bids   

12. The bidder has to submit the tender document(s) online well in advance before the prescribed 

time to avoid any delay or problem during the bid submission process.   

13. There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth available at 

the client side at that point of time. In order to reduce the file size, bidders are suggested to scan 

the documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets 

reduced. This will help in quick uploading even at very low bandwidth speeds.   

14. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that 

he/she completes the Bid Submission Process. Bids which are not Frozen are considered as 

Incomplete/Invalid bids and are not considered for evaluation purposes.   
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15. In case of Offline payments, the details of the Earnest Money Deposit (EMD) document 

submitted physically to the Department and the scanned copies furnished at the time of bid 

submission online should be the same otherwise the Tender will be summarily rejected   

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues.   

17. The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system.   

18. At the time of freezing the bid, the eProcurement system will give a successful bid updation 

message after uploading all the bid documents submitted and then a bid summary will be shown 

with the bid no, date & time of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the bidder and then submitted.   

19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement 

as a token of the submission of the bid. The bid summary will act as a proof of bid submission for a 

tender floated and will also act as an entry point to participate in the bid opening event.   

20. Successful bid submission from the system means, the bids as uploaded by the bidder is 

received and stored in the system. System does not certify for its correctness. 

21. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected   

22. The time that is displayed from the server clock at the top of the tender Portal, will be valid for 

all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 

followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders should 

adhere to this time during bid submission.   

23. All the data being entered by the bidders would be encrypted at the client end, and the software 

uses PKI encryption techniques to ensure the secrecy of the data. The data entered will not be 

viewable by unauthorized persons during bid submission and not viewable by any one until the time 

of bid opening. Overall, the submitted bid documents become readable only after the tender opening 

by the authorized individual.   

24. During transmission of bid document, the confidentiality of the bids is maintained since the data 

is transferred over secured Socket Layer (SSL) with 256 bit encryption technology. Data encryption 

of sensitive fields is also done.   

25. The bidders are requested to submit the bids through online eProcurement system to the TIA 

well before the bid submission end date and time (as per Server System Clock). 

 The e-tender is available on NICs portal of Govt. of Maharashtra, 

https://mahatenders.gov.in, as mentioned in the Header Data of the tender.  The tenders duly filled 
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in should be uploaded and submitted online on or before the end date of submission. The Packet ‘A’, 

Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-table shown in the Header 

Data in the office of    Dy.Ch. E. (O&M)SWD   

 The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without 

assigning any reason at any stage. The dates and time for submission and opening the tenders are 

as shown in the Header Data. If there are any changes in the dates the same will be displayed on 

the NIC Portal https://mahatenders.gov.in.   

BARRING PHYSICAL SUBMISSIONS 

As the entire tendering procedure is online process, the physical submission of documents will  

not be entertained. 

 

Information Regarding Classes- 

 
 

Limits of cost of individual works, amount of solvency and amount of standing deposits prescribed 
for each Class of Mechanical &Electrical categories as per Registration rules2016 

 
 

Sr.No. Class of B.M.C. 
Registration 

Upper limit of cost of works 
for tendering 

Minimum solvency 
Rs.in Lakhs 

1 2 3 4 

 
1. 

 
A 

 
Without Limit 

 
8 

 
2. 

 
B 

 
Upto 25 Lakhs 

 
4 

 
3. 

 
B-1 

 
Upto 15 Lakhs 

 
3 

 
4. 

 
C 

 
Upto 10 Lakhs 

 
3 

 
5. 

 
D 

 
Upto 7.5 Lakhs 

 
1.5 

 
6. 

 
E 

 
Upto 2 Lakhs 

 
0.5 

 
 

 
 

 



22 

 

 

 

 
SECTION 6 

INSTRUCTIONS TO APPLICANTS  
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6.1 Scope of Application: 

 

The Authority wishes to receive Applications for Qualification in order to SELECT experienced 

and capable Applicants for the Bid Stage. 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering 

organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public 

Limited Companies/Companies registered under the Indian companies’ act 2013 , the contractors 

registered with the Brihanmumbai Municipal Corporation (BMC) under Mechanical/Electrical 

Category (class ‘B’ as per new registration rules 2016)and from the contractors/firms equivalent 

and superior classes registered in Central or State Government/Semi Govt. Organization/Central 

or State Public Sector Undertakings, will be allowed subject to condition that, the contractors who 

are not registered with BMC will have to apply for registering their firm within three months’ time 

period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money 

Deposit) will be forfeited/recovered and an amount equal to Registration Fee of respective class 

will be recovered as penalty Bidding Process will comprise of THREE stages.  

6.2 Eligibility Criteria:- 

 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following 

conditions of eligibility: 

 

A) Technical Capacity: 

 

a) The tenderer (s) in their own name shall have satisfactorily executed the work of similar 

nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years 

ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) 

 

1) Three similar completed works each of value not less than the value of Rs 3.40 Lakhs 
                                                       OR 

2) Two similar completed works each of value not less than the value of Rs.4.25 Lakhs 

                                                             OR 

  3) One similar completed work each of value not less than the value of Rs.6.80 Lakhs 

  

The three packets A, B & C shall be submitted online up to the Tender End Date & Time 
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mentioned as per tender specifications. 

The Bidder shall submit the certificate of satisfactory supply of said work from the user 

Department of BMC / Semi Govt. / Govt. / Public sector organization, failing which their 

offer shall be treated as non-responsive and their Packet ‘C’ shall not be opened. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

B) Financial Capacity: 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal 

to or minimum Rs.5.10 Lakhs for last 3 financial years. To ascertain this, tenderer (s) shall 

furnish /upload the financial statement (Audited balance sheet) duly certified by Chartered 

Accountant. The turnover can be enhanced by 10% every year to bring the present level. 

 
C) Similar Experience: 
 

     For assessing the technical capacity of Regular, Routine and Maintenance works; similar 

work shall mean, completed the work of carrying out Hiring or Operation & Maintenance of 

dewatering pumps having capacity of min. 250 m3/hr and above during last 7 Financial 

Years in Govt/ Semi-Govt/ Corporations /PSUs. The performance certificates for above 

works issued by the officer not below the rank of Executive Engineer shall be submitted. 

      Municipal Commissioner of Greater Mumbai reserves right to accept any bid and annul 

the bidding process and/or reject all the bids at any time prior to award of the contract 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation to 

inform the affected Bidder or Bidders of the grounds for the Employer's action. 

      The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

 

D) Bid Capacity: (DELETED) 

E) Equipment Capabilities as required: (DELETED) 

F) Technical Personnel: (DELETED) 
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F) 
Time Period of Contract : Total 312 shifts (The contract period shall be i.e 15.12.2024 to 

15.05.2024) 

  

G) Contract Execution: 

 

All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time a penalty of Rs.5000/- per day will be applicable to the contractor. All contract documents 

need to be duly affixed with stamp duty properly signed along with evidence/proof of payment of 

security/contract deposit/ within 30 days from the date of letter of acceptance received by him. 

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date 

of issue of Letter of Acceptance, the Tenderer / Contractor already accepted shall be considered 

as cancelled and legal steps will be taken against the contractor for recovery of the amounts. 

I) On award of contract, the tenderer will have to pay security/contract deposit equal to 2% of total 

contract cost for due fulfillment of contract. The contractor shall submit security deposit @ of 2% 

of total contract cost of for faithful completion of contract. The security deposit can be paid by 

demand draft  from approved bank of B.M.C. in the prescribed format on min. Rs.500/- legal 

stamp paper as per BMC procedure. Security deposit will be refunded to the contractor after 

successful completion of contract period and handing over of pumps to BMC.  

J) Action when whole of security deposit is forfeited:  

In any case in which under any Clause of this contract, the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit whether paid 

in one sum or deducted by instalments or in the case of abandonment of the work owning to 

serious illness or death of the contractor or any other cause, the Engineer on behalf of the 

Municipal Commissioner shall have power to adopt any of the following process, as he may deem 

best suited to the interest of BMC – 

 a) To rescind the contract (for which recession notice in writing to the contractor under the head 

of Executive Engineer shall be conclusive evidence) and in that case, the security deposit of 

the contract shall stand forfeited and be absolutely at the disposal of BMC.  

 b) To carry out the work or any part of the work departmentally debiting the contractor with the 

cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done. 

To carry out the work or any part of the work departmentally debiting the contractor with the 

cost of the work, expenditure incurred on tools and plant, and charges on additional 
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supervisory staff including the cost of work charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done 

Departmentally in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value of the work 

so done departmentally shall be final and conclusive against the contractor. 

 c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost of 

the work executed by the new contract agency will be debited to the contractor and the value 

of the work done or executed through the new contractor shall be credited to the contractor 

in all respects and in the same manner and at the same rates as if it had been carried out by 

the contractor under the terms of his contract. The certificate of the Executive Engineer as to 

all the cost of the work and other expenses incurred as aforesaid for or in getting the un-

executed work done by the new contractor and as to the value of the work so done shall be 

final and conclusive against the contractor. In case the contract shall be rescinded under 

Clause 

 (a) above, the contractor shall not be entitled to recover or be paid any sum for any work 

there for actually performed by him under this contract unless and until the Executive 

Engineer shall have certified in writing the performance of such work and the amount payable 

to him in respect thereof and he shall only be entitled to be paid the amount so certified. In 

the event of either of the courses referred to in Clause (b) or (c) being adopted and the cost 

of the work executed departmentally or through a new contractor and other allied expenses 

exceeding the value of such work credited to the contractors amount of excess shall be 

deducted from any money due to the contractor, by BMC under the contract or otherwise, 

howsoever, or from his security deposit or the sale proceeds thereof provided, however, the 

contractor shall have no claim against BMC even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost of such work and allied 

expenses, provided always that whichever of the three courses mentioned in clauses (a), (b) 

or (c) is adopted by the Executive Engineer, the contractor shall have no claim to 

Compensation for any loss sustained by him by reason of his having purchase or procured 

any materials or entered in to any engagements or made any advance on account of or with a 

view to the execution of the work or the performance of the contract. 

 

 

K) Contract may be rescinded and security deposit forfeited for bribing a public officer or 
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if contractor becomes insolvent. 

 If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition 

with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or offered 

by the contractor or any of his servants or agents through any public officer, or person in the 

employ of BMC/Govt. in any way relating to his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract the Engineer In-

charge may thereupon, by notice in writing rescind the contract and the Security Deposit of the 

Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC and the same 

consequences shall ensure as if the contract had been rescinded under above clause J hereof; 

and in addition the contractor shall not be entitled to recover or be paid for any work therefore 

actually performed under the contract. 

 

6.3 Submission of Tenders: 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents. 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in packet ‘A’. 

a) The tenderers shall pay the E.M.D. online. The acknowledgement slip/screen shot of online 

payment of E.M.D. shall be uploaded in packet ‘A’. 

 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs.4 lakhs required 12 

months prior to date of submission of e-tender, as governed by Registration Rules in force for 

respective Class of Contractor for Civil and M&E works.  

 
c) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of 

Hindu undivided Family, firms, private limited companies, registered co-operative societies, 

partners of partnership firms and at least two Directors, if number of Directors are more than 

two in case of Private Limited Companies, as the case may be. However, in case of Public 

Limited companies, Semi Government Undertakings, Government Undertakings, no 'PAN' 

documents will be insisted. 

 d) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC. 

 

e) Certificate of GST Registration. 
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The bidders shall categorically provide their Email-ID in packet ‘A’. 

 

 

NOTE: 

If the tenderer (s) withdraw tender offer during the tender validity period, his entire E.M.D shall 

be forfeited. 

  If it is found that the tenderer has not submitted required documents in Packet “A” then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance required to 

be made within a time period of three working days otherwise they will be treated as non-

responsive. 

  PACKET-B 

 
The Packet ‘B’ shall contain scanned certified copies of the following 
documents – 

 

1. BMC’s e-Tender Document duly filled & signed. This document shall be downloaded 

from the Portal & uploaded by filling the Schedule of technical particulars 

i) Tender form,  

ii) Appendix-I & Appendix-II  

iii) Various  schedules such as 

a) Schedule of Tenderer’s information 

b) Experience Details 

c) Schedule of technical particulars 

and round sealing & signing these pages only. 

 

2.     For assessing the technical capacity of Regular, Routine and Maintenance works; 

similar work shall mean, completed the work of carrying out Hiring or Operation & 

Maintenance of dewatering pumps having capacity of min. 250 m3/hr and above 

during last 7 Financial Years in Govt/ Semi-Govt/ Corporations /PSUs. The 

performance certificates for above works issued by the officer not below the rank of 

Executive Engineer of BMC shall be submitted. 

 

 A) I ) Technical Capabcity: 

 

a) The tenderer (s) in their own name shall have satisfactorily executed the 

work of similar nature in BMC /Semi Govt. /Govt. & Public Sector 

Organizations during last seven (7) years ending last day of month 

previous to the one in which bids are invited as a prime Contractor (or as a 
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nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, 

provided further that all other qualification criteria are satisfied) 

 

 

i) Three similar completed works each of value not less than the value of               

Rs.3.40 Lakhs 

                                                         OR 

ii) Two similar completed works each of value not less than the value of         

Rs. 4.25 Lakhs 

OR 

iii) One similar completed work each of value not less than the value of              

Rs. 6.80 Lakhs 

 

      The three packets A, B & C shall be submitted online up to the Tender End 

Date & Time mentioned as per tender specifications. 

The Bidder shall submit the certificate of satisfactory supply of said work  

from the user Department of BMC / Semi Govt. / Govt. / Public sector 

organization, failing which their offer shall be treated as non-responsive and 

their Packet ‘C’ shall not be opened. 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of applications 

for tenders. 
 

 B) Financial Capacity: 

Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ equal to or minimum Rs.5.10 Lakhs for last 3 financial years. 

To ascertain this, tenderer(s) shall furnish /upload the financial statement 

(Audited balance sheet) duly certified by Chartered Accountant. The 

turnover can be enhanced by 10% every year to bring the present level. 

3. 

 

The Annexure – C  (DECLARATION CUM INDEMNITY BOND) on Rs. 500/- stamp paper 

as per format attached with tender. 
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4. 

The bidder shall submit valid registration certificate under E.S & M.P., Act 1952, if 

tenderer has more than 20 employees/persons on his establishment, to BMC as and 

when demanded. In case if the successful bidder has less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that 

effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

 

5. 

The bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the 

tenderer has more than 10 employees /persons on his establishment (in case of 

production by use of energy) and 20 employees/persons on his establishment (in 

case of production without use of energy) to BMC as and when demanded. In case of 

less employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/I/65 

of 30.03.2013. 

 

6. BMC registration Certificate, if the firm is registered with BMC, if applicable. 

  

7. 

They shall submit an undertaking on Rs.500/- stamp paper stating that they are 

paying their staff as per Minimum Wages Act-1948, revised by the GOM and adapted 

by BMC from time to time. 

 

8. 
The bidder shall duly stamp, sign & upload Annexure- B (Pre-Contract Integrity Pact). 

 
 

  

Note: If it is found that the tenderer has not submitted required documents in Packet “B” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance required 

to be made within a time period of three working days otherwise they will be treated as non-

responsive. 

PACKET – C 

 The rates shall be filled in online tender. (There is no separate provision to quote rates in 

physical form, this is a part in Header Data of online Tendering). For Packet ‘C’ tenderer(s) will 

fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes the rates. 

Interested bidders should follow the manuals available on Mahatenders Portal 
http://mahatenders.gov.in for submission of Packet ‘C’ 

            Note:  

1. In case of rebate / premium 15% and above as quoted by tenderer, the rate 
analysis of major items shall be submitted by L1 and L2 bidder after demand 
notification by e-mail to bidders by concerned Dy.Ch.Eng(SWD) office. The 
format for rate analysis is annexed at Annexure D. 
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2. Rate analysis in prescribed format shall be submitted via e-mail/online within 3 
working days from the date of communication on e-mail to submit rate analysis. 

3. If the rate analysis submitted by bidder is found unjustified, offer will be 
treated as non responsive  

4. The contract will be awarded to lowest  responsive bidder. 

 BID SECURITY OR EMD: 

1. The Bidder shall furnish, as part of the Bid, Bid Security/EMD, via online payment 

gatway mode  in the amount specified in the Bid Header Data. The information of e-

payment gatway is available on e-tendering website http://mahatenders.gov.in.  

2. The bidder shall pay the EMD amount through payment gateways of GoM on URL 

https://mahatender.gov.in.  

3. Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.  

4. The Bid Security of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and furnished the required Security Deposits. Except the 

successful bidder all other unsuccessful bidders 100% EMD paid online will be 

refunded.  

5. In case, the successful bidder becomes non-responsive or successful bidder 

withdraws the bid or is un-willing to extend the bid validity period, in such 

circumstances, if L2 bidder is agreeable to extend the bid validity period and ready 

to deposit the requisite amount of bid security/EMD and ASD to the department 

within the stipulated time period i.e. 15 days, the department will process further 

as per normal procedure. 

6.4 The Bid Security/EMD may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the 

bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

1. Sign the Agreement; and/or 

2. Furnish the required Security Deposits. 

6.5  The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered as 

‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall 
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be taken by the registration cell with due approval of the concerned AMC.  

6.6 No rejections and forfeiture shall be done in case of curable defects. For non-curable defects the 

bid will be liable for rejection. 

 Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i) Valid Registration Certificate 

ii) Valid Bank Solvency 

iii) Sales Tax Registration Certificate (VAT) 

iv) Certified Copies of PAN documents and photographs of individuals, owners, etc 

v) Partnership Deed and any other documents 

vi) Undertakings as mentioned in the tender document. 

vii) GST certificate 

Vii)Wrong calculation of Bid Capacity 

 

6.7 Non-curable Defect shall mean 

b) In-adequate submission of EMD/ASD amount, 

c) In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

c) No proper submission of experience certificates and other documents, etc. 

 

6.8 BID VALIDITY:  

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline 

date for bid submission specified in Bid Heater Data. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the bidders may extend the period of validity for a specified additional period. The request 

and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his Bid Security. A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension. 

 

 
SECURITY DEPOSIT AND PERFORMANCE GUARANTEE: 
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6.10 A) Security Deposit 

The security deposit shall mean and comprise of  

I) Contract Deposit and  

II) Retention Money.  

I) Contract Deposit –  

On award of contract, the tenderer will have to pay security/contract deposit equal to 2% of 

total contract cost for due fulfillment of contract. 

II)Retention Money– (DELETED) 

 B) Additional Security Deposit-(DELETED) 

 C) Performance Guarantee- (DELETED) 

 Note: Contract sum shall mean amount after application of rebate/premium as 

quoted by the contractor with contingencies only and excluding price variation. 

 D) Refund of Security Deposit- 

 

 I. Refund of Contract Deposit : 

On award of contract, the tenderer will have to pay security/contract deposit equal to 2% of total 

contract cost for due fulfillment of contract. 

The security deposit can be paid by cash / pay order / demand draft / bank guarantee in the 

prescribed format. Security deposit will be refunded to the contractor after successful 

completion of the contract period and handing over of the machine to B.M.C. 

 II. Refund of Retention Money (Not applicable for this tender) 

One-half (50%)of the Retention Money shall be released within 30 days of issue of ‘Certificate of 

Completion’ with respect to the whole of the Works. In the event the Engineer issues a Taking-

over Certificate for a section or part of the Permanent Works, only such proposition thereof as 

the Engineer determines (having regard to the relative value of such section or part of the 

Works) shall be considered by the Engineer for payment to the Contractor. The balance Retention 

Money shall be released within 30 days after completion of 3rd year of DLP (in case of 5 years 

DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) provided 

that the Engineer is satisfied that there is no demand outstanding against the Contractor. In the 

event of different Defects Liability Periods have been specified or become applicable to different 

sections or parts of the Permanent Works, the said moneys will be released within 30 days on 

expiration of the latest of such Defects Liability Periods. Payment of the above mentioned 50% is 

exclusive of the amounts to be withheld as stated in and that amount shall be paid as per 

condition stated therein. 
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 III. Refund of Additional Security Deposit- (Not applicable for this tender) 

 The additional security deposit shall be released within 30 days of issue of ‘Certificate of 

Completion’ with respect to the whole of the Works. In the event the Engineer issues a Taking-

over Certificate for a section or part of the Permanent Works, only such proposition thereof as 

the Engineer determines (having regard to the relative value of such section or part of the 

Works) shall be considered by the Engineer for payment to the Contractors. 

 

 IV. Refund of Performance Guarantee - (Not applicable for this tender) 

The Deposit on account of performance guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject finalization of final bill whichever is later and 

no recoveries are pending against the said work, provided that the Engineer is satisfied that 

there is no demand outstanding against the Contractor. 

Summary of time of Refund of deposit is tabulated as follows 

a) Time of Refund for works having 5 years DLP 

Deposits refunded after 
completion 

After Completion of 
DLP  

ASD  CD 

b) Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after 

completion 

After Completion of DLP  

ASD  CD  

 

 *Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining 

Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months 

from the completion of defect liability period/ warranty period.  

 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization.  

Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign 

banks operating under Reserve Bank of India regulations located in Mumbai upto Virar & 

Kalyan. List of approved Banks is appended at the end of Instructions to Bidders (ITB). The 

Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be 

accepted only if the said Bank Guarantee is countersigned by the Manager of a Regional 
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Branch of the same bank within the Mumbai City Limit categorically endorsing thereon that 

the said Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank itself 

within Mumbai Limits and is liable to be enforced against the said Branch of the Bank or the 

bank itself in case of default by the Contractors furnishing the Bank Guarantee. The Bank 

Guarantee shall be renewed as and when required and/or directed from time to time until the 

Contractor has executed and completed the works and remedied any defects therein. 

 

 Legal + Stationary Charges: (As per applicable circular): Successful tenderer shall pay 
the Legal Charges +Stationary charges as per Circular no.26206 of Legal Department; 
Dtd.31.08.2023. 
 
 

Contract Cost Charges in Rs. 

Rs.50,000/- Nil 

Rs. 50,001/- to 1,00,000/- 

0.10% of Contract cost (Rounded off in proportion of 

100) plus 18% GST (Minimum charges of Rs.1,000 plus 

18% GST and 

Maximum charges of Rs.10,000/- plus 18% GST) 

Rs.1,00,00,001 to 

Rs.10,00,00,000/- 

Rs.10,000/- for Contract cost upto Rs.1,00,00,000/- 

plus for higher amount than Rs.1,00,00,000/-; 0.05% 

of Contract cost (Rounded off in proportion of 100) plus 

18%GST is charged. 

Rs.10,00,00,001/- to 

onwards Contract 

cost 

Rs.55,000/- for Contract cost upto  Rs.10,00,00,000/- 

plus for higher amount than Rs.10,00,00,000/-; 0.01% 

of Contract cost (Rounded off in proportion of 100) plus 

18% GST is charged. 

  

 The tenderers are requested to note that stationary charges as given in the table above will 

be recovered from the successful tenderer for supply of requisite prescribed forms for 

preparing certificate bills in respect of the work. 

 E) Stamp Duty: (As per applicable circular): 

 It shall be incumbent on the successful tenderer to pay stamp duty on the contract.   

As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labour or services 

involving transfer of property in goods (whether as goods or in some other form) in its 

execution and includes a sub-contract, as under 
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 (a) Where the amount or value 

set forth in such contract 

does not exceed rupees ten 

lakh. 

Five hundred rupees  
 

(b) Where it exceeds rupees ten 

lakhs 

Five hundred rupees plus 0.1% of the amount 

above rupees ten lakh subject to maximum of 

rupees twenty five lakhs. 

 

(C) Bank Guarantee As per article 54 read with 40(b) of stamp 

duty act, stamp duty of 0.5% will be 

applicable to the all bank guarantee submitted 

also which are required to be renewed after 

expiry of time period. 
 

  
i. The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 days 

from the date of issue of LOA and the same should be adjudicated for payment of Stamp 

Duty by the successful bidder.  

 

ii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by 

two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” 

within 15 days from intimation thereof. 

All legal charges and incidental expenses in this respect shall be borne and paid by the successful 

tenderer. 

 IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in absence 

of which the information uploaded will be considered as baseless and not accepted for 

qualification criteria. All the documents shall be uploaded with proper pagination. The page 

No. shall be properly mentioned in the relevant places. The information shall be uploaded 

in the sequence as asked for with proper indexing etc. The Bidder shall be fully responsible 

for the correctness of the information uploaded by him.  

i) Interested bidders should follow the manuals available on Mahatenders Portal 

http://mahatenders.gov.in. 

 Any queries or request for additional information concerning this TENDER shall be submitted 

by e-mail to aeomcity10.swd@mcgm.gov.in 

The subject shall clearly bear the following identification / title: "Queries / Request 
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for Additional Information: TENDER for  Providing services of comprehensive 

operation & maintenance of departmental dewatering pumpset 1000 M³ / Hr 

capacity for diversion of Haji Ali Nalla Dry weather flow in sewer system.      

 Any changes in mail ID will be intimated on the portal 

 In case of Equal rates of lowest bidders (L1), the allotment of work shall be done by giving 48 

hrs (2 working days) from the day of opening of Packet C on same BID-Document number for 

re-quoting and such development needs to done by IT department in B.M.C.’s SRM system. 

Till such development is made; ‘Sealed Bids’ shall be called from the bidders quoting the same 

rates i.e. L1. 

 2. In case of equal rates of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by Ch.Eng.(SWD). The bidder shall 

need to submit the additional ASD if applicable within 7 days after receipt of notification 

issued by Chief Engineer (SWD). Also, the Performance Guarantee if applicable shall be 

paid in 15 days after receipt of Letter of Acceptance. 

3. The payment (in Indian Rupees only) shall be made within 30 days from the submission of 

the bills, subject to verification and satisfactory test of the work carried out.  

4. The standard General Conditions of contract is available on BMC Portal. 

5. Joint Venture is not allowed. 

6. Anti Profiteering Clause :- In section 171 of CGST Act, 2017, any reduction in rate of tax 

on supply of goods or services or the benefit of input tax credit shall be mandatorily 

passed on to BMC by way of commensurate reduction in prices. 

7. Penalty: - As per specifications of tender and GCC. 

8. The Contractor shall pay minimum wages as fixed under the law; remit the amount of 

Provident Fund in the Provident Fund department. The contractor shall submit all the 

related documents to BMC as & when asked for. 
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SECTION  7 

SCOPE OF WORK  
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Providing services of comprehensive operation & maintenance of departmental 
dewatering pumpset 1000 M³ /Hr capacity for diversion of Hali Ali Nalla dry weather flow 
in sewer system. (01 No). 
 

a To operate & maintain the above pump sets during contract period & keep the pump 
sets in working condition all the time. 
 

b To provide chowkey for pump as per specifications. 
 

The detailed scope of work is mentioned in Section 10. 
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SECTION 8 

BILL OF QUANTITIES 
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PACKET ‘C’ 

 

Sub:- Providing services of comprehensive operation & maintenance of departmental 
dewatering pumpset 1000 M³ / Hr capacity for diversion of Hali Ali Nalla Dry weather flow in 
sewer system 

Sr. 
No. 

Description of work Qty. 
(No of shifts) 

Rate     
per shift 

 

Amount  
 

1 

Providing services of 
comprehensive operation & 
maintenance of departmental 
dewatering pumpset 1000 M³ / Hr 
capacity for diversion of Hali Ali 
Nalla Dry weather flow in sewer 
system 

 

312 XXXX XXXX 

 
Total in Rs. Including all taxes ( Excluding GST) XXXX 

 

Note: Please do not fill rates here. This is for guidelines only. The rates are to be filled 

online only in the “ITEM DATA‟ of the tender e-procurement system of Government of  Maharashtra 

(Mahatenders) (http://mahatenders.gov.in) 

 

Tenderer's signature & office stamp 

  Trading under the name & style of 
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SECTION 9 

GENERAL CONTRACT CONDITIONS 

                                           (To the extent applicable) 
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1. Definitions 
 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of  

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement 

if any, executed between the Contractor, Commissioner and the Corporation together with 

the documents referred to therein including these conditions and appendices and any 

special conditions, the specifications, designs, drawings, price schedules, bills of quantities 

and schedule of rates. All these documents taken together shall be deemed to form one 

Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor 

to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as may be 

made under the provisions hereinafter contained. 

Note :  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalization of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderers 

for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and acceptedby the 

Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai /  

Municipal Commissioner for Greater Mumbai, for the time being holding the said office 

and also his successors and shall also include all “Additional Municipal Commissioners, 

Director (Engineering Services & Projects)” and the Deputy Municipal Commissioner, to 

whom the powers of Municipal Commissioner,  have  been  deputed  under  Section 56  and 

56B  of  the  Mumbai  Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / 

Ch.Eng. and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the 

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer or any other competent person appointed by the employer and notified 

in writing to the Contractor to act in replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required 

for theexecution and completions of the Works and the remedying of any defects therein, 

but do not include plant material or other things intended to form or forming part of the 

Permanent Works. 
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The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the construction works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or through 

which the permanent works or temporary works are to be executed and any other lands 

and places provided by the Municipal Corporation for working space or any other purpose as 

may be specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and 

are reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or 

approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date 

when the Contractor shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the construction work and/or routine maintenance 

in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  
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ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer. 

 

The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to construct, install, maintain, and turn over to the Employer. Routine 

maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a competent 

court in the City of Mumbai only. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless specifically 

defined. The Engineer will provide instructions clarifying queries about these Conditions of 

Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following documents: 

 (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) 

Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General 

Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, 

and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, 

if the Engineer is required under the rules and regulations and orders of the Employer to 

obtain prior approval of some other authorities for specific actions, he will so obtain the 

approval, before communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 
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4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer  

shall be sent on the address or contact details given by the Contractor of Bid.  The 

address and contact details for communication with the Employer/ Engineer shall be as per 

the details given in Contract Data. Communications between parties that are referred to in 

the conditions shall be in writing.  The Notice sent by facsimile (fax) or other electronic 

means shall be effective on confirmation of the transmission.  The Notice sent by 

Registered post or Speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract 

price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in 

the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in 

the Contract. 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relationship between the sub-contractor and the BMC and shall not relieve the 

Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer whether, 

a. the circumstances warrant such sub-contracting; and 
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b. the sub-Contractor so proposed for the Work  possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may modify 

the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including  movement  of  vehicles  and  equipment  of  other  Contractors  till  the 

completion of the Works. 

8. Personnel 

8.1. The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of 

technical personnel only if their relevant qualifications and abilities are substantially 

equal to those of the personnel stated in the Contract Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations.  The Engineer shall have authority to remove, or 

cause to be removed, any person employed on the site or works, who carries out duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, 

health or the protection of the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering  Department  of  the  BMC /State  Government  and  has  either  not 

completed two years after the date of retirement or has not obtained BMC/State 

Government’s permission to employment with the Contractor. 
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9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot, commotion or disorder (unless restricted to the 

Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 

than the Contractor’s design. 

11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 

the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in 

the amounts and deductibles stated in the Contract Data for the following events which are 

due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  
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12.5. If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid, from payments otherwise due to the 

Contractor or if no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information 

available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender) 

15.1. The Contractor shall construct, and install and maintain the Works in accordance with 

the Specifications and Drawings and as per instructions of the Engineer. 

15.2. The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium input of machinery required to ensure the quality of works as per 

specifications.  The Contractor shall deploy the equipment and machinery as required in the 

contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods 

of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  

abide at all times by all existing enactments on environmental protection and rules  

made there under, regulations, notifications and byelaws of the State or Central  

Government, or local authorities and any other law, bye-law, regulations that may be  

passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  

Government or the local authority. Salient features of some of the major laws that  

are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of 
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water. ‘Pollution’ means such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any sewage or trade 

effluent or of any other liquid, gaseous or solid substance into water (whether directly or 

indirectly) as may, or is likely to, create a nuisance or render such water harmful or 

injurious to public health or safety, or to domestic, commercial, industrial, agricultural or 

other legitimate uses, or to the life and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the 

atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 

(including noise) present in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and improvement 

of environment and for matters connected therewith, and the prevention of hazards to 

human beings, other living creatures, plants andproperty. ‘Environment’  includes  water,  

air  and  land  and  the  interrelationship which exists among and between water, air and 

land, and human beings, other living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto.  

Hazardous substance means  any  substance  or  preparation  which  is  defined  as  

hazardous substance under the Environment (Protection) Act 1986, and exceeding such  

quantity  as  may  be  specified  by  notification  by  the  Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 

16.1. The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works and Routine Maintenance, if specified in the tender, inaccordance with the 

Programme submitted by the Contractor, as updated with the approval of the Engineer, 

and complete them by the Intended Completion Date. 

17. Approval by the Engineer:- 

17.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 
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17.3. The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety:- 

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He shall 

comply with all applicable safety requirements and take care of safety of all  

persons entitled to be on the site and the works. He shall use reasonable efforts to  

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3. First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 
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ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 or 

more. 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer 

of such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 

20.1. The Employer shall handover complete or part possession of the site to the Contractor 7 

days in advance of construction programme.  At the start of the work, the Employer 

shall handover the possession of at-least 75% of the site free of all encumbrances, the 

remaining 25 % of the possession as per contractor’s construction programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer 

and any person/persons/agency authorized by: a. The Engineer b. The Employer or 

authorized by the Employer. 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 

Corruption’, which provides, inter alia, that acts intended to materially impede the 
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exercise of the inspection and audit rights provided for under  the Clause & constitute a 

obstructive practice subject to contract termination 

22.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make  

and issue such further drawings and to give such further instructions and directions as may  

appear to him necessary or proper for the guidance of the contractor and the good and  

sufficient execution of the works according to terms of the specifications and Contractor  

shall receive, execute, obey and be bound by the same, according to the true intent and  

meaning thereof, as fully and effectually as though the same had accompanied or had been  

mentioned or referred to in the specification, and the Engineer may also alter or vary the  

levels or position of nature of works contemplated by the specifications, or may order any  

of the works contemplated thereby to be omitted, with or without the substitution of any  

other works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order that other 

works shall be substituted instead thereof and difference of expense occasioned by any such 

diminution or alteration so ordered and directed shall be added to or deducted from the 

amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably by 

the Engineer.  The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programmed 

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme, including Environment Management Plan showing the 

general methods, arrangements, order, and timing for all the activities in the Works, 

along with monthly cash flow forecasts for the construction of works. After  the  

completion  of  the  construction  works,  the  programme  for  the  Routine Maintenance 

Work, showing the general methods, arrangements, order and timing for all the activities 

involved in the Routine Maintenance will also be submitted by the Contractor to the  
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Engineer for approval if specified in the tender. The programme for Routine Maintenance 

will be submitted in each year for the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being placed 

in field laboratory and the location of field laboratory along with the Programme.  The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any 

time. A revised Programme shall show the effect of Variations and Compensation 

Events. 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the contractor shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed 

under conditions of this contract) by the date entered in the contract or extended date in 

terms of the following clauses: 

a) Extension attributable to BMC 

i) Extension Due To  Modification: If any modifications have been ordered which in 

the opinion of the Engineer have materially increased the magnitude of the work, then 

such extension of the contracted date of completion may be granted as shall 

appear to the Engineer to be reasonable in the circumstances, provided moreover that 

the Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any case should 

not be less than 30 days before the expiry of the date fixed for completion of the 

works. 
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ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC 

to hand over the Contractor possession of the lands necessary for the execution of the 

works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the BMC  due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or 

compensation therefore, but in any such case, the BMC may grant such extension(s) of 

the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 

reasons with approval of Ch.Eng. for not anticipating the same while preparing 

estimates and draft tender. 

b) Extension Of Time For Delay Due To Contractor : 

The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed no later than the date(s) / the programme for completion of work as specified in 

the contract.  

If the contractor fails to complete the works within the time as specified in the contract for 

the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if 

satisfied that the works can be completed by the contractor within reasonable short time 

thereafter, allow the contractor for further extension of time as the Engineer may decide. 

On such extension the BMC will be entitled without prejudice to any other right and remedy  

available on that behalf, to recover the compensation as governed by Clause 8(e) of  

GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. 

Further, competent authority while granting extension to the currency of contract  

under Clause (b) of as above may also consider levy of penalty, as deemed fit based  

on the merit of the case. Also, the reasons for granting extension shall be properly  

documented. 

 

 

25. Delays Ordered by the Engineer 
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25.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written 

approval of the DMC/AMC. 

26. Management Meetings 

26.1. The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works. 

26.2. The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions 

to be taken shall be decided by the Engineer either at the management meeting or 

after the management meeting and stated in writing to all those who attended the 

meeting. 

C. Quality Control 

27.  

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at  

all times be open to the inspection and supervision of the Eng-in-charge and his 

subordinates and the contractor shall at all times during the usual working hours, at all 

other times, during the usual working hours and at all other times at which reasonable 

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall 

have been given to the contractor, either himself be present to receive orders and 

instruction or have responsible agent duly accredited in writing present for that purpose. 

Order given to the contractors’ duly authorized agent shall be considered to have the 

same force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give less than ten days’ notice in writing to the Eng-In-Charge or his  

subordinate in-charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimension thereof taken before the same is so covered up or placed beyond the reach of 

measurements and shall not cover up or place beyond the reach of measurement any work 

without the consent in writing of the Eng-In-Charge or his subordinate in-charge of the 

work, and if any work shall be covered up or placed beyond the reach of measurement, 

without such notice having been given or consent obtained the same shall be uncovered 
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at the contractors expenses, and in default thereof no payment or allowance shall be made 

for such work or for the materials with which the same was executed  

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most 

substantial and workman like manner and both has regards material and every other 

respect in strict accordance with specifications.  The contractor shall also confirm exactly, 

fully and faithfully to the designs, drawings and instructions in writing relating to the work 

signed by the Engineer In-charge and lodged in his office and to which the contractor shall 

be entitled to have access for the purpose of inspection at such office, or on the site or 

work during office hours.  The contractor shall be entitled to receive three sets of 

contract drawings and working drawings as well as one certified copy of the accepted 

tender along with the work order free of cost. 

27.4. Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC 

ii) The contractor shall, within 7 days of award of the work, submit a list of at least three 

RMC/Asphalt producers with details of such plants including details and number of 

transit, mixers & pumps etc.  to be deployed  indicating  name  of owner/company, its 

location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the 

concrete if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or 

unfit for use.  This will include continuous control on the work ability during 

production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant.  It shall  beresponsibility of 

the contractor to ensure that all necessary equipment, manpower & facilities are 
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made available to Engineer-in-charge and or his authorized representative at 

RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative.  Engineer-in-charge  

shall, as required, specify guidelines & additional procedures for quality  

control & other parameters in respect of material production& transportation  

of  concrete  mix  which  shall  be  binding  on  the  contractor  &  the  

RMC/Asphalt plant.  Only concrete as approved in design mix by Engineer- 

in-charge shall be produced in RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADAreports/VTS 

reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply 

of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. 

The Engineer may instruct the Contractor to search for a Defect and to uncover and 

test any work that the Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are found. 

29. Tests 

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor 

shall establish field laboratory at the location decided by Engineer. The field laboratory 

will have minimum of equipments as specified in the Contract Data.  The contractor 

shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and 

the test shows that it does, the Contractor shall pay for the test and any samples. If 

there is no defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of 

testing samples of all  materials  proposed  to  be  used  in  the  works. Samples 

submitted either to govern bulk supplies or required for testing before use shall be in 
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suitable packages to contain them and shall be provided free of charge by the contractor.  

The cost of testing shall be borne by the contractor even if the result of the sample confirm 

or do not confirm to the relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing shall 

be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost within 

a week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be 

provided therein - 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 

11. Level / The odolite 

All the test records shall be maintained in the site office and made available as and when  

required. The laboratory must be established within 15 days from the date of receipt of 

the orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day 

shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in 

working order throughout the period of construction. The contractor shall also provide 

necessary technically qualified experienced trained staff for carrying out such tests for 

using such equipment.  The tests shall be carried out under the supervision of the 

Engineer-in-charge. The calibration shall be checked every twelve months as directed by 

Engineer-in-charge. 

30. Correction of Defects noticed during the Defects Liability Period. 
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30.1.  

a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after five years. The 

Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to 

the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, 

within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect or deficiency corrected, and the Contractor shall pay this amount, on 

correction of the Defect or deficiency by another agency. 

D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account. 

 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. 

33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

34. Cash Flow Forecasts 
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When the Programme is updated, the Contractor shall provide the Engineer with an updated 

cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer 

In-charge shall take or cause to be taken requisite measurement for the purpose of 

having the same verified and the claim, so far as it is admissible, shall be adjusted, 

if possible, within 10 days from the presentation of the bill.  If the contractor does 

not submit the bill within the time fixed as aforesaid, the Engineer In-charge may 

depute a subordinate to measure up the said work in the presence of the contractor 

or his duly authorized agent whose counter signature to the measurement list shall be 

sufficient warrant, and Engineer In-Charge may prepare a bill from such list which 

shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 

days and certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  

proportion of any item previously certified in any certificate in the light of later 

information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 

charge.  The charges to be made in the bills shall always be entered at the rates 

specified in tender. 

36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified by the 

Engineer within 15 days of the date of each certificate. 
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36.2. All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use 

of BMC without reference to the actual loss or damage sustained and whether any 

damage has or has not been sustained. 

36.3. No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by 

the Engineer In-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor.  All such intermediate 

payments shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actual done and completed and shall not 

preclude the Engineer In-charge from requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken away and reconstructed or re-erected nor shall 

any such payment be considered as an admission of the due performance of the 

contract or any part thereof in any respect or the offering of any claim not shall it 

conclude, determine or effect in any other way, the powers of the Engineer In-charge 

as to the final settlement and adjustment of the accounts or otherwise, or in any other 

way vary or effect the contract.  The final bill shall be submitted by the Contractor 

within one month of the date fixed for the completion of the work otherwise the 

Engineer In-charge’s certificate of the measurements and of the total amount payable 

for the work shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not 

having cooperated with the Engineer. 

38. Tax 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be 

paid separately on submission of bills/invoice. Input Tax Credit of GST as available with 

the bidder will not be claim separately by BMC. However, while quoting the rates benefit 

of Input Tax Credit or Exemptions shall be passed on to the BMC by way of equivalent 

reduction in quoted price. 
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39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  

estimate the amount of losses due to delay in completion of works and the losses to the  

public and the economy, therefore, both the parties have agreed that the Contractor shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week 

or part thereof stated in the Contract Data for the period that the Completion Date is later 

than the Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Contractor achieves the next milestone, the amount of the liquidated 

damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate.  

The Employer and the contractor have agreed that this is a reasonable agreed amount of  

liquidated damage. The Employer may deduct liquidated damages from payments due to 

the Contractor. Payment of liquidated damages shall not affect the Contractor’s other 

liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start  

Date and the end of the Defects Correction periods shall be remedied by the Contractor at 

his cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works is 

completed. This shall be governed as per clause no.8(g) of Standard General 

Conditions of Contract. 

43. Taking Over 
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43.1. The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain responsible 

for its routine maintenance during the maintenance period if specified in the contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be 

taken recorded and signed by the Contractors.  Contractors should submit the final bill 

within 1 month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the 

final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished.  Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by the Commissioner shall be made within a reasonable period as 

may be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  

desires, reconsider his position in respect of a disputed portion of the final bills and if he  

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  

contract. 

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill. 

 

Sr.no. Amount of Contract 

Cost 

Minimum Payable Amount in final bill 

1 Up to Rs.5Crs. Rs.10Lacs or final bill whichever is more 

2 Up to Rs.25Crs. Rs.1Crore or final bill amount whichever is more 

3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs.100Crs. Rs.4Crore or final bill amount whichever is more 

5 More than Rs.100Crs. Rs.7Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to 
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submit their bills to concerned executing department, penalty or action as shown below will 

be taken for each delayed bill:- 

After 15 days from the date of completion/running bill up to 

certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill 

amount 

Next 15  days  up to 45  days  from  the  date  of 

completion/running bill up to specified date 

Equal to 10% of bill 

amount 

If not submitted within 45 days from the date of completion/ R.A. 

bill 

Bill   will   not   be   

admitted   for payment. 

45. Operating and Maintenance Manuals 

45.1. If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required,  

the Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 

withhold the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 
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g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified 

in the Contract Data at the appropriate time. 

46.3. When either party to the contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed above, the Engineer shall decide whether the 

breach is fundamental or not. 

46.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 

ordered less liquidated damages, if any, less advance payments received up to the date of 

the issue of the certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the Contract Data.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference shall be recovered 

from the security deposit, and performance security.  If any amount is still left un-

recovered it will be a debt due from the Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation  of  the  Contractor's  personnel  employed  solely  on  the  

Works,  and  the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries due 

in terms of the Contract, and less taxes due to be deducted at source as per applicable 

law. 

48. Property 

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction 

work if the Contract is terminated because of the Contractor's default, till the Works is 
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completed after which it will be transferred to the Contractor and credit, if any, given 

for its use. 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly 

as possible after receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to which a commitment was 

made. 

A) Other Conditions of Contract 

50. Labour 

50.1. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the number of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action 

is taken against the Employer by the competent authority on account of contravention 

of any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or reimburse, 

such amounts as may be necessary to cause or observe, or for non-observance of 

the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 

the right to deduct any money due to the Contractor including his amount of 

performance guarantee.  The Employer/Engineer shall also have right to recover from 
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the Contractor any sum required or estimated to be required for making good the loss 

or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1. The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as 

required by Engineer In-charge and lastly after the completion of the work. No 

separate payment will be made to the Contractor for this. 

52.2. The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except those 

permitted under above clause, shall be taken or permitted by the Contractor to be 

taken by any of his employees or any employees of his sub-Contractors without the 

prior approval of the Engineer in writing. No photographs/ Video photography shall be 

published or otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 

subject to all liabilities and penalties provided by the said Act and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents forming 

the contract shall be, as follows: 

1. Contract Agreement (if completed) 
2. The letter of Acceptance 
3. The Bid: 
4. Addendum to Bid; if any 
5. Tender Document 
6. The Bill of Quantities: 
7. The Specification: 
8. Detailed Engineering Drawings 
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9. Standard General Conditions of Contracts (GCC) 
10. All correspondence documents between bidder/contractor and BMC. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the  

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. 

An Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, 

if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as 

any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts 

either or both of them in a position to have access to each other’s information about, 

or to influence the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this disqualification 

shall not apply where such adviser was engaged by the Applicant, its Member or 

Associate in the past but its assignment expired or was terminated 6 (six) 

months prior to the date of issue of this TENDER. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the date of 

commercial operation of the Project. 

 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  

individually shall not be entitled to submit another application either individually. The  

Applicant shall be responsible for all of the costs associated with the preparation of their  

Applications and their participation in the Bid Process.  The Authority will not be 

responsible or in any way liable for such costs, regardless of the conduct or outcome of the  

Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 
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a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the 

matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake therein 

or in any information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  

accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all  

Applications/ Bids, at any time without any liability or any obligation for such acceptance,  

rejection or annulment, and without assigning any reasons therefore. In the event that the  

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  

submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 

b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  

after its execution and during the period of subsistence thereof  including the concession  

thereby granted by “The Authority”, that one or more of the pre-qualification conditions  

have not been met by the Applicant, or the Applicant has made material 

misrepresentation  

or  has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be  

disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the  

LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has  

already been issued the LOA or has entered into the Concession Agreement, as the case  

may be, the same shall, notwithstanding anything to the contrary contained therein or in 

this  

TENDER, be liable to be terminated, by a communication in writing by “The Authority” to  

the Applicant, without the Authority being liable in any manner whatsoever to the Applicant  
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and without prejudice to any other right or remedy which the Authority may have under this  

TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of 

such verification by the Authority shall not relieve the Applicant of its obligations or 

liabilities hereunder nor will it affect any rights of the Authority there under. 

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  

by fax or e-mail. They should send in their queries before the date specified in the header  

data. “The Authority” shall Endeavour to respond to the queries within the period specified  

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  

queries and its responses thereto, to all purchasers of the TENDER without identifying the  

source of queries. 

“The Authority” shall Endeavour to respond to the questions raised or clarifications 

sought  

by the Applicants. However, the Authority reserves the right not to respond to any question  

or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  

or read as compelling or requiring the Authority to respond to any question or to 

provideany clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  

clarifications to all Applicants. All clarifications and interpretations issued by the Authority  

shall be deemed to be part of the tender. Verbal clarifications and information given by  

Authority or its employees or representatives shall not in any way or manner be binding on  

the Authority. 

61. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 
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Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  

for any other reason, the Authority may, in its sole discretion, extend the Application Due  

Date. 

Preparation and Submission of Application 

62. Language 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature furnished 

by the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated 

into English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail. 

63. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority  

will evaluate only those Applications that are received in the required formats and complete  

in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the  

scanned certified copies of the documents given below and the documents uploaded has 

tobe digitally signed by the bidder. These copies shall be certified by Practicing Notary  

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating 

hisname& registration number, except where original documents are demanded. 

 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  

with the documents,  upload in  folder as “VENDOR” together with their respective  

enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected  

outright. 

65. Late Applications 
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Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for 

the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in confidence. The 

Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 

67. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing or by post/facsimile/e- 

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid. 

68. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the ground and subsoil 

(so far as is practicable), the form and nature of the site, the quantities and nature 

of the work and materials necessary for the completion of the works and means of 

access to the site, the accommodation  he  may  require  and  in  general  shall  

himself  obtain  all  necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into 

consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-

surface conditions as obtained by or on his behalf from investigations relevant to 

the works but the Contractor shall be responsible for his own interpretation thereof. 

The contractor shall engage his investigating agency with prior approval of the 

Engineer from the approved list of such agencies by BMC or Govt at his cost initially 

before commencing actual work and which shall be reimbursed immediately subject 
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to satisfaction of the Engineer for faithful compliance and submission of required 

data regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the schedule of works / items / quantities, or in Bill of Quantities, which 

rates and prices shall, except as otherwise provided cover all his obligations under 

the Contract and all matters and things necessary for proper completion and 

maintenance of the works.  No extra charges consequent on any misunderstanding. 

4. Not  Foreseeable  Physical  Obstructions or  Conditions:  If, however, during 

the execution  of  the Works  the  Contractor  encounters  physical  obstructions  or  

physical conditions, other than climatic conditions on the Site, which obstructions or 

conditions were, in his opinion, not foreseeable by an experienced contractor, the 

Contractor shall forthwith give notice thereof to the Engineer.  On receipt of such 

notice, the Engineer shall, if in his opinion such obstructions or conditions could not 

have been reasonably foreseen by an experienced contractor, after due consultation 

with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by reason 

of such obstructions or conditions having been encountered, which shall be added 

to the Contract Price, and shall notify the Contractor accordingly.   

 Such determination shall take account of any instruction which the Engineer may 

issue to the Contractor in connection therewith, and any proper and reasonable 

measures acceptable to the Engineer which the  Contractor  may  take  in  the  

absence  of  specific  instructions  from  the Engineer. However such costing shall 

be got approved by the competent authority as governed vide rules prevailing with 

authority. 

5. Office for the Engineer (Works costing uptoRs.50 Lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

small temporary office, at the work-site which will include tables, chairs and lockers 

for keeping the records. He shall also make necessary arrangements for drinking 

water, telephone with a pre-requisite of e-governance and electronic 

communication. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located within 

50 to 500 m of the worksite. In case the office is more than 500m away from the 

worksite, the contractor is to provide conveyance for Municipal Staff. 
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6. Office for the Engineer (Works costing above Rs.50 lakhs) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking 

water, latrines, with doors, windows, locks, bolts and fastenings sufficient for 

security for the Engineer, and his subordinates, as close to the works from time to 

time in progress as can be conveniently arranged, and shall at his own cost furnish 

the office with such chairs, tables, lockers, locks and fastenings as may be required 

by the Engineer, and no expense of any kind in connection with the erection or 

upkeep of the offices or fittings shall be borne by the Corporation, but all such work 

shall be carried out by the Contractor and the expenses thereof defrayed by him. 

The Contractor shall also make water connections and fit up stand  

pipe with a bib tap at each office.  The latrines and the water connections shall be 

subject to all the conditions herein elsewhere laid down for temporary water 

connection and latrines generally  with  all  requisite  equipments  for  e-

governance  and  electronic  and  digital communication. These offices are not to be 

allowed on public roads without the written instruction of the Engineer. These 

offices should be preferably located within 50 to 500 m of the worksite. In case the 

office is more than 500m away from the worksite, the contractor is to provide 

conveyance. Also, for staff working beyond working hours the contractor has to 

provide conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-down, 

store, etc. on payment of necessary cost implication.  The cement go-down, 

Watchman cabins, etc. shall be provided as directed and shall be removed by the 

Tenderers on completion of the work at their cost.  It is binding on the Tenderer to 

fulfill requirements of Environmental Authorities. The location of such office shall be 

finalized and got approved from the Engineer before erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near the 

works at which notice from the Commissioner or the Engineer may be served and 

shall, between the hours of sunrise and sunset on all working days, have a clerk or 

some other authorized person always present at such office upon whom such 

notices may be served and service of any notices left with such clerk or other 

authorized person or at such office shall be deemed good service upon the 

Contractor and such offices shall have pre-requisite facilities for e-governance. 
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69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as 

well as the Contractor will be liable for penal action; further the Corporation will be at 

liberty to terminate the contract without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National 

or State stature, Ordinance, decree or other law or any regulation or By-laws or any local 

or other duly constituted authority or the introduction of any such National or State 

Statute, Ordinance, decree or by which causes additional or reduced cost to the 

Contractor, such additional or reduced cost shall, after due consultation with the 

Contractor, be determinedby the concerned Engineering Department of BMC and shall be 

added to or deducted  

from the Contract Price with prior approval of competent authority and the concerned  

Engineering Department shall  notify the Contractor accordingly with a copy to  the  

Employer. BMC reserve the right to take decision in respect of addition/reduction of costing 

contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of any constructional plant, 

machine work, or material used for or in connection with the Works or any of them and 

from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. Except where otherwise specified, the 

contractor shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required for 

the works or any of them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation 

from BMC on any account unless the contractor shall have submitted a claim in writing to 

the Eng-in-change within 1 month of the case of such claim occurring. 
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 No interest for delayed payments due to disputes, etc: 

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer  

shall not be liable to pay any interest or damage with respect of any moneys or balance  

which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference  

or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  

Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any  

delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or  

Officers in making periodical or final payments or in any other respect whatever. 

 

73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  

proprietor dies and if the Contractor is a partnership concern and one of the legal  

representative of the individual Contractor or the proprietor of the proprietary concern and  

in case of partnership, the surviving partners, are capable of carrying out and completing 

the contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted 

part without the Corporation being in any way liable to payment of any compensation to 

the estate of the deceased Contractor and or to the surviving partners of the Contractor’s 

firm on account of the cancellation of the contract. The decision of the Commissioner that 

thelegal representative of the deceased Contractor or surviving partners of the 

Contractor’s firm cannot carry out and complete the contract shall be final and binding on 

theparties. 

In the event of such cancellation the Commissioner shall not hold estate of the 

deceased  

Contractor and or surviving partners of the Contractor’s firm liable in damages for not  

completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection 

with or arising out of the Contract or carrying out of the Works (Whether during the 

progress of the Works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract) it, the aggrieved party may refer 

such dispute within a period of 7 days to the concerned Addl. Municipal Commissioner 

who shall constitute a committee comprising of three officers i.e. concerned Deputy 

Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the 
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Contract and concerned Chief Accountant. The Committee shall give decision in writing 

within 60 days.  Appeal  on  the  Order  of  the  Committee  may  be  referred  to  the  

Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners including Addl. 

Municipal Commissioner in charge of Finance Department. The Municipal Commissioner 

within a period of 90 days after being requested to doso shall give written notice of 

committee’s decision to the Contractor. Save as herein provided such decision in respect of 

every matter so referred shall be final and binding upon both parties until the completion 

of the works, and shall forthwith be given effect to by the Contractor who shall proceed 

with the works with due diligence, whether he requires arbitration as hereinafter 

provided or not. If the Commissioner has given written notice of the decision to the 

Contractor and no Claim to arbitration has been communicated within a period of 90 days 

from receipt of such notice the said decision shall remain final and binding upon the 

Contractor. 

Arbitration and Jurisdiction: If the Commissioner fails to give notice of the decision as 

aforesaid within a period of 90 days after being requested as aforesaid, or if the 

Contractor be dissatisfied with any such decision, then and in any such case the 

Contractor may within 90 days after receiving notice of such decision or within 90 days 

after the expirations of the first named periodof90days (as the case may be) require that 

the matter or matters in dispute be referred to arbitration as hereinafter provided.  

i. In case of a contract where the contract price and/or contract value is than 

5,00,00,000/- (Rupees Five Crore only ), any dispute arising out of or in connection with 

this contract, including any question regarding its existence, validity or termination, shall 

be referred to mutually agreed arbitral tribunal in accordance with the Arbitrationand 

Concillation Act, 1996 (amended upto date). The arbitral tribunal shall consist of a sole 

arbitrator, as mutually agreed upon by the parties and the said disputr shall be finally 

resolved by the said arbitral tribunal. The decision of the arbitral tribunal shall be in 

writing ( with reason) and which will be final and binding upon the parties here to and the 

expenses of the arbitration shall be paid as may be determined by the arbitral tribunal. 

The seat of the arbitration shall be in Mumbai. The venue of arbitration shall be within the 

limits of Brihan Mumbai. The language of the arbitration shall be English. 

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 

days from the date of application seeking arbitration in the dispute, the arbitral tribunal 

shall be appointed by the recognised arbitral Institution i.e. Mumbai Centre for 

International Arbitration (approved by Government of Maharashtra under G.R. no. 

ARB/Case No. 1,/2017/D-19 dtd. 28.02.2017) as per the Arbritration Rules of the Mumbai 

Centre for International Arbitration then in force( “MCIA Rules”) 
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ii. In case of contract where the contact price and/ or contract value is Rs. 

5,00,00,000/- (Rupees Five Crore only) or more, any dispute arising out of or in 

connection with such a contract, including any question regarding its existence, validity or 

termination, shall be directly referred to and finally resolved by the recognized Institution 

i.e. Mumbai Centre for International Arbitration (approved by Government of Maharashtra 

under G.R. no. ARB/Case No. 1,/2017/D-19 dtd. 28.02.2017) as per the Arbitration Rule 

of the Mumbai Centre for International Arbitration then in force (“MCIA Rules”). The 

arbitral tribunal shall consist of sole arbitrator. The seat of the arbitration shall be 

Mumbai. The language of the arbitration shall be in English. 

In either case, the law governing this arbitration agreement and the contract shall be in 

Indian Law. 

 

74. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  

contract shall remain vested in the Contractor or his sub-contractors as the case may be 

theemployer shall have a license to use such drawings and other documents in connection 

with the design, construction, operation, maintenance of the works. At any time the 

Employer shall have further license without additional payment to the Contractor to use 

anysuch drawings or documents for the purpose of making any improvement of the 

works or enlargement  or  duplication  of  any  part  thereof,  provided  that  such  

improvement, enlargement, or duplication by itself or in conjunction with any other 

improvements, enlargements or duplications already made in accordance with the further 

license does not result in the duplication of the whole works. 

75. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  

transferable to the Contractor under these present shall, if signed in the partnership name 

by any one of the partners, be a good and sufficient discharge to the Commissioner 

and Municipal Corporation in respect of the money or security purporting to be 

acknowledged thereby, and in the event of death of any of the partners during the 

pendencyof this contract, it is hereby expressly agreed that every receipt by any one of 

the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against 

the legal representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 
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76. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants 

are to treat all information as strictly confidential and shall not use it for any purpose 

other than for preparation and submission of their Application. The Authority will not return 

any Application or any information provided along therewith. 

77. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  

correspondence with any Applicant in relation to the acceptance or rejection of any  

Application. 

78. Price Variation Clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  

variation in the value of the work carried out from time to time, depending on whether the  

prices of material and labour as a whole rise or fall, and the method adopted for such  

computations shall be as given below, it being clearly understood that the contractor 

shall  

have no claim for being reimbursed on the ground that the price of a particular material 

or group of materials have risen beyond the limits of the presumptions made in the 

following  

paras, however, no price variations shall be made applicable for contracts up to 12 

months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 

price level of which is controlled by the Government or its agency.  The rate ruling on the 

date of submission of the tender shall be considered as the basic price of such material for 

adjustment.  Any variation in this rate shall be considered for reimbursement to the 

contractor or refund to be claimed from the contractor as the case may be.  The 

contractor shall, for the purpose of adjustment submit in original the relevant documents 

from the suppliers. 

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 

other than materials mentioned in A above, computation will be based on the formula 

enunciated below which is based on the presumptions that : 

i) The general price level of labour, rises or falls in proportion to the rise or fall of 
consumer price index number 9 (general) for working class in Mumbai. 
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ii) The general price level of materials rises or falls in proportion to rise or fall of whole-
sale price index as published by ‘Economic Adviser to Govt. of India’. 

iii) And that the component of labour is to the extent of 30 percent of 88 percent and 
the component of materials is to the extent of 70 percent of 88 percent of the value of 
the work carried out. The remaining 12 percent being the presumptive profit of the 
contractor. 

a) Formula for Labour component: 

VL=(0.88 R) x 30 x ( I - IO) 
                 100                  IO 

b) Formula for Material component : 

VM  =(0.88 R  x 70 - C) x (W - WO) 
                  100                         WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on account of 
general rise or fall of index referred to above. 

I   =    Consumer Price Index number of working class for Mumbai declared by the 
Commissioner of Labour and Director of Employment, Mumbai) applicable to the 
period under reference (base year ending 2004-05 as 100 i.e. new series of 
indices). 

IO =  Consumer price index number for working class for Mumbai (declared by 
the Commissioner of labour and Director of Employment, Mumbai) prevailing, 
on the day of 28 days prior to the date of submission of the tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on account 
of general rise or fall of wholesale price index for period under reference. 

W =   Average wholesale price index as published by Economic Adviser to Govt. of 
India applicable to the period under reference. 

WO =  Wholesale price index as stated above prevailing on the day of 28 days prior to 
the date of submission of the tender. 

R =  Total value of the work done during the period under reference as recorded in 
the Measurement Book excluding water charges and sewerage charges but 
including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in 
Measurement Book and paid for at original basic rate plus the value of materials 
used . 

i) The quantity of the Controlled material adopted in working out the value of ‘C’ shall be 

inclusive of permitted wastages as / if mentioned in specifications. 
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ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing the 

material from place of delivery to the site. 

Computations based on the above formula will be made for the period of each bill 

separately and reimbursement will be made to (when the result is plus) and refund 

will claimed from (when the result is minus) the contractor’s next bill. The above 

formulae will be replaced by the formulae in Annexure-I as and when mentioned in 

special conditions of contract 

The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work 

order and ending on the date when time allowed for the work order and ending on the 

date when time allowed for the work specified in the contract for work expires, taking 

into consideration, the extension of time, if any, for completion of the work granted by 

Engineer under the relevant clause of the conditions of contract in cases other than 

those where such extension is necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 

final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall be 

taken as zero. 

C) Adjustment after completion:  If the Contractor fails to complete the works within the 

time for completion adjustment of prices thereafter until the date of completion of the 

works shall be made using either the indices or prices relating to the prescribed time 

for completion, or the current indices or prices whichever is more favourable to the 

employer, provided that if an extension of time is granted, the above provision shall 

apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or 

excess quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) 

and Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as 

and when mentioned in Special conditions of contract;  IO and WO being the indices 

applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub 

Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items 

created during execution. 
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79. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 
Up to 12 months No variation allowed 

Above12 months to 24 
months 

5% 

Above 24 months 10% 

Note: 

1) The extension in time period for the projects originally estimated including monsoon results 

in change of price variation slabs as mentioned above i.e. from first slab to second slab or 

from second slab to third slab, then the maximum limit of original slab will prevail. 

2) Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period Maximum Price Variation 
If original period of 11 months including monsoon extends to 

16. The operative period will be 11+5 months. 
No variation allowed 

If original period of 11 months excluding monsoon extends to 
16. The operative period will be 11+5 months. 

Maximum 5% variation allowed 

Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to BMC : 

The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices. In case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original or extended period vide clause8 (l) (a) 

(i) and (ii) of standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices in case the indices increase, above the indices applicable, 

to the last month of the original completion period or the extended period vide 

above clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case 

the indices decrease or fall below the indices applicable, to the last month of original / 

extended period of completion period vide above clause 8(l)(b) of standard GCC, then 

lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to BMC and Contractor 

(Reference Cl.8(d) of Standard GCC): 
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The price variation for the period of extension granted shall be limited  to the amount 

payable as per the Indices in case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original period. 

80. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed.  The Engineer shall 

arrange to have the bill s verified by taking or causing to be taken, where 

necessary, the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer 

certifyingthe sum to which the Contractor is considered entitled by way of interim 

payment for all the work executed, after deducting there from the amount already 

paid, the security deposit / retention money and such other amounts as may be 

deductible or recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting 

there from recoveries on account of advances, interest, retention money, income 

tax etc. The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully 

complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in Condition 

8 (h).  A fixed sum shall be held in abeyance at the time of next interim payment 

for non-attainment of each milestone in the network and shall be released only 

on attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be 

modified or corrected by a subsequent interim certificate or by the final certificate.  

No certificate of the Engineer supporting an interim payment shall of itself be 

conclusive evidence that any work or materials to which it relates is / are in 

accordance with the contract. 

81. Banning/De-Registration of Agencies of Construction works in BMC 

The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of BMC. 

82. JOINT VENTURE 
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In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works is 

more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall 

also be allowed for complex technical work below Rs.100 Crores with the approval of 

concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal circumstances, if 

the work involves only one discipline (say Civil or Electrical). If number of members in JV is 

required to be more than three, then approval of concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity or 

asa member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 

constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   

constituent member. However, EMD in the name of lead partner can be accepted subject 

to submission of specific request letter from lead partner stating the reasons for not 

submitting the EMD in the name of JV and giving written confirmation from the JV partners 

to the effect that the EMD submitted by the lead partner may be deemed as EMD 

submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have 

a majority (at least 51%) share of interest in the JV firm. The other members shall have 

a share of not less than 20% each in case of JV firms with up to three members and not 

less than 10% each in case of JV firms with more than three members. In case of JV firm 

with foreign member(s), the lead member has to be an Indian firm with a minimum 

share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of 

the members of the JV firm, their share and responsibility in the JV firm etc. particularly 

with reference to financial technical and other obligation shall be furnished in the 

agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful 
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tenderer, the validity of this agreement shall be extended till the currency of the contract 

expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. The 

constitution of the JV firm shall not be allowed to be modified after submission of the 

tender bid by the JV firm except when modification becomes inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any 

case the Lead Member should continue to be the Lead Member of the JV firm. Failure to 

observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to 

be altered during the currency of contract except when modification become inevitable due 

to succession laws etc. and in any case the minimum eligibility criteria should not get 

vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with 

all consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be 

submitted by the JV firm as per tender conditions. All the Guarantees like Performance 

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 

accepted only in the name of the JV firm and no splitting of guarantees amongst the 

members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has 

been awarded) has to be executed and got registered before the Registrar of the 

Companies under Companies Act or before the Registrar / Sub-Registrar under the 

Registration Act, 1908. This agreement shall be submitted by the JV firm to the BMC 

before signing the contract agreement for the work. (This agreement format should 

invariably be part of the tender condition). In case the tenderer fails to observe/comply 

with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other 

penal actions due shall be taken against partners of the JV and the JV. This joint venture 

agreement shall have, inter-alia, following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (BMC) for execution of 

the project in accordance with General and Special conditions of the contract. The 

JV members shall also be liable jointly and severally for the loss, damages caused to 

the BMC during the course of execution of the contract or due to no execution of the 

contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period 

of the contract including the period of extension if any and the maintenance period 

after the work is completed. 
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iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by 

and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the members on 

behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter 

into contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in 

respect of the said tender/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the interest 

right or liability in the contract without the written consent of the other members and that 

of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners   to sign the MOU and JV Agreement on behalf of the partners and create 

liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents 

shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in position of 

"KARTA" of Hindu Undivided Family and he has the authority, power and consent 

given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents shall 

be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, permitting the 

company to enter into a JV agreement, authorizing MD or one of the Directors or 

Managers of the Company to sign MOU, JV Agreement, such other documents 

required to be signed on behalf of the Company and enter into liability against the 

company and/or do any other act on behalf of the company. 
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b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company authorizing 

the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or debarred by 

BMC from participation in tenders/contract in the past either in their individual capacity or 

the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 

adjudged based on satisfactory fulfillment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity as 

stipulated in tender document.  

OR 

In case of composite works (e.g. works involving more than one distinct component such 

as Civil Engineering works, M&E works, Electrical  works, etc. and in  the case of major 

bridges, substructure and superstructure etc.), at least one member should have 

satisfactorily completed 35% of the value of any one component of the project work so as 

to cover all the components of project work or any member having satisfactorily completed 

35% of the value of work of each component during last seven financial years. 

In such cases, what constitutes a component in a composite work shall be 

clearly defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any 

one of the previous three financial years and shall be at least 100% of the estimated 

value of the work as mentioned in the tender. 

83. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract  

or extended date(s) / period(s) of completion, he shall, without prejudice to any other  

right or remedy of Municipal Corporation on account of such breach, pay as agreed  

compensation, amount calculated as stipulated below (or such smaller amount as may  

be fixed by the Engineer) on the contract value of the whole work or on the contract  

value of the time or group of items of work for which separate period of completion are  

given in the contract and of which completion is delayed for every week that the whole  

of the work of item or group of items of work concerned remains uncompleted, even  
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though the contract as a whole be completed by the contract or the extended date of  

completion.  For this purpose the term ‘Contract Value’ shall be the value of the work at  

Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 

months: to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: to the extent of maximum ½ percent per 

week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 

years: to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 

the compensation payable for that fraction shall be proportional to the number of days 

involved. Provided always that the total amount of compensation for delay to be paid 

this condition shall not exceed the undernoted percentage of the Contract Value of the 

item or group of items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 

10 percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 

percent. 

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation. 

84. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the  contract,  

shall at all times be open and accessible to the inspection and  supervision of the  

Engineer-in-charge, his authorized subordinates in charge of the work and all the  

superior  officers,  officer  of  the  Vigilance  Department  of  the  BMC  or  any  

organization engaged by the BMC for Quality Assurance and the contractor shall, at  

all times, during the usual working hours and at all other times at which reasonable  

notice of the visit of such officers has been given to the contractor, either himself be  

present to receive orders and instructions or have a responsible agent duly accredited in  

writing, present for that purpose. Orders given to the Contractor’s agent shall be  

considered to have the same force as if they had been given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of  

the work or to the officer of Vigilance Department, that any work has been executed  

with unsound, imperfect or unskilful workmanship or with materials of any inferior  

description, or that any materials or articles provided by him for the execution of the  

work are unsound or of a quality inferior to that contracted for or otherwise not in  

accordance with the contract, the contractor shall, on demand in writing which shall be  

made within twelve months of the completion of the work from the Engineer-in-Charge  

specifying the work, materials or articles complained of notwithstanding that the same  

may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  

reconstruct the work so specified in whole or in part, as the case may require or as the  

case may be, remove the materials or articles so specified and provide other proper and  

suitable materials or articles at his own charge and cost. In the event of the failing to doso 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then  

the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  

of the general condition of contract in section 9 of tender document (for Compensation  

for delay) for this default. In such case the Engineer-in Charge may not accept the item  

of work at the rates applicable under the contract but may accept such items at reduced  

rates as the Engineer in charge may consider reasonable during the preparation of on  

account bills or final bill if the item is so acceptable without detriment to the safety and  

utility of the item and the structure or he may reject the work outright without any  

payment and/or get it and other connected and incidental items rectified, or removed  

and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 

Charge to be conveyed in writing in respect of the same will be final and binding on the  

contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily be 

issued to the contract as to why the contract should not be terminated. 

85. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  

relevant clauses in documents that form a part of contract as exercised or is  

exercisable in the event of any future case of default by the Contractor, he is declared  

liable to pay compensation amounting to the whole of his security deposit. The  

liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he 

may, if he so desires, take possession of all or any tools and plant, materials and  

stores in or upon the work of site thereof or belonging to the Contractor or procured  

by him and intended to be used for the execution of the work or any part thereof  
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paying or allowing for the same in account at the contract rates, or in the case of  

contract rates not being applicable at current market rates to be certified by the  

Executive Engineer, may after giving notice in writing to the Contractor or his staff  

of the work or other authorized agent require him to remove such tools and plants,  

materials or stores from the premises within a time to be specified in such notice and  

in the event of the Contractor failing to comply with any such requisition, the  

Executive Engineer may remove them at the contractors expense of sell them by  

auction or private sell on account of the Contractor at his risk in all respects and  

certificate of the Executive Engineer as to the expense of any such removal and the  

amount of the proceeds an expense of any such sell be final and conclusive against  

the Contractor. 

86. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 

Work 

(a) if at any time after the execution of contract documents, the Engineer shall for any  

reason whatsoever, desires that the whole or any part of the works specified in the  

Tender should be suspended for any period or that the whole or part of the work should  

not be carried out, at all, he shall give to the Contractor a Notice in writing of such  

desire and upon the receipt of such notice, the Contractor shall forthwith suspend or  

stop the work wholly or in part as required after having due regard to the appropriate  

stage at which the work should be stopped or suspended so as not to cause any damage  

or injury the work already done or endanger the safety thereof, provided that the  

decision of the Engineer as to the stage at which the work or any part of it could be or  

could have been safely stopped or suspended shall be final and conclusive against the  

contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any suspension, 

stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the 

said period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill.  Upon giving such Notice, the 

Contractor shall be deem to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract.  On receipt of such notice the Engineer 

shall proceed to complete the measurement and make such payment as may be finally 

due to the contractor within a period of 90 days from the  
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receipt of such Notice in respect of the work already done by the contractor.  Such 

payment shall not in any manner prejudice the right of the contractor to any further 

compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  

entitled to apply to the Engineer within 30 days of the resumption of the work after  

such suspension for payment of compensation to the extent of pecuniary loss suffered  

by him in respect of working machinery remained ideal on the site of on the account of  

his having an to pay the salary of wages and labour engaged by him during the said  

period of suspension provided always that the contractor shall not be entitled to any  

claim in respect of any such working machinery, salary or wages for the first 30 days  

whether consecutive or in the aggregate or such suspension or in respect of any such  

suspension whatsoever occasion by unsatisfactory work or any other default on his part, 

the decision of the Engineer in this regard shall be final and conclusive against the  

contractor. 

87. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 

arising from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  

implements, ladders, cordage, tackle scaffolding and temporary works requisite or  

proper for the proper execution of the work, whether, in the original altered or  

substituted form and whether included in the specification of other documents forming  

part of the contract or referred to in these conditions or not and which may be necessary  

for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  

as to any matter as to which under these conditions is entitled to be satisfied, or which  

is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the 

means and materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurements of examination at any time and from time to 

time of the work or materials, failing which the same may be provided by the 

Engineer In-charge at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract or from his security deposit or 

the proceeds of sale thereof, or offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  

public from accident and shall also be bound to bear the expenses of defence of every  

suit, action or other legal proceedings, that may be brought by any person for injury  

sustained owing to neglect of the above precautions and to pay any damages and cost  
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which may be awarded in any such suit action or proceedings to any such person or  

which may with the consent of the contractor be paid for compromising any claim by  

any such person. 

88. Prevention of Fire :The contractor shall not set fire to any standing jungle, trees, 

brushwood or grass without a written permit from the Engineer In-charge.  When such 

permit is given, and also in all cases when destroying cut or dug up trees brushwood, 

grass, etc., by fire, the contractor shall take necessary measure to prevent such fire 

spreading to or otherwise damaging surrounding property.  The Contractor shall make 

his own arrangements for drinking water for the labour employed by him. 

89. Compensation for all damages done intentionally or unintentionally by contractor’s labour 

whether in or beyond the limits of BMC property including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other officer as 

he may appoint and the estimate of the Engineer in-charge to the decision of the Dy. 

Chief Engineer on appeal shall be final and the contractor shall be bound to pay the 

amount of the assessed compensation on demand failing which the same will be 

recovered from the Contractor as damages or deducted by the Engineer In-charge 

from any sums that may be due or become due from BMC to contractor under this 

Contract or otherwise.  Contractor shall bear the expenses of defending any action or 

other legal proceedings that may be brought to prevent the spread of fire and he shall 

pay any damages and costs that may be awarded by the Court in consequence. 

90. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

91. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works  

shall be carried out in accordance with the specifications and in the event of there  

being no such specifications, then in such case, the work shall be carried out in all  

respects in accordance with all instructions and requirements of the Engineer In- 

charge. 

92. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an  

accident.  If such expenses are incurred by BMC, the same shall be recoverable  

from the contractor forthwith and be included without prejudice to any other remedy of 

BMC from any amount due or that may become due to the Contractor. 
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(ii) The contractor shall provide necessary personal safety equipment and first-aid box for 

the use of persons employed on the site and shall maintain the same in condition suitable 

for immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

93. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay 

in according to sanction of estimates. 

94. Anti-malaria and other health measures: Anti-Malaria and other health measures shall 

be taken as directed by the Executive Health Officer of BMC.  Contractor shall see that 

mosquito genic conditions are created so as to keep vector population to minimum level.   

Contractor shall carry out anti-malaria measures in the area as per the guidelines 

issued by the Executive Health Officer of BMC from time to time. In case of default, in 

carrying out prescribed anti-malaria measures resulting in increase in malaria 

incidence, contractor shall be liable to pay BMC on anti- 

malaria measures to control the situation in addition to fine. 
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14.GENERAL AND TECHNICAL SPECIFICATIONS 

 

Sub: -Providing services of comprehensive operation & maintenance of 

departmental dewatering pumpset 1000 M³ /Hr capacity for diversion of Hali Ali 

Nalla dry weather flow in sewer system. (01 No) 

 

1.0 Preamble:  

     During non monsoon period weather flow from SWD lines is diverted into bay of 

Haji Ali pumping station. BMC is having 1000 Cu Mtrs capacity dewatering pump. 

After closing  of mitre gates all dry weather flow is needed to pump into nearest 

sewer line chamber with submersible dewatering pump of above capacity. BMC 

intends to avail service of DG of suitable capacity and operation & maintenance of 

1000 Cu mtrs/hrs capacity submersiblZAe pump for dewatering water from bay of 

pumping station into nearest sewer line   

 

2.0 Scope of work:  

 

The brief scope of work but does not limited to the following is as under: 

2.1 Providing services of comprehensive operation & maintenance of departmental dewatering 

pumpset 1000 M³ /Hr capacity for diversion of Haji Ali Nalla dry weather flow in sewer 

system. (01 No) 

 

2.2 To operate & maintain the above pumpset during contract period & keep the pumpset in 

working condition all the time.  

 

2.3 To provide chowkey for pump as per specifications. 

 

2.4 Successful Contractor shall transport the dewatering pumpset from SWD Dadar workshop 

and install in the pit constructed at Haji Ali Pumping site.  
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2.5 Successful Contractor shall provide GI wire mesh surrounding for suction portion of 

submersible pump of dewatering pump. 

2.6 The dewatering pump set will be handed over to the contractor on as is where is basis. 

The successful bidder shall carry out necessary painting, maintenance work 15 days 

before start of work in all respect. The Bidders are requested to inspect the dewatering 

pump set at SWD Workshop before submitting their tender and to get fully acquainted 

with the work involved in this O&M Contract. 

 

3.0 Technical Specifications : Submersible dewatering pump set  

a) Make: WPIL Ltd, Model : WQ10MN12 with cutter 

b) Discharge: 1000 Cu.Mtr. /Hr. capacity  

c) Rating: 75Kw/100HP. 

d) Type : Submersible non-clog pump. 

 e) Qty: 01nos.  

3.1 For D.G. set for Submersible Pumpsets (1000 m3/hr capacity)– The contractor shall 

provide the D.G. set at their cost for 1000 m3/hr capacity submersible pump set. The DG 

set is acoustically enclosed generator & its entire assembly shall be mounted on a suitable 

trolley/platform to avoid the D.G set from submerge in water. 

3.2 Suction & delivery Hoses and Cable: The lengths of delivery hoses shall be taken as per 

the site requirement & instructions of BMC engineer. The delivery hose shall be Heavy 

Duty P.V.C. Rigid Hose of reputed make and delivery hose shall be Canvas/P.V.C. 

flat/P.V.C. Rigid hose or Metal pipe of required size depending upon site condition.  

However, contractor has to provide additional delivery hoses/pipes, if required depending 

upon site condition without any extra cost. The cable for submersible pump of required 

length shall be provided by the contractor as per site condition. 

3.3 

 

 

Fuel:  Adequate stock of fuel i.e 200 litres shall be kept available at site chowky by the 

contractor. 

3.4 Suction Point: The suction point shall be Haji Ali open nalla in the SWD pumping 

premises. The floating materials coming along with the water at the suction point shall be 

removed by the contractor staff while the pump is in operation. G.I. wire mesh of 

cylindrical shape of suitable size shall be provided as directed by BMC authority. The chain 
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pulley block arrangement shall be provided for lifting of the pump 

3.5 Discharge Point:  The discharge shall be done in the nearest main sewer line / storm 

water drain or as directed by the BMC authorities depending upon site situation. 

3.6 Staff : The following staff shall be deployed in two shifts & pump shall be operated as & 

when required – per shift (8 hours each.). 

The following staff shall be deployed in each shift. 

 

No. of Operator cum mechanic No. of Helper 

1 2 

 

 Supervisor – 1 No. supervisor to supervise the contractual staff. 

3.7 Staff details: The staff appointed on site shall be competent enough to 

operate/maintain/repair the pump & also communicate with the BMC authorities. If 

required, the contractor can appoint more staff, without claiming any extra cost. The 

details of staff appointed in each shift such as name, designation, age etc. shall be 

submitted to the office of Dy.Ch.E.(O&M)SWD. The staff shall remain present at site 

round-o-clock as per allotted shifts. 

3.8 Uniform: The contractor’s operator cum mechanics & helpers shall wear uniform (half 

sleeve shirt & half pant in blue drill colour) and Fluorescent Jacket as per disaster sample 

with Photo Identity card while on duty; the same shall be provided by the contractor at 

their own cost. The supervisor shall wear half sleeve shirt in sky blue colour with name of 

company embossed/printed on shirt’s pocket and full pant in navy blue colour. 

3.9 Health Card: The contractor’s staff working on site may have to work near accumulated 

water/nala/open drain. Hence, the contractor shall check healths of deployed staffs from 

medical practitioner of each chowky at the starting of the work and take precautionary 

measures and keep records of their medical health cards. 

3.10 Mobile Phone: The contractor shall provide mobile phones to their supervisor / operator-

cum-mechanic for communication. The mobile phone no shall be informed to the office of 

Dy.Ch.E.(O&M)SWD before starting the work. The mobile phone in non-working condition 

or without incoming & outgoing facility shall be treated as without mobile phone at site. 

3.11 Chowky:  The contractor shall provide fibre chowky having approx. size of 6 feet x 6 feet 

for each pump. The pump locations where more than one pumps are installed, a common 

chowky of suitable size will be allowed, if required & depending upon site situation. 

Suitable lighting arrangement such as temporary electrical connection or chargeable lamp 

or Torch etc. shall be provided in the chowky. The chowky shall be used for keeping 
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consumables & necessary spares. The fire extinguisher of suitable type & capacity shall be 

provided in the chowky & the same shall be with adequate shelf life. 

3.12 Name Plate: A Name plate having approx. size of 1½ feet width x 2½ feet height, 

mentioning details as name of work, department, tender no., work order no., ward, name 

of site, site mobile no., name of firm, contractor’s site- supervisor, BMC site incharge etc. 

shall be displayed suitably outside the chowky. (Schedule – IX)  

3.13 Transportation: The contractor shall arrange transportation facility with towing 

arrangement available for transporting the pump from SWD workshop Dadar to Haji Ali 

Pumping station as & when instructed by BMC authorities, without any extra cost. 

3.14 Installation of Pump: The contractor shall install & keep ready the dewatering pump set. 

The installation report shall be submitted to the office of Dy.Ch.E.(O&M)SWD after 

installation of pump as per format in Schedule-VIII. Non-submission of appropriate 

installation report will be treated as non-installation of pump. 

3.15 Log sheet: The blank log sheet books shall be collected by the contractors from the office 

of Dy.Ch.E.(O&M)SWD as per the format given in schedule –VI. 

3.16 Penalty Register & Instruction Book: The contractor shall provide Penalty Register & 

Instruction Book at site of pump set as per direction of BMC engineer. 

3.17 Maintenance of Pump sets: During the contract period, the pump set shall be maintained 

in an approved manner. All the minor breakdowns & routine maintenance shall be 

attended immediately so as to put pump sets back in operation within 30 min.  The 

breakdown of pump set shall be attended/ replaced within 2 hrs. Failure to this, the 

penalty as specified in the Penalty Clause will be applicable & the same will be recovered 

from the monthly bills of the contractor. 

 

4.0 

Eligibility Criteria: 

This offer is open to firms having the following qualifications: 

As mentioned in SECTION – 2. 

5.0 Contract Period :   

The contract period for above work shall be 312 shifts w. e. f. 15.12.2024 to 20.05.2025 

(Total 312 shifts). In case of emergency, the pump sets may be required to be installed 

beyond this period also.  

The installation of pumps at site shall be completed on or before 15.12.2024 all respect 

after award of contract. 

The shift timings for pump operator cum mechanics & their helpers are: 

1st shift - 06:00 AM to 02:00 PM 

2nd shift - 02:00 PM to 10:00 PM 
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If required,  3rd Shift - 10:00 PM to 06:00 AM 

The contractor shall keep the records of water level before & after the dewatering pump 

during operation.  

6.0 Price  Variation: 

The price quoted shall be inclusive of taxes, duties etc. and shall be firm for entire 

contract period and no variation of any kind including taxation, structure will be allowed. 

7.0 Supervision:  

The site of the dewatering pump set under the control of Dy.Ch.E.(O&M)SWD. The 

contractor shall liaison to this office during the execution of the contract. 

8.0 Inspection of site and sufficiency of the tender: 

8.1 The contractor shall inspect and examine the site and its surroundings and shall 

acquainted with the work before submitting his tender as to the nature of the site, the 

quantities and nature of the work and materials necessary for the completion of the work 

and in general shall obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect their offer. 

8.2 The contractor shall be deemed to have satisfied himself before tendering or to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in schedule of works / items / quantities or in bill of quantities, which rate and prices 

shall, except or otherwise provided, cover all his obligations under the contract and all 

matters and things necessary for proper completion and maintenance of the works. No 

extra charges consequent on any misunderstanding or otherwise shall be allowed. 

9.0 General Conditions of Contract (B)- LABOUR: 

 The contractor shall follow & abide all the rules of the General Conditions of Contract (B) 

Labour including Minimum Wages Act applicable for the works of the tender of the 

Municipal Corporation of Greater Mumbai revised from 1st April 2000 and amended up to 

date. 

10.0 Operation of pump set: The operation of pump set shall be started by closing the       

floodgates or depending upon site situation and/or as instructed by the concerned BMC 

engineer. 

Trial run of Pump:  The contractor shall randomly take trial runs of  pump to ensure that 

it is in working condition all the time. However, the same need not be noted in the 

logsheet. Also, the pump shall be operated for verification of its functioning, whenever 

required or asked by BMC Engineers/officers. 

11. Daily Logsheets: The contractor shall maintain daily logsheets at site, regarding each & 

every logging of operation of pump, i.e. operation time, Idle time & breakdown time & 

operating staff, in the prescribed format (Schedule-VI). Daily logsheets shall be signed by 
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representative staff of Dy.Ch.E.(O&M)SWD Department. The operation of pumps shall 

also be noted down in the daily logsheet. 

11.1 Adequate stock of fuel shall be kept at site Chowky by the contractor. The contractor 

shall provide pick-axe required for opening of manhole covers, manhole guards; tripod 

stands with danger flags, traffic cones, Panja for collecting floating material, Shig hook 

etc. wherever necessary. The contractor shall take utmost care for storage of the fuel.  

12.0 Safety: 

The contractor shall ensure that all the safe working methods are adopted & shall provide 

safety gadgets such as helmet, gumboot, raincoat, fluorescent jacket (Jacket as per 

disaster sample), hand gloves wherever necessary, while execution of work If any 

accident occurs, it will be on the account of the contractor, & BMC shall not be responsible 

for the same.  

 

12.1 Any damage to Municipal property shall be recovered from the contractor. The contractor 

shall ensure that his staff works peacefully without causing any disturbance between 

themselves, Municipal Staff or with other agencies.  

 

12.2 All the arrangements towards watch & ward of the plant, equipment, material brought at 

site will have to be made by the contractor. BMC will not be responsible for any damage, 

loss or theft of the same. 

 

12.3 The contractor shall take utmost care to carry out the work with minimum possible noise 

level during operation of the pump set. 

 

12.4 Insurance: 

Policy: The contractor will have to take out Storage Cum Erection (SCE)/ Employee’s 

Compensation (EC) insurance policy so as to provide adequate cover for the execution of 

the work, from the Directorate of Insurance Maharashtra State only. The contractor 

therefore should insure their all staff required for the contract & submit the copy of the 

insurance papers within 30 days from the date of installation of pump.  

12.5 First Aid box: Contractor shall keep First Aid box in the chowkey filled with necessary 

medical aids &medicines all the time during contract period. 

12.6 The technical specifications for the work included in this tender are prepared with care 

with a view not to create additional work. However, if any minor variations/work is 

required while work is in process, the contractor shall undertake modifications without 

extra cost. 
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13.0 Penalty : 

a) The delay in installation of the pump sets at site from start of contract will be 

penalized at the rate of Rs. 10,000/- per day. 

b) If the contractor fails to submit the copy of insurance paper of their staff within 30 

days from start of contract period, a penalty of Rs 10,000/- per day will be imposed 

for the delay period.. 

c) If dewatering pump fails to function for more than 30 minutes & up to 2 hrs., a 

penalty of Rs.3,000/- per shift will be recovered from the contractor’s bill. 

 

d) If dewatering pump fails to function for more than 2 hrs. a penalty amount of Rs 

50,000.00 will be imposed upon the contractor the same shall be recovered from the 

contractor’s bill. 

e)  If the pump set is found not maintained properly i.e. tyre puncture of DG set, broken 

silencer, engine airlock, battery discharged, delivery pipe damaged, trolley stand 

damaged etc., in such cases a penalty of Rs. 1,000/- per incidence will be recovered 

from contractor’s monthly bills. 

 

f)  If the contractors’ staff is not found at site during operation of pump set, a penalty of 

Rs. 1000/- per incidence per staff member will be recovered from contractor’s 

monthly bills. 

g)  If the contractors’ staff found without uniform or Identity card or required safety gear 

as specified, at any instant, in such cases a penalty of Rs. 1000/- per incidence per 

staff member will be recovered from contractor’s monthly bills. Also, If the contractor 

fails to provide the health card of each staff at the starting of work at one time at 

chowky, a penalty Rs 1000/- per staff per incidence will be imposed from the 

contractor’s bill.  

h)   If the daily logsheet book is not found/filled/properly maintained at site and if Penalty 

Register & Instruction Book is not found at site, a penalty of Rs. 1000/- per book per 

day will be imposed from the contractor’s bill. 

i)  If fire extinguisher, properly filled First Aid Box, proper name plate of chowky or 

required tools are not found in the chowky, a penalty of Rs. 3000/- per incidence per 

item will be recovered from contractor’s monthly bills. 

k)  If mobile phone found not working, a penalty of Rs. 500/- per incidence shall be 

recovered from contractor’s bill  

k)   If the requisite stock of fuel is found not maintained at any instant, in such cases a 

penalty of Rs. 10,000/- per incidence will be recovered from contractor’s monthly 
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bills. 

l) Failing to provide suitable lighting arrangement in chowkey, a penalty of Rs. 5000/- will 

be recovered from contractor’s monthly bills. 

m)  If any of the contractor’s staff is found working continuously for more than 6 days, a 

penalty of Rs.5,000/- per staff will be recovered from contractor’s monthly bills. 

n) A penalty of Rs. 5,000/- per day per location will be imposed on the respective 

contractor for delay in installation of chowkey at site. If site chowky is found in lock & 

key during operation of pump, penalty of Rs. 5000/-per incidence will be recovered 

from contractor’s monthly bills. 

14.0 Term of Payment : 

The contractor shall submit the monthly bill along with daily logsheets to the office of 

Dy.Ch.E.(O&M)SWD for payment. The payment shall be certified on monthly basis 

depending on the working shifts of the pump set, after receipt of summary 

sheets(Schedule-VII) signed by A.E.(O&M)Mech SWD. 

15.0 Contractor shall pay salaries to operatory/supervisory staff through bank only as per 

present minimum wages act and submit details of name and account of all 

operatory/supervisory staff. Salary payment in cash will not be acceptable. 

 

16.0 Contractor shall pay their staff as per Minimum Wages Act-1948, revised by the GOM and 

adapted by BMC from time to time. 

 

17.0 Black listed firms / Joint Venture firms are not allowed for this tender. 

 

18.0 The contractors who are not registered with BMC shall apply to get themselves registered 

within three months’ period from award of contract and submit the copy of the same to 

Office of Dy.Ch.E.(O&M)SWD. Failing to which the contractor’s bills will not be processed 

for payment. 

19.0 The terms & conditions stated in this section supersede the similar terms & conditions 

stipulated elsewhere in the tender document. 

 

                                          Sd/- 

           Executive Engineer(O&M)MechSWD 
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FRAUD AND CORRUPT PRACTICES 

 

1. The Applicants and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process.   

 

2. Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an  

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice during the Bidding Process, such Applicant shall not be eligible to 

participate in any tender or RFQ issued by the Authority during a period of 2 (two) years from 

the date such Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be.   

 

3. For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 

of anything of value to influence the actions of any person connected with the Bidding Process 

(for avoidance of doubt, offering of employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is or has been associated in 

any manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with 

matters concerning the Concession Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such official resigns 

or retires from or otherwise ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Bidding Process); or save and 

except as permitted under the relevant sub clause, engaging in any manner whatsoever, 

whether during the Bidding Process or after the issue of the LOA or after the execution of the 

Concession Agreement, as the case may be, any person in respect of any matter relating to the 

Project or the LOA or the Concession Agreement, who at any time has been or is a legal, 

financial or technical adviser of the Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

4. C. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in the 

Bidding Process; 
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D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflictof 

Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executingthe Contract, then 

the Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site, and the provisions of relevant 

Clause shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with relevant Clause. For the purposes of this 

Sub-Clause: i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; ii. “another 

party” refers to a public official acting in relation to the procurement process or contract 

execution. In this context, “public official” includes Financer staff and employees of other 

organizations taking or reviewing procurement decisions. iii. “fraudulent practice” is any act or 

omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an obligation; iv. “collusive 

practice” is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party; v. “coercive practice” is 

impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of a party; vi. “obstructive practice” is 

deliberately destroying, falsifying, altering or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede the 

Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the investigation; or vii. 

acts intended to materially impede the exercise of the Financer’s inspection and audit rights 

provided . viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to 

the procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. ix. ‘parties’ refers to participants in 

the procurement process (including public officials) attempting to establish bid prices at 

artificial, noncompetitive levels. x. a “party” refers to a participant in the procurement process 

or contract execution. 
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SECTION 12 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs 

up to Virar and Kalyan have been approved only for the purpose of accepting Banker’s guarantee from 

1997-98 onwards until further instructions.  

 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch of 

the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers Guarantee 

is binding on the endorsing Branch of the bank within Mumbai limits and is liable to be on forced 

against the said branch of the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. 

List of approved Banks:- 

A S.B.I and its Subsidary Banks 

1 State Bank of India 

2. State Bank of Bikaner & Jaipur 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore 

5 State Bank Of  Patiala 

6 State Bank Of Saurashtra 

 7 State Bank Of  Travankore 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank 

24 Vijaya Bank 

24A Corporation Bank. 
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C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd 

33 Federal Bank Ltd 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd 

42 Ratankar  Bank 

43 Sangli Bank 

44 South Indian Bank Ltd 

45 S.B.I Corporation & Intl Bank Ltd 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd 

48 Vysya Bank Ltd. 

D Schedule Urban Co-Op Banks 

49 Abhyudaya Co-op Bank Ltd 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd 

55 JanataSahakari Bank Ltd 

56 Mumbai District Central Co-op Bank Ltd 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd 

59 North CanaraG.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 
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61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank 

68 American Express Bank Ltd. 

69 ANZGrindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez 

73 BanqueNationale de Paris 

74 Barclays bank. 

75 City Bank N.A 

76 Hongkong& Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 
 

 To, 

The Municipal Commissioner for Greater Mumbai 

Sir, 

 I/We have read and examined the following documents relating to the work/supply 

of……………………………………………………………………………………………………………………………………………

… 

…………………………………………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………………………… 

i) 

ii) 

iii) 

 

iv) 

v) 

vi) 

vii) 

viii) 

Notice inviting tender. 

Directions to tenderers (General and special) 

General condition of contract for Civil Works of the Municipal Corporation of Greater 

Mumbai as amended up to date. 

Drawings, if any 

Specifications. 

Special Conditions 

Annexures 

Bill of Quantities and Rates. 

1A.  I/We________________________________________________________ (full name in 

capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, 

named herein below, do hereby offer 

to………………………………………………………………………………………………………………………………………………

. 

………………………………………………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of contract of 

the rates entered in the schedule of rates sent herewith and signed by me/us” (strike 

out the portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under 

the name of any other establishment /firm or otherwise, nor are we in any way related 

or concerned with the establishment /firm or any other person, who have filled in the 

tender for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 



114 

 

3. According to your requirements for payment of Earnest Money amounting 

toRs.________________ (Rs……………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………….-in words) 

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest. 

4. I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender before the date of 

communication to me/us of such notice of   non/acceptance, which date shall be not 

later than ten days from the date of the decision of the Standing Committee or 

Education Committee of the Corporation, as maybe required under 

the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 

5below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 

1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving 

any information, which is found to be incorrect and against the instructions and 

directions given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender 

is false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai 

for any such losses or inconvenience caused to the Corporation in any manner and will 
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not resist any claim for such compensation on any ground whatsoever. I/we agree and 

undertake that I/we shall not claim in such case any amount by way of damages or 

compensation for cancellation of the contract given to me/us or any work assigned to 

me/us or is withdrawn by the Corporation,” 

 Address Yours faithfully, 

…………………………………. 

…………………………….…… 

Digital Signature of the Tenderer or the Firm 

 1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 

5.………………………………………………. 

Full Name and private residential address of 

all the partners constituting the Firm 

  

1. …………………………………………………………… 

    ……………………………………………………………. 

 A/c No. 

……………………………………………………………… 

2.  ……………………………………………………………. 

    ……………………………………………………………. 

 Name of Bank 

……………………………………………………………… 

3. ……………………………………………………………. 

    ……………………………………………………………. 

 Name of Branch 

……………………………………………………………… 

4. ……………………………………………………………. 

   ……………………………………………………………. 

 Vendor No. 

……………………………………………………………… 
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Appendix ‘I' 

 
Information regarding status of Bidders 

 

1. (a) Whether it is a proprietor 

concern 

:  

 (b) If so, name of the   owner
  
  

:  

2. If it is a partnership concern, 

please furnish name of each 

partner and copy of registration 

certificate  

:  

3. In case of company, please 

furnish the documentary proof to 

show that the company is 

registered 

 

:  

 

 

 

      Signature of authorized 
      Person of concern/company 

 
 
 

 
                                                                Name of concern/company and seal 
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Appendix ‘II' 

 

a) Tender No. :Dy.Ch.E.(O&M)/SWD/eT- 19 of 2024-25 Tender ID:  

                                                                                   2024_ MCGM_1118641 

b)  Tenderer’s Name : 

c) Tenderer’s address and Telephone No.  : 

d)  Name of contact person, designation & his mobile no. : 

e)  Fax No. : 

f)  Email address : 

g) Whether registered under GST : Yes/No. 

 (Registration must be effective on due date of tender)  Reg.No. 

h) Certificate in Support of (e) above, if registered.  Enclosed/Not Enclosed 

 

 

 

Signature of authorizedPerson of concern/company 
 

 
 

 
Name of concern/company and seal 
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AGREEMENT FORM 

 

Tender / Quotation dated ……………. 20… 
 
 
Standing Committee/Education Committee Resolution No. ……..………………………………. CONTRACT FOR 
THE WORKS …….…………………………………………..………..…………  
…………………………………………………………...………………………….…………………………………………………  
…………………………...…………………………………………………  
This agreement made this day of ………… ……………………………. ……………… …………  
Two thousand ……………………....…..……..………..…………………………………………… Between  
.……...……………...………………………………………………….…………….………  
………………………………………………………..…………….…………………………..……..…  
Inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… …  
…………………………………………………………………...………………………….……………  
in Bombay under the style and name of Messrs ……………………..………………………  
……………………………………………………………...…………………………………………… (Hereinafter called “the 
contractor of the one part and Shri ………………………………  
…………………………………………………………………………………….…………….……….  
the D.M.C. (Infra.) (hereinafter called “the commissioner” in which expression are included unless 
the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 
time being holding the office of D.M.C. (Infra.) of the second part and the Municipal Corporation of 
Greater Mumbai (hereinafter called  
“the Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 
completion and maintenance of the works described above and his ten-der has been accepted by the 
Commissioner (with the approval of the Standing Committee/Education Committee of the 
Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the General Conditions of Contract for works hereinafter referred to:- 

 
2) The following documents shall be deemed to form and be read and constructed as a part of 

this agreement viz. 
a) The letter of Acceptance 
 
b) The Bid: 
 
c) Addendum to Bid; if any 
 
d) Tender Document 
 
e) The Bill of Quantities: 
 
f) The Specification: 
 
g) Detailed Engineering Drawings, if any 
 
h) Standard General Conditions of Contracts (GCC) 
 
i) All correspondence documents between bidder and BMC 

 

3) In consideration of the payments to be made by the Commissioner to the contractor as 
hereinafter mentioned the contractor hereby covenants with the Commissioner to 
construct, complete and maintain the works in conformity in all respects with the 
provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in 
the manner prescribed by the contract. 
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 
herein to affixed (or have hereunto set their respective hands and seals) the day and year 
above written. 

Signed with designation stamp of the 
Contractors sealed & delivered by the  
Contractors                                        )                  Seal 
       ___________________________________ 
Trading under the name & style of           ) ____________________________________ 
       ____________________________________ 
       ____________________________________ 
 
In presence of the witness: 
Witness no. 1: Name & address               )  
Name: ____________________________ 
Resi. Address: ______________________ 
__________________________________              Signature of Witness No. 1 
__________________________________ 
 
Witness no. 2: Name & address               )  
Name: ____________________________ 
Resi. Address: ______________________ 
__________________________________              Signature of Witness No. 2 
__________________________________ 
 
Signed by the Dy. Municipal Commissioner,)  
The D.M.C. (Infra.) in the presence of 
1. _______________________________ 
2. _______________________________ 
        D.M.C. (Infra.) 
 
 Name and Signature of concern 
Dy.Ch.Eng&Ch.Eng (HOD) with 
 Designation Stamp                         Dy.Ch.Eng.                            Chief Engineer 
Shri./ Smt.                             Shri./ Smt. 
 
The common seal of the Municipal Corporation ) 
Of Greater Mumbai was affixed on the ____ 
Day of ___.___.20____ presence of 
1. ________________________________ 
2.__________________________________ 
 
Two members of the Standing Committee  
of the Municipal Corporation of 
Greater Mumbai. 
 
Witness: 
(Shri/Smt.___________________)        
Office Superintendent, 
Municipal Secretary’s Office 

 
Contract examined with the Quotation/Tender and the Resolution No.______________                      

dated ___________ of the Standing/ Education Committee/Municipal Commissioner/                          

D.M.C. (Infra.)’s Sanction No. __________dated __________etc. and found correct. 

 

 
Signature of Asst. Eng. Or Ex.Eng and Dy.Ch.Eng.  
of the concerned deptt. With Designation Stamp. 
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Annexure-‘A’ 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

I Shri/Smt ……………………………………………….. aged……… years Indian Inhabitant. 

Proprietor/Partner/Director of M/s…………………………………………………… resident at 

…………………………………………………………………………… do hereby give Irrevocable undertaking as under; 

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of 

tax on supply of goods or services or the benefit of input tax credit shall be mandatorily 

passed on to BMC by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, BMC shall be at liberty to initiate legal action against me for its 

recovery including, but not limited to, an appeal to the screening Committee of the GST 

Counsel. 

3) I say that above said irrevocable undertaking is binding upon me/my 

partners/company/other Directors of the company and also upon my/our legal heirs, 

assignee, Executor, administrator etc. 

4) If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

 Whatever has been stated here in above is true & correct to my/our own knowledge & belief. 

 

Solemnly affirmed at                        DEPONANT 

 

 This day of                                        BEFORE ME 

 

                                                                   Interpreted Explained and Identified by me. 
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Annexure-‘AA’ 

Tax 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be paid 

separately on submission of bills/invoice. Input Tax Credit of GST as available with the bidder 

will not be claim separately by BMC. However, while quoting the rates benefit of Input Tax Credit 

or Exemptions shall be passed on to the BMC by way of equivalent reduction in quoted price 

                                                    …………………………... 
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Annexure- B 

 

PRE-CONTRACT INTEGRITY PACT 

 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commits 

himself to the following:- 

 

 1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the Contract.  

 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BMC or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the Contract or any other Contract with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the Contract or any other Contract with the 

Government. 

 

 3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

 

 4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities.  

 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

officials of the BMC or their family members, agents, brokers or any other intermediaries in 

connection with the contract and the details of services agreed upon for such payments.  

 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the BMC as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in any electronic data  

carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is 

divulged. 



123 

 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

 

 8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 9. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice in the Bidding Process For the purposes of this Clause 9, the following terms 

shall have the meaning herein after respectively assigned to them: 

 1. “Fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process ; 

2. “Coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process;  

3. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and  

4. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C  

(On Rs. 500/- Stamp Paper) 

 

DECLARATION CUM INDEMNITY BOND 

 

I, _____________________ of _________, do hereby declared and undertake as under.  

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the 

time of registration of my firm/company _______ and there is no change in the contents of the 

certificates that are submitted at the time of registration. 

 2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of 

___________ has not been charged with any prohibitory and /or penal action such as banning (for 

specific time or permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

 3. I declare that I have perused and examined the tender document including addendum, condition 

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I 

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity 

as ______________ of ___________.  

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, BMC is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of 

the contract.  

5. I also declare that I will not claim any charge/damages/compensation for non availability of site for 

the contract work at any time.  

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site in 

charge  

 

 

 

Signature of Tenderer/Bidder 
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Annexure D 
 

Rate Analysis 
 
 

Item Description 

Sr. 

No. 

Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

7 Per unit rate (Shifts)     

 

 

Sign & seal of the Tenderer 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

 

THIS INDENTURE made this ______________day of __________ BETWEEN  

THE ___________________BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 

deemed to include its successors and assigns)of the first part 

__________________________________________ _________________________________ 

inhabitants carrying on business at _______________________________ in Mumbai under the 

style and name of Messer’s __________________(hereinafter referred to as 'the consultant') of 

the second part Shri. _______________________________________  

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for 

the time being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the Corporation') of the fourth 

part WHEREAS the consultants have submitted to the Commissioner tender for the execution of 

the work of ''_________________________________________________________and the 

terms of such tender /contract require that the consultants shall deposit with the Commissioner 

as/contract deposit/ earnest money and /or the security a sum of Rs.______________(Rupees 

__________________)AND WHEREAS if and when any such tender is accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner towards the 

Security - deposit to be taken under the contract and be redeemable by the consultants, if they 

shall duly and faithfully carry out the terms and provisions of such contract and shall duly satisfy 

all claims properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the consultants, 

the Bank with the consent and concurrence of the consultants has requested the Commissioner to 

accept the undertaking of the Bank hereinafter contained, in place of the contractors depositing 

with the Commissioner the said sum as earnest money and /or security as aforesaid AND 

WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW THIS 

AGRREMENTWITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the commissioner 

upon demand in writing , whenever required by him , from time to time , so to do ,a sum not 

exceeding in the whole Rs._____________(Rupees___________________)under the terms of 

the said tender 

and /or the contract .The B.G. Is valid upto _________”Notwithstanding anything what has been 

stated above, our liability under the above guarantee is restricted to Rs.___________only and 

guarantee shall remain in force upto ____________ unless the demand or claim under this 

guarantee is made on us in writing on or before __________all your right under the above 
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guarantee shall be forfeited and we shall be released from all liabilities under the guarantee 

thereafter”  

IN WITNESS WHEREOF  

WITNESS(1) _________________  

Name and _________________  

address ____________________ 

 

WITNESS(2)__________________  

Name and ___________________ the duly constituted Attorney Manager  

Address_____________________ 

the Bank and the said Messer’s ___________________________________ 

______________________________________ (Name of the Bank) 

 

WITNESS(1)_________________ 

Name and __________________ 

address ___________________ 

 

WITNESS(2)______________________ 

Name and_______________________ 

For Messer’s _____________________ 

address _________________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

Indian Rupees. 
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PROFORMAS: 

 

PROFORMA- I 

The list of similar works as stated in para ‘A’ of Post qualification during last seven years. 

Sr.No.
Name of 
Project 

Name of 
Employer 

Stipulated 
date of 

completion

Actual 
Date of 

Completion 

Actual 
Cost of 
work 
done 

1 2 3 4 5 6 

      

 

NOTE: 

i) Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for 

each work should be annexed in the support of information furnished in the above proforma. 

ii) Works shall be grouped financial year-wise. 

 

PROFORMA- II 

Yearly turnover of the firm during the last five years. 

Sr. 

No. 

Financial 
year 

Annual 
Turnover 

(Rs.) 

Updated value 
to current year 

(Rs.) 

Average 
of last 5 

years 

Page 

No. 

1    

 

 

2     

3     

4     

5     

Total    

 

PROFORMA- III to VI: Deleted 

PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

Other Party 
(/Parties) 

Employer 
Cause of 
Dispute 

Amount involved 
Remarks showing 

Present Status. 

1 2 3 4 5 

 

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in- charge 

for each work should be annexed and uploaded. 
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UNDERTAKING FOR PAYING WAGES AS PER MINIMUM WAGES ACT TO BE SUBMITTED BY 
TENDERER  

(On Rs.500/- Stamp Paper) 

(To be submitted with Packet ‘B’) 

 

To,  

The Commissioner, 

Municipal Corporation of Greater Mumbai, 

MUMBAI-400 001. 

 

Sub.: Providing services of comprehensive operation & maintenance of 
departmental dewatering pumpset 1000 M³ / Hr capacity for 
diversion of Hali Ali Nalla Dry weather flow in sewer system 

 

e-Tender No._____________ 

 

Dear Sir,  

I/We, ___________________________________________ (Name of the tenderer) hereby 

undertake that that I/we are paying my/our staff as per Minimum Wages Act-1948, revised by the 

Government and adapted by BMC from time to time.. 

For and on behalf of M/s.________________________________ 

(Name of Tenderer) 
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SECTION –15 

SCHEDULES 
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1)SCHEDULE OF TENDERER'S INFORMATION 

 

1.  Year of incorporation 

2. Number of similar works carried out so far. 

 

3. Details of after sales service in the vicinity of Mumbai. 

 

4. Details of Plant/Equipment/Staff. 

 

5. Certificates from users. 

 

6. Particulars of Agent/representative in India. 

 

7. List of current jobs of comparable nature. 

 

8. The extent of responsibilities carried by Indian/Foreign contractors  

Associated with the tenderer. 

9.  Evidence of financial capacity to execute a contract of this magnitude. 

 

 

  Tenderer's signature & office stamp 

  Trading under the name & style of 
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2)EXPERIENCE DETAILS 

  

Sr. 
No. 

Date Description of the work Name of Client Cost 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

  Tenderer's signature & office stamp 

  Trading under the name & style of 

 



  

 

VARIOUS SCHEDULES 
 
 

SCHEDULE-I  

List of Dewatering Pumps  

 

Sr. No. Pump Capacity No. of Pumps 

1 
1000 m3/hr 

submersible 
1 

 

                         

                       SCHEDULE-II 

Technical Specifications of the Pumpsets 

Submersible dewatering pump set  

a) Make: WPIL Ltd, Model : WQ10MN12 with cutter 

b) Discharge: 1000 Cu.Mtr. /Hr. capacity  

c) Rating :75Kw/100HP. 

d) Type : Submersible non-clog pump. 

 e) Qty: 01nos.  

 

 

 

 

 

 

 

 

 

 



  

 

SCHEDULE-III 

 

TENDERER'S INFORMATION 

 

1. Year of incorporation 

2. Number of similar works carried out so far. 

3. Details of Plant/Equipment/Staff. 

4. Certificates from users. 

5. List of current jobs of comparable nature. 

6. Evidence of financial capacity to execute a contract of this magnitude. 

7. Tenderer’s email-address:  

 

 

  Tenderer's signature & office stamp 

  Trading under the name & style of 



  

 

SCHEDULE-IV 
DETAILS OF EXPERIENCE 

 Sr. 
No. 

Date Description of the work Name of Client Cost 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

  Tenderer's signature & office stamp 

  Trading under the name & style of 

 
 
 
 
 



  

 

SCHEDULE-V 

MUNICIPAL CORPORATION OF GREATER MUMBAI 

DAILY LOGSHEET FOR OPERATION & MAINTENANCE OF DEWATERING PUMP 

      
Name of Contractor: 

      
Ward:  

    
Date: 

Group No.:    
Pump 
Sr. No:   

Location (As per Tender): 
  

Pump  
Capacity:   

Location (Present): 
  

        
 

Shift Timings 

Number 
of 

Operator
s 

Number of 
Helpers 

Remarks 

I 12.00 AM 8.00 AM       

II 8.00 AM 4.00 PM       

III 4.00 PM 12.00 AM       

        
Time Status of Pumpset Hours 

From  To Working Idle 
Breakdow

n 
Workin

g Idle 
Breakdow

n 

                

                

                

                

                

                

                

Total       

        
Maintenance Carried out : 
_____________________________________________________________ 

 

 

     
 

 Name & Signature: 
 

Signature : J.E./S.E.(              )  
Ward 

Contractorer’s 
represantative 

Name of BMC 
Employee :  



  

 

SCHEDULE-VI 

MONTHLY SUMMARY OF LOGSHEETS 

Period:               Ward:   

Name of contractor:     Group:  

Location(As per Tender):   

Location(Present):    

Sr. 
No. 

Date  
Logsheet 

No. 
Working 

Hrs. 
Idle  
Hrs. 

Breakdown 
Hrs. 

No. of 
shifts 

Penalty as per 
penalty register 

1              

2             

3             

4             

5             

6             

7             

8             

9             

10             

11             

12             

13             

14             

15             

16             

17             

18             

19             

20             

21             

22             



  

 

23             

24             

25             

26             

27             

28             

29             

30             

31             

Total         

Checked, verified as per daily logsheets, instruction book & penalty register and submitted for 
processing payment. 

 

 

    Signature of A.E.   : 

    Designation (Seal) : 

  



  

 

SCHEDULE OF QUANTITIES & RATES 

Sub:- Providing services of comprehensive operation & maintenance of departmental 
dewatering pumpset 1000 M³ / Hr capacity for diversion of Hali Ali Nalla Dry weather flow in 
sewer system 

Sr. 
No. Description of work 

Qty. 
(No of shifts) 

Rate     
per shift 

 

Amount  
 

1 

Providing services of 
comprehensive operation & 
maintenance of departmental 
dewatering pumpset 1000 M³ / Hr 
capacity for diversion of Hali Ali 
Nalla Dry weather flow in sewer 
system 

 

312 XXXX XXXX 

 
Total in Rs. Including all taxes ( Excluding GST) XXXX 

 

Note: Please do not fill rates here. This is for guidelines only. The rates are to be filled 

online only in the “ITEM DATA‟ of the tender e-procurement system of Government of  Maharashtra 

(Mahatenders) (http://mahatenders.gov.in) 

 

Tenderer's signature & office stamp 

  Trading under the name & style of 

 

 

 

 

 

 

 



  

 

 



  

 

 

 

 

 

 

 



  

 

 



  

 

 

 



  

 

 


