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BRIHANMUMBAI MUNICIPAL CORPORATION

No. Dy.H.E. / P.P.C./ 7817 dated  03.03.2025

E-TENDER NOTICE 

Name of 

Work:

Procurement of Safety kits for Chlorine plants under PPC
section.

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION (BMC)  invites  e-tender  on  “Item

rate” basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers

which  are repute,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,

Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited Companies/

Companies who are vendors registered with the Brihanmumbai Municipal Corporation,

(BMC) in Class “ ...” as per old registration and Class “...” as per new registration

and from the tenderers equivalent and superior classes registered in Central or State

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will

be allowed subject to condition that, the tenderers who are not registered with MCGM will

have to apply for registering their firm within three months time period from the award of

contract,  otherwise  their  Bid  Security  i.e.  E.M.D.  (Earnest  Money  Deposit)  will  be

forfeited/recovered and an amount equal to Registration Fee of respective class will be

recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The application form can be downloaded from e-procurement system of Government of
Maharashtra (Mahatenders)  (http://mahatenders.gov.in).  The applicants not  registered
with BMC are mandated to get registered (Vendor Registration) with BMC for e-tendering
process  &  obtain  login  credentials  to  participate  in  the  online  bidding  process.(The
application  form  can  be  downloaded  from  BMC's  portal  (Mahatenders)
(http://mahatenders.gov.in)  on payment of Rs.1000+18% GST. 

i) To download the application form, for those applicants not having vendor  registration,

need to apply first for vendor registration at the office of Chief Account (CPD), 3rd floor,

Byculla,  Bakari  adda,  Mumbai.  (Note-  Online  vendor  registration  is  available  on

BMC's portal http://portal.mcgm.gov.in)

ii)  Followed  by  SRM  login  ID  and  password  to  be  obtained  from  Central  Purchase

Department (CPD), Office at Byculla, Bakariadda, Mumbai 

iii)  For  e-Tendering  registration,  enrollment  for  digital  signature  certificates  and  user

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital

signature  from any  one  of  the  Certifying  Authorities  (CA's)  licensed  by  controller  of

certifying  authorities  namely,  Safes  crypt,  IDRBT,  National  informatics  center,  TCS,

CUSTOMS, MTNL, GNFC and e- Mudhra CA.
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Tender ID No. Name and location of work
Contract
period

Estimated Cost
of Project 

2025_MCGM_
1156175

Procurement of Safety kits for
Chlorine  plants  under  PPC
section.

2 months
(IM)

Not Applicable 
being item rate 
tender. 

While submitting duly filled tender document on mahatender, bidder needs to pay

total  EMD amounting to Rs.  19,000.00/- online through https://mahatenders.gov.in.

EMD is refundable in accordance to the relevant clause of bid document, except in the

case of the selected Bidder who’s Bid Security/EMD shall be retained. The Bidders will

have to provide Earnest Money Deposit through the payment gateways while submitting

the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest

Money  Deposit.  The  tender  is  available  on  e-Procurement  System  of  Government  of

Maharashtra  (Mahatenders)  https://mahatenders.gov.in.  as  mentioned  in  the  Header

Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by

the bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened

on dates as mentioned in header data. All the responsive and eligible bidders if they so

wish can be present at the time of opening of bids, in the office of Dy. Hydraulic Engineer

(Pise-Panjrapur Complex). The Packet C shall be opened if bids submission in Packet A &

B satisfies/includes all the requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header

Data. If there are any changes in the dates the same will be displayed on e-procurement

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in 

The  Applicants  interested  for  the  above  referred  works  may  contact  the  Dy.

Hydraulic Engineer (Pise-Panjrapur Complex) at the following address on any working

day during office hours. 

 Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                 
Panjrapur Water Treatment Plant, Administrative Building, 1st Flr., 
Post: Vadapa, Tal: Bhiwandi, Dist:Thane.
Email :- eemnepjppc.he@mcgm.gov.in

The applicants may wish to visit the site under reference located at Panjrapur, Post:
Vadapa, Tal: Bhiwandi, Dist:Thane and can collect the information of the present status
from the department who have invited the bids. 

BMC reserves the rights to accept any of the application or reject any or all  the
application  received  for  above  works,  without  assigning  any  reasons  thereof.  The
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information  regarding  above  subject  matter  is  available  on  e-procurement  system of
Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in). 

Bidders  are  also  advised  to  refer  “Bidders  Manual  Kit”  available  at
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page  for
further details about the etendering process. 

For  any  help,  in  the  e-Tendering  process,  can  be  availed  by  dialing  help-desk
number 022- 22046934/22837339 from 11.30 AM to 5.00 PM on all  working days .
Email: support-eproc@nic.in 

SPECIAL  NOTE  :  TENDERERS  ARE  REQUESTED  TO  GO  THROUGH  THE  e-
TENDER GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration,
enrolment for digital signature certificate & user manual, pleaserefer to respective links
provided in e-tendering tab. The vendors can get digital signature from any one of the
Certifying Authorities (CA’s) licensed by the Controller of Certifying Authorities namely
Safes crypt,  IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e-
Mudhra. 

                  -  
                                                                                          sd/-

Executive Engineer (M&E) 
Panjrapur 
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Header Data

 Tender Document No. 2025_MCGM_1156175

Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION

Subject
Procurement of Safety kits for Chlorine plants under 
PPC section.

Tender Fee Rs.1,557.60/- (Rs.1,320/- + 18% GST)

Bid Security Deposit/ EMD Rs.19,000/-

Date of issue and sale of 
tender 

05.03.2025 from 11:00 Hrs 

 Last date & time for sale of 
tender 

17.03.2025 upto 12:00 Hrs 

Submission of Packet A, B & 
Packet C(Online) &(Receipt of 
Bid Security deposite)

17.03.2025 upto 16:00 Hrs 

Pre-Bid Meeting  Not Applicable.

Opening of Packet A 18.03.2025 after 16:01Hrs 

Opening of Packet B 18.03.2025 after 16:10 Hrs 

Opening of Packet C 25.03.2025 after 15:00Hrs 

Address for 

communication

Office of Dy. Hydraulic Engineer (Pise-Panjrapur 
Complex)                                                                  
Panjrapur Water Treatment Plant,
Administrative Building, 1st Flr., Post: Vadapa, 
Tal: Bhiwandi, Dist:Thane.
Phone No. 9224284533
Email :- eemnepjppc.he@mcgm.gov.in

Venue for opening of bid On line in Dy.HE (PPC)'s office.

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

                                                         sd/-

– Executive Engineer(M&E) Panjrapur 
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1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity: 

A) The  tenderer  shall  be  manufacturer  of  Half  face  chlorine  gas  mask  or  their

authorized  dealer/  distributor/  representative. The  tenderer  shall  submit

authorization letter in prescribed format from the manufacturer of Half face chlorine

gas mask  for said work along with the tender, without which tender will  be  out

rightly rejected. 

 And 

B) The tenderer(s) in their own name should have satisfactorily executed the work of

similar nature BMC /Semi Govt. /Govt./  Public Sector Organizations during last

seven (7)  years ending last  day of month previous to the one in which bids are

invited  as  a  prime  Contractor  (or  as  a  nominated  sub-Contractor,  where  the

subcontract had involved similar nature of work as described in the scope of works

in  this  bid  document,  provided  further  that  all  other  qualification  criteria  are

satisfied) 

a) Three similar completed works of similar nature each costing minimum of
 Rs.2,77,080/-.OR 

b) Two similar completed works of similar nature each costing minimum of
Rs.3,23,260/-.OR 

c) One completed work of similar nature of minimum of Rs.4,61,800/-

The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10% per Annum, calculated

from  the  date  of  completion  to  last  date  of  receipt  of  applications  for  tenders.

Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to Rs.2,77,080/-. in last three (3) financial years immediately preceding the

Financial  Year  in  which  bids  are  invited.  The  value  of  executed  works  shall  be

brought to current costing level by enhancing the actual value of work at compound

rate of 10% per annum; calculated from the date of completion to last date of receipt

of applications for tenders.

 Documentary evidence shall be submitted.

1.3 Similar Experience: 

• For assessing the technical capacity of Regular, Routine & Maintenance works;

the  similar  work  shall  mean  “Supply  of  Gas  respirators/Half  face  Gas

mask/breathing apparatus/ safety equipments/ PPE’s ” to B.M.C. / Semi Govt./

Govt./ Public Sector Organizations.

13



• Past  performance  certificates  (along  with  purchase  order/  work  order)
including  the  work  order  number  and  date,  cost  of  the  work,  contract
period, etc. shall be annexed by the bidder while submitting the offer.

 1.4  • Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:

•  Assessed Available Bid Capacity = (A* N* 2 - B)

•  Where,

•  A = Maximum value of Civil Engineering works executed in any one year (year
means Financial year) during  the last five years  (updated to the price level of
the Financial year in which bids are received at a rate of 10% per year) taking
into account the completed as well as works in progress.

•  N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  = Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are
being invited.

•  Note:  The statement showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

-  Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing the contract,  inordinate delays in completion,  litigation history, or
financial failures etc.
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s),

whether  verbally  or  in  documentary  or  any  other  form,  by  or  on  behalf  of  the

BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC),  hereafter  also  referred  as  “The

Authority “, or any of its employees or advisors, is provided to Applicant(s) on the terms

and conditions set out in this e-tender and such other terms and conditions subject to

which such information is provided. 

This  e-tender  includes  statements,  which  reflect  various  assumptions  and

assessments arrived at  by the  BRIHANMUMBAI  MUNICIPAL CORPORATION (BMC)  in

relation to the Project. Such assumptions, assessments and statements do not purport to

contain all the information that each Applicant may require. This e-tender may not be

appropriate for all persons, and it is not possible for the BRIHANMUMBAI MUNICIPAL

CORPORATION (BMC), its employees or advisors to consider the investment objectives,

financial situation and particular needs of each party who reads or uses this e-tender.

The assumptions, assessments, statements and information contained in this e-tender

may not be complete, accurate, adequate or correct. Each Applicant should therefore,

conduct its own investigations and analysis and should check the accuracy, adequacy,

correctness, reliability and completeness of the assumptions, assessments, statements

and  information  contained  in  this  e-tender  and  obtain  independent  advice  from

appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,

some of  which may depend upon interpretation of  law.  The  information given is  not

intended  to  be  an  exhaustive  account  of  statutory  requirements  and  should  not  be

regarded  as  a  complete  or  authoritative  statement  of  law.  The  BRIHANMUMBAI

MUNICIPAL CORPORATION (BMC) accepts no responsibility for the accuracy or otherwise

for any interpretation or opinion on law expressed here. 

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) its employees and advisors

make no representation or warranty and shall have no liability to any person, including

any Applicant or Bidder, under any law, statute, rules or regulations or tort, principles of

restitution or unjust  enrichment or otherwise  for any loss,  damages, cost  or expense

which may arise from or be incurred or suffered on account of anything contained in this

e-tender or otherwise, including the accuracy, adequacy, correctness, completeness or

reliability  of  the  e-tender  and any assessment,  assumption,  statement or information

contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The BRIHANMUMBAI

MUNICIPAL  CORPORATION  (BMC)  also  accepts  no  liability  of  any  nature  whether
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resulting from negligence or otherwise  howsoever caused arising from reliance of any

Applicant upon the statements contained in this e-tender. 

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  may,  in  its  absolute

discretion but without being under any obligation to do so, update, amend or supplement

the information, assessment or assumptions contained in this e-tender. 

The  issue  of  this  e-tender  does  not  imply  that  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION (BMC) is bound to select and short-list pre-qualified Applications for Bid

Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for the

Project and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) reserves the right to

reject all or any of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and

submission of its Application including but not limited to preparation, copying, postage,

delivery fees, expenses associated with any demonstrations or presentations which may

be  required by The  BRIHANMUMBAI  MUNICIPAL CORPORATION (BMC)  or  any other

costs  incurred  in  connection  with  or  relating  to  its  Application.  All  such  costs  and

expenses  will  remain  with  the  Applicant  and  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION (BMC) shall not be liable in any manner whatsoever for the same or for

any other costs or other expenses incurred by an Applicant in preparation or submission

of the Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

1. Background: 
         The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) covers an area of 437.71

sq.kms. with a population of 1.24 Crores as per census of 2011. The metropolis accounts

major portion of India’s international trade and government’s revenue, from being one of

the foremost centers of education, science and technological research and advancement. 

          The Mumbai Metropolis has historic tradition of strong civic activism dedicated to

the cause  of  a  better life  for  all  its  citizens.  And it’s  the BRIHANMUMBAI  MUNICIPAL

CORPORATION (BMC), hereafter called the “corporation”, the primary agency responsible

for urban governance in Greater Mumbai. 

            BMC (The Authority) is one of the largest local self-governments in the Asian

Continent. In observance of historic traditions of strong civic activism, with the change in

time and living conditions to match with the urbanization, BMC has mainly focused in

providing  almost  all  kinds  of  engineering  services  viz,  Hydraulics,  storm water  drain,

sewerage,  water  supply  projects,  roads,  bridges,  solid  waste  management,  and

environmental  services.  Beside  this,  the  BMC  is  also  providing  dedicated  services  in

various segments such as Health,  Primary Education as well  as  the  construction and

maintenance of Public Markets and Slaughter Houses. 

           BMC is an organization having different departments, right from engineering depts.

to health depts. Moreover we have other dept. like education, market, fire brigade dept.,

Octroi  and other  such  departments  where  quite  a  good number of  staff  members  are

working.

 Preamble: 

Pise-Panjrapur installations are important installations & about 2020 MLD of the

total water supply to the city of Mumbai is supplied through these installations.  Under

Pise  Panjrapur  Complex  (PPC)  Section,  there  are  three  Chlorination  plants  for  Pre-

chlorination  and  Post-chlorination:-  Panjrapur  Chlorination  plant,  Pise  Chlorination

plant,  and Yewai  Chlorination plant.   Chlorination plant  is  very  sensitive  installation

plays crucial  role  in  the  water  treatment  process to  disinfect  & make water  safe  for

consumption.  In addition to  this  chlorine help to  eliminates harmful  micro-organism,

bacteria and viruses present in the water. 

Chlorine get received in liquid form supplied in ton containers, further used in gas

form. Drum rooms are provided for in house storage Chlorine ton Containers and the

containers are connected in series to form the battery bank to serve the purpose. Chlorine

gas  is  transmitted  from  Chlorine  ton  Containers  to  dosing  point  through  various
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equipments such as Remote Vacuum Regulators (RVR), Chlorinatos, Injectors, Diffusers

etc for administering and controlling the chlorine dose. 

     As the Chlorine gas is a hazardous chemical, toxic, corrosive and irritating to eyes &

harmful to the respiratory system; overall it is dangerous to human beings.  Hence, the

chlorination Plants  comes under Major  Accident Hazard (MAH) unit  in Red Category.

Chlorine gas makes the corrosion to metal parts when comes in contact with moisture.

Therefore  in  Chlorination  process,  there  are  chances  of  chlorine  gas  leakage  due  to

failure/ breakdown/ damage of the equipments. Also leakages can occur in storage area

due  to  internal  damage  in  tonner  valves  or  in  line  equipments.  Owing  to  the  toxic

property of chlorine gas and as per factory rules,  it is obligatory to keep the sufficient

Personal Protective Equipments (PPE). Breathing apparatus is one of the most important

PPE used for day to day working in chlorine plant. Considering the current scenarios of

respiratory  and  viral  infections,  it  is  needed  to  provide  individual  safety  kit  to  each

employee working in chlorine plant which contains a respiratory mask and eye protection

goggle to perform the routine operational and maintenance activities. In view of above, it

is proposed to carry out the work of “Procurement of Safety kits for Chlorine plants under

PPC section.”
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E-TENDERING ONLINE SUBMISSION PROCESS

1 Thee-Tendering process of BMC is enabled through NIC s Mahatender Portal‟

https://mahatenders.gov.in/nicgep/app

2 All  the  tender  notices  including  e-Tender  notices  will  be  published  on  NIC’s

Mahatender Portal

https://mahatenders.gov.in/nicgep/app

3 All the information documents are published under the NIC’s Mahatender portal.

4 All the interested vendors are required to be registered with NIC’s Mahatender

portal  for  e-Tendering  process.  Vendors  not  registered  with  NIC’s  Mahatender

portal can apply online by clicking the link online registration section of NIC’s

Mahatender portal.

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.

%24WebRightMenu.%24DirectLink&page=Home&service=direct&session=T”

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders

even if these are submitted on the Firm s letter head and received in time. All‟

such manual offers shall  be  considered as invalid offers and shall  be rejected

summarily without any consideration

6 Please  read  the  tender  document  carefully  “Instructions  and  Articles  of

Agreement” for supply of general items. All  documents that are required to be

submitted as part of eligible & technical bid, need to be uploaded in the Packets

provided for this purpose and commercial bid need to be filled online.

7 This document (Instructions to vendors) and the 'Articles of Agreement' document

which are available in the tender document make part of all tender documents

unless stated otherwise in the tender document

8 Affixing of digital signature for the bid document while submitting the bid, shall be

deemed to mean acceptance of the terms and conditions contained in the tender

document as well as confirmation of the bid/bids offered by the vendor which

shall  include  acceptance  of  special  Directions/  terms  and  conditions  if  any,

incorporated

9 All the documents and data submitted by vendors online shall be digitally signed.

The system will prompt for digital signature certificate. It is mandatory for the

vendors  willing  to  participate  in  tender  process  to  procure  digital  signature

certificate of class-2/ class-3 and Company Type.

10 Certifying authorities (CA) in India. However, for the convenience of the vendors, a

team from one of  the certifying authorities is  made available  to  help them for

obtaining  digital  Signature  certificates.  Interested  vendors  may  approach  help

desk for details.
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11 The browser settings required for digitally signing the uploaded documents are

listed in the Link “Site Compatibility” available on Mahatender Portal

12 In order to participate in the tender process ,the registered vendors need to follow

the  steps  given inthe  section  “Guidelines  for  hassle  free  Bid  submission”  and

“Bidders Manual Kit-Open Source Software Link” available on Mahatender portal

a Open  the  e-Tendering  application  by  clicking  the  link  available  in  on

https://www.mahatenders.gov.in

b Make the Browser Settings as per the guidance available in “Site Compatibility”

section.  Carry  out  the  necessary  settings  and  root  certificates  installation  as

mentioned in the document. Vendors to note that the computer user should have

administrative  rights  to  the  computer  to  be  able  to  work  with  e-Tendering

application

c Login to the application with your credentials and follow the instructions given in

the document “User Manual for Vendors- Bidding Process  which is available in‟

the “For Partners” section of Mahatender Portal.

d Pay EMD and other charges, where applicable, as per the instructions given in the

Tender Notice and/or Tender Document.

e Upload the  administrative  & technical  bid documents.  System will  prompt  for

digital signature certificate while uploading the document.

f Ensure  that  documents  are  uploaded  properly  by  downloading  them  after

uploading.

g Submitting the commercial bid by filling in the values on the screen. All the 

inputs given on this screen need to be digitally signed.

h The administrative, technical and commercial bids can be submitted only online

on or before the due date and due time mentioned for submission of bids.

i The bids can be modified till the end date and time for bid submission. However, if

a new version of a document is to be uploaded, please ensure to delete the old

version.

j Ensure that bid is submitted by ensuring that the “status” of the bid in the initial

bids listing screen is “Bid submitted”.

13 Vendors should ensure to submit their bids well in advance before the due date

and due time. Vendors trying to submit the bid at last moment just before due

date  and due time and failing to  do so due to  system problems at  their  end,

internet problems, User Id locking problems etc. shall note that no complaints in

this regard will be entertained.

14 It is the responsibility of the vendors to maintain their computers, which are used
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for submitting their bids, free of viruses, all types of malware etc. by installing

appropriate anti-virus software and regularly updating the same with virus free

signatures etc. Vendors should scan all the documents before uploading the same.

15 The  administrative,  technical  and  commercial  evaluation  documents  will  be

available for all the participating vendors after completion of the evaluation.

16 Additional information can be availed by referring to FAQs in the e-Procurement

section of Mahatender portal. 

17 For any help,  in the e-Tendering process,  can be  availed by dialing help-desk

number 022-  22046934/22837339 from 11.30 AM to  5.00 PM on all  working

days. Email: support-eproc@nic.in 

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:

In order to participate in the tender process , the registered vendors need to follow the

steps given in  the  section “  Guidelines for  hassle  free  Bid  submission”  and “Bidders

Manual Kit - Open Source Software Link” available on Mahatender portal

For  registration,  enrolment  for  digital  signature  certificate  &  user  manual,

please refer to respective links provided in e-tendering tab. The vendors can get

digital signature from anyone of theCertifying Authorities (CA s) licensed by the‟

Controller of Certifying Authorities namely Safes crypt,IDRBT, National Informatics

Centre, TCS, Customs, MTNL, GNFC and e-Mudhra.
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SECTION 6

INSTRUCTIONS TO

APPLICANTS
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INSTRUCTIONS TO APPLICANTS 

 A) Scope of Application 
The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 
 B) Eligibility of Applicants 

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION (BMC)  invites  e-tender  on  “Item

rate” basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers

which  are repute,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,

Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited Companies/

Companies  who are vendors registered with the Brihanmumbai Municipal Corporation,

(BMC) in Class “ ...” as per old registration and Class “...” as per new registration

and from the tenderers equivalent and superior classes registered in Central or State

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will

be allowed subject to condition that, the tenderers who are not registered with MCGM will

have to apply for registering their firm within three months time period from the award of

contract,  otherwise  their  Bid  Security  i.e.  E.M.D.  (Earnest  Money  Deposit)  will  be

forfeited/recovered and an amount equal to Registration Fee of respective class will be

recovered as penalty. 

To be eligible, an Applicant shall fulfill the following conditions of eligibility criteria: 
1.For Regular, Routine and Maintenance Work

1.1 Technical Capacity: 

A) The  tenderer  shall  be  manufacturer  of  Half  face  chlorine  gas  mask  or  their

authorized  dealer/  distributor/  representative. The  tenderer  shall  submit

authorization letter in prescribed format from the manufacturer of Half face chlorine

gas mask  for said work along with the tender, without which tender will  be  out

rightly rejected. 

 And 

B) The tenderer(s) in their own name should have satisfactorily executed the work of

similar nature BMC /Semi Govt. /Govt./  Public Sector Organizations during last

seven (7)  years ending last  day of month previous to the one in which bids are

invited  as  a  prime  Contractor  (or  as  a  nominated  sub-Contractor,  where  the

subcontract had involved similar nature of work as described in the scope of works

in  this  bid  document,  provided  further  that  all  other  qualification  criteria  are

satisfied) 

a) Three similar completed works of similar nature each costing minimum of
 Rs.2,77,080/-.OR 

b) Two similar completed works of similar nature each costing minimum of
Rs.3,23,260/-.OR 
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c) One completed work of similar nature of minimum of Rs.4,61,800/-

The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10% per Annum, calculated

from  the  date  of  completion  to  last  date  of  receipt  of  applications  for  tenders.

Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2  Financial capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

equal to Rs.2,77,080/-. in last three (3) financial years immediately preceding the

Financial  Year  in  which  bids  are  invited.  The  value  of  executed  works  shall  be

brought to current costing level by enhancing the actual value of work at compound

rate of 10% per annum; calculated from the date of completion to last date of receipt

of applications for tenders.

 Documentary evidence shall be submitted.

1.3 Similar Experience: 

• For assessing the technical capacity of Regular, Routine & Maintenance works;

the  similar  work  shall  mean  “Supply  of  Gas  respirators/Half  face  Gas

mask/breathing apparatus/ safety equipments/ PPE’s ” to B.M.C. / Semi Govt./

Govt./ Public Sector Organizations.

• Past  performance  certificates  (along  with  purchase  order/  work  order)
including  the  work  order  number  and  date,  cost  of  the  work,  contract
period, etc. shall be annexed by the bidder while submitting the offer.

 1.4  • Bid Capacity: (Not Applicable for this tender)

•  The bid capacity of the prospective bidders will be calculated as under:

•  Assessed Available Bid Capacity = (A* N* 2 - B)

•  Where,

•  A = Maximum value of Civil Engineering works executed in any one year (year
means Financial year) during  the last five years  (updated to the price level of
the Financial year in which bids are received at a rate of 10% per year) taking
into account the completed as well as works in progress.

•  N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

•  B  = Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are
being invited.

•  Note:  The statement showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.
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• Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

-  Record  for  poor  performance  such  as  abandoning  the  works,  not  properly
completing the contract,  inordinate delays in completion,  litigation history, or
financial failures etc.

  D. Equipment Capabilities as required for this work: ( Not applicable being a spares
supply )

a) Regular and Routine works: The successful bidder will make the arrangements of the
required equipment on the day of commencement or with respect to the progress of the work
in phases, as per the instructions of site in charge. The successful bidder and, to that effect
he will ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along
with  the  Bid  in  Packet  B.  However,  this  condition  in  no way shall  dilute  the  respective
condition in Registration Rules of MCGM.
b) New and Original Works: The bidder should, undertake their own studies and fur-nish
with their bid, a detailed construction planning and methodology supported with assessment
study of requirements of equipment/plants & machineries to allow the employer to review
their  proposal.  The bidder will  ensure  his commitment to  make the arrangements of  the
required equipment on the day of commencement or with respect to the progress of the work
in phases, as per the instructions of site in charge on an undertaking on Rs.500 stamp paper
to be submitted along with the Bid in Packet B. However, this condition in no way shall dilute
the respective condition in Registration Rules of MCGM.
c) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender document
justified for the project and ensure the capacity of the bidder for the same with the approval
of concerned AMC.

Note:
1. Bidders shall submit the undertaking for equipment capability and other un-
dertakings as such on a single Rs.500/- stamp paper.
2. Insistence of availability of equipments/plants at a particular distance from site should not
be made in the tender document.

E. Technical Personnel ( Not applicable being a spares supply )

For fixing requirement of Technical staff as required for this work shall be as 

follows:-(Applicable only for works tender)

Cost of work Requirement of Technical Staff Designation
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(Rs. In 

Crores) 

Minimum

Experien

ce (year)

Qualification Number

10 to 20 
(Not

applicable)

i)Project Manager with 
degree in corresponding
discipline of 
Engineering 

ii) Graduate Engineer 

iii) Graduate Engineer 
             or 
    Diploma Engineer 

1 

1 

2 

 2 

10 

5 

2 

5 

 Principal Technical 

Representative 

Technical Representative 

Project/Site Engineer and

Project Planning/ billing 
Engineer 

5 to10 
(Not 
applicable) 

i) Graduate Engineer 
ii) Graduate Engineer 
             or 
   Diploma Engineer 

1 
2 

2 

5 
2 

5 

Principal Technical 
Representative 
Project/Site Engineer 
Engineer 

More than 1.5 
to 5
(Not 
applicable) 

i) Graduate Engineer 

ii) Graduate Engineer 
           or 
   Diploma Engineer 

1

1

1

5

2

5

Principal Technical 
Representative 

Project/Site Engineer 

Billing Engineer 

Up to1.5 1. Graduate Engineer

 or

 2. Diploma Engineer

1

1

2

5

Principal Technical 

Representative 

Project / Site Engineer

/ Billing Engineer

Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.
2. Rate of recovery in case of non-compliance of the clause be stipulated at fol-

lowing rate.

Sr. NO. Qualification Experienc
e

Rate of recovery

1 Project Manager with degree 10 Rs.30,000/- p.m.
2 Graduate Engineer 5 Rs.25,000/- p.m.
3 Graduate Engineer 2 Rs.15,000/- p.m.
4 Project / Site Engineer / Billing 

Engineer
5 Rs.15,000/- p.m.

      F. TIME PERIOD OF THE PROJECT :
Entire project should be completed and delivered within 2 (Two) months(IM) of time

from the  date  of  award  of  purchase  order.  The  time  allowed  for  carrying  out  the  work

33



(including monsoon) as entered in the Tender shall be strictly observed by the Contractor.
The work shall throughout the stipulated period of the Contract be proceeded with all due
diligence  as  time  being  deemed  to  be  the  essence  of  the  contract  on  the  part  of  the
Contractor. On failing to do so, the Contractor shall pay as compensation an amount which
shall be governed as per Clause - 84 of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below: 

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full Supply shall be completed in 2 (Two)  months. 

The program for completion of work shall be a part of the Contract Document in the
form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep
the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work as per
the Schedule given in the Contract and the programme submitted by the Contractor.
G. Contract Execution

All required documents for execution of the contract shall be submitted within 30 days
from the date of issue of letter of acceptance. If the documents are not submitted within
the stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor.
All contract documents need to be duly affixed with stamp duty properly signed along with
evidence/proof of payment of security/contract deposit within 30 days from the date of letter
of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from
the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be
considered as cancelled and legal steps be taken against the contractor for recovery of the
amounts.

I.  The amount of Security Deposit retained by the BMC shall be released after expiry of
period up to which the contractor has agreed to maintain the work in good order is over. In
the event of the contractor failing or neglecting to complete the rectification work within the
period up to which the contractor has agreed to maintain the work in good order, the amount
of security deposit retained by BMC shall be adjusted to-wards the excess cost incurred by
the Department on rectification work.

J. Action when whole of security deposit is forfeited: 
In any case  in which under  any Clause  of  this  contract,  the contractor shall  have

rendered himself liable to pay compensation amounting to the whole of this security deposit
whether paid in one sum or deducted by installments or in the case of abandonment of the
work owning to serious illness or death of the contractor or any other cause, the Engineer on
behalf of the Municipal Commissioner shall have power to adopt any of the following process,
as he may deem best suited to the interest of BMC - 
(a) To rescind the contract (for which recession notice in writing to the contractor under the
head of  Executive  Engineer  shall  be  conclusive  evidence)  and  in  that  case,  the  security
deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.
 (b) To carry out the work or any part of the work departmentally debiting the contractor with
the cost of the work, expenditure incurred on tools and plant, and charges on additional
supervisory staff including the cost of work-charged establishment employed for getting the
unexecuted part of the work completed and crediting him with the value of the work done
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departmentally in all respects in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. 
The certificate of the Executive Engineer as to the costs and other allied expenses so incurred
and as to the value of the work so done departmentally shall be final and conclusive against
the contractor. 
(c) To order that the work of the contractor be measured up and to take such part thereof as
shall be un-executed out of his hands, and to give it to another contractor to complete, in
which  case  all  expenses  incurred  on  advertisement  for  fixing  a  new contracting  agency,
additional supervisory staff including the cost of work charged establishment and the cost of
the work executed by the new contract agency will be debited to the contractor and the value
of the work done or executed through the new contractor shall be credited to the contractor in
all respects and in the same manner and at the same rates as if it had been carried out by
the contractor under the terms of his contract. The certificate of the Executive Engineer as to
all the cost of the work and other expenses incurred as aforesaid for or in getting the un-
executed work done by the new contractor and as to the value of the work so done shall be
final and conclusive against the contractor. 
In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefor actually performed by him under
this  contract  unless and until  the  Executive  Engineer  shall  have  certified in  writing  the
performance of such work and the amount payable to him in respect thereof and he shall
only be entitled to be paid the amount so certified. In the event of either of the courses
referred to in Clause (b) or (c) being adopted and the cost of the work executed departmentally
or through a new contractor and other allied expenses exceeding the value of such work
credited to the contractors amount of excess shall be deducted from any money due to the
contractor, by BMC under the contract or otherwise, howsoever, or from his security deposit
or the sale proceeds thereof provided, however, the contractor shall have no claim against
BMC even if the certified value of the work done departmentally or through a new contractor
exceeds the certified cost of such work and allied expenses, provided always that whichever of
the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the
contractor shall have no claim to compensation for any loss sustained by him by reason of
his having purchase or procured any materials or entered in to any engagements or made any
advance on account of or with a view to the execution of the work or the performance of the
contract. 
K. Contract may be rescinded and security deposit forfeited for bribing a public officer
or if contractor becomes insolvent 

If  the  contractor  assigns  or  sublets  his  contracts  or  attempt  so  to  do,  or  become
insolvent or commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite,
reward  or  advantage,  pecuniary  or  otherwise,  shall  either  directly  or  indirectly  be  given
promised or offered by the contractor or any of his servants or agents through any public
officer, or person in the employ of BMC/Govt. in any way relating to his office or employment,
or if any such officer or person shall become in any way directly or indirectly interested in the
contract the Engineer In-charge may thereupon, by notice in writing rescind the contract and
the Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely at
the disposal of BMC and the same consequences shall ensure as if the contract had been
rescinded under above clause J hereof; and in addition the contractor shall not be entitled to
recover or be paid for any work therefore actually performed under the contract.
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Submission of Tenders 

PACKET – A 
The Packet ‘A’ shall contain scanned certified copies of the following documents 

Scrutiny of this packet will  be done strictly with reference to only the scanned copies of

Documents uploaded online in packet ‘A’ 

a) Valid BMC Registration Certificate (Not applicable since this tender is for pure supply

items.) 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 3 lakhs as governed

by Registration Rules in force for respective Class of Contractor M&E works. 

c) A document in support of Registration under Maharashtra GST Act 2017. GST Registration

Certificate in Maharashtra. Those not registered in Maharashtra shall submit an undertaking

to  the  effect  that  if  they  are  successful  tenderer,  they  shall  submit  GST  Registration

Certificate in Maharashtra within 15 days of issue of work order, failing which payment for

the work executed will not be released.

d) Certified copies of valid 'PAN' documents and photographs of the indiviuals, owners, Karta

of Hindu undivided Family, firms, private limited companies, registered co-operative societies,

partners of partnership firms and at least two Directors, if number of Directors are more than

two in case of Private Limited Companies, as the case may be. However, in case of Public

Limited  companies,  Semi  Government  Undertakings,  Government  Undertakings,  no  'PAN'

documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) / C.A.(WSSD) of BMC. 

f) No litigation history undertaking.

 
The bidders shall categorically provide their valid Email-ID in packet ‘A’. 

NOTE: 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire

E.M.D shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet “A”

then,  the shortfalls  will  be communicated to the tenderer  through e-mail  only and

compliance required to be made within a time period of three working days otherwise

they will be treated as non-responsive. 

PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents – 
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a) The list  of  similar type of  works as stated in eligibility criteria successfully completed

during the last 7 years in prescribed proforma, in the role of prime contractor. Information

furnished in the prescribed proforma (Proforma – I) shall be supported by the certificate duly

self-attested. Documents stating that it has successfully completed during the last 7 years at

least one contract of similar works as stated in eligibility criteria. 

b)  Annual financial  turnover for preceding three financial  years as certified by Chartered

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly

audited balance sheet and profit and loss account for the preceding three financial years

preceding the Financial Year in which bids are invited.(Proforma II) 

c) unencumbered  assets,  lines  of  credit  and  other  financial  means  (independent  of  any

contractual advance payment) sufficient to meet the construction cash flow requirements for

the subject contract in the event of stoppage, start-up, or other delay in payment, of  the

minimum 15% of the cost of the work tendered for, net of the tenderer's commitment of other

contracts  (Certificate  from  Bankers  /  C.A./Financial  Institution  shall  be  accepted  as  a

evidence). ( Not applicable )

d) The  bidder  shall  give  undertaking  on  Rs  500/-stamp  paper  that  it  is  his/their  sole

responsibility to arrange the required machineries either owned/on lease or hire basis, at site

before start of the work.( Not applicable )

i)Regular and Routine works:  The successful bidder shall make the arrangements of the

required equipments on the day of commencement or with respect to the progress of the work

in phases, as per the instruction of site in charge. The successful bidder and to that effect he

will ensure commitment on an undertaking on Rs. 500/- stamp paper to be submitted along

with  the  bid  in  Packet  B.  However,  this  condition  in  no  way  shall  dilute  the  respective

conditions in Registration Rules of BMC. 

Note: 

Insistence of availability of equipments / plants at a particular distance from site should not

be made in the tender document. 

ii) New and Original Works: The bidder should, undertake their own studies and furnish with
their  bid,  a  detailed construction planning and methodology sup-ported with  assessment
study of requirements of equipment/plants & machineries to allow the employer to review
their proposal. The bidder shall ensure his com-mitment to make the arrangements of the
required equipment on the day of com-mencement or with respect to the progress of the work
in phases, as per the in-structions of site in charge on an undertaking on Rs.500 stamp
paper to be sub-mitted along with the Bid in Packet B. However, this condition in no way
shall dilute the respective condition in Registration Rules of MCGM

iii) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender document
justified for the project and ensure the capacity of the bidder for the same with the approval
of concerned AMC.

Note:
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Insistence of availability of equipments/plants at a particular distance from site should not
be made in the tender document

iv)Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders
& attested copies of percentage of works completed or part thereof.

v) Statement showing assessed available Bid Capacity

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure A, B
& C’.

Note: Bidders shall submit the undertaking for equipment capability and other undertakings
as such on a single Rs.500/- stamp paper.

vii) The tenderer shall upload work plan as per the following outline: 
1.   GANTT  chart/  PERT/  CPM  chart  showing  the  completion  of  work  within
prescribed time period, considering major activities.(Not applicable) 
2.   Organizational set up envisaged by the contractors.(Not applicable) 
3.Plant & equipment proposed to be deployed for this work. (Not applicable) 
4.A  note  on  how  the  whole  work  will  be  carried  out  (work  plan  including
methodology). (Not applicable) 
5.   Quality management plan. (Not applicable) 
6.   All the activities included in the Scope of Work shall be covered in the work
plan. (Not applicable) 

viii) The  tenderer  shall  submit  the  undertaking  stating  that  he  will  submit  license
certification from office  of  labour commissioner  after  issue  of  work  order  and before
commencing the work if  the work is  allotted to  him .(  The undertaking on Rs.500/-
stamp paper) (Not applicable)
ix) The  irrevocable  undertaking  on  Rs.500/-  stamp  paper  as  per  the  proforma
annexed in ‘Annexure- D’. 
x) Grievance Redressal Mechanism as per ‘Annexure- E’.

e) Copy of  Manufacturer's  authorization certificate  as  per  attached format  in  draft
tender for authorized dealer/ distributor/ representative who is tenderer. 

f) Site visit undertaking as per ‘Annexure- F’.

g) Duly filled, signed & stamped Technical Data sheet (Annexure-1)  

h)  Proformas duly filled, signed & stamped on letterhead as per Profarma-III,  VI/A,
VI/B, VII.                                                                                         

Note: 
i. The Electrical / Mechanical work shall be got carried out by the civil contractors 
through the contractors registered with MCGM. in Electrical Category. Information about 
the registered contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E. 
(Monitoring & Registration Cell). Attested scanned copy of the valid registration certificate
in Electrical Category shall be uploaded with the tender along with the undertaking from 
the registered Electrical Contractor stating his willingness to carry out the tender work. 

ii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if
the  tenderer  has  more  than  10  employees  /persons  on  his  establishment  (in  case  of
production by use of energy) and 20 employees/persons on his establishment (in case of
production  without  use  of  energy)  to  BMC  as  and  when  demanded.  In  case  of  less
employees/persons  mentioned  above  then  the  successful  bidder  has  to  submit  an
undertaking to that effect on Rs. 200 stamp paper as  per circular u/no. CA/FRD/I/65 of
30.03.2013. 
iii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act
1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as and
when demanded.  In case  if  the successful  bidder  has less employees/persons mentioned
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above then the successful bidder has to submit an undertaking to that effect on Rs. 200
stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note: 
 If it is found that the tenderer has not submitted required documents in Packet “B”
then,  the shortfalls  will  be communicated to the tenderer  through e-mail  only and
compliance re-quired to be made within a time period of three working days otherwise
they will be treated as non-responsive. 

Packet- C
Tenderer shall submit the price bid in packet 'C' by filling data in 'Financial' Packet
during the submission of the bid. The tenderer shall quote inclusive of all taxes other
than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the time of bid
submission. GST as applicable shall be paid separately on submission of bills/invoice. 

Tax 
The  tenderer  shall  quote  inclusive  of  all  taxes  other  than  GST (Excluding  GST),  Levies,
Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be paid
separately  on submission of  bills/invoice.  Input  Tax Credit  of  GST as available  with  the
bidder will not be claim separately by BMC. However, while quoting the rates benefit of Input
Tax Credit or Exemption shall be passed on to the BMC by way of equivalent reduction in
quoted  price.  “As  per  CA/Finance/Project/City/17  dtd06.09.2017  “Chapter  XXI-
Miscellaneous section 171(1) of GST Act, 2017 governs the ‘Anti Profiting Measure’ (AMP). As
per the provision of this section, ‘Any reduction in rate of tax on any supply of goods or
services  or the  benefit  of  input  tax  credit  shall  be  passed on to  the  recipient  by way of
commensurate reduction in process.’ Accordingly, the contractor should pass on the complete
benefit accruing to him on account of reduced tax rate or additional input tax credit, to BMC.
Further, all the provisions of GST Act will be applicable to the Tender. 

BID SECURITY OR EMD
● The Bidder shall  furnish, as part of  the Bid, Bid Security/EMD, in the

amount specified in the Bid Data Sheet. This bid security shall be in favor of the
authority mentioned in the Bid Data Sheet and shall be valid till the validity of the
bid. 

● The tenderers shall pay the EMD through payment gateways of Government
of  Maharashtra  on  URL  http://mahatenders.gov.in.  The  bidder  shall  upload
scanned copy of online paid EMD along with the bid submission in packet ‘A’.

●  Any bid not accompanied by an acceptable Bid Security shall be rejected by
the Employer as non-responsive.

● Any bid not accompanied by an acceptable Bid Security and not secured as
indicat-ed in sub-clause mentioned above, shall be rejected by the Employer as non-
responsive.

● The Bid Security of the successful Bidder will be discharged when the Bidder
has signed the Agreement and furnished the required Security Deposits.

● Refund of EMD  
    a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online

                will be refunded automatically. 
            b) The Bid security of successful bidder will be discharged when the bidder has 

signed the agreement and /or furnish the required Security Deposits as 
elaborated in Standard Bid Document. 
● Forfeiture of EMD

           The Bid Security may be forfeited: 
a)  if  the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity; 
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b) in the case of a successful Bidder, if the Bidder fails within the specified
time limit to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits.

c)  In  case  of  non  workable  rate  analysis  and  misleading  information
submitted by the bidder, EMD shall be forfeited and bid will be rejected. 

●  The cases wherein if the shortfalls are not complied by a contractor, will
be  informed to  Registration  and  Monitoring  Cell.  Such  non-submission  of
documents will be considered as ‘Intentional Avoidance’ and if three or more
cases in 12 months are re-ported, shall be viewed seriously and disciplinary
action against the defaulters such as banning/de-registration, etc. shall be
taken by the registration cell with due approval of the concerned AMC. 

● If non-responsive; 
    If  the  bidder  is  found non-responsive  after  scrutiny of  packet  ‘A’/‘B’,  in  such
circumstances, the bidder will be made non-responsive and financial packet ‘C’ of non-
responsive bidder will not be opened. However there will not be any forfeiture of EMD.

Note: 
i)  Curable Defect shall mean shortfalls in submission such as: 
a. Non-submission of following documents, 
i. Valid Registration Certificate (Not Applicable)

ii. Valid Bank Solvency 

iii. GST Certificate 

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 
b. Wrong calculation of Bid Capacity, (deleted and move to Non currable defect as per
circular no.CHE/BM/019919/II dt. 07.01.2019).

c. No proper submission of experience certificates and other documents, etc.(deleted
and  move  to  Non  currable  defect  as  per  circular  no.CHE/BM/019919/II  dt.
07.01.2019).

Note:-  In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be
allowed & 2 % EMD will be forfeited for each shortfall thereafter.

Shortfalls:  Maximum 5 shortfalls of curable defects shall be allowed and in case, curable
defects are not compiled by bidder within given time period, the bidder shall be treated as
Non-Responsive & such cases will be informed to Registration and Monitoring Cell Such
non-submission of documents will be considered as Intentional Avoidance' and if three or
more cases in 12 months are reported, shall be viewed seriously and disciplinary action
against the defaulters such as banning/de registration, etc. shall be taken by Registration
Cell with due approval of the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean 
a. In-adequate submission of EMD amount, 

b. In-adequacy of technical and financial capacity with respect to  Eligibility criteria as
stipulated in the tender. 
c.  Wrong calculation of Bid Capacity (Not Apllicable).
d.   No proper submission of experience certificates and other documents, etc.

BID VALIDITY  Bids shall remain valid for a period of not less than one eighty (180)
days after the deadline date for bid submission specified in Bid Data Sheet. A bid valid
for a shorter period shall be rejected by the Employer as non-responsive. 
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 In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will not
be required or permitted to modify his bid, but will be required to extend the validity of his
bid security for a period of the extension. 
DEFECT LIABILITY PERIOD 
 The Contractor is expected to carry out the construction work in Workmen like manner so
as  to  meet  the  requirement  and  specification  for  the  project.  It  is  expected  that  the
Workmanship and materials will be reasonably fit for the purpose for which they are required.

 Defects or defective work is where standard and quality of workmanship and materials as
specified in the contract is deficient. Defect is defined as a failure of the completed project to
satisfy the express or implied quality or quantity obligations of the construction contract.
Defective construction works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with
any  implied  terms  and  conditions  as  to  its  quality,  workmanship,  durability,  aesthetic,
performance or design. Defects in construction projects  are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty defective
plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or
heating systems, inadequate fire systems etc. The defects could be various on accounts of
different reasons for variety of the projects. 

 The Engineering In charge / Project Officer shall issue the practical completion certificate
for the project. During the Defect Liability Period which commences on completion of the
work, the Engineering In charge shall inform or the contractor is expected to be informed of
any  defective  works  by  the  Employer’s  representative  of  the  defects  and  make  good  at
contractor’s cost with an intention of giving opportunity to the contractor of making good the
defects appeared during that period. It is the contractor’s obligation under the contract to
rectify the defects that appear during Defect Liability Period and the contractor shall within a
reasonable time after receipt of such instructions comply with the same at his own cost. The
Engineering In charge/Project Officer shall issue a certificate to that effect and completion of
making good defects shall be deemed for all the purpose of this contract to have taken place
on the day named in such defect liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or conceived
so as to constitute fraud, commencement of the Defect Liability Period may be delayed. The
decided period may be delayed until discover actually occurs on at least the defect could have
been discovered with reasonable diligence, whichever is earlier. 
   The DLP for this work shall be 3 years.
 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is
given, the Contractor shall correct the notified Defect/Defects within the duration of time
specified by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry
out removal of defects or deficiencies, if  any, noticed in his inspection, or brought to his
notice. The Contractor shall remove the defects and deficiencies within the period specified in
the notice and submit to the Engineer a compliance report. 

 It is the Completion Stage when the contractor has completed all of the works and fixed all
of the defects that were on the list of issue by Engineer-in-charge. When this happens, the
engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’,
the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate statement’ as
an acknowledgment to the engineer not later than 14 days after the ‘Certificate of Completion’
has been issued. During the ‘Defect Liability Period’, the contractor has to obey all written
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instructions from the engineer to carryout repairs and fix any defects which appear in the
Permanent Works. If the contractor does not ,due to his own faults finish the repair works or
fix the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue
until all works instructed by engineer is done. 

During  the  Defects  Liability  Period  (DLP),  the  completed  work  shall  be  periodically
inspected by the site staff along with the contractor and defects noticed, if any shall be
got rectified immediately from the contractor as per provision of contract. The above
compliance  report  shall  be  mandatory  prerequisite  before  releasing  the
deposit/retention money of the work. The concern Account Officer shall confirm in this
regards.  Alternatively,  the  inspection  of  DLP  roads  during  DLP  period  can  also  be
entrusted to contractor’s engineer and modality can be decided by the user department
and accordingly, there can be tender condition.
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SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit 
The security deposit shall mean and comprise of 
I) Contract Deposit and 
II) Retention Money. 

I) Contract Deposit – The successful tender, here after referred to as the contractor shall pay
an amount equal to two (2) percent of the contract sum shall be paid within thirty days from
the date of issue of letter of acceptance.

  The successful tender, here after referred to as the contractor shall pay an amount equal to
two (2) percent of the contract sum shall be paid within thirty days from the date of issue of
letter of acceptance. The said contract deposit shallbe paid in the form of Demand Draft
(D.D.) only
II) Retention Money –– The retention money equal to 15.00% of the Contract
Sum will  be  recovered  from the  contractors  every  bill  i.e.interim/running/final  bill.  The
clause of retention money will not beapplicable M & E Department.

III)  Additional  Security  Deposit  (ASD) :  -  (Applicable  only  for  Percentage  Rate
tender)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate above 12.00 %  on estimated cost At 2.00% of Estimated cost for each %  rebate &

part thereof, in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be

submitted during office hours minimum one day before opening of packet ‘C’  to respective

Head Clerk (Expenditure) of the Engineer in-charge of the HE Division in sealed envelope. If

ASD is not applicable then the bidders shall submit sealed envelope mentioning on their letter

head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day

before  opening  of  packet  ‘C’  within  office  hours  then  the  EMD of  the  respective

bidders will  be forfeited and the company with their  Directors/Partners and other

companies  with  the  said  Directors  /  Partners   will  be  further  debarred  from any

tendering process for the period of at least 2 years

B.Performance  Guarantee  (Not Applicable)
The successful tenderer, here after referred to as the contractor shall pay
amount in the form of “Performance Guarantee” at different rates for different
slabs as stated below:

Offer PG applicable %

For premium, at par and
rebate less 0 to 12%

PG= 0.92% x contract sum applicable for rebate upto
12%
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For rebate of 12.01% and more P.G. = {0.92% x contract sum applicable for rebate of
12%} +(X) x contract sum where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted
by the contractor with contingencies only and excluding price variation.Note: Contract
sum shall mean amount after application of rebate/premium as quoted by the contractor
with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.
I)   Cash (In case guarantee amount is less than Rs.10,000/-
II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)
III) Government securities
IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.
V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in the
prescribed form given in Annexure.
Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security  Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability period or
finalization of final bill whichever is later.
This deposit will be allowed in the form of I to V as mentioned above and shall be paid
within 15 days after receipt of Letter of Acceptance.

C. Refund of Security Deposit
I. Refund of Contract Deposit
The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP (in
case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years
DLP) subject to no recoveries are pending against the said work, provided that the Engineer is
satisfied that there is no demand outstanding against the Contractor. No claim shall be made
against the Balance Contract Deposit after the issue of Defects Liability Certificate.
II. Refund of Performance Guarantee
The  Deposit  on  account  of  performance  guarantee  shall  be  released  within  30  days  of
completion of Defects Liability Certificate subject finalization of final bill whichever is later
and no recoveries are pending against the said work, provided that the Engineer is satisfied
that there is no demand outstanding against the Contractor.
*Note: 
a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract
and clubbing of  various contracts  of  the  said contractor  will  not  be  allowed.  In case of
obtaining Bank Guarantee,  it  is  necessary to mention that  the same shall  be valid
further 6 months from the completion of defect liability period/ warranty period. 
b)    It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender & in case of its expiry it will attract penalization. 
c) Bank Guarantee should be issued by way of General Undertaking and Guarantee
issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches
of foreign banks operating under Reserve Bank of India regulations located in Mumbai upto
Virar & Kalyan. List of approved Banks is appended at the end of Instructions to Bidders
(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be  accepted only  if  the  said Bank Guarantee  is  countersigned by  the  Manager  of  a
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Regional  Branch of  the same bank within the Mumbai City Limit  categorically  endorsing
thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the
Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the
Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee.
The Bank Guarantee shall be renewed as and when required and/or directed from time to
time until the Contractor has executed and completed the works and remedied any defects
therein.

III)  Refund of  Additional  Security  Deposit  (Applicable  only  for  Percentage  Rate
tender)

One-half  (50  %  )  of  the  additional  security  deposited  (ASD)  shall  be  released  after  th
completion of 50% financial progress of the work. The balanced ASD shall be released within
30 days of issue of ‘Certificate of Completion’ with respect to the whole of the Works. In the
event the Engineer issues a Taking-over Certificate for a section or part of the Permanent
Works,  only  such  proposition  thereof  as  the  Engineer  determines  (having  regard  to  the
relative value of such section or part of the Works) shall be considered by the Engineer for
Refund of ASD to the contractor.

D Legal + Stationary Charges:   (As per applicable circular) 
           Successful tender shall pay the Legal Charges +Stationary charges as per modified

Circular no 26206 dated 31.08.2023 of legal dept  (effective from 01.04.2023 to 31.03.2024).

additional18 % GST will be applicable.  Will be modified when new circular for 2024-25 will

received.

Sr.
No.

Contract Value in Rs. Legal Charges in Rs.

1 Upto to Rs. 50,000/- Nil

2 From 50,001/- to 1,00,00,000/-
0.10% of contract cost , round to the

next 100 + 18 % GST( minimum 1000/-
& maximum 10000/- + 18 % GST)

3
From 1,00,00,001/-- to 
10,00,00,000/-

 contract value  Upto1,00,00,000/-
Rs. 10000/- plus 0.05% of contract cost
above 1,00,00,001/- round to the next

100 + 18 % GST

The tenderers are requested to note that stationary charges as given in the table above or as

applicable and effective will be recovered from the successful tenderer for supply of requisite

prescribed forms for preparing certificate bills in respect of the work. 

E.   Stamp Duty: - It shall be incumbent on the successful tenderer to pay stamp duty on the

contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp

duty is payable for “works contract” that is to say, a contract for works and labour or services

involving  transfer  of  property  in  goods  (whether  as  goods  or  in  some  other  form)  in  its

execution and includes a sub-contract, as under:
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(a) Where the amount or value set forth in

such contract does not exceed rupees

ten lakh.

Five Hundred rupees stamp duty

(b) Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1% of the 

amount above rupees ten lakhs subject to 

maximum of rupees twenty five lakhs.

F.  Stamp duty on Bank Guarantee : As per article 54 read with 40 (b) of stamp duty act,

stamp duty of  0.5% will be applicable to the all bank guarantee submitted also which are

required to be renewed after expiry of time period.

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp

duties payable for “works contract” that is to say, a contract for works and labour or services

involving  transfer  of  property  in  goods  (whether  as  goods  or  in  some  other  form)  in  its

execution and includes a sub-contract, as under :

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days

from the date of issue of Work Order and the same should be adjudicated for payment of

Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for

the documents executed in Mumbai City & Mumbai Suburban District be  recovered  from

the concerned work contractors and to deposit the deficit or unpaid Stamp  Duty  and

penalty by two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp,

Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the

successful tenderer.

IMPORTANT DIRECTIONS

1.  All  the  information  uploaded  shall  be  supported  by  the  corroborative  documents  in

absence of which the information uploaded will be considered as baseless and not accepted

for qualification criteria. All the documents shall be uploaded with proper pagination. The

page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc. The

Bidder shall be fully responsible for the correctness of the information uploaded by him.

2.  Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open

Source Software Link. The detail guidelines for creation and submission of bid are available in

the referred document. 

Any queries or request for additional information concerning this TENDER shall be submitted

by e-mail to at the address of  eemnepjppc.he@mcgm.gov.in of the office of Dy.H.E.(PPC).
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The subject shall clearly bear the Tender identification/ title: "Queries/ Request for Additional

Information. Any changes in mail ID will be intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by

giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Document

number for re-quoting and such development needs to done by IT department in BMC’s SRM

system. Till such development is made; ‘Sealed Bids’ shall be called from the bidders quoting

the same rates i.e. L1.

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the

successful bidder will be decided by lottery system by H.E.

Also,  the  Performance  Guarantee  shall  be  paid  in  15  days  after  receipt  of  Letter  of

Acceptance.

Tender Fee Note : As per Circular no. CA/FRG/09 dtd. 04.10.2024, all the tenderers
shall  have  to  pay  the  Tender  fee  with  GST.  It  is  to  be  paid  online  on  portal  of
Mahatender.

Sr.
No.

Estimated  Value  in
Rs.

Tender Fee in Rs.

1
Rs.  5,00,001  to  Rs.
10,00,000/-

1320/- + 18% GST

2
Rs. 10,00,001 to Rs.
25,00,000/-

3300/- + 18% GST

3
Rs. 25,00,001 to Rs.
50,00,000/-

6600/- + 18% GST
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SECTION 7 
SCOPE OF WORK

(As given in Section 10)

48



(This page is intentionally kept blank)

49



SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department 

Sub:- Procurement  of  Safety  kits  for  Chlorine  plants  under  PPC
section.

BILL OF QUANTITIES 

Sr.No. Description
Qty 

Unit
Rate in INR

(exclusive of GST)
Amount in INR

(exclusive of GST)

1 Safety kit for Chlorine gas

1.1 Half face chlorine gas mask
(as per specifications)

69 nos

1.2 Gas tight goggle for chlorine
gas (as per specifications)

69 nos

1.3 Waist pouch
(as per specifications)

69 nos

2 Canister  for  Half  face
chlorine  gas  mask  (as  per
specifications)

69 Set

Total

Note: i)  Tenderer shall submit the price bid in packet 'C'  by filling data in 'Financial'

Packet during the submission of the bid. The tenderer shall quote inclusive of all taxes

other than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the time of bid

submission. GST as applicable shall be paid separately on submission of bills/invoice. 

ii) Final cost of evaluation of Safety kit for chlorine gas will be as follows:-

a) Cost of Half face chlorine gas mask with Canister for half face chlorine gas 

mask i.e. sum of cost of item no. 1.1 & 2.

b) Cost of Gas tight goggle for chlorine gas i.e. item no. 1.2

c) Cost of Waist pouch i.e. item no. 1.3

iii) The contract will be awarded to the lowest bidder as under:

a) If a bidder is 1st lowest in all BOQ items then the entire contract will  be

awarded to that bidder. Or

b) The work will be awarded to the bidder whose total quoted cost is lowest (L1

Bidder). However, L1 bidder will have to negotiate further on his total quoted cost by

matching the lowest cost for item 1.1 & 2 combined together and item 1.2 & item 1.3

individually. (for which rates quoted by other bidders are lowest).  
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SECTION-09

GENERAL CONDITIONS OF CONTRACT

53



(This page is intentionally kept blank)

54



General Conditions of Contract 

A. General 

1. Definitions 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 
The “Contract” shall mean the tender and acceptance thereof and the formal agreement if
any, executed between the Contractor, Commissioner and the Corporation together with the
documents referred to therein including these conditions and appendices and any special
conditions,  the  specifications,  designs,  drawings,  price  schedules,  bills  of  quantities  and
schedule of rates. All these documents taken together shall be deemed to form one Contract
and shall be complementary to one another. 
The  Contract  Data  defines  the  documents  and  other  information  which  comprise  the
Contract. 
The “Contractor” shall mean the individual or firm or company whether incorporated or not,
whose tender has been accepted by the employer and the legal successor of the individual or
firm or company, but not (except with the consent of the Employer) any assignee of such
person. 
The Bidder  is a person or corporate body who has desired to submit Bid to carry out the
Works, including routine maintenance till the tender process is concluded. 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer. 
The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies  subject  to  such  addition  thereto  or  deduction there-from as may be  made
under the provisions hereinafter contained. 
Note : The contract sum shall include the following – 
• In the case of percentage rate contracts the estimated value of works as mentioned in the
tender adjusted by the Contractor’s percentage. 
• In the case of item rate contracts, the cost of the work arrived at after finalisation of the
quantities shown in schedule of items / quantities by the item rates quoted by the tenderers
for various items and summation of the extended cost of each item. 
• In case of lumpsum contract, the sum for which tender is accepted. 
• Special discount / rebate / trade discount offered by the tenderer if any and accepted by
the Corporation. 
• Additions or deletions that are accepted after opening of the tenders. 
The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of
acceptance. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor. 
Drawings means all the drawings, calculations and technical information of a like nature
provided by the Engineer to the Contractor under the Contract and all drawings, calculations,
samples, patterns, models, operation & maintenance manual and other technical information
of like nature submitted by the Contractor and approved by the Engineer. 
The Authority shall mean BRIHANMUMBAI MUNICIPAL CORPORATION(BMC) 
The “Employer”  shall  mean the Municipal  Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his
successors  and  shall  also  include  all  “Additional  Municipal  Commissioners,  Director
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(Engineering Services & Projects)”  and the Deputy Municipal Commissioner, to whom the
powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the
Mumbai Municipal Corporation Act. 
The Engineer in-charge shall mean the Executive Engineer in executive charge of the works
and  shall  include  the  superior  officers  of  the  Engineering  department  i.e.  Dy.Ch.Eng  /
Ch.Eng. and shall mean and include all the successors in BMC 
The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.  Engineer/Jr.
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/
Mechanical section/ Electrical section appointed by BMC. 
The  “Engineer”  shall  mean  the  City  Engineer  /  the  Hydraulic  Engineer  /  the  Chief
Engineer / the Special Engineer, appointed for the time being or any other officer or officers of
the Municipal Corporation who may be authorized by the commissioner to carry out  the
functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special
Engineer or any other competent person appointed by the employer and notified in writing to
the Contractor to act in replacement of the Engineer from time to time. 
Contractor’s Equipment means all appliances and things of whatsoever nature required for
the  execution and completions of the Works and the remedying of any defects therein, but
does not  include  plant  material  or  other  things intended to  form or  forming  part  of  the
Permanent Works. 
The  Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer's  Letter  of
Acceptance. 
The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the construction works. The Intended Completion Date is specified in the Contract
Data.  The Intended Completion Date  may be revised only by the Engineer by issuing an
extension of time. 
Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Works and works of routine maintenance. 
Plant  is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function. 
Routine Maintenance  is the maintenance of activities of the competed structure for five
years as specified in the Contract Data. 
The “Site”  shall mean the land and other places including water bodies more specifically
mentioned  in  the  special  conditions  of  the  tender,  on,  under  in  or  through  which  the
permanent works or temporary works are to be executed and any other lands and places
provided by the Municipal Corporation for working space or any other purpose as may be
specifically designated in the contract as forming part of the site. 
Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site. 
“Specification” shall mean the specification referred to in the tender and any modification
thereof or addition or deduction thereto as may from time to time be furnished or approved in
writing by the Engineer. 
The Start Date/Commencement Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with any
of the Site Possession Dates. 
A Nominated Sub-Contractor  is a person or corporate body who has a Contract with the
Contractor to carry out a part of the construction work and/or routine maintenance in the
Contract, which includes work on the Site. 
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Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the
Contractor that are needed for construction or installation of the Works. 
Variation means a change to the:- 
i) Specification and /or Drawings (if any) which is instructed by the Employer. 
ii) Scope in the Contract which is instructed by the Employer. 
iii) Price in the Contract which is instructed by the Employer. 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined
separately. 
Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in
respect of any claim, dispute or difference shall be instituted in a competent court in the City
of Mumbai only. 
2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provide instructions clarifying queries about these Conditions of Contract. 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works). 
2.3 The documents forming the Contract shall be interpreted in the following documents: (1)
Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid,
(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract
Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document
listed in the Contract Data. 
3 . Engineer's Decisions 
3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if
the Engineer is required under the rules and regulations and orders of the Employer to obtain
prior approval of some other authorities for specific actions, he will so obtain the approval,
before communicating his decision to the Contractor. 
3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the contract. 
4. Delegation 
4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor. 
5. Communications 
All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer
shall be sent on the address or contact details given by the Contractor of Bid. The address
and contact  details  for  communication with the  Employer/ Engineer shall  be  as per  the
details given in Contract Data. Communications between parties that are referred to in the
conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means
shall be effective on confirmation of the transmission. The Notice sent by Registered post or
Speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service. 
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6. Subcontracting
          6.1 Unless specifically mentioned in the contract subletting will  not be allowed.
Subletting,  where otherwise  provided by the contract  shall  not  be more than 25% of  the
contract price. 
6.2 The Contractor shall not be required to obtain any consent from the Employer for: 
a. the sub-contracting of any part of the Works for which the Subcontractor is named in the
Contract; 
b. the provision for labour, or labour component. 
c. the purchase of Materials which are in accordance with the standards specified in the
Contract. 
6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub
contracting any part of the work during execution of the Works, because of some unforeseen
circumstances  to  enable  him  to  complete  the  Works  as  per  terms  of  the  Contract,  the
Employer will consider the following before according approval: 
a. The Contractor shall not sub-contract the whole of the Works. 
b. The permitted subletting of work by the Contractor shall not establish any contractual
relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor of
any responsibility under the Contract. 
6.4 The Engineer should satisfy himself before recommending to the Employer whether 
a. the circumstances warrant such sub-contracting; and 
b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him. 
7. Other Contractors 
7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
and services for them as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such modification. 
7.2  The  Contractor  should  take  up  the  works  in  convenient  reaches  as  decided  by  the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including
movement of vehicles and equipment of other Contractors till the completion of the Works. 
8. Personnel 
8.1 The Contractor shall employ for the construction work and routine maintenance the key
personnel  including  technical  personnel  named in  the  Contract  Data  or  other  personnel
approved by the Engineer. The Engineer will approve any proposed replacement of technical
personnel only if their relevant qualifications and abilities are substantially equal to those of
the personnel stated in the Contract Data. 
8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in
their respective trades or occupations. The Engineer shall have authority to remove, or cause
to  be  removed,  any  person  employed  on  the  site  or  works,  who  carries  out  duties
incompetently or negligently and persists in any conduct which is prejudicial to safety, health
or the protection of the environment. 
8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that  the
person leaves the Site within seven days and has no further connection with the Works in the
Contract. 
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8.4 The Contractor shall  not employ any retired Gazetted officer who has worked in the
Engineering Department of the BMC /State Government and has either not completed two
years after the date of retirement or has not obtained BMC/State Government’s permission to
employment with the Contractor. 
9. Employer's and Contractor's Risks 
9.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks. 
10. Employer's Risks 
10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war,
riot,  commotion  or  disorder  (unless  restricted  to  the  Contractor’s  employees)  and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a
cause due solely to the design of the Works, other than the Contractor’s design. 
11. Contractor's Risks 
11.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 
12. Insurance
12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the
amounts and deductibles stated in the Contract Data for the following events which are due
to the Contractor's risks: 
a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 
c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in
connection with the Contract; and d) Personal injury or death. 
12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to
the  Engineer for  the Engineer's  approval  before  the Start  Date.  All  such insurance  shall
provide for compensation to be payable in the types and proportions of currencies required to
rectify the loss or damage incurred. 
12.3 Alterations to the terms of insurance shall not be made without the approval of the
Engineer. 
12.4 Both parties shall comply with any conditions of the insurance policies. 
12.5 If  the Contractor  does not  provide  any of  the policies and certificates required,  the
Employer may affect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid, from payments otherwise due to the Contractor or if no
payment is due, the payment of premiums shall be debt due.
13. Site Investigation Reports 
13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation
Reports referred to in the Contract Data, supplemented by any other information available to
him, before submitting the bid. 
14. Queries about the Contract Data 
14.1 The Engineer will clarify queries on the Contract Data. 
15. Contractor to Construct the Works and Undertake Maintenance (if specified in the
tender) 
15.1 The Contractor shall construct, and install and maintain the Works in accordance with
the Specifications and Drawings and as per instructions of the Engineer. 
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15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual
means with  medium input  of  machinery  required to  ensure  the  quality  of  works  as  per
specifications. The Contractor shall deploy the equipment and machinery as required in the
contract. 
15.3 The Contractor shall take all reasonable steps to protect the environment on and off the
Site  and to  avoid  damage  or  nuisance  to  persons or  to  property  of  the  public  or  others
resulting from pollution, noise or other causes arising as a consequence of his methods of
operation. During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and rules made
there under, regulations, notifications and byelaws of the State or Central Government, or
local authorities and any other law, bye-law, regulations that may be passed or notification
that may be issued in future by the State or Central Government or the local authority.
Salient features of some of the major laws that are applicable are given below: 
 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention
and control of water pollution and the maintaining and restoring of wholesomeness of water.
‘Pollution’ means such contamination of water or such alteration of the physical, chemical or
biological properties of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is
likely to, create a nuisance or render such water harmful or injurious to public health or
safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the
life and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control
and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any
‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present
in the atmosphere in such concentration as may be or tend to be injurious to human beings
or other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and improvement
of environment and for matters connected therewith, and the prevention of hazards to human
beings,  other living creatures, plants and property.  ‘Environment’  includes water, air and
land and the inter-relationship which exists among and between water, air and land, and
human beings, other living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the
purpose of providing immediate relief to the persons affected by accident occurring while
handling hazardous substances and for matters connected herewith or incidental thereto.
Hazardous substance  means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such quantity as may
be specified by notification by the Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion
Date 
16.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works and Routine Maintenance, if specified in the tender, in accordance with the
Programme submitted by the Contractor, as updated with the approval of the Engineer, and
complete them by the Intended Completion Date. 

60



17. Approval by the Engineer 
17.1  The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed
Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if  they  comply  with  the
Specifications and Drawings. 
17.2 The Contractor shall be responsible for design and safety of Temporary Works. 
17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and
safety of the Temporary Works. 
17.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required. 
17.5  All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  or
permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 
18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall
comply with all applicable safety requirements and take care of safety of all persons entitled
to be on the site and the works. He shall use reasonable efforts to keep the site and the
works, both during construction and maintenance, clear of unnecessary obstruction so as to
avoid danger to the persons and the users. 
  Workers  employed  on  mixing  asphaltic  materials,  cement  and  lime  mortars  shall  be
provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any
kind. Power warning signs should be displayed for the safety of the public whenever cleaning
works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing working in the manhole. 
18.2 Safety Programs:- 
I. Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations. 

II.  Review safety  programs  developed by  each  of  the  trade  firms,  prepare  and submit  a
comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 
18.3 First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed. 
ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 
iii. Adequate arrangements shall be made for immediate re coupment of the equipment when
necessary. 
iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
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v.  The first-aid box shall  be kept in charge of a responsible person who shall  always be
readily available during the working hours of the work place. 
vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in
the work places where the number of contract labour employed is 150 or more. 

19. Discoveries 
19.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 
20.1 The Employer shall handover complete or part possession of the site to the Contractor 7
days in advance of construction programme. At the start of the work, the Employer shall
handover the possession of atleast 75% of the site free of all encumbrances, the remaining 25
% of the possession as per contractor’s construction programme. 

21. Access to the Site 
21.1 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and
any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by
the Employer. 

22. Instructions 
22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located. 
22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site
and/or  accounts  and  records  of  the  Contractor  and  its  subcontractors  relating  to  the
performance of the Contract, and to have such accounts and records audited by auditors
appointed,  if  so  required.  The  Contractor’s  attention  is  invited  to  Clause  of  ‘Fraud  and
Corruption’, which provides, inter alia, that acts intended to materially impede the exercise of
the inspection and audit  rights provided for under the Clause & constitute  a obstructive
practice subject to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 
The Engineer shall have the power and authority from time to time and at all times to make
and issue such further drawings and to give such further instructions and directions as may
appear  to  him necessary or proper for  the guidance  of  the contractor  and the good and
sufficient execution of the works according to terms of the specifications and Contractor shall
receive, execute, obey and be bound by the same, according to the true intent and meaning
thereof, as fully and effectually as though the same had accompanied or had been mentioned
or referred to  in the specification,  and the Engineer may also alter  or vary the levels or
position of nature of works contemplated by the specifications, or may order any of the works
contemplated thereby to be omitted, with or without the substitution of any other works in
lieu thereof, or may order any work or any portion of work executed or partially executed, to
be  removed,  changed  or  altered,  added  if  needful,  may  order  that  other  works  shall  be
substituted instead thereof and difference of expense occasioned by any such diminution or
alteration so ordered and directed shall be added to or deducted from the amount of this
Contract, as provided under condition no.10(a) hereinafter. 
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No work which radically changes the original nature of the Contract shall be ordered by the
Engineer  and  in  the  event  of  any  deviation  being  ordered  which  in  the  opinion  of  the
Contractor changes the original nature of Contract he shall nevertheless carry it out and
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved
in accordance with condition no.13d. 
The  time  for  completion  of  the  Works,  shall  be  in  even  of  any  deviations  resulting  in
additional cost over the contract price being ordered, be extended or reduced reasonably by
the Engineer. The Engineer’s decision in this case shall be final. 

B. Time Control 
23. Programme 
23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval  a Programme, including Environment Management Plan showing the general
methods,  arrangements,  order,  and timing for  all  the  activities in  the  Works,  along  with
monthly cash flow forecasts for the construction of works. 
After the completion of the construction works, the programme for the Routine Maintenance
Work, showing the general methods, arrangements, order and timing for all  the activities
involved in the Routine Maintenance will also be submitted by the Contractor to the Engineer
for  approval  if  specified  in  the  tender.  The  programme  for  Routine  Maintenance  will  be
submitted in each year for the period of Maintenance. 
23.2 The Contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/ equipments being placed in
field laboratory and the location of field laboratory along with the Programme. The Engineer
shall cause these details to be verified at each appropriate stage of the programme. 
23.3  An  update  of  the  Programme  shall  be  a  programme  showing  the  actual  progress
achieved  on  each  activity  and  the  effect  of  the  progress  achieved  on  the  timing  of  the
remaining Works, including any changes to the sequence of the activities. 
23.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals  no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted. 
23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme shall show the effect of Variations and Compensation Events. 

24. Extension Of Time In Contracts : 
Subject to any requirement in the contract as to completion of any portions or portions of the
works before completion of the whole, the contractor shall fully and finally complete the whole
of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of
the following clauses: 
a)  Extension attributable to BMC 
(i) Extension Due To Modification: If any modifications have been ordered which in the
opinion of the Engineer have materially increased the magnitude of  the work,  then such
extension  of  the  contracted  date  of  completion  may  be  granted  as  shall  appear  to  the
Engineer to be reasonable in the circumstances, provided moreover that the Contractor shall
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be responsible for requesting such extension of the date as may be considered necessary as
soon as the cause thereof shall arise and in any case  should not be less than 30 days
before the expiry of the date fixed for completion of the works. 
(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to
hand over the Contractor possession of the lands necessary for the execution of the works or
to give the necessary notice to commence the works or to provide the necessary drawings or
instructions or any other delay caused by the BMC due to any other cause whatsoever, then
such failure or delay shall in no way affect or vitiate the contract or alter the character thereof
or entitle the contractor to damages or compensation therefore, but in any such case, the
BMC may grant such extension(s) of the completion date as may be considered reasonable. 
Note: For extension of time period as governed in (i) and (ii) above, any modifications
in  design/drawings,  specifications,  quantities  shall  be  needed  to  be  justified  with
recorded  reasons  with  approval  of  Ch.Eng.  for  not  anticipating  the  same  while
preparing estimates and draft tender. 
(b)  Extension Of Time For Delay Due To Contractor  : The time for the execution of the
work or part of the works specified in the contract documents shall be deemed to be the
essence of the contract and the works must be completed no later than the date(s) / the
programme for  completion of  work  as specified in  the  contract.  If  the  contractor  fails  to
complete the works within the time as specified in the contract for the reasons other than the
reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be
completed by the contractor within reasonable short time thereafter, allow the contractor for
further extension of time as the Engineer may decide. On such  extension the BMC will be
entitled without prejudice to any other right and remedy available on that behalf, to recover
the compensation as governed by Clause 8(e) of GCC. 
For the purpose of this Clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract agreement
issued. 
Further,  competent authority  while  granting extension to the currency of  contract
under Clause (b) of as above may also consider levy of penalty, as deemed fit based on
the  merit  of  the  case.  Also,  the  reasons  for  granting  extension  shall  be  properly
documented. 
25. Delays Ordered by the Engineer 
25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval
of the DMC/AMC. 

26. Management Meetings 
26.1  The  Engineer  may  require  the  Contractor  to  attend  a  management  meeting.  The
business of a management meeting shall be to review the plans for progress of the Works. 
26.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to be
taken  shall  be  decided  by  the  Engineer  either  at  the  management  meeting  or  after  the
management meeting and stated in writing to all those who attended the meeting. 

C. Quality Control 
27.1. Work to be open to Inspection and Contractor or Responsible agent to be presesnt
All works under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Eng-in-charge and his subordinates
and the contractor shall  at  all  times during the usual working hours,  at all  other times,
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during the usual working hours and at all  other times at which reasonable notice of the
intention of the Eng-in-charge and his subordinates to visit the works shall have been given
to  the  contractor,  either  himself  be  present  to  receive  orders  and  instruction  or  have
responsible  agent duly accredited in writing present for that  purpose.  Order given to the
contractors’ duly authorized agent shall be considered to have the same force and effect as if
they had been given to the contractor himself. 
27.2.  Notice To Be Given Before Work Is Covered Up  The contractor shall give not less
than ten days’ notice in writing to the Eng-In-Charge or his subordinate in-charge of the work
before covering up or otherwise placing beyond the reach of measurement any work in order
that the same may be measured and correct dimension thereof taken before the same is so
covered up or placed beyond the reach of measurements and shall not cover up or place
beyond the reach of measurement any work without the consent in writing of the Eng-In-
Charge or his subordinate in-charge of the work, and if any work shall be covered up or
placed beyond the reach of measurement, without such notice having been given or consent
obtained the same shall be uncovered at the contractors expenses, and in default thereof no
payment or allowance shall be made for such work or for the materials with which the same
was executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. : 
The contractor shall execute the whole and every part of the work the most substantial and
workman  like  manner  and  both  has  regards  material  and  every  other  respect  in  strict
accordance with specifications. The contractor shall also confirm exactly, fully and faithfully
to  the  designs,  drawings  and  instructions  in  writing  relating  to  the  work  signed by  the
Engineer In-charge and lodged in his office and to which the contractor shall be entitled to
have access for the purpose of inspection at such office, or on the site or work during office
hours. The contractor shall be entitled to receive three sets of contract drawings and working
drawings as well as one certified copy of the accepted tender along with the work order free of
cost. 

28. Identifying Defects 
28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer
may instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect. 
28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s
work and notify the Engineer and Contractor if any defects that are found.
29. Tests 
29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor
shall establish field laboratory at the location decided by Engineer. The field laboratory will
have minimum of equipments as specified in the Contract Data. The contractor shall be solely
responsible for:
 a. Carrying out the mandatory tests prescribed in the Specifications, and 
 b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
29.2  If  the  Engineer  instructs  the  Contractor  to  carry  out  a  test  not  specified  in  the
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If there is no
defect, the test shall be a compensation event. 
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When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of
testing samples of all materials proposed to be used in the works. Samples submitted either
to govern bulk supplies or required for testing before use shall be in suitable packages to
contain them and shall be provided free of charge by the contractor. The cost of testing shall
be borne by the contractor even if the result of the sample confirm or do not confirm to the
relevant BIS code specifications. 
i. All expenditure required to be incurred for taking the samples conveyance, packing shall be
borne by the contractor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost within
a week time of written order of the Engineer-in-charge.

30 Correction of Defects noticed during the Defects Liability Period. 
30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and ends after three years. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected. 
(b)  Every time notice  of  Defect/Defects is  given,  the Contractor  shall  correct  the notified
Defect/Defects within the duration of time specified by the Engineer’s notice. 
(c)  The  Engineer  may  issue  notice  to  the  Contractor  to  carry  out  removal  of  defects  or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall
remove the defects and deficiencies within the period specified in the notice and submit to the
Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 
31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the
time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect
or deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect
or deficiency by another agency.

D. Cost Control 
32 Variations
         The Engineer shall  having regard to the scope of the works and the sanctioned
estimated cost, have power to order, in writing, Variation within the scope of the works he
considers necessary or advisable during the progress of the works. Such variation shall form
part of the contract and the contractor shall carry them out and include them in updated
programmes produced by the contractor. Oral orders of the engineer for variations, unless
followed by written confirmation, shall not be taken into account.
33 Payment for Variations
33.1     If rates for variation items are specified in the bill of quantities, the contractor shall
carry out such work at the same time.
33.2      The rate for extra / excess shall be governed by clause 10.A of Standard General
conditions of Contract.
34 Cash Flow Forecasts 
       When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast. 
35 Payment Certificates 
The payment to the Contractor will be as follows for construction work: 
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(a)  A  bill  shall  be  submitted by  the  Contractor  monthly  or  before  the  date  fixed by  the
Engineer In-charge for all works executed in the previous month, and the Engineer In-charge
shall take or cause to be taken requisite measurement for the purpose of having the same
verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days
from the presentation of the bill. If the contractor does not submit the bill within the time
fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure up the said
work in the presence of the contractor or his duly authorized agent whose counter signature
to the measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a
bill from such list which shall be binding on the contractor in all respects. 
(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days
and certify the amount to be paid to the Contractor. 
(c) The value of work executed shall be determined, based on measurements by the Engineer.
(d) The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed. 
(e)  The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and
Compensation Events. 
(f)  The  Engineer  may  exclude  any  item certified  in  a  previous  certificate  or  reduce  the
proportion of any item previously certified in any certificate in the light of later information. 
(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates specified in
tender. 
36. Payments 
36.1 Payments shall be adjusted for deductions for advance payments, retention, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the
law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15
days of the date of each certificate. 
36.2 All sums payable by a contractor by way of compensation under any of these conditions,
shall be considered as a reasonable compensation to be applied to the use of BMC without
reference to the actual loss or damage sustained and whether any damage has or has not
been sustained. 
        36.3 No payment shall be made for any work estimated to cost less than Rupees One
Thousand  till  after  the  whole  of  work  shall  have  been  completed  and  the  certificate  of
completion given. But in the case of works estimated to cost more than Rs. One Thousand,
the contractor shall on submitting a monthly bill  therefore be entitled to receive payment
proportionate to the part of the work than approved and passed by the Engineer In-charge,
whose certificate of such approval  and passing of  the sum so payable  shall  be  final and
conclusive  against  the  contractor.  All  such  intermediate  payments  shall  be  regarded  as
payments by way of advance against the final payments only and not as payments for work
actual done and completed and shall not preclude the Engineer In-charge from requiring any
bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or
re-erected nor shall any such payment be considered as an admission of the due performance
of the contract or any part thereof in any respect or the offering of any claim not shall it
conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the
final settlement and adjustment of the accounts or otherwise, or in any other way vary or
effect the contract. The final bill shall be submitted by the Contractor within one month of the
date fixed for the completion of the work otherwise the Engineer In-charge’s certificate of the
measurements and of the total amount payable for the work shall be final and binding on all
parties.
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37. The Contractor shall not be entitled to compensation to the extent that the Employer's
interests are adversely affected by the Contractor for not having given early warning or not
having cooperated with the Engineer. 
38. Tax

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies,

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be

paid separately on submission of bills/invoice.

Input Tax Credit of GST as available with the bidder will not be claimed separately by

BMC.

However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be

passed on to the BMC by  way of equivalent reduction in quoted price.

 “ Chapter XXI- Miscellaneous, section 171(1) of GST Act, 2017governs the `Anti
Profiteering Measures` ( APM)As per the provision of this section,`Any reduction in
rate of tax on any supply of goods or services or the benefit of input tax credit shall
be  passed  on  to  the  recipient  by  way  of  commensurate  reduction  in
prices.`Accordingly, the contractor should pass on the complete benefit accruing to
him on account of reduced tax rate or additional input tax credit to BMC.Further,
all the provisions of GST Act will be applicable to the quotationer.

If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST +
1% SGST or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash /
City/ 20 dtd. 05.10.2018

39. Currencies 
All payments will be made in Indian Rupees. 
40. Liquidated Damages 
Both,  the  Contractor  and  the  Employer  have  agreed  that  it  is  not  feasible  to  precisely
estimate the amount of losses due to delay in completion of works and the losses to the
public and the economy, therefore, both the parties have agreed that the Contractor shall pay
liquidated damages to the Employer and not by way of penalty, at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contractor achieves the next milestone, the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate.
The Employer and the contractor have agreed that this is a reasonable agreed amount of
liquidated damage. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 
41. Cost of Repairs 
Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 
42. Completion of Construction and Maintenance 
42.1 The Contractor shall request the Engineer to issue a certificate of completion of the
construction of  the works,  and the  Engineer will  do so  upon deciding that  the  works is
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completed. This shall be governed as per clause no.8(g) of Standard General Conditions of
Contract. 
43. Taking Over 
43.1 The Employer shall take over the works within seven days of the Engineer issuing a
certificate of completion of works. The Contractor shall continue to remain responsible for its
routine maintenance during the maintenance period if specified in the contract. 
44. Final Account 
Final  joint  measurement alongwith the representatives of the contractor should be taken
recorded and signed by the Contractors. Contractors should submit the final bill within 1
month of physical completion of the work. 
If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the
final bill based on the joint measurement within next 3 months. 
Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors. 
No further claims should be made by the Contractor after submission of the final bill and
these shall be deemed to have been waived and extinguished. Payment of those items of the
bills in respect of which there is no dispute and of items in dispute, for quantities and rates
as approved  by  the  Commissioner  shall  be  made  within  a  reasonable  period as may be
necessary for the purpose of verification etc. 
After payment of  the final bill  as aforesaid has been made, the contractor may,  if  he  so
desires, reconsider his position in respect of a disputed portion of the final bills and if he fails
to do so within 84 days, his disputed claim shall be dealt with as provided in the contract. A
percentage of the retention money, over and above the actual retention money as indicated
below shall be held back from payments till the finalization of final bill to be submitted as per
above and will be paid within 30 days of acceptance of the final bill.

 Sr.No. Amount of Contract Cost Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 

3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

The contractor have to submit the bill for the work carried out within 15 days from the
date of completion of the work to the respective executing department. If the contractor
fails to submit their bills to concerned executing department, penalty or action as shown
below will be taken for each delayed bill:- 

After 15 days from the date of completion/running
bill upto certain date, upto next 15 days i.e. upto 30

days 
Equal to 5% of bill amount 

Next 15 days upto 45 days from the date of
completion/running bill upto specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the date of
completion/ R.A. bill 

Bill will not be admitted for payment. 

45. Operating and Maintenance Manuals 
45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data. 
45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold
the amount stated in the Contract Data from payments due to the Contractor. 
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46. Termination 
46.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. 
46.2 Fundamental  breaches  of  Contract  shall  include,  but  shall  not  be  limited  to,  the
following: 
a) the Contractor stops work for 30 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer; 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation; 
c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach
of  Contract  and  the  Contractor  fails  to  correct  it  within  a  reasonable  period  of  time
determined by the Engineer;
d)  the Contractor does not maintain a Security,  which is required; e) the Contractor has
delayed the completion of the Works by the number of days for which the maximum amount
of liquidated damages can be paid, as defined in relevant clause. 
f) the Contractor fails to provide insurance cover as required under relevant clause 
g)  if  the  Contractor,  in  the  judgment  of  the  Employer,  has  engaged  in  the  corrupt  or
fraudulent practices as defined in GCC in competing for or in executing the Contract. 
h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data; and 
i) any other fundamental breaches as specified in the Contract Data. 
j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the
Contract Data at the appropriate time. 
46.3 When either party to the contract gives notice of a breach of contract to the Engineer for
a  cause  other  than  those  listed above,  the  Engineer  shall  decide  whether  the  breach  is
fundamental or not. 
46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
46.5 If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.
47. Payment upon Termination 
47.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for value of the work done and materials
ordered less liquidated damages, if any, less advance payments received up to the date of the
issue  of  the  certificate  and  less  the  percentage  to  apply  to  the  value  of  the  work  not
completed,  as  indicated  in  the  Contract  Data.  If  the  total  amount  due  to  the  Employer
exceeds  any  payment  due  to  the  Contractor,  the  difference  shall  be  recovered  from the
security deposit, and performance security. If any amount is still left un-recovered it will be a
debt due from the Contractor to the Employer
47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall
issue  a  certificate  for  the  value  of  the  work  done,  the  reasonable  cost  of  removal  of
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments received
up to the date of the certificate, less other recoveries due in terms of the Contract, and less
taxes due to be deducted at source as per applicable law.
48. Property 
All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be  the property  of  the Employer for  use  for  completing balance  construction work if  the
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Contract is terminated because of the Contractor's default, till the Works is completed after
which it will be transferred to the Contractor and credit, if any, given for its use.
49. Release from Performance 
If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving it and
for any work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 
50. Labour 
50.1 The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own
arrangements for the engagement of all staff and labour, local or other, and for their payment,
housing, feeding and transport. 
50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the number of the several classes of labour from time to time employed by the Contractor
on the Site and such other information as the Engineer may require. 
51. Compliance with Labour Regulations 
(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at  all  times  by  all  existing  labour  enactments  and rules  made  there  under,  regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that  may  be  issued  under  any  labour  law  in  future  either  by  the  State  or  the  Central
Government or the local authority. 
(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or notifications including
amendments.  If  the  Employer  is  caused to  pay  or  reimburse,  such amounts  as  may be
necessary  to  cause  or  observe,  or  for  non-observance  of  the  provisions stipulated in  the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor, the Engineer/Employer shall have the right to deduct any money due to the
Contractor including his amount of  performance guarantee. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer. 
(c) The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work. 
(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 
52.1 The Contractor shall do photography/video photography of the site firstly before the
start of the work, secondly mid-way in the execution of different stages of work as required by
Engineer In-charge and lastly after the completion of the work. No separate payment will be
made to the Contractor for this. 
52.2 The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph of
the works or any part thereof or plant employed thereon, except those permitted under above
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clause, shall be taken or permitted by the Contractor to be taken by any of his employees or
any employees of his sub-Contractors without the prior approval of the Engineer in writing.
No photographs/ Video photography shall be published or otherwise circulated without the
approval of the Engineer in writing.

53. The Apprentices Act, 1961 
The Contractor shall  duly comply with the provisions of  the Apprentices Act 1961 (III  of
1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to
all liabilities and penalties provided by the said Act and said Rules. 
54 Contract Document 
The documents forming the contract are to be taken as mutually explanatory of one another.
Unless otherwise provided in the contract, the priority of the documents forming the contract
shall be, as follows: 
1) Contract Agreement (if completed) 
2) The letter of Acceptance 
3) The Bid: 
4) Addendum to Bid; if any 
5) Tender Document 
6) The Bill of Quantities: 
7) The Specification: 
8) Detailed Engineering Drawings 
9) Standard General Conditions of Contracts (GCC) 
10) All correspondence documents between bidder/contractor and BMC.
55 Conflict of Interest 
The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 
1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as any
other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any
Associate thereof, directly or through common third party/ parties, that puts either or both of
them in a position to  have access to  each other’s  information about,  or to  influence the
Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser
of the Authority in relation to the Project is engaged by the Applicant, its Member or any
Associate thereof, as the case may be, in any manner for matters related to or incidental to
the  Project.  For  the avoidance of  doubt,  this  disqualification shall  not  apply  where such
adviser was engaged by the Applicant, its Member or Associate in the past but its assignment
expired or was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will
this disqualification apply where such adviser is engaged after a period of 3(three) years from
the date of commercial operation of the Project. 
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56. Applications and costs thereof 
No Applicant shall submit more than one Application for the Project. An applicant applying
individually  shall  not  be  entitled  to  submit  another  application  either  individually.  The
Applicant shall be responsible for all of the costs associated with the preparation of their
Applications and their participation in the Bid Process. The Authority will not be responsible
or in any way liable for such costs, regardless of the conduct or outcome of the Bidding
Process. 
57. Acknowledgment by Applicant 
It shall be deemed that by submitting the Application, the Applicant has: 
a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender
or furnished by or on behalf of the Authority relating to any of the matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 
“The Authority” shall not be liable for any omission, mistake or error in respect of any of the
above or on account of any matter or thing arising out of or concerning or relating to the
TENDER or the Bidding Process, including any error or mistake therein or in any information
or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 
Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to
accept or reject any Application and to annul the Bidding Process and reject all Applications/
Bids, at any time without any liability or any obligation for such acceptance, rejection or
annulment, and without assigning any reasons therefore. In the event that the Authority
rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit
fresh Bids hereunder. 
“The Authority” reserves the right to reject any Application and/ or Bid if: 
(a) at any time, a material misrepresentation is made or uncovered, or 

(b)  the  Applicant  does  not  provide,  within  the  time  specified  by  the  Authority,  the
supplemental information sought by the Authority for evaluation of the Application. In case it
is found during the evaluation or at any time before signing of the Agreement or after its
execution and during  the  period  of  subsistence  thereof  including  the  concession  thereby
granted by “The Authority”, that one or more of the pre-qualification conditions have not been
met by the Applicant, or the Applicant has made material misrepresentation or has given any
materially incorrect or false information, the Applicant shall be disqualified forthwith if not
yet appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or
entering into of the Agreement, and if the Applicant has already been issued the LOA or has
entered into the Concession Agreement, as the case may be, the same shall, notwithstanding
anything to the contrary contained therein or in this TENDER, be liable to be terminated, by a
communication in writing by “The Authority” to the Applicant, without the Authority being
liable in any manner whatsoever to the Applicant and without prejudice to any other right or
remedy which the Authority  may have  under  this TENDER, the  Bidding Documents,  the
Concession Agreement or under applicable law. 
“The  Authority”  reserves  the  right  to  verify  all  statements,  information  and  documents
submitted by the Applicant in response to the TENDER. Any such verification or lack of such
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verification by the Authority shall  not relieve the Applicant of  its  obligations or liabilities
hereunder nor will it affect any rights of the Authority there under. 
59 The bid shall be rejected if the bidder - 
a. Stipulates the validity period less than 180 days. 
b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60 Clarifications 
Applicants requiring any clarification on the tender may notify “the Authority” in writing or by
fax or e-mail. They should send in their queries before the date specified in the header data.
“The Authority” shall Endeavor to respond to the queries within the period specified therein.
The responses will be sent by fax and/or e-mail. The Authority will forward all the queries
and its responses thereto, to all purchasers of the TENDER without identifying the source of
queries. 
“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by
the Applicants. However, the Authority reserves the right not to respond to any question or
provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or
read as compelling or requiring the Authority to respond to any question or to provide  any
clarification, but not later than the date provided in header data. 
“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority
shall  be  deemed to  be  part  of  the  tender.  Verbal  clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on
the Authority. 

61 Amendment of tender 
At any time prior to the deadline for submission of Application, the Authority may, for any
reason,  whether  at  its  own  initiative  or  in  response  to  clarifications  requested  by  an
Applicant, modify the tender by the issuance of Addendum. 
Any  Addendum thus  issued  will  be  sent  in  writing/  Fax/  Email  to  all  those  who  have
purchased the tender. 
In order to afford the Applicants a reasonable time for taking an Addendum into account, or
for any other reason, the Authority may, in its sole discretion, extend the Application Due
Date. 

Preparation and Submission of Application 

62 Language 
The Application and all related correspondence and documents in relation to the Bidding
Process shall be in English language. Supporting documents and printed literature furnished
by the Applicant with the Application may be in any other language provided that they are
accompanied  by  translations of  all  the  pertinent  passages  in  the  English language,  duly
authenticated and certified by the Applicant. Supporting materials, which are not translated
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into English, may not be considered. For the purpose of interpretation and evaluation of the
Application, the English language translation shall prevail. 

63 Format and signing of Application 
The Applicant shall provide all the information sought under this TENDER. The Authority will
evaluate only those Applications that are received in the required formats and complete in all
respects. Incomplete and /or conditional Applications shall be liable to rejection. 
The  Applicant  will  upload bid  in  One  Folder  in  electronic  form which  shall  contain  the
scanned certified copies of the documents given below and the documents uploaded has to be
digitally signed by the bidder. These copies shall be certified by Practicing Notary approved by
the  Govt.  of  Maharashtra  or  Govt.  of  India  with  his  stamp,  clearly  stating  his  name  &
registration number, except where original documents are demanded 

64 Marking of Applications 
The Applicant shall submit the Application in the format specified at Appendix-I, together
with the documents, upload in folder as “VENDOR” together with their respective enclosures 
Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright. 
65 Late Applications 
Applications received by the Authority after the specified time on the Application Due Date
shall not be eligible for consideration and shall be summarily rejected. 

66 Confidentiality 
Information relating to the examination, clarification, evaluation, and recommendation for
the short-listed qualified Applicants shall not be disclosed to any person who is not officially
concerned with the process or is not a retained professional advisor advising the Authority in
relation to or matters arising out of, or concerning the Bidding Process. The Authority will
treat all information, submitted as part of Application, in confidence and will require all those
who have access to such material to treat the same in confidence. The Authority may not
divulge any such information unless it is directed to do so by any statutory entity that has
the power under law to require its disclosure or is to enforce or assert any right or privilege of
the statutory entity and/ or the Authority or as may be required by law or in connection with
any legal process.

 

67 Clarification Of Financial Bids 
To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The
request for clarification and the response shall be in writing or by post/facsimile/e-mail. No
Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid
opening  to  the  time  the  contract  is  awarded.  Any  effort  by  the  Bidder  to  influence  the
Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may
result in the rejection of the Bidder’s bid. 
68 Inspection of site and sufficiency of tender: 
1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far as is
practicable),  the form and nature  of  the site,  the quantities and nature of  the work and
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materials necessary for the completion of the works and means of access to the site, the
accommodation he may require and in general shall himself obtain all necessary information
as to risk, contingencies and other circumstances which may influence or affect his tender.
He shall also take into consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-surface
conditions as obtained by or on his behalf from investigations relevant to the works but the
Contractor shall be responsible for his own interpretation thereof. The contractor shall engage
his investigating agency with prior approval of the Engineer from the approved list of such
agencies by BMC or Govt at his cost initially before commencing actual work and which shall
be reimbursed immediately subject to satisfaction of the Engineer for faithful compliance and
submission of required data regarding such investigation within specified time. 

3.  The  Contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  as  to  the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices
shall,  except  as  otherwise  provided  cover  all  his  obligations  under  the  Contract  and  all
matters and things necessary for proper completion and maintenance of the works. No extra
charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution
of the Works the Contractor encounters physical obstructions or physical conditions, other
than climatic conditions on the Site, which obstructions or conditions were, in his opinion,
not  foreseeable  by  an  experienced  contractor,  the  Contractor  shall  forthwith  give  notice
thereof to the Engineer. On receipt of such notice, the Engineer shall, if in his opinion such
obstructions  or  conditions  could  not  have  been  reasonably  foreseen  by  an  experienced
contractor, after due consultation with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by reason of
such  obstructions  or  conditions  having  been  encountered,  which  shall  be  added  to  the
Contract Price. 

 and shall notify the Contractor accordingly. Such determination shall take account of any
instruction which the Engineer may issue to the Contractor in connection therewith, and any
proper and reasonable measures acceptable to the Engineer which the Contractor may take
in the absence of specific instructions from the Engineer.However such costings shall be got
approved by the competent authority as governed vide rules prevailing with authority. 

6.  Contractor’s office near works: The Contractor shall have an office near the works at
which notice from the Commissioner or the Engineer may be served and shall, between the
hours of sunrise  and sunset on all  working days,  have a clerk or some other authorized
person always present at such office upon whom such notices may be served and service of
any notices left with such clerk or other authorized person or at such office shall be deemed
good service upon the Contractor and such offices shall have pre-requisite facilities for e-
governance.
69 Official Secrecy: 
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The  Contractor  shall  of  all  the  persons  employed  in  any  works  in  connection  with  the
contract  that  the  India  Official  Secrets  Act  1923 (XIX of  1923)  applies  to  them and will
continue  to  apply  even after  execution of  the  said  works  and they will  not  disclose  any
information regarding this contract to any third party. The contractor shall also bring into
notice that, any information found to be leaked out or disclosed the concern person as well as
the Contractor will  be liable for penal action; further the Corporation will  be at liberty to
terminate the contract without notice. 

70 Subsequent Legislation: 
If on the day of submission of bids for the contract, there occur changes to any National or
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or
other duly constituted authority or the introduction of any such National or State Statute,
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such
additional or reduced cost shall, after due consultation with the Contractor, be determined by
the concerned Engineering Department of BMC and shall be added to or deducted from the
Contract Price with prior approval of  competent authority and the concerned Engineering
Department shall notify the Contractor accordingly with a copy to the Employer. BMC reserve
the right to take decision in respect of addition/reduction of cost in contract. 

71 Patent, Right and Royalties: 
The  contractor  shall  save  harmless  and indemnify  the  Corporation  from and against  all
claims  and  proceedings  for  or  on  account  of  infringement  of  any  Patent  rights,  design
trademark or name of other protected rights in respect of any constructional plant, machine
work, or material used for or in connection with the Works or any of them and from and
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect
thereof or in relation thereto. Except where otherwise specified, the contractor shall pay all
tonnage and other royalties, rent and other payments or compensation, if any, for getting
stone, sand, gravel, clay or other materials required for the works or any of them. 
72 Payments, Tax and Claims: 

 The limit for unforeseen claims Under no circumstances whatever the contractor shall be
entitled to any compensation from BMC on any account unless the contractor shall have
submitted a claim in writing to the Eng-in-change within 1 month of the case of such claim
occurring. 

 No interest for delayed payments due to disputes, etc: 
It is agreed that the BRIHANMUMBAI MUNICIPAL CORPORATIONor its Engineer or Officer
shall not be liable to pay any interest or damage with respect of any moneys or balance which
may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or claim or
misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer or
Officer on the one hand and the contractor on the other, or with respect to any delay on the
part of the Municipal Corporation of Greater Bombay or its Engineer or Officers in making
periodical or final payments or in any other respect whatever. 
73 Settlement of Disputes: 

 Termination of contract for death 
If the Contractor is an individual or a proprietary concern and the individual or the proprietor
dies and if the Contractor is a partnership concern and one of the legal representative of the
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individual Contractor or the proprietor of the proprietary concern and in case of partnership,
the  surviving  partners,  are  capable  of  carrying  out  and  completing  the  contract,  the
Commissioner shall be entitled to cancel the contract as to its uncompleted part without the
Corporation being in any way liable to payment of any compensation to the estate of the
deceased Contractor and or to the surviving partners of the Contractor’s firm on account of
the  cancellation  of  the  contract.  The  decision  of  the  Commissioner  that  the  legal
representative  of  the  deceased  Contractor  or  surviving  partners  of  the  Contractor’s  firm
cannot carry out and complete the contract shall be final and binding on the parties. In the
event of such cancellation the Commissioner shall not hold estate of the deceased Contractor
and or surviving partners of the Contractor’s firm liable in damages for not completing the
contract. 
 Settlement of Disputes: 
If any dispute or differences of any kind whatsoever other than those in respect of which, the
decision of any person is,  by the Contract,  expressed to be final and binding) shall arise
between the Employer and the Contractor or the Engineer and the Contractor in connection
with or arising out of the Contract or carrying out of the Works (Whether during the progress
of  the  Works  or  after  their  completion  and  whether  before  or  after  the  termination,
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute within
a period of 7 days to the concerned Addl. Municipal Commissioner who shall constitute a
committee  comprising  of  three  officers  i.e.  concerned Deputy  Municipal  Commissioner  or
Director (ES&P), Chief Engineer other than the Engineer of the Contract and concerned Chief
Accountant. The Committee shall give decision in writing within 60 days. Appeal on the Order
of the Committee may be referred to the Municipal Commissioner within 7 days. Thereafter
the  Municipal  Commissioner  shall  constitute  a  Committee  comprising  of  three  Addl.
Municipal  Commissioners  including  Addl.  Municipal  Commissioner  in  charge  of  Finance
Department. The Municipal Commissioner within a period of 90 days after being requested to
doso  shall  give  written  notice  of  committee’s  decision  to  the  Contractor.  Save  as  herein
provided such decision in respect of every matter so referred shall be final and binding upon
both parties until the completion of the works, and shall forthwith be given effect to by the
Contractor  who  shall  proceed  with  the  works  with  due  diligence,  whether  he  requires
arbitration as hereinafter provided or not. If the Commissioner has given written notice of the
decision to the Contractor and no Claim to arbitration has been communicated within a
period of 90 days from receipt of such notice the said decision shall remain final and binding
upon the Contractor. 
74 Arbitration and Jurisdiction: 
If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90
days after being requested as aforesaid, or if the Contractor be dissatisfied with any such
decision, then and in any such case the Contractor may within 90 days after receiving notice
of such decision or within 90 days after the expirations of the first named period of 90 days
(as the case may be) require that the matter or matters in dispute be referred to arbitration as
hereinafter provided. All disputes or differences in respect of which the decision (if any) of the
Commissioner has not become final and binding as aforesaid shall be finally settled by 
Arbitration as follows: 
Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any
statutory modifications thereof, and shall be held at such place and time within the limits of
Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final
and binding upon the parties hereto and the expense of the arbitration shall be paid as may
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be  determined by  the  arbitrator.  Performance  under  the  Contract  shall,  if  reasonably  be
possible, continued during the arbitration proceedings and payment due to the Contractor by
the  Employer  shall  not  be  withheld  unless  they  are  the  subject  matter  of  arbitration
proceedings.  The said arbitrator shall  have full  power to open up, review and revise  any
decision, opinion, direction, certification or valuation of the Commissioner and neither party
shall be limited in the proceedings before such arbitrator to the evidence or arguments put
before the Commissioner for the purpose of obtaining his said decision. No decision given by
the Commissioner in accordance with the foregoing provisions shall disqualify him from being
called as a witness and giving evidence  before  the  arbitrator  on any matters  whatsoever
relevant to the disputes or difference referred to the arbitrator as aforesaid. All awards shall
be in writing and for claims equivalent to 5,00,000 or more such awards shall state reasons
for amounts awarded. The expenditure of arbitration shall be paid as may be determined by
arbitrator. 
In case of any claim, dispute or difference arising in respect of a contract, the cause of action
thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any
claim, dispute or difference shall be instituted in a competent court in the City of Mumbai
only. 
75 Copyright: 
The copyright of all drawings and other documents provided by the Contractor under the
contract shall remain vested in the Contractor or his sub-contractors as the case may be the
employer shall have a license to use such drawings and other documents in connection with
the design, construction, operation, maintenance of the works. At any time the Employer
shall  have further license without additional  payment to the Contractor to use any such
drawings  or  documents  for  the  purpose  of  making  any  improvement  of  the  works  or
enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,
enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other  improvements,
enlargements or duplications already made in accordance with the further license does not
result in the duplication of the whole works. 
76. Receipts to be signed in firm’s name by any one of the partners: 
Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name by
any  one  of  the  partners,  be  a  good  and  sufficient  discharge  to  the  Commissioner  and
Municipal Corporation in respect of the money or security purporting to be acknowledged
thereby, and in the event of death of any of the partners during the pendency of this contract,
it is hereby expressly agreed that every receipt by any one of the surviving partners shall, if so
signed as aforesaid, be good and sufficient discharge as aforesaid provided that nothing in
this  clause  contained  shall  be  deemed  to  prejudice  or  effect  any  claim  which  the
Commissioner or the Corporation may hereafter have against the legal representatives of any
partners so dying or in respect of any breach of any of the conditions thereof, provided also
that nothing in this clause contained shall  be deemed prejudicial  or affect the respective
rights  or  obligations  of  the  Contractors  and of  the  legal  representatives  of  any  deceased
Contractors interest. 
77 Proprietary data
All documents and other information supplied by the Authority or submitted by an Applicant
to the Authority shall remain or become the property of the Authority. Applicants are to treat
all information as strictly confidential and shall not use it for any purpose other than for
preparation  and  submission  of  their  Application.  The  Authority  will  not  return  any
Application or any information provided along therewith. 
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78 Correspondence with the Applicant 
Save  and  except  as  provided  in  this  TENDER,  the  Authority  shall  not  entertain  any
correspondence  with  any  Applicant  in  relation  to  the  acceptance  or  rejection  of  any
Application. 

79 Price Variation Clause: No price variations shall be made applicable for contracts upto
12 months.
 80. Maximum Price Variation : N.A. as per clause no. 79 above.

81. Payment: (As stated in section 10: Specifications)

82 Banning/De-Registration of Agencies of Construction works in BMC 
  The  regulations  regarding  Demotion/  Suspension  Banning  for  specific  period  or
permanently / De-Registration shall  be governed as per the respective condition in
Contractor Registration Rules of BMC. 

83. JOINT VENTURE 
Joint Venture is not allowed for this Project being the estimated cost of tender is not
more than 100 crs. 

84. Compensation for delay: 
If the Contractor fails to complete the works and clear the site on or before the Contract or
extended date(s) / period(s) of completion, he shall, without prejudice to any other right or
remedy of Municipal Corporation on account of such breach, pay as agreed compensation,
amount  calculated as stipulated below (or  such smaller  amount  as may be  fixed by the
Engineer) on the contract value of the whole work or on the contract value of the time or
group of items of work for which separate period of completion are given in the contract and
of which completion is delayed for every week that the whole of the work of item or group of
items of  work concerned remains uncompleted,  even though the  contract  as  a  whole  be
completed by the contract or the extended date of completion. For this purpose the term
‘Contract Value’ shall be the value of the work at Contract Rates as ordered including the
value of all deviations ordered: 
• Completion period for projects (originally stipulated or as extended) not exceeding 6 months
: to the extent of maximum 1 percent per week. 
• Completion period for projects (originally stipulated or as extended) exceeding 6 months
and not exceeding 2 years: to the extent of maximum ½ percent per week. 
• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to
the extent of maximum ¼ percent per week. 
When the delay is not a full week or in multiple of a week but involves a fraction of a week
the  compensation  payable  for  that  fraction  shall  be  proportional  to  the  number  of  days
involved. 
Provided always that the total amount of compensation for delay to be paid this condition
shall not exceed the undernoted percentage of the Contract Value of the item or group of
items of work for which a separate period of completion is given. 
i)  Completion period (as originally stipulated or as extended) not exceeding 6 months:  10
percent. 
ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not
exceeding 2 years : 7½ percent. 
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iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent. 
The  amount  of  compensation  may  be  adjusted  set  off  against  any  sum payable  to  the
contractor under this or any other contract with the Municipal Corporation. 
85.  Action And Compensation Payable  In  Case  Of  Bad Work And Not  Done As  Per
Specifications 
All works under or in course of execution or executed in pursuance of the contract, shall at
all times be open and accessible to the inspection and supervision of the Engineer-in-charge,
his authorized subordinates in charge of the work and all the superior officers, officer of the
Vigilance  Department  of  the  BMC or  any  organization  engaged  by  the  BMC for  Quality
Assurance and the contractor shall, at all times, during the usual working hours and at all
other times at which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or have a responsible
agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the contractor
himself. 
If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the
work  or  to  the  officer  of  Vigilance  Department,  that  any  work  has  been  executed  with
unsound, imperfect or unskillful workmanship or with materials of any inferior description,
or that any materials or articles provided by him for the execution of the work are unsound or
of a quality inferior to that contracted for or otherwise not in accordance with the contract,
the contractor shall, on demand in writing which shall be made within twelve months of the
completion of the work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the
case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost. In the
event of the failing to do so within a period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
clause  8.e.  of  the  general  condition  of  contract  in  section  9  of  tender  document  (for
Compensation for delay) for this default. In such case the Engineer-in Charge may not accept
the item of work at the rates applicable under the contract but may accept such items at
reduced rates as the Engineer in charge may consider reasonable during the preparation of
on account bills or final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or removed and re-executed
at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor. 
If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to the
contract as to why the contract should not be terminated. 
86. Contractors remain liable to pay compensation: 
In  any  case  in  which  any  of  the  powers  conferred  upon  the  Engineer  In-charge  by  the
relevant clauses in documents that form a part of contract as exercised or is exercisable in
the  event  of  any  future  case  of  default  by  the  Contractor,  he  is  declared  liable  to  pay
compensation amounting to the whole of his security deposit. The liability of the Contractor
for past and future compensation shall remain unaffected. 
In the event of the Executive Engineer taking action against these relevant clauses, he may,
if he so desires, take possession of all or any tools and plant, materials and stores in or upon
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the work of site thereof or belonging to the Contractor or procured by him and intended to be
used for the execution of the work or any part thereof paying or allowing for the same in
account at the contract rates, or in the case of contract rates not being applicable at current
market rates to be certified by the Executive Engineer, may after giving notice in writing to
the Contractor or his staff of the work or other authorized agent require him to remove such
tools and plants, materials or stores from the premises within a time to be specified in such
notice and in the event of the Contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractors expense of sell them by auction or
private sell  on account of the Contractor at his risk in all  respects and certificate of the
Executive Engineer as to the expense of any such removal and the amount of the proceeds an
expense of any such sell be final and conclusive against the Contractor. 
87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of
Work 
(a) If at any time after the execution of contract documents, the Engineer shall for any reason
whatsoever, desires that the whole or any part of the works specified in the Tender should be
suspended for any period or that the whole or part of the work should not be carried out, at
all, he shall give to the Contractor a Notice in writing of such desire and upon the receipt of
such notice, the Contractor shall forthwith suspend or stop the work wholly or in part as
required  after  having  due  regard  to  the  appropriate  stage  at  which  the  work  should  be
stopped or suspended so as not to cause any damage or injury the work already done or
endanger the safety thereof, provided that the decision of the Engineer as to the stage at
which the work or any part of it could be or could have been safely stopped or suspended
shall be final and conclusive against the contractor. 
The Contractor shall have no claim to any payment or compensation whatsoever by reason of
or  in  pursuance  of  any  notice  as  aforesaid,  on  account  of  any  suspension,  stoppage  or
curtailment except to the extent specified hereinafter. 
(b) Where the total suspension of Work Order as aforesaid continued for a continuous period
exceeding  90  days  the  contractor  shall  be  at  liberty  to  withdraw  from  the  contractual
obligations under the contract so far as it pertains to the unexecuted part of the work by
giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said
period  of  90  days,  of  such  intention  and  requiring  the  Engineering  to  record  the  final
measurement of the work already done and to pay final bill. Upon giving such Notice, the
Contractor  shall  be  deem to  have  been  discharged  from his  obligations  to  complete  the
remaining unexecuted work under his contract. On receipt of such notice the Engineer shall
proceed to complete the measurement and make such payment as may be finally due to the
contractor within a period of 90 days from the receipt of such Notice in respect of the work
already done by the contractor. Such payment shall not in any manner prejudice the right of
the contractor to any further compensation under the remaining provisions of this clause. 
(c) Where the Engineer required to Contractor to suspend the work for a period in excess of
30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to
the Engineer within 30 days of the resumption of the work after such suspension for payment
of  compensation  to  the  extent  of  pecuniary  loss  suffered  by  him  in  respect  of  working
machinery remained ideal on the site of on the account of his having an to pay the salary of
wages and labour engaged by him during the said period of suspension provided always that
the contractor shall not be entitled to any claim in respect of any such working machinery,
salary  or  wages  for  the  first  30  days  whether  consecutive  or  in  the  aggregate  or  such
suspension or in respect of any such suspension whatsoever occasion by unsatisfactory work
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or any other default on his part, the decision of the Engineer in this regard shall be final and
conclusive against the contractor. 
88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising
from non provision of lights, fencing, etc. 
The Contractor shall supply at his own cost all material, plant, tools, appliances, implements,
ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper
execution of  the  work,  whether,  in  the  original  altered or  substituted form and whether
included in the specification of other documents forming part of the contract or referred to in
these  conditions  or  not  and  which  may  be  necessary  for  the  purpose  of  satisfying  or
complying with the requirements of the Eng-In-Charge as to any matter as to which under
these conditions is entitled to be satisfied, or which is entitled to require together with the
carriage therefore to and from the work. 
The Contractor shall also supply without charge, the requisite number of person with the
means and materials necessary for the purpose of setting out works and counting, weighing
and assisting in the measurements of examination at any time and from time to time of the
work or materials, failing which the same may be provided by the Engineer In-charge at the
expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or the proceeds of sale thereof, or
offers sufficient portion thereof. 
The contractor shall provide all necessary fencing and lights required to protect the public
from accident and shall also be bound to bear the expenses of defence of every suit, action or
other legal proceedings, that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost which may be awarded in
any such suit action or proceedings to any such person or which may with the consent of the
contractor be paid for compromising any claim by any such person. 
89. Prevention of Fire :  The contractor shall  not  set fire  to any standing jungle, trees,
brushwood or grass without a written permit from the Engineer In-charge. When such permit
is given, and also in all cases when destroying cut or dug up trees brushwood, grass, etc., by
fire,  the  contractor  shall  take  necessary  measure  to  prevent  such  fire  spreading  to  or
otherwise damaging surrounding property. The Contractor shall make his own arrangements
for drinking water for the labour employed by him. 
90.  Compensation  for  all  damages  done  intentionally  or  unintentionally  by  contractor’s
labour whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the
assessed  compensation  on  demand  failing  which  the  same  will  be  recovered  from  the
Contractor as damages or deducted by the Engineer In-charge from any sums that may be
due or become due from BMC to contractor under this Contract or otherwise. Contractor
shall  bear  the  expenses of  defending  any action or  other  legal  proceedings  that  may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be
awarded by the Court in consequence. 
91.  In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information. 
92. Action where no specifications : 
In the case of any class of work for which there is no such specifications, such works shall be
carried out in accordance with the specifications and in the event of there being no such
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specifications, then in such case, the work shall be carried out in all respects in accordance
with all instructions and requirements of the Engineer In-charge. 
93. Safety and medical help : 
(i) The Contractor shall be responsible for and shall pay the expenses of providing medical
help to  any workmen who may suffer a bodily injury as a result  of  an accident.  If  such
expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith
and be included without prejudice to any other remedy of BMC from any amount due or that
may become due to the Contractor. 
(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the
use of persons employed on the site and shall maintain the same in condition suitable for
immediate use at any time. 
(iii) The workers shall be required to use the safety equipments so provided by the
contractor  and  the  contractor  shall  take  adequate  steps  to  ensure  the  proper  use  of
equipments by those concerned.
(iv)  When the work is carried on in proximity to any place where there is risk or
drawing all necessary equipments shall be provided and kept ready for use and all necessary
steps shall be taken for the prompt rescue of any person in danger. 
94. No compensation shall be allowed for any delay caused in the starting of the work
on account of acquisition of land or in the case of clearance of works, on account of ant delay
in according to sanction of estimates.
 95. Anti-malaria and other health measures:  Anti-Malaria  and other health measures
shall be taken as directed by the Executive Health Officer of BMC. Contractor shall see that
mosquitogenic  conditions  are  created so  as to  keep  vector  population  to  minimum level.
Contractor shall carry out anti-malaria measures in the area as per the guidelines issued by
the Executive Health Officer of BMC from time to time. 
In case of default, in carrying out prescribed anti-malaria measures resulting in increase in
malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control
the situation in addition to fine.
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 SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be

the best of their respective kinds and to the approval of the Engineer. The Engineer or

his representative will accept that the materials are really the best of their kinds, when

it is proved beyond doubt that no better materials of the particular kind in question are

available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials

to be used in the works and shall deposit these samples with him before placing an

order for the materials with the suppliers. The materials brought on the works shall

conform in every respect to their approved samples. Fresh samples shall be deposited

with the Engineer whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to

the site of works to see that they conform in all respects to the Specifications of the

samples approved by the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find out

whether they are in accordance with the Specifications and the Contractor will bear all

expenses  for  such  testing.  All  B  bills,  vouchers  and test  certificates,  which  in  the

opinion of the Engineer or his representative are necessary to convince him as to the

quality of the materials or their suitability shall be produced for his inspection when

required.

5.  Any materials that have not been found to conform to the specifications will  be

rejected forthwith and shall be removed from the site by the contractor at his own cost

within 24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such

materials from any particular source, as may in his opinion be necessary for the proper

execution of the work.

 7. Notwithstanding the source, the sand shall be washed using sand washing machine

before use
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BRIHANMUMBAI    MUNICIPAL CORPORATION 
(Hydraulic Engineer’s Deptt. O.C. Division)

Sub:- Procurement  of  Safety  kits  for  Chlorine  plants  under  PPC
section.

(I)  SCOPE OF WORK

1) Tenderer shall visit the site before quoting to ascertain the demand of material and the
correct  spares before  quoting  and  shall  submit  site  visit  undertaking  as  per
Annexure-F.

2)
The  successful  tenderer  shall  supply  as  per  the  technical  specifications,  scope  of
supply, and schedule of quantity during working hours only. 

3) The contract period for the completion of the supply is 2 months inclusive monsoon.

4) The  tenderer  (only  Responsive  bidder)  should  submit  a  sample  as  per
specifications (Non-returnable basis) 
1) Safety kit comprising of 

i) Half face chlorine gas mask 
ii)  Gas tight goggle for chlorine gas
iii)  Waist pouch

2) Canister for Half face chlorine gas mask
for inspection as requested by the department after opening of A/B packet.
Only Responsive bidders will be informed & they should submit the sample
within  7  working  days  after  intimation,  failing  which  their  offer  will  be
treated  as  Non-responsive.  The  sample  will  be  inspected  and  tested  (if
required). The sample quantity will not be considered as the supply quantity
for successful tenderer.

5) Successful  tenderer shall  submit  the  Manufacturer’s  test  certificates  of  Half  face
chlorine gas mask and Gas tight goggle.

6) The defect liability period is  3 years. During the defect liability period(DLP), the
complete  work  shall  be  periodically  inspected  by  the  site  staff  along  with  the
contractor and defect noticed if any, shall be got rectified immediately from the
contractor as per provision of contract. Any defect during the defect liability period
if arises; it should be attended by tenderer free of cost. If tenderer failed to do so,
Contract deposit will be forfeited.

7) All  the  charges  towards  transportation  of  material,  Machinery/equipments,
personnel, transit insurance, and all other taxes and duties shall be borne by the
contractor. 

8) 100% Payment will be made within 30 days after receipt of correct bill only after
completion of work in all respect as per specification and scope of work, contract
terms and conditions & as per BMC standard procedure.

(II) TECHNICAL SPECIFICATIONS

1) Safety kit:- Successful Tenderer shall supply Safety kit- 69 set, comprise of a Half
face  chlorine  gas  mask and a  gas  tight  safety  goggle  in  a  waist  pouch as  per
following specifications.
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i) Half face   chlorine gas   mask:

Material Medical Grade TPE 

Valve Body Nylon

Diaphragm Silicone

Canister Two side canisters (i.e. right & left) with Double filters- i.e. 
Dust filter and Gas filter

Dust filter Interchangeable P3 filter, efficiency- minimum 99%

Gas Filter Activated carbon, sealed into ABS shell

packing Appropriate packing in foil to avoid air contact

Tie straps With comfort pad in, 4 point adjustable 

standard EN14387:2004+A1:2008B1P3RD (for inorganic gas and 
dust)

weight Shall be light weight

Shelf life Minimum 3 years

Make Reputed

ii) Gas tight goggle for chlorine gas:

Material Chemical resistant

Vision Shall be wide enough for unrestricted vision

Lenses Polycarbonate material 

with Anti-fog coating inside and Chemical resistant 
coating outside

Mechanical strength Srength rating B (120 M/sec)
with marking on lense & frame

standard Shall be certified with
EN166 & EN168

Make Reputed

iii) Waist pouch:

The pouch shall be spacious enough so that the (i) half face chlorine gas mask and
(ii) gas tight goggle can be easilly carry in it. It shall be with proper tie belts. It
shall be made up of polyster or equivalent material with good quality so that it
shall not get teared or damaged easily.

2) Canister for Half face chlorine gas mask :-

Successful Tenderer shall supply Canisters for half face chlorine gas mask- 69 set
(2 nos. each i.e. right & left) of  same make as of half face chlorine gas mask for
using  as  spare  canisters.  Canisters  shall  have  exactly  same  specifications  as
mentioned in specifications of half face chlorine gas mask. It shall fit perfectly into
Half face chlorine gas mask ( i, as above).
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     BRIHANMUMBAI    MUNICIPAL CORPORATION
(Hydraulic Engineer’s Deptt. O.C. Division)

Sub:- Procurement of Safety kits for Chlorine plants under PPC section.

TECHNICAL DATA  SHEET

Annexure 1

 Specification Offered by Tenderer

1. Half face chlorine gas mask:

Material Medical Grade TPE 

Diaphragm Silicone

Canister Two side canisters (i.e. right & left) 
with Double filters- i.e. Dust filter 
and Gas filter

Dust filter Interchangeable P3 filter, 
efficiency- minimum 99%

Gas Filter Activated carbon, sealed into ABS 
shell

standard EN14387:2004+A1:2008B1P3RD 

make ---

2. Gas tight goggle:

Lenses Polycarbonate material 

with Anti-fog coating inside and 
Chemical resistant coating outside

Mechanical 
strength

Srength rating B (120 M/sec)
with marking on lense & frame

standard Shall be certified with
EN166 & EN168

make ---

3. Canister for Half face chlorine gas mask:

Canister Two side canisters (i.e. right & left) 
with Double filters- i.e. Dust filter 
and Gas filter

Dust filter Interchangeable P3 filter, 
efficiency- minimum 99%

Gas Filter Activated carbon, sealed into ABS 
shell

make ---

Note:   Tenderer shall take out print of Annexure 1  page, fill  in, sign by
Tenderer  or manufactuer , scan and Upload . This document shall be submitted

along with packet “A/B”.    
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SECTION 11 
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AND 
CORRUPT 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in any
manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or
indirectly  or through an agent,  engaged in  corrupt  practice,  fraudulent  practice,  coercive
practice, undesirable practice or restrictive practice in the Bidding Process. 
 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged
or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable
practice or restrictive practice during the Bidding Process, such Applicant shall not be eligible
to participate in any tender or RFQ issued by the Authority during a period of 2 (two) years
from the  date  such Applicant  is  found by  the  Authority  to  have  directly  or  indirectly  or
through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice, as the case may be. 
 For the purposes of this Clause , the following terms shall have the meaning hereinafter
respectively assigned to them: 
A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
of  anything  of  value  to  influence  the  actions  of  any  person  connected  with  the  Bidding
Process (for avoidance of doubt, offering of employment to, or employing, or engaging in any
manner whatsoever, directly or indirectly, any official of the Authority who is or has been
associated in any manner, directly or indirectly, with the Bidding Process or the LOA or has
dealt with matters concerning the Concession Agreement or arising there from, before or after
the execution thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of the Authority,  shall  be
deemed to constitute influencing the actions of a person connected with the Bidding Process);
or save and except as permitted under the relavant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the
execution of the Concession Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in relation to any matter
concerning the Project; 
B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 
C.  “coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,
directly or indirectly, any person or property to influence any persons participation or action
in the Bidding Process; 
D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and 
E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or
arrangement among Applicants with the objective of restricting or manipulating a full and fair
competition in the Bidding Process. 
F.  If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate the
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Contractor's employment under the Contract and expel him from the Site, and the provisions
of relevant Clause shall apply as if such expulsion had been made. 
G.  Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then
that employee shall be removed in accordance with relevant Clause. 
For the purposes of this Sub-Clause: 
i.  “corrupt practice” is the offering, giving,  receiving to soliciting,  directly or indirectly,  of
anything of value to influence improperly the actions of another party; 
ii. “another party” refers to a public official acting in relation to the procurement process or
contract execution. In this context, “public official” includes Financer staff and employees of
other organizations taking or reviewing procurement decisions. 
iii.  “fraudulent  practice”  is  any  act  or  omission,  including  a  misrepresentation,  that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation; 
iv. “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; 
v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly,  any party or the property of the party to influence improperly the actions of a
party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing
of evidence material to the investigation or making false statements to investigators in order
to  materially  impede  the  Financier investigation into allegations of  a  corrupt,  fraudulent,
coercive  or  collusive  practice;  and/or threatening,  harassing or  intimidating any party  to
prevent  it  from disclosing  its  knowledge  of  matters  relevant  to  the  investigation  or  from
pursuing  the  investigation;  or  acts  intended  to  materially  impede  the  exercise  of  the
Financer’s inspection and audit rights provided
vii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to
the  procurement  process or  contract  execution;  and the “act  or omission”  is  intended to
influence the procurement process or contract execution. 
viii.  ”parties”  refers  to  participants in the  procurement  process (including public
officials) attempting to establish bid prices at artificial, noncompetitive levels.
ix. a  “party”  refers  to  a  participant  in  the  procurement  process  or  contract
execution.
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PREBID MEETING (Not Applicable)

Pre-bid meeting of the interested parties shall be convened at the designated

date,  time  and  at  HE  office,  Worli  Engineering  Hub.  A  maximum  of  one

representative  of each Applicant shall  be  allowed to participate  on production of

authority letter from the Applicant.

During  the  course  of  Pre-bid  meeting,  the  Applicants  will  be  free  to  seek

clarifications and make suggestions for consideration of the Authority. The Authority

shall endeavor to provide clarifications and such further information as it may, in its

sole  discretion,  consider  appropriate  for  facilitating  a  fair,  transparent  and

competitive Bidding Process.

The  letters  mentioning  the  queries  shall  be  submitted  on  email  id

aepspjppc.he@BMC.gov.in     one day before the date of pre-bid meeting   upto 4 pm  .

Only official representative having authority letter from the tenderer as mentioned

above will be allowed to attend the pre-bid meeting.
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List of approved bank for Acceptance of Bank Guarantee

1.  The following banks with their Branches in Greater Mumbai from Churchgate to Virar

& from CST to Kalyan have been approved only for the purpose of accepting Banker’s

guarantee from 1994-95 onwards until further instructions.

2. The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and

Virar can be accepted only if the said Banker’s Guarantee is countersigned by the

Manager of a Branch of the same bank within the Mumbai city limits, categorically

endorsing  thereon  that  the  said  Banker’s  Guarantee  is  binding  on  the  endorsing

Branch of the Bank within Mumbai limits and is liable to be enforced against the said

Branch of the Bank in case of default by the bidder / supplier furnishing the Banker’s

Guarantee.

3. List of approved bank
A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner & Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 
17 Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab & Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Of India. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
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31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu & Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-op Banks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 JanataSahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Banks 
67 ABM AMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. & S.A. 
71 Bank Of Tokyo Ltd. 
72 Bankindosuez. 
73 BanqueNationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 
(To be submitted with Technical Packet-B)

To, 
The Municipal Commissioner for Greater Mumbai 
Sir, 
I/  We  have  read  and  examined  the  following  documents  relating  to  the  work  of
____________________________________________________________________ 
____________________________________________________________________ 
____________________________________________________________________ 
i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii.  General  condition  of  contract  for  Civil  Works  of  the  BRIHANMUMBAI  MUNICIPAL
CORPORATIONas amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates. 

1A. I/We________________________________________________________ 
(full  name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/
Managing  Director/  Holder  of  the  Business,  for  the  establishment  /  firm  /  registered
company,  named  herein  below,  do  hereby  offer  to
………………………………………………………………………………………………………………… 
………………………………………………………………………………………………. 
………………………………………….. 
……………………………………………………………….………….…………….……… 
………………………………… 
Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable). 
1B. I/We do hereby state and declare that I/We, whose names are given herein below in
details with the addresses, have not filled in this tender under any other name or under the
name  of  any  other  establishment  /firm or  otherwise,  nor  are  we  in  any  way  related  or
concerned with the establishment /firm or any other person, who have filled in the tender for
the aforesaid work.” 
2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects. 
* At the rates entered in the aforesaid Bill of Quantities and Rates. 
3.  According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-(Rs. __________________________________________________________ ) 
I/We have  deposited the amount through online  payment gateways with the  C.E.  of  the
Corporation not to bear interest
4. I/We hereby request you not to enter into a contract with any other person/s for the execution
of the works until notice of non/acceptance of this tender has first been communicated to me/us,
and in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the
offer constituted by this tender be-fore the date of communication to me/us of such notice of
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non/acceptance, which date shall be not later than ten days from the date of the decision of the
Standing Committee or Education Committee of the Corporation, as maybe required under the
Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condi-tion 5 below). 
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date  fixed  for  opening  the  same  and  not  to  make  any  modifications  in  its  terms  and
conditions which are not acceptable to the Corporation. 
6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be
at liberty to forfeit the said earnest money absolutely, if. 
a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called upon to
do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in his work
order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in connec-tion with
the preparation, stamping and execution of the said contract. 
8. “I/We………………………………………….…….. have failed in the accompanying tender with
full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any
manner relating to any action, including forfeiture of deposit and blacklisting, for giving any
information, which is found to be incorrect and against the instructions and directions given
in this tender. 
9. “I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us, that any information given by me/us in this tender is
false or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL CORPORATIONfor
any such losses or inconvenience caused to the Corporation in any manner and will not resist
any claim for such compensa-tion on any ground whatsoever. I/we agree and undertake that
I/we  shall  not  claim in  such  case  any  amount  by  way of  damages  or  compensation  for
cancella-tion of the contract given to me/us or any work assigned to me/us or is with-drawn
by the Corporation,”
Address Yours faithfully, 
…………………………………. 
…………………………….…… 
Digital Signature of the Tenderer or the Firm 
1.………………………………………………. 
2.………………………………………………. 
3.………………………………………………. 
4.………………………………………………. 

 Full  Name  and  private  residential
address  of  all  the  partners
constituting the Firm 

A/c No. 
….
………………………………………
……. 

1. ……………………………………………
……………………...

Name of Bank 

2. ……………………………………………
…………………….... 

……………………………………………
…………………...… 

3. ……………………………………………
……………………... 

Name of Branch 

4. ……………………………………..
…………………………….

……………………………………………
……………………... 

5. ……………………………………………
……………………... 

Vender No.
………………………………………
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AGREEMENT FORM

Tender / Quotation                                                             dated ……………. 20…

Standing  Committee/Education  Committee  Resolution  No.…………………………………..
CONTRACT  FOR  THE  WORKS…….…………………………………………………………...
…………………………………………………………………………...………………………….
……………………………………………………………………………………………………….
………………………………………………
This agreement made this day of ………… ……………………………. ……………… ………
Two  thousand  ……………………....…..……..……….……………………………………………
Between  .……...……………...………………………………………………….…………………..
………………………………………………………………..…………….………………………..
inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  …………  …
…………………………………………………………………...…………………………………….
in  Bombay  under  the  style  and  name  of  Messrs  ……………………..………………………
………………………………………………………………………………………………………...(Hereinafter
called  “the  contractor  of  the  one  part  and  Shri  ………………………………
…………………………………………………………………………………….…………….…...
the D.M.C. (S.E.)  (hereinafter called “the commissioner” in which expression are included
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or
successors for the time being holding the office of D.M.C. (S.E.) of the second part and the
BRIHANMUMBAI  MUNICIPAL  CORPORATION(hereinafter  called  “the  Corporation”)  of  the
third  part,  WHEREAS the  contractor  has  tendered  for  the  construction,  completion  and
maintenance  of  the  works  described  above  and  his  tender  has  been  accepted  by  the
Commissioner (with the approval of  the Standing Committee/Education Committee of the
Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-In this agreement words and expressions shall
have the same meanings as are respectively assigned to them in the General Conditions of
Contract for works hereinafter referred to:-The following documents shall be deemed to form
and be read and constructed as a part of this agreement viz.

The letter of Acceptance

The Bid:

Addendum to Bid; if any

Tender Document

The Bill of Quantities:

The Specification:

Detailed Engineering Drawings

Standard General Conditions of Contracts (GCC)

All correspondence documents between bidder and BMC. In consideration of the payments to
be  made  by the Commissioner to  the contractor  as  hereinafter mentioned the  contractor
hereby covenants with the Commissioner to construct, complete and maintain the works in
conformity  in  all  respects  with  the  provision  of  the  contract.  The  Commissioner  hereby
covenants to  pay  to  the  Contractor  in  consideration of  the  construction,  completion and
maintenance of the works the contract sum, at times and in the manner prescribed by the
contract.
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year
above written.

Signed, Sealed and 
delivered by the contractors

In the presence of

Full Name
Address

Signed by the D.M.C. (S.E.) 
in the presence of

Ex. .... City/ WS/ ES

D.M.C. (S.E.)
The Common seal of the 
BRIHANMUMBAI 
MUNICIPAL 
CORPORATIONwas 
hereunto affixed on the 
…………...... 20     in the 
presence of two members of 
the Standing Committee.

1.
2.
3.

1. 1.

2. 2.

And in the presence of the 
Municipal Secretary

Municipal Secretary
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Annexure- A           

(On Rs.500/- stamp paper)

PRE-CONTRACT INTEGRITY PAC

(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to   prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract  stage in order to  secure  the contract  or in furtherance to secure it  and in
particular commits himself to the following:- 

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material  or   immaterial benefit or other advantage,  commission, fees,
brokerage or inducement to any official of the BMC, connected directly or indirectly with the
bidding  process,  or  to  any  person,  organization or  third  party  related  to  the  contract  in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
Contract. 

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit
or other advantage, commission, fees, brokerage or inducement to any official of the BMC or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the Contract or any other Contract with the Government for
showing or forbearing to show favour or disfavour to any person in relation to the Contract or
any other Contract with the Government. 

3.   The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract. 

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.  

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make  to  officials  of  the  BMC  or  their  family  members,  agents,  brokers  or  any  other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.   

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or pass
on to others, any information provided by the BMC as part of  the business relationship,
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged. 

7.   The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts. 
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 8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the
contrary contained herein, the Authority may reject an Application without being liable in any
manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or
indirectly  or through an agent,  engaged in  corrupt  practice,  fraudulent  practice,  coercive
practice, undesirable practice or restrictive practice in the Bidding Process

      For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

“fraudulent practice” means a misrepresentation or omission of facts or suppression of facts
or disclosure of incomplete facts, in order to influence the Bidding Process ;

“coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly,  any person or property to  influence any persons participation or action in the
Bidding Process;

“undesirable  practice”  means  (i)  establishing  contact  with  any  person  connected  with  or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

“restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition
in the Bidding Process.

Signature of Tenderer/Bidder
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Annexure- B

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

(To be submitted with Technical Packet-B)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is nochange in

the contents of the certificates that are submitted at the time of registration.

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of

___________  has  not  been  charged  with  any  prohibitory  and  /or  penal  action  such  as

banning(for specific time or permanent)/de-registration or any other action under the law by

any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and

accordingly, I  submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified, BMC
is entitled to carry out the work allotted to me by any other means at my risk and cost, at any
stage of the contract.
5. I also declare that I will not claim any charge/damages/compensation for non availability
of site for the contract work at any time.
6. I declare that I will positively make the arrangements of the required equipment on the day
of commencement or with respect to the progress of the work in phases, as per the instruc-
tions of site in charge

Signature of Tenderer/Bidder

110



BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________   BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall
be  deemed  to  include  its  successors  and  assigns)of  the  first  part 
__________________________________________  _________________________________  inhabitants
carrying on business at _______________________________ in Mumbai under the style and name
of Messer’s __________________(hereinafter referred to as 'the consultant') of the second part
Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the
commissioner' which expression shall be deemed, also to include his successor or successors
for the time being in the said office of Municipal Commissioner ) of the third part and THE
BRIHANMUMBAI MUNICIPAL CORPORATION(hereinafter  referred to as 'the Corporation') of
the fourth part WHEREAS the consultants have submitted to the Commissioner tender for
the execution of the work of ''_________________________________________________________and
the  terms  of  such  tender  /contract  require  that  the  consultants  shall  deposit  with  the
Commissioner  as/contract  deposit/  earnest  money  and  /or  the  security  a  sum  of
Rs.______________(Rupees __________________)AND WHEREAS if and when any such tender is
accepted by the Commissioner, the contract to be entered into in furtherance thereof by the
consultants will  provide that such deposit  shall  remain with and be appropriated by the
Commissioner  towards  the  Security  -deposit  to  be  taken  under  the  contract  and  be
redeemable  by the consultants,  if  they shall  duly and faithfully carry  out  the terms and
provisions of such contract and shall duly satisfy all claims properly chargeable against them
there under AND WHEREAS the consultants are constituents of the Bank and in order to
facilitate the keeping of the accounts of the consultants, the Bank with the consent and
concurrence of the consultants has requested the Commissioner  to accept the undertaking of
the  Bank  hereinafter  contained,  in  place  of  the  contractors  depositing  with0  the
Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS
accordingly  the  Commissioner  has  agreed  to  accept  such  undertaking  NOW  THIS
AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of
the  consultants  (  hereby  testified )  UNDERTAKES WITH the  commissioner  to  pay to  the
commissioner upon demand in writing , whenever required by him , from time to time , so to
do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under the
terms  of  the  said  tender  and  /or  the  contract  .The  B.G.  Is  valid  upto
_________”Notwithstanding anything what has been stated above, our liability under .42the
above guarantee is restricted to Rs.___________only and guarantee shall remain in force upto
____________ unless the demand or claim under this guarantee is made on us in writing on or
before __________all your right under the above guarantee shall be forfeited and we shall be
released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS(1)   _________________
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Name and      _________________

address         _________________

 WITNESS(2)__________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

 the Bank and the said Messer’s  ___________________________________

  _______________________________________ (Name of the Bank)

WITNESS(1)_________________

Name and    _________________

address       _________________

WITNESS(2)_________________

Name and ___________________      

For Messer’s  ____________________      

address ____________________

 have here into set their respective hands the day and year first above written.

 The amount shall be inserted by the Guarantor, representing the Contract Deposit in
Indian Rupees.
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PROFORMAS:

PROFORMA- I  (To be submitted with Technical Packet-B)

    The list of similar works as stated in eligibility criteria during last seven years–

PROFORMA- I
Sr.

No.

Name of

the Project

Name of the

employer

Stipulated date
of completion

Actual date of
completion

Actual Cost of work
done

1 2 3 4 5 6

NOTE: 
Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge
for  each  work  should  be  annexed  in  the  support  of  information  furnished  in  the  above
proforma.
Works shall be grouped financial year-wise.
                                                        
        

     PROFORMA- II (To be submitted with Technical Packet-B)
      Yearly turnover of Works during the last three years.
 

PROFORMA- II

Sr.No. Financial year Annual Turnover of
Works

Updated value to 
current year

Average of last 3 years

NOTE: The above figures shall tally with the audited balance sheets ed by the tenderers duly
certified by Chartered Accountant.
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PROFORMA- III (To be submitted with Technical Packet-B)
  At least similar work, as stated in eligibility criteria.

PROFORMA- III

Nam
e of
the
Proj
ect

Name
of the
Emplo

yer

Cost
of

the
Proje

ct

Date of
issue of

work
Order

Stipulat
ed Date

of
Completi

on

Actual Date
of Completion

Actual cost of
work done

Remarks
explaining
reasons for
delay, if any

1 2 3 4 5 6 7 8

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above
proforma.

PERSONNEL: (NOT APPLICABLE)

PROFORMA- IV

Sr.

No.

Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of Years

1
Project Manager

2
Quality Control

Engineer

3
Site Engineer

4
Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work experience
shall be submitted /uploaded.
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MACHINERY: (for special work only) (NOT APPLICABLE)

PROFORMA- V/A

Sr.No. Equipment Number

PROFORMA- V/B (NOT APPLICABLE)

Sr.No. Equipment Number

Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents  of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A (To be submitted with Technical Packet-B)
 Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descript
ion of
work

Place Contra
ct No.
& Date

Name &
Addresses of

employer

Value of
Contract in

Rs.

Scheduled
date of

completio
n

Value of
work

remaining to
be completed

Antici-pated
Date of

comple-tion

21 22 54

Note: Scanned Attested copies of work orders/completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of information furnished
in the above proforma.

 PROFORMA - VI / B (To be submitted with Technical Packet-B)
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Descripti
on of
work

Pla
ce

Name &
Addresses of

employee

Value of
Contract

in Rs.
Time Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

      PROFORMA – VII  (To be submitted with Technical Packet-B)

Information on Litigation History in which the tenderer is involved 

Other Party (ies) Employer Cause of Dispute Amount Involved Remark showing
present status
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    Annexure- C

AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper)

(To be submitted with Technical Packet-B)

To

The Municipal Commissioner.

For the BRIHANMUMBAI MUNICIPAL CORPORATION

Sir,

                Bid No.___________

      "I/We __________________________________________________________(full name in capital
letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/  Managing  Director/
Holder of  the Business/ Manufacturer/ Authorized Dealer,  for  the establishment/ firm /
registered  company,  named  herein  below,  do  hereby,  state  and  declare  that  I/We
______________________ whose names are  given herein below in details with the addresses
have  not  filled  in  this  tender  under  any  other  name  or  under  the  name  of  any  other
establishment/ firm or  otherwise,  nor  are  we  in  any way related or  concerned with  any
establishment/ firm or any other person, who have filled in the tender for the aforesaid work".

       I/We do hereby further undertake that we have offered the best prices for the subject

supply  work  as  per  the  present   market  rates.  Further  we do hereby undertake  and

commit that we have not offered/supplied the subject product/systems or sub systems

in the past one year in  Maharashtra State for quantity variation upto – 50% or + 10%

at a price lower that that offered in the present bid to any other outside agencies

including Govt./Semi Govt. agencies and within BMC also. Further, we have filled in the

accompanying tender with full knowledge of the above liabilities and therefore we will not

raise any objection  or dispute in any manner relating to any action including forfeiture of

deposit and blacklisting, for giving any information which is found to be incorrect and against

the instruction and direction given in this behalf in this tender.

“I/We further agree and undertake that in the event it is revealed subsequently after the

allotment of work/ contract to me/ us that any information given by me/ us in this tender is

false or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL CORPORATIONfor

any such losses or inconveniences caused to the Corporation in any manner and will not

raise any claim for such compensation on any ground whatsoever.  I/We agree and undertake

that I/We shall not claim in such case any amount, by way of damages or compensation for

cancellation of the contract given to me/ us or any work assigned to me/ us or is withdrawn

by the Corporation".

However, in case of price difference, if it is a result of differential tax structures, different
Dollar value of Rupee, differential logistic of transport etc.  Considering this aspect, before
invoking the penalty, blacklisting, I/We will be given a reasonable opportunity of being heard
by representing our, case as to why such price variation/ differential has been arisen.
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In case if the explanation submitted by me/ us is unsatisfactory then action including
forfeiture of deposit & blacklisting may be taken against me/us.

TENDERER'S FULL SIGNATURE WITH FULL NAME AND RUBBER STAMP

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by  Notary
with Red Seal and Registration number).
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Annexure – D

Irrevocable Undertaking  (Notarised)

(on Rs. 500/- Stamp paper)

(To be submitted with Technical Packet-B)

I  Shri/Smt.....................................................................aged,........years  Indian

Inhabitant. Proprietor/ Partner/ Director of M/s. …...........................................  resident at

…......................................................... do hereby give Irrevocable undertaking as under;

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction

in  rate  of  tax  on supply  of  goods  or  services  or  the  benefit  of  input  tax  credit  shall  be

mandotarily passed on to BMC by way of commensurate reduction in prices.

2. I further say and undertake that I understand tat in case the same is not passed on

and is discovered at any later stage, BMC shall be at liberty to initiate legal action against me

for its recovery including, but not limited to, an appeal to the Screening Committee of the

GST Counsel.

3. I  say that above said irrevocable undertaking is binding upon me/my partners/

company/ other 

Directors of the company and upon my/our legal heirs, assignee, Executor, administrator etc.

4. If  I  fail  to  compliance  with  the  provisions  of  the  GST  Act,  I  shall  be  liable  for

penalty/ punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ own knowledge & belief.

Solemnly affirmed at                                                                      DEPONANT

This day of                                                                                             BEFORE ME

Interpreted Explained and Identified by me.

118



ANNEXURE- E

GRIEVANCE REDRESSAL MECHANISM
(To be submitted with Technical Packet-B)

BMC  has  formed  a  Grievance  Redressal  Mechanism  for  redressal  of  bidder's

grievances.  Any  Bidder  or  prospective  bidder  aggrieved  by  any  decision,  action  or

omission of the procuring entity being contrary to the provisions of the tender or any

rules or guidelines issued therein in Packet A, B & C can make an application for review

of decision of responsiveness in Packet "A, B & C within a period of 7 days or any such

other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or

prospective bidders shall clearly specify the ground or grounds in respect of which he

feels aggrieved.

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  A  (General

Requirements),  an  application  for  review  may  be  filed  only  by  a  bidder  who  has

participated in procurement proceedings and after declaration of successful  bidder in

Packet  'B'  (Technical  Bid),  an  application  for  review may be  filed  only  by  successful

bidders of Packet A. Provided further that, an application for review of the financial bid

can  be  submitted,  by  the  bidder  whose  technical  bid  is  found  to  be

acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process

is required to be suspended pending disposal of such review. The BMC after examining

the  application  and  the  documents  available  to  him,  give  such  reliefs,  as  may  be

considered appropriate and communicate its decision to the Applicant and if required to

other bidders or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in

any case within 10 days from the date of receipt of such application or such other period

as may be specified in pre-qualification document, bidder registration document or bid

documents, as the case may be.

Where BMC fails to dispose off the application within the specified period or if the

bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such

bidder or prospective bidder may file an application for redressal before the "Internal

Procurement Redressal Committee" within 7 days of the expiry of the allowed time or of

the date of receipt of the decision as the case may be. Every such application for internal

redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- and

fee shall be paid in the form of D.D. in favour of BMC.
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1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made

to concerned DMC/Director who should decide appeal in 7 days.

 If  not  satisfied,  2nd Appeal  by the  bidder  can be  made to  concerned A.M.C.

decision.

Grievance  Redressal  Committee  (GRC)  is  headed by concerned D.M.C/ Director  of

particular department for the first appeal grievances by the bidder against the decision

for responsiveness/non-responsiveness in Packet A, Packet B or Packet C and if not

satisfied, concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD)

office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/-

from  aggrieved  bidder.  The  necessary  correspondence  in  respect  of  said

applications  to  the  aggrieved bidder  & concerned department,  issuing  notices,

arranging  of  Grievance  Redressal  Committee  (GRC)  with  D.M.C.  and  further

proceeding will be carried out through registrar appointed by BMC.

No application shall be maintainable before the redressal Committee in regard of any

decision of the BMC relating to following issues: 

• Determination of need of procurement 

• The decision of whether or not to enter into negotiations 

• Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision

thereon to the Applicant within 10 days or such further time not exceeding 20 days, as

may be considered necessary from the date of receipt of the recommendation and in

case  of  non-acceptance  of  any recommendation,  the  reason of  such non-acceptance

shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found,

come to the conclusion that any such complaint or review is of vexatious, frivolous or

malicious  nature  and  submitted  with  the  intention  of  delaying  or  defeating  any

procurement or causing loss to the procuring entity or any other bidder, then such

complainant shall be punished with fine, which may extend to Five Lac rupees or two

percent of the value of the procurement, whichever is higher.

Full Signature of the tenderer

 with Official Seal and Address

120



PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet-B)

To,
The Commissioner,
Brihanmumbai Municipal Corporation,
MUMBAI-400 001.

Sub.: ____________________________________

e-Tender No._____________

Dear Sir, 

We, ___________________________________________ (Name of the manufacturing concern) are

an  established  manufacturer  of  ______________________  

__________________________________________________ (description of product) having factory

at  ________________________________________________________

________________________________________________________ (factory address)

We hereby assure quantity and quality as per the contract for the goods offered for
supply/work against this invitation for tender and undertake to abide by the said clause.
We also assure uninterrupted supply of spares, material, service, etc. included in Bill of
Quantities in the tender for till the completion of entire contract period (Inclusive of defect
liability period of 3 years).

For and on behalf of M/s.________________________________
(Name of manufacturer)

Note:- 1)  This Proforma is meant for manufacturers who are  participating in the

tendering  themselves.  This  letter  shall  be  submitted  with  the  tender  in

original  on  the  letterhead  of  the  manufacturing  concern  and  signed  by  a

person competent to sign the same.***
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PROFORMA LETTER TO BE SUBMITTED BY THEIR AUTHORISED

REPRESENTATIVES (DEALER/DISTRIBUTOR/CONTRACTOR/FIRM)   FROM THEIR

MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Commissioner, 

Brihanmumbai Municipal Corporation,

MUMBAI-400 001.

Sub.: e-Tender for the _____________________________
       ______________________________________

        e-Tender No.: ______________ Due on: _________

Dear Sir,

We, _____________________________________ (Name of the manufacturing concern) are an 
established manufacturer of ________________________ having factory at 
________________________________________________________ (factory address) do hereby 
authorize M/s. ________________________________________ _________ ____ 
____________________________________________________________________________________ 
(name and address of the authorised representative(Dealer/Distributor/Contractor/Firm))
to represent us to tender and conclude the contract for the above goods manufactured by 
us with you against invitation of e-tender no. _______________________ due on ________.

We hereby assure quantity and quality as per the contract for the goods offered. We also
assure  uninterrupted  supply  of  spares,  material,  service,  etc.  included  in  Bill  of
Quantities in the tender for till the completion of entire contract period (Inclusive of defect
liability period of 3 years).

                                                                           Yours faithfully,

For and on behalf of M/s.________________________________ 

                                                                               (Name of manufacturer)

Signature 

(______________________________)

(Name & Designation of authorized signatory with Stamp.)

Place:                            Date:

Note: This  letter  of  authority  shall  be  in  original  on  the  letterhead  of  the
manufacturing concern and should be signed by a person competent to bind
the manufacturers
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BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT) 

ANNEXURE-F

UNDERTAKING FOR SITE VISIT

(To be submitted on the Letterhead of TENDERER while uploading tender in packet A/B) 

 Date:                                    
To,
Asst. Engg. (  Chlorine plant  ) Panjrapur
1st  floor, Admin Building,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka-Bhiwandi,
District: THANE, PIN-421 302

Bid No. : 2025_MCGM_1156175

Name of Work :                                                                                                           
____________________________________________________________________

Subject : Site Visit Undertaking

Dear Sir/Madam,

We M/s.                                                                                        (name of
tenderer) hereby undertake that, before submitting our bid for the above mentioned work
and  bid  no,  we  have  completed  the  site  visits  at  BMC  site  locations:
(mention BMC site address) to  understand the scope of work along with the BMC site
Engineer on                                  ________________(mention site visit date). 

We are now fully aware of the site conditions and has taken into consideration all
factors as an experienced contractors to successfully carry out the work as per the tender
requirements of BMC for above mentioned work and bid no, before submitting our Bid for
the above mentioned work. 

Thanking you.

Yours faithfully,  
  

                 

(Name, Stamp & Signature of Tenderer)
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