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SECTION 1

E-TENDER NOTICE



BRIHANMUMBAI MUNICIPAL RPORATION

Dy. Ch.E. (SWM) Transport / Ex. Eng. Tr.(City)
Tender ID No. 2025_MCGM_1163481

E-TENDER NOTICE

Sub: Conversion of 6 numbers in-use diesel Encroachment vehicle to CNG
encroachment vehicle on the fleet of Ex. Eng. (Tr.) City.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint
Contract or for the afore mentioned work from contractors of repute,
multidisciplinary engineering organizations ie. eminent firm,
Proprietary/Partnership Firms/Private Limited Companies/ Public Limited
Companies/Companies registered under Indian companies’ Act 2013. The
contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in
appropriate Class as per old registration and Class as per new registration and from
the contractors/firms equivalent and superior classes registered in Central or State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings,
will be allowed subject to condition that, the contractors who are not registered
with BMC will have to apply for registering their firm within three months’ time
period from the award of contract, otherwise their Bid Security i.e. E.M.D(Earnest
Money Deposit)shall be forfeited /recovered and an amount equal to Registration Fee

of respective class shall be recovered as penalty.
Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in). Bidder

shall pay scrutiny fee, i.e. Rs.16,500/- + 18% GST as applicable, through Challan in
Citizen Facility Centre of BMC. Packet C will be opened only after submission of

scrutiny fee.

The applicants not registered with BMC are mandated to get registered
(Vendor Registration) with BMC to participate in the online bidding process of

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) Interested

bidders should have valid Class III digital signature certificate (DSC) obtained from



any licensed certifying authority. Interested bidders should follow the manuals

available on Mahatenders Portal (https://mahatenders.gov.in)

Name of Work Contract Estimated
Period Cost of work

Conversion of 6 numbers in-
use diesel Encroachment 2 Month 93,99,940
vehicle to CNG encroachment
vehicle on the fleet of Ex. Eng.

(Tr.) City.

In terms of the 3 stage system of e-tendering, a Bidder will be required to
deposit, along with its Bid, an Earnest Money Deposit of Rs.94,000 /- (Rupees
Ninety four Thousand Only) (the "EMD"), refundable in accordance to the relevant
clause of bid document, from the Bid Due Date, except in the case of the selected
Bidder whose Bid Security/EMD shall be retained. The Bidders will have to provide
Earnest Money Deposit through the payment gateways while submitting the bids.
The Bid shall be summarily rejected if it is not accompanied by the Earnest Money
Deposit. The e-tender is available on e-procurement system of Government of

Maharashtra (Mahatenders) (https://mahatenders.gov.in) as mentioned in the

Header Data of the tender.

The BMC reserves the rights to accept any of the application or reject any or
all the application received for above works, without assigning any reasons thereof.
The information regarding above subject matter is available on e-procurement
system of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in)
As per THREE Packet systems, the document for Packet A & B is to be uploaded by
the bidder in vendors’ document online in Packet A & B. Packet A & B shall be
opened on dates as mentioned in header data. All the responsive and eligible
bidders if they so wish can be present at the time of opening of bids, in the office of

Ex. Eng. Tr. (City) division.

The Packet C shall be opened if bids submission in Packet A& B
satisfies/includes all the requirements and same are found acceptable to the
Authority. The Municipal Commissioner reserves the right to reject all or any of the
e- tender(s) without assigning any reasons at any stage. The dates and time for

submission and opening the bids are as shown in the Header Data. If there are any



changes in the dates the same will be displayed on the BMC Portal.

(https://portal. BMC.gov.in) and on the e-procurement system of Government of

Maharashtra (Mahatenders) (https://mahatenders.gov.in)

The applicants interested for the above referred works may contact
the Executive Engineer Transport (City) at the following address on any working day

during office ho

Office of the Executive Engineer Transport (City)
Worli Garage Building, Dr. E. Moses Road,
Worli, Mumbai - 400 018.

Ph. No.: 24935688/93

The Authority (BMC) shall not be liable for any omission, mistake or error
in respect of any of the above or on account of any matter or thing arising out of
concerning or relating to the tender or the Bidding Process, including any error or
mistake therein or in any information or data given by the Authority. The BMC
reserves the rights to accept any of the application or reject any or all the

application received for above works, without assigning any reasons thereof.

Bidders shall note that any corrigendum issued regarding this tender notice
will be published on the BMC portal and on the e-procurement system of
Government of Maharashtra (Mahatenders). No corrigendum will be published in
the local newspapers. The information regarding above subject matter is available

on Website of BMC. (https://portal.mcgm.gov.in/tenders) and on the e-

procurement system of Government of Maharashtra (Mahatenders)

(https://mahatenders.gov.in).

Sd/-
Ex. Engr. Tr.(City)



HEADER DATA

Tender Document No.

Tender ID No. 2025_MCGM_1163481

Name of Organization

Brihanmumbai Municipal Corporation

Subject work

Conversion of 6 numbers in-use diesel
Encroachment vehicle to CNG encroachment
vehicle on the fleet of Ex. Eng. (Tr.) City.

Scrutiny Fee Charges

Rs.16,500/- +18% GST

Bid Security Deposit/ EMD

Rs. 94,000/-

Date of issue and sale of
tender

21.03.2025 from 11:00Hrs

Last date & time for sale of
tender & Receipt of Bid
Security Deposit

27.03.2025 upto 16:00 Hrs

Submission of Packet A, B &
Packet C (Online)

27.03.2025 upto16:00Hrs

Pre-Bid Meeting

N.A

Opening of Packet A

28.03.2025 after 16:00 Hrs.

Opening of Packet B

28.03.2025 after 16:00 Hrs.

Address for communication

Office of the:-

Ex.Eng.Tr.(City) office BMC, Worli
Garage Bldg, 2nd Flr, Dr. E.Moses Road,
Worli Naka, Worli, Mumbai400018.

Venue for opening of bid

On line in Ex.Eng.Tr.(City) office.

This tender document is not transferable.

If any Addendum and /or Corrigendum are issued for the subject e-tender, the details
of the same will be published /uploaded on the e-procurement system to Government of

Maharashtra (Mahatenders)

(https://mahatenders.gov.in).  Under Tenders>e-

Tenders>Tenders. Prospective Bidders are requested to take the note o the same.

The BMC reserves the rights to accept any of the application or reject any or al the

application received for above subject without assigning any reason thereof.

Sd/-
Ex.Eng. Tr.(City)




SECTION 2

ELIGIBILITY CRITERIA



Technical Capacity

The bidder(s) in their own name should have satisfactorily executed the work
of similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during
last seven (7) years ending last day of month previous to the one in which bids are
invited as a prime Contractor (or as a nominated sub-Contractor, where the
subcontract had involved similar nature of work as described in the scope of
works in this bid document, provided further that all other qualification criteria

are satisfied)

Three similar Two similar completed One similar completed
completed works each works each costing not works each costing not
costing not less than less than amount equal less than amount

amount equal to 20%| QR | to 25% of estimated| gr| equal to 40% of

of estimated cost of cost of subject tender. estimated cost of
subject tender. (Rs.) subject tender. (Rs.)
(Rs.)
18,80,000/- 24,50,000 37,60,000/-

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications for

tenders.

Similar nature means :-
For assessing the technical capacity of the subject tender works; 'Similar

work' shall mean, the completed works of “Conversion of diesel vehicles to work
on CNG fuel in BMC/ Semi Govt./ Govt. & Public sector Organizations or Fabricating
and supplying of public goods vehicles in BMC / Semi. GOvt. /Govt. & Public Sector
organizations .The experience of Hiring of any kind of vehicles shall not be
considered for the subject tender. In case of ongoing works to be considered, the
bidder must have received payment of 80 % of the contract sum for the
work/works executed till the last date of the month previous to the one in which

bids are invited.




Financial Capacity

The Bidder shall have achieved an average annual financial turnover certified
by ‘Chartered Accountant’ not less than Rs.28,20,000/- during last three (3)

financial years immediately preceding the Financial Year in which bids are invited.

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications for

tenders.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

e made misleading or false representation in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or

e Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or

financial failures etc.
1. Bid Capacity: Deleted

2. Joint Venture: Joint Venture is not allowed in this tender.

Sd/-
Ex. Eng. Tr. (City)



SECTION 3

DISCLAIMER



DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),
whether verbally or in documentary or any other form, by or on behalf of the
Brihanmumbai Municipal Corporation (BMC), hereafter also referred as “The Authority “ or
any of its employees or advisors, is provided to Applicant(s) on the terms and conditions set
out in this e-tender and such other terms and conditions subject to which such

information is provided.

This e-tender includes statements, which reflect various assumptions and
assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to
the Project. Such assumptions, assessments and statements do not purport to contain all
the information that each Applicant may require. This e-tender may not be appropriate for
all persons, and it is not possible for the Brihanmumbai Municipal Corporation (BMC), its
employees or advisors to consider the investment objectives, financial situation and
particular needs of each party who reads or uses this e-tender. The assumptions,
assessments, statements and information contained in this e- tender may not be complete,
accurate, adequate or correct. Each Applicant should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness,
reliability and completeness of the assumptions, assessments, statements and information

contained in this e-tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of
matters, some of which may depend upon interpretation of law. The information given is
not intended to be an exhaustive account of statutory requirements and should not be
regarded as a complete or authoritative statement of law. The Brihanmumbai Municipal
Corporation (BMC) accepts no responsibility for the accuracy or otherwise for any

interpretation or opinion on law expressed here.

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make
no representation or warranty and shall have no liability to any person, including any
Applicant or Bidder, under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which
may arise from or be incurred or suffered on account of anything contained in this e-
tender or otherwise, including the accuracy, adequacy, correctness, completeness or
reliability of the e-tender and any assessment, assumption, statement or information
contained therein or deemed to form part of this e-tender or arising in any way with pre-
qualification of Applicants for participation in the Bidding Process. The Brihanmumbai
Municipal Corporation (BMC) also accepts no liability of any nature whether resulting from

negligence or otherwise howsoever caused arising from reliance of any Applicant upon the



statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but
without being under any obligation to do so, update, amend or supplement the

information, assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal
Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage
or to appoint the selected Bidder or Concessionaire, as the case may be, for the Project
and the Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all or any

of the Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation
and submission of its Application including but not limited to preparation, copying,
postage, delivery fees, expenses associated with any demonstrations or presentations
which may be required by The Brihanmumbai Municipal Corporation (BMC) or any other
costs incurred in connection with or relating to its Application. All such costs and expenses
will remain with the Applicant and the Brihanmumbai Municipal Corporation (BMC) shall
not be liable in any manner whatsoever for the same or for any other costs or other
expenses incurred by an Applicant in preparation or submission of the Application,

regardless of the conduct or outcome of the Bidding Process.



SECTION 4

INTRODUCTION



INTRODUCTION

1. Background:

The Brihanmumbai Municipal Corporation (BMC) covers an area of
437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The metropolis
accounts major portion of India’s international trade and government’s revenue, from
being one of the foremost centers of education, science and technological research and

advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation
(BMC), hereafter called the “corporation”, the primary agency responsible for urban

governancein Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian
Continent. In observance of historic traditions of strong civic activism, with the change in
time and living conditions to match with the urbanization, BMC has mainly focused in
providing almost all kinds of engineering services viz, Hydraulics, storm water drain,
sewerage, water supply projects, roads, bridges, solid waste management, and
environmental services. Beside this, the BMC is also providing dedicated services in
various segments such as Health, Primary Education as well as the construction and

maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts.
to health depts. Moreover we have other dept. like education, market, fire brigade dept,
Octroi and other such departments where quite a good number of staff members are

working.



SECTION 5

E-TENDERING ONLINE

SUBMISSION PROCESS



E-TENDERING ONLINE SUBMISSION PROCESS

Important Notice to Bidders On E-Tendering

GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the
e-bid submission Tendering System through its web site
https://mahatenders.gov.in Tenders of various Departments have been
uploaded, their bids submitted and the same have been opened on line. Bids for
various tenders published in the web site of Government Departments can be

submitted online by enrolling with the above mentioned web site.

The bidders can enroll themselves on the website

https://mahatenders.gov.in using the option “Online Bidder Enrolment”.

Possession of a Valid Class III Digital Signature Certificate (DSC) in the form of
smart card/e-token in the Company's name is a prerequisite for registration and
participating in the bid submission activities through this web site. Digital
Signature Certificates can be obtained from the authorized certifying agencies,
details of which are available in the web site https://mahatenders.gov.in under

the link “Information about DSC”.

The web site also has user manuals with detailed guidelines on enrolment
and participation in the online bidding process. The user manuals can be
downloaded for ready reference. Vendors can also attend the
training/familiarization programme on the e-tendering system conducted
periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in association
with NIC.

Special Instructions to the Contractors/Bidders for the e-submission of the

bids online through this e-Procurement Portal

Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using
the option to Enroll available in the Home Page. Then the Digital Signature
enrolment has to be done with the e-token, after logging into the portal. The e-
token may be obtained from one of the authorized Certifying Authorities such as

Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ TCS.

Bidder then logs into the portal giving user id/password chosen during

enrolment.



Thee-token that is registered should be used by the bidder and should not be

misused by others.

DSC once mapped to an account cannot be remapped to any other account.

It can only be In-activated.

The Bidders can update well in advance, the documents such as certificates,
purchase order details etc, under My Documents option and these can be
selected as per tender requirements and then attached along with bid
documents during bid submission. This will ensure lesser upload of bid

documents.

After downloading / getting the tender schedules, the Bidder should go
through them carefully and then submit the documents as per the tender

document; otherwise, the bid will be rejected.

Applicant will upload Packet A documents in cover 1“Fee” and Packet B

related Documents in cover2 “PQC” respectively.

The BOQ template must not be modified /replaced by the bidder and the
same should be uploaded after filling the relevant columns in the uploaded
BOQ, else the bidder is liable to be rejected for that tender. For commercial
details (in Packet C) contractors will fill data in financial bid in BOQ and quotes

his“(+) or(-) Percentage” (i.e.% quoted) figure.

If there are any clarifications, this may be obtained online through the e
Procurement Portal, or through the contact details given in the tender
document. Bidder should take into account of the corrigendum published before

submitting the bids online.

Bidder, in advance, should prepare the bid documents to be submitted as
indicated in the tender schedule and they should be in PDF/XLS/RAR/DWF
formats. If there is more than one document, they can be clubbed together.

Bidder should arrange for the EMD as specified in the tender. The original
should be posted/couriered/given in person to the Tender Inviting Authority,
within the bid submission date and time for the tender.

The bidder reads the terms and conditions and accepts the same to proceed

further to submit the bids.



The bidder has to submit the tender document(s) online well in advance
before the prescribed time to avoid any delay or problem during the bid

submission process.

There is no limit on the size of the file uploaded at the server end. However,
the upload is decided on the Memory available at the Client System as well as
the Network bandwidth available at the client side at that point of time. In order
to reduce the file size, bidders are suggested to scan the documents in 75-100
DPI so that the clarity is maintained and also the size of file also gets reduced.

This will help in quick uploading even at very low bandwidth speeds.

It is important to note that, the bidder has to Click on the Freeze Bid Button,
to ensure that he/she completes the Bid Submission Process. Bids Which are
not Frozen are considered as Incomplete/Invalid bids and are not considered for

evaluation purposes.

The Tender Inviting Authority (TIA) will not be held responsible for any sort of
delay or the difficulties faced during the submission of bids online by the bidders

due to local issues.

The bidder may submit the bid documents online mode only, through this
portal. Offline documents will not be handled through this system.

At the time of freezing the bid, the e-Procurement system will give a
successful bid updating message after uploading all the bid documents
submitted and then a bid summary will be shown with the bid no, date & time of
submission of the bid with all other relevant details. The documents submitted
by the bidders will be digitally signed using the e-token of the bidder and then
submitted.

After the bid submission, the bid summary has to be printed and kept as an
acknowledgement as a token of the submission of the bid. The bid summary will
act as a proof of bid submission for a tender floated and will also act as an entry

point to participate in the bid opening event.

Successful bid submission from the system means, the bids as uploaded by
the bidder is received and stored in the system. System does not certify for its

correctness.

The bidder should see that the bid documents submitted should be free from



virus and if the documents could not be opened, due to virus, during tender

opening, the bid is liable to be rejected.

The time that is displayed from the server clock at the top of the tender
Portal, will be valid for all actions of requesting bid submission, bid opening etc,,
in the e-Procurement portal. The Time followed in this portal is as per Indian
Standard Time (IST) which is GMT+5:30.The bidders should adhere to this time

during bid submission.

All the data being entered by the bidders would be encrypted at the client
end, and the software uses PKI encryption techniques to ensure the secrecy of
the data. The data entered will not be viewable by unauthorized persons during
bid submission and not viewable by any one until the time of bid opening.
Overall, the submitted bid documents become readable only after the tender

opening by the authorized individual.

During transmission of bid document, the confidentiality of the bids is
maintained since the data is transferred over secured Socket Layer(SSL) with
256 bit encryption technology. Data encryption of sensitive fields is also done.

The bidders are requested to submit the bids through online e-Procurement
system to the TIA well before the bid submission end date and time (as per
Server System Clock).

The Municipal Commissioner reserves the right to reject all or any of thee-
Tender (s) without assigning any reason at any stage. The dates and time for
submission and opening the tenders are as shown in the Header Data. If there
are any changes in the dates the same will be displayed on the e-Procurement
System of Government of Maharashtra (Mahatenders)
(https://mahatenders.gov.in). Due to any unforeseen circumstances if any of the
date mentioned in the header data is declared as public holiday, in that case all
the dates* will get shifted by one day or next working day.

BARRING PHYSICAL SUBMISSIONS

As the entire tendering procedure is online process; the physical submission of
documents shall not be entertained.The information about DSC, guidelines for bid
submission, bidders manual kit, Help for Contractor, FAQ, etc. are available on

https://mahatenders.gov.in



SECTION 6
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INSTRUCTIONS TO APPLICANTS

Scope of Application

The authority wishes to receive Application for Qualification in order to

SELECT experienced and capable Applicants for the Bid Stage.
Eligibility of Applicants

e The Brihanmumbai Municipal Corporation (BMC) invites e-tender to
appoint Contractor for the aforementioned work from contractors of repute,
multidisciplinary engineering organizations i.e. eminent firm, Proprietary/
Partnership Firms/ Private Limited Companies/ Public Limited Companies/
Companies registered under the Indian companies’ act 2013. The -contractors
registered with the Brihanmumbai Municipal Corporation, (BMC) in appropriate
Class as per old registration and Class as per new registration and from the
contractors / firms equivalent and superior classes registered in Central or State
Government / Semi Govt. Organization / Central or State Public Sector
Undertakings, will be allowed subject to condition that, the contractors who are
not registered with BMC will have to apply for registering their firm within three
months’ time period from the award of contract, otherwise their Bid Security i.e.
E.M.D (Earnest Money Deposit) shall be forfeited / recovered and an amount equal

to Registration Fee of respective class shall be recovered as penalty.

The applicant shall also fulfill the eligibility criteria which are defined in

Section 2.
C. Bid Capacity: Deleted
D. Equipment Capabilities as required for this work

e The bidder should undertake their own studies of the nature of work and
devise a plan and methodology for the executing the said work or as per the
instructions of the site in-charge and he shall make his own arrangement of
vehicles/ equipment / machinery for the same. The bidder shall ensure
commitment on an undertaking on Rs.500/- stamp paper to be submitted along

with the Bid in Packet B in the prescribed Proforma (VII).

E. Technical Personnel: Deleted



F. Time Period of the Project

The contract period is 2 months for supply of vehicles from date of start of
contract and shall be strictly observed by the Contractor and shall be reckoned
from the date on which the Letter of Acceptance is given to the Contractor. The work
shall, throughout the stipulated period of the Contract, be proceeded with all due
diligence, as time being deemed to be the essence of the contract, on the part of the
Contractor. On failing to do so, the contractor shall pay as compensation an
amount which shall be governed as per Clause-8(e) of the Standard General

Conditions of Contract.
G. Contract Execution

All required documents for execution of the contract shall be submitted within
30 days from the date of issue of letter of acceptance. If the documents are not
submitted within the stipulated time, a penalty of Rs.5000/- per day shall be
applicable to the contractor. All contract documents need to be duly affixed with
stamp duty properly signed along with evidence/proof of payment of
security/contract deposit/ within 30 days from the date of letter of acceptance

received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30
days from the date of issue of Letter of Acceptance, the Tender / Contractor already
accepted shall be considered as canceled and legal steps to be taken against the

contractor for recovery of the documents.
I: Deleted

J: Action when whole security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall
have rendered himself liable to pay compensation amounting to the whole of this
security deposit whether paid in one sum or deducted by instalments or in the case
of abandonment of the work owning to serious illness or death of the contractor or
any other cause, the Engineer on behalf of the Municipal Commissioner shall have
power to adopt any of the following process, as he may deem best suited to the

interest of BMC.



() To rescind the contract (for which recession notice in writing to the
contractor under the head of Executive Engineer shall be conclusive evidence) and
in that case, the security deposit of the contract shall stand forfeited and be

absolutely at the disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the
contractor with the cost of the work, expenditure incurred on tools and plant, and
charges on additional supervisory staff including the cost of work-charged
establishment employed for getting the un-executed part of the work completed and
crediting him with the value of the work done departmentally in all respects in the
same manner and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the Executive Engineer as to the
costs and other allied expenses so incurred and as to the value of the work so done

departmentally shall be final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such
part there of as shall be un-executed out of his hands, and to give it to another
contractor to complete, in which case all expenses incurred on advertisement for
fixing a new contracting agency, additional supervisory staff including the cost of
work charged establishment and the cost of the work executed by the new contract
agency shall be debited to the contractor and the value of the work done or executed
through the new contractor shall be credited to the contractor in all respects and in
the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Executive Engineer
as to all the cost of the work and other expenses incurred as aforesaid for or in
getting the un-executed work done by the new contractor and as to the value of the

work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor
shall not be entitled to recover or be paid any sum for any work there for actually
performed by him under this contract unless and until the Executive Engineer shall
have certified in writing the performance of such work and the amount payable to
him in respect thereof and he shall only be entitled to be paid the amount so
certified. In the event of either of the courses referred to in Clause (b) or (c) being
adopted and the cost of the work executed departmentally or through a new
contractor and other allied expenses exceeding the value of such work credited to

the contractors amount of excess shall be deducted from any money due to the



contractor, by BMC under the contract or otherwise, howsoever, or from his security
deposit or the sale proceeds thereof provided, however, the contractor shall have no
claim against BMC even if the certified value of the work done departmentally or
through a new contractor exceeds the certified cost of such work and allied
expenses, provided always that whichever of the three courses mentioned in clauses
(a), (b) or (c¢) is adopted by the Executive Engineer, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having
purchase or procured any materials or entered in to any engagements or made any
advance on account of or with a view to the execution of the work or the

performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a

public officer or if the contractor becomes insolvent:

If the contractor assigns or sublets his contracts or attempt so to do, or
become insolvent or commence any proceeding to get himself adjudicated and
insolvent or make any composition with his creditors, or attempt so to do or if bribe,
gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall
either directly or indirectly be given promised or offered by the contractor or any of
his servants or agents through any public officer, or person in the employ of
BMC/Govt. in any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract the
Engineer In-charge may thereupon, by notice in writing rescind the contract and
the Security Deposit of the Contractor shall thereupon stand forfeited and be
absolutely at the disposal of BMC and the same consequences shall ensure as if the
contract had been rescinded under above clause J hereof; and in addition the
contractor shall not be entitled to recover or be paid for any work therefore actually

performed under the contract.
L. Infrastructural set-up:

The bidder shall have a reasonable and sufficient office space with an
independent telephone facility and net connectivity in Mumbai Metropolitan Region
(MMR) for communication purpose. If the applicant is having his office address out-
side of MMR, then he shall furnish the details of contact person in MMR with his
photograph, address, phone, email-id, etc. for communication purpose. After award

of contract, office shall be provided in the jurisdiction of MMR as per the tender



conditions. In case of any litigation, the jurisdiction shall be restricted to MMR
only. To establish proof of office address, the bidder shall submit the photocopy of
one of the documents such as current paid Electricity Bill, Property Tax Bill, Water

Tax Bill, valid Shop and Establishment Certificate etc.

M. The contractors shall register themselves under the provisions of prevailing

guidelines issued by BMC from time to time.
N. Force Majeure

1) Notwithstanding the provisions of above the bidder shall not be liable for
forfeiture of its performance security, liquidated damages or termination or other
failure to perform its obligations under the contract in result of an event of Force

Majeure.

2) For purposes of this clause, ‘Force Majeure’ means an event beyond the
control of the successful bidder and not involving the successful bidder’s fault or
negligence and such events may include strike, riots, wars or revolutions, fires,

floods, epidemics, earthquakes, other natural calamity and quarantine restrictions.

3) If a force majeure situation arises, the successful bidder shall promptly
notify the BMC in writing of such condition and the cause thereof. Unless otherwise
directed by BMC in writing the successful bidder shall continue to perform its
obligations under the contract as near as it is reasonably practical, also shall seek

all reasonable alternative means of performance.



e Submission of Tenders

PACKET - A

The Packet ‘A’ shall contain scanned certified copies of the following

documents

Scrutiny of this packet will be done strictly with reference to only the scanned

copies of Documents uploaded online in packet ‘A’

a)

b)

d)

Valid Registration Certificate. The contractors who are not registered with
BMC will have to apply for registering their firm within three months’ time
period from award of contract, otherwise their Bid Security i.e. E.M.D.
(Earnest Money Deposit) shall be forfeited / recovered and an amount equal

to Registration Fee of respective class shall be recovered as penalty

The bidder shall produce latest Bank Solvency Certificate of Rs.8 lakhs or
more issued by any recognized Bank obtained not earlier than 12 months

prior to the date of submission of tender.

A document in support of Registration under GST Act 2017. In case Goods
and Service Tax is made applicable, the rules, regulations, guidelines,
circulars, communications etc. issued in this regard either by Govt. of

India, Govt. of Maharashtra or BMC shall be made applicable.

Certified copies of valid 'PAN' documents and photographs of the
individuals, owners, Karta of Hindu undivided Family, firms, private
limited companies, registered co-operative societies, partners of
partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be.
However, in case of Public Limited companies, Semi Government
Undertakings, Government Undertakings, no 'PAN' documents will be

insisted.

Latest Partnership Deed in case of Partnership firm duly registered with

Chief Accountant (Treasury) of BMC.

The bidders shall categorically provide their Email-ID in packet ‘A’.

NOTE:



e If the bidder(s) withdraw tender offer during the tender validity period,
his entire E.M.D shall be forfeited.

e If it is found that the bidder has not submitted required documents in
Packet “A” then, the shortfalls will be communicated to the bidder
through e-mail only and compliance required to be made within a
time period of three working days otherwise they will be treated as

non-responsive.
PACKET - B

The Packet ‘B’ shall contain scanned certified copies of the following

documents -

e The list of similar type of works as stated in para ‘A’ of Post qualification
successfully completed during the last five years in prescribed proforma, in
the role of prime contractor. Information furnished in the prescribed
proforma (Proforma - I) shall be supported by the certificate duly self-
attested. Documents stating that it has successfully completed during the
last five years at least one contract of similar works as stated in para ‘A’ of

Post qualification.

e Annual financial turnover for preceding three financial years as certified by
Chartered Accountant preceding the Financial Year in which bids are
invited. Copies of Applicants duly audited balance sheet and profit and
loss account for the preceding three financial years preceding the Financial

Year in which bids are invited. (Proforma - II)

e Documents stating that, it has access to or has available liquid assets,
unencumbered assets, lines of credit and other financial means
(independent of any contractual advance payment) sufficient to meet the
construction cash flow requirements for the subject contract in the event
of stoppage, start-up, or other delay in payment, of the minimum 15%
of the cost of the work tendered for net of the bidder's commitment of
other contracts (Certificate from Bankers / C.A./Financial Institution shall

be accepted as a evidence).

e The bidder shall give undertaking on Rs 500/-stamp paper that it is
his/their sole responsibility to arrange the required machineries either

owned/on lease or hire basis, at site before start of the work



i) The successful bidder shall make the arrangements of the required
equipment on the day of commencement or with respect to the
progress of the work in phases, as per the instructions of site in
charge. The successful bidder and, to that effect he will ensure
commitment on an undertaking on Rs.500 stamp paper to be
submitted along with the Bid in Packet B. However, this condition

in no way shall dilute the respective condition in Registration Rules

of BMC.

e Details of works in hand (Proforma VI-A & VI-B) (original), along with
copies of work orders & attested copies of percentage of works completed

or part thereof.

e The undertaking of Rs.500/- stamp paper as per the proforma annexed in

‘Annexure B& C’

Note: Bidders shall submit the undertaking for equipment / vehicles

capability and other undertakings as such on a single Rs.500/- stamp paper
e The bidders shall upload work plan as per the following outline:
1. Organizational set up envisaged by the contractors.
2. Site Offices and Laboratories proposed to be set up.

Note:
i The successful bidder shall submit valid registration certificate

under E.S.I.C., Act 1948, if the bidder has more than 10 employees
/persons on his establishment (in case of production by use of
energy) and 20 employees/persons on his establishment (in case of
production without use of energy) to BMC as and when demanded. In
case of less employees/persons mentioned above then the successful

bidder has to



submit an undertaking to that effect on Rs. 200 stamp paper as per
circular u/no. CA/FRD/I/65 of 30.03.2013.

ii. The successful bidder shall submit valid registration certificate under

EPF. & M.P, Act 1952, if bidder has more than 20
employees/persons on his establishment, to BMC as and when
demanded. In case if the successful bidder has less
employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 200 stamp paper as per
circular u/no. CA/FRD/I/44 of 04.01.2013.

¢ Details of Litigation History: The bidder shall disclose the litigation
history in Packet ‘B’ under the head — Details of Litigation History. If there is
no litigation history the bidder shall specifically mention that there is no
litigation history against him as per the clause of litigation history. In case
there is litigation history -Litigation History must cover - Any action of
blacklisting, debarring , banning ,suspension , deregistration and cheating with
BMC , State Govt., Central Govt. or any authority under state or Central
Government Organization initiated against the company , firm, directors,
partners or authorized signatory shall be disclosed for last 5 years from the
date of submission of bid about any action like show cause issued,
blacklisting , debarring , banning suspension , deregistration and cheating
with BMC and BMC is the party in the litigation against the company, firm,
directors, partners or authorized signatory for carrying out any work for BMC
by any authority of BMC and the orders passed by the competent authority
or by any Court where BMC is a party .While taking decision on litigation
history , the concerned Chief Engineer or D.M.C. or Director, as may be the
case , should consider the details submitted by bidder and take decision
based on the gravity of the litigation and the adverse effect of the act of
company firm , directors , partners or authorized signatory on the BMC
works which can spoil the quality , output, delivery of any goods or any
work execution and within the time frame. The litigation history shall be

treated as curable defect.

e Note:
If it is found that the bidder has not submitted required documents in
Packet “B” then, the shortfalls will be communicated to the bidder
through e-mail only and compliance required to be made within a time
period of three working days otherwise they will be treated as non-

responsive.

PACKET - C



The rates shall be quoted online in the e Tender

Note: In case of rebate/premium of 15% and above as quoted by the

bidder, the rate analysis of major items shall be submitted by L1 and L2 bidder

after demand notification by e-mail to bidders by concerned Ex. Engineer The

format for rate analysis is annexed at Annexure D.

BID SECURITY OR EMD

ii.

The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount
specifiedin the Bid Data Sheet. This bid security shall be in favor of the authority
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.

The bidders shall pay the EMD online instead paying the EMD at any of the CFC
centers in BMC Ward Offices.

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in sub-clause mentioned above, shall be rejected by the Employer as

non-responsive.

The Bid Security of the successful Bidder will be discharged when the Bidder has

signed the Agreement and furnished the required Security Deposits.

The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after
opening of financial bid but, the EMD submitted by the L-2 bidder will be returned

afterobtaining Standing Committee Resolution.

The Bid Security may be forfeited:
if the Bidder withdraws the Bid after bid opening (opening of technical

qualification part of the bid during the period of Bid validity; in the case of a

successful Bidder, if the Bidder fails within the specified time limit to:

sign the Agreement; and/or

Furnish the required Security Deposits.

. The cases wherein if the shortfalls are not complied by a contractor, will be

informed to Registration and Monitoring Cell. Such non-submission of
documents will be considered as ‘Intentional Avoidance’ and if three or more
cases in 12 months are re- ported, shall be viewed seriously and
disciplinary action against the defaulters such as banning/de-
registration, etc. shall be taken by the registration cell with due approval

of the concerned AMC.



2. No rejections and forfeiture shall be done in case of curable defects. For
non-curable defects the 10% of EMD shall be forfeited and bid will be liable

for rejection.

Or

The bidder shall note that, the circular issued by the BMC from time to time

regarding EMD shall be applicable.
Note:
i) Curable Defect shall mean shortfalls in submission such as:
a. Non-submission of following documents,
i.  Valid Registration Certificate
ii. Valid Bank Solvency

ili. Sales Tax Registration Certificate (VAT)/ GST Registration

Certificate or GST Number.

iv. Certified Copies of PAN documents and photographs ofindividuals,

owners, etc

v. Partnership Deed and any other documentsUndertakings as mentioned in
the tender document.

b. Wrong calculation of Bid Capacity,

c. No proper submission of experience certificates and other documents,
etc.

ii) Non-curable Defect shall mean
a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to
Eligibility criteria as stipulated in the tender.

BID VALIDITY
o Bids shall remain valid for a period of not less than one eighty (180) days
after the deadline date for bid submission specified in Bid Data Sheet. A bid

valid for a shorter period shall be rejected by the Employer as non-



responsive.

o In exceptional circumstances, prior to expiry of the original time limit, the
Employ- er may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be
made in writing or by cable. A bid- der may refuse the request without
forfeiting his Bid Security. A bidder agreeing to the re- quest will not be required
or permitted to modify his bid, but will be required to extend the validity of his

bid security for a period of the extension.

SECURITY DEPOSIT
A. Security Deposit
The security deposit shall mean and comprise of Contract Deposit.

Contract Deposit - The successful tender, here after referred to as the
contractor shall pay an amount equal to FIVE (5) percent of the contract sum shall

be paid within thirty days from the date of issue of letter of acceptance.

The PG shall be paid in one the following forms.

I) Cash (In case guarantee amount is less than Rs.10,000/-

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)
III) Government securities
IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule

bank or in the prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security
Deposit. Performance Guarantee will have to be paid & shall be valid till

the defect liability period or finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall

be paid within 15 days after receipt of Letter of Acceptance.

B. Additional Security Deposit: (N.A.)

The Additional Security Deposit shall be applicable when a rebate of more



than of 129% at the rate of which no maximum limit. The ASD is calculated as

follows:
Additional Security Deposit = (X/100) x office estimated cost,
Where X = percentage rebate quoted above 12%.

The ASD shall be paid online in the ASD tab for bidders in e-tendering system

before submission of the bid.

C. Performance Guarantee: Deleted

D. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of

contract period as per the prevailing guidelines in this regard as subject to

i) Satisfactory completion of the work.

j) No recoveries are pending against the said work.

k) All the observations, queries raised by Vigilance Department, if any, are

cleared satisfactorily and certificate to that effect is issued by Vigilance Department.

) Provided that there is no demand outstanding in BMC against the

Contractor

I1. Refund of Additional Security Deposit

The additional security deposit shall be released within 30 days of issues of
‘Certificate of Completion’ with respect to the whole of the works. In the event the
Engineer issues a Taking over certificate for a section or part of the Permanent
Works, only such proposition thereof as the Engineer determines (having regard to
the relative value of such section or part of the works) shall be considered by the

Engineer for the payment to the contractor.

I11. Refund of Performance Guarantee: Deleted

a) It shall be clearly mentioned that the BG shall be applicable for



individual work/contract and clubbing of various contracts of the said contractor
will not be allowed. In case of obtaining Bank Guarantee, it is necessary to mention
that the same shall be valid further 6 months from the completion of defect liability

period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G.
“VALID” for the stipulated time period in the tender & in case of its expiry it will

attract penalization.

¢) Bank Guarantee should be issued by way of General Undertaking and
Guarantee issued on behalf of the Contractor by any of the Nationalized or
Scheduled banks or branches of foreign banks operating under Reserve Bank of
India regulations located in Mumbai upto Virar & Kalyan. List of approved Banks is
appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued by
branches of approved Banks beyond Kalyan and Virar can be accepted only if the
said Bank Guarantee is countersigned by the Manager of a Regional Branch of the
same bank within the Mumbai City Limit categorically endorsing thereon that the
said Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank
itself within Mumbai Limits and is liable to be enforced against the said Branch of
the Bank or the bank itself in case of default by the Contractors furnishing the
Bank Guarantee. The Bank Guarantee shall be renewed as and when required
and/or directed from time to time until the Contractor has executed and completed the

works and remedied any defects therein.

1. Legal + Stationery Charges: (As per applicable circular)

Successful tender shall pay the Legal Charges + Stationary charges with
applicable GST as per Circular no. 26206 dtd. 31.08.2023. or the latest circular in

vogue.
Sr. No. Contract Cost Applicable revised Legal Charges +
Stationary charges from 01.09.2023 to
31.03.2024
a) Rs. 50,000/- Nil
0.10% of contract cost + 18% GST
b) Rs. ?%’8336’00 to (Minimum Rs. 1,000/- plus GST &
Rs. 1,00,00,000/- Maximum Rs. 10,000 /- plus GST)




For contract cost up to Rs.
1,00,00,000/-, Rs. 1,000/- plus Rs.
J Rs.1,00,00,001/-to 0.05% on the amount more than
Rs. 10,00,00,000/- 1,00,00,000/- (Than this amount
arrived should be rounded off to
multiple of Rs. 100/-) plus 18% GST

For contract cost up to Rs.
10,00,00,000/-, Rs. 55,000/- plus Rs.

d) Rs. 10,00,00,001/- 0.01% on the amount more than
and more 10,00,00,000/- (Than this amount
arrived should be rounded off to
multiple of Rs. 100/-) plus 18% GST
2. Stamp Duty:
It shall be incumbent on the successful bidder to pay stamp duty on the

contract.

L.

ii.

iil.

As per the provision made in Article 63, Schedule I of Bombay Stamp Act
1958, stamp duty is payable for “works contract” that is to say, a contract
for works and labour or services involving transfer of property in goods
(whether as goods or in some other form) in its execution and includes a

sub-contract, as under:

(@ Where the amount or Five Hundred rupees stamp
value set forthin such duty
contract does not

exceed rupees ten lakh.

(b) Where it exceeds Five hundred rupees plus 0.1%
rupees ten lakhs of Rs.1,00,000/- or part
thereof, above Rupees Ten lakh
subject to the maximum of
Rupees Twenty five lakh stamp
duty.

(9] Further, the successful Bidder shall pay Stamp Duty @ 0.5 %

of the Bank Guarantee Amount towards the Contract Cost.

The successful bidder shall enter into a contract agreement with B.M.C.
within 30 days from the date of issue of Work Order and the same should

be adjudicated for payment of Stamp Duty by the successful bidder.

Further shortfall if any, in amount of stamp duty paid as against

prescribed amount for the documents executed in Mumbai City & Mumbai



iv.

Suburban District be recovered from the concerned work contractors and
to deposit the deficit or unpaid Stamp Duty and penalty by two separate
Demand Draft or Pay Order in favour of “Superintendent of Stamp,

Mumbai” within 15 days from intimation thereof.

All legal charges and incidental expenses in this respect shall be borne and

paid by the successful bidder.



IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative
documents in absence of which the information uploaded will be
considered as baseless and not accepted for qualification criteria. All the
documents shall be uploaded with proper pagination. The page No. shall
be properly mentioned in the relevant places. The information shall be
uploaded in the sequence as asked for with proper indexing etc. The
Bidder shall be fully responsible for the correctness of the information
uploaded by him.

2. Applicants / Bidders shall refer portal.BMC.gov.in\tenders for “The
Manual of Bid-Submission for Percentage Rate / Item Rate Tender
Document.” The detail guidelines for creation and submission of bid are
available in the referred document.

Any queries or request for additional information concerning this
TENDER shall be submitted by e-mail to eetrcity@gmail.com. The
subject shall clearly bear the following identification/ title: "Queries/
Request for Additional Information: TENDER for Subject of the

tender” Any changes in mail ID will be intimated on the portal.

3. In’ case of Equal Percentage of lowest bidders (L1), the allotment of work
shall be done by giving 48 hrs. (2 working days) from the day of opening
of packet ‘C’ on same BID-Documents number for re-quoting and such
development needs to done by IT department. Till such development is
made; ‘Sealed Bids’ shall be called from the bidders quoting the same

ratesi.e.L1.

In case of equal percentage of lowest bidders is obtained even after re-
quoting, then the successful bidder shall be decided by lottery system by

concerned Chief Engineer.
Note:

a. All the references related to Sales tax, Central Sales tax etc. in the
subject tender shall be ignored and Goods and Service Tax (GST)

shall be taken into account.

b. All the latest circulars, communications, directives, related to GST

shall be made applicable for the tender.



SECTION 7

SCOPE OF WORK



TECHNICAL SPECIFICATIONS
Sub: Conversion of 06 Nos. in-use diesel Encroachment vehicle in to CNG encroachment vehicle

on the fleet of Ex. Eng. Tr. (City).

Preamble:
There are 06 Nos. closed body encroachment vehicles built on SML Chassis BS-IV compliant, running
diesel engine on fleet of Transport (City division) which are likely to be phased out soon. These
encroachment vehicles are used by various Wards for taking action against illegal & unauthorized
hawkers for transportation of encroachment materials. As well as for various hospitals to transfer
hospitals linen (i.e. bed sheet pillow covers etc.) to Municipal laundry. The vehicles were purchased in
the year 2017 and registered at RTO. As per current status on completion of 8 years these diesel
vehicles will have to be withdrawn from the operation in August 2025 and to be scrapped, if these
vehicles are converted to run on CNG then these vehicles can be kept in service for further 7 years i.e,,
15 years from the date of first registration. The contractor shall convert these 06 Nos. diesel
encroachment vehiclesin to CNG encroachment vehicles by providing necessary CNG Kkit, ignition
system, radiator and other parts as well as by carrying out required modifications in the engine so that
the RTO validity of the encroachment vehicles shall be extended for further 7 years.

The scope of work shall consist of:

Permission from RTO to convert encroachment vehicles from diesel to work on CNG Fuel, if required.

Pre-conversion checks, overhauling and modification of engine and electrical system.

Supply and installation of CNG kit including CNG cylinders.

Inspection of CNG converted encroachment vehicles before RTO Passing.

RTO passing of CNG converted Encroachment vehicles.

o 1o W

CNG system operation and maintenance training to BMC staff.

e The successful tenderer shall get the CNG conversion work only through the authorized agency who
has obtained permission from the RTO to convert this type of vehicles from diesel to work on CNG.

e The details of existing encroachment vehicles proposed to be converted to CNG is as follows:

Make and Model ISUZU SML SARTA] T3500

Gross Vehicular Weight 8000 Kg

Wheel Base 3335 mm

Engine 99.1 BHP@2800 RPM, diesel engine
Number of encroachment vehicle 06 Nos.

Year of purchase August 2017

e Before conversion to CNG the encroachment vehicles must undergo a pre-conversion check and the

successful bidder shall ensure that the engine is mechanically sound and properly tuned.



The successful bidder shall carry out the necessary modification in electrical system. If
encroachment vehicle needs wiring replacement the material will be supplied by the BMC, the
successful bidder shall install the same.

The successful bidder shall carry out the complete overhauling of the engine. If crank shaft, cam
shaft, clutch plate and fly wheel are found defective beyond repair the same will be supplied new by
the BMC. If these parts are repairable the contractor shall repair the same. The oil ports, waterways
shall be thoroughly cleaned.

The contractor shall suitably modify cylinder head, Inlet manifold, exhaust piping system, thermostat
housing, water pump housing etc, to facilitate proper CNG conversion.

The contractor shall supply and install new pointless distributor system in place of diesel injection
pump and spark plugs in place of diesel Injectors.

The contractor shall carry out the necessary modification in engine cooling system and shall supply
and install new radiator suitable for spark ignition engine with CNG as a fuel.

The contractor shall carry out the CNG conversion of the vehicles in the workshop situated in MMR
region.

The contractor shall supply and install the CNG kit and the cylinders which must have type approval
from VRDE /ARAI / ICAT for the make and model of the encroachment vehicle to be CNG converted.
The CNG kit shall consist of but not limited to following components CNG cylinder, CNG cylinder
valve, CNG high- and low-pressure piping, piping specials, electronic pressure gauge, shut-off valve,
CNG pressure reducer, actuator, gas/air mixer, throttle body, accelerator cable, Catalytic converter,
Filling nozzle with microswitch, ON/OFF switch etc as required. The contractor shall furnish the
complete technical information requested in proforma.

The CNG cylinders shall be high pressure (suitable for working pressure 200 kg/cm2) cylinders with
total water capacity not less than 320 litres. The CNG cylinders shall be hydro tested as per the
requirement of PESO/Chief Controller of Explosives.The cylinders shall be connected in series and all
cylinders shall be provided with individual manual shut-off type cylinder valve. There shall be
minimum 5 mm clearance between cylinders and vehicle body structure.

The filling valve shall be mounted with a specially designed metal bracket affixed to the
encroachment vehicle body with bolts. It shall not be installed near the battery, to avoid possibility of
a spark while loading.

section of In each piping there shall be a loop provided every time there is a change in direction of
the pipe, or only one if the pipe maintains one direction. The Fuel pipes shall be securely fastened to
the vehicle body using galvanized metal or plastic clamps. The piping that goes under the vehicle
must not 'hang'.

One number of dry powder type fire extinguisher (2 kg) shall be provided in driver's cabin.



Each encroachment vehicle shall have compliance plate mentioning cylinder no. and make, Vehicle
No, Ref No., tested by, and next due date of test. - All the CNG converted encroachment vehicles shall
be checked inspected before RTO passing.

The contractor shall ensure that the work is done as per the scope of work and specifications. It shall
be ensured that all the components and cylinders are securely mounted within the vehicle and check
tightness of nut and bolts.

All valves, regulator, gas/air mixer, CNG filter, pressure gauge fuel lines etc and their installation
shall undergo leak test using Methane Leak Detector and thereafter using non-corrosive foaming
agent on the Identified points of leakage for confirmation and corrective action.

The wiring shall be done as per the requirement. The terminals shall be checked for tightness.

The contractor shall give trial of the encroachment vehicles to BMC after converting them to work on
CNG.

The contractor shall get the encroachment vehicles passed by Regional Transport Officer (RTO),
Tardev/ Andheri/ Wadala after converting them to CNG. The charges on account of that shall be
borne by the contractor and shall be considered in the offer.

The BMC staff shall be trained for safe operation and maintenance of CNG system. The training shall
include making aware of routine checks, trouble shooting, electrical layout and procedure to
removal/installation, assembly/disassembly and servicing of various parts In CNG system and safety
precautions while carrying out the same.

Contractor has to carry out minor repairs to vehicle body and repair the collapsible gates of all the
vehicles.

The contractor shall submit the following documents:

Type approval certificate from VRDE / ARAI / ICAT for specified make and model.

General Arrangement drawing.

Electrical layout and wiring diagram.

Details of working of CNG system.

Technical details of CNG system and catalogues of parts.

Operation and maintenance manual with Dos and DONT's, trouble shooting, instructions for
servicing, assembly and disassembly, safety precautions etc.

Any other document needed by BMC in this regard.

Trade certificate to appoint retrofitter to install CNG conversion Kits on thevehicle.

Certificate to accept CNG kit model for retro fitment on in use vehicle model.

Bidder shall submit the Authorization letter from retrofitter for the said tender.



SPECIAL DIRECTIONS TO THE TENDERERS

The scope of work involves procurement of suitable type of CNG conversion kit and installation on

encroachment vehicle to work on CNG fuel.

The specifications only show the requirements briefly and each tenderer shall attach descriptive literature

along with detailed technical brochure describing the items covering all the salient features so that an

explanation will be available with the tender as to how the tender meets the requirement stipulated herein.

1. The tenderer should have to furnish the complete technical information.
2. The tenderer shall ensure that the encroachment vehicle after conversion to work on
CNG shall be ready to use.

3. Atatime, maximum 2/3 vehicles will be spared to convert to work on CNG

4. The Encroachment vehicles supplied shall be capable to be used under all conditions continuously
with no drop in efficiency or any ill effects on its components.

5. The Encroachment vehicles supplied shall meet all relevant safety norms stipulated under IS
standards.

6. The tenderer shall offer the equipment / components of the makes stated in the specifications.

7. Every part of the conversion kit shall be guaranteed for a period of one year or manufacturer
guarantee for the parts from the date of registration of vehicle to work on CNG fuel.

8. The contract period to convert diesel vehicle to work on CNG shall be 02 months from the placement
of work order/handing over of vehicle.

9. There will not be any mobilization period in this case & the successful tenderer will have to
commence the work immediately from the date of placement of work order or the commencement
date mentioned in the work order.

10. The CNG conversion of Encroachment vehicles will be subject to inspection by BMC officials prior to
taking the delivery of vehicles.

11. The vehicle shall meet all the requirements as per Motor Vehicle Act 1988 and CMV rules 1989.

12.The CNG conversion kit shall be approved by competent authority i.e,ICAT/ARAI/VRDE and
Transport commissioner office.

Inspection

a) BMC shall have rights to inspect and / or test the goods at any stage during the continuance of the
contract.

b) Finish goods shall be offered for inspection and testing to BMC by the tenderer prior to its dispatch /
delivery.

c) Tenderer is required to do all such works, which are pointed out during the inspection to meet the

BMC's requirement as per specifications free of cost.



d) Tenderer shall arrange to direct their technical representative to BMC's work site for demonstrating
and commissioning of the goods, whenever BMC calls for

e) Follow ance of the above does not any way release the tenderer from any warranty or other
obligations under this contract.

f) The successful tenderer shall have to get the work inspected and approved on conversion of diesel
vehicle to work on CNG by the Ex. Eng. Tr. (City) or his authorized representative. The cost of
inspection will be borne by contractor.

g) Some of the parts are require to be replaced while carrying out the work of conversion of diesel
operated Encroachment vehicle to work on CNG. Contractor shall return the all-old parts to

respective garage under proper acknowledgment.

e Warranty

The successful tenderer will have to furnish a Maintenance Guarantee, undertaking for service, repairs,
replacement etc. against any defects in the material used, in CNG conversion for 12 calendar months from
the date of acceptance of vehicles, in prescribed format. Any damages, defect or undue wear observed due
to bad workmanship or defective materials during the Guarantee period shall be made good by the tenderer
at his own cost.

e Manuals:

The successful tenderer shall supply the Operation Manuals for each vehicle while delivery of vehicles.
o Delivery
a) Delivery of diesel vehicle converted to work on CNG fuel shall be given at Office of Ex. Eng. (Tr.)
City,Worli Garage Bldg., Dr. E. Moses Road, Worli, Mumbai 400018 or as per instruction of Ex. Eng.
(Tr.) City.
b) The vehicle will be delivered by BMC at work place.

e FINISH

The successful tenderer shall arrange demonstration, operation and maintenance training program for the
BMC Driver and Technical staff for CNG converted vehicles.Also, successful Tenderer along with retrofitter
shall arrange Maintenance and Operational training for converted vehicle.

The Encroachment vehicles shall be converted to run on CNG with standard workmanship and acceptable to
the BMC.

e Payment Terms:

The payment for CNG converted of Encroachment vehicles shall be made as per due procedure of BMCi.e.,

within 30 days after satisfactorily completion of the work in all respect, passing of the vehicle after



conversion to work on CNG with Regional Transport Office(RTO) and delivery of the vehicle to BMC
thereafter.

e Penalty Clause:

There shall be regular review regarding the performance of the contractor by BMC.In case, at any stage, it is
observed that the performance of the contractor is unsatisfactory or discrepancies are found in the works
carried out by contractor, BMC reserves the right to cancel the contract and black list the contractual firm(s)
after giving due opportunity.Penalty for delay in supply: -

For failure to complete the work / supply the articles within the stipulated period penalty equivalent
to 1/2% per week or part thereof on the value of the delayed work / article/ services shall be recovered
from the successful tenderer without any reference to the successful tenderer. The amount of the penalty
shall be, however, subject to the maximum 10% of value of the delayed work may be fixed by Chief Engineer
(SWM) / DMC (SWM).

o Penalty for inferior quality of material: -

a) In case the Contractors at any time during the continuance of these present supply any of the
material mentioned in schedules is rejected because of inferior quality, the Municipal Commissioner
reserves right to levy penalty for such inferior supply from contract, not exceeding 20% of the cost of
supplied material.

b) The period required for the replacement of inferior quality of material with approved quality
material shall be made within seven (7) days or as decided by BMC.

c) Under practical working conditions, vehicles provided by the tenderer should give desired
performance on the field. If at any stage during the contract period it is observed that the vehicle is
not giving desired performance, BMC reserves the right to take penal action deemed fit including

recovery by following due procedure.

Note:
a) All the references related to Sales tax, Central Sales tax etc. shall be ignored and Good and Service
Tax (GST) shall be taken into account.

b) All the latest circulars, communications, directives, related to GST shall be made applicable.



SECTION 8

BILL OF QUANTITIES



BILL OF QUANTITIES

Note: For information purpose only. Actual rates to be filled online

Subject: Conversion of 6 numbers in-use diesel Encroachment vehicle
to CNG encroachment vehicle on the fleet of Ex. Eng. (Tr.) City.

Sr. i .. . Lon,
No. Item Description| Qty Unit Rate T ex%
Supply of CNG kit Supply of CNG kit to the

Diesel engine on SML vehicle

1 to the Diesel 06 Nos. BS IV per vehicle

engine on SML
vehicle BS IV per

vehicle
2 Installtion of kit 06 Nos Installtion of kit with other CNG
with other CNG ’ spare and miner repair
spare and minor
repair

Note:-

1) Please note that this BOQ is for representational purpose. Bidders shall to quote their prices in BOQ on

the portal directly

2) Rate quoted shall be inclusive of all Taxes including GST and other charges, if any.



SECTION 9

GENERAL CONDITIONS OF

CONTRACT



General Conditions of Contract
A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are used to

identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal
agreement if any, executed between the Contractor, Commissioner and the
Corporation together with the documents referred to therein including these
conditions and appendices and any special conditions, the specifications, designs,
drawings, price schedules, bills of quantities and schedule of rates. All these
documents taken together shall be deemed to form one Contract and shall be

complementary to one another.

The Contract Data defines the documents and other information which

comprise the Contract.

The “Contractor” shall mean the individual or firm or company whether
incorporated or not, whose tender has been accepted by the employer and the
legal successor of the individual or firm or company, but not (except with the

consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to
carry out the Works, including routine maintenance till the tender process is

concluded.

The Contractor's Bid is the completed bidding document submitted by the

Contractor to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance
including Physical contingencies subject to such addition thereto or deduction

there-from as may be made under the provisions hereinafter contained.

Note : The contract sum shall include the following -



« In the case of percentage rate contracts the estimated value of works as

mentioned in the tender adjusted by the Contractor’s percentage.

« In the case of item rate contracts, the cost of the work arrived at after
finalization of the quantities shown in schedule of items / quantities by the item
rates quoted by the bidders for various items and summation of the extended cost

of each item.
+ In case of lumpsum contract, the sum for which tender is accepted.

« Special discount / rebate / trade discount offered by the bidder if any and
accepted by the Corporation.

« Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This
cost shall be included in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the

Contract.

The Defects Liability Certificate is the certificate issued by the Engineer,
after the Defect Liability Period has ended and upon correction of Defects by the

Contractor.

Drawings means all the drawings, calculations and technical information of a
like nature provided by the Engineer to the Contractor under the Contract and all
drawings, calculations, samples, patterns, models, operation & maintenance
manual and other technical information of like nature submitted by the Contractor

and approved by the Engineer.
The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai /
Municipal Commissioner for Greater Mumbai, for the time being holding the said
office and also his successors and shall also include all “Additional Municipal
Commissioners, Director (Engineering Services & Projects)” and the Deputy
Municipal Commissioner, to whom the powers of Municipal Commissioner, have
been deputed under Section 56 and 56B of the Mumbai Municipal Corporation
Act.



The Engineer in-charge shall mean the Executive Engineer in executive
charge of the works and shall include the superior officers of the Engineering
department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors

in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub.
Engineer/Jr. Engineer in direct charge of the works and shall include Sub Eng./ Jr.

Eng of Civil section/ Mechanical section/ Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the
Chief Engineer / the Special Engineer, appointed for the time being or any other
officer or officers of the Municipal Corporation who may be authorized by the
commissioner to carry out the functions of the City Engineer / the Hydraulic
Engineer / the Chief Engineer / the Special Engineer or any other competent
person appointed by the employer and notified in writing to the Contractor to act in

replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever
nature required for the execution and completions of the Works and the remedying
of any defects therein, but does not include plant material or other things intended

to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's

Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the construction works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised only

by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for

incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical,

electrical, electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed

structure for five years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies

more specifically mentioned in the special conditions of the tender, on, under in or



through which the permanent works or temporary works are to be executed and
any other lands and places provided by the Municipal Corporation for working
space or any other purpose as may be specifically designated in the contract as

forming part of the site.

Site Investigation Reports are those that were included in the bidding

documents and are reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and
any modification thereof or addition or deduction thereto as may from time to time

be furnished or approved in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the
date when the Contractor shall commence execution of the Works. It does not

necessarily coincide with any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the construction work and/or

routine maintenance in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed

by the Contractor that are needed for construction or installation of the Works.
Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the

Employer.
ii) Scope in the Contract which is instructed by the Employer.
iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires
the Contractor to construct, install, maintain, and turn over to the Employer.

Routine maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in



respect of a contract, the cause of action thereof shall be deemed to
have arisen in Mumbai and all legal proceedings in respect of any claim,
dispute or difference shall be instituted in a competent court in the City

of Mumbai only.
2. Interpretation

1.2 In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of the Contract
unless specifically defined. The Engineer will provide instructions clarifying queries

about these Conditions of Contract.

1.3 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

1.4 The documents forming the Contract shall be interpreted in the following
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the
Work, (4) Contractor's Bid,

(5) Contract Data, (6) Special Conditions of Contract Part (7) General
Conditions of Contract Part [, (8) Specifications, (9) Drawings, (10) Bill of

Quantities, and (11) Any other document listed inthe Contract Data.
3. . Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer. However, if the Engineer is required under the rules and
regulations and orders of the Employer to obtain prior approval of some other
authorities for specific actions, he will so obtain the approval, before

communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any

authority to relieve the Contractor of any of his obligations under the contract.



4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his
duties and responsibilities to other person(s), except to the Adjudicator, after
notifying the Contractor, and may cancel any delegation after notifying the

Contractor.
5. Communications

All certificates, notices or instructions to be given to the Contractor by
Employer/ Engineer shall be sent on the address or contact details given by the
Contractor of Bid. The address and contact details for communication with the
Employer/ Engineer shall be as per the details given in Contract Data.
Communications between parties that are referred to in the conditions shall be in
writing. The Notice sent by facsimile (fax) or other electronic means shall be effective
on confirmation of the transmission. The Notice sent by Registered post or Speed
post shall be effective on delivery or at the expiry of the normal delivery period as

undertaken by the postal service.
6. Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be
allowed. Subletting, where otherwise provided by the contract shall not be more

than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the

Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is

named in the Contract;
b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards

specified in the Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor
proposes sub contracting any part of the work during execution of the Works,

because of some unforeseen circumstances to enable him to complete the Works as



per terms of the Contract, the Employer will consider the following before

according approval:
a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any
contractual relationship between the sub-contractor and the BMC and shall not

relieve the Contractor of any responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the

Employer whether
a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience,

qualifications andequipment necessary for the job proposed to be entrusted to him.
7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the Contract Data. The Contractor
shall also provide facilities and services for them as described in the Schedule. The
Employer may modify the Schedule of Other Contractors, and shall notify the

Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided
by the Engineer to ensure there is least hindrance to the smooth flow and safety of
traffic including movement of vehicles and equipment of other Contractors till the

completion of the Works.
8. Personnel

8.1 The Contractor shall employ for the construction work and routine
maintenance the key personnel including technical personnel named in the Contract
Data or other personnel approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant qualifications
and abilities are substantially equal to those of the personnel stated in the

Contract Data.



8.2 The Contractor’s personnel shall appropriately be qualified, skilled and
experienced in their respective trades or occupations. The Engineer shall have
authority to remove, or cause to be removed, any person employed on the site or
works, who carries out duties incompetently or negligently and persists in any

conduct which is prejudicial to safety, health or the protection of the environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of
the Contractor's staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further

connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who
has worked in the Engineering Department of the BMC /State Government and has
either not completed two years after the date of retirement or has not obtained

BMC/State Government’s permission to employment with the Contractor.
9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's
risks, and the Contractor -carries the risks which this Contract states are

Contractor's risks.
10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so
far as they directly affect the execution of the Works in the Employer’s country, the
risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war, riot, commotion or disorder (unless restricted
to the Contractor’s employees) and contamination from any nuclear fuel or nuclear
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the

Works, other than the Contractor’s design.
11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal
injury and death which arise during and in consequence of the performance of the
Contract other than the excepted risks, referred to in clause 11.1, are the

responsibility of the Contractor.



12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the
Employer and the Contractor, insurance cover from the Start Date to the end of
Defects Liability Period, in the amounts and deductibles stated in the Contract

Data for the following events which are due to the Contractor's risks:
a) Loss of or damage to the Works, Plant and Materials;
b) Loss of or damage to Equipment;

¢) Loss of or damage to property (other than the Works, Plant, Materials, and

Equipment) in connection with the Contract; and
d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by
the Contractor to the Engineer for the Engineer's approval before the Start Date. All
such insurance shall provide for compensation to be payable in the types and

proportions of currencies required to rectify the loss or damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the

approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance
policies.
12.5 If the Contractor does not provide any of the policies and certificates

required, the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid, from payments
otherwise due to the Contractor or if no payment is due, the payment of premiums

shall be debt due.
13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on
any Site Investigation Reports referred to in the Contract Data, supplemented by

any other information available to him, before submitting the bid.



14. Queries about the Contract Data
14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance

(if specified in the tender)

15.1 The Contractor shall construct, and install and maintain the Works
in accordance with the Specifications and Drawings and as per instructions of the

Engineer.

15.2 The Contractor shall construct the works with intermediate
technology, i.e.,, by manual means with medium input of machinery required to
ensure the quality of works as per specifications. The Contractor shall deploy the

equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the
environment on and off the Site and to avoid damage or nuisance to persons or to
property of the public or others resulting from pollution, noise or other causes

arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor and his sub-
contractors shall abide at all times by all existing enactments on environmental
protection and rules made there under, regulations, notifications and byelaws of the
State or Central Government, or local authorities and any other law, bye-law,
regulations that may be passed or notification that may be issued in future by the
State or Central Government or the local authority. Salient features of some of

the major laws thatare applicable are given below:

e The Water (Prevention and Control of Pollution) Act, 1974, this provides for
the prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. ‘Pollution’ means such contamination of water or such
alteration of the physical, chemical or biological properties of water or such
discharge of any sewage or trade effluent or of any other liquid, gaseous or solid
substance into water (whether directly or indirectly) as may, or is likely to, create a
nuisance or render such water harmful or injurious to public health or safety, or to
domestic, commercial, industrial, agricultural or other legitimate uses, or to the life

and health of animals or plants or of aquatic organisms.



e The Air (Prevention and Control of Pollution) Act, 1981, this provides for
prevention, control and abatement of air pollution. ‘Air Pollution’ means the
presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or
gaseous substance (including noise) present in the atmosphere in such
concentration as may be or tend to be injurious to human beings or other living

creatures or plants or property or environment.

e The Environment (Protection) Act, 1986, this provides for the protection
and improvement of environment and for matters connected therewith, and the
prevention of hazards to human beings, other living creatures, plants and property.
‘Environment’ includes water, air and land and the inter- relationship which
exists among and between water, air and land, and human beings, other living

creatures, plants, micro-organism and property.

e The Public Liability Insurance Act, 1991, This provides for public liability
insurance for the purpose of providing immediate relief to the persons affected by
accident occurring while handling hazardous substances and for matters connected
herewith or incidental thereto. Hazardous substance means any substance or
preparation which is defined as hazardous substance under the Environment
(Protection) Act 1986, and exceeding such quantity as may be specified by

notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the

Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works and Routine Maintenance, if specified in the
tender, in accordance with the Program submitted by the Contractor, as updated
with the approval of the Engineer, and complete them by the Intended Completion
Date.

17. Approval by the Engineer

17.1 The Bidder shall submit Specifications and Drawings showing the
proposed Temporary Works to the Engineer, who is to approve them if they comply

with the Specifications and Drawings.



17.2 The Bidder shall be responsible for design and safety of Temporary
Works.

17.3 The Engineer's approval shall not alter the Bidder's responsibility for
design and safety of the Temporary Works.

17.4 The Bidder shall obtain approval of third parties to the design of the

Temporary Works, where required.

17.5 All Drawings prepared by the Bidder for the execution of the temporary or

permanent Works, are subject to prior approval by the Engineer before their use.
18. Safety

18.1 The Bidder shall be responsible for the safety of all activities on the Site.
He shall comply with all applicable safety requirements and take care of safety of all
persons entitled to be on the site and the works. He shall use reasonable efforts to
keep the site and the works, both during construction and maintenance, clear of

unnecessary obstruction so as to avoid danger to the persons and the users.

e Workers employed on mixing asphaltic materials, cement and lime mortars

shall be provided with protective footwear and protective goggles.

e Stone breaker shall be provided with protective goggles and protective

clothing and seated at sufficiently safe intervals.

e The area should be barricaded or cordoned off by suitable means to avoid
mishaps of any kind. Power warning signs should be displayed for the safety of the

public whenever cleaning works are undertaken during night or day.

e The workers engaged for cleaning the manholes/sewers should be properly

trained before allowing working in the manhole.
18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set

up by the firms/agencies are in compliance with prevalent laws and regulations.

II. Review safety programs developed by each of the trade firms, prepare and

submit a comprehensive safety program.



[II. Monitor day to day implementation of safety procedures.
18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be
easily accessible during working hours, first-aid boxes at the rate of not less than

one box for 150 contract labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back

ground.

iii. Adequate arrangements shall be made for immediate recoupment of the

equipment when necessary.
iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall

always be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid
treatment, in the work places where the number of contract labour employed is 150

or more.
19. Discoveries

19.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the Employer. The
Bidder shall notify the Engineer of such discoveries and carry out the Engineer's

instructions for dealing with them.
20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to
the Bidder 7 days in advance of construction programme. At the start of the work,
the Employer shall handover the possession of at-least 75% of the site free of all
encumbrances, the remaining 25 % of the possession as per bidder’s construction

programme.



21. Access to the Site

21.1 The Bidder shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to
the Engineer and any person/persons/agency authorized by: a. The Engineer b. The

Employer or authorized by the Employer.
22. Instructions

22.1 The Bidder shall carry out all instructions of the Engineer, which comply

with the applicable laws where the Site is located.

22.2 The Bidder shall permit the appointed and/or authorized persons to
inspect the Site and/or accounts and records of the Bidder and its subbidders
relating to the performance of the Contract, and to have such accounts and records
audited by auditors appointed, if so required. The Bidder’s attention is invited to
Clause of ‘Fraud and Corruption’, which provides, inter alia, that acts intended to
materially impede the exercise of the inspection and audit rights provided for under

the Clause & constitute a obstructive practice subject to contract termination.
22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all
times to make an issue such further drawings and to give such further instructions
and directions as may appear to him necessary or proper for the guidance of the
bidder and the good and sufficient execution of the works according to terms of the
specifications and Bidder shall receive, execute, obey and be bound by the same,
according to the true intent and meaning thereof, as fully and effectually as though
the same had accompanied or had been mentioned or referred to in the
specification, and the Engineer may also alter or vary the levels or position of nature
of works contemplated by the specifications, or may order any of the works
contemplated thereby to be omitted, with or without the substitution of any other
works in lieu thereof, or may order any work or any portion of work executed or
partially executed, to be removed, changed or altered, added if needful, may order
that other works shall be substituted instead thereof and difference of expense
occasioned by any such diminution or alteration so ordered and directed shall be

added to or deducted from the amount of this Contract, as provided under condition



no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be
ordered by the Engineer and in the event of any deviation being ordered which in
the opinion of the Bidder changes the original nature of Contract he shall
nevertheless carry it out and disagreement as to the nature of the work and the rate

to be paid therefore shall be resolved in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations
resulting in additional cost over the contract price being ordered, be extended or
reduced reasonably by the Engineer. The Engineer’s decision in this case shall be

final.
B. Time Control
23. Programme

23.1 Within the time stated in the Contract Data, the Bidder shall submit to
the Engineer for approval a Programme, including Environment Management Plan
showing the general methods, arrangements, order, and timing for all the activities

in the Works, along with monthly cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine
Maintenance Work, showing the general methods, arrangements, order and timing
for all the activities involved in the Routine Maintenance will also be submitted by
the Bidder to the Engineer for approval if specified in the tender. The programme for

Routine Maintenance will be submitted in each year for the period of Maintenance.

23.2 The Bidder shall submit the list of equipment and machinery being
brought to site, the list of key personnel being deployed, the list of machinery/
equipments being placed in field laboratory and the location of field laboratory along
with the Programme. The Engineer shall cause these details to be verified at each

appropriate stage of the programme.

23.3 An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on the
timing of the remaining Works, including any changes to the sequence of the

activities.



23.4 The Bidder shall submit to the Engineer for approval an updated
Programme at intervals no longer than the period stated in the Contract Data. If the
Bidder does not submit an updated Programme within this period, the Engineer
may withhold the amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next payment after the

date on which the overdue Programme has been submitted.

23.5 The Engineer's approval of the Programme shall not alter the Bidder's
obligations. The Bidder may revise the Programme and submit it to the Engineer
again at any time. A revised Programme shall show the effect of Variations and

Compensation Events.
24. Extension of Time in Contracts:

Subject to any requirement in the contract as to completion of any portions or
portions of the works before completion of the whole, the bidder shall fully and
finally complete the whole of the works comprised in the contract (with such
modifications as may be directed under conditions of this contract) by the date

entered in the contract or extended date in terms of the following clauses:
a) Extension attributable to BMC

(i) Extension Due To Modification: If any modifications have been ordered
which in the opinion of the Engineer have materially increased the magnitude of the
work, then such extension of the contracted date of completion may be granted as
shall appear to the Engineer to be reasonable in the circumstances, provided
moreover that the Bidder shall be responsible for requesting such extension of the
date as may be considered necessary as soon as the cause thereof shall arise and in
any case should not be less than 30 days before the expiry of the date fixed for

completion of the works.

(i) Extension For Delay Due To BMC: In the event of any failure or delay by
the BMC to hand over the Bidder possession of the lands necessary for the
execution of the works or to give the necessary notice to commence the works or to
provide the necessary drawings or instructions or any other delay caused by the
BMC due to any other cause whatsoever, then such failure or delay shall in no way

affect or vitiate the contract or alter the character thereof or entitle the bidder to



damages or compensation therefore, but in any such case, the BMC may grant such

extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any
modifications in design/drawings, specifications, quantities shall be needed to
be justified with recorded reasons with approval of Ch.Eng. for not

anticipating the same while preparing estimates and draft tender.

(b) Extension of Time for Delay Due to Bidder: The time for the execution of
the work or part of the works specified in the contract documents shall be deemed
to be the essence of the contract and the works must be completed no later than the
date(s) / the programme for completion of work as specified in the contract. If the
bidder fails to complete the works within the time as specified in the contract for the
reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if
satisfied that the works can be completed by the bidder within reasonable short
time thereafter, allow the bidder for further extension of time as the Engineer may
decide. On such extension the BMC will be entitled without prejudice to any other
right and remedy available on that behalf, to recover the compensation as governed

by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken
as value of work as per contract agreement including any supplementary work

order/contract agreement issued.

Further, competent authority while granting extension to the currency of
contract under Clause (b) of as above may also consider levy of penalty, as deemed
fit based on the merit of the case. Also, the reasons for granting extension shall be

properly documented.
25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Bidder to delay the start or progress of
any activity within the Works. Delay/delays totalling more than 30 days will require
prior written approval of the DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Bidder to attend a management meeting.



The business of a management meeting shall be to review the plans for progress of

the Works.

26.2 The Engineer shall record the business of management meetings and
provide copies of the record to those attending the meeting. The responsibility of the
parties for actions to be taken shall be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to all

those who attended the meeting.
27. Deleted
28. Identifying Defects

28.1 The Engineer shall check the Bidder's work and notify the Bidder of any
Defects that are found. Such checking shall not affect the Bidder's responsibilities.
The Engineer may instruct the Bidder to search for a Defect and to uncover and test

any work that the Engineer considers may have a Defect.

28.2 The Bidder shall permit the Employer’s technical person(s) to check the
Bidder’s work and notify the Engineer and Bidder if any defects that are found.

29. Deleted
30. Correction of Defects

30.1 (a) The Engineer shall give notice to the Bidder of any Defects with

respect to the equipment/vehicle/work during the contract period.

(b) Every time notice of Defect/Defects is given, the Bidder shall correct the
notified Defect/Defects within the duration of time specified by the Engineer’s

notice.

(c) The Engineer may issue notice to the Bidder to carry out removal of defects
or deficiencies, if any, noticed in his inspection, or brought to his notice. The Bidder
shall remove the defects and deficiencies within the period specified in the notice

and submit to the Engineer a compliance report.
31. Uncorrected Defects and Deficiencies

31.1 If the Bidder has not corrected a Defect under clause and deficiencies in



maintenance, to the satisfaction of the Engineer, within the time specified in the
Engineer's notice, the Engineer will assess the cost of having the Defect or
deficiency corrected, and the Bidder shall pay this amount, on correction of the

Defect or deficiency by another agency.
D. Cost Control
32. Variations

The Engineer shall, having regard to the scope of the Works and the
sanctioned estimated cost, have power to order, in writing, Variations within the
scope of the Works he considers necessary or advisable during the progress of the
Works. Such Variations shall form part of the Contract and the Bidder shall carry
them out and include them in updated Programmes produced by the Bidder. Oral
orders of the Engineer for Variations, unless followed by written confirmation, shall

not be taken into account.
33. Payments for Variations

33.1 If rates for Variation items are specified in the Bill of Quantities, the

Bidder shall carry out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard

General Condition of Contract
34. Cash Flow Forecasts

When the Programme is updated, the Bidder shall provide the Engineer with

an updated cash flow forecast.
35. Payment Certificates
The payment to the Bidder will be as follows for construction work:

(a) A bill shall be submitted by the Bidder monthly or before the date fixed by
the Engineer In-charge for all works executed in the previous month, and the
Engineer In-charge shall take or cause to be taken requisite measurement for the
purpose of having the same verified and the claim, so far as it is admissible, shall be

adjusted, if possible, within 10 days from the presentation of the bill. If the bidder



does not submit the bill within the time fixed as aforesaid, the Engineer In-charge
may depute a subordinate to measure up the said work in the presence of the
bidder or his duly authorized agent whose counter signature to the measurement
list shall be sufficient warrant, and Engineer In-Charge may prepare a bill from

such list which shall be binding on the bidder in all respects.

(b) The Engineer shall check the Bidder's fortnightly/monthly statement within
14 days and certify the amount to be paid to the Bidder.

(c) The value of work executed shall be determined, based on measurements

by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the

items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations

and Compensation Events.

() The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the light of
later information. (g) The bidder shall submit all bills on the printed forms at the
office of Engineer In-charge. The charges to be made in the bills shall always be

entered at the rates specified in tender.
36. Payments

36.1 Payments shall be adjusted for deductions for advance payments,
retention, security deposit, other recoveries in terms of the Contract and taxes at
source, as applicable under the law. The Employer shall pay the Bidder the

amounts certified by the Engineer within 15 days of the date of each certificate.

36.2 All sums payable by a bidder by way of compensation under any of these
conditions, shall be considered as a reasonable compensation to be applied to the
use of BMC without reference to the actual loss or damage sustained and whether

any damage has or has not been sustained.

36.3 No payment shall be made for any work estimated to cost less than
Rupees One Thousand till after the whole of work shall have been completed and

the certificate of completion given. But in case of works estimated to cost more than



Rs. One Thousand, the bidder shall on submitting a monthly bill therefore be
entitled to receive payment proportionate to the part of the work than approved and
passed by the Engineer In-charge, whose certificate of such approval and passing of
the sum so payable shall be final and conclusive against the bidder. All such
intermediate payments shall be regarded as payments by way of advance against
the final payments only and not as payments for work actual done and completed
and shall not preclude the Engineer In-charge from requiring any bad, unsound,
imperfect or unskilful work to be removed or taken away and reconstructed or re-
erected nor shall any such payment be considered as an admission of the due
performance of the contract or any part thereof in any respect or the offering of any
claim not shall it conclude, determine or effect in any other way, the powers of the
Engineer In-charge as to the final settlement and adjustment of the accounts or
otherwise, or in any other way vary or effect the contract. The final bill shall be
submitted by the Bidder within one month of the date fixed for the completion of the
work otherwise the Engineer In-charge’s certificate of the measurements and of the

total amount payable for the work shall be final and binding on all parties.

37. The Bidder shall not be entitled to compensation to the extent that the
Employer's interests are adversely affected by the Bidder for not having given early

warning or not having cooperated with the Engineer.
38. Tax

GST and other state levies / cess which are not subsumed under GST
will be applicable. The bidder will quote inclusive of all taxes. It is clearly
understand that BMC will not bear any additional liability towards payment

of any Taxes & Duties.

Wherever the Services to be provided by the Bidders falls under Reverse
Charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive

of Taxes / Duties / Cess other than GST, if any.

The Bidder shall mandatorily upload the information of applicable tax
in the pro-forma as enclosed under ‘Special Annexure-I’ given below in ‘C’
folder. Wherein the bidder shall indicate in the tabular format, all the
applicable taxes and their percentages and the tax amount considered while

quoting the tender-.



Rates accepted by BMC shall hold good till completion of work and no
additional individual claim shall be admissible on account of fluctuations m
market rates, increase in taxes / any other levies / tolls etc. except that
payment / recovery for overall market situation shall be made as per price

Variation.

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs
the ‘Anti Profiteering Measure’ (APM).

As per provision of section, ‘Any reduction in rate of tax on any supply
of goods or services or the benefit of input tax credit shall be passed on to

the recipient by way of commensurate reduction in prices.’

Accordingly, the bidder should pass on the complete benefit accruing to

him on account of reduced tax rate or additional input tax credit, to BMC.
Further, all the provisions of GST Act will be applicable to the tender. “
39. Currencies
All payments will be made in Indian Rupees.
40. Liquidated Damages

Both, the Bidder and the Employer have agreed that it is not feasible to
precisely estimate the amount of losses due to delay in completion of works and the
losses to the public and the economy, therefore, both the parties have agreed that
the Bidder shall pay liquidated damages to the Employer and not by way of penalty,
at the rate per week or part thereof stated in the Contract Data for the period that
the Completion Date is later than the Intended Completion Date. Liquidated
damages at the same rates shall be withheld if the Bidder fails to achieve the
milestones prescribed in the Contract Data. However, in case the Bidder achieves
the next milestone, the amount of the liquidated damages already withheld shall be
restored to the Bidder by adjustment in the next payment certificate. The Employer
and the bidder have agreed that this is a reasonable agreed amount of liquidated
damage. The Employer may deduct liquidated damages from payments due to the
Bidder. Payment of liquidated damages shall not affect the Bidder’s other liabilities.



41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start Date and the end of the Defects Correction periods shall be
remedied by the Bidder at his cost if the loss or damage arises from the Bidder's

acts or omissions.
E. Finishing the Contract
42. Completion of Construction and Maintenance

42.1 The Bidder shall request the Engineer to issue a certificate of completion
of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no. 8(g) of Standard General

Conditions of Contract.
43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer
issuing a certificate of completion of works. The Bidder shall continue to remain
responsible for its routine maintenance during the maintenance period if specified

in the contract.
44. Final Account

Final joint measurement along with the representatives of the bidder should be
taken recorded and signed by the Bidders. Bidders should submit the final bill

within 1 month of physical completion of the work.

If the bidder fails to submit the final bill within 1 month, the BMC staff will

prepare the final bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending

claims against bidders.

No further claims should be made by the Bidder after submission of the final
bill and these shall be deemed to have been waived and extinguished. Payment of
those items of the bills in respect of which there is no dispute and of items in

dispute, for quantities and rates as approved by the Commissioner shall be made



within a reasonable period as may be necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the bidder may, if
he so desires, reconsider his position in respect of a disputed portion of the final
bills and if he fails to do so within 84 days, his disputed claim shall be dealt with as

provided in the contract.

A percentage of the retention money, over and above the actual retention
money as indicated below shall be held back from payments till the finalization of
final bill to be submitted as per above and will be paid within 30 days of acceptance

of the final bill.

Sr. Amount of Contract Minimum Payable amount in the bill
No. Cost
Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more
Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is
more
Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever
is more
Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is
more
More than Rs. Rs.7 Crore or final bill amount whichever is
100 Cr. more

The bidder has to submit the bill for the work carried out within 15 days from
the date of completion of the work to the respective executing department. If the
bidder fails to submit their bills to concerned executing department, penalty or

action as shown below will be taken for each delayed bill:-

After 15 days from the date of Equal to 5% of bill amount

completion/running bill upto certain

Next 15 days upto 45 days from the Equal to 10% of bill amount

date of completion/running bill upto

If not submitted witin 45 days from the Bill will not be admitted for
date of completion/ R.A. bill payment.




45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are

required, the Bidder shall supply them by the dates stated in the Contract Data.

45.2 If the Bidder does not supply the Drawings and/or manuals by the dates
stated in the Contract Data, or they do not receive the Engineer's approval, the
Engineer shall withhold the amount stated in the Contract Data from payments due

to the Bidder.
46. Termination

46.1 The Employer or the Bidder may terminate the Contract if the other party

causes a fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited

to, the following:

a) the Bidder stops work for 30 days when no stoppage of work is shown on

the current Programme and the stoppage has not been authorized by the Engineer;

b) the Bidder is declared as bankrupt or goes into liquidation other than for

approved reconstruction or amalgamation;

¢) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Bidder fails to correct it within a

reasonable period of time determined by the Engineer;
d) the Bidder does not maintain a Security, which is required;

e) the Bidder has delayed the completion of the Works by the number of days
for which the maximum amount of liquidated damages can be paid, as defined in

relevant clause.
f) the Bidder fails to provide insurance cover as required under relevant clause.

g) if the Bidder, in the judgment of the Employer, has engaged in the corrupt
or fraudulent practices as defined in GCC in competing for or in executing the

Contract.



h) if the Bidder fails to set up a field laboratory with the prescribed equipment,

within the period specified in the Contract Data; and
i) any other fundamental breaches as specified in the Contract Data.

j) if the Bidder fails to deploy machinery and equipment or personnel as

specified in the Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to
the Engineer for a cause other than those listed above, the Engineer shall decide

whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for

convenience.

46.5 If the Contract is terminated, the Bidder shall stop work immediately,

make the Site safe and secure, and leave the Site as soon as reasonably possible.
47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of
Contract by the Bidder, the Engineer shall issue a certificate for value of the work
done and materials ordered less liquidated damages, if any, less advance payments
received up to the date of the issue of the certificate and less the percentage to apply
to the value of the work not completed, as indicated in the Contract Data. If the
total amount due to the Employer exceeds any payment due to the Bidder, the
difference shall be recovered from the security deposit, and performance security. If
any amount is still left un-recovered it will be a debt due from the Bidder to the

Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer
shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Bidder's personnel employed solely on the
Works, and the Bidder's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries
due in terms of the Contract, and less taxes due to be deducted at source as per

applicable law.



48. Property

48.1 All Materials on the Site, Plant, EQuipment, Temporary Works, and Works
shall be deemed to be the property of the Employer for use for completing balance
construction work if the Contract is terminated because of the Bidder's default, till
the Works is completed after which it will be transferred to the Bidder and credit, if

any, given for its use.
49, Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of the Employer or the Bidder, the Engineer shall certify
that the Contract has been frustrated. The Bidder shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall be paid for all
work carried out before receiving it and for any work carried out afterwards to which

a commitment was made.
Other Conditions of Contract
50. Labour

50.1 The Bidder shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other, and for

their payment, housing, feeding and transport.

50.2 The Bidder shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may prescribe,
showing the staff and the number of the several classes of labour from time to time
employed by the Bidder on the Site and such other information as the Engineer may

require.
51. Compliance with Labour Regulations

(@) During continuance of the Contract, the Bidder and his sub-Bidders shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either

by the State or the Central Government or the local authority.



(b) Furthermore, the Bidder shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Bidder, the Engineer/Employer shall have the right to deduct any money due to the
Bidder including his amount of performance guarantee. The Employer/Engineer
shall also have right to recover from the Bidder any sum required or estimated to be

required for making good the loss or damage suffered by the Employer.

() The Bidder shall require his employees to obey all applicable laws,

including those concerning safety at work.

(d) The employees of the Bidder and the Sub-Bidder in no case shall be treated

as the employees of the Employer at any point of time.
52. Drawings and Photographs of the Works

52.1 The Bidder shall do photography/video photography of the site firstly
before the start of the work, secondly mid-way in the execution of different stages of
work as required by Engineer In-charge and lastly after the completion of the work.

No separate payment will be made to the Bidder for this.

52.2 The Bidder shall not disclose details of Drawings furnished to him and
works on which he is engaged without the prior approval of the Engineer in writing.
No photograph of the works or any part thereof or plant employed thereon, except
those permitted under above clause, shall be taken or permitted by the Bidder to be
taken by any of his employees or any employees of his sub-Bidders without the
prior approval of the Engineer in writing. No photographs/ Video photography shall

be published or otherwise circulated without the approval of the Engineer in writing.
53. The Apprentices Act, 1961

The Bidder shall duly comply with the provisions of the Apprentices Act 1961
(III of 1961), the rules made there under and the orders that may be issued from

time to time under the said Act and the said Rules and on his failure or neglect to



do so, he shall be subject to all liabilities and penalties provided by the said Act and

said Rules.
54 Contract Document

The documents forming the contract are to be taken as mutually explanatory
of one another. Unless otherwise provided in the contract, the priority of the

documents forming the contract shall be as follows:-
1) Contract Agreement (if completed)
2) The letter of Acceptance
3) The Bid:
4) Addendum to Bid; if any
5) Tender Document
6) The Bill of Quantities:
7) The Specification:
8) Detailed Engineering Drawings
9) Standard General Conditions of Contracts (GCC)
10) All correspondence documents between bidder/bidder and BMC.
55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)
that affects the Bidding Process. Any Applicant found to have a Conflict of Interest
shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest
affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant;

or

2. Such Applicant has the same legal representative for purposes of this

Application as any other Applicant; or



3. Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/
parties, that puts either or both of them in a position to have access to each other’s

information about, or to influence the Application of either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or
technical adviser of the Authority in relation to the Project is engaged by the
Applicant, its Member or any Associate thereof, as the case may be, in any manner
for matters related to or incidental to the Project. For the avoidance of doubt, this
disqualification shall not apply where such adviser was engaged by the Applicant,
its Member or Associate in the past but its assignment expired or was terminated 6
(six) months prior to the date of issue of this TENDER. Nor will this disqualification
apply where such adviser is engaged after a period of 3 (three) years from the date of

commercial operation of the Project.
56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An
applicant applying individually shall not be entitled to submit another application
either individually. The Applicant shall be responsible for all of the costs associated
with the preparation of their Applications and their participation in the Bid Process.
The Authority will not be responsible or in any way liable for such costs, regardless

of the conduct or outcome of the Bidding Process.
57. Acknowledgment by Applicant
It shall be deemed that by submitting the Application, the Applicant has:
a. made a complete and careful examination of the tender;
b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information
provided in the tender or furnished by or on behalf of the Authority relating to any

of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms

hereof.



“The Authority” shall not be liable for any omission, mistake or error in respect
of any of the above or on account of any matter or thing arising out of or concerning
or relating to the TENDER or the Bidding Process, including any error or mistake

therein or in any information or data given by the Authority.
58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves
the right to accept or reject any Application and to annul the Bidding Process and
reject all Applications/ Bids, at any time without any liability or any obligation for
such acceptance, rejection or annulment, and without assigning any reasons
therefore. In the event that the Authority rejects or annuls all the Bids, it may, in its

discretion, invite all eligible Bidders to submit fresh Bids hereunder.
“The Authority” reserves the right to reject any Application and/ or Bid if:
(@) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority,
the supplemental information sought by the Authority for evaluation of the

Application.

In case it is found during the evaluation or at any time before signing of the
Agreement or after its execution and during the period of subsistence thereof
including the concession thereby granted by “The Authority”, that one or more of
the pre-qualification conditions have not been met by the Applicant, or the
Applicant has made material misrepresentation or has given any materially
incorrect or false information, the Applicant shall be disqualified forthwith if not yet
appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or
entering into of the Agreement, and if the Applicant has already been issued the
LOA or has entered into the Concession Agreement, as the case may be, the same
shall, notwithstanding anything to the contrary contained therein or in this
TENDER, be liable to be terminated, by a communication in writing by “The
Authority” to the Applicant, without the Authority being liable in any manner
whatsoever to the Applicant and without prejudice to any other right or remedy
which the Authority may have under this TENDER, the Bidding Documents, the

Concession Agreement or under applicable law.



“The Authority” reserves the right to verify all statements, information and
documents submitted by the Applicant in response to the TENDER. Any such
verification or lack of such verification by the Authority shall not relieve the
Applicant of its obligations or liabilities hereunder nor will it affect any rights of the

Authority there under.
59 The bid shall be rejected if the bidder-
a. Stipulates the validity period less than 180 days.
b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in

the document.
60 Clarifications

Applicants requiring any clarification on the tender may notify “the Authority”
in writing or by fax or e-mail. They should send in their queries before the date
specified in the header data. “The Authority” shall Endeavour to respond to the
queries within the period specified therein. The responses will be sent by fax and/or
e-mail. The Authority will forward all the queries and its responses thereto, to all

purchasers of the TENDER without identifying the source of queries.

“The Authority” shall Endeavour to respond to the questions raised or
clarifications sought by the Applicants. However, the Authority reserves the right
not to respond to any question or provide any clarification, in its sole discretion,
and nothing in this Clause shall be taken or read as compelling or requiring the
Authority to respond to any question or to provide any clarification, but not later

than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue
interpretations and clarifications to all Applicants. All clarifications and
interpretations issued by the Authority shall be deemed to be part of the tender.
Verbal clarifications and information given by Authority or its employees or

representatives shall not in any way or manner be binding on the Authority.



61. Amendment of tender

At any time prior to the deadline for submission of Application, the Authority
may, for any reason, whether at its own initiative or in response to clarifications

requested by an Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those

who have purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum
into account, or for any other reason, the Authority may, in its sole discretion,

extend the Application Due Date.
Preparation and Submission of Application
62. Language

The Application and all related correspondence and documents in relation to
the Bidding Process shall be in English language. Supporting documents and
printed literature furnished by the Applicant with the Application may be in any
other language provided that they are accompanied by translations of all the
pertinent passages in the English language, duly authenticated and certified by the
Applicant. Supporting materials, which are not translated into English, may not be
considered. For the purpose of interpretation and evaluation of the Application, the

English language translation shall prevail.
63. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER.
The Authority will evaluate only those Applications that are received in the required
formats and complete in all respects. Incomplete and /or conditional Applications

shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall
contain the scanned certified copies of the documents given below and the
documents uploaded has to be digitally signed by the bidder. These copies shall be
certified by Practicing Notary approved by the Govt. of Maharashtra or Govt. of India
with his stamp, clearly stating his name & registration number, except where

original documents are demanded



64. Marking of Applications

The Applicant shall submit the Application in the format specified at
Appendix-I, together with the documents, upload in folder as “VENDOR” together

with their respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and

shall be rejected outright.
65. Late Applications

Applications received by the Authority after the specified time on the
Application Due Date shall not be eligible for consideration and shall be summarily

rejected.
66. Confidentiality

Information relating to the examination, clarification, evaluation, and
recommendation for the short-listed qualified Applicants shall not be disclosed to
any person who is not officially concerned with the process or is not a retained
professional advisor advising the Authority in relation to or matters arising out of,
or concerning the Bidding Process. The Authority will treat all information,
submitted as part of Application, in confidence and will require all those who have
access to such material to treat the same in confidence. The Authority may not
divulge any such information unless it is directed to do so by any statutory entity
that has the power under law to require its disclosure or is to enforce or assert any
right or privilege of the statutory entity and/ or the Authority or as may be required

by law or in connection with any legal process.
67. Clarifications of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer
may, at his discretion, ask any bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response shall be in
writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any
matter relating to his bid from the time of the bid opening to the time the contract is
awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s bid
evaluation, bid comparison or contract award decisions may result in the rejection
of the Bidder’s bid.



68 Inspection of site and sufficiency of tender:

1. The Bidder shall inspect and examine the site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the work (so far as is
practicable), the form and nature of the site, the quantities and nature of the work
and materials necessary for the completion of the works and means of access to the
site, the accommodation he may require and in general shall himself obtain all
necessary information as to risk, contingencies and other circumstances which may
influence or affect his tender. He shall also take into consideration the climatic

conditions.
2. — Deleted-

3. The Bidder shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the schedule of works / items / quantities, or in Bill of Quantities,
which rates and prices shall, except as otherwise provided cover all his obligations
under the Contract and all matters and things necessary for proper completion and

maintenance of the works. No extra charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during
the execution of the Works the Bidder encounters physical obstructions or physical
conditions, other than climatic conditions on the Site, which obstructions or
conditions were, in his opinion, not foreseeable by an experienced bidder, the
Bidder shall forthwith give notice thereof to the Engineer. On receipt of such notice,
the Engineer shall, if in his opinion such obstructions or conditions could not have
been reasonably foreseen by an experienced bidder, after due consultation with the

Bidder, determine:
O any extension of time to which the Bidder is entitled and

O The amount of any costs which may have been incurred by the Bidder by
reason of such obstructions or conditions having been encountered, which shall be

added to the Contract Price.

O and shall notify the Bidder accordingly. Such determination shall take
account of any instruction which the Engineer may issue to the Bidder in

connection therewith, and any proper and reasonable measures acceptable to the



Engineer which the Bidder may take in the absence of specific instructions from the
Engineer. However such costing shall be got approved by the competent authority

as governed vide rules prevailing with authority.
5. Deleted-
6. Deleted-
7. Deleted-
8. Deleted-
69. Official Secrecy:

The Bidder shall of all the persons employed in any works in connection with
the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them
and will continue to apply even after execution of the said works and they will not
disclose any information regarding this contract to any third party. The bidder shall
also bring into notice that, any information found to be leaked out or disclosed the
concern person as well as the Bidder will be liable for penal action; further the

Corporation will be at liberty to terminate the contract without notice.
70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any
National or State stature, Ordinance, decree or other law or any regulation or By-
laws or any local or other duly constituted authority or the introduction of any such
National or State Statute, Ordinance, decree or by which causes additional or
reduced cost to the Bidder, such additional or reduced cost shall, after due
consultation with the Bidder, be determined by the concerned Engineering
Department of BMC and shall be added to or deducted from the Contract Price with
prior approval of competent authority and the concerned Engineering Department
shall notify the Bidder accordingly with a copy to the Employer. BMC reserve the

right to take decision in respect of addition/reduction of cost in contract.
71. Patent, Right and Royalties:

The bidder shall save harmless and indemnify the Corporation from and

against all claims and proceedings for or on account of infringement of any Patent



rights, design trademark or name of other protected rights in respect of any
constructional plant, machine work, or material used for or in connection with the
Works or any of them and from and against all claims, proceedings, damages, costs,
charges and expenses whatsoever in respect thereof or in relation thereto. Except
where otherwise specified, the bidder shall pay all tonnage and other royalties, rent
and other payments or compensation, if any, for getting stone, sand, gravel, clay or

other materials required for the works or any of them.
72. Payments, Tax and Claims:
i. The limit for unforeseen claims

Under no circumstances whatever the bidder shall be entitled to any
compensation from BMC on any account unless the bidder shall have submitted a
claim in writing to the Eng-in-change within 1 month of the case of such claim

occurring.
ii. No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or
Officer shall not be liable to pay any interest or damage with respect of any moneys
or balance which may be in its or its Engineer’s or officer’s hands owing to any
dispute or difference or claim or misunderstanding between the Municipal
Corporation of Greater Bombay or its Engineer or Officer on the one hand and the
bidder on the other, or with respect to any delay on the part of the Municipal
Corporation of Greater Bombay or its Engineer or Officers in making periodical or

final payments or in any other respect whatever.
73. Settlement of Disputes:
iii. Termination of contract for death

If the Bidder is an individual or a proprietary concern and the individual or the
proprietor dies and if the Bidder is a partnership concern and one of the legal
representative of the individual Bidder or the proprietor of the proprietary concern
and in case of partnership, the surviving partners, are capable of carrying out and
completing the contract, the Commissioner shall be entitled to cancel the contract

as to its uncompleted part without the Corporation being in any way liable to



payment of any compensation to the estate of the deceased Bidder and or to the
surviving partners of the Bidder’s firm on account of the cancellation of the
contract. The decision of the Commissioner that the legal representative of the
deceased Bidder or surviving partners of the Bidder’s firm cannot carry out and
complete the contract shall be final and binding on the parties. In the event of such
cancellation the Commissioner shall not hold estate of the deceased Bidder and or
surviving partners of the Bidder’s firm liable in damages for not completing the

contract.
iv. Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in
respect of which, the decision of any person is, by the Contract, expressed to be
final and binding) shall arise between the Employer and the Bidder or the Engineer
and the Bidder in connection with or arising out of the Contract or carrying out of
the Works (Whether during the progress of the Works or after their completion and
whether before or after the termination, abandonment or breach of the Contract) it,
the aggrieved party may refer such dispute within a period of 7 days to the
concerned Addl. Municipal Commissioner who shall constitute a committee
comprising of three officers i.e. concerned Deputy Municipal Commissioner or
Director (ES&P), Chief Engineer other than the Engineer of the Contract and
concerned Chief Accountant. The Committee shall give decision in writing within 60
days. Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall
constitute a Committee comprising of three Addl. Municipal Commissioners
including Addl. Municipal Commissioner in charge of Finance Department. The
Municipal Commissioner within a period of 90 days after being requested to do so
shall give written notice of committee’s decision to the Bidder. Save as herein
provided such decision in respect of every matter so referred shall be final and
binding upon both parties until the completion of the works, and shall forthwith be
given effect to by the Bidder who shall proceed with the works with due diligence,
whether he requires arbitration as hereinafter provided or not. If the Commissioner
has given written notice of the decision to the Bidder and no Claim to arbitration
has been communicated within a period of 90 days from receipt of such notice the

said decision shall remain final and binding upon the Bidder.



74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within
a period of 90 days after being requested as aforesaid, or if the Bidder be
dissatisfied with any such decision, then and in any such case the Bidder may
within 90 days after receiving notice of such decision or within 90 days after the
expirations of the first named period of 90 days (as the case may be) require that the
matter or matters in dispute be referred to arbitration as hereinafter provided. All
disputes or differences in respect of which the decision (if any) of the Commissioner

has not become final and binding as aforesaid shall be finally settled by
Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The
arbitration shall be conducted in accordance with the provisions of the Arbitration
Act, 1996 or any statutory modifications thereof, and shall be held at such place
and time within the limits of Brihanmumbai as the arbitrator may determine. The
decision of the arbitrator shall be final and binding upon the parties hereto and the
expense of the arbitration shall be paid as may be determined by the arbitrator.
Performance under the Contract shall, if reasonably be possible, continued during
the arbitration proceedings and payment due to the Bidder by the Employer shall
not be withheld unless they are the subject matter of arbitration proceedings. The
said arbitrator shall have full power to open up, review and revise any decision,
opinion, direction, certification or valuation of the Commissioner and neither party
shall be limited in the proceedings before such arbitrator to the evidence or
arguments put before the Commissioner for the purpose of obtaining his said
decision. No decision given by the Commissioner in accordance with the foregoing
provisions shall disqualify him from being called as a witness and giving evidence
before the arbitrator on any matters whatsoever relevant to the disputes or
difference referred to the arbitrator as aforesaid. All awards shall be in writing and
for claims equivalent to 5,00,000 or more such awards shall state reasons for
amounts awarded. The expenditure of arbitration shall be paid as may be

determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the

cause of action thereof shall be deemed to have arisen in Mumbai and all legal



proceedings in respect of any claim, dispute or difference shall be instituted in a

competent court in the City of Mumbai only.
75. Copyright:

The copyright of all drawings and other documents provided by the Bidder
under the contract shall remain vested in the Bidder or his sub-bidders as the case
may be the employer shall have a license to use such drawings and other
documents in connection with the design, construction, operation, maintenance of
the works. At any time the Employer shall have further license without additional
payment to the Bidder to use any such drawings or documents for the purpose of
making any improvement of the works or enlargement or duplication of any part
thereof, provided that such improvement, enlargement, or duplication by itself or in
conjunction with any other improvements, enlargements or duplications already
made in accordance with the further license does not result in the duplication of the

whole works.
76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which
may become transferable to the Bidder under these present shall, if signed in the
partnership name by any one of the partners, be a good and sufficient discharge to
the Commissioner and Municipal Corporation in respect of the money or security
purporting to be acknowledged thereby, and in the event of death of any of the
partners during the pendency of this contract, it is hereby expressly agreed that
every receipt by any one of the surviving partners shall, if so signed as aforesaid, be
good and sufficient discharge as aforesaid provided that nothing in this clause
contained shall be deemed to prejudice or effect any claim which the Commissioner
or the Corporation may hereafter have against the legal representatives of any
partners so dying or in respect of any breach of any of the conditions thereof,
provided also that nothing in this clause contained shall be deemed prejudicial or
affect the respective rights or obligations of the Bidders and of the legal

representatives of any deceased Bidders interest.



77. Proprietary data

All documents and other information supplied by the Authority or submitted
by an Applicant to the Authority shall remain or become the property of the
Authority. Applicants are to treat all information as strictly confidential and shall
not use it for any purpose other than for preparation and submission of their
Application. The Authority will not return any Application or any information

provided along therewith.
78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain

any correspondence with any Applicant in relation to the acceptance or rejection of

any Application.
79. - Deleted-
80. - Deleted-

81. Payment:
Interim Payment:

i) Interim bills shall be submitted by the Bidder from time to time (but at an
interval of not less than one month) for the works executed. The Engineer shall
arrange to have the bill s verified by taking or causing to be taken, where necessary,

the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer
certifying the sum to which the Bidder is considered entitled by way of interim
payment for all the work executed, after deducting there from the amount already
paid, the security deposit / retention money and such other amounts as may be

deductible or recoverable in terms of the contract.

i) On request, the bidder will be paid up to 75 percent of the value of the work
carried out as an adhoc payment in the first week of next month after deducting
there from recoveries on account of advances, interest, retention money, income tax

etc. The balance payment due will be paid thereafter.



iv) No interim payment will be admitted until such time the Bidder have fully
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning
submission and approval of Network Schedule for the works, as detailed in
Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim
payment for non-attainment of each milestone in the network and shall be released

only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may
be modified or corrected by a subsequent interim certificate or by the final
certificate. No certificate of the Engineer supporting an interim payment shall of
itself be conclusive evidence that any work or materials to which it relates is / are in

accordance with the contract.
82 Banning/De-Registration of Agencies of Construction works in BMC

1. The regulations regarding Demotion/ Suspension Banning for specific
period or permanently / De-Registration shall be governed as per the

respective condition in Bidder Registration Rules of BMC.

83. JOINTVENTURE-



















85. Action and Compensation Payable In Case Of Bad Work and Not Done

as Per Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and supervision
of the Engineer-in-charge, his authorized subordinates in charge of the work and all
the superior officers, officer of the Vigilance Department of the BMC or any
organization engaged by the BMC for Quality Assurance and the bidder shall, at all
times, during the usual working hours and at all other times at which reasonable



notice of the visit of such officers has been given to the bidder, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Bidder’s agent
shall be considered to have the same force as if they had been given to the bidder
himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-
charge of the work or to the officer of Vigilance Department, that any work has been
executed with unsound, imperfect or unskilful workmanship or with materials of
any inferior description, or that any materials or articles provided by him for the
execution of the work are unsound or of a quality inferior to that contracted for or
otherwise not in accordance with the contract, the bidder shall, on demand in
writing which shall be made within twelve months of the completion of the work
from the Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in
part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own
charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the bidder shall be liable to pay
compensation at the same rate as under clause 8.e. of the general condition of
contract in section 9 of tender document (for Compensation for delay) for this
default. In such case the Engineer-in Charge may not accept the item of work at the
rates applicable under the contract but may accept such items at reduced rates as
the Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety
and utility of the item and the structure or he may reject the work outright without
any payment and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the bidder. Decision of the
Engineer-in-Charge to be conveyed in writing in respect of the same will be final and

binding on the bidder.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e
of Standard General Conditions of Contract, then a show cause notice shall
necessarily be issued to the contract as to why the contract should not be
terminated.



86. Bidders remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge
by the relevant clauses in documents that form a part of contract as exercised or is
exercisable in the event of any future case of default by the Bidder, he is declared
liable to pay compensation amounting to the whole of his security deposit. The

liability of the Bidder for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant
clauses, he may, if he so desires, take possession of all or any tools and plant,
materials and stores in or upon the work of site thereof or belonging to the Bidder or
procured by him and intended to be used for the execution of the work or any part
thereof paying or allowing for the same in account at the contract rates, or in the
case of contract rates not being applicable at current market rates to be certified by
the Executive Engineer, may after giving notice in writing to the Bidder or his staff
of the work or other authorized agent require him to remove such tools and plants,
materials or stores from the premises within a time to be specified in such notice
and in the event of the Bidder failing to comply with any such requisition, the
Executive Engineer may remove them at the bidders expense of sell them by auction
or private sell on account of the Bidder at his risk in all respects and certificate of
the Executive Engineer as to the expense of any such removal and the amount of

the proceeds an expense of any such sell be final and conclusive against the Bidder.

87. No C(Claim to Any Payment Or Compensation Or Alteration In Or

Restriction Of Work

(a) If at any time after the execution of contract documents, the Engineer shall
for any reason whatsoever, desires that the whole or any part of the works specified
in the Tender should be suspended for any period or that the whole or part of the
work should not be carried out, at all, he shall give to the Bidder a Notice in writing
of such desire and upon the receipt of such notice, the Bidder shall forthwith
suspend or stop the work wholly or in part as required after having due regard to
the appropriate stage at which the work should be stopped or suspended so as not
to cause any damage or injury the work already done or endanger the safety thereof,
provided that the decision of the Engineer as to the stage at which the work or any
part of it could be or could have been safely stopped or suspended shall be final and
conclusive against the bidder.



The Bidder shall have no claim to any payment or compensation whatsoever
by reason of or in pursuance of any notice as aforesaid, on account of any

suspension, stoppage or curtailment except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a
continuous period exceeding 90 days the bidder shall be at liberty to withdraw from
the contractual obligations under the contract so far as it pertains to the
unexecuted part of the work by giving 10 days prior notice in writing to the Engineer
within 30 days of the expiry of the said period of 90 days, of such intention and
requiring the Engineering to record the final measurement of the work already done
and to pay final bill. Upon giving such Notice, the Bidder shall be deemed to have
been discharged from his obligations to complete the remaining unexecuted work
under his contract. On receipt of such notice the Engineer shall proceed to complete
the measurement and make such payment as may be finally due to the bidder
within a period of 90 days from the receipt of such Notice in respect of the work
already done by the bidder. Such payment shall not in any manner prejudice the
right of the bidder to any further compensation under the remaining provisions of

this clause.

(c) Where the Engineer required to Bidder to suspend the work for a period in
excess of 30 days at any time or 60 days in the aggregate, the Bidder shall be
entitled to apply to the Engineer within 30 days of the resumption of the work after
such suspension for payment of compensation to the extent of pecuniary loss
suffered by him in respect of working machinery remained ideal on the site of on the
account of his having an to pay the salary of wages and labour engaged by him
during the said period of suspension provided always that the bidder shall not be
entitled to any claim in respect of any such working machinery, salary or wages for
the first 30 days whether consecutive or in the aggregate or such suspension or in
respect of any such suspension whatsoever occasion by unsatisfactory work or any
other default on his part, the decision of the Engineer in this regard shall be final

and conclusive against the bidder.

88. Bidder to supply equipment etc. required to carry out the work and is

liable for damages arising for its non-provision

The Bidder shall supply at his own cost all material, plant, tools, appliances,



implements, and temporary works requisite or proper for the proper execution of the
work, whether, in the original altered or substituted form and whether included in
the specification of other documents forming part of the contract or referred to in
these conditions or not and which may be necessary for the purpose of satisfying or
complying with the requirements of the Engineer-In-Charge as to any matter as to
which under these conditions is entitled to be satisfied, or which is entitled to

require together with the carriage therefore to and from the work.

The bidder shall provide all necessary fencing and lights required to protect
the public from accident and shall also be bound to bear the expenses of defence of
every suit, action or other legal proceedings, that may be brought by any person for
injury sustained owing to neglect of the above precautions and to pay any damages
and cost which may be awarded in any such suit action or proceedings to any such
person or which may with the consent of the bidder be paid for compromising any

claim by any such person.
89. Prevention of Fire:

The bidder shall not set fire to any standing jungle, trees, brushwood or grass
without a written permit from the Engineer In-charge. When such permit is given,
and also in all cases when destroying cut or dug up trees brushwood, grass, etc., by
fire, the bidder shall take necessary measure to prevent such fire spreading to or
otherwise damaging surrounding property. The Bidder shall make his own

arrangements for drinking water for the labour employed by him.

90. Compensation for all damages done intentionally or unintentionally by
bidder’s labour whether in or beyond the limits of BMC property including any
damage caused by spreading the fire shall be estimated by the Engineer In-charge
or such other officer as he may appoint and the estimate of the Engineer in-charge
to the decision of the Dy. Chief Engineer on appeal shall be final and the bidder
shall be bound to pay the amount of the assessed compensation on demand failing
which the same will be recovered from the Bidder as damages or deducted by the
Engineer In-charge from any sums that may be due or become due from BMC to
bidder under this Contract or otherwise. Bidder shall bear the expenses of
defending any action or other legal proceedings that may be brought to prevent the
spread of fire and he shall pay any damages and costs that may be awarded by the
Court in consequence.



91. In the case of Tender by partners, any change in the constitution of the
firm shall be forthwith, notified by the bidder through the Engineer In-charge for his

information.
92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such
works shall be carried out in accordance with the specifications and in the event of
there being no such specifications, then in such case, the work shall be carried out
in all respects in accordance with all instructions and requirements of the Engineer

In-charge.
93. Safety and medical help:

() The Bidder shall be responsible for and shall pay the expenses of providing
medical help to any workmen who may suffer a bodily injury as a result of an
accident. If such expenses are incurred by BMC, the same shall be recoverable from
the bidder forthwith and be included without prejudice to any other remedy of BMC

from any amount due or that may become due to the Bidder.

(il The bidder shall provide necessary personal safety equipment and first-aid
box for the use of persons employed on the site and shall maintain the same in

condition suitable for immediate use at any time.

(i) The workers shall be required to use the safety equipments so provided by
the bidder and the bidder shall take adequate steps to ensure the proper use of

equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk
or drawing all necessary equipments shall be provided and kept ready for use and

all necessary steps shall be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of
the work on account of acquisition of land or in the case of clearance of works, on

account of ant delay in according to sanction of estimates.
95. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the



Executive Health Officer of BMC. Bidder shall see that mosquito genic conditions
are created so as to keep vector population to minimum level. Bidder shall carry out
anti-malaria measures in the area as per the guidelines issued by the Executive

Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting
in increase in malaria incidence, bidder shall be liable to pay BMC on anti-malaria

measures to control the situation in addition to fine.
Note:

All the latest circulars, communications, directives, related to GST shall be

made applicable for the tender.



SECTION 10

FRAUD AND CORRUPT

PRACTICES



FRAUD AND CORRUPT PRACTICES

e The Applicants and their respective officers, employees, agents and
advisers shall observe the highest standard of ethics during the Bidding
Process. Notwithstanding anything to the contrary contained herein,
the Authority may reject an Application without being liable in any
manner whatsoever to the Applicant if it determines that the Applicant
has, directly or indirectly or through an agent, engaged in corrupt
practice, fraudulent practice, coercive practice, undesirable practice or

restrictive practice in the Bidding Process.

e Without prejudice to the rights of the Authority under relevant Clause
hereinabove, if an Applicant is found by the Authority to have directly or
indirectly or through an agent, engaged or indulged in any corrupt
practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice during the Bidding Process, such Applicant shall not
be eligible to participate in any tender or RFQ issued by the Authority
during a period of 2 (two) years from the date such Applicant is found by
the Authority to have directly or indirectly or through an agent, engaged
or indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice, as the case may

be.

e For the purposes of this Clause , the following terms shall have the

meaning hereinafter respectively assigned to them:
A. “corrupt practice” means

the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the actions of any person connected with
the Bidding Process (for avoidance of doubt, offering of employment to,
or employing, or engaging in any manner whatsoever, directly or
indirectly, any official of the Authority who is or has been associated in
any manner, directly or indirectly, with the Bidding Process or the LOA
or has dealt with matters concerning the Concession Agreement or
arising there from, before or after the execution thereof, at any time

prior to the expiry of one year from the date such official resigns or



retires from or otherwise ceases to be in the service of the Authority,
shall be deemed to constitute influencing the actions of a person

connected with the Bidding Process); or

save and except as permitted under the relavant sub clause, engaging in
any manner whatsoever, whether during the Bidding Process or after the
issue of the LOA or after the execution of the Concession Agreement, as
the case may be, any person in respect of any matter relating to the
Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in

relation to any matter concerning the Project;

“fraudulent practice” means a misrepresentation or omission of facts
or suppression of facts or disclosure of incomplete facts, in order to

influence the Bidding Process ;

“coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any person or property to

influence any persons participation or action in the Bidding Process;

“undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Authority with the
objective of canvassing, lobbying or in any manner influencing or
attempting to influence the Bidding Process; or (ii) having a Conflict of

Interest; and

“Restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Bidding

Process.

If the Employer/Financier determines that the Contractor has engaged
in corrupt, fraudulent, collusive, coercive or obstructive practices, in
competing for or in executing the Contract, then the Employer may,
after giving 14 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from the

Site, and the provisions of relevant Clause shall apply as if such



expulsion had been made.

Should any employee of the Contractor be determined to have engaged
in corrupt, fraudulent, collusive, coercive, or obstructive practice
during the execution of the Works, then that employee shall be removed

in accordance with relevant Clause.

For the purposes of this Sub-Clause:

II.

I1.

IV.

VI

“corrupt practice” is the offering, giving, receiving to soliciting, directly
or indirectly, of anything of value to influence improperly the actions of

another party;

“another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public
official” includes Financer staff and employees of other organizations

taking or reviewing procurement decisions.

“fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an

obligation;

“collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence

improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

“obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede the Financier
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to

the investigation or from pursuing the investigation; or



VIIL.

VIIL

IX.

acts intended to materially impede the exercise of the Financer’s

inspection andaudit rights provided.

“party” refers to a public official; the terms “benefit” and “obligation”
relate to the procurement process or contract execution; and the “act or
omission” is intended to influence the procurement process or contract

execution.

”

party” refers to participants in the procurement process (including
publicofficials) attempting to establish bid prices at artificial,

noncompetitive levels.

a “party” refers to a participant in the procurement process or contract

execution.



SECTION 11

PRE-BID MEETING






SECTION -12

LIST OF APPROVED BANKS



LIST OF APPROVED BANKS

1. The following Banks with their branches in Greater Mumbai and up to Virar
and Kalyan have been approved only for the purpose of accepting Banker’s

guarantee from 1997-98 onwards until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond
Kalyan and Virar can be accepted only if the said Banker’s Guarantee is
countersigned by the Manager of a branch of the same Bank, within the
Mumbai Limit categorically endorsing thereon that the said bankers
Guarantee is binding on the endorsing Branch of the bank within Mumbai
limits and is liable to be on forced against the said branch of the Bank, in

case of default by the contractor/supplier furnishing the bankers

Guarantee.
A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 StateBankOf Bikaner&faipur:
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.
8 State Bank Of Indore
B Nationalized Banks
9 Allahabad Bank.
10 Andhra Bank.
11 Bank Of Baroda.
12 Bank Of India.
13 Bank Of Maharashtra.
14 Central Bank Of India.
15 Dena Bank.
16 Indian Bank.
17 Indian Overseas Bank.
18 Oriental Bank of Commerce
19 Punjab National Bank.
20 Punjab &Sindh Bank.
21 Syndicate Bank.
22 Union Bank Of India.
23 United Bank Of India.
24 UCO Bank.
25 Vijaya Bank.




26 Corporation Bank.

27 Canara bank

C Scheduled Commercial Banks
28 Bank Of Madura Ltd.

29 Bank Of Rajasthan Ltd.

30 Banaras State Bank Ltd.

31 Bharat Overseas Bank Ltd

32 Catholic Syrian Bank Ltd.

33 City Union Bank Ltd.

34 Development Credit Bank.

35 Dhanalakshmi Bank Ltd.

36 Federal Bank Ltd.

37 Indusind Bank Ltd.

38 [.C.I.C.I Banking Corporation Ltd.
39 Global Trust Bank Ltd.

40 Jammu & Kashmir Bank Ltd.

41 Karnataka Bank Ltd.

42 Karur Vysya Bank Ltd.

43 Laxmi Vilas Bank Ltd.

44 Nedugundi Bank Ltd.

45 Ratnakar Bank Ltd.

46 Sangli Bank Ltd.

47 South Indian Bank Ltd.

48 S.B.I Corporation &Int Bank Ltd.
49 Tamilnadu Mercantile Bank Ltd.
50 United Western Bank Ltd.

51 Vysya Bank Ltd.

52 Axis Bank

53 Kotak Mahindra Bank Ltd.

D Schedule Urban Co-op Banks

54 Abhyudaya Co-op Bank Ltd.

55 Bassein Catholic Co-op Bank Ltd.
56 Bharat Co-op Bank Ltd.

57 Bombay Mercantile Co-op Bank Ltd.
58 Cosmos Co-op Bank Ltd.

59 Greater Mumbai Co-op Bank Ltd.
60 Janata Sahakari Bank Ltd.

61 The Mumbai District Central Co-op Bank Ltd.
62 The Maharashtra State Co-op Bank Ltd.
63 New India Co-op Bank Ltd.

64 North Canara G.S.B. Co-op Bank Ltd.
65 Rupee Co-op Bank Ltd.

66 Sangli Urban Co-op Bank Ltd.




67 Saraswa tCo-op Bank Ltd.

68 Shamrao Vithal Co-op Bank Ltd.
69 Mahanagar Co-op Bank Ltd.

70 Citizen Bank Ltd.

71 Yes Bank Ltd.

72 Punjab and Maharashtra Co-Op Bank Ltd.
73 ThaneJanataSahakari Bank Ltd.
E Foreign Bank

74 ABN AMRO (N.V.) Bank.

75 American Express Bank Ltd.

76 ANZGrindlays Bank Ltd.

77 Bank Of AmericaN.T. &S.A.

78 Bank Of Tokyo Ltd.

79 Banque indosuez.

80 Banque National DeParis.

81 Barclays bank.

82 Citi Bank N.A.

83 Hongkong & Shanghai banking Corporation.
84 Mitsui Taiyokbe Bank Ltd.

85 Standard Chartered Bank.

86 Cho Hung Bank.

87 HDFC Bank

88 IDBI Bank




SECTION -13
APPENDIX, ANNEXURE,

PROFORMA



FORM OF TENDER
To,
The Municipal Commissioner for GreaterMumbai Sir,

I/ We have read and examined the following documents relating to the

construction of

i. Notice inviting tender.
ii. Directions to bidders (General and special)

iii. General condition of contract for Civil Works of the Brihanmumbai

Municipal Corporation as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii. Annexure A and B.
viii. Bill of Quantities and Rates.

1A.I/We

(full name in capital letters, starting with surname), the Proprietor/
Managing Partner/ Managing Director/ Holder of the Business, for the
establishment / firm / registered company, named herein below, do hereby

offer to



Referred to in the specifications and schedule to the accompanying form of
con-tract of the rates entered in the schedule of rates sent herewith and

signedby me/ us” (strike out the portions which are not applicable).

1B. I/We do hereby state and declare that [/We, whose names are given herein

below in details with the addresses, have not filled in this tender under any
other name or under the name of any other establishment /firm or
otherwise, nor are we in any way related or concerned with the
establishment /firm or any other person, who have filled in the tender for

the aforesaid work.”

I[/We hereby tender for the execution of the works referred to in the
aforesaid documents, upon the terms and conditions, contained or referred
to therein and in accordance with the specifications designs, drawings and

other relevantdetails in all respects.
* At the rates entered in the aforesaid Bill of Quantities and Rates.

According to your requirements for payment of  Earnest Money

amounting to Rs. /-(Rs.

I/We have deposited the amount through online payment gateways with the

C.E.of the Corporation not to bear interest

4

5

I[/We hereby request you not to enter into a contract with any other
person/s for the execution of the works until notice of non/acceptance of
this tender has first been communicated to me/us, and in consideration of
yours agreeing to refrain from so doing [/we agree not to withdraw the offer
constituted by this tender be- fore the date of communication to me/us of
such notice of non/acceptance, which date shall be not later than ten days
from the date of the decision of the Standing Committee or Education
Committee of the Corporation, as maybe required under the Mumbai
Municipal Corporation Act, not to accept this tender.(Subject to condition 5

below).

I/We also agree to keep this tender open for acceptance for a period of 180



10

days from the date fixed for opening the same and not to make any
modifications in its terms and conditions which are not acceptable to the

Corporation.

I[/We agree that the Corporation shall, without prejudice to any other right

or remedy, be atliberty to forfeit the said earnest money absolutely, if.
a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when

called upon to do so.

c. I/we do not commence the work on or before the date specified by the

Engineer in his work order.

I/We hereby further agree to pay all the charges of whatsoever nature in
connection with the preparation, stamping and execution of the said

contract.

I/We further agree that, I/we shall register ourselves as ‘Employer’ with the
Bom- bay Iron and Steel Labour Board’ and fulfill all the obligatory
provisions of Maharashtra Mathadi, Hamal and other Manual workers
(Regulation of Employment and Welfare) Act 1969 and the Bombay Iron

and Steel unprotected workers Scheme 1970.

B AL T have failed in the accompanying tender with full
knowledge of liabilities and, therefore, we will not raise any objection or
dispute in any manner relating to any action, including forfeiture of deposit
and blacklisting, for giving any information, which is found to be incorrect

and againstthe instructions and directions given in this tender.

“I/We further agree and undertake that in the event it is revealed
subsequently after the allotment of work/contract to me/us, that any
information given by me/us in this tender is false or incorrect, [/We shall
compensate the Brihanmumbai Municipal Corporation for any such losses
or inconvenience caused to the Corporation in any manner and will not
resist any claim for such compensa tion on any ground whatsoever. [/we

agree and undertake that I/we shall notclaim in such case any amount by



way of damages or compensation for cancellation of the contract given to
me/us or any work assigned to me/us or is with- drawn by the

Corporation,”

Address

Yours faithfully,

3 PPN
/N
1 7
A e e
D e e
Full Name and private residential address
of all the partners constituting the Firm
A/c No
1 Name of Bank
72
3 Name of Branch
A, e

5. SRR VA <Y ¢ Yo =) o No.



AGREEMENT FORM

Tender / Quotation dated.................. 20...

Standing Committee/Education Committee Resolution No.

This agreement made this day Of ..ot iy e ceeereeas
TWO TROUSAN ..ottt ettt sttt et e st e seensessesseannens Between

...... (Hereinafter called
“the contractor of the one part and Shri ...,

the D.M.C. (S.\W.M.) (hereinafter called “the commissioner” in which
expression are included unless the inclusion is inconsistent with the context,
or meaning thereof, his successor or successors for the time being holding
the office of Director (E,S.& P)of the second part and the Brihanmumbai
Municipal Corporation (hereinafter called“the Corporation”) of the third part,
WHEREAS the contractor has tendered for the construction, completion and
maintenance of the works described above and his ten-der has been accepted
by the Commissioner (with the approval of the Standing
Committee/Education Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-
1) In this agreement words and expressions shall have the same meanings
as arerespectively assigned to them in the General Conditions of Contract for

works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and
constructedas a part of this agreement viz.

a) The letter of Acceptance
b)  TheBid:

c) Addendum to Bid; if any
d) Tender Document

e) The Bill of Quantities:

f) The Specification:



g) Detailed Engineering Drawings
h) Standard General Conditions of Contracts (GCC)
i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with
the Commissioner to construct, complete and maintain the works in
conformity in all respects with the provision of the contract

4) The Commissioner hereby covenants to pay to the Contractor in
consideration of the construction, completion and maintenance of the works
the contract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective
common seals to be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written.

Signed, Sealed and delivered by the contractors

Trading under the name and style

In the presence of

Contractors

Ex. Eng. Tr(City)

Full NameAddress

Signed by the Director (ES&P) / DMC(SWM) Director (ES&P)/DMC (SWM)
in the presence of

The Common seal of the Brihanmumbai
MunicipalCorporation washereunto affixed on

the .................. 20 in the presence of two 1.
members of the Standing Committee.

1.
2.

And in the presence of the Municipal Secretary Municipal Secretary



BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT
THIS INDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian
Companies Acts and carrying on business in Mumbai (hereinafter referred to as 'the
bank' which expression shall be deemed to include its successors and assigns) of
the first part

inhabitants carrying on business at
in Mumbai under the style and name of Messer’s
(hereinafter referred to as 'the consultant’) of the second part
Shri.

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (herein after referred
to as 'the commissioner' which expression shall be deemed, also to include his
successor or successors for the time being in the said office of Municipal
Commissioner ) of the third part and BRIHANMUMBAI MUNICIPAL CORPORATION
(here in after referred to as 'the Corporation') of the fourth part WHEREAS the
consultants have submitted to the Commissioner tender for the execution of the
work of

an
d the terms of such tender/contract require that the consultants shall deposit with
the Commissioner as/contract deposit/ earnest money and /or the security a
sum of Rs. (Rupees ) AND WHEREAS if and
when any such tender is accepted by the Commissioner, the contract to be entered
into in furtherance thereof by the consultants will provide that such deposit shall
remain with and be appropriated by the Commissioner towards the Security -
deposit to be taken under the contract and be redeemable by the consultants, if
they shall duly and faithfully carry out the terms and provisions of such contract
and shall duly satisfy all claims properly chargeable against them there under AND
WHEREAS the consultants are constituents of the Bank and in order to facilitate
the keeping of the accounts of the consultants, the Bank with the consent and
concurrence of the consultants has requested the Commissioner to accept the
undertaking of the Bank hereinafter contained, in place of the contractors
depositing with the Commissioner the said sum as earnest money and /or security
as aforesaid AND WHEREAS accordingly the

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT
WITHNESSES that in consideration of the premises, the Bank at the request of the
consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to
the commissioner upon demand in writing, whenever required by him, from time
to time , SO to do ,a sum not exceeding in the whole
Rs. (Rupees ) under the terms of the said
tender and /or the contract. The B.G. is valid up to "Notwithstanding anything
what has been stated above, our liability under the above guarantee is restricted
to Rs. only and guarantee shall remain in force upto
unless the demand or claim under this guarantee is made on us in writing on or

before _all your right under the above guarantee shall be forfeited and we shall be



released fromal lliabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS(1)

Name and

address

WITNESS(2)

Name and the duly constituted Attorney Manager address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)

Name and

address

WITNESS(2)

Name and

For Messer’s

Address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract
Deposit in Indian Rupees.



ANNEXURE - A

Name of Work:- Conversion of 6 numbers in-use diesel Encroachment
vehicle to CNG encroachment vehicle on the fleet of Ex.
Eng. (Tr.) City.

Sr. Parameter Details
No.
The Engineers for this 1. Ch.Eng.(SWM)
work
1
Conversion of 6 numbers in-use diesel

Encroachment vehicle to CNG encroachment vehicle

2 Description of work on the fleet of Ex. Eng. (Tr.) City.

3 Earnest Money Deposit Rs.,94 ,000/-

4 Contract Period As mentioned in tender condition

Signature of Bidder/Bidder



ANNEXURE - B
(On Rs. 500/- Stamp Paper)
PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of his bid or
during any pre-contract or post-contract stage in order to secure the contract
or in furtherance to secure it and in particular commits himself to the
following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the
BMC, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for
any advantage in the bidding, evaluation, contracting and implementation
of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to
give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BMC or otherwise in
procuring the Contract or forbearing to do or having done any act in
relation to the obtaining or execution of the Contract or any other Contract
with the Government for showing or forbearing to show favour or disfavour
to any person in relation to the Contract or any other Contract with the
Government.

3. The Bidder will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he
has made, is committed to or intends to make to officials of the BMC or
their family members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed upon for
such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the BMC as part of
the business relationship, regarding plans, technical proposals and



business details, including information contained in any electronic data
carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.

8.The Bidder shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers
shall observe the highest standard of ethics during the Bidding Process.
Notwithstanding anything to the contrary contained herein, the Authority
may reject an Application without being liable in any manner whatsoever
to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice in the
Bidding Process

For the purposes of this Clause 9, the following terms shall have the
meaning herein after respectively assigned to them:

1. “fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence
the Bidding Process;

2."“coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any person or property to influence any
persons participation or action in the Bidding Process;

3.“undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Authority with the objective
of canvassing, lobbying or in any manner influencing or attempting to
influence the Bidding Process; or (ii) having a Conflict of Interest; and

4. ‘“restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Bidding
Process.

Signature of Bidder/Bidder



ANNEXURE - C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, of , do hereby declared and undertake as

under.

1. I declare that I have submitted certificates as required to Executive engineer
(Monitoring) at the time of registration of my firm/company and there is no change

in the contents of the certificates that are submitted at the time of registration.

2. 1 declare that 1 in

capacity as Manager/Director/Partners/ Proprietors of has not been charged with
any prohibitory and /or penal action such as banning (for specific time or
permanent)/de-registration or any other action under the law by any Government

and/or Semi Government and/or Government undertaking.

3. I declare that [ have perused and examined the tender document including
addendum, condition of contract, specifications, drawings, bill of quantity etc.
forming part of tender and accordingly, I submit my offer to execute the work as

per tender documents at the rates quoted by me in capacity as of

4. 1 further declare that if I am allotted the work and I failed to carry out the
allotted work in accordance with the terms and conditions and within the time
prescribed and specified, BMC is entitled to carry out the work allotted to me by

any other means at my risk and cost, at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for

non-availability of site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required
equipment on the day of commencement or with respect to the progress of the work

in phases, as per the instructions of site in charge

Signature of Bidder/Bidder



ANNEXURE - D

Rate Analysis

Item Description

Sr. Description of rate Unit | Quantity Rate Amount
No. analysis parameters

1

2

3

4

5

6

7 Total of all components

8 Overhead & profit

9 Total (7+8)

7 Per unit rate (per Service)

Sign & seal of the Bidder




ANNEXURE - E
INFORMATION REGARDING STATUS OF BIDDER
(To be filled in by the bidder)
(1)(@) Whether it is a

proprietor concern  mmmmmeeee
(b) If so, name of the = = e
owner e

(2) If it is a partnership

concern, please furnish = —-mmmmmmmmeimiemo
name of each partner and = = --—-—mmmmmmmmmmmmo et

a copy of registration = =00l —mmeemmmmemmmmeeeo
certificate @ === e

(3) In case of company, = = emmemmemeeeeeeeeos
please furnish the ~ = cecmmmmmmmmmmmmmeeeee
documentary proof to show = ceemee
that the company is = = emmmemmmmemmeeeeeo
registered =000 mmmemmmeeeommooooeooooooo

Name of concerned person(s) / company:

Stamp: Date:




ANNEXURE - F

EARNEST MONEY DEPOSIT

(To be filled in by the bidder)

Amount of E.M.D. RUPEES

(in

words)

Contract Period



SPECIAL ANNEXURE -1
IRREVOCABLE UNDERTAKING
(On Rs.500/- Stamp Paper)

I Shri/Smt. ..o aged...... Years, Indian
Inhabitant. Proprietor/Partner/Directors of M/S...cccoiiiiiiiiiiiiniiiiiiniieeeenn.

FESIACIIT AL .eeeiiiiiiiiieee e ettt e e e e e e aeeenaaes do

hereby give Irrevocable Undertaking as under :

e [ say & undertake that as specified in Section 171 of CGST Act, 2017, any
reduction in rate of tax on supply of goods or services or the benefit of input tax
credit shall be mandatorily passed on to BMC by way of commensurate reduction in

prices.

e [ further say and undertake that I understand that in case the same is not
passed on and is discovered at any later stage, BMC shall be at liberty to initiate
legal action against me for its recovery including, but not limited to, an appeal to

the Screening Committee of the GST Counsel.

e [ say that above said irrevocable undertaking is binding upon me/my
partners/company/other Directors of the company and also upon my/our legal

heirs, assignee, Executor, administrator etc.

e If I fail to compliance with the provisions of the GST Act, I shall be liable for
penalty/punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/our own

knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.



PROFORMAS
PROFORMA -1

The list of similar works as stated in Para “A” of Post Qualification during

last 7 years

Actual Cost
Name of Actual
sr. | Name of Stipulated | Actual date of work at
: the Cost of
the Date of of compound
N Employe Work
O- | Project Completion | Completion rate of 10%
r Done
per annum
1 2 3 4 5 6 7
Note:-

e Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of

information furnished in the above proforma.

e Works shall be grouped financial year-wise.



PROFORMA - 11

Yearly turnover of works during last three years

Average of

last three
Actual Updated
Sr. Average of | years at
Turnover value to
Financial Year lastthree | compound | Page No.
of the current
No. years rate of
Works year
10% per
annum
1 2 3 4 5 6 7

NOTE: The above figures shall tally with the audited balance sheets uploaded

by the bidders duly certified by Chartered Accountant.




PROFORMA - III

At least similar works as stated in Para “A” of Post Qualification

Sr. | Name of | Name of | Cost of | Date Stipulated | Actual date | Remarks
No | the the the of Date of | of explainin
Project Employer | Project | issue Completio | Completio | g reasons
of n n for the
Work delay if
Order any
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the
Engineer-in-charge for each work should be annexed in support of information

furnished in the above proforma.



PROFORMA -1V

Personnel

Profile of Keyv Staff

A detailed profile of the following key staff (minimum 2 in each category) is to
be enclosed along with the Technical document (Bidder should take photocopies of

this appendix and submit separate sheets for each of the key staff):
=  Supervisor

The details to be furnished of the key staff are as follows:

Name

Role

Academic Qualifications

Total years of experience

Total number of similar projects executed in

the proposed role

Support team for Days

NOTE: Scanned Attested copies of qualification certificates and details of work

experience shall be submitted /uploaded.



PROFORMA -V
Machinery / Vehicle fleet

1. Leased/Assured Access

Sr. Equipment/ Vehicle Number Leased/Assured
registration No. Access
No.
2. Owned
Sr. Equipment/ Vehicle | Number Owned

registration No.
No.

Note:- The bidder(s) shall furnish/upload the requisite Scanned Attested
documents of ownership/leased of machineries. The undertaking from the suppliers

will not be accepted.



Details of Existing Commitments & Ongoing Works

PROFORMA VI

PROFORMA - VI/A

A) Ongoing Work

Place | Contract | Name & | Value of | Scheduled | Value of | Anticipated
no. & | Address | the date of | remaining | date of
date of the | contract | completion | work to be | completion

employer | in Rs. completed
PROFORMA - VI/B
B) Commitments
Descript | Place Name & Value of Time Date on Remarks
ion of Address the Period which
work of the contract decision is
employer in Rs. expected

Note: Scanned Attested copies of certificates from the Engineer-in-charge

for each work shall be annexed.




PROFORMA - VII
(Equipment Capability)

[/We...ccooovnnnnee do hereby declared that Sufficient manpower and machinery
would be utilized for timely delivery of the genuine material / Encroachment Vehicle
services as per technical specification to the designated delivery address or as
directed by BMC and under no circumstance any claim would be made regarding

insufficient manpower and machinery during currency of the contract.

Sign & seal of the Bidder



