E-TENDER FOR

Name of Supply of Genuine consumable spares for M/s.KBL Make, BHQ

Work:

S0 type vertical turbine pumps at stage LIl & III installed at Pise

Pumping Station
Tender ID: 2025_MCGM_1243955_1

Website: www.mahatenders.gov.in

Office of: Executive Engineer (Mech. & Elect.) Pise
At Pise, Post Amne
Tal.Bhiwandi
Dist. Thane 421 302
Contact No. 9967872450
Email :- eemnepippc.he@mecgm.gov.in

Prepared by Checked by Verified by

- Sd- - Sd- - Sd-

S.E.(MM)P/S Pise A.E.(P/S) Pise E.E.(M&E) Pise

Approved by

- Sd-

Dy.H.E.(PPC)




(This page is intentionally kept blank)




“INDEX”

SECTION DESCRIPTIONS- PG-NO.
1 E-TENDER NOTICE 5-10
2 ELIGIBILITY CRITERIA 11-14
3 DISCLAIMER 15-18
4 INTRODUCTION 19.22
5 E-TENDER ONLINE SUBMISSION PROCESS 23-27
6 INSTRUCTIONS TO APPLICANTS 29-47
7 SCOPE OF WORK 49
8 BILL OF QUANTITIES 51-53
9 GENERAL CONDITIONS OF CONTRACT 55-99
10 SPECIFICATIONS 101-106
11 FRAUD AND CORRUPT PRACTICES 107-111
12 PRE-BID MEETING 113-115
13 LIST OF APPROVED BANKS 117-120
14 APPENDIX 121-145




(This page is intentionally kept blank)




SECTION -1
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BRIHANMUMBAI MUNICIPAL CORPORATION
No. Dy.H.E. / P.P.C./ 4794 dated 10.11.2025
E-TENDER NOTICE

Name of Supply of Genuine consumable spares for M/s.KBL
Work: Make, BHQ 50 type vertical turbine pumps at stage LII &
III installed at Pise Pumping Station

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on “Item rate”
basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers which
are repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/
Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies who

are vendors registered with the Brihanmumbai Municipal Corporation, (BMC) in—Class“B”-as

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of

Maharashtra (Mahatenders) (http://mahatenders.gov.in). The applicants not registered with

BMC are mandated to get registered (Vendor Registration) with BMC for e-tendering process &
also with Mahatenders & obtain login credentials to participate in the online bidding process.
(The application form for BMC vendor registration can be downloaded from BMC's portal

(http:/ /portal.mcgm.gov.in) on payment of Rs.1000+18% GST.

i) To download the application form, for those applicants not having vendor registration, need
to apply first for vendor registration at the office of CA(WSSD), Byculla, Mumbai. (Note-

Online vendor registration is available on BMC's portal http://portal.mcgm.gov.in)

ii) Followed by Mahatenders login ID and password to be obtained from Mahatender

portal https://mahatenders.gov.in.

iii) For e-Tendering registration, enrollment for digital signature certificates and user manual,
please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature
from any one of the Certifying Authorities (CA's) licensed by controller of certifying authorities
namely, Safes crypt, IDRBT, National informatics center, TCS, CUSTOMS, MTNL, GNFC and
e- Mudhra CA.




Estimated
Contract
Tender No. Name and location of work Cost of
period
Project

2025 MCGM_ [Supply of Genuine consumable spares | 9 months Not Applicable
for M/s.KBL Make, BHQ 50 type
vertical turbine pumps at stage LII &
[1I installed at Pise Pumping Station

1243955 1 (Inclusive being item rate

Monsoon) tender.

While submitting duly filled tender document on mahatender, bidder needs to pay total
EMD amounting to Rs. 3,27,702.00 online through https://mahatenders.gov.in. EMD is
refundable in accordance to the relevant clause of bid document, except in the case of the
selected Bidder who’s Bid Security/EMD shall be retained. The Bidders will have to provide
Earnest Money Deposit through the payment gateways while submitting the bids. The Bid
shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. The
tender is available on e-Procurement System of Government of Maharashtra (Mahatenders)
https://mahatenders.gov.in. as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the
bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on dates
as mentioned in header data. All the responsive and eligible bidders if they so wish can be
present at the time of opening of bids, in the office of Dy. Hydraulic Engineer (Pise-Panjrapur
Complex). The Packet C shall be opened if bids submission in Packet A & B satisfies/includes
all the requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)
without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header
Data. If there are any changes in the dates the same will be displayed on e-procurement

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in

The Applicants interested for the above referred works may contact the Dy. Hydraulic
Engineer (Pise-Panjrapur Complex) at the following address on any working day during office
hours.

Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)
Panjrapur Water Treatment Plant, Administrative Building, 1St Fir.,
Post: Vadapa, Tal: Bhiwandi, Dist:Thane.

Email :- eemnepippc.he@mcgm.gov.in




The applicants may wish to visit the site under reference located at Pise , Post: Vadapa,
Tal: Bhiwandi, Dist:Thane and can collect the information of the present status from the
department who have invited the bids.

BMC reserves the rights to accept any of the application or reject any or all the
application received for above works, without assigning any reasons thereof. The information
regarding above subject matter is available on e-procurement system of Government of
Maharashtra (Mahatenders) (http://mahatenders.gov.in).

Bidders are also advised to refer “Bidders Manual Kit” available at
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page for further
details about the e-tendering process.

For any help, in the e-Tendering process, can be availed by dialing help-desk number
022- 22046934 /22837339 from 11.30 AM to 5.00 PM on all working days . Email: support-
eproc@nic.in

SPECIAL NOTE : TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, enrolment for

digital signature certificate & user manual, pleaserefer to respective links provided in e-
tendering tab. The vendors can get digital signature from any one of the Certifying Authorities
(CA’s) licensed by the Controller of Certifying Authorities namely Safes crypt, IDRBT, National
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

Sd/-
Executive Engineer (M&E)
Pise




Header Data

Tender Document No. 2025 MCGM_1243955._ 1
Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION
Supply of Genuine consumable spares for M/s.KBL
Subject Make, BHQ 50 type vertical turbine pumps at stage [II &
III installed at Pise Pumping Station
Tender Fee Rs. 21,417.00 (Rs.18,150/- + 18% GST)

Bid Security Deposit/ EMD Rs. 3,27,702.00

Date of issue and sale of tender 13.11.2025 from 11:00 Hrs

Last date & time for sale of

tender 20.11.2025 upto 16:00 Hrs

Submission of Packet A, B &
Packet C(Online) &(Receipt of 20.11.2025 upto 16:00 Hrs
Bid Security deposite)

Pre-Bid Meeting at11:00Hrs in conference room of H.E.(Worli Hub)
Opening of Packet A 21.11.2025 after 16:00Hrs
Opening of Packet B 21.11.2025 after 16:10 Hrs
Opening of Packet C 28.11.2025 after 15:00Hrs

Executive Engineer (Mech. & Elect.) Pise
At Pise, Post Amne

Tal.Bhiwandi

Address for Dist. Thane 421 302

communication Contact No. 9967872450.

Email :- eemnepippc.he@mcgm.gov.in

aepspippc.he@mcgm.gov.in

Venue for opening of bid On line in office of Ex.Engr. (M&E)Pise.

Note :As per Circular no. CA/FRG/17 dtd. 17.03.2025, all the tenderers shall have to pay
the tender fee with GST through online system on Government of Maharashtra Mahatender
portal.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the
application received for above subject without assigning any reason thereof.

_ Sd/-
Executive Engineer(M&E) Pise
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SECTION -2

ELIGIBILITY CRITERIA
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1.1

1.2

1.For Regular, Routine and Maintenance Work

Technical Capacity: (Non-Curable Document)

1) The tenderer, shall be manufacturer i.e M/s. Kirloskar Brothers Limited or their
authorized dealers for Vertical Turbine Pumps/Centrifugal Pump. or contractor having
letter of authorization as per proforma (pg.no. 142) of M/s. Kirloskar Brothers Ltd. for
vertical Turbine/ Centrifugal Pumps. And

2) The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last
seven (7) years ending last day of month previous to the one in which bids are invited
as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had
involved similar nature of work as described in the scope of works in this bid

document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works each of value not less than the value equal to
Rs. 49,15,530/- OR

b) Two similar completed works each of value not less than the value equal to
Rs. 57,34,785/- OR

c) One similar completed work of value equal and or not less than the

Rs. 81,92,550/-

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10 % per annum; calculated
from the date of completion to last date of receipt of applications for tenders. Tenderer

shall upload documentary evidence for eligibility along with the tender.

Financial capacity: (Non-Curable Document)
Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to Rs. 49,15,530/- in last three (3) financial years immediately preceding the
Financial Year in which bids are invited (FY 2022-23, 2023-24 and 2024-25).

To ascertain this, tenderer(s) shall furnish /upload the financial statement

(Audited balance sheet) duly certified by Chartered Accountant.
The turnover can be enhanced by 10% every year to bring the present level.

Documentary evidence shall be submitted.

13




1.3 Similar Experience: (Non-Curable Document)

For assessing the technical capacity of Regular, Routine & Maintenance works;
similar work means “Supply of spares for Centrifugal/Vertical Turbine Pumps or
SITC / Replacement/refurbishment of centrifugal/ vertical Turbine Pumps” for
Water supply department of Government/BMC department/ Semi Government /
Public Sector Organizations.

. Past performance certificates (along with Purchase Order/Work Order),
including the work order number and date, cost of the work, contract period, etc. shall
be annexed by the bidder while submitting the offer.

1.4 ° Bid Capacity: (Not Applicable for this tender)

o Even though the bidders meet the above qualifying' criteria, they are
subject to be disqualified if they have:

o - made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

o - Record for poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, litigation
histery, or financial failures etc.

14




SECTION 3
DISCLAIMER
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DISCLAIMER
The information contained in this e-tender document or provided to Applicant(s),
whether verbally or in documentary or any other form, by or on behalf of the
BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), hereafter also referred as “The Authority
“, or any of its employees or advisors, is provided to Applicant(s) on the terms and conditions
set out in this e-tender and such other terms and conditions subject to which such
information is provided.

This e-tender includes statements, which reflect various assumptions and assessments
arrived at by the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) in relation to the
Project. Such assumptions, assessments and statements do not purport to contain all the
information that each Applicant may require. This e-tender may not be appropriate for all
persons, and it is not possible for the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC), its
employees or advisors to consider the investment objectives, financial situation and particular
needs of each party who reads or uses this e-tender. The assumptions, assessments,
statements and information contained in this e-tender may not be complete, accurate,
adequate or correct. Each Applicant should therefore, conduct its own investigations and
analysis and should check the accuracy, adequacy, correctness, reliability and completeness
of the assumptions, assessments, statements and information contained in this e-tender and
obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,
some of which may depend upon interpretation of law. The information given is not intended
to be an exhaustive account of statutory requirements and should not be regarded as a
complete or authoritative statement of law. The BRIHANMUMBAI MUNICIPAL CORPORATION
(BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or opinion
on law expressed here.

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) its employees and advisors
make no representation or warranty and shall have no liability to any person, including any
Applicant or Bidder, under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which
may arise from or be incurred or suffered on account of anything contained in this e-tender or
otherwise, including the accuracy, adequacy, correctness, completeness or reliability of the e-
tender and any assessment, assumption, statement or information contained therein or
deemed to form part of this e-tender or arising in any way with pre-qualification of Applicants
for participation in the Bidding Process. The BRIHANMUMBAI MUNICIPAL CORPORATION
(BMC) also accepts no liability of any nature whether resulting from negligence or otherwise
howsoever caused arising from reliance of any Applicant upon the statements contained in

this e-tender.
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The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) may, in its absolute
discretion but without being under any obligation to do so, update, amend or supplement the
information, assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the BRIHANMUMBAI MUNICIPAL
CORPORATION (BMC) is bound to select and short-list pre-qualified Applications for Bid
Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for the Project
and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) reserves the right to reject all or
any of the Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which may be
required by The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) or any other costs
incurred in connection with or relating to its Application. All such costs and expenses will
remain with the Applicant and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) shall
not be liable in any manner whatsoever for the same or for any other costs or other expenses
incurred by an Applicant in preparation or submission of the Application, regardless of the

conduct or outcome of the Bidding Process.
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INTRODUCTION
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INTRODUCTION

1. Background:
The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) covers an area of 437.71

sq.kms. with a population of 1.24 Crores as per census of 2011. The metropolis accounts
major portion of India’s international trade and government’s revenue, from being one of
the foremost centers of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to
the cause of a better life for all its citizens. And it’s the BRIHANMUMBAI MUNICIPAL
CORPORATION (BMC), hereafter called the “corporation”, the primary agency responsible
for urban governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian
Continent. In observance of historic traditions of strong civic activism, with the change in
time and living conditions to match with the urbanization, BMC has mainly focused in
providing almost all kinds of engineering services viz, Hydraulics, storm water drain,
sewerage, water supply projects, roads, bridges, solid waste management, and
environmental services. Beside this, the BMC is also providing dedicated services in
various segments such as Health, Primary Education as well as the construction and
maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts.
to health depts. Moreover we have other dept. like education, market, fire brigade dept.,
Octroi and other such departments where quite a good number of staff members are

working.

Preamble:

Pise pumping supplies 2020 MLD of raw water to Panjrapur filtration plant where it is
purified and potable water is supplied to Mumbai city. Pise pumping is built in 4 stages;
Stage-1 (1979), Stage-2 (1986), Stage-3 (1994) and stage-M3A (2008) respectively.

These pumps run 24 x 7 catering increasing need of water supply to Mumbai city. As
per OEM recommendation these pumps are to be overhauled after 20,000 running hours
to prevent breakdowns and to ensure reliability of pumping. During overhauling of pumps,
the consumable spares like transmission bearings (Rubber/thordon), all types of shaft
sleeves, bowl assembly sleeves and rubber parts such as O ring and gasket are replaced
and pump is reassembled further to make available for operation.

For the purpose of higher quality, proper fittings, dimension and clearances the

tender is invited for “Supply of Genuine consumable spares for M/s KBL Make, BHQ 50

21




type vertical turbine pumps at stage I, II &III installed at Pise Pumping Station.

»

as per

technical specifications, schedule of quantity & rates and material of construction from the

pump manufacturer M/s.Kirloskar Brothers Ltd. Or their authorized dealer for vertical

turbine pumps.
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SECTION S
E-TENDERING ONLINE SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS

The-Tendering process of BMC is enabled through NIC’s Mahatender Portal
https://mahatenders.gov.in/nicgep/app

All the tender notices including e-Tender notices will be published on NIC’s

Mahatender Portal https://mahatenders.gov.in/nicgep/app

All the information documents are published under the NIC’s Mahatender portal.

All the interested vendors are required to be registered with NIC’s Mahatender portal
for e-Tendering process. Vendors not registered with NIC’s Mahatender portal can
apply online by clicking the link online registration section of NIC’s Mahatender portal.

“https:/ /mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebR

ightMenu.%24DirectLink&page=Home&service=direct&session=T"

Manual offers sent by post/Fax or in person will not be accepted against e-tenders
even if these are submitted on the Firm’s letter head and received in time. All such
manual offers shall be considered as invalid offers and shall be rejected summarily

without any consideration

Please read the tender document carefully “Instructions and Articles of Agreement” for
supply of general items. All documents that are required to be submitted as part of
eligible & technical bid, need to be uploaded in the Packets provided for this purpose

and commercial bid need to be filled online.

This document (Instructions to vendors) and the 'Articles of Agreement' document
which are available in the tender document make part of all tender documents unless

stated otherwise in the tender document

Affixing of digital signature for the bid document while submitting the bid, shall be
deemed to mean acceptance of the terms and conditions contained in the tender
document as well as confirmation of the bid/bids offered by the vendor which shall

include acceptance of special Directions/ terms and conditions if any, incorporated

All the documents and data submitted by vendors online shall be digitally signed. The
system will prompt for digital signature certificate. It is mandatory for the vendors
willing to participate in tender process to procure digital signature certificate of class-
2/ class-3 and Company Type. All the documents and data submitted by vendors
online shall be digitally signed. The system will prompt for digital signature certificate.
It is mandatory for the vendors willing to participate in tender process to procure

digital signature certificate of class-2/class-3 and Company Type. Digital Signature

25




Certificates: Vendors can procure digital signature certificate from any of the certifying
authorities (CA) in India. However, for the convenience of the vendors, a team from one
of the certifying authorities is made available to help them for obtaining digital

signature certificates. Interested vendors may approach helpdesk for details.

10

The browser settings required for digitally signing the uploaded documents are listed

in the Link “Site Compatibility” available on Mahatender Portal

11

In order to participate in the tender process ,the registered vendors need to follow the
steps given inthe section “Guidelines for hassle free Bid submission” and “Bidders

Manual Kit-Open Source Software Link” available on Mahatender portal

Open the e-Tendering application by clicking the link available in on

https:/ /www.mahatenders.gov.in

Make the Browser Settings as per the guidance available in “Site Compatibility”
section. Carry out the necessary settings and root certificates installation as
mentioned in the document. Vendors to note that the computer user should have

administrative rights to the computer to be able to work with e-Tendering application

Login to the application with your credentials and follow the instructions given in the
document “User Manual for Vendors- Bidding Process® which is available in the “For

Partners” section of Mahatender Portal.

As per Circular no. CA/FRG/17 dtd. 17.03.2025, all the tenderers shall have to pay the
tender fee with GST through online system on Government of Maharashtra Mahatender
portal.

Pay EMD and other charges, where applicable, as per the instructions given in the

Tender Notice and/or Tender Document.

Upload the administrative & technical bid documents. System will prompt for digital

signature certificate while uploading the document.

Ensure that documents are uploaded properly by downloading them after uploading.

Submitting the commercial bid by filling in the values on the screen. All the inputs

given on this screen need to be digitally signed.

The administrative, technical and commercial bids can be submitted only online on or

before the due date and due time mentioned for submission of bids.

The bids can be modified till the end date and time for bid submission. However, if a

new version of a document is to be uploaded, please ensure to delete the old version.

Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids

26




listing screen is “Bid submitted”.

12 |Vendors should ensure to submit their bids well in advance before the due date and
due time. Vendors trying to submit the bid at last moment just before due date and
due time and failing to do so due to system problems at their end, internet problems,
User Id locking problems etc. shall note that no complaints in this regard will be

entertained.

13 |It is the responsibility of the vendors to maintain their computers, which are used for
submitting their bids, free of viruses, all types of malware etc. by installing appropriate
anti-virus software and regularly updating the same with virus free signatures etc.

Vendors should scan all the documents before uploading the same.

14 |The administrative, technical and commercial evaluation documents will be available

for all the participating vendors after completion of the evaluation.

15 |Additional information can be availed by referring to FAQs in the e-Procurement

section of Mahatender portal.

16 |For any help, in the e-Tendering process, can be availed by dialing help-desk number

022-24811275/76 (BMC IT Cell) from 10.30AM to 6.00PM on all working days of BMC.

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) Tele Support-
Working hours

10.00 AM to 6.00 PM (Monday to Friday)

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:

In order to participate in the tender process , the registered vendors need to follow the
steps given in the section “ Guidelines for hassle free Bid submission” and “Bidders Manual
Kit - Open Source Software Link” available on Mahatender portal

For registration, enrolment for digital signature certificate & user manual, please
refer to respective links provided in e-tendering tab. The vendors can get digital
signature from anyone of the Certifying Authorities (CA“s) licensed by the Controller of
Certifying Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS,
Customs, MTNL, GNFC and e-Mudhra.

27




(This page is intentionally kept blank)

28




SECTION 6
INSTRUCTIONS TO
APPLICANTS
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INSTRUCTIONS TO APPLICANTS

A) Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT
experienced and capable Applicants for the Bid Stage.
B) Eligibility of Applicants

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on “Item rate”
basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers which
are repute, multidisciplinary engineering organizations i.e. eminent firm, Proprietary/
Partnership Firms/ Private Limited Companies/ Public Limited Companies/ Companies who

are vendors registered with the Brihanmumbai Municipal Corporation, (BMC}in-Class“B”-as

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the

conditions of eligibility criteria under Section 2 ( 1.1 to 1.3).

D. Equipment Capabilities as required for this work:

a) Regular and Routine works:

in—Packet B-—However, this eendition in no way shall dilute the respective condition in
Registration Rules of BMC.

b} New-and Original Works:(NOT APPLICABLE)




E. Technical Personal : (Not Applicable)
For fixing requirement of Technical staff as required for this work shall be as

follows:-
Cost of work |Requirement of Technical Staff Minimum Designation
(Rs. In Qualification Number Experien
Crores) ce (year)
16-te-20 i{Preject Manager- 1 10 -Prineipal Technieal
applicable} | correspending-
Engineering 1 S Representative
and
i) Grad 2 5
Enoi Proiect Pl o
—eor billing
5 010 i} Grad Eni 1 5 Principal Technical
ot ) Grad Eni 2 2 R .
lieable) 2 5 Proiect/Site Ene
Diol Enei Enci
More than i) Graduate Engineer 1 S Principal Technical
1.5to 5 Representative
ii) Graduate Engineer Project/Site Engineer
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or 1 2

Diploma Engineer

1 S Billing Engineer
Up tol.5 1. Graduate Engineer 1 2 Principal Technical
or Representative
2. Diploma Engineer 1 5 Project / Site Engineer

/ Billing Engineer

Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following

rate.
Sr. No. | Qualification Experience | Rate of recovery
1 Project Manager with degree 10 Rs.30,000/- p.m.
2 Graduate Engineer 5 Rs.25,000/- p.m.
3 Graduate Engineer 2 Rs.15,000/- p.m.
4 Project / Site Engineer / Billing 5 Rs.15,000/- p.m.
Engineer

F. TIME PERIOD OF THE PROJECT :

Entire project should be completed and delivered within 9 (Nine) months (IM) of
time from the date of award of purchase order. The time allowed for carrying out the work
(including monsoon) as entered in the Tender shall be strictly observed by the Contractor.
The work shall throughout the stipulated period of the Contract be proceeded with all due
diligence as time being deemed to be the essence of the contract on the part of the
Contractor. On failing to do so, the Contractor shall pay as compensation an amount which
shall be governed as per Clause - 84 of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below:
1/ ef the work ]'H _ 1/ ef the @-].H;]e,
14‘ ef the work ]'H _ 14‘ ef tbe t_]’me,
Full of the work in . Full of the time

Full work shall be completed in 9 (Nine) months (IM).




G. Contract Execution

All required documents for execution of the contract shall be submitted within
30 days from the date of issue of letter of acceptance. If the documents are not submitted
within the stipulated time a penalty of Rs 5000/- per day will be applicable to the
contractor. All contract documents need to be duly affixed with stamp duty properly signed
along with evidence/proof of payment of security/contract deposit within 30 days from the
date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from
the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be
considered as cancelled and legal steps be taken against the contractor for recovery of the
amounts.

I. The amount of Security Deposit retained by the BMC shall be released after expiry of
period up to which the contractor has agreed to maintain the work in good order is over. In
the event of the contractor failing or neglecting to complete the rectification work within the
period up to which the contractor has agreed to maintain the work in good order, the
amount of security deposit retained by BMC shall be adjusted to-wards the excess cost
incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall
have rendered himself liable to pay compensation amounting to the whole of this security
deposit whether paid in one sum or deducted by installments or in the case of abandonment
of the work owning to serious illness or death of the contractor or any other cause, the
Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the
following process, as he may deem best suited to the interest of BMC -

(a) To rescind the contract (for which recession notice in writing to the contractor under the
head of Executive Engineer shall be conclusive evidence) and in that case, the security
deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor
with the cost of the work, expenditure incurred on tools and plant, and charges on
additional supervisory staff including the cost of work-charged establishment employed for
getting the unexecuted part of the work completed and crediting him with the value of the
work done departmentally in all respects in the same manner and at the same rates as if it
had been carried out by the contractor under the terms of his contract.

The certificate of the Executive Engineer as to the costs and other allied expenses so
incurred and as to the value of the work so done departmentally shall be final and
conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as
shall be un-executed out of his hands, and to give it to another contractor to complete, in
which case all expenses incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged establishment and the cost of
the work executed by the new contract agency will be debited to the contractor and the
value of the work done or executed through the new contractor shall be credited to the
contractor in all respects and in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the Executive
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Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in
getting the un-executed work done by the new contractor and as to the value of the work so
done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefor actually performed by him
under this contract unless and until the Executive Engineer shall have certified in writing
the performance of such work and the amount payable to him in respect thereof and he
shall only be entitled to be paid the amount so certified. In the event of either of the courses
referred to in Clause (b) or (c) being adopted and the cost of the work executed
departmentally or through a new contractor and other allied expenses exceeding the value of
such work credited to the contractors amount of excess shall be deducted from any money
due to the contractor, by BMC under the contract or otherwise, howsoever, or from his
security deposit or the sale proceeds thereof provided, however, the contractor shall have no
claim against BMC even if the certified value of the work done departmentally or through a
new contractor exceeds the certified cost of such work and allied expenses, provided always
that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the
Executive Engineer, the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchase or procured any materials or entered in
to any engagements or made any advance on account of or with a view to the execution of
the work or the performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if
contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite,
reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given
promised or offered by the contractor or any of his servants or agents through any public
officer, or person in the employ of BMC/Govt. in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract the Engineer In-charge may thereupon, by notice in writing
rescind the contract and the Security Deposit of the Contractor shall thereupon stand
forfeited and be absolutely at the disposal of BMC and the same consequences shall ensure
as if the contract had been rescinded under above clause J hereof, and in addition the
contractor shall not be entitled to recover or be paid for any work therefore actually
performed under the contract.
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Submission of Tenders

PACKET - A
The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned copies of
Documents uploaded online in packet ‘A’

a) Valid BMC Registration Certificate (Not applicable since this tender is for pure supply
items.)

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 8 lakhs as governed

by Registration Rules in force for respective Class of Contractor M&E works.

c) A document in support of Registration under Maharashtra GST Act 2017. GST
Registration Certificate in Maharashtra. Those not registered in Maharashtra shall submit
an undertaking to the effect that if they are successful tenderer, they shall submit GST
Registration Certificate in Maharashtra within 15 days of issue of work order, failing which
payment for the work executed will not be released.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be. However, in case
of Public Limited companies, Semi Government Undertakings, Government Undertakings,
no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant
(Treasury) / C.A.(WSSD) of BMC.

f) No litigation history undertaking as per Proforma-VII.

The bidders shall categorically provide their valid Email-ID in packet ‘A’.

NOTE:

[] If the tenderer(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited.

[] If it is found that the tenderer has not submitted required documents in Packet “A”
then, the shortfalls will be communicated to the tenderer through e-mail only and
compliance required to be made within a time period of three working days otherwise
they will be treated as non-responsive.
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PACKET - B
The Packet B’ shall contain scanned certified copies of the following documents —

a) The list of similar type of works as stated in eligibility criteria successfully completed
during the last 7 years in prescribed proforma, in the role of prime contractor. Information
furnished in the prescribed proforma (Proforma — I) shall be supported by the certificate
duly self-attested. Documents stating that it has successfully completed during the last 7
years at least one contract of similar works as stated in eligibility criteria.

b) Annual financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly
audited balance sheet and profit and loss account for the preceding three financial years
preceding the Financial Year in which bids are invited.(Proforma II)

s&b&&tted—aleng—w%h—th&b&d—m—?&eket—B—HeweveFthls eeneht&en in no way shall d11ute the

respective conditions in Registration Rules of BMC.
Note:

111) Spec1a1 Works JPhe—eefweH&ed—Gh—EHg—sh&H—eﬁhst—ﬂ&e—eq&}pmeﬁ%s—m—ﬂ&e—teﬂdeF

iv) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work
orders & attested copies of percentage of works completed or part thereof.

) s b | available Bid C .

vi) Details of at least similar work as per Proforma III, along with copies of work orders &
attested copies of works completed duly filled, signed and stamped on letterhead.
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vii) Details of Personnel as per Proforma IV duly filled, signed and stamped on letterhead.

viii) Details of Litigation history as per Proforma-VII duly filled, signed and stamped on
letterhead.

ix) Duly filled, signed & stamped Annexure-A on letterhead

x) The undertakings of Rs.500/- stamp paper as per the proforma annexed in Annexure -B
(Pre Integrity PACT), Annexure- C (Declaration cum Indemnity Bond), Annexure -E
(Affidavit for Best price), Annexure- F (Irrevocable Undertaking)

Note: Bidders shall submit the undertaking for equipment capability-and other

undertakings as such on a single Rs.500/- stamp paper.

5. Quality management plan.
6. Work plan includes all the activities in the Scope of Work.

xiii) Grievance Redressal Mechanism as per Annexure- G

xiv) Documents related to technical and financial capacity with respect to Eligibility
criteria as stipulated in the tender (Non-curable).

xv) Copy of Manufacturer's authorization certificate as per attached format in draft
tender for authorized representative (dealer/distributor/contractor/firm) who is
tenderer (Non-curable).

xvi) Site visit lertaki A H
xvii) Technical Data sheet (Annexure-I) duly signed & stamped by OEM
xviii) Technical Deviation Schedule, if applicable

xix) Duly filled, signed & stamped Form of Tender

xx) Digitally signed this Tender document copy
xxi) Environmental Management Plan

ii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948,

if the tenderer has more than 10 employees /persons on his establishment (in case of

production by use of energy) and 20 employees/persons on his establishment (in case of
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production without use of energy) to BMC as and when demanded. In case of less
employees/persons mentioned above then the successful bidder has to submit an
undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of
30.03.2013.

iii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act
1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as
and when demanded. In case if the successful bidder has less employees/persons
mentioned above then the successful bidder has to submit an undertaking to that effect on
Rs. 200 stamp paper as per circular u/no. CA/FRD/I1/44 of 04.01.2013.

Note:

O If it is found that the tenderer has not submitted required curable documents in
Packet “B” then, the shortfalls will be communicated to the tenderer through e-mail
only and compliance re-quired to be made within a time period of three working days
otherwise they will be treated as non-responsive.

Packet- C

a. For Percentage Rate Tenders

b) For Item Rate Tenders

Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values on the
screen. Tenderer shall submit the price bid in Packet 'C' (Financial Cover) by filling the
values in BOQ.xls file uploaded on https://mahatenders.gov.in under this tender bid
number.

For both Percentage Rate and Item Rate Tenders, the tenderer shall quote inclusive of
all taxes other than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the
time of bid submission.

GST as applicable shall be paid separately on submission of bills/invoice.

All the inputs given on this screen needs to be digitally signed.
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BID SECURITY OR EMD
O The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount
specified in the Bid Data Sheet. This bid security shall be in favor of the authority
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.

[ A tenderer shall pay entire amount of EMD through payment gateways of GoM on
URL http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD
along with the bid submission in packet ‘A’. Any bid not accompanied by an acceptable

Bid Security shall be rejected by the Employer as non-responsive.

[1 Any bid not accompanied by an acceptable Bid Security and not secured as
indicat-ed in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.
[1 The Bid Security of the successful Bidder will be discharged when the Bidder has

signed the Agreement and furnished the required Security Deposits.

¢ Refund of EMD
a) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online

will be refunded automatically.

b) The Bid security of successful bidder will be discharged when the bidder has signed
the agreement and /or furnish the required Security Deposits as elaborated in Standard

Bid Document.

e Forfeiture of EMD
00 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part
of the bid during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
i. sign the Agreement; and/or

ii. Furnish the required Security Deposits.

c) In case of non workable rate analysis and misleading information submitted by the
bidder, EMD shall be forfeited and bid will be rejected.

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to
Registration and Monitoring Cell. Such non-submission of documents will be considered as
Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be
viewed seriously and disciplinary action against the defaulters such as banning/de-
registration, etc. shall be taken by the registration cell with due approval of the concered
AMC.
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2. If non-responsive; If the bidder is found non-responsive after scrutiny of packet ‘A’/B’,
in such circumstances, the bidder will be made non-responsive and financial packet ‘C’ of
non-responsive bidder will not be opened. However there will not be any forfeiture of EMD.

Note:

i) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. GST Certificate

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

Shortfalls: Maximum 5 shortfalls of curable defects shall be allowed and in case, curable
defects are not compiled by bidder within given time period, the bidder shall be treated as
Non-Responsive & such cases will be informed to Registration and Monitoring Cell Such
non-submission of documents will be considered as Intentional Avoidance' and if three or
more cases in 12 months are reported, shall be viewed seriously and disciplinary action
against the defaulters such as banning/de registration, etc. shall be taken by Registration
Cell with due approval of the concerned AMC.( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria
as stipulated in the tender.

c. Wrong calculation of Bid Capacity (Not Applicable).

d. No proper submission of experience certificates and other documents, etc.

BID VALIDITY [0 Bids shall remain valid for a period of not less than one eighty (180)
days after the deadline date for bid submission specified in Bid Data Sheet. A bid valid
for a shorter period shall be rejected by the Employer as non-responsive.

[0 In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will
not be required or permitted to modify his bid, but will be required to extend the validity of
his bid security for a period of the extension.
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DEFECT LIABILITY PERIOD

[1 The Contractor is expected to carry out the eenstraetion work in Workmen like manner so
as to meet the requirement and specification for the project. It is expected that the
Workmanship and materials will be reasonably fit for the purpose for which they are
required.

O Defects or defective work is where standard and quality of workmanship and materials as
specified in the contract is deficient. Defect is defined as a failure of the completed project to
satisfy the express or implied quality or quantity obligations of the eenstruetien contract.
Defective eenstraetion works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with
any implied terms and COl’ldlthI’lS as to 1ts quahty, Workmanshlp, durablhty, aesthetic,

[l The Engineering In charge / Project Officer shall issue the practical completion certificate
for the project. During the Defect Liability Period which commences on completion of the
work, the Engineering In charge shall inform or the contractor is expected to be informed of
any defective works by the Employer’s representative of the defects and make good at
contractor’s cost with an intention of giving opportunity to the contractor of making good
the defects appeared during that period. It is the contractor’s obligation under the contract
to rectify the defects that appear during Defect Liability Period and the contractor shall
within a reasonable time after receipt of such instructions comply with the same at his own
cost. The Engineering In charge/Project Officer shall issue a certificate to that effect and
completion of making good defects shall be deemed for all the purpose of this contract to
have taken place on the day named in such defect liability certificate.

O If defective work or workmanship or design have been knowingly covered-up or conceived
so as to constitute fraud, commencement of the Defect Liability Period may be delayed. The
decided period may be delayed until discover actually occurs on at least the defect could
have been discovered with reasonable diligence, whichever is earlier.

[ The DLP for this work shall be 3 years.

O Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected. Every time notice of
Defect/Defects is given, the Contractor shall correct the notified Defect/Defects within the
duration of time specified by the Engineer’s notice. The Engineer may issue notice to the
Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection, or
brought to his notice. The Contractor shall remove the defects and deficiencies within the
period specified in the notice and submit to the Engineer a compliance report.

O It is the Completion Stage when the contractor has completed all of the works and fixed
all of the defects that were on the list of issue by Engineer-in-charge. When this happens,
the engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of
Completion’, the Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate
statement’ as an acknowledgment to the engineer not later than 14 days after the
‘Certificate of Completion’ has been issued. During the ‘Defect Liability Period’, the
contractor has to obey all written instructions from the engineer to carryout repairs and fix
any defects which appear in the Permanent Works. If the contractor does not ,due to his
own faults finish the repair works or fix the defects by the end of ‘Defect Liability Period’, the
‘Defect Liability Period’ will continue until all works instructed by engineer is done.
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SECURITY DEPOSIT AND PERFORMANCE GUARANTEE
A. Security Deposit
The security deposit shall mean and comprise of

I) Contract Deposit and
II) RetentionMoney-

I) Contract Deposit — The successful tender, here after referred to as the contractor shall
pay an amount equal to two (2) percent of the contract sum shall be paid within thirty days
from the date of issue of letter of acceptance.

The successful tender, here after referred to as the contractor shall pay an amount equal
to two (2) percent of the contract sum shall be paid within thirty days from the date of issue
of letter of acceptance. The said contract deposit shall be paid in the form of Demand

Draft (D.D.) only




D. Refund of Security Deposit
I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP
(in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3
years DLP) subject to no recoveries are pending against the said work, provided that the
Engineer is satisfied that there is no demand outstanding against the Contractor. No claim
shall be made against the Balance Contract Deposit after the issue of Defects Liability
Certificate.

II. Refund of Retention Money (Not Applicable)

One h 0/, »,
©

ONLY)




e Summary of time of Refund of deposit is tabulated as follows:

a. Time of Refund for works having 5 years DLP

Deposits refunded After 3 yrs of DLP| After Completion-of
DLP
after completion

ASD+50%of RM CD +50%of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after After Completion of DLP
completion
ASD+50% of RM CD +50%of RM+PG

D Legal + Stationary Charges: (As per applicable circular)

Successful tender shall pay the Legal Charges +Stationary charges as per modified
Circular no 26206 dated 31.08.2023 of legal dept (effective from 01.04.2023 to 31.03.2024).
additionall8 % GST will be applicable.
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SZ' Contract Value in Rs. Legal Charges in Rs.
1 Upto to Rs. 50,000/ - Nil
From 50,001 /- to 0.10% of contract cost, round to the next 100 + 18 %
2 ! GST( minimum 1000/- & maximum 10000/- + 18 %
1,00,00,000/-
GST)
) contract value Uptol,00,00,000/- Rs. 10000/- plus
3 fgoé?) é’é)g’(())é)/’?()l/ to 0.05% of contract cost above 1,00,00,001/- round to
T the next 100 + 18 % GST
) contract value Upto10,00,00,000/- Rs. 55000/- plus
4 irzr;loig,O0,00,00l/ 0.01% of contract cost above 10,00,00,00/- round to
the next 100 + 18 % GST

The tenderers are requested to note that stationary charges as given in the table above
will be recovered from the successful tenderer for supply of requisite prescribed forms for
preparing certificate bills in respect of the work.

E. Stamp Duty: - It shall be incumbent on the successful tenderer to pay stamp duty .

i As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp
duty is payable for “works contract” that is to say, a contract for works and labour or
services involving transfer of property in goods (whether as goods or in some other form) in
its execution and includes a sub-contract, as under :

(a) | Upto Rs. 5 lakhs Rs. 500/ -

(b) | Above Rs. 5 lakhs upto Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above
Rs. 5 lakhs
Max. Rupees 25 lakhs

(b) | Above Rs. 10 lakhs Rs. 500 + 0.3 % on the amount above
Rs. 5 lakhs

Max. Rupees 25 lakhs

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days
from the date of issue of Work Order and the same should be adjudicated for payment of
Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for
the documents executed in Mumbai City & Mumbai Suburban District be recovered from the
concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by
two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai”
within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the
successful tenderer.

F. Stamp duty on Bank
of 0-5% wi

Guarantee

: As—per-article 54-read-with-40{b}-of stamp-dutyaet;

IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded will be considered as baseless and not accepted
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for qualification criteria. All the documents shall be uploaded with proper pagination. The
page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc.
The Bidder shall be fully responsible for the correctness of the information uploaded by him.

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open
Source Software Link. The detail guidelines for creation and submission of bid are available
in the referred document.

Any queries or request for additional information concerning this TENDER shall be
submitted by e-mail to at the address of eemnepippc.he@mcgm.gov.in of the office of
Dy.H.E.(PPC). The subject shall clearly bear the Tender identification/ title: "Queries/
Request for Additional Information. Any changes in mail ID will be intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of packet C on same BID- Document
number for re- quotmg 8 -

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the
successful bidder will be decided by lottery system by H.E.

Note : As per Circular no. CA/FRG/17 dtd. 17.03.2025, all the tenderers shall have to
pay the tender fee with GST through online system on Government of Maharashtra
Mahatender portal.

Sr. No. Estimated Value in Rs. Tender |
(Valid from |

31.0:

' 1 |Upto Rs.3,00,000/- 'Rs.363 + 18%
' 2 [Rs.3,00,001/- to Rs.5,00,000/- 'Rs.726 + 18%
' 3 |Rs.5,00,001/- to Rs.10,00,000/- 'Rs.1,452 + 1€
' 4 |Rs.10,00,001/- to Rs.25,00,000/- 'Rs.3,630 + 1€
' 5 |Rs.25,00,001/- to Rs.50,00,000/- 'Rs.7,260 + 1€
' 6 |Rs.50,00,001/- to Rs.1,00,00,000/- Rs.14,520 + 1
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SECTION 7
SCOPE OF WORK

(Detailed Scope of work is mentioned in Section 10 Specifications)
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SECTION 8
BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

Sub:-  Supply of Genuine consumable spares for M/s.KBL Make, BHQ 50 type
vertical turbine pumps at stage LII & III installed at Pise Pumping
Station.

BILL OF QUANTITIES
Sr Item Qty. | Unit Total Amount
No. (Nos | Base (without GST)
) Rate in INR
in INR

1 | Rubber Brg I, II&III(Transmission) 32

2 | Thordon Brg Pump Bowl St-I & II 3

3 | Stotor Bowl Thordon brg St-III 1

4 | Thordon Brg Bell mouth St-I & II 3

S | Brg Thordon Bell mouth 1

6 [ Sealing Ring St-III 1

7 | Shaft Sleeve DE KBL BHQSO0 st-1,IT & III 4

8 | Int. Shaft Sleeve KBL BHQS50 st-1,II & III 32

9 | Impeller Shaft Sleeve KBLBHQS0 St-I & II 3

10 [ Impeller shaft sleeve St bowl St-III 1

11 | Shaft sleeve pump bottom KBL BHQS50 4

St-1IT &lII

12 | Impeller Wear Ring KBL BHQS0SWL 4

13 | Casing Wear Ring KBL BHQS0 SWL 4

14 | Impeller 3

For modified Bowl assembly Unit
(Yr2023)

15 | Bowl Bearing (3540101) 1

16 | Bowl Bearing (3540201) 1

17 | Bottom Bearing bush (3530101) 1

18 | Impeller shaft sleeve 2

19 | Shaft sleeve pump bottom 1

(GST @.......... %)
Total

Note :1. Tenderer shall submit the price bid in packet 'C' by filling data in 'Financial'
Packet during the submission of the bid. The tenderer shall quote inclusive of all taxes

other than GST (Excluding GST), Levies, Duties, Cess etc as applicable at the time of bid

submission. GST as applicable shall be paid separately on submission of bills/invoice.
2. Buyback/ rebate cost will not be considered to determine lowest bidder.
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SECTION-09.
GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract

A. General
1. Definitions
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined
terms.
The “Contract” shall mean the tender and acceptance thereof and the formal agreement if
any, executed between the Contractor, Commissioner and the Corporation together with the
documents referred to therein including these conditions and appendices and any special
conditions, the specifications, designs, drawings, price schedules, bills of quantities and
schedule of rates. All these documents taken together shall be deemed to form one Contract
and shall be complementary to one another.
The Contract Data defines the documents and other information which comprise the
Contract.
The “Contractor” shall mean the individual or firm or company whether incorporated or not,
whose tender has been accepted by the employer and the legal successor of the individual
or firm or company, but not (except with the consent of the Employer) any assignee of such
person.
The Bidder is a person or corporate body who has desired to submit Bid to carry out the
Works, including routine maintenance till the tender process is concluded.
The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.
The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies subject to such addition thereto or deduction there-from as may be made
under the provisions hereinafter contained.
Note : The contract sum shall include the following —
* In the case of percentage rate contracts the estimated value of works as mentioned in the
tender adjusted by the Contractor’s percentage.
¢ In the case of item rate contracts, the cost of the work arrived at after finalisation of the
quantities shown in schedule of items / quantities by the item rates quoted by the
tenderers for various items and summation of the extended cost of each item.
* In case of lumpsum contract, the sum for which tender is accepted.
* Special discount / rebate / trade discount offered by the tenderer if any and accepted by
the Corporation.
» Additions or deletions that are accepted after opening of the tenders.
The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of

acceptance.
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A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature
provided by the Engineer to the Contractor under the Contract and all drawings,
calculations, samples, patterns, models, operation & maintenance manual and other
technical information of like nature submitted by the Contractor and approved by the
Engineer.

The Authority shall mean BRIHANMUMBAI MUNICIPAL CORPORATION (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his
successors and shall also include all “Additional Municipal Commissioners, Director
(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the
powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the
Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works
and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng /
Ch.Eng. and shall mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr.
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/
Mechanical section/ Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer
/ the Special Engineer, appointed for the time being or any other officer or officers of the
Municipal Corporation who may be authorized by the commissioner to carry out the
functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special
Engineer or any other competent person appointed by the employer and notified in writing
to the Contractor to act in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for
the execution and completions of the Works and the remedying of any defects therein, but
does not include plant material or other things intended to form or forming part of the
Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.
The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the construction works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer by issuing an

extension of time.
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Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five
years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically
mentioned in the special conditions of the tender, on, under in or through which the
permanent works or temporary works are to be executed and any other lands and places
provided by the Municipal Corporation for working space or any other purpose as may be
specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification
thereof or addition or deduction thereto as may from time to time be furnished or approved
in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with
any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the construction work and/or routine maintenance in the
Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor
to construct, install, maintain, and turn over to the Employer. Routine maintenance is
defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings
in respect of any claim, dispute or difference shall be instituted in a competent court in the

City of Mumbai only.
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2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined.
The Engineer will provide instructions clarifying queries about these Conditions of Contract.
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to
any Section of the Works (other than references to the Completion Date and Intended
Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents:
(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's
Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of
Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other
document listed in the Contract Data.

3 . Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if
the Engineer is required under the rules and regulations and orders of the Employer to
obtain prior approval of some other authorities for specific actions, he will so obtain the
approval, before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer
shall be sent on the address or contact details given by the Contractor of Bid. The address
and contact details for communication with the Employer/ Engineer shall be as per the
details given in Contract Data. Communications between parties that are referred to in the
conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means
shall be effective on confirmation of the transmission. The Notice sent by Registered post or
Speed post shall be effective on delivery or at the expiry of the normal delivery period as

undertaken by the postal service.
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6. Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be allowed.
Subletting, where otherwise provided by the contract shall not be more than 25% of the
contract price.
6.2 The Contractor shall not be required to obtain any consent from the Employer for:
a. the sub-contracting of any part of the Works for which the Subcontractor is named in the
Contract;
b. the provision for labour, or labour component.
c. the purchase of Materials which are in accordance with the standards specified in the
Contract.
6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub
contracting any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the
Contract, the Employer will consider the following before according approval:
a. The Contractor shall not sub-contract the whole of the Works.
b. The permitted subletting of work by the Contractor shall not establish any contractual
relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor
of any responsibility under the Contract.
6.4 The Engineer should satisfy himself before recommending to the Employer whether
a. the circumstances warrant such sub-contracting; and
b. the sub-Contractor so proposed for the Work possesses the experience, qualifications
and equipment necessary for the job proposed to be entrusted to him.
7. Other Contractors
7.1 The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
and services for them as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such modification.
7.2 The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic
including movement of vehicles and equipment of other Contractors till the completion of
the Works.
8. Personnel
8.1 The Contractor shall employ for the construction work and routine maintenance the
key personnel including technical personnel named in the Contract Data or other personnel

approved by the Engineer. The Engineer will approve any proposed replacement of technical
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personnel only if their relevant qualifications and abilities are substantially equal to those of
the personnel stated in the Contract Data.

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in
their respective trades or occupations. The Engineer shall have authority to remove, or
cause to be removed, any person employed on the site or works, who carries out duties
incompetently or negligently and persists in any conduct which is prejudicial to safety,
health or the protection of the environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in
the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the BMC /State Government and has either not completed two
years after the date of retirement or has not obtained BMC/State Government’s permission
to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s
employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s
design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance (Not Applicable)




13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the
tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance
with the Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e., by
manual means with medium input of machinery required to ensure the quality of works as
per specifications. The Contractor shall deploy the equipment and machinery as required in
the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off
the Site and to avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his methods of
operation. During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and rules made
there under, regulations, notifications and byelaws of the State or Central Government, or
local authorities and any other law, bye-law, regulations that may be passed or notification
that may be issued in future by the State or Central Government or the local authority.

Salient features of some of the major laws that are applicable are given below:
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00 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. ‘Pollution’ means such contamination of water or such alteration
of the physical, chemical or biological properties of water or such discharge of any sewage
or trade effluent or of any other liquid, gaseous or solid substance into water (whether
directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful
or injurious to public health or safety, or to domestic, commercial, industrial, agricultural
or other legitimate uses, or to the life and health of animals or plants or of aquatic
organisms.

[l The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,
control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere
of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise)
present in the atmosphere in such concentration as may be or tend to be injurious to
human beings or other living creatures or plants or property or environment.

0 The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the prevention of
hazards to human beings, other living creatures, plants and property. ‘Environment’
includes water, air and land and the inter-relationship which exists among and between
water, air and land, and human beings, other living creatures, plants, micro-organism and
property.

00 The Public Liability Insurance Act, 1991, This provides for public liability insurance for
the purpose of providing immediate relief to the persons affected by accident occurring
while handling hazardous substances and for matters connected herewith or incidental
thereto. Hazardous substance means any substance or preparation which is defined as
hazardous substance under the Environment (Protection) Act 1986, and exceeding such

quantity as may be specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion Date
16.1 The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works and Routine Maintenance, if specified in the tender, in accordance with
the Programme submitted by the Contractor, as updated with the approval of the Engineer,

and complete them by the Intended Completion Date.

17. Approval by the Engineer
17.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the

Specifications and Drawings.
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17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and
safety of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or

permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall
comply with all applicable safety requirements and take care of safety of all persons entitled
to be on the site and the works. He shall use reasonable efforts to keep the site and the
works, both during construction and maintenance, clear of unnecessary obstruction so as
to avoid danger to the persons and the users.

[1 Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

[l Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

[1 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any
kind. Power warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

[1 The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing working in the manhole.

18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

II. Review safety programs developed by each of the trade firms, prepare and submit a
comprehensive safety program.

III. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate re coupment of the equipment
when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.
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v. The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.
vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment,

in the work places where the number of contract labour employed is 150 or more.

19. Discoveries
19.1 Anything of historical or other interest or of significant value unexpectedly discovered
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer

of such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor
7 days in advance of construction programme. At the start of the work, the Employer shall
handover the possession of atleast 75% of the site free of all encumbrances, the remaining

25 % of the possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to the
Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer

or authorized by the Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the
Site and/or accounts and records of the Contractor and its subcontractors relating to the
performance of the Contract, and to have such accounts and records audited by auditors
appointed, if so required. The Contractor’s attention is invited to Clause of Fraud and
Corruption’, which provides, inter alia, that acts intended to materially impede the exercise
of the inspection and audit rights provided for under the Clause & constitute a obstructive

practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:
The Engineer shall have the power and authority from time to time and at all times to make
and issue such further drawings and to give such further instructions and directions as

may appear to him necessary or proper for the guidance of the contractor and the good and
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sufficient execution of the works according to terms of the specifications and Contractor
shall receive, execute, obey and be bound by the same, according to the true intent and
meaning thereof, as fully and effectually as though the same had accompanied or had been
mentioned or referred to in the specification, and the Engineer may also alter or vary the
levels or position of nature of works contemplated by the specifications, or may order any of
the works contemplated thereby to be omitted, with or without the substitution of any other
works in lieu thereof, or may order any work or any portion of work executed or partially
executed, to be removed, changed or altered, added if needful, may order that other works
shall be substituted instead thereof and difference of expense occasioned by any such
diminution or alteration so ordered and directed shall be added to or deducted from the
amount of this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the
Engineer and in the event of any deviation being ordered which in the opinion of the
Contractor changes the original nature of Contract he shall nevertheless carry it out and
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved
in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in
additional cost over the contract price being ordered, be extended or reduced reasonably by

the Engineer. The Engineer’s decision in this case shall be final.

B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme, including Environment Management Plan showing the
general methods, arrangements, order, and timing for all the activities in the Works, along
with monthly cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine
Maintenance Work, showing the general methods, arrangements, order and timing for all
the activities involved in the Routine Maintenance will also be submitted by the Contractor
to the Engineer for approval if specified in the tender. The programme for Routine
Maintenance will be submitted in each year for the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/ equipments being
placed in field laboratory and the location of field laboratory along with the Programme. The
Engineer shall cause these details to be verified at each appropriate stage of the

programme.
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23.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time.

A revised Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of
the works before completion of the whole, the contractor shall fully and finally complete the
whole of the works comprised in the contract (with such modifications as may be directed
under conditions of this contract) by the date entered in the contract or extended date in
terms of the following clauses:

a) Extension attributable to BMC

(i) Extension Due To Modification: If any modifications have been ordered which in the
opinion of the Engineer have materially increased the magnitude of the work, then such
extension of the contracted date of completion may be granted as shall appear to the
Engineer to be reasonable in the circumstances, provided moreover that the Contractor
shall be responsible for requesting such extension of the date as may be considered
necessary as soon as the cause thereof shall arise and in any case should not be less than
30 days before the expiry of the date fixed for completion of the works.

(i) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to
hand over the Contractor possession of the lands necessary for the execution of the works
or to give the necessary notice to commence the works or to provide the necessary drawings
or instructions or any other delay caused by the BMC due to any other cause whatsoever,
then such failure or delay shall in no way affect or vitiate the contract or alter the character
thereof or entitle the contractor to damages or compensation therefore, but in any such
case, the BMC may grant such extension(s) of the completion date as may be considered
reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in

design/drawings, specifications, quantities shall be needed to be justified with recorded
68




reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates
and draft tender.

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work
or part of the works specified in the contract documents shall be deemed to be the essence
of the contract and the works must be completed no later than the date(s) / the programme
for completion of work as specified in the contract. If the contractor fails to complete the
works within the time as specified in the contract for the reasons other than the reasons
specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be
completed by the contractor within reasonable short time thereafter, allow the contractor
for further extension of time as the Engineer may decide. On such extension the BMC will
be entitled without prejudice to any other right and remedy available on that behalf, to
recover the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract
agreement issued.

Further, competent authority while granting extension to the currency of contract under
Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of
the case. Also, the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written
approval of the DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for progress of the Works.
26.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to be
taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to be presesnt

All works under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Eng-in-charge and his
subordinates and the contractor shall at all times during the usual working hours, at all
other times, during the usual working hours and at all other times at which reasonable

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall
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have been given to the contractor, either himself be present to receive orders and
instruction or have responsible agent duly accredited in writing present for that purpose.
Order given to the contractors’ duly authorized agent shall be considered to have the same
force and effect as if they had been given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up The contractor shall give not less than
ten days’ notice in writing to the Eng-In-Charge or his subordinate in-charge of the work
before covering up or otherwise placing beyond the reach of measurement any work in order
that the same may be measured and correct dimension thereof taken before the same is so
covered up or placed beyond the reach of measurements and shall not cover up or place
beyond the reach of measurement any work without the consent in writing of the Eng-In-
Charge or his subordinate in-charge of the work, and if any work shall be covered up or
placed beyond the reach of measurement, without such notice having been given or consent
obtained the same shall be uncovered at the contractors expenses, and in default thereof no
payment or allowance shall be made for such work or for the materials with which the same

was executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

The contractor shall execute the whole and every part of the work the most substantial and
workman like manner and both has regards material and every other respect in strict
accordance with specifications. The contractor shall also confirm exactly, fully and faithfully
to the designs, drawings and instructions in writing relating to the work signed by the
Engineer In-charge and lodged in his office and to which the contractor shall be entitled to
have access for the purpose of inspection at such office, or on the site or work during office
hours. The contractor shall be entitled to receive three sets of contract drawings and
working drawings as well as one certified copy of the accepted tender along with the work

order free of cost.

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The
Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the
Contractor’s work and notify the Engineer and Contractor if any defects that are found.

29. Tests

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor

shall establish field laboratory at the location decided by Engineer. The field laboratory will
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have minimum of equipments as specified in the Contract Data. The contractor shall be
solely responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.
29.2 If the Engineer instructs the Contractor to carry out a test not specified in the
Specification/ Quality Assurance Handbook to check whether any work has a Defect and
the test shows that it does, the Contractor shall pay for the test and any samples. If there is
no defect, the test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of
testing samples of all materials proposed to be used in the works. Samples submitted either
to govern bulk supplies or required for testing before use shall be in suitable packages to
contain them and shall be provided free of charge by the contractor. The cost of testing
shall be borne by the contractor even if the result of the sample confirm or do not confirm
to the relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing shall
be borne by the contractor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost

within a week time of written order of the Engineer-in-charge.

30 Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and ends after three years. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

() The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall
remove the defects and deficiencies within the period specified in the notice and submit to

the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within
the time specified in the Engineer's notice, the Engineer will assess the cost of having the
Defect or deficiency corrected, and the Contractor shall pay this amount, on correction of

the Defect or deficiency by another agency.
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D. Cost Control
32 Variations (Not appilcable)

34 Cash Flow Forecasts (Not appilcable)

When the Programme is updated, the Contractor shall provide the Engineer with an
updated cash flow forecast.
35 Payment Certificates
The payment to the Contractor will be as follows for construction work:
(@) A bill shall be submitted by the Contractor monthly or before the date fixed by the
Engineer In-charge for all works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose of having the
same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within
10 days from the presentation of the bill. If the contractor does not submit the bill within
the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure
up the said work in the presence of the contractor or his duly authorized agent whose
counter signature to the measurement list shall be sufficient warrant, and Engineer In-
Charge may prepare a bill from such list which shall be binding on the contractor in all
respects.
(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days
and certify the amount to be paid to the Contractor.
() The value of work executed shall be determined, based on measurements by the
Engineer.
(d) The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.
() The wvalue of work executed shall also include the valuation of Variations and

Compensation Events.
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(f) The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.
(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates specified in
tender.

36. Payments

36.1 Payments shall be adjusted for deductions for advance payments, retention, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under
the law. The Employer shall pay the Contractor the amounts certified by the Engineer
within 15 days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these
conditions, shall be considered as a reasonable compensation to be applied to the use of

BMC without reference to the actual loss or damage sustained and whether any damage

has or has not been sustained.

other—wayvary—or—effect the eontraet- The final bill shall be submitted by the Contractor

within one month of the date fixed for the completion of the work otherwise the Engineer In-

charge’s certificate of the measurements and of the total amount payable for the work shall
be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's
interests are adversely affected by the Contractor for not having given early warning or not

having cooperated with the Engineer.
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38. Tax

G.S.T and other state levies/ cess which are not subsumed under GST will be
applicable. The tenderer shall quote inclusive of all taxes applicable at the time of bid
submission. It is clearly understood that BMC will not bear any additional liability towards
payment of any Taxes & Duties.

Wherever the services to be provided by the Tenderers, falls under Reverse charge
Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes/Duties/Cess
other than GST, if any.

Rates accepted by BMC shall hold good till completion of work and no additional
individual claim shall be admissible on account of fluctuations in market rates; increase in
taxes/any other levies/tolls etc. except that payment/recovery for overall market situation
shall be made as per Price Variation ans if there is any subsequent change (after
submission of bid) in rate of GST applicable on the work/ services to be executed as per
tender, i.e. any increase will be reimbursed by BMC whereas any reduction in the rate of
GST shall be passed on to BMC as per the provisions of the GST Act .(As per circular
CA/Finance/Project/25 dated 12.07.2022)

“ Chapter XXI- Miscellaneous, section 171(1) of GST Act, 2017governs the “Anti
Profiteering Measures™ ( APM)As per the provision of this section,”Any reduction in rate of
tax on any supply of goods or services or the benefit of input tax credit shall be passed on
to the recipient by way of commensurate reduction in prices. ’Accordingly, the contractor
should pass on the complete benefit accruing to him on account of reduced tax rate or
additional input tax credit to BMC.Further, all the provisions of GST Act will be applicable
to the quotationer.

If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 1%
SGST or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash / City/ 20
dtd. 05.10.2018

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely
estimate the amount of losses due to delay in completion of works and the losses to the
public and the economy, therefore, both the parties have agreed that the Contractor shall
pay liquidated damages to the Employer and not by way of penalty, at the rate per week or
part thereof stated in the Contract Data for the period that the Completion Date is later
than the Intended Completion Date. Liquidated damages at the same rates shall be

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data.
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However, in case the Contractor achieves the next milestone, the amount of the liquidated
damages already withheld shall be restored to the Contractor by adjustment in the next
payment certificate. The Employer and the contractor have agreed that this is a reasonable
agreed amount of liquidated damage. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not affect the

Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions.
E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no.8(g) of Standard General Conditions of
Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a
certificate of completion of works. The Contractor shall continue to remain responsible for
its routine maintenance during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement alongwith the representatives of the contractor should be taken
recorded and signed by the Contractors. Contractors should submit the final bill within 1
month of physical completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the
final bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors.

No further claims should be made by the Contractor after submission of the final bill and
these shall be deemed to have been waived and extinguished. Payment of those items of the
bills in respect of which there is no dispute and of items in dispute, for quantities and rates
as approved by the Commissioner shall be made within a reasonable period as may be
necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so
desires, reconsider his position in respect of a disputed portion of the final bills and if he

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the
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contract. A percentage of the retention money, over and above the actual retention money
as indicated below shall be held back from payments till the finalization of final bill to be

submitted as per above and will be paid within 30 days of acceptance of the final bill.

Amount of Contract Minimum Payable Amount in final bill
Sr.No. Cost
1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more
2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is
more
3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is
more

The contractor have to submit the bill for the work carried out within 15 days from the date
of completion of the work to the respective executing department. If the contractor fails to
submit their bills to concerned executing department, penalty or action as shown below will
be taken for each delayed bill:-

After 15 days from the date of
completion/running bill upto certain date, upto Equal to 5% of bill amount

next 15 days i.e. upto 30 days

Next 15 days upto 45 days from the date of
Equal to 10% of bill amount
completion/running bill upto specified date

If not submitted within 45 days from the date of Bill will not be admitted for

completion/ R.A. bill payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the Contract Data, or they do not receive the Engineer's approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other party causes
a fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the
following;:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current

Programme and the stoppage has not been authorized by the Engineer;
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b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

d) the Contractor does not maintain a Security, which is required; e) the Contractor has
delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the
Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer
for a cause other than those listed above, the Engineer shall decide whether the breach is
fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.
46.5 If the Contract is terminated, the Contractor shall stop work immediately, make

the Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a certificate for value of the work done and
materials ordered less liquidated damages, if any, less advance payments received up to the
date of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered from the
security deposit, and performance security. If any amount is still left un-recovered it will be

a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and

the Contractor's costs of protecting and securing the Works and less advance payments
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received up to the date of the certificate, less other recoveries due in terms of the Contract,

and less taxes due to be deducted at source as per applicable law.

48. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed
to be the property of the Employer for use for completing balance construction work if the
Contract is terminated because of the Contractor's default, till the Works is completed after

which it will be transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of the Employer or the Contractor, the Engineer shall certify that the Contract
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before

receiving it and for any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the number of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central
Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of any
of the provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be

necessary to cause or observe, or for non-observance of the provisions stipulated in the
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notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor, the Engineer/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance guarantee. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the
start of the work, secondly mid-way in the execution of different stages of work as required
by Engineer In-charge and lastly after the completion of the work. No separate payment will
be made to the Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph of
the works or any part thereof or plant employed thereon, except those permitted under
above clause, shall be taken or permitted by the Contractor to be taken by any of his
employees or any employees of his sub-Contractors without the prior approval of the
Engineer in writing. No photographs/ Video photography shall be published or otherwise
circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of
1961), the rules made there under and the orders that may be issued from time to time
under the said Act and the said Rules and on his failure or neglect to do so, he shall be
subject to all liabilities and penalties provided by the said Act and said Rules.

54 Contract Document

The documents forming the contract are to be taken as mutually explanatory of one
another. Unless otherwise provided in the contract, the priority of the documents forming
the contract shall be, as follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:
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7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any
other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or
any Associate thereof, directly or through common third party/ parties, that puts either or
both of them in a position to have access to each other’s information about, or to influence
the Application of either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser
of the Authority in relation to the Project is engaged by the Applicant, its Member or any
Associate thereof, as the case may be, in any manner for matters related to or incidental to
the Project. For the avoidance of doubt, this disqualification shall not apply where such
adviser was engaged by the Applicant, its Member or Associate in the past but its
assignment expired or was terminated 6 (six) months prior to the date of issue of this
TENDER. Nor will this disqualification apply where such adviser is engaged after a period of

3(three) years from the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying
individually shall not be entitled to submit another application either individually. The
Applicant shall be responsible for all of the costs associated with the preparation of their
Applications and their participation in the Bid Process. The Authority will not be
responsible or in any way liable for such costs, regardless of the conduct or outcome of the
Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;
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c. accepted the risk of inadequacy, error or mistake in the information provided in the
tender or furnished by or on behalf of the Authority relating to any of the matters referred;
and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the
above or on account of any matter or thing arising out of or concerning or relating to the
TENDER or the Bidding Process, including any error or mistake therein or in any

information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to
accept or reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such acceptance,
rejection or annulment, and without assigning any reasons therefore. In the event that the
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to
submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the Application. In case
it is found during the evaluation or at any time before signing of the Agreement or after its
execution and during the period of subsistence thereof including the concession thereby
granted by “The Authority”, that one or more of the pre-qualification conditions have not
been met by the Applicant, or the Applicant has made material misrepresentation or has
given any materially incorrect or false information, the Applicant shall be disqualified
forthwith if not yet appointed as the Successful Bidder either by issue of the LOA (Letter of
Approval) or entering into of the Agreement, and if the Applicant has already been issued
the LOA or has entered into the Concession Agreement, as the case may be, the same shall,
notwithstanding anything to the contrary contained therein or in this TENDER, be liable to
be terminated, by a communication in writing by “The Authority” to the Applicant, without
the Authority being liable in any manner whatsoever to the Applicant and without prejudice
to any other right or remedy which the Authority may have under this TENDER, the
Bidding Documents, the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents
submitted by the Applicant in response to the TENDER. Any such verification or lack of
such verification by the Authority shall not relieve the Applicant of its obligations or

liabilities hereunder nor will it affect any rights of the Authority there under.
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59 The bid shall be rejected if the bidder -

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the
document.

60 Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or
by fax or e-mail. They should send in their queries before the date specified in the header
data. “The Authority” shall Endeavor to respond to the queries within the period specified
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the
queries and its responses thereto, to all purchasers of the TENDER without identifying the
source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought
by the Applicants. However, the Authority reserves the right not to respond to any question
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken
or read as compelling or requiring the Authority to respond to any question or to provide
any clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority
shall be deemed to be part of the tender. Verbal clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on

the Authority.

61 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any
reason, whether at its own initiative or in response to clarifications requested by an
Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have
purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or
for any other reason, the Authority may, in its sole discretion, extend the Application Due

Date.
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Preparation and Submission of Application

62 Language

The Application and all related correspondence and documents in relation to the Bidding
Process shall be in English language. Supporting documents and printed literature
furnished by the Applicant with the Application may be in any other language provided that
they are accompanied by translations of all the pertinent passages in the English language,
duly authenticated and certified by the Applicant. Supporting materials, which are not
translated into English, may not be considered. For the purpose of interpretation and

evaluation of the Application, the English language translation shall prevail.

63 Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority
will evaluate only those Applications that are received in the required formats and complete
in all respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the
scanned certified copies of the documents given below and the documents uploaded has to
be digitally signed by the bidder. These copies shall be certified by Practicing Notary
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his

name & registration number, except where original documents are demanded

64 Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together
with the documents, upload in folder as “VENDOR” together with their respective
enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.

65 Late Applications

Applications received by the Authority after the specified time on the Application Due Date

shall not be eligible for consideration and shall be summarily rejected.

66 Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for
the short-listed qualified Applicants shall not be disclosed to any person who is not officially
concerned with the process or is not a retained professional advisor advising the Authority
in relation to or matters arising out of, or concerning the Bidding Process. The Authority

will treat all information, submitted as part of Application, in confidence and will require all
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those who have access to such material to treat the same in confidence. The Authority may
not divulge any such information unless it is directed to do so by any statutory entity that
has the power under law to require its disclosure or is to enforce or assert any right or
privilege of the statutory entity and/ or the Authority or as may be required by law or in

connection with any legal process.

67 Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The
request for clarification and the response shall be in writing or by post/facsimile/e-mail. No
Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid
opening to the time the contract is awarded. Any effort by the Bidder to influence the
Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may
result in the rejection of the Bidder’s bid.

68 Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far as is
practicable), the form and nature of the site, the quantities and nature of the work and
materials necessary for the completion of the works and means of access to the site, the
accommodation he may require and in general shall himself obtain all necessary
information as to risk, contingencies and other circumstances which may influence or affect
his tender. He shall also take into consideration the hydrological and climatic conditions.

2. The Employer may make available to the Contractor data on hydrological and sub-
surface conditions as obtained by or on his behalf from investigations relevant to the works
but the Contractor shall be responsible for his own interpretation thereof. The contractor
shall engage his investigating agency with prior approval of the Engineer from the approved
list of such agencies by BMC or Govt at his cost initially before commencing actual work
and which shall be reimbursed immediately subject to satisfaction of the Engineer for
faithful compliance and submission of required data regarding such investigation within
specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices
shall, except as otherwise provided cover all his obligations under the Contract and all
matters and things necessary for proper completion and maintenance of the works. No

extra charges consequent on any misunderstanding.
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4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of
the Works the Contractor encounters physical obstructions or physical conditions, other
than climatic conditions on the Site, which obstructions or conditions were, in his opinion,
not foreseeable by an experienced contractor, the Contractor shall forthwith give notice
thereof to the Engineer. On receipt of such notice, the Engineer shall, if in his opinion such
obstructions or conditions could not have been reasonably foreseen by an experienced
contractor, after due consultation with the Contractor, determine:

[l any extension of time to which the Contractor is entitled and

[1 The amount of any costs which may have been incurred by the Contractor by reason of
such obstructions or conditions having been encountered, which shall be added to the
Contract Price.

[l and shall notify the Contractor accordingly. Such determination shall take account of any
instruction which the Engineer may issue to the Contractor in connection therewith, and
any proper and reasonable measures acceptable to the Engineer which the Contractor may
take in the absence of specific instructions from the Engineer.However such costings shall
be got approved by the competent authority as governed vide rules prevailing with

authority.

6. Contractor’s office near works: The-Contractorshall-have—an—office—nearthe-works—at

69 Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the
contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will
continue to apply even after execution of the said works and they will not disclose any
information regarding this contract to any third party. The contractor shall also bring into
notice that, any information found to be leaked out or disclosed the concern person as well
as the Contractor will be liable for penal action; further the Corporation will be at liberty to

terminate the contract without notice.

70 Subsequent Legislation:
If on the day of submission of bids for the contract, there occur changes to any National or

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or
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other duly constituted authority or the introduction of any such National or State Statute,
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such
additional or reduced cost shall, after due consultation with the Contractor, be determined
by the concerned Engineering Department of BMC and shall be added to or deducted from
the Contract Price with prior approval of competent authority and the concerned
Engineering Department shall notify the Contractor accordingly with a copy to the
Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in

contract.

71 Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all
claims and proceedings for or on account of infringement of any Patent rights, design
trademark or name of other protected rights in respect of any constructional plant, machine
work, or material used for or in connection with the Works or any of them and from and
against all claims, proceedings, damages, costs, charges and expenses whatsoever in
respect thereof or in relation thereto. Except where otherwise specified, the contractor shall
pay all tonnage and other royalties, rent and other payments or compensation, if any, for

getting stone, sand, gravel, clay or other materials required for the works or any of them.

72 Payments, Tax and Claims:

[1 The limit for unforeseen claims Under no circumstances whatever the contractor shall be
entitled to any compensation from BMC on any account unless the contractor shall have
submitted a claim in writing to the Eng-in-change within 1 month of the case of such claim
occurring.

[ No interest for delayed payments due to disputes, etc:

It is agreed that the BRIHANMUMBAI MUNICIPAL CORPORATIONor its Engineer or Officer
shall not be liable to pay any interest or damage with respect of any moneys or balance
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or
claim or misunderstanding between the Municipal Corporation of Greater Bombay or its
Engineer or Officer on the one hand and the contractor on the other, or with respect to any
delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or

Officers in making periodical or final payments or in any other respect whatever.

73 Settlement of Disputes:
00 Termination of contract for death
If the Contractor is an individual or a proprietary concern and the individual or the

proprietor dies and if the Contractor is a partnership concern and one of the legal
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representative of the individual Contractor or the proprietor of the proprietary concern and
in case of partnership, the surviving partners, are capable of carrying out and completing
the contract, the Commissioner shall be entitled to cancel the contract as to its
uncompleted part without the Corporation being in any way liable to payment of any
compensation to the estate of the deceased Contractor and or to the surviving partners of
the Contractor’s firm on account of the cancellation of the contract. The decision of the
Commissioner that the legal representative of the deceased Contractor or surviving partners
of the Contractor’s firm cannot carry out and complete the contract shall be final and
binding on the parties. In the event of such cancellation the Commissioner shall not hold
estate of the deceased Contractor and or surviving partners of the Contractor’s firm liable in

damages for not completing the contract.

[1 Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which,
the decision of any person is, by the Contract, expressed to be final and binding) shall arise
between the Employer and the Contractor or the Engineer and the Contractor in connection
with or arising out of the Contract or carrying out of the Works (Whether during the
progress of the Works or after their completion and whether before or after the termination,
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute
within a period of 7 days to the concerned Addl. Municipal Commissioner who shall
constitute a committee comprising of three officers i.e. concerned Deputy Municipal
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract
and concerned Chief Accountant. The Committee shall give decision in writing within 60
days. Appeal on the Order of the Committee may be referred to the Municipal Commissioner
within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee
comprising of three Addl. Municipal Commissioners including Addl. Municipal
Commissioner in charge of Finance Department. The Municipal Commissioner within a
period of 90 days after being requested to doso shall give written notice of committee’s
decision to the Contractor. Save as herein provided such decision in respect of every matter
so referred shall be final and binding upon both parties until the completion of the works,
and shall forthwith be given effect to by the Contractor who shall proceed with the works
with due diligence, whether he requires arbitration as hereinafter provided or not. If the
Commissioner has given written notice of the decision to the Contractor and no Claim to
arbitration has been communicated within a period of 90 days from receipt of such notice

the said decision shall remain final and binding upon the Contractor.
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74 Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of
90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any
such decision, then and in any such case the Contractor may within 90 days after receiving
notice of such decision or within 90 days after the expirations of the first named period of
90 days (as the case may be) require that the matter or matters in dispute be referred to
arbitration as hereinafter provided. All disputes or differences in respect of which the
decision (if any) of the Commissioner has not become final and binding as aforesaid shall be
finally settled by

Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any
statutory modifications thereof, and shall be held at such place and time within the limits of
Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be
final and binding upon the parties hereto and the expense of the arbitration shall be paid as
may be determined by the arbitrator. Performance under the Contract shall, if reasonably
be possible, continued during the arbitration proceedings and payment due to the
Contractor by the Employer shall not be withheld unless they are the subject matter of
arbitration proceedings. The said arbitrator shall have full power to open up, review and
revise any decision, opinion, direction, certification or valuation of the Commissioner and
neither party shall be limited in the proceedings before such arbitrator to the evidence or
arguments put before the Commissioner for the purpose of obtaining his said decision. No
decision given by the Commissioner in accordance with the foregoing provisions shall
disqualify him from being called as a witness and giving evidence before the arbitrator on
any matters whatsoever relevant to the disputes or difference referred to the arbitrator as
aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such
awards shall state reasons for amounts awarded. The expenditure of arbitration shall be
paid as may be determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of
action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in
respect of any claim, dispute or difference shall be instituted in a competent court in the

City of Mumbai only.

75 Copyright:
The copyright of all drawings and other documents provided by the Contractor under the

contract shall remain vested in the Contractor or his sub-contractors as the case may be
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the employer shall have a license to use such drawings and other documents in connection
with the design, construction, operation, maintenance of the works. At any time the
Employer shall have further license without additional payment to the Contractor to use
any such drawings or documents for the purpose of making any improvement of the works
or enlargement or duplication of any part thereof, provided that such improvement,
enlargement, or duplication by itself or in conjunction with any other improvements,
enlargements or duplications already made in accordance with the further license does not

result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name
by any one of the partners, be a good and sufficient discharge to the Commissioner and
Municipal Corporation in respect of the money or security purporting to be acknowledged
thereby, and in the event of death of any of the partners during the pendency of this
contract, it is hereby expressly agreed that every receipt by any one of the surviving
partners shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid
provided that nothing in this clause contained shall be deemed to prejudice or effect any
claim which the Commissioner or the Corporation may hereafter have against the legal
representatives of any partners so dying or in respect of any breach of any of the conditions
thereof, provided also that nothing in this clause contained shall be deemed prejudicial or
affect the respective rights or obligations of the Contractors and of the legal representatives

of any deceased Contractors interest.

77 Proprietary data

All documents and other information supplied by the Authority or submitted by an
Applicant to the Authority shall remain or become the property of the Authority. Applicants
are to treat all information as strictly confidential and shall not use it for any purpose other
than for preparation and submission of their Application. The Authority will not return any

Application or any information provided along therewith.

78 Correspondence with the Applicant
Save and except as provided in this TENDER, the Authority shall not entertain any
correspondence with any Applicant in relation to the acceptance or rejection of any

Application.
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79 Price Variation Clause:(Not Applicable)










81. Payment: (As stated in section 10: Specifications)

82 Banning/De-Registration of Agencies of Construction works in BMC
[1 The regulations regarding Demotion/ Suspension Banning for specific period or
permanently / De-Registration shall be governed as per the respective condition in

Contractor Registration Rules of BMC.

83. JOINT VENTURE
Joint Venture is not allowed for this Project being the estimated cost of tender is not more

than 100 crs.

84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract or
extended date(s) / period(s) of completion, he shall, without prejudice to any other right or
remedy of Municipal Corporation on account of such breach, pay as agreed compensation,
amount calculated as stipulated below (or such smaller amount as may be fixed by the
Engineer) on the contract value of the whole work or on the contract value of the time or
group of items of work for which separate period of completion are given in the contract and
of which completion is delayed for every week that the whole of the work of item or group of
items of work concerned remains uncompleted, even though the contract as a whole be

completed by the contract or the extended date of completion. For this purpose the term
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‘Contract Value’ shall be the value of the work at Contract Rates as ordered including the
value of all deviations ordered:

e Completion period for projects (originally stipulated or as extended) not exceeding 6
months : to the extent of maximum 1 percent per week.

* Completion period for projects (originally stipulated or as extended) exceeding 6 months
and not exceeding 2 years: to the extent of maximum %- percent per week.

» Completion period for projects (originally stipulated or as extended) exceeding 2 years :
to the extent of maximum 7. percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week
the compensation payable for that fraction shall be proportional to the number of days
involved.

Provided always that the total amount of compensation for delay to be paid this condition
shall not exceed the undernoted percentage of the Contract Value of the item or group of
items of work for which a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10
percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not
exceeding 2 years : 7%z percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5
percent. The amount of compensation may be adjusted set off against any sum payable to
the contractor under this or any other contract with the Municipal Corporation.

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per
Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at
all times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior officers,
officer of the Vigilance Department of the BMC or any organization engaged by the BMC for
Quality Assurance and the contractor shall, at all times, during the usual working hours
and at all other times at which reasonable notice of the visit of such officers has been given
to the contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given to
the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the
work or to the officer of Vigilance Department, that any work has been executed with
unsound, imperfect or unskillful workmanship or with materials of any inferior description,

or that any materials or articles provided by him for the execution of the work are unsound
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or of a quality inferior to that contracted for or otherwise not in accordance with the
contract, the contractor shall, on demand in writing which shall be made within twelve
months of the completion of the work from the Engineer-in-Charge specifying the work,
materials or articles complained of notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own
charge and cost. In the event of the failing to do so within a period specified by the
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 8.e. of the general condition of contract in
section 9 of tender document (for Compensation for delay) for this default. In such case the
Engineer-in Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the Engineer in charge may
consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety and utility of the item and the structure or he
may reject the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be
final and binding on the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to the
contract as to why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the
relevant clauses in documents that form a part of contract as exercised or is exercisable in
the event of any future case of default by the Contractor, he is declared liable to pay
compensation amounting to the whole of his security deposit. The liability of the Contractor
for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may,
if he so desires, take possession of all or any tools and plant, materials and stores in or
upon the work of site thereof or belonging to the Contractor or procured by him and
intended to be used for the execution of the work or any part thereof paying or allowing for
the same in account at the contract rates, or in the case of contract rates not being
applicable at current market rates to be certified by the Executive Engineer, may after
giving notice in writing to the Contractor or his staff of the work or other authorized agent
require him to remove such tools and plants, materials or stores from the premises within a

time to be specified in such notice and in the event of the Contractor failing to comply with
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any such requisition, the Executive Engineer may remove them at the contractors expense
of sell them by auction or private sell on account of the Contractor at his risk in all respects
and certificate of the Executive Engineer as to the expense of any such removal and the
amount of the proceeds an expense of any such sell be final and conclusive against the
Contractor.

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work

(@) If at any time after the execution of contract documents, the Engineer shall for any
reason whatsoever, desires that the whole or any part of the works specified in the Tender
should be suspended for any period or that the whole or part of the work should not be
carried out, at all, he shall give to the Contractor a Notice in writing of such desire and
upon the receipt of such notice, the Contractor shall forthwith suspend or stop the work
wholly or in part as required after having due regard to the appropriate stage at which the
work should be stopped or suspended so as not to cause any damage or injury the work
already done or endanger the safety thereof, provided that the decision of the Engineer as to
the stage at which the work or any part of it could be or could have been safely stopped or
suspended shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reason
of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or
curtailment except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous
period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual
obligations under the contract so far as it pertains to the un-executed part of the work by
giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said
period of 90 days, of such intention and requiring the Engineering to record the final
measurement of the work already done and to pay final bill. Upon giving such Notice, the
Contractor shall be deem to have been discharged from his obligations to complete the
remaining unexecuted work under his contract. On receipt of such notice the Engineer
shall proceed to complete the measurement and make such payment as may be finally due
to the contractor within a period of 90 days from the receipt of such Notice in respect of the
work already done by the contractor. Such payment shall not in any manner prejudice the
right of the contractor to any further compensation under the remaining provisions of this
clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of
30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to
the Engineer within 30 days of the resumption of the work after such suspension for
payment of compensation to the extent of pecuniary loss suffered by him in respect of

working machinery remained ideal on the site of on the account of his having an to pay the
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salary of wages and labour engaged by him during the said period of suspension provided
always that the contractor shall not be entitled to any claim in respect of any such working
machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or
such suspension or in respect of any such suspension whatsoever occasion by
unsatisfactory work or any other default on his part, the decision of the Engineer in this
regard shall be final and conclusive against the contractor.

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising
from non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances,
implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper
for the proper execution of the work, whether, in the original altered or substituted form
and whether included in the specification of other documents forming part of the contract
or referred to in these conditions or not and which may be necessary for the purpose of
satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to
which under these conditions is entitled to be satisfied, or which is entitled to require
together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the
means and materials necessary for the purpose of setting out works and counting, weighing
and assisting in the measurements of examination at any time and from time to time of the
work or materials, failing which the same may be provided by the Engineer In-charge at the
expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or the proceeds of sale thereof, or
offers sufficient portion thereof.

The contractor shall provide all necessary fencing and lights required to protect the public
from accident and shall also be bound to bear the expenses of defence of every suit, action
or other legal proceedings, that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost which may be awarded
in any such suit action or proceedings to any such person or which may with the consent of
the contractor be paid for compromising any claim by any such person.

89. Prevention of Fire : The contractor shall not set fire to any standing jungle, trees,
brushwood or grass without a written permit from the Engineer In-charge. When such
permit is given, and also in all cases when destroying cut or dug up trees brushwood, grass,
etc., by fire, the contractor shall take necessary measure to prevent such fire spreading to
or otherwise damaging surrounding property. The Contractor shall make his own
arrangements for drinking water for the labour employed by him.

90. Compensation for all damages done intentionally or unintentionally by contractor’s

labour whether in or beyond the limits of BMC property including any damage caused by
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spreading the fire shall be estimated by the Engineer In-charge or such other officer as he
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of
the assessed compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any sums that may be
due or become due from BMC to contractor under this Contract or otherwise. Contractor
shall bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be
awarded by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications :

In the case of any class of work for which there is no such specifications, such works shall
be carried out in accordance with the specifications and in the event of there being no such
specifications, then in such case, the work shall be carried out in all respects in accordance
with all instructions and requirements of the Engineer In-charge.

93. Safety and medical help :

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical
help to any workmen who may suffer a bodily injury as a result of an accident. If such
expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith
and be included without prejudice to any other remedy of BMC from any amount due or
that may become due to the Contractor.

(ii)) The contractor shall provide necessary personal safety equipment and first-aid box for
the use of persons employed on the site and shall maintain the same in condition suitable
for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by the
contractor and the contractor shall take adequate steps to ensure the proper use of
equipments by those concerned.

(ivy When the work is carried on in proximity to any place where there is risk or drawing
all necessary equipments shall be provided and kept ready for use and all necessary steps
shall be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work on
account of acquisition of land or in the case of clearance of works, on account of ant delay
in according to sanction of estimates.

95. Anti-malaria and other health measures: Anti-Malaria and other health measures shall
be taken as directed by the Executive Health Officer of BMC. Contractor shall see that

mosquitogenic conditions are created so as to keep vector population to minimum level.
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Contractor shall carry out anti-malaria measures in the area as per the guidelines issued
by the Executive Health Officer of BMC from time to time. In case of default, in carrying out
prescribed anti-malaria measures resulting in increase in malaria incidence, contractorshall

be liable to pay BMC on anti-malaria measures to control the situation in addition to fine.

99




(This page is intentionally kept blank)

100




SECTION 10
SPECIFICATIONS
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SPECIFICATIONS

GENERAL:

1. The tenderer shall visit the site at Pise Pumping Station before submitting the tender
documents to verify and to be conversant with the scope of work.

2. The tenderer shall carry out any other work irrespective of the scope so as to complete
the work satisfactorily to achieve the desired results with no extra cost to BMC.

3. The technical specifications for the work are prepared with care with a view not to
create any additional item/work. However, all the items and works which are required for
satisfactory completion and guaranteed performance of the system / projects are deemed to
be included in the offer and no extra cost will be paid by BMC.

4. The contractor shall extend full co-operation and interaction with the other agencies at

site, if involved. The contractor shall co-operate with the municipal staff and other agencies

working at installations.

7. The work shall be carried out with good workmanship following standard engineering
practice.
8. The contractor shall provide identity card to all the workforce at site. The contractor

shall depute the workmen of best knowledge for carrying out the work.

10. The contractor shall use their own tools, equipments, vehicles, consumables, safety
equipments and their own manpower.

11. The delivery of the required material shall be given by the supplier / contractor at
M.C.G.M.'s site along with the necessary documents i.e drawing, test reports, operation &
maintenance manual, etc.

12.  All the duties, taxes etc. applicable shall be included in the total cost.
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TECHNICAL SPECIFICATIONS

INTRODUCTION

The tenders are invited for “Supply of Genuine consumable spares for M/s KBL Make,
BHQ 50 type vertical turbine pumps at stage I, II &lII installed at Pise Pumping Station. ” as
per technical specifications, schedule of quantity & rates and material of construction from
the pump manufacturer M/s.Kirloskar Brothers Ltd. Or their authorized dealer for vertical

turbine pumps.

TECHNICAL SPECIFICATION

1. The contractor shall supply various consumable spares of M/s.KBL make, BHQS0 SWL
type, vertical turbine pumps installed at Stage-I & II and Stage IIl at Pise Pumping
Station, as per technical specifications, schedule of quantity & rates & material of
construction.

2. The spares shall be manufactured by pump manufacturer i.e M/s.Kirloskar Brothers
Ltd.

3. The supplied spares shall be interchangeable for the pumps of Stage-I, II & Stage-III
installed at Pise Pumping Station. The necessary interchangeability certificate of the
manufacturer shall be submitted.

4. The MOC of existing spares shall be studied by OEM i.e. KBL. The successful tenderer
shall offer superior MOC or as suggested by BMC engineer.

S. The contractors shall deliver the spares at Pise Pumping Station in good condition. At
site, all spares will be checked for any damages. If any spare is found damaged the

same shall be replaced by the contractors.

6. The tenderer shall submit the two set of test reports of tested material.
OTHER TERMS & CONDITIONS
1. All Spares mentioned at in Data Sheet, shall be delivered within nine months from the

date of receipt of P.O. by the contractors.
Payment: As per the Municipal procedure, the payment for work will be made within 30 days
from the receipt of the bill subject to verification as per normal rules after satisfactory

supply of material as per the scope of work mentioned in tender document.

shokoskskosk
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Brihanmumbai Municipal Corporation
(Hydraulic Engineer’s Department)
Subject: Supply of Genuine consumable spares for M/s KBL Make, BHQ 50 type

vertical turbine pumps at stage I, II &IlII installed at Pise Pumping Station.

(to be filled & signed by manufacturer & tenderer, and uploaded.)
Annexture-I

DATA SHEET
Sr. Description Existing MOC MOC
No.
(to be filled
by
contractor)
1 |Rubber Brg I, [I&Ill(Transmission) |[Natural rubber lined Brg
with Brass shell
(Mat.code. 471)
2 [Thordon Brg Pump Bowl St-I & Il 10rdon Bearing
(Mat.code.391)
3 [Stotor Bowl Thordon brg St-III Thordon Bearing
(Mat.code.391)
4 [Thordon Brg Bell mouth St-1& Il 10rdon Bearing
(Mat.code.391)
S |Brg Thordon Bell mouth Thordon Bearing
(Mat.code.391)
6 |Sealing Ring St-III Naturakl rubber lined
Brg with Brass shell
(Mat.code. 471)
7 |Shaft Sleeve DE KBL BHQSO st-LII|ST ST ASTMA 276-316
&lII ANLD (Mat.code.251)
8 |Int. Shaft Sleeve KBL BHQS50 st-LIIIST ST ASTMA 276-316
&lll ANLD (Mat.code.251)
9 [mpeller Shaft Sleeve KBLBHQS0 |[ST ST ASTMA 276-316
St-1 & 11 ANLD (Mat.code.251)
10 [Impeller shaft sleeve St bowl St-III |ST ST ASTMA 276-316
ANLD (Mat.code.251)
11 [Shaft sleeve pump bottom KBL ST ST ASTMA 276-316
BHQS0 St-I,IT &III ANLD (Mat.code.251)
12 |Impeller Wear Ring KBL ST ST ASTMA 276-316
BHQSOSWL ANLD
13 |Casing Wear Ring KBL BHQS50 ST ST ASTMA 276-410
SWL ANLD
14 |Impeller ST ST ASTMA
251/251M-CF8M
For modified Bowl assembly Unit
(Yr2023)
15 |Bowl Bearing (3540101) NTR RBR LND BRG BR-2
SHELL (Mat.code. 475)
16 |Bowl Bearing (3540201) NTR RBR LND BRG BR-2
SHELL (Mat.code. 4795)
17 |Bottom Bearing bush (3530101) |NTR RBR LND BRG BR-2
SHELL

105




Description

Sr. Existing MOC MOC
No.
(to be filled
by
contractor)
(Mat.code. 475)
18 |Impeller shaft sleeve ST ST ASTMA 240-240M-

316 (UNS S 31600)
(Mat.code.259)

19

Shaft sleeve pump bottom

ST ST ASTMA 240-240M-
316 (UNS S 31600)

(Mat.code.259)

Manufacturer signature

with stamp

Tenderer signature
with stamp

seskoskoskeosk
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SECTION 11
FRAUD
AND
CORRUPT
PRACTICES
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FRAUD AND CORRUPT PRACTICES

[1 The Applicants and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in any
manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice in the Bidding Process.

[1 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged
or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice during the Bidding Process, such Applicant shall not be eligible
to participate in any tender or RFQ issued by the Authority during a period of 2 (two) years
from the date such Applicant is found by the Authority to have directly or indirectly or
through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice, as the case may be.

[1 For the purposes of this Clause , the following terms shall have the meaning hereinafter

respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
of anything of value to influence the actions of any person connected with the Bidding Process
(for avoidance of doubt, offering of employment to, or employing, or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who is or has been associated
in any manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with
matters concerning the Concession Agreement or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of the Authority, shall be
deemed to constitute influencing the actions of a person connected with the Bidding Process);
or save and except as permitted under the relavant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the
execution of the Concession Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in relation to any matter

concerning the Project;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;
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C. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or action

in the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of

Interest; and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and fair

competition in the Bidding Process.

F. If the Employer/Financier determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from the Site, and the provisions

of relevant Clause shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then

that employee shall be removed in accordance with relevant Clause.
For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of

anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement process or
contract execution. In this context, “public official” includes Financer staff and employees of

other organizations taking or reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or

to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an

improper purpose, including to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party or the property of the party to influence improperly the actions of a

party;
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vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in order to
materially impede the Financier investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or acts intended to materially impede the exercise of the

Financer’s inspection and audit rights provided

vii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to influence

the procurement process or contract execution.

viii. ”"parties” refers to participants in the procurement process (including public officials)

attempting to establish bid prices at artificial, noncompetitive levels.

ix. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 12
PRE BID MEETING
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PREBID MEETING (Not Applicable)
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SECTION 13

List of approved bank
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SECTION -14
APPENDIX

121




(This page is intentionally kept blank)

122




FORM OF TENDER
(To be submitted with Technical Packet-B)

To,
The Municipal Commissioner
Brihanmumbai Municipal Corporation
Sir,
I/ We have read and examined the following documents relating to the work of

i Notice inviting tender.
ii.  Directions to tenderers (General and special)

iii. General condition of contract for M & E Works of the Brihanmumbai Municipal
Corporation as amended up to date.

iv.  Relevant drawings

V. Specifications.

vi.  Special directions

vii. Annexure A and B.

viii. Bill of Quantities and Rates.

1A.I/We
(full name in capital letters, starting with surname), the Proprietor/ Managing
Partner/ Managing Director/ Holder of the Business, for the establishment / firm /
registered company, named herein below, do hereby offer to

Referred to in the specifications and schedule to the accompanying form of con-tract
of the rates entered in the schedule of rates sent herewith and signed by me/ us”
(strike out the portions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein below
in details with the addresses, have not filled in this tender under any other name or
under the name of any other establishment /firm or otherwise, nor are we in any way
related or concerned with the establishment /firm or any other person, who have
filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid
documents, upon the terms and conditions, contained or referred to therein and in
accordance with the specifications designs, drawings and other relevant details in all
respects.

3. According to your requirements for payment of Earnest Money amounting to
Rs. /- Rs. )

I/We have deposited the amount through online payment gateways with the C.E. of
the Corporation not to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for
the execution of the works until notice of non/acceptance of this tender has first been
communicated to me/us, and in consideration of yours agreeing to refrain from so
doing I/we agree not to withdraw the offer constituted by this tender before the date
of communication to me/us of such notice of on / acceptance, which date shall be
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not later than ten days from the date of the decision of the Standing Committee or
Education Committee of the Corporation, as maybe required under the Mumbai
Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days
from the date fixed for opening the same and not to make any modifications in its
terms and conditions which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when called
upon to do so.

c. I/we do not commence the work on or before the date specified by the Engineer in
his work order.

7. 1/We hereby further agree to pay all the charges of whatsoever nature in
connection with the preparation, stamping and execution of the said contract.

8. I Wit have failed in the accompanying
tender with full knowledge of liabilities and, therefore, we will not raise any objection
or dispute in any manner relating to any action, including forfeiture of deposit and
blacklisting, for giving any information, which is found to be incorrect and against the
instructions and directions given in this tender.

9. “I/We further agree and undertake that in the event it is revealed subsequently
after the allotment of work/contract to me/us, that any information given by me/us
in this tender is false or incorrect, I/We shall compensate the BRIHANMUMBAI
MUNICIPAL CORPORATION for any such losses or inconvenience caused to the
Corporation in any manner and will not resist any claim for such compensation on
any ground whatsoever. I/we agree and undertake that I/we shall not claim in such
case any amount by way of damages or compensation for cancellation of the contract
given to me/us or any work assigned to me/us or is with-drawn by the Corporation,”
Address Yours faithfully,

Full Name and private residential A/c No.
address of all the partners L
constituting the Firm

L Name of Bank

2. s oo
B, e Name of Branch

B, e e
S Vender No......ccooeveviieininn.n.
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AGREEMENT FORM
Tender / Quotation dated ................ 20.......

Standing Committee/Education Committee Resolution no ..............c.cceevvvviiiiiiinnnnnn,
CONTRACT FOR THE WORKS ...ttt et e e s saaae e e e e e e e e e nnneees

This agreement made thisday of ............ oo,
TWO  thOUSANA o e e Between

the D.M.C. (S.E.) (hereinafter called “the commissioner” in which expression are included
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or
successors for the time being holding the office of D.M.C. (S.E.) of the second part and the
BRIHANMUMBAI MUNICIPAL CORPORATION(hereinafter called “the Corporation”) of the
third part, WHEREAS the contractor has tendered for the construction, completion and
maintenance of the works described above and his tender has been accepted by the
Commissioner (with the approval of the Standing Committee/Education Committee of the
Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions of Contract for works hereinafter
referred to:-

2) The following documents shall be deemed to form and be read and constructed as part of
this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and BMC.

3) In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct,
complete and maintain the works in conformity in all respects with the provision of the
contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the
construction, completion and maintenance of the works the contract sum, at times and in the
manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to
be herein to affixed (or have hereunto set their respective hands and seals) the day and year
above written.
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Signed, Sealed and delivered by the contractors

In the presence of

Full Name
Address

Signed by the D.M.C. (S.E.) in the presence of  Ex. .... City/ WS/ ES

D.M.C. (S.E))
The Common seal of the BRIHANMUMBAI
MUNICIPAL CORPORATIONwas  hereunto
affixedonthe .................. 20 in the presence
of two members of the Standing Committee.
1. 1.
2. 2.

And in the presence of the Municipal Secretary  Municipal Secretary
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ANNEXURE " A "(Not Applicable)

1 Name of work

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (PPC)
EE (M&E) Pise

2 Estimated cost of Tender : Not applicable being item rate
tender
Sr. No. Description of work : Total Amount Rs.
1 GCivil Werk D -
2 Mechanical/Electrical Work D -
3-Total Amount D -

3 Earnest Money

4 Completion Period

Tenderer’s signature Name,
under the trading style of
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Annexure- B
( On Rs.500/- stamp paper)
PRE-CONTRACT INTEGRITY PACT
(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commits himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BMC, connected directly or
indirectly with the bidding process, or to any person, organization or third party related to
the contract in exchange for any advantage in the bidding, evaluation, contracting and
implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any
official of the BMC or otherwise in procuring the Contract or forbearing to do or having done
any act in relation to the obtaining or execution of the Contract or any other Contract with
the Government for showing or forbearing to show favour or disfavour to any person in
relation to the Contract or any other Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the BMC or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the BMC as part of the business relationship,
regarding plans, technical proposals and business details, including information contained
in any electronic data carrier. The Bidder also undertakes to exercise due and adequate care
lest any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.
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8. The Bidder shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

1.  “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

2. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or action
in the Bidding Process;

3. “undesirable practice” means (i) establishing contact with any person connected with
or employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict
of Interest; and

4. “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and
fair competition in the Bidding Process.

Signature of Tenderer/Bidder
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Annexure- C
(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND
(To be submitted with Technical Packet-B)

I of , do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company and there is nochange in

the contents of the certificates that are submitted at the time of registration.

2. I declare that I in capacity as Manager/Director/Partners/Proprietors of
has not been charged with any prohibitory and /or penal action such as

banning(for specific time or permanent)/de-registration or any other action under the law by

any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender

and accordingly, I submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as of

4.1 further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified,
BMC is entitled to carry out the work allotted to me by any other means at my risk and cost,
at any stage of the contract.

S. I also declare that I will not claim any charge/damages/compensation for non availability
of site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the
day of commencement or with respect to the progress of the work in phases, as per the
instructions of site in charge

Signature of Tenderer/Bidder
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Annexure- D

Rate Analysis (Not Applicable)

.—g*

%

%
%

~N|o g b

Sign & Seal of the Tenderer
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PROFORMAS:

PROFORMA-1 (To be submitted with Technical Packet-B)
The list of similar works as stated in eligibility criteria during last seven years—

PROFORMA- 1

Sr. | Name of Name of the | Stipulated date Actual date of Actual Cost of work

No. the employer of completion completion done
Project
1 2 3 4 5 5

NOTE: Scanned Attested copies of completion/performance certificates from the Engineer-
in-Charge for each work should be annexed in the support of information furnished in the
above proforma.Works shall be grouped financial year-wise.
PROFORMA- II (To be submitted with Technical Packet-B)

Yearly turnover of Works during the last three years.

PROFORMA- II

Sr. Financial Annual Turnover of | Updated value to Average of last 3
No year Works current year years

NOTE: The above figures shall tally with the audited balance sheets by the tenderers duly
certified by Chartered Accountant.

PROFORMA- III (To be submitted with Technical Packet-B)

1. At least similar work, as stated in eligibility criteria.

PROFORMA- III

Name | Name of the | cost of | Date of | Stipulated | Actual Date | Actual Remarks

of the Employer the issue Date of of cost of | explaining
Project Project | of work | Completion | Completion work | reasons for
Order done delay, if
any
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-
in-charge for each work should be annexed in support of information furnished in the above
proforma.
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PERSONNEL: (To be submitted with Technical Packet-B)

PROFORMA- IV

Sr. Post
N Name Qualification Work Experience
o.
(Prime Candidate/ No. of Years
Alternate)
1 Project Manager
5 Quality Control
Engineer
3 Site Engineer
4 Site Supervisor

NOTE: Scanned Attested copies of qualification certificates and details of work experience

shall be submitted /uploaded.
MACHINERY: ( for special work only) Not applicable

PROFORMA-V/A
SN
Equipment Number
97
PROFORMA-V/B
SrNe
Equipment Number

PROFORMA - VI / A (To be submitted with Technical Packet-B)

Details of Existing Commitments and ongoing works —

PROFORMA - VI / A

Description | Place |[Contract | Name & | Value of | Scheduled | Value of | Anticipated
of work No. & |Addresses |Contract date of work Date of
Date of in Rs. |completion |remaining | completion
employer to be
completed
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Note: Scanned Attested copies of work orders/completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of information
furnished in the above proforma.

PROFORMA - VI / B (To be submitted with Technical Packet-B)
Details of works for which bids are already uploaded —

PROFORMA - VI / B

Name & Value of Date on
Description Time which Remarks
Place Addresses of | Contract . .. .
of work . Period decision is
employee in Rs.
expected
1 2 3 4 5 6 7

PROFORMA - VII (To be submitted with Technical Packet-B)

Information on Litigation History in which the tenderer is involved

Other Party (ies) Employer Cause of Dispute | Amount Involved | Remark showing
present status

Note: Litigation History must cover - Any action of blacklisting, debarring, banning,
suspension, deregistration and cheating with BMC, State Govt., Central Govt. or any
authority under State or Central Govt./Govt. organisation initiated against the company,
firm, directors, partners or authorized signatory shall be disclosed for last 5 years from the
date of submission of bid. Also, bidder must disclose the litigation history for last 5 years
from the date of submission of bid about any action like show cause issued, blacklisting.
debarring, banning, suspension, deregistration and cheating with BMC and BMC is party
in the litigation against the company, firm, directors, partners or authorized signatory for
carrying out any work for BMC by any authority of BMC and the orders passed by the
competent authority or by any Court where BMC is a party. While taking decision on
litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be the case,
should consider the details submitted by bidder and take decision based on the gravity of
the litigation and the adverse effect of the act of company, firm, directors, partners or
authorized signatory on the BMC works which can spoil the quality, output, delivery of any

goods or any work execution and within the timeframe.
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ANNEXURE- E
AFFIDAVIT FOR BEST PRICE (on Rs. 500/- stamp paper)

(To be submitted with Technical Packet-B)
To

The Municipal Commissioner.
For the BRIHANMUMBAI MUNICIPAL CORPORATION
Sir,

Bid No.

"I/We (full name in -capital
letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/
Holder of the Business/ Manufacturer/ Authorized Dealer, for the establishment/ firm /
registered company, named herein below, do hereby, state and declare that I/We
whose names are given herein below in details with the addresses
have not filled in this tender under any other name or under the name of any other
establishment/ firm or otherwise, nor are we in any way related or concerned with any
establishment/ firm or any other person, who have filled in the tender for the aforesaid
work".

I/We do hereby further undertake that we have offered the best prices for the subject
supply work as per the present market rates. Further we do hereby undertake and
commit that we have not offered/supplied the subject product/systems or sub
systems in the past one year in Maharashtra State for quantity variation upto - 50%
or + 10% at a price lower that that offered in the present bid to any other outside
agencies including Govt./Semi Govt. agencies and within BMC also. Further, we have
filled in the accompanying tender with full knowledge of the above liabilities and therefore
we will not raise any objection or dispute in any manner relating to any action including
forfeiture of deposit and blacklisting, for giving any information which is found to be
incorrect and against the instruction and direction given in this behalf in this tender.

“I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/ contract to me/ us that any information given by me/ us in this tender is
false or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL
CORPORATIONfor any such losses or inconveniences caused to the Corporation in any
manner and will not raise any claim for such compensation on any ground whatsoever.
I[/We agree and undertake that I/We shall not claim in such case any amount, by way of
damages or compensation for cancellation of the contract given to me/ us or any work
assigned to me/ us or is withdrawn by the Corporation".

However, in case of price difference, if it is a result of differential tax structures, different
Dollar value of Rupee, differential logistic of transport etc. Considering this aspect, before
invoking the penalty, blacklisting, [/We will be given a reasonable opportunity of being
heard by representing our, case as to why such price variation/ differential has been arisen.

In case if the explanation submitted by me/ us is unsatisfactory then action including
forfeiture of deposit & blacklisting may be taken against me/us.

TENDERER'S FULL SIGNATURE WITH

FULL NAME AND RUBBER STAMP

(Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by Notary
with Red Seal and Registration number).

137




Annexure - F
Irrevocable Undertaking (Notarised)

(on Rs. 500/- Stamp paper)
(To be submitted with Technical Packet-B)

I Shri/Smt...ce e e aged,........ years Indian
Inhabitant. Proprietor/ Partner/ Director of M/sS. ..ccooiiiiiiiiiiiiiiiiiiiiiiiiieeeen, resident at
............................................................ do hereby give Irrevocable undertaking as under;
1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandotarily passed on to BMC by way of commensurate reduction in prices.
2. [ further say and undertake that I understand tat in case the same is not passed on
and is discovered at any later stage, BMC shall be at liberty to initiate legal action against
me for its recovery including, but not limited to, an appeal to the Screening Committee of the
GST Counsel.
3. I say that above said irrevocable undertaking is binding upon me/my partners/
company/ other
Directors of the company and upon my/our legal heirs, assignee, Executor, administrator
etc.
4. IfI fail to compliance with the provisions of the GST Act, I shall be liable for penalty/
punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ own knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.
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ANNEXURE G
GRIEVANCE REDRESSAL MECHANISM
(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's
grievances. Any Bidder or prospective Hidder aggrieved by any decision, action or omission of
the procuring entity being contrary to the provisions of the tender or any rules or guidelines
issued therein. in Packet A. B&C can make an application for review of decision of
responsiveness in Packet "A B & C within a period of 7 days or any such other period, as may
be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or
prospective bidders shall clearly specify the ground or grounds in respect of which he feels
aggrieved.

Provided that after declaration of a bidder as a successful in Packet A (General
Requirements), an application for review may be filed only by a bidder who has participated in
procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical
Bid). an application for review may be filed only by successful bidders of Packet A. Provided
further that, an application for review of the financial bid can be submitted, by the bidder
whose technical bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process
is required to be suspended pending disposal of such review. The BMC after examining the
application and the documents available to him, give such reliefs, as may be considered
appropriate and communicate its decision to the Applicant and if required to other bidders
or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in
any case within 10 days from the date of receipt of such application or such other period as
may be specified in pre-qualification document, bidder registration document or bid
documents, as the case may be.

Where BMC fails to dispose off the application within the specified period or if the
bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such
bidder or prospective bidder may file an application for redressal before the "Internal
Procurement Redressal Committee" within 7 days of the expiry of the allowed time or of the
date of receipt of the decision as the case may be. Every such application for internal
redressal before Redressal Committee shal be accompanied by fee of Rs.25,000/- and fee
shall be paid in the form of D.D. in favour o M.C.G.M.

1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made
concerned DMC/Director who should decide appeal in 7 days,If not satisfied, 2nd

Appeal by the bidder can be made to concerned A.M.C.decision.
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Grievance Redressal Committee (CRC) is headed by concerned D.M.CJ Director of
particular department for the first appeal grievances by the bidder against the decision for
responsiveness/non-responsiveness in Packet A Packet 11' or Packet C and if not satisfied,
concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD)
office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from
aggrieved bidder. The necessary correspondence in respect of said applications to the
aggrieved bidder & concerned department, issuing notices, arranging of Grievance
Redressal Committee (GRC) with D.M.C. and further proceeding will be carried out
through registrar appointed by MCGM.

No application shall be maintainable before the redressal Committee in regard of any
decision of the BMC relating to following issues: Determination of need of procurement The
decision of whether or not to enter into negotiations Canceliation of a procurement process
for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may
be considered necessary from the date of receipt of the recommendation and in case of non-
acceptance of any recommendation, the reason of such non-acceptance shall also be
mentioned in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found,
come to the conclusion that any such complaint or review is of vexatious, frivolous or
malicious nature and submitted with the intention of delaying or defeating any procurement
or causing loss to the procuring entity or any other bidder, then such complainant shall be
punished with fine, which may extend to Five Lac rupees or two percent of the value of the

procurement, whichever is higher.

Full Signature of the tenderer with
Official Seal and Address
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS
(To be submitted with Technical Packet-B)

To,

The Commissioner,

Brihanmumbai Municipal Corporation,
MUMBAI-400 001.

Sub.:
e-Tender No.
Dear Sir,
We, (Name of the manufacturing concern) are an
established manufacturer of

(description of product) having factory at

(factory address)

We hereby assure quantity and quality as per the contract for the goods offered for
supply/work against this invitation for tender and undertake to abide by the said clause. We
also assure uninterrupted supply of spares, material, service, etc. included in Bill of
Quantities in the tender for till the completion of entire contract period (Inclusive of defect
liability period of 3 years).

For and on behalf of M/s.
(Name of manufacturer)

Note:- 1) This Proforma is meant for manufacturers who are participating in the tendering
themselves. This letter shall be submitted with the tender in original on the
letterhead of the manufacturing concern and signed by a person competent to sign
the same.***
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PROFORMA LETTER TO BE SUBMITTED BY AUTHORIZED
DEALER/DISTRIBUTOR/CONTRACTOR/FIRM FROM THEIR MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Commissioner,
Brihanmumbai Municipal Corporation,
MUMBAI-400 001.

Sub.: e-Tender for the

e-Tender No.: Due on:
Dear Sir,
We, (Name of the manufacturing concern) are an
established manufacturer of having factory at

(factory address) do hereby

authorize M/s.

(name
and address of the authorized dealer/distributor/contractor/firm) to represent us to tender
and conclude the contract for the above goods manufactured by us with you against
invitation of e-tender no. due on

We hereby assure quantity and quality as per the contract for the goods offered. We also
assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in
the tender for till the completion of entire contract period ( Inclusive of defect liability period ).

Yours faithfully,
For and on behalf of M/s.

(Name of manufacturer)

Signature
( )

(Name & Designation of authorized signatory with Stamp.)

Place: Date:

Note: This letter of authority shall be in original on the letterhead of the manufacturing
concern and should be signed by a person competent to bind the manufacturers
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(To

To,
Asst.

BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT)
ANNEXTURE-H

UNDERTAKING FOR SITE VISIT (Not Applicable)
be submitted on the letterhead of TENDERER while uploading tender in packet A / packet B)

Date:

Engg. (Pumping Station), Pise

Office of Executive Engineer (M&E) Pise
At Pise, Post Amne

Tal.Bhiwandi

Dist. Thane 421 302

Contact No. 9967872450

Bid No.

Name of

Work

Subject : Site Visit Undertaking
Dear Sir/Madam,

We M/s. (name of tenderer) hereby

undertake that, before submitting our bid for the above mentioned work and bid no,-

we have completed the site visits at BMC site locations

(mention BMC site address) and understood the scope of

work on along with the BMC site Engineer (mention name of
BMC Site engineer) on (mention site visit date).

We are now fully aware of the site conditions and has taken into consideration all

factors as an experienced contractors to successfully carry out the work as per the tender
requirements of BMC for above mentioned work and bid no, before submitting our Bid for the
above mentioned work.

Thanking you.

Yours faithfully,

(Name, Stamp & Signature of Tenderer)
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BRIHANMUMBAI

MUNICIPAL CORPORATION

(H.E.’s Department-O.C.Division)

ENVIRONMENT.

AL MANAGEMENT PLAN

Sr. Head Information to be filled by the
No .
Project Proponent
1 Project Overview

1.1 | Project Details

1.2 | Project Proponent
information

2 Project Details

2.1 Construction Activities

2.2 | Material Management

2.3 | Existing site Features

3 Statutory Requirement

3.1 | Legal Compliances

3.2 | Applicable Permits

4 Organization Structure
Arrangement

4.1 Project Team & Roles

5 | Environmental Management
Plan (EMP)

6 6.1 Pre-construction Phase

6.2 Construction Phase

6.3 Operation Phase

7 | Environmental Monitoring &
Reporting

8 Conclusion & Commitment

Prepared & Checked by

(Sign, Name and Designation)

(To be signed by

Site Incharge/Manager of Contractor)

Authorised by
(Sign, Name and Designation)
(To be signed by
Project Proponent/Contractor)

144




Tender No. :

Sub:-

BRIHANMUMBAI MUNICIPAL CORPORATION

Supply of Genuine consumable spares for M/s KBL Make, BHQ 50 type vertical

turbine pumps at stage I, II &lII installed at Pise Pumping Station

The Tenderer shall state briefly any deviation from the specifications, contained in his main offer.

DEVIATION SCHEDULE

Sr.
No.

Item

Deviation Remarks

Signature of authorized person of concern/company
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