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SECTION 1

E-TENDER NOTICE
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BRIHANMUMBAI MUNICIPAL CORPORATION

Chief Engineer (Sewerage Operations)
No .Dy.Ch.E.(SO) /1816/ City dated. 17.02.2026
Tender Id: 2026 MCGM _1279213 1
E-TENDER NOTICE
Subject: Replacement of 600 mm dia. burst Distance Piece, Collapsible Joint and Burst common
Header Section at Wadala and Mahim Pumping Stations.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor
for the aforementioned work from contractors of repute, multidisciplinary engineering
organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/
Public Limited Companies/Companies registered under the Indian companies’ act 2013 , the
contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in Class ‘C’(for
M & E) and €lass—E(For-Civib) per new registration and from the contractors/firms equivalent
and superior classes registered in Central or State Government/Semi Govt. Organization/Central
or State Public Sector Undertakings, will be allowed subject to condition that, the contractors
who are not registered with BMC will have to apply for registering their firm within three
month time period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest
Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee of
respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of
Mabharashtra (Mahatenders) (https://mahatenders.gov.in). Tender fees amounting to Rs. 1,452/-
plus 18% GST (9% CGST + 9% SGST) will be applicable for the subject tender. The tender
fees must be paid online through the Mahatender portal while purchasing the subject tender via
https://mahatenders.gov.in. The applicants not registered with BMC are mandated to get
registered (Vendor Registration) with BMC for e-tendering process also with Mahatenders &
obtain login credentials to participate in the online bidding process.

i) To download the application form, for those applicants not having vendor registration,
need to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor,
Municipal Headquarter.

ii) Followed by Mahatender portal login ID and password to be obtained from

https://mahatenders.gov.in/nicgep/app website by using Mahatender user manual kit.

iii) For e-Tendering registration, enrolment for digital signature certificates and user
manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital
signature from any one of the Certifying Authorities (CA's) licensed by controller of certifying
authorities namely, Safes crypt, IDRBT, National informatics centre, TCS, CUSTOMS, MTNL,
GNFC and e-Mudhra CA.
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Estimated Cost of

Name of Work Contract Period .
Project

Replacement of 600 mm dia. burst Distance Piece,
Collapsible Joint and Burst common Header 60 Days Item Rate Tender

Section at Wadala and Mahim Pumping Stations.

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along
with its Bid, an Earnest Money Deposit of Rs.9,500/- (Rupees Nine Thousand Five Hundred
only) (the "EMD"), refundable in accordance to the relevant clause of bid document, from the
Bid Due Date, except in the case of the selected Bidder whose Bid Security / EMD shall be
retained. The Bidders will have to provide Earnest Money Deposit through the payment gateways
while submitting the bids. The Bid shall be summarily rejected if it is not accompanied by the
Earmnest Money Deposit. The e-Tender 1is available on Mahatender portal
(https://mahatenders.gov.in/nicgep/app) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet ‘A’ & ‘B’ is to be uploaded by
the bidder in vendors’ document online in Packet A, B. Packet ‘A’, ‘B’ & “C’ shall be opened on
dates as mentioned in header data. All the responsive and eligible bidders if they so wish can be
present at the time of opening of bids, in the office of E. E.Mech.(S)City-I. The Packet ‘C’ shall
be opened if bids submission in Packet ‘A’ & ‘B’ satisfies/includes all the requirements and same
arefound acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)
without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header
Data. If there are any changes in the dates the same will be displayed on the Mahatender portal
(https://mahatenders.gov.in/nicgep/app)

The Applicants interested for the above referred works may contact the Executive
Engineer Mechanical (Sewerage) City-I at the following address on any working day
during office hours.

Office of: Executive Engineer Mechanical

(Sewerage) City-I, 4™ floor, S.O. Administrative building,

Dadar Pumping Premises, 249, Senapati Bapat Marg,

Dadar (West), Mumbai- 400 028,
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The applicants may wish to visit the site under reference, located at
1) Mahim Pumping Station, Junction of Senapati Bapat Marg and Balgovind Das Road,
Dadar(W), Mumbai- 400 028 &
2) Wadala Pumping station Rafi Ahmad Kidwai Marg, Near Wadala railway station,
Wadala (West) Mumbai -400031 a part of Mumbai and can collect the information
of the present status from the department who have invited the bids.
The BMC reserves the rights to accept any of the application or reject any or all the
application received for above works, without assigning any reasons thereof. The information
regarding above subject matter is available on Website of Mahatender portal

(https://mahatenders.gov.in/nicgep/app).

Sd/- Sd/-
E.E.Mech.(S)City-I Dy.Ch.Eng.(S.0.)City
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HEADER DATA

e-Tender Number

2026 MCGM_1279213_1

Name of Organization

Brihanmumbai Municipal Corporation

Subject Replacement of 600 mm dia. burst
Distance Piece, Collapsible Joint and Burst
common Header Section at Wadala and
Mahim Pumping Stations.

Tender Fee Rs.1452/- (+18% GST) = Rs.1714/-

Cost of E-Tender ( Estimated Cost) NA (Item Rate Tender)

E.M.D. Rs.9,500/-

Date of issue and sale of tender

20.02.2026 from 11.00 Hrs

Last date & Time for sale of tender & Receipt of

Bid Security Deposit

04.03.2026 up to 16.00 Hrs

Submission of Packet A, B & Packet C ( Online)

04.03.2026 up to 16.00 Hrs

Pre-Bid Meeting

NA

Opening of Packet A 05.03.2026 after 16:00Hrs

Opening of Packet B 05.03.2026 after 16:00Hrs

Opening of Packet C After evaluation of Commercial and tech
Scrutiny.

Address for Communication Office of:

Executive Engineer Mech.(Sew.) City-I,
4th floor, S.O. Administrative building,
Dadar Pumping Premises,249,Senapati

Bapat Marg, Dadar (W), Mumbai- 400 028

Venue of Opening of bid

On line in E.E.Mech.(Sew.)City-I’s

office.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the

application received for above subject without assigning any reason thereof.

Sd/-

E.E.Mech.(S)City-I

Sd/-
Dy.Ch.Eng.(S.0.)City
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SECTION 2

ELIGIBILITY CRITERIA
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A) Eligibility Criteria
1. Technical Capacity
e The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last
seven (7) years ending last day of month previous to the one in which bids are invited
as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had
involved similar nature of work as described in the scope of works in this bid

document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works each of value not less than the value equal to
Rs. 1,88,040/-.

Or
b) Two similar completed works each of value not less than the value equal to
Rs. 2,35,050/-

Or

c¢) One similar completed work of value not less than Rs. 3,76,080/-

The value of executed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion to
last date of receipt of applications for tenders.

And
The Bidder shall submit the purchase order and certificate of satisfactory completion of work
from the user Department of BMC / Semi Govt. / Govt. / Public sector organization failing

which their offer shall be treated as non-responsive and their Packet ‘C’ shall not be opened.

2. Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered
Accountant’ equal to Rs.2,82,060/-in last three (3) financial years immediately preceding
the Financial Year in which bids are invited. The bidder shall submit the copy of certificate
showing turnover certified by Chartered Accountant. The audited balance sheet and profit &
loss account statement shall also be submitted.

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.
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Similar Work/Experience:

Similar work shall mean the successfully completed works of Similar work shall mean,
the successfully completed works of “Fabrication & installation of Common Header pipe/
collapsible joint of pipe works in Sewerage Pumping Station of minimum dia. 300 mm.” in

BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years.
B) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under: Assessed Available Bid
Capacity = (A* N* 2 - B)

Where,

A = Maximum value of Civil Engineering works executed in any one year (year means
Financial year) during the last five years (updated to the price level of the Financial
year in which bids are received at a rate of 10% per year) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding monsoon
period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every
intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of
bids as per bidding document and on-going works to be completed during the period of
completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well
as the stipulated period of completion remaining for each of the works listed should be
attached along with certificates duly signed by the Engineer-in Charge, not below the rank of

an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representation in the forms, statements and attachments submitted

in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly completing

the contract, inordinate delays in completion, litigation history, or financial failures etc.
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DISCLAIMER

Page 11




DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),
whether verbally or in documentary or any other form, by or on behalf of the Brihanmumbai
Municipal Corporation (BMC), hereafter also referred as “The Authority” or any of its
employees or advisors, is provided to Applicant(s) on the terms and conditions set out in this e-
tender and such other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments
arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such
assumptions, assessments and statements do not purport to contain all the information that each
Applicant may require. This e-tender may not be appropriate for all persons, and it is not
possible for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to
consider the investment objectives, financial situation and particular needs of each party who
reads or uses this e-tender. The assumptions, assessments, statements and information contained
in this e-Tender may not be complete, accurate, adequate or correct. Each Applicant should
therefore, conduct its own investigations and analysis and should check the accuracy, adequacy,
correctness, reliability and completeness of the assumptions, assessments, statements and
information contained in this e-tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,
some of which may depend upon interpretation of law. The information given is not intended to
be an exhaustive account of statutory requirements and should not be regarded as a complete or
authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
here. The Brihanmumbai Municipal Corporation(BMC), its employees and advisors make no
representation or warranty and shall have no liability to any person, including any Applicant or
Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be
incurred or suffered on account of anything contained in this e-tender or otherwise, including
the accuracy, adequacy, correctness, completeness or reliability of the e-tender and any
assessment, assumption, statement or information contained therein or deemed to form part of
this e-tender or arising in any way with pre-qualification of Applicants for participation in the
Bidding Process. The Brihanmumbai Municipal Corporation (BMC) also accepts no liability of
any nature whether resulting from negligence or otherwise howsoever caused arising from
reliance of any Applicant upon the statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but
without being under any obligation to do so, update, amend or supplement the information,

assessment or assumptions contained in this e-tender.
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The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation
(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint
the selected Bidder or Concessionaire, as the case may be, for the Project and the
Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all or any of the
Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which may be
required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in
connection with or relating to its Application. All such costs and expenses will remain with the
Applicant and the Brihanmumbai Municipal Corporation(BMC) shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred by an
Applicant in preparation or submission of the Application, regardless of the conduct or outcome

of the Bidding Process.

Page 13




SECTION 4

INTRODUCTION

Page 14




INTRODUCTION

1. Background:
The Brihanmumbai Municipal Corporation covers an area of 437.71sq.kms.with a

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of
India’s international trade and government’s revenue, from being one of the foremost centres

of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation
(BMC), hereafter called the “corporation”, the primary agency responsible for urban

governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian
Continent. In observance of historic traditions of strong civic activism, with the change in
time and living conditions to match with the urbanization, BMC has mainly focused in
providing almost all kinds of engineering services viz, Hydraulics, storm water drain,
sewerage, water supply projects, roads, bridges, solid waste management, and environmental
services. Beside this, the BMC is also providing dedicated services in various segments such
as Health, Primary Education as well as the construction and maintenance of Public Markets

and Slaughter Houses.
BMC is an organization having different departments, right from engineering depts. to
health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi

and other such departments where quite a good number of staff members are working.

Scope of Work:

BMC is primarily an organization, which in the interest of citizens and with the speed of
urbanization deals with the variety of the infrastructure services and delivered to the public
by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm
Water Drain/Roads and bridges and Building Construction etc.

BMC has proposed to execute the work of “Replacement of 600 mm dia. burst Distance
Piece, Collapsible Joint and Burst common Header Section at Wadala and Mahim Pumping

Stations” of Sewerage Operations department.
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(A) Replacement of Burst delivery Line distance piece between NRV and Main
Pumpset No.201 at Wadala pumping station
1) Dismantling/removing the pipe fittings from delivery line section piece of Main Pumpset
no.201 at Wadala Ppg Stn.
2) Fabrication and installation of Blank Flange to delivery side of pumpset no.201
3) Fabrication & Supply of MS distance pipe Size of 600mmX600mmX16mm
4) Fabrication & Supply of Flanges 740mm OD, 600MM ID, 35MM thick (2 nos)
5) Supply of High Tensile fasteners of Size: M24 X 125 mm (48 nos.)
6) Supply of Rubber Packing with thickness 5 mm
7) Epoxy Painting of distance Piece as per specification.
(B) The work of replacement of Delivery Line collapsible joint of main Pumpset
No.201 at Wadala Pumping Station.
1) Dismantling/removing the collapsible fittings from Delivery Line
2) Fabrication & Supply of MS collapsible joint Size of 600mmX800mmX16mm
3) Fabrication & Supply of MS Flanges 740mm OD, 600MM ID, 35MM Thick (3Nos.)
4) Fabrication & Supply of MS Flanges 740mm OD, 600MM ID, 16 MM Thick (1 Nos.)
5) Supply of High Tensile fasteners of Size: M24 X 125 mm (68 nos.), Long studs of Size:
M24 X 600 mm (4 nos)
6) Supply of Neoprene Rubber Packing of thickness 5 mm and rubber cord of size: 20 mm
7) Installation, Testing and commissioning of delivery line with collapsible joint of main
pumpset n0.201 at Wadala Pumping Station
8) Epoxy Painting of collapsible joint piece.
(C) Replacement of common Header distance piece of Size: 600 X 500 X 16 mm at
Mahim pumping station
1) Dismantling/removing the burst section piece from common header of size dia. 600 mm
2) Fabrication and installation of Blank Flange
3) Fabrication & Supply of MS distance pipe Size of 600mmX500mmX16mm
4) Fabrication & Supply of Flanges 740mm OD, 600mm ID, 35MM Thick (2 nos.)
5) Supply of High Tensile fasteners of Size: M24 X 125 mm (48 nos.)
6) Supply of neoprene Rubber Packing with thickness 5 mm
7) Installation, Testing and commissioning of common header distance piece at Mahim
Pumping Station

8) Epoxy Painting to distance Piece of common header
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SECTION 5

E-TENDERING ONLINE
SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS

Refer the website https://mahatenders.gov.in under Bidders Manual Kit, for instruction to

bidder.
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SECTION 6

INSTRUCTIONS TO APPLICANTS
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» Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT
experienced and capable Applicants for the Bid Stage.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint
Contractor for the aforementioned work from contractors of repute, multidisciplinary
engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited
Companies/ Public Limited Companies/Companies registered under the Indian companies’ act
2013 , the contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in
Class ‘C’ (for M & E) and Elass—V(Fer—Civih as per new registration and from the
contractors/firms equivalent and superior classes registered in Central or State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be
allowed subject to condition that, the contractors who are not registered with BMC will have to
apply for registering their firm within three months time period from the award of contract,
otherwise their Bid Security i.e. EEIM.D (Earnest Money Deposit) will be forfeited/recovered
and an amount equal to Registration Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, an Applicant shall fulfil the

following conditions of eligibility:

Eligibility Criteria:-

A) Technical Capacity
1. Technical Capacity
e The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during last
seven (7) years ending last day of month previous to the one in which bids are invited
as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had
involved similar nature of work as described in the scope of works in this bid
document, provided further that all other qualification criteria are satisfied)
a) Three similar completed works each of value not less than the value equal to
Rs. 1,88,040/-.
Or
b) Two similar completed works each of value not less than the value equal to
Rs. 2,35,050/-
Or

¢) One similar completed work of value not less than Rs. 3,76,080/-
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The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of
completion to last date of receipt of applications for tenders.

The Bidder shall submit the certificate of satisfactory completion of work from the user
Department of BMC / Semi Govt. / Govt. / Public sector organization failing which their offer

shall be treated as non-responsive and their Packet ‘C’ shall not be opened

2. Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered
Accountant’ equal to Rs.2,82,060/-in last three (3) financial years immediately preceding
the Financial Year in which bids are invited. The bidder shall submit the copy of certificate
showing turnover certified by Chartered Accountant. The audited balance sheet and profit &
loss account statement shall also be submitted.

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.
Similar Work/Experience:

Similar work shall mean the successfully completed works of “Fabrication &
installation of Common Header pipe/ collapsible joint of pipe works in Sewerage
Pumping Station of minimum dia. 300 mm” in BMC /Semi Govt. /Govt. & Public Sector

Organizations during last seven (7) years.
C)Bid Capacity:(Not applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under: Assessed Available Bid

Capacity = (A* N* 2 - B)

Where,

A = Maximum value of Civil Engineering works executed in any one year (year means
Financial year) during the last five years (updated to the price level of the Financial
year in which bids are received at a rate of 10% per year) taking into account the
completed as well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding monsoon
period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every
intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of
bids as per bidding document and on-going works to be completed during the period of
completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well

as the stipulated period of completion remaining for each of the works listed should be
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attached along with certificates duly signed by the Engineer-in Charge, not below the rank of
an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representation in the forms, statements and attachments submitted
in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.

D) Equipment Capabilities as required for this work:

The successful bidder will make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the instructions of
site in charge. The successful bidder and, to that effect he will ensure commitment on an
undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However,
this condition in no way shall dilute the respective condition in Registration Rules of BMC. The
bidder shall provide details of the proposed machinery in Proforma V of this document.

Note:

1. Bidders shall submit the undertaking for equipment capability and other undertakings as

such on a single Rs. 500/- stamp paper.

E. Technical Personnel: (Not applicable for this tender)

The details of required staffing pattern and penalisation in case of failure in providing

experienced technical personnel are given as below.

(A) General Guidelines for Fixing Requirement of Technical Staff

Cost of Requirement of Technical Staff . .
Minimum
work . . .
) Num| Experience Designation
(Rs in Qualification (year)
Crore) ber
10 to 20 | i) Project Manager with 1 10 Principal Technical
degree in corresponding Representative
discipline of Engineering
i1) Graduate Engineer 1 5 Technical Representative
iii) Graduate Engineer 2 2 Project/Site Engineer and
Or
Diploma Engineer 2 5 Project Planning/ Billing
Engineer
iv) Diploma / Degree in Safety| 1 2 Safety officer
Practices by a recognized
university
51010 1) Graduate Engineer 1 5 Principal Technical
Representative
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i1) Graduate Engineer
Or

Diploma Engineer

Project/Site Engineer

Engineer

iv) Diploma / Degree in Safety
Practices by a recognized
university

Safety officer

More i) Graduate Engineer Principal Technical
than Representative
1.5to 5 | ii) Graduate Engineer Project/Site Engineer
Or
Diploma Engineer Billing Engineer
Up tol.5 | i) Graduate Engineer Principal Technical

Or
Diploma Engineer

Representative

Project/Site Engineer/ Billing
Engineer

Notes- 1. “Cost of work™, in table above, shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates.

Sr.
No.

Qualification

Experience (years)

Rate of

Recovery

1 | Project Manager with degree

Rs.30000/-p.m.

2 | Graduate Engineer

Rs.25000/-p.m.

3 | Graduate Engineer

Rs. 15000/- p.m.

4 | Diploma Engineer

Rs. 15000/- p.m.

5 | Safety Officer

Rs. 15000/- p.m.

Scanned Attested copies of qualification certificates and details of work experience shall be

submitted /uploaded. Contractor shall submit the details of the proposed staff in Proforma IV

of this tender document.
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F. TIME PERIOD OF PROJECT:

Entire project should be completed and-delivered within 60 days of time from the date of
award of contract that includes/exelades Monsoon.

The time allowed for carrying out the work as entered in the Tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the SAP work
order is given to the Contractor. The work shall throughout the stipulated period of
the Contract be proceeded with all due diligence as time being deemed to be the essence of
the contract on the part of the Contractor. On failing to do so, the Contractor shall pay as
compensation an amount which shall be governed as per Clause — 84 of Standard General
Conditions of Contract.

The Contractor should complete the work as per phase given below: (Not applicable)

Y4 of the work in Y, of the time
Y, of the work in % of the time
%4 of the work in % of the time
Full of the work in Full of the time

Full work shall be completed in 60 days including monsoon.
The programme for completion of work shall be a part of the Contract Document in
the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work
and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the
work as per the Schedule given in the Contract and the programme submitted by the
Contractor

G. CONTRACT EXECUTION:

All required documents for execution of the contract shall be submitted within 30 days
from the date of issue of letter of acceptance. If the documents are not submitted within the
stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All contract
documents need to be duly affixed with stamp duty properly signed along with evidence/proof
of payment of security/contract deposit/ within 30 days from the date of letter of acceptance

received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date

of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered as

cancelled and legal steps be taken against the contractor for recovery of the amounts.

I. The amount of Security Deposit retained by the BMC shall be released after expiry of period up

to which the contractor has agreed to maintain the work in good order is over. In the event of

the contractor failing or neglecting to complete the rectification work within the period up to

which the contractor has agreed to maintain the work in good order, the amount of security

deposit retained by BMC shall be adjusted towards the excess cost incurred by the Department

on rectification work.
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J. Action when whole of security deposit is forfeited: In any case in which under any Clause of this

contract, the contractor shall have rendered himself liable to pay compensation amounting to the
whole of this security deposit whether paid in one sum or deducted by instalments or in the case
of abandonment of the work owning to serious illness or death of the contractor or any other
cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt any of
the following process, as he may deem best suited to the interest of BMC —

(a) To rescind the contract (for which recession notice in writing to the contractor under the
head of Executive Engineer shall be conclusive evidence) and in that case, the security
deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor with
the cost of the work, expenditure incurred on tools and plant, and charges on additional
supervisory staff including the cost of work charged establishment employed for getting the
un-executed part of the work completed and crediting him with the value of the work done
departmentally in all respects in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the Executive
Engineer as to the costs and other allied expenses so incurred and as to the value of the work
so done departmentally shall be final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as
shall be un-executed out of his hands, and to give it to another contractor to complete, in
which case all expenses incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged establishment and the cost of
the work executed by the new contract agency will be debited to the contractor and the value
of the work done or executed through the new contractor shall be credited to the contractor
in all respects and in the same manner and at the same rates as if it had been carried out by
the contractor under the terms of his contract. The certificate of the Executive Engineer as to
all the cost of the work and other expenses incurred as aforesaid for or in getting the un-
executed work done by the new contractor and as to the value of the work so done shall be
final and conclusive against the contractor. In case the contract shall be rescinded under
Clause (a) above, the contractor shall not be entitled to recover or be paid any sum for any
work there for actually performed by him under this contract unless and until the Executive
Engineer shall have certified in writing the performance of such work and the amount
payable to him in respect thereof and he shall only be entitled to be paid the amount so
certified. In the event of either of the courses referred to in Clause (b) or (c) being adopted
and the cost of the work executed departmentally or through a new contractor and other
allied expenses exceeding the value of such work credited to the contractors amount of
excess shall be deducted from any money due to the contractor, by BMC under the contract

or otherwise, howsoever, or from his security deposit or the sale proceeds thereof provided,

Page 25




however, the contractor shall have no claim against BMC even if the certified value of the
work done departmentally or through a new contractor exceeds the certified cost of such
work and allied expenses, provided always that whichever of the three courses mentioned in
clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchase or
procured any materials or entered in to any engagements or made any advance on account of
or with a view to the execution of the work or the performance of the contract.

K.Contract may be rescinded and security deposit forfeited for bribing a public

officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent
or commence any proceeding to get himself adjudicated and insolvent or make any
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan,
perquisite, reward or advantage, pecuniary or otherwise, shall either directly or
indirectly be given promised or offered by the contractor or any of his servants or agents
through any public officer, or person in the employ of BMC/Govt. in any way relating to
his office or employment, or if any such officer or person shall become in any way
directly or indirectly interested in the contract the Engineer In-charge may thereupon, by
notice in writing rescind the contract and the Security Deposit of the Contractor shall
thereupon stand forfeited and be absolutely at the disposal of BMC and the same
consequences shall ensure as if the contract had been rescinded under above clause J
hereof; and in addition the contractor shall not be entitled to recover or be paid for any

work therefore actually performed under the contract.
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> Submission of Tenders

PACKET — A

The Packet ‘A’ shall contain scanned certified copies of the following documents. Scrutiny of
this packet will be done strictly with reference to only the scanned copies of Documents

uploaded online in packet ‘A’.
a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 3 Lakh as governed

by Registration Rules in force for respective Class of Contractor for Civil and M&E works.

c) A document in support of Registration under ‘GST’ Act 2017. Those not registered in
Maharashtra shall submit an undertaking to the effect that if they are successful tenderer, they
shall submit GST Registration Certificate in Maharashtra within 15 days of issue of work order,

failing which payment for the work executed will not be released.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta
of Hindu undivided Family, firms, private limited companies, registered co-operative societies,
partners of partnership firms and at least two Directors, if number of Directors are more than
two in case of Private Limited Companies, as the case may be. However, in case of Public
Limited companies, Semi Government Undertakings, Government Undertakings, no 'PAN'

documents will be insisted.
e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant
(Treasury) of BMC.
f) The tenderer shall upload Annexure ‘K’- INTERNAL GRIEVALANCE REDRESSAL
MECHANISM duly signed & stamped in packet ‘A’.
The bidders shall categorically provide their Email-ID in packet ‘A’.
NOTE:
olf the tenderer (s) withdraw tender offer during the tender validity period, his entire E.M.D

shall be forfeited.

e If it is found that the tenderer has not submitted required documents in Packet “A” then, the
shortfalls will be communicated to the tenderer through e-mail only and compliance required to
be made within a time period of three working days otherwise they will be treated as non-

responsive.
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PACKET-B

The Packet ‘B’ shall contain scanned certified copies of the following documents —

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully

completed during the last seven years in prescribed proforma, in the role of prime
contractor. Information furnished in the prescribed proforma (Proforma — I) shall be
supported by the certificate duly self-attested. Documents stating that it has successfully
completed during the last seven years at least one contract of similar works as stated in para

‘A’ of Post qualification.

b) Annual financial turnover for preceding three financial years as certified by Chartered

Accountant preceding the Financial Year in which bids are invited. Copies of
Applicants duly audited balance sheet and profit and loss account for the preceding
three financial years preceding the Financial Year in which bids are invited. (Proforma

~10)

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets,

lines of credit and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow requirements for the subject
contract in the event of stoppage, start-up, or other delay in payment, of the minimum 15%
of the cost of the work tendered for, net of the Tenderer’s commitment of other contracts
(Certificate from Bankers / C.A./Financial Institution shall be accepted as a evidence).

(Not Applicable to this tender)

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole

g)

responsibility to arrange the required machineries either owned/on lease or hire basis, at
site before start of the work.

The successful bidder shall make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the
instructions of site in charge. The successful bidder and, to that effect he will ensure
commitment on an undertaking on Rs.500 stamp paper to be submitted along with the Bid
in Packet B. However, this condition in no way shall dilute the respective condition in
Registration Rules of BMC.

Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work
orders & attested copies of percentage of works completed or part thereof. (Not
applicable)

Statement showing assessed available Bid Capacity.

The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B, C
& E’. Also Bidders shall submit the irrevocable undertaking for Anti Profiteering
Measures (APM) regarding GST in Annexure ‘F’ on Rs.500/- stamp paper duly notorized

by notary with red seal and registration number.
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h)

Note:

iii)

Note:

The tenderers shall upload work plan as per the following outline:

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed
time period, considering major activities.

2. Organizational set up envisaged by the contractors.

3. Plant & equipment proposed to be deployed for this work.

4. Site Offices and Laboratories proposed to be set up.(Not applicable)

5. A note on how the whole work will be carried out (work plan including methodology).
6. Quality management plan.

7. All the activities included in the Scope of Work shall be covered in the work plan.

The Electrical / Mechanical work shall be got carried out by the civil contractors
through the contractors registered with BMC in Electrical Category. Information about
the registered contractors shall be obtained from the office of the Ch.E. (M&E)/
E.E. (Monitoring &Registration Cell). Attested scanned copy of the wvalid
registration certificate in Electrical Category shall be uploaded with the tender along
with the undertaking from the registered Electrical Contractor stating his willingness to
carry out the tender work.

The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1948, if the tenderer has more than 10 employees /persons on his establishment (in case
of production by use of energy) and 20 employees/persons on his establishment (in case
of production without use of energy) to BMC as and when demanded. In case of less
employees/persons mentioned above then the successful bidder has to submit an
undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of
30.03.2013.

The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act
1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as
and when demanded. In case if the successful bidder has less employees/persons
mentioned above then the successful bidder has to submit an undertaking to that effect
on Rs.200/- stamp paper as per circular u/no. CA/FRD/1/44 of 04.01.2013.

If it is found that the tenderer has not submitted required documents in Packet “B” then,
the shortfalls will be communicated to the tenderer through e-mail only and compliance
required to be made within a time period of three working days otherwise they will be
treated as non-responsive.
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PACKET - C
a.Online tender filled in either percentage plus or minus (above or below), or at par. (There is
no separate provision to quote % in physical form, this is a part in Header Data of online
Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item
via Details and quotes his percentage variation figures. (If entered ‘0’ it will be treated as
‘at par’. By default the value is zero only).
Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate
analysis of major items shall be submitted by L1 and L2 bidder after demand
notification bye-mail to bidders by concerned Dy.Ch.Eng.(SO) The format for rate
analysis is annexed at Annexure D.
As it is item rate tender, bidder shall quote price for each Item online in item data tab
in respective bid.

BID SECURITY OR EMD

Mode of Payment of EMD.
e The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the

Bid Data Sheet. This bid security shall be in favour of the authority mentioned in the Bid Data
Sheet and shall be valid till the validity of the bid.

e The tenderers shall pay the EMD through payment gateways of GoM on URL
http://mahatender.gov.in The bidder shall upload scan copy of on line paid EMD along with the

bid submission in packet A
¢ Any bid not accompanied by an acceptable Bid Security, shall be rejected by the Employer as
non-responsive.

If Non Responsive :

o [f the bidder is found non- responsive after scrutiny of Packet A/B in such circumstances, the
bidder will be made Non Responsive and financial packet C of non responsive bidder will not be
opened however there will not be ant forfeiture of EMD.
Refund Of EMD

» Except Successful bidder all other unsuccessful bidders 100% EMD paid online will be

refunded automatically
e The Bid Security of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Security Deposits as elaborated in SBD.

The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part
of the bid during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

1. sign the Agreement; and/or

ii. Furnish the required Security Deposits.
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Shortfalls.
Maximum 5 shortfalls of curable defects shall be allowed and in case curable defects are not
complied by bidder within given time period, the bidder shall be treated as Non Responsive
and such cases will be informed to Registration and Monitoring Cell. Such non-submission
of documents will be considered as ‘Intentional Avoidance’ and if three or more cases in 12
months are reported, shall be viewed seriously and disciplinary action against the defaulters
such as banning/de-registration, etc. shall be taken by the registration cell with due approval
of the concerned AMC.

Note:

i) Curable Defect shall mean shortfalls in submission such as:

Non-submission of following documents,

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. GST Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc
v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

vii. Wreng-ealeulation-of Bid-Capaeity.

viii. No proper submission of experience certificates and other documents, etc.

ii) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,
b. In-adequacy of technical and financial capacity with respect to Eligibility
criteria as stipulated in the tender.

BID VALIDITY

¢ Bids shall remain valid for a period of not less than one eighty (180) days after the
deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter
period shall be rejected by the Employer as non-responsive.

e In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period. The
request and the bidders’ responses shall be made in writing or by cable. A bidder may refuse
the request without forfeiting his Bid Security. A bidder agreeing to the request will not be
required or permitted to modify his bid, but will be required to extend the validity of his bid

security for a period of the extension.
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DEFECT LIABILITY PERIOD

eThe Contractor is expected to carry out the construction work in Workmen like manner so as

to meet the requirement and specification for the project. It is expected that the Workmanship
and materials will be reasonably fit for the purpose for which they are required.

e Defects or defective work is where standard and quality of workmanship and materials as
specified in the contract is deficient. Defect is defined as a failure of the completed project to
satisfy the express or implied quality or quantity obligations of the construction contract.
Defective construction works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with any
implied terms and conditions as to its quality, workmanship, durability, aesthetic, performance
or design. Defects in construction projects are attributable to various reasons.

e Some of the defects are structural defects results in cracks or collapse of faulty defective
plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or
heating systems, inadequate fire systems etc. The defects could be various on accounts of
different reasons for variety of the projects.

oThe Engineering In charge/ Project Officer shall issue the practical completion certificate
for the project. During the Defect Liability Period which commences on completion of the
work, the Engineering In charge shall inform or the contractor is expected to be informed of
any defective works by the Employer’s representative of the defects and make good at
contractor’s cost with an intention of giving opportunity to the contractor of making good the
defects appeared during that period. It is the contractor’s obligation under the contract to
rectify the defects that appear during Defect Liability Period and the contractor shall within a
reasonable time after receipt of such instructions comply with the same at his own cost. The
Engineering In charge/Project Officer shall issue a certificate to that effect and completion of
making good defects shall be deemed for all the purpose of this contract to have taken place
on the day named in such defect liability certificate.

o [f defective work or workmanship or design have been knowingly covered-up or conceived
so0 as to constitute fraud, commencement of the Defect Liability Period may be delayed. The
decided period may be delayed until discover actually occurs on at least the defect could

have been discovered with reasonable diligence, whichever is earlier.

e The Defect Liability Period (DLP) for the work is 01 Year.

¢ Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at. The Defects Liability Period

shall be extended for as long as Defects remain to be corrected. Every time notice of Defect
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/ Defects is given, the Contractor shall correct the notified Defect/Defects within the
duration of time specified by the Engineer’s notice. The Engineer may issue notice to the
Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection,
or brought to his notice. The Contractor shall remove the defects and deficiencies within the

period specified in the notice and submit to the Engineer a compliance report.

e [t is the Completion Stage when the contractor has completed all of the works and fixed all of
the defects that were on the list of issue by Engineer-in-charge. When this happens, the
engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’,
the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate statement’ as
an acknowledgment to the engineer not later than 14 days after the ‘Certificate of Completion’
has been issued. During the ‘Defect Liability Period’, the contractor has to obey all written
instructions from the engineer to carryout repairs and fix any defects which appear in the
Permanent Works. If the contractor does not ,due to his own faults finish the repair works or
fix the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will

continue until all works instructed by engineer is done.

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of
I) Contract Deposit and
II) Retention Money.

I) Contract Deposit — The successful tender, here after referred to as the contractor shall

pay an amount equal to two (2) percent of the contract sum shall be paid within thirty
days from the date of issue of letter of acceptance.

II) Retention Money— (Not applicable for this tender)

bilH-e—interim/running/final-bill. The clause of retention money will not be applicable
M. & E. Department.

B. Additional Security Deposit-(Not applicable for this tender)

The additional security deposit will be applicable when a rebate of more than of 12 % at the
rate of with no maximum limit. The ASD is calculated as follows: Additional security

deposit = (X/100) x office estimated cost, Where X=percentage rebate quoted above
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12% The ASD shall be paid online in the ASD tab for bidders in e-tendering system
before submission of the bid.

C. Performance Guarantee-(Not applicable for this tender)

The successful tender, here after referred to as the contractor shall pay in the form of

“Performance Guarantee” at different rates for different slabs as stated below-

Offer PG Applicable

For premium, at par and PG= 092% x contract sum
rebate 0 to 12% applicable for rebate of 12%

For rebate of 12.01% P.G. = {0.92% x contract sum

applicable for rebate of 12%} +(X)
X contract sum where X=

percentage rebate quoted more
than 12%

Note: Contract sum shall mean amount after application of rebate/premium as
quoted by the contractor with contingencies only and excluding price variation

The PG shall be paid in one the following forms.

I) Cash (In case guarantee amount is less than Rs.10, 000/-

1) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

IIT) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in the
prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability period or
finalization of final bill whichever is later. This deposit will be allowed in the form of [ to V
as mentioned above and shall be paid within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

« Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 10%
of contract sum be taken from the successful bidder on award of contract only.

* BMC departments shall ensure to incorporate specific condition regarding above in bid
document and e-tender notice.

D. Refund of Security Deposit

I. Refund of Contract Deposit
The Contract Deposit shall be released within 30 days after completion of 1 year of DLP (in
case of 1 year DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3

years DLP) subject to no recoveries are pending against the said work, provided that the
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Engineer is satisfied that there is no demand outstanding against the Contractor. No claim
shall be made against the Balance Contract Deposit after the issue of Defects Liability
Certificate.

I1. Refund of Retention Money-(Not applicable for this tender)

One-half (50%)of the Retention Money shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the
Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, only
such proposition thereof as the Engineer determines (having regard to the relative value of
such section or part of the Works) shall be considered by the Engineer for payment to the
Contractor. The balance Retention Money shall be released within 30 days after completion
of 3rd year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’
(in case of 1 or 2 or 3 years DLP) provided that the Engineer is satisfied that there is no
demand outstanding against the Contractor. In the event of different Defects Liability
Periods have been specified or become applicable to different sections or parts of the
Permanent Works, the said moneys will be released within 30 days on expiration of the
latest of such Defects Liability Periods. Payment of the above mentioned 50% is exclusive
of the amounts to be withheld as stated in and that amount shall be paid as per condition
stated therein.

II1. Refund of Additional Security Deposit-(Not applicable for this tender)

The additional security deposit shall be released within 30 days of issue of ‘Certificate
of Completion’ with respect to the whole of the Works. In the event the Engineer issues
a Taking-over Certificate for a section or part of the Permanent Works, only such
proposition thereof as the Engineer determines (having regard to the relative value of
such section or part of the Works) shall be considered by the Engineer for payment to
the Contractors

IV. Refund of Performance Guarantee-(Not applicable for this tender)

The Deposit on account of performance guarantee shall be released within 30 days of
completion of Defects Liability Certificate subject finalization of final bill whichever is
later and no recoveries are pending against the said work, provided that the Engineer is
satisfied that there is no demand outstanding against the Contractor.

¢ Summary of time of Refund of deposit is tabulated as follows

a) Time of Refund for works having S years DLP

Deposits refunded after After 3 yrs of DLP After Completion of
completion DLP

ASD +50% of RM CD +50% of RM PG
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b) Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after After Completion of DLP
completion
ASD +50% of RM CD +50% of RM + PG
*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual
work/contract and clubbing of various contracts of the said contractor will not be
allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the same
shall be valid further 6 months from the completion of defect liability period/ warranty
period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for
the stipulated time period in the tender & in case of its expiry it will attract penalization.
c) Bank Guarantee should be issued by way of General Undertaking and Guarantee
issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or
branches of foreign banks operating under Reserve Bank of India regulations located in
Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of
Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved
Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is
countersigned by the Manager of a Regional Branch of the same bank within the
Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is
binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits
and is liable to be enforced against the said Branch of the Bank or the bank itself in case
of default by the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall
be renewed as and when required and/or directed from time to time until the Contractor
has executed and completed the works and remedied any defects therein.

E. Legal + Stationary Charges: (As per applicable circular) :

Successful tender shall pay the Legal Charges & Stationary charges as per Circular of
Legal Department u/no. Circular No. 26206/ dtd.31.08.2023

Contract Value Legal and Stationery Charges
Rs.50,000/- NIL
Rs.50,001/- to 1,00,00,000/- 0.10% Rate of Contract Cost (Round to + Rs.100/-)

+ 18% GST (Min. Rs.1,000/- + GST and Max.
Rs.10,000/- + GST)

The tenderers are requested to note that stationary charges as given in the table above
will be recovered from the successful tenderer for supply of requisite prescribed forms

for preparing certificate bills in respect of the work.
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F. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp
duty is payable for “works contract” that is to say, a contract for works and labour or
services involving transfer of property in goods (whether as goods or in some other form)

in its execution and includes a sub-contract, as under :

(a) Where the amount or value set forth| Five Hundred rupees stamp duty
in such contract does not exceed

rupees five lakh.

(b) Where it exceeds rupees five lakhs | Five hundred rupees plus 0.3 % of the
amount above rupees ten lakh subject
to maximum of rupees Twenty five

lakhs of rupees five lakh stamp duty.

(©) Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp
duty of 0.5% will be applicable to the all bank guarantee submitted also

which are required to be renewed after expiry of time period.

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days
from the date of issue of Work Order and the same should be adjudicated for payment of
Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for
the documents executed in Mumbai City & Mumbai Suburban District be recovered from
the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and
penalty by two separate Demand Draft or Pay Order in favour of “Superintendent of
Stamp, Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the
successful tenderer.

IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded will be considered as baseless and not
accepted for qualification criteria. All the documents shall be uploaded with proper
pagination. The page No. shall be properly mentioned in the relevant places. The
information shall be uploaded in the sequence as asked for with proper indexing etc. The

Bidder shall be fully responsible for the correctness of the information uploaded by him.
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2. Applicants/Bidders shall refer portal. mcgm.gov.in\tenders for “The Manual of Bid
Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for
creation and submission of bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall

be submitted by e-mail to eemechscityl.so@mcgm.gov.in. The subject shall clearly bear

the following identification / title:" Replacement of 600 mm dia. burst Distance Piece,
Collapsible Joint and Burst common Header Section at Wadala and Mahim Pumping
Stations.A.E.(Pumping) North Zone "

Any changes in mail ID will be intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be

done by giving 48 hrs (2 working days) from the day of opening of packet C on same

BID-Document number for re-quoting and such development needs to done by IT

department in BMC’s. Till such development is made; ‘Sealed Bids’ shall be called

from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting,
then the successful bidder will be decided by lottery system by concerned Ch.Eng.(SO)
The bidder shall need to submit the additional ASD if applicable within 7 days after
receipt of notification issued Chief Engineer(SO). Also, the Performance Guarantee if
applicable shall be paid in 15 days after receipt of Letter of Acceptance.

4. Following Clauses of General Conditions of Contract are not applicable for subject
tender.

e 27.4 — Ready mix concrete/ Asphalt mix

e 29.3 — Setting of site laboratory.

e 68(5) - Office for the engineer (Works Costing upto Rs. 50 Lakhs),

e 68(6) - Office for the engineer (Works Costing above Rs. 50 Lakhs),

e 68(7) - Permission for provision and removal of office on completion of work,

e 68(8) - Contractor's office near works,

e 79 - Price variation clause and

e 83 - Joint Venture

5. The payment (in Indian Rupees only) shall be made within 30 days from the
submission of the bills, subject to verification and satisfactory test of the work carried
out and as per payment schedule as at page no 142.

6. Penalty: - As per clause 84 of General Conditions of Contract.
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SECTION 7

SCOPE OF WORK
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Preamble:

Matunga Pumping Station is commissioned in the year 2000, and is working round
the clock for disposing of sewage from nearby area. For this purpose 4 Nos. of Mather &
Platt/Wilo make pumps with capacity of 90 MLD each are installed. The pumping has main
incoming sewer line for collecting sewerage from the surrounding area in wet well. The
delivery line of each main pumps connected to the common header then to rising main line
and the bypass line to isolate the rising main line, plays a critical role in managing the flow
and diversion of sewage flow of Rising main line, to ensuring efficient and continuous
operation of pumping station.

It is observed that the heavy sewage water leakage through joint between common

header (dia.1200 mm) and bypass line (dia.600mm) over wet well section of Matunga
Pumping Station. After investigation of incident it is observed that joint T-section of
common header line and bypass line was burst. It is inspected that that due to ageing and
pitting effect the thickness of joint between common header line and bypass line over wet
well section is reduced. Due to that the T-section of joint between common header line and
bypass line over wet well section is burst. Hence it needs to replace the T-joint and all its
fastener of both the lines.

Considering the above fact it is necessary to carry out work of “Replacement of
burst T-joint and distance piece of size 600 mm length in Common header & Bypass line at

Matunga Pumping Station”.

Scope of work:-

(A) Replacement of Burst delivery Line distance piece between NRV and Main
Pumpset No.201 at Wadala pumping station

1) Dismantling/removing the pipe fittings from delivery line section piece of Main Pumpset
no.201 at Wadala Ppg Stn.

2) Fabrication and installation of Blank Flange to delivery side of pumpset n0.201

3) Fabrication & Supply of MS distance pipe Size of 600mmX600mmX16mm

4) Fabrication & Supply of Flanges 740mm OD, 600MM ID, 35MM thick (2 nos)

5) Supply of High Tensile fasteners of Size: M24 X 125 mm (48 nos.)

6) Supply of Rubber Packing with thickness 5 mm

7) Epoxy Painting of distance Piece as per specification.

(B) The work of replacement of Delivery Line collapsible joint of main Pumpset
No.201 at Wadala Pumping Station.

1) Dismantling/removing the collapsible fittings from Delivery Line

2) Fabrication & Supply of MS collapsible joint Size of 600mmX800mmX16mm

3) Fabrication & Supply of MS Flanges 740mm OD, 600MM ID, 35MM Thick (3Nos.)

4) Fabrication & Supply of MS Flanges 740mm OD, 600MM ID, 16 MM Thick (1 Nos.)
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5) Supply of High Tensile fasteners of Size: M24 X 125 mm (68 nos.), Long studs of Size:
M24 X 600 mm (4 nos)

6) Supply of Neoprene Rubber Packing of thickness 5 mm and rubber cord of size: 20 mm

7) Installation, Testing and commissioning of delivery line with collapsible joint of main
pumpset n0.201 at Wadala Pumping Station

8) Epoxy Painting of collapsible joint piece.

(C) Replacement of common Header distance piece of Size: 600 X 500 X 16 mm at

Mahim pumping station

1) Dismantling/removing the burst section piece from common header of size dia. 600 mm

2) Fabrication and installation of Blank Flange

3) Fabrication & Supply of MS distance pipe Size of 600mmX500mmX16mm

4) Fabrication & Supply of Flanges 740mm OD, 600mm ID, 35MM Thick (2 nos.)

5) Supply of High Tensile fasteners of Size: M24 X 125 mm (48 nos.)

6) Supply of neoprene Rubber Packing with thickness 5 mm

7) Installation, Testing and commissioning of common header distance piece at Mahim

Pumping Station

8) Epoxy Painting to distance Piece of common header

st sfe sk sk s sk ke skoskok
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SECTION 8

BILL OF QUANTITIES

Page 42




BRIHANMUMBAI MUNICIPAL CORPORATION

Subject: - Replacement of 600 mm dia. burst Distance Piece, Collapsible Joint and Burst common

Header Section at Wadala and Mahim Pumping Stations.

SCHEDULE OF QUANTITIES AND RATES

Tenderer’s Full Name,signature and address with

rubber stamp.

Sr. . Rate . Amount
No. Description of Item Qty in Rs. Unit in Rs
Replacement of 600 mm dia. burst
Distance Piece, Collapsible Joint and Burst
common Header Section at Wadala and 1
1 To be filled To be filled
Mahim Pumping Stations as per technical . . Job : .
Job in online in online
specification.
Total in Rs.
GST 18 %
Grand total
(In Words Rs. -------- To be filled in online---------- )
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SECTION 9

GENERAL CONTRACT
CONDITIONS
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1. Definitions
1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any,
executed between the Contractor, Commissioner and the Corporation together with the documents
referred to therein including these conditions and appendices and any special conditions, the
specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these
documents taken together shall be deemed to form one Contract and shall be complementary to one
another.

The Contract Data defines the documents and other information which comprise the Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or not,
whose tender has been accepted by the employer and the legal successor of the individual or firm or
company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,
including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies subject to such addition thereto or deduction there-from as may be made under the
provisions hereinafter contained.

Note : The contract sum shall include the following -

. In the case of percentage rate contracts the estimated value of works as mentioned in the tender
adjusted by the Contractor’s percentage.

° In the case of item rate contracts, the cost of the work arrived at after finalization of the
quantities shown in schedule of items / quantities by the item rates quoted by the tenderers for
various items and summation of the extended cost of each item.

. In case of lump sum contract, the sum for which tender is accepted.

. Special discount / rebate / trade discount offered by the tenderer if any and accepted by the
Corporation.

. Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in
the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature provided
by the Engineer to the Contractor under the Contract and all drawings, calculations, samples,
patterns, models, operation & maintenance manual and other technical information of like nature
submitted by the Contractor and approved by the Engineer.
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The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his
successors and shall also include all “Additional Municipal Commissioners, Director (Engineering
Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal
Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal
Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and
shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall
mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in
direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/
Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the
Special Engineer, appointed for the time being or any other officer or officers of the Municipal
Corporation who may be authorized by the commissioner to carry out the functions of the City
Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other
competent person appointed by the employer and notified in writing to the Contractor to act in
replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for
theexecution and completions of the Works and the remedying of any defects therein, but do not
include plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the construction works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the Engineer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five years as
specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically
mentioned in the special conditions of the tender, on, under in or through which the permanent
works or temporary works are to be executed and any other lands and places provided by the
Municipal Corporation for working space or any other purpose as may be specifically designated in
the contract as forming part of the site.

Page 46




Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification
thereof or addition or deduction thereto as may from time to time be furnished or approved in
writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when
the Contractor shall commence execution of the Works. It does not necessarily coincide with
any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with
the Contractor to carry out a part of the construction work and/or routine maintenance in the
Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

Variation means a change to the:-

i)  Specification and /or Drawings (if any) which is instructed by the Employer.
ii)  Scope in the Contract which is instructed by the Employer.
iii)  Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor
to construct, install, maintain, and turn over to the Employer. Routine maintenance is
defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract,
the cause of action thereof shall be deemed to have arisen in Mumbai and all legal
proceedings in respect of any claim, dispute or difference shall be instituted in a competent
court in the City of Mumbai only.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined.
The Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2. If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3. The documents forming the Contract shall be interpreted in the following
documents:(1)Agreement, (2)Letter of Acceptance, (3)Notice to Proceed with the Work,(4)
Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General
Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and
(11) Any other document listed in the Contract Data.
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3. Engineer's Decisions

3.1. Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.
However, if the Engineer is required under the rules and regulations and orders of the
Employer to obtain prior approval of some other authorities for specific actions, he will so
obtain the approval, before communicating his decision to the Contractor.

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority
to relieve the Contractor of any of his obligations under the contract.

4. Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer
shall be sent on the address or contact details given by the Contractor of Bid. The address
and contact details for communication with the Employer/ Engineer shall be as per the details
given in Contract Data. Communications between parties that are referred to in the conditions
shall be in writing. The Notice sent by facsimile (fax) or other electronic means shall be
effective on confirmation of the transmission. The Notice sent by Registered post or
Speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service.

6. Subcontracting

6.1. Unless specifically mentioned in the contract subletting will not be allowed.
Subletting, where otherwise provided by the contract shall not be more than 25% of the
contract price.

6.2. The Contractor shall not be required to obtain any consent from the Employer for:

a. The sub-contracting of any part of the Works for which the Subcontractor is
named in the Contract;

b. The provision for labour, or labour component.

c. The purchase of Materials which are in accordance with the standards
specified in the Contract.

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub
contracting any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the
Contract, the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any
contractual relationship between the sub-contractor and the BMC and shall not
relieve the Contractor of any responsibility under the Contract.
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6.4. The Engineer should satisfy himself before recommending to the Employer
whether,

a. the circumstances warrant such sub-contracting; and
b. The sub-Contractor so proposed for the Work possesses the experience,
qualifications and equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1. The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
and services for them as described in the Schedule. The Employer may modify the
Schedule of Other Contractors, and shall notify the Contractor of any such modification.

7.2. The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic
including movement of vehicles and equipment of other Contractors till the
completion of the Works.

8. Personnel

8.1. The Contractor shall employ for the construction work and routine maintenance the
key personnel including technical personnel named in the Contract Data or other personnel
approved by the Engineer. The Engineer will approve any proposed replacement of
technical personnel only if their relevant qualifications and abilities are substantially equal
to those of the personnel stated in the Contract Data.

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced
in their respective trades or occupations. The Engineer shall have authority to remove, or
cause to be removed, any person employed on the site or works, who carries out duties
incompetently or negligently and persists in any conduct which is prejudicial to safety,
health or the protection of the environment.

8.3. If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in the
Contract.

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the BMC /State Government and has either not
completed two years after the date of retirement or has not obtained BMC/State
Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1. The Employer carries the risks which this Contract states are Employer's risks, and
the Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks
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10.1. The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s
employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s
design.

11. Contractor's Risks

11.1. All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in
the amounts and deductibles stated in the Contract Data for the following events which are due
to the Contractor's risks:

a)  Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

d)  Personal injury or death.

12.2. Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

12.3. Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

12.4. Both parties shall comply with any conditions of the insurance policies.

12.5. If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid, from payments otherwise due to the
Contractor or if no payment is due, the payment of premiums shall be debt due.

13. Site Investigation Reports

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.

14. Queries about the Contract Data

14.1. The Engineer will clarify queries on the Contract Data.
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15. Contractor to Construct the Works and Undertake Maintenance (if specified in the
tender)

15.1. The Contractor shall construct, and install and maintain the Works in accordance
with the Specifications and Drawings and as per instructions of the Engineer.

15.2. The Contractor shall construct the works with intermediate technology, i.e., by
manual means with medium input of machinery required to ensure the quality of works as per
specifications. The Contractor shall deploy the equipment and machinery as required in the
contract.

15.3. The Contractor shall take all reasonable steps to protect the environment on and off
the Site and to avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his methods of
operation.

During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and rules
made there under, regulations, notifications and byelaws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may be
passed or notification that may be issued in future by the State or Central
Government or the local authority. Salient features of some of the major laws that
are applicable are given below:

. The Water (Prevention and Control of Pollution) Act, 1974, this provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. ‘Pollution’ means such contaminationof water or such alteration
of the physical, chemical or biological propertiesof water or such discharge of any
sewage or trade effluent or of any otherliquid, gaseous or solid substance into water
(whether directly or indirectly) as may, or is likely to, create a nuisance or render such
waterharmfulor injurious to public health or safety, or to domestic, commercial,
industrial,agricultural or other legitimate uses, or to the life and health of animals
orplants or of aquatic organisms.

. The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,
control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere
of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise)
present in the atmosphere in such concentration as may be or tend to be injurious to human
beings or other living creatures or plants or property or environment.

. The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the prevention
of hazards to human beings, other living creatures, plants andproperty. ‘Environment’
includes water, air and land and the interrelationship which exists among and
between water, air and land, and human beings, other living creatures, plants, micro-
organism and property.

. The Public Liability Insurance Act, 1991, This provides for public liability insurance for
the purpose of providing immediate relief to the persons affected by accident occurring
while handling hazardous substances and for matters connected herewith or incidental
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thereto. Hazardous substance means any substance or preparation which is defined
as hazardous substance under the Environment (Protection) Act 1986, and exceeding
such quantity as may be specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion
Date

16.1. The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works and Routine Maintenance, if specified in the tender, inaccordance
with the Programme submitted by the Contractor, as updated with theapproval of the
Engineer, and complete them by the Intended Completion Date.

17.  Approval by the Engineer

17.1. The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

17.2. The Contractor shall be responsible for design and safety of Temporary Works.

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design
and safety of the Temporary Works.

17.4. The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

17.5. All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1. The Contractor shall be responsible for the safety of all activities on the Site. He
shall comply with all applicable safety requirements and take care of safety of all
persons entitled to be on the site and the works. He shall use reasonable efforts to
keep the site and the works, both during construction and maintenance, clear of
unnecessary obstruction so as to avoid danger to the persons and the users.

. Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

o Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

. The area should be barricaded or cordoned off by suitable means to avoid mishaps of
any kind. Power warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

. The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing working in the manhole.

18.2. Safety Programs:-
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I.  Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

II. Review safety programs developed by each of the trade firms, prepare and submit a
comprehensive safety program.

III.  Monitor day to day implementation of safety procedures.

18.3. First Aid Facilities: -

i.  Atevery work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

ii.  The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

iv.  Nothing except the prescribed contents shall be kept in the First-aid box.

v.  The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid
treatment, in the work places where the number of contract labour employed is 150 or
more.

19. Discoveries

19.1. Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall notify
the Engineer of such discoveries and carry out the Engineer's instructions for dealing with
them.

20. Possession of the Site

20.1. The Employer shall handover complete or part possession of the site to the
Contractor 7 days in advance of construction programme. At the start of the work, the
Employer shall handover the possession of at-least 75% of the site free of all encumbrances,
the remaining 25 % of the possession as per contractor’s construction programme.

21. Access to the Site

21.1. The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to the
Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer or
authorized by the Employer.

22. Instructions

Page 53




22.1. The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the
Site and/or accounts and records of the Contractor and its subcontractors relating to the
performance of the Contract, and to have such accounts and records audited by auditors
appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and
Corruption’, which provides, inter alia, that acts intended to materially impede the exercise
of the inspection and audit rights provided for under the Clause & constitute a obstructive
practice subject to contract termination

22.3. Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make
and issue such further drawings and to give such further instructions and directions as may
appear to him necessary or proper for the guidance of the contractor and the good and
sufficient execution of the works according to terms of the specifications and Contractor
shall receive, execute, obey and be bound by the same, according to the true intent and
meaning thereof, as fully and effectually as though the same had accompanied or had been
mentioned or referred to in the specification, and the Engineer may also alter or vary the
levels or position of nature of works contemplated by the specifications, or may order any
of the works contemplated thereby to be omitted, with or without the substitution of any
other works in lieu thereof, or may order any work or any portion of work executed or partially
executed, to be removed, changed or altered, added if needful, may order that other works shall be
substituted instead thereof and difference of expense occasioned by any such diminution or
alteration so ordered and directed shall be added to or deducted from the amount of this
Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the
Engineer and in the event of any deviation being ordered which in the opinion of the
Contractor changes the original nature of Contract he shall nevertheless carry it out and
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in
accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in
additional cost over the contract price being ordered, be extended or reduced reasonably by the
Engineer. The Engineer’s decision in this case shall be final.

B. Time Control

23. Programme

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme, including Environment Management Plan showing
the general methods, arrangements, order, and timing for all the activities in the Works,
along with monthly cash flow forecasts for the construction of works.
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After the completion of the construction works, the programme for the Routine
Maintenance Work, showing the general methods, arrangements, order and timing for all the
activities involved in the Routine Maintenance will also be submitted by the Contractor to the
Engineer for approval if specified in the tender. The programme for Routine Maintenance will
be submitted in each year for the period of Maintenance.

23.2. The Contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/ equipments being
placed in field laboratory and the location of field laboratory along with the Programme.
The Engineer shall cause these details to be verified at each appropriate stage of the
programme.

23.3. An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

23.5. The Engineer's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer again
at any time. A revised Programme shall show the effect of Variations and Compensation
Events.

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of the
works before completion of the whole, the contractor shall fully and finally complete the whole
of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of
the following clauses:

a) Extension attributable to BMC

i)  Extension Due To Modification: If any modifications have been ordered which
in the opinion of the Engineer have materially increased the magnitude of the
work, then such extension of the contracted date of completion may be granted
as shall appear to the Engineer to be reasonable in the circumstances, provided
moreover that the Contractor shall be responsible for requesting such extension of
the date as may be considered necessary as soon as the cause thereof shall arise and

Page 55




in any case should not be less than 30 days before the expiry of the date fixed for
completion of the works.

i)  Extension For Delay Due To BMC: In the event of any failure or delay by the
BMC to hand over the Contractor possession of the lands necessary for the execution
of the works or to give the necessary notice to commence the works or to provide
the necessary drawings or instructions or any other delay caused by the BMC due to
any other cause whatsoever, then such failure or delay shall in no way affect or
vitiate the contract or alter the character thereof or entitle the contractor to
damages or compensation therefore, but in any such case, the BMC may grant
such extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in
design/drawings, specifications, quantities shall be needed to be justified with recorded
reasons with approval of Ch.Eng. for not anticipating the same while preparing
estimates and draft tender.

b) Extension Of Time For Delay Due To Contractor :

The time for the execution of the work or part of the works specified in the contract documents
shall be deemed to be the essence of the contract and the works must be completed no later
than the date(s) / the programme for completion of work as specified in the contract. If the
contractor fails to complete the works within the time as specified in the contract for the
reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied
that the works can be completed by the contractor within reasonable short time thereafter,
allow the contractor for further extension of time as the Engineer may decide. On such
extension the BMC will be entitled without prejudice to any other right and remedy
available on that behalf, to recover the compensation as governed by Clause 8(e) of
GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of work
as per contract agreement including any supplementary work order/contract agreement
issued.

Further, competent authority while granting extension to the currency of contract
under Clause (b) of as above may also consider levy of penalty, as deemed fit based
on the merit of the case. Also, the reasons for granting extension shall be properly
documented.

25. Delays Ordered by the Engineer

25.1. The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval
of the DMC/AMC.

26. Management Meetings
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26.1. The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for progress of the Works.

26.2. The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to be
taken shall be decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all those who attended the meeting.

C. Quality Control
27.

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present

All works under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Eng-in-charge and his subordinates and
the contractor shall at all times during the usual working hours, at all other times, during the usual
working hours and at all other times at which reasonable notice of the intention of the Eng-in-
charge and his subordinates to visit the works shall have been given to the contractor, either himself
be present to receive orders and instruction or have responsible agent duly accredited in writing
present for that purpose. Order given to the contractors’ duly authorized agent shall be considered
to have the same force and effect as if they had been given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up

The contractor shall give less than ten days’ notice in writing to the Eng-In-Charge or his
subordinate in-charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimension thereof
taken before the same is so covered up or placed beyond the reach of measurements and shall not
cover up or place beyond the reach of measurement any work without the consent in writing of the
Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up or
placed beyond the reach of measurement, without such notice having been given or consent
obtained the same shall be uncovered at the contractors expenses, and in default thereof no payment
or allowance shall be made for such work or for the materials with which the same was executed

27.3. Works to be executed in accordance with specifications / drawings / orders etc. :

The contractor shall execute the whole and every part of the work the most substantial and
workman like manner and both has regards material and every other respect in strict accordance
with specifications. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawings and instructions in writing relating to the work signed by the Engineer In-charge and
lodged in his office and to which the contractor shall be entitled to have access for the purpose of

inspection at such office, or on the site or work during office hours. The contractor shall be
entitled to receive three sets of contract drawings and working drawings as well as one certified
copy of the accepted tender along with the work order free of cost.

27.4. Ready Mix Concrete/ Asphalt Mix( Not Applicable for this tender)
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i)  The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from
RMC/ASPHALT producing plants registered with BMC

ii)  The contractor shall, within a 7 days of award of the work, submit a list of at least three
RMC/Asphalt producers with details of such plants including details and number of
transit, mixers& pumps etc. to be deployed indicating name of owner/company, its
location, capacity, technical establishment.

The Engineer-in-charge will reserve right to inspect at any stage and reject the
concrete if he is not satisfied about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a)
b)

c)
d)

2

Calibration check of the RMC/Asphalt plant.

Weight and quantity check on the ingredients, water and admixtures added for batch
mixing for RMC plants

Time of mixing of concrete/grade of asphalt.

Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit
or unfit for use. This will include continuous control on the work ability during
production and taking corrective action, if required.

For exercising such control, the Engineer-in-charge shall periodically depute his
authorized representative at the RMC/Asphalt plant. It shall be responsibility
of the contractor to ensure that all necessary equipment, manpower & facilities
are made available to Engineer-in-charge and or his authorized representative at
RMC/Asphalt plant.

All required relevant records of RMC/Asphalt mix shall be made available to the
Engineer-in-charge or his authorized representative. Engineer-in-charge
shall, as required, specify guidelines & additional procedures for quality
control & other parameters in respect of material production& transportation
of concrete mix which shall be binding on the contractor & the
RMC/Asphalt plant. Only concrete as approved in design mix by Engineer-
in-charge shall be produced in RMC plant and transported to the site.

The contactor shall have to produce a copy of challan receipts/SCADA
reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof in
lieu of supply of RMC/Asphalt mix before releasing payment.

28. Identifying Defects

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The
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Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.

28.2. The Contractor shall permit the Employer’s technical person(s) to check the
Contractor’s work and notify the Engineer and Contractor if any defects that are found.

29. Tests

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor
shall establish field laboratory at the location decided by Engineer. The field laboratory
will have minimum of equipments as specified in the Contract Data. The contractor shall
be solely responsible for:

a.  Carrying out the mandatory tests prescribed in the Specifications, and

b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere.
29.2. If the Engineer instructs the Contractor to carry out a test not specified in the
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If there is no
defect, the test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of
testing samples of all materials proposed to be used in the works. Samples submitted
either to govern bulk supplies or required for testing before use shall be in suitable packages to
contain them and shall be provided free of charge by the contractor. The cost of testing shall
be borne by the contractor even if the result of the sample confirm or do not confirm to the
relevant BIS code specifications.

1. All expenditure required to be incurred for taking the samples conveyance, packing shall
be borne by the contactor himself.

ii.  The failed material shall be removed from the site by the contractor at his own cost
within a week time of written order of the Engineer-in-charge.

29.3. Setting of Site Laboratories- (Not Applicable)

Contractors shall set up a laboratory at site before commencement of work at their cost for
performing various tests and at least the following machines and equipments shall be provided
therein -

Set of Sieves as per .R.C. /L.S.

Compressive Testing Machine(For new works)
Oven, Electrically Operated

Weighing Balance (20 kg capacity)

3 m straight edge

Sieve shaker

First Aid Box

Measuring Jar (for silt content)

Other Machines/apparatus as may be directed by the Engineer
Vernier Caliber

Level / Theodolite

e ARl o

—_ —
— O
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All the test records shall be maintained in the site office and made available as and when
required. The laboratory must be established within 15 days from the date of receipt of the
orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be
imposed.

The contractor shall install testing equipment at site. The contractor shall ensure and certify the
calibration of the equipment so installed and shall maintain the same in working order
throughout the period of construction. The contractor shall also provide necessary
technically qualified experienced trained staff for carrying out such tests for using such
equipment. The tests shall be carried out under the supervision of the Engineer-in-charge.
The calibration shall be checked every twelve months as directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.
30.1.

a) The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and ends after five years. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

b)  Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

c) The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor
shall remove the defects and deficiencies within the period specified in the notice and
submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period under clause and deficiencies in maintenance, to the satisfaction of the Engineer,
within the time specified in the Engineer's notice, the Engineer will assess the cost of
having the Defect or deficiency corrected, and the Contractor shall pay this amount, on
correction of the Defect or deficiency by another agency.

D. Cost Control

32. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost,
have power to order, in writing, Variations within the scope of the Works he considersnecessary
or advisable during the progress of the Works. Such Variations shall form part of the Contract
and the Contractor shall carry them out and include them in updated Programmes produced by
the Contractor. Oral orders of the Engineer for Variations, unless followed by written
confirmation, shall not be taken into account.

33. Payments for Variations

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor
shall carry out such work at the same rate.
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33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General
Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated
cash flow forecast.

35. Payment Certificates
The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the
Engineer In-charge for all works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose of having
the same verified and the claim, so far as it is admissible, shall be adjusted, if possible,
within 10 days from the presentation of the bill. If the contractor does not submit the
bill within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate
to measure up the said work in the presence of the contractor or his duly authorized agent
whose counter signature to the measurement list shall be sufficient warrant, and
Engineer In-Charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days
and certify the amount to be paid to the Contractor.

c)  The value of work executed shall be determined, based on measurements by the Engineer.

d) The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

f)  The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

g) The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates specified
in tender.

36. Payments

36.1. Payments shall be adjusted for deductions for advance payments, retention, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under
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the law. The Employer shall pay the Contractor the amounts certified by the Engineer
within 15 days of the date of each certificate.

36.2. All sums payable by a contractor by way of compensation under any of these
conditions, shall be considered as a reasonable compensation to be applied to the use of
BMC without reference to the actual loss or damage sustained and whether any damage
has or has not been sustained.

36.3. No payment shall be made for any work estimated to cost less than Rupees One
Thousand till after the whole of work shall have been completed and the certificate of
completion given. But in the case of works estimated to cost more than Rs. One Thousand,
the contractor shall on submitting a monthly bill therefore be entitled to receive payment
proportionate to the part of the work than approved and passed by the Engineer In-charge,
whose certificate of such approval and passing of the sum so payable shall be final and
conclusive against the contractor. All such intermediate payments shall be regarded as
payments by way of advance against the final payments only and not as payments for
work actual done and completed and shall not preclude the Engineer In-charge from
requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and
reconstructed or re-erected nor shall any such payment be considered as an admission of
the due performance of the contract or any part thereof in any respect or the offering of
any claim not shall it conclude, determine or effect in any other way, the powers of the
Engineer In-charge as to the final settlement and adjustment of the accounts or otherwise,
or in any other way vary or effect the contract. The final bill shall be submitted by the
Contractor within one month of the date fixed for the completion of the work otherwise
the Engineer In-charge’s certificate of the measurements and of the total amount payable
for the work shall be final and binding on all parties.

37.  The Contractor shall not be entitled to compensation to the extent that the Employer's
interests are adversely affected by the Contractor for not having given early warning or not
having cooperated with the Engineer.

38. Tax

G.S.T and other state levies /cess which are not subsumed under GST will be applicable.
The tenderer shall quote inclusive of all taxes. It is clearly understood that BMC will not bear
any additional liabilities towards payment of any taxes and duties.

Wherever the services to be provided by the Tenderers falls under Reverse Charge
Mechanism, the price quoted shall be exclusive of GST, but inclusive of Taxes/Duties/Cess
other than GST if any.

Rates accepted by BMC shall hold good till completion of work and no additional
individual claim shall be admissible on account of fluctuations in market rates; increase in
taxes/ any other levies/ tolls etc. except that payment/ recovery for overall market situation shall
be made as per price variation.

Chapter XXI-miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti
Profiteering Measure’ (APM).

As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods
or services or the benefit of input tax credit shall be passed on the recipient by the way of
commensurate reduction in prices’. Accordingly, the contractor should pass on the complete
benefit accruing to him on account of reduces tax rate or additional input tax credit, to BMC.
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Further, all the provisions of GST Act will be applicable to the tender.

39. Currencies
All payments will be made in Indian Rupees.
40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely
estimate the amount of losses due to delay in completion of works and the losses to the
public and the economy, therefore, both the parties have agreed that the Contractor shall pay
liquidated damages to the Employer and not by way of penalty, at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contractor achieves the next milestone, the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate.
The Employer and the contractor have agreed that this is a reasonable agreed amount of
liquidated damage. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no.8(g) of Standard General Conditions of
Contract.

43. Taking Over

43.1. The Employer shall take over the works within seven days of the Engineer issuing a
certificate of completion of works. The Contractor shall continue to remain responsible for
its routine maintenance during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement along with the representatives of the contractor should be taken
recorded and signed by the Contractors. Contractors should submit the final bill within 1
month of physical completion of the work.
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If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the
final bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors.

No further claims should be made by the Contractor after submission of the final bill and these
shall be deemed to have been waived and extinguished. Payment of those items of the bills in
respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by the Commissioner shall be made within a reasonable period as may be
necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so
desires, reconsider his position in respect of a disputed portion of the final bills and if he
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the
contract.

A percentage of the retention money, over and above the actual retention money as indicated
below shall be held back from payments till the finalization of final bill to be submitted as per
above and will be paid within 30 days of acceptance of the final bill.

Sr.no.| Amount of Contract Cost Minimum Payable Amount in final bill
1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more
2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more
3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more
4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more
5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more

The contractor has to submit the bill for the work carried out within 15 days from the date of
completion of the work to the respective executing department. If the contractor fails to
submit their bills to concerned executing department, penalty or action as shown below will be
taken for each delayed bill:-

After 15 days from the date of completion/running bill up to | Equal to 5% of bill amount
certain date, up to next 15 days i.e. up to 30 days
Next 15 days up to 45 days from the date of Equal to 10% of bill amount
completion/running bill up to specified date
If not submitted within 45 days from the date of completion/ | Bill will not be admitted
R.A. bill for payment.

45. Operating and Maintenance Manuals

45.1. If "as built" Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract Data.

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the Contractor.
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46. Termination

46.1. The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period
of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in relevant
clause.

f)  the Contractor fails to provide insurance cover as required under relevant clause .

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified in the Contract Data; and

1) any other fundamental breaches as specified in the Contract Data.

j)  if the Contractor fails to deploy machinery and equipment or personnel as specified in
the Contract Data at the appropriate time.

46.3. When either party to the contract gives notice of a breach of contract to the
Engineer for a cause other than those listed above, the Engineer shall decide whether the
breach is fundamental or not.

46.4. Notwithstanding the above, the Employer may terminate the Contract for
convenience.

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1. If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for value of the work done and materials
ordered less liquidated damages, if any, less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data. If the total amount due to the Employer
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exceeds any payment due to the Contractor, the difference shall be recovered from the
security deposit, and performance security. If any amount is still left un-recovered it will be a
debt due from the Contractor to the Employer

47.2. 1If the Contract is terminated at the Employer's convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance
payments received up to the date of the certificate, less other recoveries due in terms of the
Contract, and less taxes due to be deducted at source as per applicable law.

48.  Property

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance construction
work if the Contract is terminated because of the Contractor's default, till the Works is
completed after which it will be transferred to the Contractor and credit, if any, given for
its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1. The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the number of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

a)  During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may be
passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority.
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b)  Furthermore, the Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of
any of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct
any money due to the Contractor including his amount of performance guarantee. The
Employer/Engineer shall also have right to recover from the Contractor any sum required
or estimated to be required for making good the loss or damage suffered by the
Employer.

c) The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1. The Contractor shall do photography/video photography of the site firstly before
the start of the work, secondly mid-way in the execution of different stages of work as
required by Engineer In-charge and lastly after the completion of the work. No separate
payment will be made to the Contractor for this.

52.2. The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon, except those
permitted under above clause, shall be taken or permitted by the Contractor to be taken by
any of his employees or any employees of his sub-Contractors without the prior approval
of the Engineer in writing. No photographs/ Video photography shall be published or
otherwise circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of
1961), the rules made there under and the orders that may be issued from time to time under the
said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all
liabilities and penalties provided by the said Act and said Rules.

54. Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another.
Unless otherwise provided in the contract, the priority of the documents forming the
contractshall be, as follows:

1.  Contract Agreement (if completed)
2. The letter of Acceptance
3. The Bid:
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Addendum to Bid; if any
Tender Document
The Bill of Quantities:
The Specification:
Detailed Engineering Drawings
Standard General Conditions of Contracts (GCC)
10.  All correspondence documents between bidder/contractor and BMC.
55. Conflict of Interest

e A

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)  that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application
as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/
parties, that puts either or both of them in a position to have access to each
other’s information about, or to influence the Application of either or each other;
or

4.  The Applicant shall be liable for disqualification if any legal, financial or
technical adviser of the Authority in relation to the Project is engaged by the
Applicant, its Member or any Associate thereof, as the case may be, in any
manner for matters related to or incidental to the Project. For the avoidance of
doubt, this disqualification shall not apply where such adviser was engaged
by the Applicant, its Member or Associate in the past but its assignment
expired or was terminated 6 (six) months prior to the date of issue of this
TENDER. Nor will this disqualification apply where such adviser is engaged after
a period of 3 (three) years from the date of commercial operation of the Project.

56.  Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying
individually shall not be entitled to submit another application either individually. The
Applicant shall be responsible for all of the costs associated with the preparation of their
Applications and their participation in the Bid Process. The Authority will not be
responsible or in any way liable for such costs, regardless of the conduct or outcome of the
Bidding Process.

57. Acknowledgment by Applicant
It shall be deemed that by submitting the Application, the Applicant has:
a. made a complete and careful examination of the tender;

b.  received all relevant information requested from the Authority;
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c. accepted the risk of inadequacy, error or mistake in the information provided in the
tender or furnished by or on behalf of the Authority relating to any of the matters
referred; and

d.  Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of
the above or on account of any matter or thing arising out of or concerning or
relating to the TENDER or the Bidding Process, including any error or mistake therein or
in any information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to
accept or reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such acceptance,
rejection or annulment, and without assigning any reasons therefore. In the event that the
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to
submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

a) At any time, a material misrepresentation is made or uncovered, or

b) The Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or
after its execution and during the period of subsistence thereof including the concession
thereby granted by “The Authority”, that one or more of the pre-qualification conditions
have not been met by the Applicant, or the Applicant has made material misrepresentation
or has given any materially incorrect or false information, the Applicant shall be
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has
already been issued the LOA or has entered into the Concession Agreement, as the case
may be, the same shall, notwithstanding anything to the contrary contained therein or in this
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant
and without prejudice to any other right or remedy which the Authority may have under this
TENDER, the Bidding Documents, the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents
submitted by the Applicant in response to the TENDER. Any such verification or lack of such
verification by the Authority shall not relieve the Applicant of its obligations or liabilities
hereunder nor will it affect any rights of the Authority there under.

59. The bid shall be rejected if the bidder-
a.  Stipulates the validity period less than 180 days.

b.  Stipulates own condition/conditions.
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the
document.
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60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or
by fax or e-mail. They should send in their queries before the date specified in the header
data. “The Authority” shall Endeavor to respond to the queries within the period specified
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the
queries and its responses thereto, to all purchasers of the TENDER without identifying the
source of queries.

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought
by the Applicants. However, the Authority reserves the right not to respond to any question
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken
or read as compelling or requiring the Authority to respond to any question or to provideany
clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority
shall be deemed to be part of the tender. Verbal clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on
the Authority.

61. Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any
reason, whether at its own initiative or in response to clarifications requested by an
Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have
purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or
for any other reason, the Authority may, in its sole discretion, extend the Application Due
Date.

Preparation and Submission of Application

62. Language

The Application and all related correspondence and documents in relation to the Bidding
Process shall be in English language. Supporting documents and printed literature furnished by
the Applicant with the Application may be in any other language provided that they are
accompanied by translations of all the pertinent passages in the English language, duly
authenticated and certified by the Applicant. Supporting materials, which are not translated
into English, may not be considered. For the purpose of interpretation and evaluation of the
Application, the English language translation shall prevail.

63. Format and signing of Application
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The Applicant shall provide all the information sought under this TENDER. The Authority
will evaluate only those Applications that are received in the required formats and complete
in all respects. Incomplete and /or conditional Applications shall be liable to rejection.
The Applicant will upload bid in One Folder in electronic form which shall contain the
scanned certified copies of the documents given below and the documents uploaded has to
be digitally signed by the bidder. These copies shall be certified by Practicing Notary
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating
hisname & registration number, except where original documents are demanded

64. Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together
with the documents, upload in folder as “VENDOR” together with their respective
enclosures.

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.

65. Late Applications

Applications received by the Authority after the specified time on the Application Due Date
shall not be eligible for consideration and shall be summarily rejected.

66.  Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the
short-listed qualified Applicants shall not be disclosed to any person who is not
officially concerned with the process or is not a retained professional advisor advising the
Authority in relation to or matters arising out of, or concerning the Bidding Process. The
Authority will treat all information, submitted as part of Application, in confidence and will
require all those who have access to such material to treat the same in confidence. The
Authority may not divulge any such information unless it is directed to do so by any
statutory entity that has the power under law to require its disclosure or is to enforce or
assert any right or privilege of the statutory entity and/ or the Authority or as may be
required by law or in connection with any legal process.

67. Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The
request for clarification and the response shall be in writing or by post/facsimile/e-
mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded. Any effort by the Bidder to influence
the Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may
result in the rejection of the Bidder’s bid.

68.  Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the ground and subsoil (so far
as is practicable), the form and nature of the site, the quantities and nature of the work and
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materials necessary for the completion of the works and means of access to the site, the
accommodation he may require and in general shall himself obtain all necessary
information as to risk, contingencies and other circumstances which may influence or affect his
tender. He shall also take into consideration the hydrological and climatic conditions.

2. The Employer may make available to the Contractor data on hydrological and sub-
surface conditions as obtained by or on his behalf from investigations relevant to the works
but the Contractor shall be responsible for his own interpretation thereof. The contractor
shall engage his investigating agency with prior approval of the Engineer from the
approved list of such agencies by BMC or Govt at his cost initially before commencing
actual work and which shall be reimbursed immediately subject to satisfaction of the
Engineer for faithful compliance and submission of required data regarding such
investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices
shall, except as otherwise provided cover all his obligations under the Contract and all
matters and things necessary for proper completion and maintenance of the works. No
extra charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the
execution of the Works the Contractor encounters physical obstructions or physical
conditions, other than climatic conditions on the Site, which obstructions or conditions
were, in his opinion, not foreseeable by an experienced contractor, the Contractor shall
forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer shall,
if in his opinion such obstructions or conditions could not have been reasonably foreseen
by an experienced contractor, after due consultation with the Contractor, determine:

. any extension of time to which the Contractor is entitled and

. The amount of any costs which may have been incurred by the Contractor by reason of
such obstructions or conditions having been encountered, which shall be added to the Contract
Price, and shall notify the Contractor accordingly.

. Such determination shall take account of any instruction which the Engineer may
issue to the Contractor in connection therewith, and any proper and reasonable measures
acceptable to the Engineer which the Contractor may take in the absence of specific
instructions from the Engineer. However such costing shall be got approved by the
competent authority as governed vide rules prevailing with authority.

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not Applicable for
this tender)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a
small temporary office, at the work-site which will include tables, chairs and lockers for
keeping the records. He shall also make necessary arrangements for drinking water,
telephone with a pre-requisite of e-governance and electronic communication. These
offices are not to be allowed on public roads without the written instruction of the
Engineer. These offices should be preferably located within 50 to 500 m of the worksite. In
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case the office is more than 500m away from the worksite, the contractor is to provide
conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not Applicable for
this tender)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a
temporary office at the work-site which will include tables, chairs and lockers for keeping
the records. He shall also make necessary arrangements for drinking water, latrines, with
doors, windows, locks, bolts and fastenings sufficient for security for the Engineer, and his
subordinates, as close to the works from time to time in progress as can be conveniently
arranged, and shall at his own cost furnish the office with such chairs, tables, lockers, locks
and fastenings as may be required by the Engineer, and no expense of any kind in
connection with the erection or upkeep of the offices or fittings shall be borne by the
Corporation, but all such work shall be carried out by the Contractor and the expenses
thereof defrayed by him. The Contractor shall also make water connections and fit up stand
pipe with a bib tap at each office. The latrines and the water connections shall be subject to
all the conditions herein elsewhere laid down for temporary water connection and latrines
generally with all requisite equipments for e-governance and electronic and digital
communication. These offices are not to be allowed on public roads without the written
instruction of the Engineer. These offices should be preferably located within 50 to 500 m
of the worksite. In case the office is more than 500m away from the worksite, the
contractor is to provide conveyance. Also, for staff working beyond working hours the
contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work:(Not
Applicable for this tender)

The tenderer shall obtain permission for provision of site office, cement go-down,
store, etc. on payment of necessary cost implication. The cement go-down, Watchman
cabins, etc. shall be provided as directed and shall be removed by the Tenderers on
completion of the work at their cost. It is binding on the Tenderer to fulfill requirements of
Environmental Authorities. The location of such office shall be finalized and got approved
from the Engineer before erection/commencement work.

8. Contractor’s office near works:(Not Applicable for this tender)

The Contractor shall have an office near the works at which notice from the Commissioner
or the Engineer may be served and shall, between the hours of sunrise and sunset on all
working days, have a clerk or some other authorized person always present at such office
upon whom such notices may be served and service of any notices left with such clerk or
other authorized person or at such office shall be deemed good service upon the Contractor
and such offices shall have pre-requisite facilities for e-governance.

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the
contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will
continue to apply even after execution of the said works and they will not disclose any
information regarding this contract to any third party. The contractor shall also bring into
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notice that, any information found to be leaked out or disclosed the concern person as well as
the Contractor will be liable for penal action; further the Corporation will be at liberty to
terminate the contract without notice.

70.  Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or
other duly constituted authority or the introduction of any such National or State Statute,
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such
additional or reduced cost shall, after due consultation with the Contractor, be determined
by the concerned Engineering Department of BMC and shall be added to or deducted
from the Contract Price with prior approval of competent authority and the concerned
Engineering Department shall notify the Contractor accordingly with a copy to the
Employer. BMC reserve the right to take decision in respect of addition/reduction of costin
contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims
and proceedings for or on account of infringement of any Patent rights, design trademark or
name of other protected rights in respect of any constructional plant, machine work, or
material used for or in connection with the Works or any of them and from and against all
claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in
relation thereto. Except where otherwise specified, the contractor shall pay all tonnage and
other royalties, rent and other payments or compensation, if any, for getting stone, sand,
gravel, clay or other materials required for the works or any of them.

72. Payments, Tax and Claims:
° The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from
BMC on any account unless the contractor shall have submitted a claim in writing to the Eng-
in-change within 1 month of the case of such claim occurring.

. No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer
shall not be liable to pay any interest or damage with respect of any moneys or balance
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference
or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its
Engineer or Officer on the one hand and the contractor on the other, or with respect to any
delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or
Officers in making periodical or final payments or in any other respect whatever.
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73. Settlement of Disputes:
° Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the legal
representative of the individual Contractor or the proprietor of the proprietary concern and
in case of partnership, the surviving partners, are capable of carrying out and completing the
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part
without the Corporation being in any way liable to payment of any compensation to the
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm
on account of the cancellation of the contract. The decision of the Commissioner that the
legal representative of the deceased Contractor or surviving partners of the Contractor’s
firm cannot carry out and complete the contract shall be final and binding on the parties. In
the event of such cancellation the Commissioner shall not hold estate of the deceased
Contractor and or surviving partners of the Contractor’s firm liable in damages for not
completing the contract.

. Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the
decision of any person is, by the Contract, expressed to be final and binding) shall arise
between the Employer and the Contractor or the Engineer and the Contractor in connection
with or arising out of the Contract or carrying out of the Works (Whether during the
progress of the Works or after their completion and whether before or after the termination,
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute
within a period of 7 days to the concerned Addl. Municipal Commissioner who shall
constitute a committee comprising of three officers i.e. concerned Deputy Municipal
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract
and concerned Chief Accountant. The Committee shall give decision in writing within 60
days. Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a
Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal
Commissioner in charge of Finance Department. The Municipal Commissioner within a
period of 90 days after being requested to doso shall give written notice of committee’s
decision to the Contractor. Save as herein provided such decision in respect of every matter so
referred shall be final and binding upon both parties until the completion of the works, and
shall forthwith be given effect to by the Contractor who shall proceed with the works with
due diligence, whether he requires arbitration as hereinafter provided or not. If the
Commissioner has given written notice of the decision to the Contractor and no Claim to
arbitration has been communicated within a period of 90 days from receipt of such notice the
said decision shall remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a
period of 90 days after being requested as aforesaid, or if the Contractor is dissatisfied with
any such decision, then the Contractor may within 90 days after receiving notice
of such decision or within 90 days after the expirations of the first named period of 90 days
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(as the case may be) require that the matter or matters in dispute be referred to arbitration as
hereinafter provided.

1) In case of contract where the contract price and /or contract value is less than Rs.
5,00,00,000/- (Rs. Five Crore Only), any dispute arising out of or in connection with this
contract , including any question regarding its existence, validity or termination , shall be
referred to a mutually agreed arbitral tribunal in accordance with the Arbitration &
Concillation Act 1996 (amended upto date).The arbitral tribunal shall consist of the sole
arbitrator, as mutually agreed upon by the parties & the said dispute shall be finally resolved
by the said arbitral tribunal. The decision of the arbitral tribunal shall be in writing (with
reasons) and which will be final & binding upon the parties hereto & the expenses of the
arbitration shall be paid as may be determined by the arbitrail tribunal.The seat of the
arbitration shall be Mumbai.The venue of arbitration shall be within the limits of Brihan
Mumbai .The language of Arbitration shall be English.

If the parties fails to appoint mutually agreed arbitral tribunal, within the
period of 30 days from the date of application seeking arbitration in the dispute,the arbitral
tribunal shall be appointed by the recognised arbitral institution i.e. Mumbai Centre for
International Arbitration (approved by Government of Maharashtra under G.R. no ARB/Case
No 1,/2017/D-19 dtd 28.02.2017)as per the Arbitration Rule of the Mumbai Centre for
International Arbitration then in force (“MCIA Rules”).

i) In case of contract where the contract price and / or contract value is Rs.
5,00,00,000/- (Rupees Five Crore Only) or more ,any dispute arising out of or in connection
with such a contract , including any question regarding its existence, validity or termination
,shall be directly referred to & finally resolved by the recognized arbitral institution
i.e.Mumbai Centre for

i1) International Arbitration (approved by Government of Maharashtra under
G.R. no ARB/Case No 1,/2017/D-19 dtd 28.02.2017)as per the Arbitration Rules of the
Mumbai Centre for International Arbitration then in force (“MCIA Rules”).The arbitral
tribunal shall consist of sole arbitrator. The seat of the arbitration shall be Mumbai.The
language of the Arbitration shall be English.

In either case, the law governing this arbitration agreement & the contract shall be
Indian Law.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action
thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any
claim, dispute or difference shall be instituted in a competent court in the City of Mumbai
only.

75. Copyright:

The copyright of all drawings and other documents provided by the Contractor under the
contract shall remain vested in the Contractor or his sub-contractors as the case may be the
employer shall have a license to use such drawings and other documents in connection with
the design, construction, operation, maintenance of the works. At any time the Employer
shall have further license without additional payment to the Contractor to use any such
drawings or documents for the purpose of making any improvement of the works or
enlargement or duplication of any part thereof, provided that such improvement,
enlargement, or duplication by itself or in conjunction with any other improvements,
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enlargements or duplications already made in accordance with the further license does not
result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name by
any one of the partners, be a good and sufficient discharge to the Commissioner and
Municipal Corporation in respect of the money or security purporting to be acknowledged
thereby, and in the event of death of any of the partners during the pendency of this
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that
nothing in this clause contained shall be deemed to prejudice or effect any claim which the
Commissioner or the Corporation may hereafter have against the legal representatives of
any partners so dying or in respect of any breach of any of the conditions thereof, provided
also that nothing in this clause contained shall be deemed prejudicial or affect the respective
rights or obligations of the Contractors and of the legal representatives of any deceased
Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an
Applicant to the Authority shall remain or become the property of the Authority. Applicants are
to treat all information as strictly confidential and shall not use it for any purpose other than
for preparation and submission of their Application. The Authority will not return any
Application or any information provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any
correspondence with any Applicant in relation to the acceptance or rejection of any
Application.

79. Price Variation Clause (Not Applicable for this tender)

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the
variation in the value of the work carried out from time to time, depending on whether the
prices of material and labour as a whole rise or fall, and the method adopted for such
computations shall be as given below, it being clearly understood that the contractor shall
have no claim for being reimbursed on the ground that the price of a particular material or
group of materials have risen beyond the limits of the presumptions made in the following
paras, however, no price variations shall be made applicable for contracts up to 12 months:

A) Controlled materials: Price variations shall be permitted in respect of these materials the
price level of which is controlled by the Government or its agency. The rate ruling on
the date of submission of the tender shall be considered as the basic price of such
material for adjustment. Any variation in this rate shall be considered for
reimbursement to the contractor or refund to be claimed from the contractor as the case
may be. The contractor shall, for the purpose of adjustment submit in original the
relevant documents from the suppliers.

B) Labour and other materials: For the purpose of this contract and for allowing
reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials
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other than materials mentioned in A above, computation will be based on the formula
enunciated below which is based on the presumptions that :

i)

The general price level of labour, rises or falls in proportion to the rise or fall of
consumer price index number 9 (general) for working class in Mumbai.

The general price level of materials rises or falls in proportion to rise or fall of
whole-sale price index as published by ‘Economic Adviser to Govt. of India’.

And that the component of labour is to the extent of 30 percent of 88 percent
and the component of materials is to the extent of 70 percent of 88 percent of the
value of the work carried out. The remaining 12 percent being the presumptive
profit of the contractor.

a) Formula for Labour component:

VL= (0.88R)x30x(I-10)
100 10

b) Formula for Material component :

VM =(0.88R x70-C)x (W -WO)
100 WO

Where —

VL = Amount of price variation to be reimbursed or claimed as refund on
account of general rise or fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai declared by
the Commissioner of Labour and Director of Employment, Mumbai)
applicable to the period under reference (base year ending 2004-05 as 100
i.e. new series of indices).

10 = Consumer price index number for working class for Mumbai (declared by
theCommissioner of labour and Director of Employment, Mumbai)
prevailing, on the day of 28 days prior to the date of submission of the
tender.

VM = The amount of price variation to be reimbursed or claimed as refund on
account of general rise or fall of wholesale price index for period under
reference.

W = Average wholesale price index as published by Economic Adviser to Govt.
of India applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days
prior to the date of submission of the tender.

R = Total value of the work done during the period under reference as
recorded in the Measurement Book excluding water charges and sewerage
charges but including cost of excess in respect of item upto 50 percent

C= Total value of Controlled materials used for the works as recorded in
Measurement Book and paid for at original basic rate plus the value of
materials used .
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C)

D)

80.

i)  The quantity of the Controlled material adopted in working out the value of ‘C’
shall be inclusive of permitted wastages as / if mentioned in specifications.

ii) The basic rate for the supply of controlled material shall be inclusive of all the
components of cost of materials excluding transport charges incurred for bringing
the material from place of delivery to the site.

Computations based on the above formula will be made for the period of
each bill separately and reimbursement will be made to (when the result is plus)
and refund will claimed from (when the result is minus) the contractor’s next bill.
The above formulae will be replaced by the formulae in Annexure-I as and when
mentioned in special conditions of contract

The operative period of the contract for application of price variation shall mean the
period commencing from the date of commencement of work mentioned in the
work order and ending on the date when time allowed for the work order and
ending on the date when time allowed for the work specified in the contract for
work expires, taking into consideration, the extension of time, if any, for
completion of the work granted by Engineer under the relevant clause of the
conditions of contract in cases other than those where such extension is necessitated
on account of default of the contractor.

The decision of the Engineer as regards the operative period of the contract shall be
final and binding on the contractors.

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall
be taken as zero.

Adjustment after completion: If the Contractor fails to complete the works within
the time for completion adjustment of prices thereafter until the date of completion
of the works shall be made using either the indices or prices relating to the
prescribed time for completion, or the current indices or prices whichever is more
favourable to the employer, provided that if an extension of time is granted, the
above provision shall apply only to adjustments made after the expiry of such
extension of time.

Price variation will be calculated similarly and separately for extra items and / or
excess quantities and provisional sums calculated under Sub Clause 10 (b)A 1)&(ii)
and Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as
and when mentioned in Special conditions of contract; IO and WO being the indices
applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub
Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items
created during execution.

Maximum Price Variation shall be as follows:

Time Period of Project Maximum limit of Price Variation
Up to 12 months No variation allowed
Abovel2 months to 24 months 5%
Above 24 months 10%
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Note:

1) The extension in time period for the projects originally estimated including monsoon
results in change of price variation slabs as mentioned above i.e. from first slab to
second slab or from second slab to third slab, then the maximum limit of original
slab will prevail.

2)  Operative period shall mean original or extended time period of contract.

For example:

Extension of Time period Maximum Price Variation
If original period of 11 months including monsoon No variation allowed
extends to 16. The operative period will be 11+5 months.
If original period of 11 months excluding monsoon Maximum 5% variation
extends to 16. The operative period will be 11+5 months. allowed

Price Variation during Extended Period of Contract:
(i) Extension Due To Modification & Extension for delay due to BMC :

The price variation for the period of extension granted shall be limited to the amount
payable as per the Indices. In case the indices increases or decreases, above/below the
indices applicable, to the last month of the original or extended period vide clause8 (1) (a) (i)
and (ii) of standard GCC

(i) Extension Of Time For Delay Due To Contractor :

(a) The price variation for the period of extension granted shall be limited to the
amount payable as per the Indices in case the indices increase, above the indices
applicable, to the last month of the original completion period or the extended
period vide above clause 8(1)(a)(i) and (ii) of standard GCC.

(b) The price variation shall be limited to the amount payable as per the indices, in case
the indices decrease or fall below the indices applicable, to the last month of original
/ extended period of completion period vide above clause 8(1)(b) of standard GCC,
then lower indices shall be adopted.

(iii) Extension of Time For Delay due to reasons not attributable to BMC and
Contractor (Reference C1.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited to the amount
payable as per the Indices in case the indices increases or decreases, above/below the
indices applicable, to the last month of the original period.

81. Payment:
Interim Payment:

i)  Interim bills shall be submitted by the Contractor from time to time (but at an
interval of not less than one month) for the works executed. The Engineer shall arrange
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iii)

82.

to have the bill s verified by taking or causing to be taken, where necessary, the
requisite measurement of work.

Payment on account for amount admissible shall be made on the Engineer certifyingthe
sum to which the Contractor is considered entitled by way of interim payment for all the
work executed, after deducting there from the amount already paid, the security deposit /
retention money and such other amounts as may be deductible or recoverable in terms of
the contract.

On request, the contractor will be paid upto 75 percent of the value of the work carried
out as an adhoc payment in the first week of next month after deducting there from
recoveries on account of advances, interest, retention money, income tax etc. The
balance payment due will be paid thereafter.

No interim payment will be admitted until such time the Contractor have fully
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning
submission and approval of Network Schedule for the works, as detailed in Condition 8
(h). A fixed sum shall be held in abeyance at the time of next interim payment for non-
attainment of each milestone in the network and shall be released only on
attainment of the said milestone.

An interim certificate given relating to work done or material delivered may be
modified or corrected by a subsequent interim certificate or by the final certificate. No
certificate of the Engineer supporting an interim payment shall of itself be conclusive
evidence that any work or materials to which it relates is / are in accordance with the
contract.

Banning/De-Registration of Agencies of Construction works in BMC

The regulations regarding Demotion/ Suspension Banning for specific period or
permanently / De-Registration shall be governed as per the respective condition in
Contractor Registration Rules of BMC.

83.

JOINT VENTURE (NOT APPLICABLE FOR THIS TENDER)

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be
incorporated in the Tender Document:

a)

b)

d)

Joint Venture should be allowed only when the number of identifiable different works is
more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall
also be allowed for complex technical work below Rs.100 Crores with the approval of
concerned AMC

Separate identity/name shall be given to the Joint Venture firm.

Number of members in a JV firm shall not be more than three in normal circumstances,
if the work involves only one discipline (say Civil or Electrical). If number of members in
JV is required to be more than three, then approval of concerned AMC needs to be sought.

A member of JV firm shall not be permitted to participate either in individual capacity or
asa member of another JV firm in the same tender.
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g)

h)

i)

k)

D

The tender form shall be purchased and submitted in the 'name of the JV firm or any
constituent member of the JV.

Normally EMD shall be submitted only in the name of the JV and not in the name of
constituent member. However, EMD in the name of lead partner can be accepted subject
to submission of specific request letter from lead partner stating the reasons for not
submitting the EMD in the name of JV and giving written confirmation from the JV
partners to the effect that the EMD submitted by the lead partner may be deemed as EMD
submitted by JV firm.

One of the members of the JV firm shall be the lead member of the JV firm who shall
have a majority (at least 51%) share of interest in the JV firm. The other members shall
have a share of not less than 20% each in case of JV firms with up to three members and
not less than 10% each in case of JV firms with more than three members. In case of JV
firm with foreign member(s), the lead member has to be an Indian firm with a minimum
share of 51%.

A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV
members shall be submitted by the JV firm along with the tender. The complete details of
the members of the JV firm, their share and responsibility in the JV firm etc. particularly
with reference to financial technical and other obligation shall be furnished in the
agreement.

Once the tender is submitted, the agreement shall not be modified/altered/terminated during
the validity of the tender. In case the tenderer fails to observe/comply with this stipulation,
the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the
validity of this agreement shall be extended till the currency of the contract expires.

Approval for change of constitution of JV firm shall be at the sole discretion of the BMC.
The constitution of the JV firm shall not be allowed to be modified after submission of
the tender bid by the JV firm except when modification becomes inevitable due to
succession laws etc. and in any case the minimum eligibility criteria should not get
vitiated. In any case the Lead Member should continue to be the Lead Member of the JV
firm. Failure to observe this requirement would render the offer invalid.

Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed
to be altered during the currency of contract except when modification become inevitable
due to succession laws etc. and in any case the minimum eligibility criteria should not
get vitiated. Failure to observe this stipulation shall be deemed to be breach of contract
with all consequential penal action as per contract condition.

On award of contract to a JV firm, a single Performance Guarantee shall be required to
be submitted by the JV firm as per tender conditions. All the Guarantees like
Performance Guarantee, Bank Guarantee for Mobilization advance, machinery Advance
etc. shall be accepted only in the name of the JV firm and no splitting of guarantees
amongst the members of the JV firm shall be permitted.

On issue of LOA, an agreement among the members of the JV firm (to whom the work
has been awarded) has to be executed and got registered before the Registrar of the
Companies under Companies Act or before the Registrar / Sub-Registrar under the
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Registration Act, 1908. This agreement shall be submitted by the JV firm to the BMC
before signing the contract agreement for the work. (This agreement format should
invariably be part of the tender condition). In case the tenderer fails to observe/comply
with this stipulation, the fullEarnest Money Deposit (EMD) shall be forfeited and other
penal actions due shall be taken against partners of the JV and the JV. This joint venture
agreement shall have, inter-alia, following clauses:-

1.

ii.

iii.

1v.

Joint and several liability - The members of the JV firm to which the contract is
awarded, shall be jointly and severally liable to the Employer (BMC) for execution
of the project in accordance with General and Special conditions of the contract.
The JV members shall also be liable jointly and severally for the loss, damages
caused to the BMC during the course of execution of the contract or due to no
execution of the contract or part thereof.

Duration of the Joint Venture Agreement -It shall be valid during the entire period
of the contract including the period of extension if any and the maintenance period
after the work is completed.

Governing Laws - The Joint Venture Agreement shall in all respect be governed
by and interpreted in accordance with Indian Laws.

Authorized Member -Joint Venture members shall authorize one of the members
on behalf of the Joint Venture firm to deal with the tender, sign the agreement or
enter into contract in respect of the said tender, to receive payment, to witness
joint measurement of work done, to sign measurement books and similar such
action in respect of the said tender/contract. All notices/correspondences with
respect to the contract would be sent only to this authorized member of the JV
firm.

No member of the Joint Venture firm shall have the right to assign or transfer the
interest right or liability in the contract without the written consent of the other
members and that of the employer in respect of the said tender/contract.

n) Documents to be enclosed by the JV firm along with the tender:

1)

2)

In case one or more of the members of the JV firm is/are partnership firm(s),
following documents shall be submitted:

b. Notary certified copy of the Partnership Deed,

c. Consent of all the partners to enter into the Joint Venture Agreement on a stamp
paper of appropriate value (in original).

d. Power of Attorney (duly registered as per prevailing law) in favor of one of
the partners to sign the MOU and JV Agreement on behalf of the partners and
create liability against the firm.

In case one or more members is/are Proprietary Firm or HUF, the following
documents shall be enclosed:
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p)

84.

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a
Proprietary Concern and he is sole proprietor of the Concern OR he is in
position of "KARTA" of Hindu Undivided Family and he has the authority,
power and consent given by other partners to act on behalf of HUF.

3) In case one or more members is/are limited companies, the following documents
shall be submitted:

a. Notary certified copy of resolutions of the Directors of the Company, permitting
the company to enter into a JV agreement, authorizing MD or one of the
Directors or Managers of the Company to sign MOU, JV Agreement, such other
documents required to be signed on behalf of the Company and enter into
liability against the company and/or do any other act on behalf of the company.

b. Copy of Memorandum and articles of Association of the Company.

c. Power of Attorney (duly registered as per prevailing law) by the Company
authorizing the person to do/act mentioned in the para (a) above.

All the members of the JV shall certify that they have not been black listed or debarred
by BMC from participation in tenders/contract in the past either in their individual
capacity or the JV firm or partnership firm in which they were members / partners.

Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall
be adjudged based on satisfactory fulfilment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead
member of the JV firm shall meet at least 35% requirement of technical capacity as
stipulated in tender document.

OR

In case of composite works (e.g. works involving more than one distinct component
such as Civil Engineering works, M&E works, Electrical works, etc. and in the case of
major bridges, substructure and superstructure etc.), at least one member should have
satisfactorily completed 35% of the value of any one component of the project work so
as to cover all the components of project work or any member having satisfactorily
completed 35% of the value of work of each component during last seven financial

years.

In such cases, what constitutes a component in a composite work shall be clearly
defined as part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm or the
arithmetic sum of contractual payments received by all the members of JV firm in any
one of the previous three financial years and shall be at least 100% of the estimated
value of the work as mentioned in the tender.

Compensation for delay:
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If the Contractor fails to complete the works and clear the site on or before the Contract
or extended date(s) / period(s) of completion, he shall, without prejudice to any other
right or remedy of Municipal Corporation on account of such breach, pay as agreed
compensation, amount calculated as stipulated below (or such smaller amount as may
be fixed by the Engineer) on the contract value of the whole work or on the contract
value of the time or group of items of work for which separate period of completion are
given in the contract and of which completion is delayed for every week that the whole
of the work of item or group of items of work concerned remains uncompleted, even
though the contract as a whole be completed by the contract or the extended date of
completion. For this purpose the term ‘Contract Value’ shall be the value of the work at
Contract Rates as ordered including the value of all deviations ordered:

. Completion period for projects (originally stipulated or as extended) not exceeding 6
months: to the extent of maximum 1 percent per week.

. Completion period for projects (originally stipulated or as extended) exceeding 6 months
and not exceeding 2 years: to the extent of maximum %; percent per week.

. Completion period for projects (originally stipulated or as extended) exceeding 2 years: to
the extent of maximum Y percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week
the compensation payable for that fraction shall be proportional to the number of days
involved.

Provided always that the total amount of compensation for delay to be paid this
condition shall not exceed the undernoted percentage of the Contract Value of the item or
group of items of work for which a separate period of completion is given.

i)  Completion period (as originally stipulated or as extended) not exceeding 6 months: 10
percent.

ii)  Completion period (as originally stipulated or as extended) exceeding 6 months and not
exceeding 2 years: 7% percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent.

The amount of compensation may be adjusted set off against any sum payable to the
contractor under this or any other contract with the Municipal Corporation.

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per
Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-charge, his authorized subordinates in charge of the work and all the
superior officers, officer of the Vigilance Department of the BMC or any
organization engaged by the BMC for Quality Assurance and the contractor shall, at
all times, during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.
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If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of
the work or to the officer of Vigilance Department, that any work has been executed
with unsound, imperfect or unskilful workmanship or with materials of any inferior
description, or that any materials or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the contract, the contractor shall, on demand in writing which shall be
made within twelve months of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same
may have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own charge and cost. In the event of the failing to doso
within a period specified by the Engineer-in-Charge in his demand aforesaid, then
the contractor shall be liable to pay compensation at the same rate as under clause 8.e.
of the general condition of contract in section 9 of tender document (for Compensation
for delay) for this default. In such case the Engineer-in Charge may not accept the item
of work at the rates applicable under the contract but may accept such items at reduced
rates as the Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and binding on the
contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to the
contract as to why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the
relevant clauses in documents that form a part of contract as exercised or is
exercisable in the event of any future case of default by the Contractor, he is declared
liable to pay compensation amounting to the whole of his security deposit. The
liability of the Contractor for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may, if
he so desires, take possession of all or any tools and plant, materials and
stores in or upon the work of site thereof or belonging to the Contractor or procured
by him and intended to be used for the execution of the work or any part thereof
paying or allowing for the same in account at the contract rates, or in the case of
contract rates not being applicable at current market rates to be certified by the
Executive Engineer, may after giving notice in writing to the Contractor or his staff
of the work or other authorized agent require him to remove such tools and plants,
materials or stores from the premises within a time to be specified in such notice and
in the event of the Contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractors expense of sell them by
auction or private sell on account of the Contractor at his risk in all respects and
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certificate of the Executive Engineer as to the expense of any such removal and the
amount of the proceeds an expense of any such sell be final and conclusive against
the Contractor.

87.

No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of

Work

(a)

(b)

(c)

if at any time after the execution of contract documents, the Engineer shall for any
reason whatsoever, desires that the whole or any part of the works specified in the
Tender should be suspended for any period or that the whole or part of the work should
not be carried out, at all, he shall give to the Contractor a Notice in writing of such
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or
stop the work wholly or in part as required after having due regard to the appropriate
stage at which the work should be stopped or suspended so as not to cause any damage
or injury the work already done or endanger the safety thereof, provided that the
decision of the Engineer as to the stage at which the work or any part of it could be or
could have been safely stopped or suspended shall be final and conclusive against the
contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by
reason of or in pursuance of any notice as aforesaid, on account of any suspension,
stoppage or curtailment except to the extent specified hereinafter.

Where the total suspension of Work Order as aforesaid continued for a continuous
period exceeding 90 days the contractor shall be at liberty to withdraw from the
contractual obligations under the contract so far as it pertains to the unexecuted part of
the work by giving 10 days prior notice in writing to the Engineer within 30 days of the
expiry of the said period of 90 days, of such intention and requiring the Engineering to
record the final measurement of the work already done and to pay final bill. Upon
giving such Notice, the Contractor shall be deem to have been discharged from his
obligations to complete the remaining unexecuted work under his contract. On receipt
of such notice the Engineer shall proceed to complete the measurement and make such
payment as may be finally due to the contractor within a period of 90 days from the
receipt of such Notice in respect of the work already done by the contractor. Such
payment shall not in any manner prejudice the right of the contractor to any further
compensation under the remaining provisions of this clause.

Where the Engineer required to Contractor to suspend the work for a period in
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be
entitled to apply to the Engineer within 30 days of the resumption of the work after
such suspension for payment of compensation to the extent of pecuniary loss suffered
by him in respect of working machinery remained ideal on the site of on the account of
his having an to pay the salary of wages and labour engaged by him during the said
period of suspension provided always that the contractor shall not be entitled to any
claim in respect of any such working machinery, salary or wages for the first 30 days
whether consecutive or in the aggregate or such suspension or in respect of any such
suspension whatsoever occasion by unsatisfactory work or any other default on his part,
the decision of the Engineer in this regard shall be final and conclusive against the
contractor.
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88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages
arising from non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances,
implements, ladders, cordage, tackle scaffolding and temporary works requisite or
proper for the proper execution of the work, whether, in the original altered or
substituted form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may be necessary
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge
as to any matter as to which under these conditions is entitled to be satisfied, or which
is entitled to require together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the
means and materials necessary for the purpose of setting out works and counting, weighing
and assisting in the measurements of examination at any time and from time to time of the
work or materials, failing which the same may be provided by the Engineer In-charge at
the expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or the proceeds of sale thereof, or
offers sufficient portion thereof.

The contractor shall provide all necessary fencing and lights required to protect the
public from accident and shall also be bound to bear the expenses of defence of every
suit, action or other legal proceedings, that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit action or proceedings to any such person orwhich
may with the consent of the contractor be paid for compromising any claim by
any such person.

89. Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a
written permit from the Engineer In-charge. When such permit is given, and also in all cases
when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take
necessary measure to prevent such fire spreading to or otherwise damaging surrounding
property. The Contractor shall make his own arrangements for drinking water for the labour
employed by him.

90. Compensation for all damages done intentionally or unintentionally by contractor’s
labour whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the
assessed compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any sums that may be
due or become due from BMC to contractor under this Contract or otherwise. Contractor
shall bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be
awarded by the Court in consequence.
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91.  In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications :

In the case of any class of work for which there is no such specifications, such works
shall be carried out in accordance with the specifications and in the event of there
being no such specifications, then in such case, the work shall be carried out in all
respects in accordance with all instructions and requirements of the Engineer In-
charge.

93. Safety and medical help :

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical
help to any workmen who may suffer a bodily injury as a result of an
accident. If such expenses are incurred by BMC, the same shall be recoverable
from the contractor forthwith and be included without prejudice to any other remedy of
BMC from any amount due or that may become due to the Contractor.

(i1)) The contractor shall provide necessary personal safety equipment and first-aid box for
the use of persons employed on the site and shall maintain the same in condition suitable
for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by the
contractor and the contractor shall take adequate steps to ensure the proper use of
equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk or drawing all
necessary equipments shall be provided and kept ready for use and all necessary steps
shall be taken for the prompt rescue of any person in danger.

94.  No compensation shall be allowed for any delay caused in the starting of the work on
account of acquisition of land or in the case of clearance of works, on account of ant delay in
according to sanction of estimates.

95. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health
Officer of BMC. Contractor shall see that mosquito genic conditions are created so as to keep
vector population to minimum level. Contractor shall carry out anti-malaria measures in the
area as per the guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in
malaria  incidence, contractor shall be liable to pay BMC on anti-
malaria measures to control the situation in addition to fine.
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SECTION 10
SPECIFICATIONS
& SELECTION OF

MATERIAL
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1.

TECHNICAL SPECIFICATIONS

Subject:- Replacement of 600 mm dia. burst Distance Piece, Collapsible Joint and Burst
common Header Section at Wadala and Mahim Pumping Stations.
Preamble:-
Mahim and Wadala pumping stations under E.E.Mech(S) City-I section are

working round the clock for disposal of sewage generated from nearby area. These
pumping stations were commissioned in the year 1995. Since then it is in continuous
operation. For this purpose 4 Nos. of Kirloskar make pumps with capacity of 40.6 MLD and
45.62 MLD each are installed at Mahim and Wadala respectively. These pumping have main
incoming sewer line for collecting sewerage from the surrounding area in wet well. The
delivery line of each main pump connected to the common header then to rising main line to
ensuring efficient and continuous operation of pumping station.

On-duty operator at Mahim Pumping Station has reported that a heavy and
abnormal sound occurs from the wet well section area. After carried out a preliminary
inspection, the operator along with maintenance staff were observed a significant leakage of
sewage water through common header section. The leakage was identified from the bottom
side of the 600 mm diameter common header located over the wet well section area after
delivery line of main pumpset no.201 and before diversion section to 1200 mm dia. of
common header. It was also observed that the 600 mm common header section has
undergone significant deterioration, primarily due to ageing and pitting corrosion. The most
affected areas are along the bottom side and around the flange of 600 mm of common header
section near the main pumpset no.201 delivery line connection, where extensive rusting and
multiple corrosion spots are identified and common header pipe wall thickness has been
severely reduced. Currently, the temporary arrangement has been made to avoid major
leakage so that pumping station activity will not be hampered.

Additionally, at the Wadala Pumping Station, the delivery line section between the
NRV and Main Pumpset No. 201 was found to be burst. The delivery line collapsible joint is
also observed to be severely corroded and damaged. Multiple corrosion spots are identified
along the delivery line, and the delivery line section wall thickness has been significantly
reduced due to prolonged corrosion. Significant leakage was observed from the bottom
portion of the burst delivery line and through collapsible joint, indicating an advanced state
of deterioration.

Considering the above fact it is necessary to carry out work of “Replacement of
600 mm dia. burst Distance Piece, Collapsible Joint and Burst common Header Section at

Wadala and Mahim Pumping Stations”.
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Scope of work:-
(A) Replacement of Burst delivery Line distance piece between NRV and Main
Pumpset No.201 at Wadala pumping station
1) Dismantling/removing the pipe fittings from delivery line section piece of Main Pumpset
no.201 at Wadala Ppg Stn.
2) Fabrication and installation of Blank Flange to delivery side of pumpset n0.201
3) Fabrication & Supply of MS distance pipe Size of 600mmX600mmX16mm
4) Fabrication & Supply of Flanges 740mm OD, 600MM ID, 35MM thick (2 nos)
5) Supply of High Tensile fasteners of Size: M24 X 125 mm (48 nos.)
6) Supply of Rubber Packing with thickness 5 mm
7) Epoxy Painting of distance Piece as per specification.
(B) The work of replacement of Delivery Line collapsible joint of main Pumpset
No.201 at Wadala Pumping Station. n
1) Dismantling/removing the collapsible fittings from Delivery Line
2) Fabrication & Supply of MS collapsible joint Size of 600mmX800mmX16mm
3) Fabrication & Supply of MS Flanges 740mm OD, 600MM ID, 35MM Thick (3Nos.)
4) Fabrication & Supply of MS Flanges 740mm OD, 600MM ID, 16 MM Thick (1 Nos.)
5) Supply of High Tensile fasteners of Size: M24 X 125 mm (68 nos.), Long studs of Size:
M24 X 600 mm (4 nos)
6) Supply of Neoprene Rubber Packing of thickness 5 mm and rubber cord of size: 20 mm
7) Installation, Testing and commissioning of delivery line with collapsible joint of main
pumpset n0.201 at Wadala Pumping Station
8) Epoxy Painting of collapsible joint piece.
(C) Replacement of common Header distance piece of Size: 600 X 500 X 16 mm at
Mahim pumping station
1) Dismantling/removing the burst section piece from common header of size dia. 600 mm
2) Fabrication and installation of Blank Flange
3) Fabrication & Supply of MS distance pipe Size of 600mmX500mmX16mm
4) Fabrication & Supply of Flanges 740mm OD, 600mm ID, 35MM Thick (2 nos.)
5) Supply of High Tensile fasteners of Size: M24 X 125 mm (48 nos.)
6) Supply of neoprene Rubber Packing with thickness 5 mm
7) Installation, Testing and commissioning of common header distance piece at Mahim
Pumping Station

8) Epoxy Painting to distance Piece of common header
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Technical Specifications:

A) Replacement of Burst delivery Line distance piece between NRV and Main
Pumpset No.201 at Wadala pumping station

1) The contractor shall ensure proper isolation of the delivery line section of main pump
set No. 201 by fully closing both the delivery and suction valves. Proper closure of
both valves shall be confirmed by checking the sewage water pressure through the
test cock. After confirmation, the water trapped between the two valves shall be
completely drained by opening the pump bonnet cover. The entire isolated section
shall then be thoroughly inspected prior to further dismantling of the distance piece
and collapsible joint, in coordination with BMC staff.

2) The suction and delivery valves shall be fully and properly closed to facilitate the
installation of a blank flange at the end of the pump set delivery line. The contractor
shall fabricate and supply blank flanges of appropriate size, thickness, and pressure
rating and install the same at the NRV side of the delivery line. The blank flange
material shall be MS (Mild Steel) conforming to relevant IS standards and shall be
provided with suitable gasket and fasteners to ensure leak-proof sealing. This
arrangement shall prevent back-pressure leakage through the delivery valve from the
common header while other pump sets are in operation.

3) The contractor shall fabricate and supply one Mild Steel (MS) distance pipe with the
following minimum specifications:

e Nominal Diameter (ID): 600 mm

e Length: 600 mm

e  Minimum Wall Thickness: 16 mm
The contractor shall fabricate and supply two MS flanges with the following
dimensions:

e Outer Diameter (OD): 740 mm

e Inner Diameter (ID): 600 mm

e Flange Thickness: 35 mm
Flanges shall be drilled accurately to match the existing bolt hole pattern at site,
ensuring proper alignment with adjoining flanges.
Prior to commencement of fabrication, the contractor shall take actual site
measurements at his own to ensure accuracy and proper fitment. All fabrication
works shall be carried out by skilled personnel using appropriate tools and shall
conform to standard engineering practices and approved methods. Ensure proper edge

preparation, surface finish and dimensional tolerances.
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4) After fabrication of the distance piece and both flanges for the delivery line section of
the main pumpset, the flanges shall be accurately aligned and carefully welded to
both ends of the distance piece. Welding shall be carried out in accordance with
approved welding procedures and with best workmanship by skilled personnel,
ensuring sound, defect-free welds. All sharp corners, edges, burrs and welding
spatters shall be thoroughly ground and removed to achieve smooth surfaces and
proper fitment.

5) The contractor shall supply new high tensile fasteners for installation of the fabricated
delivery side distance piece with the following specifications:

e Bolt Size: M24 x 125 mm

e Quantity: 48 Nos.

e Grade: High tensile (Minimum 8.8 as per ISO 898-1 / IS 1367 (Part 3)
or equivalent)

e Accessories: Matching nuts and washers

Reuse of old or damaged fasteners shall not be permitted.

6) Supply of new High tensile fasteners of size M24 X 125 mm (48 nos.) for the
installation of fabricated delivery side section distance piece of 600 mm size of main
pumpset n0.201 at Wadala Pumping Station.

7) The contractor shall supply and install rubber packing (gaskets) between all mating
flange surfaces to ensure leak-proof joints.

e Material: Neoprene rubber or equivalent, suitable for sewage application
e Thickness: 5 mm

e Quality: Oil, water and sewage resistant

The gasket shall be properly aligned and uniformly compressed during tightening of

fasteners to avoid leakage or distortion.

7) After completion of installation, the contractor shall carry out a leakage test under
normal operating conditions. Any leakage, misalignment or defect observed during

testing shall be rectified by the contractor at no extra cost.

8) Painting and Corrosion Protection:
All newly fabricated MS components shall be Cleaned of rust, oil, scale and Coated
with one coat of anti-corrosive primer followed by two coats of approved epoxy

paints, matching existing delivery line of main pumpset specifications.
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B) The work of replacement of Delivery Line collapsible joint of main Pumpset No.201
at Wadala Pumping Station.

1) The contractor shall ensure proper isolation of the delivery line of Main Pumpset No.
201 at Wadala Pumping Station by fully closing the relevant suction and delivery
valves and confirming zero pressure condition.

2) After ensuring safe isolation and draining of the line, the contractor shall dismantle
and remove the existing collapsible joint and associated fittings from the delivery line
without causing damage to adjoining pipe, NRV or pump components.

3) Dismantling work shall be carried out in coordination with BMC staff and strictly
following safety procedures.

4) The contractor shall fabricate and supply one Mild Steel (MS) collapsible joint
suitable for sewage application with the following minimum specifications:

e Nominal Diameter: 600 mm

e Expanded Length: 800 mm

e Minimum Wall Thickness: 16 mm
The collapsible joint shall be designed to accommodate axial movement and
alignment variation as per site requirements.
All fabrication shall conform to relevant IS standards and standard engineering
practices.

5) The contractor shall fabricate and supply MS flanges with the following dimensions:

e Outer Diameter (OD): 740 mm

e Inner Diameter (ID): 600 mm

e Flange Thickness: 35 mm

e Quantity: 3 nos.
The contractor shall fabricate and supply one Mild Steel pressure flange of the
specified dimensions, designed to be installed between the two mating pipe pieces of
the collapsible joint, ensuring proper alignment and leak-proof performance:

e Outer Diameter (OD): 740 mm

e Inner Diameter (ID): 600 mm

e Flange Thickness: 16 mm
Flanges shall be accurately drilled to match existing bolt hole patterns and ensure

proper alignment during installation.

6) After completion of proper fabrication of the flanges and both sections of the
collapsible joint, two flanges shall be welded to both ends of one section of the

collapsible joint, and one flange shall be welded to one end of the other section of the
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collapsible joint, as per existing dimensions and site requirements. All welding shall
be carried out by skilled and experienced welders using approved welding
procedures. Welds shall be sound, uniform, and free from defects. No burrs, weld
spatters, or projections shall remain on any part of the collapsible joint. All sharp
edges shall be properly ground, machined, and removed to ensure safe handling and
proper fitment.
7) The contractor shall supply new high tensile fasteners with the following

specifications:

e Bolts: M24 x 125 mm — 68 Nos.

e Long Studs: M24 x 600 mm — 4 Nos.

e Grade: Minimum 8.8 as per ISO 898-1 /1S 1367 (Part 3) or equivalent

e Accessories: Matching nuts and washers

Use of old or reused fasteners shall not be permitted.

8) The contractor shall supply and install neoprene rubber packing with:
e Thickness: 5 mm
e Suitable for: Sewage, water, and pressure application
The contractor shall also supply rubber sealing cord of:
e Diameter: 20 mm
e Quality: Oil, water, and sewage resistant
9) The collapsible joint shall be installed with proper alignment to avoid undue stress on
pump, NRV and other entire delivery pipeline of main pumpset no.201.
10)  Bolting shall be carried out using a cross-tightening sequence to ensure uniform
compression of gaskets and rubber cord.
11) After installation, the contractor shall carry out testing under operating pressure to
check for leakage and joint performance.
12) Any defects or leakages observed during testing shall be rectified at no extra cost.
13) The collapsible joint and associated fabricated MS components shall be:
e Mechanically cleaned and surface-prepared,
¢ Given one coat of anti-corrosive epoxy primer and
e Finished with two coats of approved epoxy paint suitable for sewage
environment.
14) After successful installation of the delivery line distance piece and collapsible joint of
the main pumpset, a complete pump performance test shall be carried out. The pumpset
shall be operated after fully opening both the suction and delivery valves and ensuring

normal operating conditions. The pump shall be run at optimal operating parameters
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and tested for a minimum continuous duration of two (2) hours in the presence of BMC
Engineers. Any abnormality, leakage, vibration or deviation from normal performance
observed during the test shall be rectified by the contractor at no additional cost.

15) The contractor shall remove all waste materials from work area, including the old
delivery line distance piece, collapsible joint, bolts and gaskets, from the dry well

section of pumping station and shift it to location given by BMC staff.

C) Replacement of common Header distance piece of Size: 600 X 500 X 16 mm at

Mahim pumping station

1) The contractor shall ensure proper isolation of the common header line at Mahim
Pumping Station for removal of the burst section of 600 mm diameter located
immediately after the delivery line of Main Pumpset No. 201 and before the diversion
section of the common header pipe leading to 1200 mm diameter. The work shall be
carried out by taking a complete shutdown of the pumping station, after obtaining
prior approval and in coordination with BMC Engineers.

2) After taking a shutdown of the pumping station, the 1200 mm diameter rising main
valve shall be fully closed and secured to prevent any backflow of sewage through
the rising main line. Thereafter, the existing fasteners of the burst section of the
common header shall be cut and removed using a gas cutter, as required to facilitate
safe and expeditious removal of the damaged section and to minimize the overall
shutdown duration of the pumping station. All cutting operations shall be carried out
with due safety precautions and in coordination with BMC engineers.

3) The burst distance piece shall be carefully dismantled and removed without damaging
adjoining pipeline sections.

4) The contractor shall fabricate and install a blank flange of suitable size, thickness and
pressure rating to facilitate safe isolation during replacement work.

5) The blank flange shall be fabricated from MS material conforming to applicable IS
standards and provided with suitable gasket and fasteners.

6) The contractor shall fabricate and supply one MS distance pipe with the following
specifications:

e Diameter: 600 mm
e Length: 500 mm
e Minimum Wall Thickness: 16 mm

7) Actual site measurements shall be taken prior to fabrication to ensure proper fitment.

8) The contractor shall fabricate and supply two MS flanges with the following
specifications:

e Outer Diameter: 740 mm
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e Inner Diameter: 600 mm

e Thickness: 35 mm

9) Flanges shall be drilled accurately to suit existing bolt patterns.
10)  The contractor shall supply new high tensile fasteners as detailed below:
e Bolt Size: M24 x 125 mm
e Quantity: 48 Nos.
e Grade: Minimum 8.8 as per ISO 898-1 /1S 1367 (Part 3) or equivalent

11) The contractor shall supply and install neoprene rubber packing with:
e Thickness: 5 mm
e Suitable for sewage and pressure service

12) The fabricated distance piece shall be installed with proper alignment and uniform
tightening of fasteners. The additional support to the replaced common header section
shall be provided to avoid any occurring stresses to the delivery line of main pumpset
n0.201 and diversion section of common header.

13) After installation, the contractor shall conduct leak testing under normal operating
conditions. Two pumpsets shall be operated after fully opening of Rising main valve
and ensuring normal operating conditions. The pumps shall be run at optimal
operating parameters and tested for a minimum continuous duration of two (2) hours
in the presence of BMC Engineers. Any abnormality, leakage, vibrations or deviation
from normal performance observed during the test shall be rectified by the contractor
at no additional cost.

14) The new MS distance piece shall be:
e Surface cleaned
e Given one coat of anti-corrosive epoxy primer and

o Finished with two coats of epoxy paint as per approved specifications.

15) The contractor shall remove and handover the all old materials from site and place
at location in coordination with BMC staff.

16) After installation, the successful contractor shall check all bolted joints, especially
around the T-joint and distance piece, for any visible leaks. Use a water or soapy
solution to check for bubbles around the connections, welded joints.

17) The successful contractor shall give trial test by operating the two pumpset i.c.

maximum capacity of pumping station in coordination with the BMC staff to ensure
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that there are no unusual noises, vibrations and leakage during operation. If any
such issues be detected, the contractor shall investigate and rectify them to ensure

the pumping station operates smoothly.

GENERAL TERMS & CONDITIONS

1) The contractor may visit the Mahim and Wadala Pumping Station to get acquainted with
quantum and type of work before quoting. Ignorance of site conditions shall not be
accepted as basis for any claim for compensation. The submission of quotation by him will
be construed as evidence that such prior examination is made and any later claims/disputes
in regard to prices quoted shall not be entertained or considered.

2) Any other minor allied works, as may be required & felt necessary for completing the work
as whole, whether or not specifically stated, shall be carried out by the contractor. No extra
payment on this account will be admissible.

3) It shall be the responsibility of the contractor to observe all safety measures while carrying
out the work. Any claim arising due to negligence about safety precautionary measures will
be solely to the tenderers account.

4) All manpower / material / tools / equipments / instruments mentioned above, required for
the work, shall be arranged by the successful quotationer including transportation.

5) The entire work shall be done with best Engineering practices.

6) The tenderer shall plan his work to minute details so that the operation of the pumping
station shall not be hampered in any case.

7) No material whatsoever required would be supplied by BMC except electricity, water and
valves etc. movement. The bidder shall note that BMC will not be responsible for any
mishap happened to men, material of the contractor. Any damage by the contractor to
Municipal property shall be made good free of cost.

8) Every effort is taken to define detail scope of the work however if any material / work
which is not specified in scope of work / technical specification and required for
satisfactory completion of work shall be provided / carried out by successful quotationer

without any extra cost to the corporation.

Sd/- Sd/-
A.E.(Pumping)North E.E.Mech. (S) City -1
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AND
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FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary
contained herein, the Authority may reject an Application without being liable in any manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an Applicant
is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in
any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice during the Bidding Process, such Applicant shall not be eligible to participate in any tender
or RFQ issued by the Authority during a period of 2 (two) years from the date such Applicant is
found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as
the case may be.

For the purposes of this Clause , the following terms shall have the meaning hereinafterrespectively
assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the actions of any person connected with the Bidding Process (for
avoidance of doubt, offering of employment to, or employing, or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who is or has been associated in any
manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with matters
concerning the Concession Agreement or arising there from, before or after the execution thereof, at
any time prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Authority, shall be deemed to constitute influencing the
actions of a person connected with the Bidding Process); or save and except as permitted under the
relavant sub clause, engaging in any manner whatsoever, whether during the Bidding Process or
after the issue of the LOA or after the execution of the Concession Agreement, as the case may be,
any person in respect of any matter relating to the Project or the LOA or the Concession Agreement,
who at any time has been or is a legal, financial or technical adviser of the Authority in relation to
anymatterconcerningtheProject;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or
disclosure of incomplete facts, in order to influence the Bidding Process;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any persons participation or action in the Bidding
Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and
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E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in the
Bidding Process.

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices, in competing for or in executingthe Contract, then the
Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's
employment under the Contract and expel him from the Site, and the provisions of relevant Clause
shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee
shall be removed in accordance with relevant Clause. For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

ii. “Another party” refers to a public official acting in relation to the procurement process or
contract execution. In this context, “public official” includes Financer staff and employees of other
organizations taking or reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid
an obligation;

iv. “Collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including, to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements to investigators in order to materially
impede the Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation; or

vii. Acts intended to materially impede the exercise of the Financer’s inspection and audit rights
provided.

viil. “party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to influence the
procurement process or contract execution.

ix. ‘Parties’ refers to participants in the procurement process (including public officials)
attempting to establish bid prices at artificial, non-competitive levels.

X. a “party” refers to a participant in the procurement process or contract execution.
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PRE BID MEETING
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PREBID MEETING (Not Applicable)

Pre-bid meeting of the interested parties shall be convened at the designated date, time and
place. A maximum of three representatives of each Applicant shall be allowed to participate on
production of authority letter from the Applicant.

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and
make suggestions for consideration of the Authority. The Authority shall Endeavour to provide
clarifications and such further information as it may, in its sole discretion, consider appropriate

for facilitating a fair, transparent and competitive Bidding Process.
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SECTION 13

LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS
1. The following Banks with their branches in Greater Mumbai and in suburbs and extended
suburbs up to Virar and Kalyan have been approved only for the purpose of accepting Banker’s

guarantee from 1997-98 onwards until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch
of the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers
Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and is liable to
be on forced against the said branch of the Bank in case of default by the contractor/supplier

furnishing the bankers Guarantee.

List of approved Banks:-

A S.B.I and its Subsidary Banks
1 State Bank of India
2—State Bank-of Bikaner &Jaipur-
3 State Bank Of Hyderabad.

4 State Bank Of Mysore

5 State Bank Of Patiala

6 State Bank Of Saurashtra

7 State Bank Of Travankore

B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India

14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank.

17 Oriental Bank Of Commerce.
18 Punjab National Bank.

19 Punjab & Sindh Bank.

20 Syndicate Bank.

21 Union Bank Of India.

22 United Bank Of India.
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23 UCO Bank

24 Vijaya Bank

24A Corporation Bank.

C Scheduled Commercial Banks
25 Bank Of Madura Ltd.

26 Bank Of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd

29 Catholic Syrian Bank Ltd

30 City Union Bank Ltd.

31 Development Credit Bank.

32 Dhanalakshmi Bank Ltd

33 Federal Bank Ltd

34 Indsind Bank Ltd.

35 I.C.1.C.1 Banking Corporation Ltd.
36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 KarurVysya Bank Ltd.

40 Laxmi Vilas Bank Ltd.

41 Nedugundi Bank Ltd

42 Ratankar Bank

43 Sangli Bank

44 South Indian Bank Ltd

45 S.B.I Corporation & Intl Bank Ltd
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd

48 Vysya Bank Ltd.

D Schedule Urban Co-Op Banks
49 Abhyudaya Co-op Bank Ltd

50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd
55 JanataSahakari Bank Ltd
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56 Mumbai District Central Co-op Bank Ltd
57 Mabharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd

59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd

63 ShamraoVithal Co-op Bank Ltd.

64 Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd

E Foreign Banks

67 ABM AMRO (N.Y.) Bank

68 American Express Bank Ltd.

69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.

71 Bank Of Tokyo Ltd.

72 Bankindosuez

73 Banque Nationale de Paris

74 Barclays bank.

75 City Bank N.A

76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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FORM OF TENDER

To,
The Municipal Commissioner for Greater Mumbai
Sir,
I/ We have read and examined thefollowing documents relating to the

constructionof

i. Notice inviting tender.

ii. Directions to tenderers (General and special)

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal
Corporation as amended up to date.

iv. Relevant drawings

v. Specifications.

vi. Special directions

vii. Annexure A and B.

viii. Bill of Quantities and Rates.

1A. T/We (full name in

capital letters, starting with surname), the Proprietor/ ManagingPartner/ Managing
Director/ Holder of the Business, for the establishment /firm / registered company, named
herein

below,doherebyofferto. . ........oovi

Referred to in the specifications and schedule to the accompanying form of contract of the
rates entered in the schedule of rates sent herewith and signed byme/ us” (strike out the
portions which are not applicable).

1B. I/We do hereby state and declare that [/We, whose names are given herein below in details
with the addresses, have not filled in this tender under any other name or under the name
of any other establishment /firm or otherwise, nor are we in any way related or concerned
with the establishment /firm or any other person, who have filled in the tender for the
aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the

specifications designs, drawings and other relevant details in all respects.
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* At the rates entered in the aforesaid Bill of Quantities and Rates.
3. According to your requirements for payment of Earnest Money amounting to

Rs. Rs.

)

I/We have deposited the amount through online payment gateways with the C.E.of the
Corporation not to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for the
execution of the works until notice of non/acceptance of this tender has first been
communicated to me/us, and in consideration of yours agreeing to refrain from so doing
I/'we agree not to withdraw the offer constituted by this tender before the date of
communication to me/us of such notice of non/acceptance, which date shall be not later
than ten days from the date of the decision of the Standing Committee or Education
Committee of the Corporation, as maybe required under
the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition
Sbelow).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date fixed for opening the same and not to make any modifications in its terms and
conditions which are not acceptable to the Corporation.

6. I/'We agree that the Corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when called upon to
do so.

c. I/we do not commence the work on or before the date specified by the Engineer in his
work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the
preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron
and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi,
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and
the Bombay Iron and Steel unprotected workers Scheme 1970.

0. I have failed in the accompanying
tenderwithfull knowledge of liabilities and, therefore, we will not raise any objection or
dispute in any manner relating to any action, including forfeiture of deposit and blacklisting,
for giving any information, which is found to be incorrect and against the instructions and

directions given in this tender.
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10. “I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us, that any information given by me/us in this
tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal
Corporation for any such losses or inconvenience caused to the Corporation in any
manner and will not resist any claim for such compensation on any ground
whatsoever. I/we agree and undertake that I/we shall notclaim in such case any
amount by way of damages or compensation for cancellation of the contract given to
me/us or any work assigned to me/us or is withdrawn by the Corporation,”
Address

Yours

Full Name and private residential address of all the
partners constituting the Firm
A/c No.

| T Name of Bank

K T Name of Branch
e e ———
S e Vender No.
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AGREEMENT FORM

Tender / Quotation dated ................ 20...

Standing Committee/Education Committee Resolution No.........co.oeviiiiiiiiiiiiiiiiin,
CONTRACT FOR THE WORKS

This agreement made this day of ....... ... o e e
TWO thOUSANA ..o e e e

......... (Hereinafter called

“the contractor of the one part and Shri. .......... ..o
the DMC(E) (hereinafter called “the commissioner” in which expression are included unless the
inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the
time being holding the office of DMC (E)of the second part and the Brihanmumbai Municipal
Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor
has tendered for the construction, completion and maintenance of the works described above
and his tender has been accepted by the Commissioner (with the approval of the Standing
Committee/Education Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are

respectively assigned to them in the General Conditions of Contract for works

hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed

as a part of this agreement viz.

a) The letter of Acceptance

b) The Bid:

¢) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

1) All correspondence documents between bidder and BMC.

3) In consideration of the payments to be made by the Commissioner to the respects with the
provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration

of the construction, completion and maintenance of the works the contract sum, at times and in
the manner prescribed by the contract.
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IN WITNESS WHERE OF the parties hereto have caused their respective common
seals to be herein to affixed (or have hereunto set their respective hands and seals)
the day and year above written.

Signed, Sealed and delivered by the contractors

In the presence of the witness:
Witness No.1: Name & Address

Name:

Resi. Address: Signature of Witness No.1

In the presence of the witness:

Witness No.2: Name & Address

Name:

Resi. Address: Signature of Witness No.2

Full Name
Address

Signed by the DMC (Engg.) in the presence of = e e s

E.E.Mech.(S) City-I  Dy.Ch.E.(SO)City  Ch.E.(SO)
DMC (Eng.)
The Common seal of the Municipal Corporation
of Greater Mumbai was hereunto affixed on the
vvveeee. 20 1n the presence of two members
of the Standing Committee.
1.
2.

And in the presence of the Municipal Secretary Municipal Secretary

Contract examined with the Quotation/Tender and the Resolution

No. dated of the Standing / Municipal
Commissioner / DMC E’s Sanction No. dated etc.
and found correct.

Signature of Ex. Eng. And Dy. Ch.E. of the concerned dept. With Designation stamp
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ANNEXURE " A " (Being Item rate Tender this is not applicable)

Name of work:

1. The Engineer for this work: Chief Engineer (Sewerage Operation)

Dy.Ch.Eng. (Sewerage Operation) City
Ex.Eng. Mech.(S) City -1

2. Estimated cost of Tender:

Sr.No Description of Work Total Amount Rs.

NA NA NA

3.Earnest Money (1 % of Estimated Value):

4. Time Period

1. Contract as a whole Period completion Two(2) months
2. Part or Groups of items Not Applicable
i) i)
i) ii)
iii) iii)

Percentage to be charged as supervision charges for the work got executed through other
means ....... percent.

The “Actual cost of the work™ shall mean in the case of percentage rate contracts the actual
cost of the work executed at the rates as mentioned in the Contract Schedule adjusted by the
Contractor's percentage rate and cost of extra and excess, but excluding the cost on account
of Water Charges and Sewerage Charges if any, payable by the contractor and also
excluding cost on account of price variation claims as provided in price variation clause as
amended up to date.

In case of item rate contracts the actual cost calculated for the work executed at the rates
mentioned in the contract schedule for different items including cost of excess and extra
items of the work excluding the cost of water charges and sewerage charges if any, payable
by the contractor and excluding cost on account of price variation claims as provided in
extra excess conditions as amended up to date.

In case of lump sum contract the cost of the work actually carried out as per break up and
programme of the work and the schedule of payment included in the contract including cost
of any excess and/or extra items, of the work, excluding the cost on account of water
charges and sewerage charges and also excluding cost on account of price variation claims

as provided in extra excess conditions as amended up to date.
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ANNEXURE- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-contract
stage in order to secure the contract or in furtherance to secure it and in particular commits

himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,

reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BMC, connected directly or indirectly with the
bidding process, or to any person, organization or third party related to the contract in exchange
for any advantage in the bidding, evaluation, contracting and implementation of the Contract.
2. The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the BMC or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the Contract or any other Contract with the Government for showing or
forbearing to show favour or disfavour to any person in relation to the Contract or any other
Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to make
to officials of the BMC or their family members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on
to others, any information provided by the BMC as part of the business relationship, regarding
plans, technical proposals and business details, including information contained in any electronic
data carrier. The Bidder also undertakes to exercise due and adequate care lest any such
information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other manner

without supporting it with full and verifiable facts.
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8. The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary
contained herein, the Authority may reject an Application without being liable in any manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice in the Bidding Process For the purposes of this Clause 9, the
following terms shall have the meaning herein after respectively assigned to them:

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or
disclosure of incomplete facts, in order to influence the Bidding Process ;

2. “coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any persons participation or action in the Bidding
Process;

3. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

4. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in

the Bidding Process.

Signatureof Tenderer/Bidder
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ANNEXURE- C
(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, of , do hereby declared and undertake as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at

the time of registration of my firm/company and there is no change in the contents of the

certificates that are submitted at the time of registration.

2. 1 declare that I in capacity as Manager/Director/Partners/Proprietors of
has not been charged with any prohibitory and /or penal action such as banning(for

specific time or permanent)/de-registration or any other action under the law by any Government

and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and

accordingly, I submit my offer to execute the work as per tender documents at the rates quoted by

me in capacity as of

4.1 further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified, BMC is
entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage
of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of
site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the instructions of

site in charge

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN THE

BANK incorporated under the English/Indian Companies Acts and carrying

on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to

include its successors and assigns)of the first part
inhabitants carrying on business at in Mumbai under the
style and name of Messer’s (hereinafter referred to as 'the consultant') of the
second part  Shri. THE MUNICIPAL

COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the commissioner' which
expression shall be deemed, also to include his successor or successors for the time being in the said
office of Municipal Commissioner ) of the third part and THE BRIHANMUMBAI MUNICIPAL
CORPORATION (hereinafter referred to as 'the Corporation') of the fourth part WHEREAS the
consultants have submitted to the Commissioner tender for the execution of the work of

n

and the terms of such tender

/contract require that the consultants shall deposit with the Commissioner as/contract deposit/ earnest

money and /or the security a sum of Rs. (Rupees )JAND

WHEREAS if and when any such tender is accepted by the Commissioner, the contract to be entered
into in furtherance thereof by the consultants will provide that such deposit shall remain with and be
appropriated by the Commissioner towards the Security - deposit to be taken under the contract and
be redeemable by the consultants, if they shall duly and faithfully carry out the terms and provisions
of such contract and shall duly satisfy all claims properly chargeable against them there under AND
WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping of the
accounts of the consultants, the Bank with the consent and concurrence of the consultants has
requested the Commissioner to accept the undertaking of the Bank hereinafter contained, in place of
the contractors depositing with the Commissioner the said sum as earnest money and /or security as
aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking
NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the
request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the

commissioner upon demand in writing , whenever required by him , from time to time , so to do ,a

sum not exceeding in the whole Rs. (Rupees Junder the terms
of the said tender
and /or the contract .The B.G. Is valid upto ”Notwithstanding anything what has been
stated above, our liability under the above guarantee is restricted to Rs. only and
guarantee shall remain in force upto unless the demand or claim under this guarantee
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is made on us in writing on or before all your right under the above guarantee shall be
forfeited and we shall be released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS (1) | oo

Name and address | ---eereemmmmmmmmm

WITNESS (2) | oo the duly constituted Attorney

Name and address | ---ereememmmmmmm Manager

the Bank and the said MESSEI’S .ooveeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee e

WITNESS (1) | oo

Name and address .......................................................

WITNESS (2) | oo

Name and address | ---eereememmmmmmi

FOr MESSEI'S | oottt eeeens

AdAIESS | e

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in

IndianRupees.
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ANNEXURE-D
Rate Analysis (Being Item rate Tender, this is not applicable)

TN DESCIIPLION: .uviiiiieeiieiieie ettt e re ettt et e st e eeeeeebeesseesseessaesseessnesssennns

Sr. No.| Description of rate analysis | Unit Quantity Rate Amount
Parameters

1 Basic Material (Rate should

be inclusive of all taxes)

2 Machinery Hire Charges

3 Labour Type (Ilabourcomponents)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer
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ANNEXURE-E

Undertaking for best price

( As per circular u/no. DMC/CPD /OD /15 Dtd. 06.05.2013 , to be uploaded in folder ‘A’)
( On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration

number)

Tender / Tender No.

To,
The Municipal Commissioner

For the Brihanmumbai Municipal Corporation
Sir ,

LW i ( Full Name in capital letters starting
with surname ), the Proprietor / Managing Partner / Managing Director / Holder of the Business /

Manufacturer / Authorized Dealer, for the establishment / firm / registered company , named herein

below , do hereby , state and declare that [/We -- whose names are given
herein below in details with the addresses have not filled in this tender under any other name or
under the name of any other establishment / firm or otherwise , nor are We in any way related or
concerned with any establishment / firm or any other person , who have filled in the tender for the

aforesaid work.”

“1/ We do hereby further undertake that, we have offered the best prices for the subject supply /
work as per the present market rates. Further , we do here by undertake and commit that we
have not offered / supplied the subject product / similar product / system or sub system in the
past one year in the Maharashtra State for quantity variation upto - 50% or + 10 % at a
price lower than that offered in the present tender to any other outside agencies including
Govt. / Semi Govt. agencies and within the BMC also. Further, we have filled in the
accompanying tender with full knowledge of the above liabilities and therefore we will not raise
any objection or dispute in any manner relating to any action, including forfeiture of deposit and
blacklisting , for giving any information which is found to be incorrect and against the instructions

and directions given in this behalf in this tender.

I/We further agree and undertake that in the event it is revealed subsequently after the allotment of
work / contract to me / us , that any information given by me / us in this tender is false or incorrect,
I/We shall compensate the Brihanmumbai Municipal Corporation for any such losses or

inconvenience caused to the Corporation in any manner and will not resist any claim for such
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compensation on any ground whatsoever , [ / We agree and undertake that I / We shall not claim in
such case any amount , by way of damages or compensation for cancellation of the contract given

to me / us or any work assigned to me / us or is withdrawn by the Corporation.”

However, in case of price difference, if it is a result of differential tax structures, different dollar
value of Rupee, differential logistic of transport etc. Considering this aspect, before invoking
the penalty, black-listing, I/We will be given a reasonable opportunity of being heard by

representing our case as to why such price variation / differential has been arisen.

In case if the explanation submitted by me / us is unsatisfactory then action

including forfeiture of despite and black-listing may be taken against me/us.

Tenderer’s full Signature with full name

& address with rubber stamp
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ANNEXURE-F

Irrevocable Undertaking
(On Rs.500 Stamp paper duly notarized by notary with red seal and registration number)

I Shri/ Smt......oooo aged,......... years Indian Inhabitant.
Proprietor /Partner/Director of M/S. e resident at

1) Isay & undertake that as specified in section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandatorily passed on to BMC by way of commensurate reduction in prices.

2) I further say and undertake that I understand that in case the same is not passed on and is
discovered at any later stage, BMC shall be at liberty to initiate legal action against me
for its recovery including, but not limited to, an appeal to the Screening Committee of
the GST Counsel.

3) I say that above said irrevocable undertaking is binding upon me/ my
partners/company/other Directors of the company and also upon my/our legal heirs,
assignee, Executor, administrator etc.

4) If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/
punishment or both as per the provisions of GST Act.

Whatever has been stated here I above is true & correct to my/our own knowledge &

belief.
Solemnly affirmed at DEPONANT
This day of BEFORE ME

Interpreted, Explained and Identified by me.
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ANNEXURE-G

INFORMATION REGARDING STATUS OF BIDDER

(1) (a) Whether it is a proprietor ----

concern

(b) If so, name of the owner —-

(2) If it is a partnership concern, please ----

furnish name of each partner and

copy of registration certificate

(3) In case of company, please furnish ----

the documentary proof to show that

the company is registered.

(4) In case of Joint Venture, please ----

furnish the name of each firm and

Joint Venture forms.

Signature of authorized

Person of concern/company

Name of concern/company

and seal
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ANNEXURE-H
(Proforma letter to be submitted by tenderer who are manufacturer)

To,
The Commissioner,
Brihanmumbai Mahanagarpalika,

Mumbai-400 001.

Subject:

Tender No. :

Dear Sir,

We, (Name of the manufacturing

concern) are an established manufacturer of

(description of product)

having factory at

(factory address)

We hereby assure quantity and quality as per the contract for the goods offered for
supply, against this invitation for tender and undertake to abide by the said clause. We also

assure uninterrupted supply of material included in Bill of Quantities in the tender.

For and on behalf of M/s.

(Name of manufacturer)

Note :- This proforma is meant for manufacturers who are participating in the tendering
themselves. This letter shall be in original on the letterhead of the manufacturing
concern and signed by a person competent to sign the same, and shall be scanned
and uploaded alongwith technical bid.
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ANNEXURE-I

MANUFACTURER’S AUTHORISATION CERTIFICATE (Not Applicable)

(In case of tenderer who are authorized representative of manufacturer)

(On Letter head of Manufacturer)

This is to certify that M/S........ooiiii e are Authorized
Representative of ... SINCE.....ovveenennannnnn. till date for
dealing in ........ooiiiii i

We authorize them to quote for the tender ..o

bearing No..........cccceceeieievcesceeee e eeeene. ... to be submitted on.............ll and also
promise to provide all the necessary technical support & after sales service during the contract

period and afterwards.

Place : Seal of the Manufacturer & Sign of
Authority signatory
Date :
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ANNEXURE -J ( Not applicable)

FORMATS FOR JOINT VENTURES
1. POWER OFATTORNEY FOR LEAD PARTNER
TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE
(On Non — judicial stamp paper of Rs. 200 duly attested by notary public)

Whereas the Brihanmumbai Municipal Corporation (BMC) has invited bids for
(name of the work).Whereas,

M/s , M/s and

M/s (the respective names of the members of the Joint

Venture along with address of their registered offices)have formed a Joint Venture and are
interested in bidding for the above mentioned work in accordance with the terms and conditions
of the tender/contract and Whereas, it is necessary for the partners of the Joint Venture to
designate one of them as the Lead Partner with all necessary power and authority to do for and
on behalf of the Joint Venture, all acts, deeds and things as may be necessary in connection with

the Joint Venture’s bid.
NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We, M/s M/s. and

M/s (the respective names of the members of the Joint

Venture along with address of their registered offices) do hereby designate

M/s (name along with address of the registered office) being

one of the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do on
behalf of the Joint Venture, all or any of the acts, deed or things necessary or incidental to the
Joint Venture’s bid for the work, including submission of Proposal, participating in conference,
responding to queries, submission of information/ documents and generally to represent the
Joint Venture in all its dealings with BMC, any other Government Agency or any person, in-
connection with Work until culmination of the process of bidding and thereafter till the

Contract Agreement is entered into with BMC.

We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said
attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our afore

said attorney.

Dated this dayof 201

[Executants(s)]
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(To be executed by all the Partners of the Joint Venture)
Note:-

The mode of execution of the Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executants and when it is
so required the same should be under common seal affixed in accordance with the required

procedure.

Also wherever required, the executants should submit for verification the extract of the charter
documents and documents such as resolution/ Power of attorney in favour of the person
executing this Power of attorney for the designation of power here under on behalf of the Joint

Venture.
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ANNEXURE - K
Tender Id: 2026 MCGM 1279213 1
INTERNALGRIEVANCE REDRESSAL MECHANISM
(To be uploaded in Packet ‘A”)

B.M.C. has formed a Grievance Redressal Mechanism for redressal of bidder’s
grievances. Any Bidder or prospective Bidder aggrieved by any decision, action or omission of
the procuring entity being contrary to the provisions of the tender or any rules or guidelines
issued therein, in Packet ‘A’, ‘B’ & ‘C’ can make may an application for review of decision of
responsiveness in Packet ‘A’, ‘B’ & ‘C’ within a period of 7 days or any such other period, as

may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or
prospective bidders shall clearly specify the ground or grounds in respect of which he feels

aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General
Requirements), an application for review may be filed only by a bidder who has participated in
procurement proceedings and after declaration of successful bidder in Packet ‘B’ (Technical
Bid), an application for review may be filed only by successful bidders of Packet ‘A’. Provided
further that, an application for review of the financial bid can be submitted, by the bidder whose

technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, B.M.C. may decide whether the bid process
is required to be suspended pending disposal of such review. The B.M.C. after examining the
application and the documents available to him, give such reliefs, as may be considered
appropriate and communicate its decision to the Applicant and if required to other bidders or
prospective bidders, as the case may be.

B.M.C. shall deal and dispose off such application as expeditiously as possible and in
any case within 10 days from the date of receipt of such application or such other period as may
be specified in pre-qualification document, bidder registration document or bid documents, as
the case may be.

Where B.M.C. fails to dispose off the application within the specified period or if the
bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder
or prospective bidder may file an application for redressal before the ‘Internal Procurement
Redressal Committee’ within 7 days of the expiry of the allowed time or of the date of receipt of

the decision, as the case may be. Every such application for internal redressal before Redressal
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Committee shall be accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D.
in favour of B.M.C.

1’ Appeal by the bidder against the decision of C.E./ HoD / Dean can be made to
concerned D.M.C./Director who should decide appeal in 7 days.

If not satisfied, 2" Appeal by the bidder can be made to concerned A.M.C. for

decision.

Grievance Redressal Committee (GRC) is headed by concerned D.M.C./Director of
particular department for the first appeal / grievances by the bidder against the decision for
responsiveness / non-responsiveness in Packet ‘A’, Packet ‘B’ or Packet ‘C’, and if not

satisfied, concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC(CPD)
office where appeals of aggrieved bidder will be received with fee of Rs.25,000/- from
aggrieved bidder. The necessary correspondence in respect of said applications to the
aggrieved bidder & concerned department, issuing notices, arranging of Grievance
Redressal Committee (GRC) with D.M.C. and further proceeding will be carried out
through registrar appointed by BMC.

No application shall be maintainable before the Redressal Committee in regard of any
decision of the M.C.G.M. relating to following issues:

Determination of need of procurement

The decision of whether or not to enter into negotiations.

Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, it will be communicated his decision
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be
considered necessary from the date of receipt of the recommendation and in case of non-
acceptance of any recommendation, the reason of such non-acceptance shall also be mentioned
in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found,
come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious
nature and submitted with the intention of delaying or defeating any procurement or causing
loss to the procuring entity or any other bidder, then such complainant shall be punished with
fine, which may extend to Five Lac rupees or two percent of the value of the procurement,
whichever is higher.

Full Signature of the tenderer with
Official Seal and Address
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2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL

(Not Applicable)
TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE
(On Non — judicial stamp paper of Rs. 200 duly attested by notary public)

Know all men by these presents, we (name and

address of the registered office) do hereby constitute, appoint and authorize Mr. / Ms.

R/o (name and

address of residence) who is presently employed with us and holding the position

of (designation) as our attorney, to do in our name and on our behalf,

all such acts, deeds and things necessary in connection with or incidental to the bid of the Joint

Venture consisting of ,

and (please state the name and address of

the members of the Joint Venture) for

(name of the work) including signing and submission of all documents

and providing information/responses to Brihanmumbai Municipal Corporation (BMC),

representing us in all matters in connection with our bid for the said work.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall

and shall always be deemed to have been done by us.
For

(Signature)

(Name, Title and Address)

Accept

.................... (Signature)

(Name , Title and Address of the Attorney)

Notes:

i. To be executed by the Lead Partner in case of a Joint Venture.

ii. The mode of execution of Power of Attorney should be in accordance with the procedure, if
any, laid down by the applicable law and the charter documents of the executants and when it is
so required the same should be under common seal affixed in accordance with the required
procedure

iii. Also, wherever required, the executants should submit for verification the extract of the

charter documents and documents such as a resolution / Power of attorney in favour of the
Person executing this Power of Attorney for the delegation of power hereunder on behalf of

the executants.
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3. BOARD RESOLUTION FOR COMPANIES
(Not Applicable)
3.1 FOR LEAD PARTNER

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture

with , and

(name and address of the members of the Joint Venture)

for submission of bid to BMC for

(name of the work)

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be
entered into with the members of the Joint Venture (a copy where of duly initialed by the

Chairman is tabled in the meeting) be and is hereby approved.”

“RESOLVED FURTHER THAT Mr. (name),

(designation) be and is hereby authorized to enter into an MoU, on behalf of

the company, with the members of the Joint Venture and to sign the form of Tender on behalf of
the Joint Venture for submission of the bidding documents and execute a power of attorney in

favour of the Company as Lead partner.”

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable)

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture

with , and

(name and address of the members of the Joint Venture)

for submission of bid to BMCfor

(name of the work)

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be
entered into with the members of the Joint Venture (a copy where of duly initialed by the

Chairman is tabled in the meeting) be and is hereby approved.”

“RESOLVED  FURTHER  THAT Mr. (name),

(designation) be and is hereby authorized to enter into an MoU, on behalf of

the company, with the members of the Joint Venture and to execute a power of attorney in

favour of (name of the Lead Partner of the Joint Venture) to act as

the Lead Partner of Joint Venture.”
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4. LETTER OF COMMITMENT
(Not Applicable)
(Each member of a Joint Venture has to submit a letter of commitment)

Date:

Place:

To

The Municipal Commissioner

Brihanmumbai Municipal Corporation
Dear Sir,

Subject: (name of the work)

This has reference to the Bid being submitted by

(mention the Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture

comprising , and

(mention name(s) of the Partners) in respect of

(name of the work) in response to the

e-tender notice issued by the BMC dated ,201 .
We hereby confirm the following.

We (name of the Key Person), have examined in detail and

have understood and satisfied ourselves regarding the contents mainly in respect of the

following.
The bid documents published by BMC;

All subsequent communications between BMC and the Joint Venture, represented by

(name of the Lead Partner in case of a Joint Venture);

The MoU signed between/among (name(s) of partners); and

The bid being submitted by (name of the Joint Venture).

We have satisfied ourselves regarding our role in the MOU. If

(name of the Joint Venture) is awarded the work/contract, we shall perform our

role as outlined in the bid documents to the best of our abilities.

Page 134




The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in

the bid documents, as per the requirements stated in the bid Documents.

We undertake to support (name of the Lead Partner, for

which the Letter of Commitment is being furnished) in respect of the roles as detailed in the

MOU.

We therefore request BMC to consider our strengths, our experience, and our track record as
specified in the bid documents pursuant to the conditions specified in the bid, for the purposes

of evaluation.

We understand that no change in the partnership in the joint venture, in the role and form of
responsibility of any partner shall be permitted after submission of the bid. If any change in

partnership of the joint venture is done it would adversely affect the same.
For and on behalf of

Signature

(Authorized Representative and Signatory)
Name of the Person

Designation
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5. JOINT VENTURE SUMMARY
(Not Applicable)
Names of all partners of a joint venture:

1. Partner in charge (Lead Partner):

2. Member Partner:

Details of participation in the Joint Venture:

(Indicate responsibility and extent of participation as applicable in respect of finance planning,
construction equipment, key personnel and execution of the work of the partner in charge of the

joint venture and of each of the joint venture partners)

PARTICIPATION FIRM A FIRM B FIRM C
DETAILS (Lead Partner) (Member Partner) (Member Partner)

Finance (%)

Planning

Construction Equipment

Key Personnel

Execution of Work
(Give details on

contribution of each)

Signature of the Bidder along with stamp / seal
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PROFORMAS:

PROFORMA-1

The list of similar works as stated in para ‘A’ of Post qualification during last Seven

years-
PROFORMA- 1
Sr. | Name of the Project | Name of the Stipulated Actual date | Actual Cost of
No. employer date of of completion| work done
completion
1 2 3 4 5 6
NOTE:

a. Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the
above proforma.

b. Works shall be grouped financial year-wise.

PROFORMA- I1

Yearly turnover during the last three years.

PROFORMA- II
Annual Turnover
Sr. Updated value to Average of Page
Financial year of Mechanical
No. o current year last 3 years No.
Engineering Works
1
2
3
Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers
duly certified by Chartered Accountant.
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PROFORMA- 111

At least similar work, as stated in para ‘A’ of Post qualification,

PROFORMA- 11T
Remarks

Actual

Name | Name of | Costof | Date ofis- | Stipulated | Actual . explaining
costo

of the the the sue of work | Date of Date of . reasons for
wor

Project | Employer | Project Order Completion |Completion q delay, if

one
any
2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above

proforma.
PERSONNEL
PROFORMA- 1V (Not Applicable)

PROFORMA- IV

S Post Name Qualification Work Experience
r.
(Prime Candidate Name of the
No. No. of Years
/ Alternate) Project
Principal

1 | Technical

Representative

2 | Engineer or

Project / Site

Engineer

NOTE: Scanned Attested copies of qualification certificates and details of work experience
shall be submitted /uploaded.

MACHINERY: (for special work only)

PROFORMA- V/A (Not Applicable)

PROFORMA- V/A

Sr.No.

Equipment

Number

Owned/Leased/Assured access

2

3

4
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PROFORMA- V/B (Not Applicable)

PROFORMA- V/B

Sr.No. Equipment Number
1 2 3

Owned

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI/ A (Not Applicable)

Details of Existing Commitments and ongoing works -

PROFORMA - VI/ A
Value
of
Description Contract Name Value of | Scheduled Anticipated
Place work
of No.& | &Addresses| Contract Date of o Date of
remaining
work Date | of employer in Rs. completion b completion
to be
completed
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge for each work should be annexed in the support of information furnished in the
above proforma.

PROFORMA - VI/ B (Not Applicable)

Details of works for which bids are already uploaded -

PROFORMA - VI/B
Descriptio Place | Name & Ad- Value of Time Date on Remarks
n of Work dresses of Contract Period which
employee in Rs. decision is
expected
1 2 3 4 5 6 7

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall
be annexed.
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PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party . . Remarks showing
Empl f Dispute | A t 1
(/Partics) mployer Cause of Dispute | Amount involved Present Status.
1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in-
charge for each work should be annexed and uploaded.
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ANNEXURE-L

DEVIATION SCHEDULE

Subject: Replacement of 600 mm dia. burst Distance Piece, Collapsible Joint and Burst common
Header Section at Wadala and Mahim Pumping Stations.

The Tenderer shall state briefly any deviation from the specifications, contained in his main offer.

Sr. Item Deviation Remarks
No.

Signature of authorised person

of concern/company
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Pavment Schedules

Item Item Description Payment Condition Payment (in % of
No. Quoted Price of the
Item)
01 | Replacement of 600 mm dia. burst After successful 100% of Contract

Distance Piece, Collapsible 'Jomt and completion of the work | Cost
Burst common Header Section at
Wadala and Mahim Pumping

Stations.

Sd/- Sd/-
A.E.(Pumping) North Ex. Eng. Mech.(Sew) City-I
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