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MUNICIPAL CORPORATION OF GREATER MUMBAI 

Chief Engineer (Storm Water Drains) 

No. eT-  30  of 2022-23. 

E-TENDER NOTICE 

 

 

 

Subject: Supply, Operation & Comprehensive Maintenance (03 Years) of 

Vehicle mounted High Capacity Jetting Cum Suction machine 

(Super Sucker) for the section of Dy. Chief Eng.(O&M)S.W.D. -  

04 Nos. 

 

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering organizations 

i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited 

Companies/Companies registered under the Indian companies‟ act 2013, the contractors registered 

with the Municipal Corporation of Greater Mumbai, (MCGM) under Mechanical/Electrical Category 

class „A‟ as per new registration rules 2016 and from the contractors/firms registered in Central or 

State Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be 

allowed subject to condition that, the contractors who are not registered with MCGM will have to 

apply for registering their firm within three months‟ time period from the award of contract, 

otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an 

amount equal to Registration Fee of respective class will be recovered as penalty. Bidding Process 

will comprise of THREE stages. 

 

The application form can be downloaded from MCGM's portal (http://portal.mcgm.gov.in) on 

payment of Rs.10400/- (Extra GST 18% i.e. CGST9% and SGST 9%) for each bid. Tender fee is non 

refundable. The applicants not registered with MCGM are mandated to get registered (Vendor 

Registration) with MCGM for e-tendering process & obtain login credentials to participate in the 

online bidding process. 

 

i) To download the application form, for those applicants not having vendor registration, 

need to apply first for vendor registration at the office of Account Officer (FAR), 3rd 

floor, Municipal Headquarter. 

ii) Followed by SRM login ID and password to be obtained from Central Purchase 

Department (CPD), Office at Byculla, Bakariadda, Mumbai 

iii) For e-Tendering registration, enrollment for digital signature certificates and user 

manual, please refer to respective links provided in „Tenders‟ tab. Vendors can get 

digital signature from any one of the Certifying Authorities (CA's) licensed by 

http://portal.mcgm.gov.in/
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controller of certifying authorities namely, Safes crypt, IDRBT, National informatics 

centre, TCS, CUSTOMS, MTNL, GNFC and e-Mudhra CA.  

 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along 

with its Bid, an Earnest Money Deposit (the "EMD"), refundable in accordance to the relevant 

clause of bid document, from the Bid Due Date, except in the case of the selected Bidder whose 

Bid Security / EMD shall be retained. The Bidders will have to provide Earnest Money Deposit 

through the payment gateways while submitting the bids. The Bid shall be summarily rejected if it 

is not accompanied by the Earnest Money Deposit. The e-Tender is available on MCGM portal 

(http://portal.mcgm.gov.in) as mentioned in the Header Data of the tender.  

 

As per THREE Packet systems, the document for Packet „A‟ & „B‟ is to be uploaded by the 

bidder in vendors‟ document online in Packet A, B. Packet „A‟, „B‟ & „C‟ shall be opened on dates as 

mentioned in header data. All the responsive and eligible bidders if they so wish can be present at 

the time of opening of bids, in the office of Dy. Chief Engineer (O&M)S.W.D. The Packet „C‟ shall 

be opened if bids submission in Packet „A‟ & „B‟ satisfies/includes all the requirements and found 

acceptable to the Authority. 

 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without 

assigning any reasons at any stage. 

 

The dates and time for submission and opening the bids are as shown in the Header Data. If 

there are any changes in the dates the same will be displayed on the MCGM Portal. 

(http://portal.mcgm.gov.in) 

 

 

e-Tender 
No. 

Name of Work Contract Period 
Estimated Cost 

of Project 

eT-  30 of  

2022-23.  

Bid no- 

7200036102 

Supply, Operation & 

Comprehensive Maintenance 

(03 Years) of Vehicle 

mounted High Capacity 

Jetting Cum Suction machine 

(Super Sucker) for the 

section of Dy. Chief 

Eng.(O&M)S.W.D. -  04 Nos. 

A. Supply – Within 8 months 

from delivery of Chassis. 

B. Services of Operation- 36 

Months or 3600 shifts 

whichever is later 

Item Rate 

Tender 

http://portal.mcgm.gov.in/
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The Applicants interested for the above referred works may contact in Dy. Chief 

Engineer(O&M)S.W.D.‟s office at the following address on any working day during office hours. 

   

 

Office of the 

Dy. Chief Engineer(O&M)Storm Water Drains, 

 

Storm Water Drains Workshop Premises, 

Opp. Madhani Ind. Estate, 

249-Senapati Bapat Marg, 

Dadar (W), Mumbai-400 028 

Phone – 022 2430 9817, 2430 9472 

2432 7674, 2422 4556 

Fax –     022 2421 1225 

E-mail:aeomcity07.swd@mcgm.gov.in 

 

 

The applicants may wish to visit the above office and can collect the information of the present 

status from the department who have invited the bids. 

 

The MCGM reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on Website of MCGM. 

(http://portal.mcgm.gov.in/tenders).   

 

                                                       Sd/- 

                                         

Dy.Ch.E.(O&M)SWD 
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HEADER DATA 

 

e-Tender Number  eT- 30 (2022-23) Bid no.- 7200036102 

Name of Organization   Municipal Corporation of Greater Mumbai  

Subject  
Supply, Operation & Comprehensive 

Maintenance (03 Years) of Vehicle mounted 

High Capacity Jetting Cum Suction machine 

(Super Sucker) for the section of Dy. Chief 

Eng.(O&M)S.W.D. -  04 Nos. 

Cost of Tender Rs.10400/- + 18% GST 

( i.e. 9% CGST & 9% SGST) 

Cost of E-Tender ( Estimated Cost) Not Applicable (Item Rate Tender) 

E.M.D. Rs. 37,10,000.00 

Date of issue and sale of tender  14.09.2022 from 11.00 Hrs 

Last date & Time for sale of tender  29.09.2022 Upto12.00 Hrs 

Submission of Packet  A, B  & Packet C 

(Online)& Receipt of Bid Security 

Deposit 

29.09.2022 Upto 16.00 Hrs 

Pre-bid Meeting Date & Time 22.09.2022 at 15.00 Hrs 

Opening of Packet A 30.09.2022 after 16:01 Hrs 

Opening of Packet B 30.09.2022 after16:10 Hrs 

Opening of Packet C 06.10.2022 after 15:00 Hrs 

Address for Communication  Office of the 

Dy. Chief Engineer (O&M) Storm Water Drains, 

Storm Water Drains Workshop Premises, 

Opp. Madhani Ind. Estate, 

249-Senapati Bapat Marg, 

Dadar (W), Mumbai-400 028 

Venue of Opening of bid As above. 

 

This tender document is not transferable.  

The MCGM reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

     

 

                                                                                                                 Sd/- 
                                Dy.Ch.E.(O&M)SWD 
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A) Technical Capacity: 

 

a) The Bidder shall be manufacturer of Vehicle mounted  High Flow Jetting Cum Suction 

machine (Super Sucker) machine/ Vehicle mounted  sewer / storm water drain cleaning 

recycler machine or the authorized dealer of the above said manufacturer. If the bidder is 

authorized dealer of the manufacturer, he shall submit the letter of Authorization from the 

manufacturer as per the Proforma format given in tender document. The Bidder or 

manufacturer should have supplied Vehicle mounted  High Flow Jetting Cum Suction machine 

(Super Sucker) machine / Vehicle mounted  sewer /storm water drain cleaning recycler 

machine on outright sale in last 07 years to any Municipal body / Govt. / Semi Govt. 

Authority in India. The bidder shall submit the satisfactory performance certificates of the 

same from the user. 

 

I) For Supply: 

The Bidder should have successfully completed the work of supply of Vehicle mounted High 

Flow Jetting Cum Suction machine (Super Sucker) machine / Vehicle mounted sewer / storm 

water drain cleaning recycler machine in MCGM /Semi Govt. / Govt. / Public Sector 

Organization in India during last seven (7) years ending last day of month previous to the 

due date as a prime Contractor 

 

1) Three similar completed works each of value not less than value equal to Rs. 2.84 Cr. 

OR 

2) Two similar completed works each of value not less than value equal to Rs. 3.55 Cr. 

OR 

3) One similar completed works each of value not less than value equal to Rs. 5.68 Cr. 

 

The Bidder shall submit the certificate of satisfactory supply of said work from the user 

Department of MCGM / Semi Govt. / Govt. / Public sector organization, failing which their 

offer shall be treated as non-responsive and their Packet “C‟ shall not be opened. The value 

of executed works shall be brought to current costing level by enhancing the actual value of 

work at compound rate of 10 % per annum; calculated from the date of completion to last 

date of receipt of applications for tenders. 

AND 

 

II) Services of Operation and Maintenance  

The Bidder should have successfully completed the work of “Operation and Maintenance of 

Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker) machine / Vehicle 

mounted sewer / storm water drain cleaning recycler machine in MCGM /Semi Govt. / Govt. / 
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Public Sector Organization during last seven (7) years ending last day of month previous to 

the due date as a prime contractor of 

 

1) Three similar completed works each of value not less than value equal to Rs. 1.75 Cr. 

OR 

2) Two similar completed works each of value not less than value equal to Rs. 2.19 Cr. 

OR 

3) One similar completed works each of value not less than value equal to Rs. 3.49 Cr. 

 

The Bidder shall submit the certificate of satisfactory execution of said work from the user 

Department of MCGM / Semi Govt. / Govt. / Public sector organization, failing which their 

offer shall be treated as non-responsive and their Packet “C‟ shall not be opened. The value 

of executed works shall be brought to current costing level by enhancing the actual value 

of work at compound rate of 10 % per annum; calculated from the date of completion to last 

date of receipt of applications for tender. 

b) If demanded, the bidder shall arrange for demonstration of the vehicle as per tender specified 

capacity equipment‟s and IOT Cloud Platform for monitoring all Key performance indices in 

the presence of at least two Municipal Engineers at their own expenses, before opening of 

Packet “C‟ within 15 days of intimation by the Department. Failing to comply this, the offer 

shall be treated as non-responsive and the corresponding Packet “C‟ will not be opened. 

B) Financial Capacity: 

Achieved an average annual financial turnover as certified by „Chartered Accountant‟ equal to 

or minimum Rs. 6.88 Cr for Bid for last 3 financial years. To ascertain this, tenderer(s) shall 

furnish /upload the financial statement (Audited balance sheet) duly certified by Chartered 

Accountant. The turnover can be enhanced by 10% every year to bring the present level. 

C)    Similar Experience: 

For Supply  

Similar work shall mean the completed works supply of Vehicle mounted High Flow Jetting Cum 

Suction machine (Super Sucker) machine / Vehicle mounted sewer / storm water drain 

cleaning recycler machine. 

For O & M 

Similar work shall mean the completed or ongoing works of O&M of Vehicle mounted High Flow 

Jetting Cum Suction machine (Super Sucker) machine / Vehicle mounted sewer/ storm water 

drain cleaning machine like recycler machine. 
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Municipal Commissioner of Greater Mumbai reserves right to accept any bid and annul the 

bidding process and/or reject all the bids at any time prior to award of the contract without 

thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the 

affected Bidder or Bidders of the grounds for the Employer's action. 

                                                                                                                     Sd/- 
 

Dy.Ch.E.(O&M)SWD 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Municipal Corporation of 

Greater Mumbai (MCGM), hereafter also referred as “The Authority” or any of its employees or 

advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such 

other terms and conditions subject to which such information is provided.  

 

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible 

for the Municipal Corporation of Greater Mumbai (MCGM), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this 

e-tender. The assumptions, assessments, statements and information contained in this e-Tender 

may not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its 

own investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources.  

 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Municipal Corporation of Greater Mumbai (MCGM) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of this e-tender or 

arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The 

Municipal Corporation of Greater Mumbai (MCGM) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant upon 

the statements contained in this e-tender.  

 

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender.  
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The issue of this e-tender does not imply that the Municipal Corporation of Greater Mumbai 

(MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire, as the case may be, for the Project and the Municipal Corporation 

of Greater Mumbai (MCGM) reserves the right to reject all or any of the Applications or Bids without 

assigning any reasons whatsoever.  

 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Municipal Corporation of Greater Mumbai (MCGM) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Municipal Corporation of Greater Mumbai(MCGM) shall not be liable in any manner whatsoever for 

the same or for any other costs or other expenses incurred by an Applicant in preparation or 

submission of the Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

4.1 Background: 

 

The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with 

a population of 1.24 Crores as per census of 2011. The metropolis accounts major 

portion of India‟s international trade and government‟s revenue, from being one of the 

foremost centres of education, science and technological research and advancement.  

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to 

the cause of a better life for all its citizens. And it‟s the Municipal Corporation of Greater 

Mumbai (MCGM), hereafter called the “corporation”, the primary agency responsible for 

urban governance in Greater Mumbai.  

MCGM (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change in 

time and living conditions to match with the urbanization, MCGM has mainly focused in 

providing almost all kinds of engineering services viz, Hydraulics, storm water drain, 

sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services. Beside this, the MCGM is also providing dedicated services in 

various segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses.  

MCGM is an organization having different departments, right from engineering 

depts. to health depts. Moreover we have other dept. like education, market, fire brigade 

dept., Octroi and other such departments where quite a good number of staff members are 

working. 

4.2 Scope of Work: 

 

MCGM is primarily an organization, which in the interest of citizens and with the speed of 

urbanization deals with the variety of the infrastructure services and delivered to the public 

by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm 

Water Drain/Roads and bridges and Building Construction etc. 

The present tender called upon by Chief Engineer S.W.D. consists of following scope of 

work as mentioned below:- 

4.2.1 Supply of 04 Nos. of Vehicle mounted High Flow Jetting Cum Suction machine (Super 

Sucker) for the section of Dy. Chief Eng.(O&M)S.W.D. The vehicle shall be having saddle 

type tank arrangement as per tender specifications and higher Vacuum pump directly 

coupled by Wrap flex close coupled Elastomeric coupling to Auxiliary Engine, Jetting pump & 

IOT Cloud Platform for monitoring all Key performance Indices specified in the tender 
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required with data analytics and dashboard. 

4.2.2 Operation & Comprehensive Maintenance of 04 Nos. Vehicle mounted High Flow Jetting 

Cum Suction machine (Super Sucker) for the section of Dy. Chief Eng.(O&M)S.W.D. 
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E-TENDERING ONLINE SUBMISSION PROCESS 

 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of accepting and 

evaluation of tenders in addition to manual. The SAP module to be used in this E-tendering is known 

as Supplier Relationship Module (SRM).SRM is designed and introduced by ABM Knowledge ware Ltd. 

who will assist MCGM in throughout the tendering process for successful implementation. 

 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws 

as applicable. 

 

In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process.  

Start Date read as “Sale Date”  

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder”  

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/MCGM”  

 

I. Before entering in to online tendering process, the contractors should complete the registration 

process so as to get User ID for E-tendering links. For this, the contractors can access through 

Supplier registration via MCGM Portal.  

There are two methods for this registration :( II and III) 

 

II. Transfer from R3 (registered contractors with MCGM) to SRM 

 

a. Contractors already registered with MCGM will approach to Vendor Transfer cell.  

b. Submit his details such as (name, vendor code, address, registered Email ID, pan card etc.) to 

Vendor transfer cell.  

c. MCGM authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system 

to SRM system.  

d. Transferred Vendor receives User ID creation link on his supplied mail Id 

e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to 

his mail ID 

III. Online Self Registration (Temporary registration for applicant not registered with 

MCGM) 

 

a. Vendor fills up Self Registration form via accessing MCGM portal.  
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b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system and 

accepts the Vendor request.  

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.  

d. Vendor creates his User ID and Password for e-tendering application.  

 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents  

 

1. Access e-tender link of SRM Portal  

2. Log in with User ID and Password  

3. Selects desired Bid Invitation (he wants to bid)  

4. To download tender documents contractors will have to pay online Tender fee. The same can 

be done by accessing Pay Tender Fees option. By this one will be able to pay Tender fee 

through Payment Gateway-If transaction successful, Contractors can register his interest to 

participate. Without Registration one cannot quote for the Bid/Tender.  

5. Applicant will download Tender Documents from Information from purchaser tab by accessing 

Purchaser document folder through collaboration „C‟ folder link.  

6. Applicant will upload Packet A related and Packet B related Documents in Packet A and Packet 

B folder respectively by accessing these folders through “My Notes” Tab and collaboration 

folder link.  

7. All the documents uploaded have to be digitally signed and saved. Contractors can procure 

there digital signature from any certified CA‟s in India.  

8. Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in Service Line 

Item via details and quotes his “Percentage Variation” (i.e.% quoted) figure.(If entered „0‟ it 

will be treated as at par. By default the value is zero only. 

9. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

10. Applicants can also save his uploaded documents/commercial information without 

submitting the BID for future editing through „HOLD‟ option.  

11. Please note that “Hold” action do not submit the Bid.  

12. Applicants will receive confirmation once the Bid is submitted.  

13. Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and Time and Bid 

Evaluation process starts. 

 

As per Three Packet system, the document for Packet A & B are to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the tender 

copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.  

 

The tenderer shall pay the EMD/Bid Security through payment gateways before submission of 

Bid and shall upload the screenshot of receipt of payment in Packet „A‟ instead of paying the EMD at 

any of the CFC centers in MCGM Ward Offices.  
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The e-tender is available on MCGM portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on or 

before the end date of submission. The Packet „A‟, Packet „B‟ & Packet „C‟ of the tenderer will be opened 

as per the time-table shown in the Header Data in the office of Dy.Chief Engineer (O&M)S.W.D. 

 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without 

assigning any reason at any stage. The dates and time for submission and opening the tenders are 

as shown in the Header Data. If there are any changes in the dates the same will be displayed on 

the MCGM Portal (http://portal.mcgm.gov.in). 

 

Information Regarding Classes- 

 

Limits of cost of individual works, amount of solvency and amount of standing deposits prescribed 

for each Class of Mechanical &Electrical categories as per Registration rules 2015 

 

 

Sr. No. 
Class of MCGM 

Registration 

Upper limit of cost of works for 

tendering 

Minimum solvency 

Rs.in Lakhs 

1 2 3 4 

1. AA Without Limit 60 

2. A Upto75 Lakhs 20 

3. B Upto 25 Lakhs 7.5 

4. C Upto 10 Lakhs 1 

5. D Upto 5 Lakhs 0.5 

 

 

 

Limits of cost of individual works, amount of solvency and amount of standing deposits prescribed 

for each Class of Mechanical & Electrical categories as per Registration rules2016 

 

 

 

Sr.No. Class of MCGM 

Registration 

Upper limit of cost of works for 

tendering 

Minimum solvency 

Rs.in Lakhs 

1 2 3 4 

 

1. 

 

A 

 

Without Limit 

 

8 

 

2. 

 

B 

 

Upto 25 Lakhs 

 

4 

http://portal.mcgm.gov.in/
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3. 

 

B-1 

 

Upto 15 Lakhs 

 

3 

 

4. 

 

C 

 

Upto 10 Lakhs 

 

3 

 

5. 

 

D 

 

Upto 7.5 Lakhs 

 

1.5 

 

6. 

 

E 

 

Upto 2 Lakhs 

 

0.5 
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6.1 Scope of Application: 

 

The Authority wishes to receive Applications for Qualification in order to SELECT experienced 

and capable Applicants for the Bid Stage. 

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited 

Companies/ Public Limited Companies/Companies registered under the Indian companies‟ act 

2013 , the contractors registered with the Municipal Corporation of Greater Mumbai, (MCGM) 

under Mechanical/Electrical Category class „A‟ as per new registration rules 2016 and from the 

contractors/firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be 

allowed subject to condition that, the contractors who are not registered with MCGM will have 

to apply for registering their firm within three months‟ time period from the award of contract, 

otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and 

an amount equal to Registration Fee of respective class will be recovered as penalty Bidding 

Process will comprise of THREE stages.  

 

Eligibility Criteria:- 

A) Technical Capacity: 

 

a) The Bidder shall be manufacturer of Vehicle mounted  High Flow Jetting Cum Suction 

machine (Super Sucker) machine/ Vehicle mounted  sewer / storm water drain cleaning 

recycler machine or the authorized dealer of the above said manufacturer. If the bidder 

is authorized dealer of the manufacturer, he shall submit the letter of Authorization from 

the manufacturer as per the Proforma format given in tender document. The Bidder or 

manufacturer should have supplied Vehicle mounted  High Flow Jetting Cum Suction 

machine (Super Sucker) machine / Vehicle mounted  sewer /storm water drain cleaning 

recycler machine on outright sale in last 07 years to any Municipal body / Govt. / Semi 

Govt. Authority in India. The bidder shall submit the satisfactory performance 

certificates of the same from the user. 

 

I) For Supply: 

The Bidder should have successfully completed the work of supply of Vehicle mounted 

High Flow Jetting Cum Suction machine (Super Sucker) machine / Vehicle mounted 

sewer / storm water drain cleaning recycler machine in MCGM /Semi Govt. / Govt. / 

Public Sector Organization in India during last seven (7) years ending last day of month 
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previous to the due date as a prime Contractor 

 

1) Three similar completed works each of value not less than value equal to Rs. 2.84 Cr. 

OR 

2) Two similar completed works each of value not less than value equal to Rs. 3.55 Cr. 

OR 

3) One similar completed works each of value not less than value equal to Rs. 4.26 Cr. 

The Bidder shall submit the certificate of satisfactory supply of said work from the user 

Department of MCGM / Semi Govt. / Govt. / Public sector organization, failing which 

their offer shall be treated as non-responsive and their Packet “C‟ shall not be opened. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

AND 

II) Services of Operation and Maintenance  

The Bidder should have successfully completed the work of “Operation and Maintenance 

of Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker) machine / 

Vehicle mounted sewer / storm water drain cleaning recycler machine in MCGM /Semi 

Govt. / Govt. / Public Sector Organization during last seven (7) years ending last day of 

month previous to the due date as a prime contractorof 

 

1) Three similar completed works each of value not less than value equal to Rs. 1.75 Cr. 

OR 

2) Two similar completed works each of value not less than value equal to Rs. 2.19 Cr. 

OR 

3) One similar completed works each of value not less than value equal to Rs. 3.49 Cr. 

The Bidder shall submit the certificate of satisfactory execution of said work from the 

user Department of MCGM / Semi Govt. / Govt. / Public sector organization, failing 

which their offer shall be treated as non-responsive and their Packet „C‟ shall not be 

opened. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tender. 

b) If demanded, the bidder shall arrange for demonstration of the vehicle as per tender 

specified capacity equipment‟s and IOT Cloud Platform for monitoring all Key 

performance indices in the presence of at least two Municipal Engineers at their own 

expenses, before opening of Packet “C‟ within 15 days of intimation by the Department. 

Failing to comply this, the offer shall be treated as non-responsive and the 
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corresponding Packet “C‟ will not be opened. 

 

B) Financial Capacity: 

Achieved an average annual financial turnover as certified by „Chartered Accountant‟ 

equal to or minimum Rs. 6.88 Cr for Bid for last 3 financial years. To ascertain this, 

tenderer(s) shall furnish /upload the financial statement (Audited balance sheet) duly 

certified by Chartered Accountant. The turnover can be enhanced by 10% every year to 

bring the present level. 

 

C) Similar Experience: 

For Supply  

Similar work shall mean the completed works of supply of Vehicle mounted High Flow 

Jetting Cum Suction machine (Super Sucker) machine / Vehicle mounted sewer / storm 

water drain cleaning recycler machine 

For O & M 

Similar work shall mean the completed or ongoing works of O&M of Vehicle mounted High 

Flow Jetting Cum Suction machine (Super Sucker) machine / Vehicle mounted sewer/ 

storm water drain cleaning machine like recycler machine. 

Municipal Commissioner of Greater Mumbai reserves right to accept any bid and annul the 

bidding process and/or reject all the bids at any time prior to award of the contract 

without thereby incurring any liability to the affected Bidder or Bidders or any obligation 

to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

D) Bid Capacity: (DELETED) 

E) Equipment Capabilities as required: (DELETED) 

F) Technical Personnel: (DELETED) 

F) Time Period of Project : 

 

Supply: Within 8 months from delivery of Chassis. 

Services of Operation: Services of Operation- 36 Months or 3600 shifts whichever is later 

G) Contract Execution: 

 
All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated 
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time a penalty of Rs.5000/- per day will be applicable to the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed along with evidence/proof 

of payment of security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him. 

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date 

of issue of Letter of Acceptance, the Tenderer / Contractor already accepted shall be considered 

as cancelled and legal steps will be taken against the contractor for recovery of the amounts. 

I) 
 

For Supply: - 

On award of contract, the tenderer will have to pay security/contract deposit equal to 2% of 

total supply contract sum for due fulfillment of contract by cash / pay order / demand draft / 

bank guarantee from approved bank of M.C.G.M. in the prescribed format on Rs.500/- legal 

stamp paper as per MCGM procedure.  The contract deposit shall be valid up to expiry of defect 

liability period. If the contractor fails to execute the work in all respect the security/contract 

deposit will be forfeited. The security deposit will be refunded to the contractor after 

completion of defect liability period or final payment, whichever is later.  

 

For O&M Services: - 

The contractor shall submit separate security deposit of respective O&M year @ 2% of yearly 

contract cost of corresponding year of faithful completion of the contract. The security deposit 

can be paid in cash or in the form of Bank Guarantee from MCGM approved Bank in the 

prescribed format as per MCGM procedure. Security deposit will be refunded to the contractor 

after successful completion of work of that year and submission of security deposit of next 

year. The third year‟s security deposit will be returned back after successful completion of 

contract period and handover of the machines to MCGM in working condition. 

J) Action when whole of security deposit is forfeited:  

In any case in which under any Clause of this contract, the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit whether paid 

in one sum or deducted by instalments or in  

the case of abandonment of the work owning to serious illness or death of the contractor or any 

other cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt 

any of the following process, as he may deem best suited to the interest of MCGM – 

 a) To rescind the contract (for which recession notice in writing to the contractor under the 

head of Executive Engineer shall be conclusive evidence) and in that case, the security 

deposit of the contract shall stand forfeited and be absolutely at the disposal of MCGM.  
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 b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done. 

To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done 

Departmentally in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the 

Executive Engineer as to the costs and other allied expenses so incurred and as to the value 

of the work so done departmentally shall be final and conclusive against the contractor. 

 c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost of 

the work executed by the new contract agency will be debited to the contractor and the 

value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the 

Executive Engineer as to all the cost of the work and other expenses incurred as aforesaid 

for or in getting the un-executed work done by the new contractor and as to the value of 

the work so done shall be final and conclusive against the contractor. In case the contract 

shall be rescinded under Clause 

 (a) above, the contractor shall not be entitled to recover or be paid any sum for any work 

there for actually performed by him under this contract unless and until the Executive 

Engineer shall have certified in writing the performance of such work and the amount 

payable to him in respect thereof and he shall only be entitled to be paid the amount so 

certified. In the event of either of the courses referred to in Clause (b) or (c) being 

adopted and the cost of the work executed departmentally or through a new contractor 

and other allied expenses exceeding the value of such work credited to the contractors 

amount of excess shall be deducted from any money due to the contractor, by MCGM 

under the contract or otherwise, howsoever, or from his security deposit or the sale 

proceeds thereof provided, however, the contractor shall have no claim against MCGM 

even if the certified value of the work done departmentally or through a new contractor 

exceeds the certified cost of such work and allied expenses, provided always that 

whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the 

Executive Engineer, the contractor shall have no claim to Compensation for any loss 
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sustained by him by reason of his having purchase or procured any materials or entered 

in to any engagements or made any advance on account of or with a view to the 

execution of the work or the performance of the contract. 

 

K) Contract may be rescinded and security deposit forfeited for bribing a public officer or 

if contractor becomes insolvent. 

 If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition 

with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or 

offered by the contractor or any of his servants or agents through any public officer, or person 

in the employ of MCGM/Govt. in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract the 

Engineer In-charge may thereupon, by notice in writing rescind the contract and the Security 

Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of 

MCGM and the same consequences shall ensure as if the contract had been rescinded under 

above clause J hereof; and in addition the contractor shall not be entitled to recover or be paid 

for any work therefore actually performed under the contract. 

6.3 Submission of Tenders: 

PACKET – A 

 

The Packet „A‟ shall contain scanned certified copies of the following documents. 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in packet „A‟. 

a) The tenderers shall pay the E.M.D. online. The acknowledgement slip/screen shot of online 

payment of E.M.D. shall be uploaded in packet „A‟. 

 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs.8 lakhs required six 

months prior to date of submission of e-tender, as governed by Registration Rules in force 

for respective Class of Contractor for Civil and M&E works.  

 

c) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta 

of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors are 

more than two in case of Private Limited Companies, as the case may be. However, in case 

of Public Limited companies, Semi Government Undertakings, Government Undertakings, no 
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'PAN' documents will be insisted. 

 d) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of MCGM. 

 

e) Certificate of GST Registration. 

The bidders shall categorically provide their Email-ID in packet „A‟. 

 

 

NOTE: 

If the tenderer (s) withdraw tender offer during the tender validity period, his entire E.M.D 

shall be forfeited. 

  If it is found that the tenderer has not submitted required documents in Packet “A” then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance required to 

be made within a time period of three working days otherwise they will be treated as non-

responsive. 

  PACKET-B 

 

The Packet „B‟ shall contain scanned certified copies of the following 

documents – 

 

 

 

MCGM‟s e-Tender Document duly filled & signed. This document shall be downloaded 

from the Portal & uploaded by filling the Schedule of technical particulars 

i) Tender form,  

ii) Appendix-I & Appendix-II  

iii) Various  schedules such as 

a) Schedule of Tenderer‟s information 

b) Experience Details 

c) Schedule of technical particulars 

and round sealing & signing these pages only. 

 

A) Technical Capacity: 

a) The Bidder shall be manufacturer of Vehicle mounted  High Flow Jetting Cum 

Suction machine (Super Sucker) machine/ Vehicle mounted  sewer / storm 

water drain cleaning recycler machine or the authorized dealer of the above 

said manufacturer. If the bidder is authorized dealer of the manufacturer, he 

shall submit the letter of Authorization from the manufacturer as per the 

Proforma format given in tender document. The Bidder or manufacturer 
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should have supplied Vehicle mounted  High Flow Jetting Cum Suction 

machine (Super Sucker) machine / Vehicle mounted  sewer /storm water 

drain cleaning recycler machine on outright sale in last 07 years to any 

Municipal body / Govt. / Semi Govt. Authority in India. The bidder shall submit 

the satisfactory performance certificates of the same from the user. 

The Bidder should have successfully completed. 

 

I) For Supply: 

The Bidder should have successfully completed the work of supply of Vehicle 

mounted High Flow Jetting Cum Suction machine (Super Sucker) machine / 

Vehicle mounted sewer / storm water drain cleaning recycler machine in 

MCGM /Semi Govt. / Govt. / Public Sector Organization in India during last 

seven (7) years ending last day of month previous to the due date as a prime 

Contractor 

 

1) Three similar completed works each of value not less than value equal to 

Rs. 2.84 Cr. 

OR 

2) Two similar completed works each of value not less than value equal to Rs. 

3.55 Cr. 

OR 

3) One similar completed works each of value not less than value equal to Rs. 

5.68 Cr. 

The Bidder shall submit the certificate of satisfactory supply of said work from 

the user Department of MCGM / Semi Govt. / Govt. / Public sector 

organization, failing which their offer shall be treated as non-responsive and 

their Packet “C‟ shall not be opened. The value of executed works shall be 

brought to current costing level by enhancing the actual value of work at 

compound rate of 10 % per annum; calculated from the date of completion to 

last date of receipt of applications for tenders. 

 

AND 

 

II) Services of Operation and Maintenance  

The Bidder should have successfully completed the work of “Operation and 

Maintenance of Vehicle mounted High Flow Jetting Cum Suction machine 

(Super Sucker) machine / Vehicle mounted sewer / storm water drain cleaning 

recycler machine in MCGM /Semi Govt. / Govt. / Public Sector Organization 

during last seven (7) years ending last day of month previous to the due date 

as a prime contractorof 
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1) Three similar completed works each of value not less than value equal to 

Rs. 1.75 Cr. 

OR 

2) Two similar completed works each of value not less than value equal to Rs. 

2.19 Cr. 

OR 

3) One similar completed works each of value not less than value equal to Rs. 

3.49 Cr. 

The Bidder shall submit the certificate of satisfactory execution of said work 

from the user Department of MCGM / Semi Govt. / Govt. / Public sector 

organization, failing which their offer shall be treated as non-responsive and 

their Packet “C‟ shall not be opened. The value of executed works shall be 

brought to current costing level by enhancing the actual value of work at 

compound rate of 10 % per annum; calculated from the date of completion to 

last date of receipt of applications for tender. 

b) If demanded, the bidder shall arrange for demonstration of the vehicle as per 

tender specified capacity equipment‟s and IOT Cloud Platform for monitoring all 

Key performance indices in the presence of at least two Municipal Engineers at 

their own expenses, before opening of Packet “C‟ within 15 days of intimation 

by the Department. Failing to comply this, the offer shall be treated as non-

responsive and the corresponding Packet “C‟ will not be opened. 
 

4 Achieved an average annual financial turnover as certified by „Chartered 

Accountant‟ equal to or minimum Rs. 6.88 Cr for Bid for last 3 financial years. To 

ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited 

balance sheet) duly certified by Chartered Accountant. The turnover can be 

enhanced by 10% every year to bring the present level. 

5. The Annexure – C (DECLARATION CUM INDEMNITY BOND) on Rs. 500/- stamp paper 

as per format attached with tender. 

 

6. The bidder shall submit valid registration certificate under E.S & M.P., Act 1952, if 

tenderer has more than 20 employees/persons on his establishment, to MCGM as and 

when demanded. In case if the successful bidder has less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that 

effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

 

7. The bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the 

tenderer has more than 10 employees /persons on his establishment (in case of 
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production by use of energy) and 20 employees/persons on his establishment (in case 

of production without use of energy) to MCGM as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/I/65 

of 30.03.2013. 

8. MCGM registration Certificate, if the firm is registered with MCGM, if applicable. 

9. The „Annexure – A‟ (Irrevocable Undertaking) on Rs. 500/- stamp paper as per format 

attached with tender. 

 

10. The bidder shall duly stamp, sign & upload Annexure- B (Pre-Contract Integrity Pact). 

 

11. The bidder shall submit the letter of being the manufacturer in a given format. 

12. The bidder shall submit the letter from chassis manufacturer/authorised dealer in a 

given format. 

13. The bidder shall submit the letter of Authorization from the manufacturer of the 

Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker) as per the 

Proforma given in tender document 

14. The bidder shall submit the detailed layout drawing and manufacturer‟s catalogues of 

chassis with crash test certificate for the machine being offered to be mounted on 

vehicle chassis with weight distribution of the different components and load 

distribution of the machine during plying of the vehicle in Packet „B‟.  

15. The bidder shall also submit the power calculations for various components of the 

machine to ascertain the adequateness of power at shaft available from the vehicle 

engine to run the various systems in Packet „B‟. 

16. The bidder shall submit the manufacturer‟s catalogues of offered P.T.O. in Packet „B‟ 

17. The bidder shall submit the manufacturer‟s catalogues of offered Auxiliary Engine to 

drive suction system in Packet „B‟ 

19. The manufacturer‟s product catalogues with power calculations for Jetting System 

shall be submitted in Packet „B‟. 

20. The manufacturer‟s product catalogues for hose shall be submitted in Packet „B‟ 

21. The make, model with detailed product catalogues of the offered vacuum pump shall 

be submitted in Packet „B‟. 

22. The contractor shall submit the details of the offered suction boom and hose in Packet 

„B‟. 
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23. Bidder must submit Design overview, implementation and O&M plan of IoT based real 

time asset and condition monitoring with application software for device management, 

data collection, data processing & analytics, data visualization which shall be made 

available during demonstration. Details shall be submitted in Packet „B‟. 

24. 
The Bidder/Manufacturer should submit a MoU with any agency who have executed at 

least one work of design, architect, migrate, and manage its workloads & application 

for Water/Sewer/Storm water utilities on public cloud like AWS or equivalent IOT 

Cloud platform in MCGM / Semi Govt. / Govt. / Public Sector Organization during last 

seven (7) years ending last day of month previous to the due date as a prime 

contractor. However Bidders/Manufacturers who have themselves executed above 

mentioned work shall submit experience certificate as mentioned above in packet B. 

25. 
If demanded, the bidder shall arrange for demonstration of the vehicle as per tender 

specified capacity equipment‟s and IOT Cloud Platform for monitoring all Key 

performance indices in the presence of at least two Municipal Engineers at their own 

expenses, before opening of Packet “C‟ within 15 days of intimation by the 

Department. Failing to comply this, the offer shall be treated as non-responsive and 

the corresponding Packet “C‟ will not be opened. A letter undertaking for 

demonstration will be submitted by the bidder in Packet B. 

26. The contractor shall submit an Undertaking on Rs.500/-stamp paper stating that they 

are paying their staff as per Minimum Wages Act-1948, revised by the GOM and 

adapted by MCGM from time to time. 

27. “Details of Litigation History”: 

 If there is no Litigation History, the bidder shall specifically mention that there 

is no Litigation History against him as per the clause of Litigation History. 

            In case there is Litigation History - 

Litigation History must cover – Any action of blacklisting, debarring, banning, 

suspension, deregistration and cheating with MCGM, State Govt., Central Govt. 

or any authority under State or Central Govt./Govt. Organization initiated 

against the company, firm, directors, partners or authorized signatory shall be 

disclosed for last 5 years from the date of submission of bid. Also, bidder must 

disclose the litigation history for last 5 years from the date of submission of bid 

about any action like show cause issued, blacklisting, debarring, banning, 

suspension, deregistration and cheating with MCGM and MCGM is party in the 

litigation against the company, firm, directors, partners or authorized signatory 

for carrying out any work for MCGM by any authority of MCGM and the orders 

passed by the competent authority or by any Court where MCGM is a party. 
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While taking decision on litigation history, the concerned Chief Engineer or 

D.M.C. Or Director, as may be the case, should consider the details submitted by 

bidder and take decision based on the gravity of the litigation and the adverse 

effect of the act of company, firm, directors, partners or authorized signatory on 

the MCGM works which can spoil the quality, output, delivery of any goods or 

any work execution and within the time frame. 
 

  

Note: If it is found that the tenderer has not submitted required documents in Packet “B” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 

 

PACKET – C 

 The rates shall be filled in online tender. (There is no separate provision to quote rates in 

physical form, this is a part in Header Data of online Tendering). For Packet „C‟ tenderer(s) will 

fill data in „Item Data Tab‟ in Service Line Item via Details and quotes the rates. 

 

 Note: In case of rebate/premium of 12% and above as quoted by the tenderer, the 

rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy.Ch.Eng. 

 BID SECURITY OR EMD: 

The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid 

Header Data. The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centres in MCGM Ward Offices. Any bid not accompanied by an acceptable Bid Security and not 

secured as indicated in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.  

a) The Bid security/ EMD of the successful tender will be discharged when the bidder has 

signed the agreement and furnished the required Security Deposits. 

b) The Bid security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4 etc.) shall be 

refunded immediately after opening of financial bid.  

c) In case, the successful bidder becomes non-responsive or successful bidder withdraws 

the bid or is unwilling to extend the bid validity period, in such circumstances, if L-2 

bidder is agreeable to extend the bid validity period and ready to deposit the requisite 

amount of bid security/ EMD and ASD to the department within the stipulated time 

period i.e 15 days, the department will process further as per normal procedure. 
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6.4 The Bid Security/EMD may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of 

the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

1. Sign the Agreement; and/or 

2. Furnish the required Security Deposits. 

6.5 3. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered as 

„Intentional Avoidance‟ and if three or more cases in 12 months are reported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de-registration, etc. 

shall be taken by the registration cell with due approval of the concerned AMC.  

6.6 No rejections and forfeiture shall be done in case of curable defects. For non-curable defects 

the 10% of EMD shall be forfeited and bid will be liable for rejection. 

 Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i) Valid Registration Certificate 

ii) Valid Bank Solvency 

iii) Sales Tax Registration Certificate (VAT)/ Goods and service Tax Registration Certificate 

iv) Certified Copies of PAN documents and photographs of individuals, owners, etc 

v) Partnership Deed and any other documents 

Vi) Undertakings as mentioned in the tender document. 

6.7 Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount, 

b) In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

c) Wrong calculation of Bid Capacity 

d) No proper submission of experience certificates and other documents etc. 

6.8 BID VALIDITY:  

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline 

date for bid submission specified in Bid Header Data. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. The 
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request and the bidders‟ responses shall be made in writing or by cable. A bidder may refuse 

the request without forfeiting his Bid Security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the validity of his bid 

security for a period of the extension. 

6.9 DEFECT LIABILITY PERIOD(DLP): 

 The Contractor is expected to carry out the work in Workmen like manner so as to meet the 

requirement and specification for the project. It is expected that the Workmanship and 

materials will be reasonably fit for the purpose for which they are required. 

 Defects or defective work is where standard and quality of workmanship and materials as 

specified in the contract is deficient. Defect is defined as a failure of the completed project to 

satisfy the express or implied quality or quantity obligations of the construction contract. 

Defective construction works are as the works which fail short of complying with the express 

descriptions or requirements of the contract, especially any drawings or specifications with any 

implied terms and conditions as to its quality, workmanship, durability, aesthetic, performance 

or design. Defects in construction projects are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty defective 

plumbing/piping, inadequate or faulty drain system, inadequate or faulty ventilation, cooling or 

heating systems, inadequate fire systems etc, as may be applicable. The defects could be 

various on accounts of different reasons for variety of the projects. The Engineering In 

charge/Project Officer shall issue the practical completion certificate for the project. During the 

Defect Liability Period which commences on completion of the work, the Engineering In charge 

shall inform or the contractor is expected to be informed of any defective works by the 

Employer‟s representative of the defects and make good at contractor‟s cost within intention of 

giving opportunity to the contractor of making good the defects appeared during that period. It 

is the contractor‟s obligation under the contract to rectify the defects that appear during Defect 

Liability Period and the contractor shall within a reasonable time after receipt of an intention of 

giving opportunity to the contractor of making good the defects appeared during that period. It 

is the contractor‟s obligation under the contract to rectify the defects that appear during Defect 

Liability Period and the contractor shall within a reasonable time after receipt of such 

instructions comply with the same at his own cost. The Engineering In charge/Project Officer 

shall issue a certificate to that effect and completion of making good defects shall be deemed 

for all the purpose of this contract to have taken place on the day named in such defect liability 

certificate. 

 If defective work or workmanship or design have been knowingly covered-up or conceived so 

as to constitute fraud, commencement of the Defect Liability Period may be delayed. The 

decided period may be delayed until discover actually occurs on at least the defect could have 
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been discovered with reasonable diligence, whichever is earlier. 

 The DLP shall be as below- 

Deptt. Type of works DLP 

Storm Water 

Drains 

Supply, Operation & Comprehensive Maintenance (03 Years) 

of Vehicle mounted High Capacity Jetting Cum Suction 

machine (Super Sucker) for the section of Dy. Chief 

Eng.(O&M)S.W.D. -  04 Nos. 

1 year 

 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. Every time notice of Defect / Defects is 

given, the Contractor shall correct the notified Defect/Defects within the duration of time 

specified by the Engineer‟s notice. The Engineer may issue notice to the Contractor to carry out 

removal of defects or deficiencies, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in the notice 

and submit to the Engineer a compliance report. 

It is the Completion Stage when the contractor has completed all of the works and fixed all of 

the defects that were on the list of issue by Engineer-in-charge. When this happens, the 

engineer must issue a „Certificate of Completion‟. On the issue of „Certificate of Completion‟, the 

„Defect Liability Period „starts. The contractor also must issue a „Certificate statement‟ as an 

acknowledgment to the engineer not later than 14 days after the „Certificate of Completion‟ has 

been issued. During the „Defect Liability Period‟, the contractor has to obey all written 

 It is the Completion Stage when the contractor has completed all of the works and fixed all of 

the defects that were on the list of issue by Engineer-in-charge. When this happens, the 

engineer must issue a „Certificate of Completion‟. On the issue of „Certificate of Completion‟, the 

„Defect Liability Period „starts. The contractor also must issue a „Certificate statement‟ as an 

acknowledgment to the engineer not later than 14 days after the „Certificate of Completion‟ has 

been issued. During the „Defect Liability Period‟, the contractor has to obey all written 

instructions from the engineer to carryout repairs and fix any defects which appear in the 

Permanent Works. If the contractor does not,due to his own faults finish the repair works or fix 

the defects by the end of „Defect Liability Period‟, the „Defect Liability Period‟ will continue until 

all works instructed by engineer is done. 

 

 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE: 

6.10 A) Security Deposit 

The security deposit shall mean and comprise of  
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I) Contract Deposit and  

II) Retention Money.  

I) Contract Deposit –  

For Supply:- 

On award of contract, the tenderer will have to pay security/contract deposit equal to 2% of 

total supply contract sum for due fulfillment of contract by cash / pay order / demand draft 

/ bank guarantee from approved bank of M.C.G.M. in the prescribed format on Rs.500/- 

legal stamp paper as per MCGM procedure.  The contract deposit shall be valid up to expiry 

of defect liability period. If the contractor fails to execute the work in all respect the 

security/contract deposit will be forfeited. The security deposit will be refunded to the 

contractor after completion of defect liability period or final payment, whichever is later.  

 

For O&M Services:- 

The contractor shall submit separate security deposit of respective O&M year @ 2% of 

yearly contract cost of corresponding year of faithful completion of the contract. The 

security deposit can be paid in cash or in the form of Bank Guarantee from MCGM approved 

Bank in the prescribed format as per MCGM procedure. Security deposit will be refunded to 

the contractor after successful completion of work of that year and submission of security 

deposit of next year. The third year‟s security deposit will be returned back after successful 

completion of contract period and handover of the machines to MCGM in working condition.  

II)Retention Money– (DELETED) 

 B) Additional Security Deposit-(DELETED) 

 C) Performance Guarantee- (DELETED) 

 Note: Contract sum shall mean amount after application of rebate/premium as 

quoted by the contractor with contingencies only and excluding price variation. 

 D) Refund of Security Deposit- 

 

 
I. Refund of Contract Deposit : 

The contract deposit shall be valid up to expiry of defect liability period. If the contractor 

fails to execute the work in all respect the security/contract deposit will be forfeited. The 

security deposit will be refunded to the contractor after completion of defect liability period 

or final payment, whichever is later. 

 II. Refund of Retention Money - (DELETED) 
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 III. Refund of Additional Security Deposit - (DELETED) 

 IV. Refund of Performance Guarantee - (DELETED) 

 
*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining 

Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months 

from the completion of defect liability period/ warranty period.  

 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization.  

Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating under Reserve Bank of India regulations located in Mumbai 

uptoVirar&Kalyan. List of approved Banks is appended at the end of Instructions to Bidders 

(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit categorically endorsing 

thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the 

Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee. 

The Bank Guarantee shall be renewed as and when required and/or directed from time to 

time until the Contractor has executed and completed the works and remedied any defects 

therein. 

 
E) Legal + Stationary Charges: (As per legal department circular no. 10318 dtd. 

24.03.2022): 

 

 Contract Cost Charges in Rs. 

Rs.10,001/- to 50,000/- Nil 

Rs.50,001/- to 1,00,000/- 6290/- 

Rs.1,00,001/- to 3,00,000/- 10380/- 

Rs.3,00,001/- to 5,00,000/- 12470/- 

Rs.5,00,001/- to 10,00,000/- 14510/- 

Rs.10,00,001/- to 20,00,000/- 16570/- 

Rs. 20,00,000/- to 40,00,000/- 18660/- 

Rs. 40,00,001/- to 1,00,00,000/- 20720/- 
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Rs. 1,00,00,001/- to 10,00,00,000/- 24450/- 

Rs. 10,00,00,000/- to 20,00,00,000/- 28220/- 

Rs. 20,00,00,000/- to 30,00,00,000/- 31980/- 

Rs. 30,00,00,000/- to 40,00,00,000/- 35740/- 

Rs. 40,00,00,000/- to 50,00,00,000/- 39470/- 

Rs. 50,00,00,000/- to 1,00,00,00,000/- 47000/- 

Rs. 1,00,00,00,000/- to 2,00,00,00,000/- 58270/- 

Rs. 2,00,00,00,000/- to 3,00,00,00,000/- 65770/- 

  

The tenderers are requested to note that stationary charges as given in the table above will 

be recovered from the successful tenderer for supply of requisite prescribed forms for 

preparing certificate bills in respect of the work. 

 F) Stamp Duty: (As per applicable circular): 

 It shall be incumbent on the successful tenderer to pay stamp duty on the contract.   

As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty 

is payable for “works contract” that is to say, a contract for works and labour or services 

involving transfer of property in goods (whether as goods or in some other form) in its 

execution and includes a sub-contract, as under 

 
(a) Where the amount or value 

set forth in such contract 

does not exceed rupees ten 

lakh. 

Five hundred rupees  

 

(b) Where it exceeds rupees ten 

lakhs 

Five hundred rupees plus 0.1% of the amount 

above rupees ten lakh subject to maximum of 

rupees twenty five lakhs. 

 

(C) Bank Guarantee As per article 54 read with 40(b) of stamp 

duty act, stamp duty of 0.5% will be 

applicable to the all bank guarantee submitted 

also which are required to be renewed after 

expiry of time period. 
 

 
 

i. The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 days 

from the date of issue of LOA and the same should be adjudicated for payment of Stamp 

Duty by the successful bidder.  

 

ii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 
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concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty 

by two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, 

Mumbai” within 15 days from intimation thereof. 

All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 

 IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in absence 

of which the information uploaded will be considered as baseless and not accepted for 

qualification criteria. All the documents shall be uploaded with proper pagination. The page 

No. shall be properly mentioned in the relevant places. The information shall be uploaded in 

the sequence as asked for with proper indexing etc. The Bidder shall be fully responsible for 

the correctness of the information uploaded by him.  

    Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid 

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for 

creation and submission of bid are available in the referred document. 

 Any queries or request for additional information concerning this TENDER shall be submitted 

by e-mail to aeomcity07.swd@mcgm.gov.in 

The subject shall clearly bear the following identification / title: "Queries / Request for 

Additional Information Tender for Supply, Operation & Comprehensive 

Maintenance (03 Years) of Vehicle mounted High Capacity Jetting Cum Suction 

machine (Super Sucker) for the section of Dy. Chief Eng.(O&M)S.W.D. -  04 Nos. 

 Any changes in mail ID will be intimated on the portal 

 In case of Equal rates of lowest bidders (L1), the allotment of work shall be done by giving 

48 hrs (2 working days) from the day of opening of packet C on same BID-Document 

number for re-quoting and such development needs to done by IT department in MCGM‟s 

SRM system. Till such development is made; „Sealed Bids‟ shall be called from the bidders 

quoting the same rates i.e. L1. 

 2. In case of equal rates of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by Ch. Eng.(SWD). The bidder shall need 

to submit the additional ASD if applicable within 7 days after receipt of notification issued by 

Chief Engineer (SWD). Also, the Performance Guarantee if applicable shall be paid in 15 

days after receipt of Letter of Acceptance. 
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SECTION  7 

 

SCOPE OF WORK  
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A Supply of 04 Nos. of Vehicle mounted High Flow Jetting Cum Suction machine (Super 

Sucker) for the section of Dy. Chief Eng.(O&M)S.W.D. The vehicle shall be having saddle 

type tank arrangement as per tender specifications and higher Vacuum pump directly 

coupled by Wrap flex close coupled Elastomeric coupling to Auxiliary Engine, Jetting pump 

& IOT Cloud Platform for monitoring all Key performance Indices specified in the tender 

required with data analytics and dashboard. 

 

B Operation & Comprehensive Maintenance of 04 Nos. of Vehicle mounted High Flow Jetting 

Cum Suction machine (Super Sucker) for the section of Dy. Chief Eng.(O&M)S.W.D. 
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SECTION 8 

 

BILL OF QUANTITIES 
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PACKET „C‟ 

 

 Sub:-Supply, Operation & Comprehensive Maintenance of 03 Nos. of Vehicle mounted High 

Flow Jetting Cum Suction machine (Super Sucker) for the section of Dy. Chief 

Eng.(O&M)S.W.D. 

 

Sr. 

No. 
Description Qty. 

Rate 

(Rs.) 

Total 

Amount 

(Rs.) 

1. 

Design, fabrication, installation, testing, supply & 

commissioning of Vehicle mounted High Flow Jetting 

Cum Suction machine (Super Sucker) on suitable 28 

Ton GVW vehicle chassis as per tender specifications 

inclusive of all taxes, duties etc. 

04 Nos xxxx xxxx 

2. 

Operation & maintenance of Vehicle mounted High Flow 

Jetting Cum Suction machine (Super Sucker) for 1'st 

year as per specifications. 

= 4 m/c. x 300 shifts (of 8 hrs. each for 12 months) = 

1200 Shifts      

1200 

Shifts  
xxxx xxxx 

3. 

Operation & maintenance of Vehicle mounted High Flow 

Jetting Cum Suction machine (Super Sucker) for 2'nd 

year as per specifications. 

= 4 m/c. x 300 shifts (of 8 hrs. each for 12 months) = 

1200 Shifts      

1200 

Shifts  
xxxx xxxx 

4. 

Operation & maintenance of Vehicle mounted High Flow 

Jetting Cum Suction machine (Super Sucker) for 3‟rd 

year as per specifications. 

= 4 m/c. x 300 shifts (of 8 hrs. each for 12 months) = 

1200 Shifts      

1200  

Shifts  
xxxx xxxx 

Note: Please do not fill rates here. This is for guidelines only. The rates are to be filled online 

only in the “ITEM DATA‟ tab of the tender in MCGM‟s portal. 

 

Tenderer's signature & office stamp 

  Trading under the name & style of 
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SECTION 9 

 

GENERAL CONTRACT CONDITIONS 

 

(To the extent applicable) 
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1. Definitions 

 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of  

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement 

if any, executed between the Contractor, Commissioner and the Corporation together with 

the documents referred to therein including these conditions and appendices and any 

special conditions, the specifications, designs, drawings, price schedules, bills of quantities 

and schedule of rates. All these documents taken together shall be deemed to form one 

Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor 

to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as may be 

made under the provisions hereinafter contained. 

Note :  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor‟s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalization of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderers 

for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and acceptedby the 

Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer. 

The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM) 

The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai /  

Municipal Commissioner for Greater Mumbai, for the time being holding the said office 

and also his successors and shall also include all “Additional Municipal Commissioners, 

Director (Engineering Services & Projects)” and the Deputy Municipal Commissioner, to 

whom the powers of Municipal Commissioner,  have  been  deputed  under  Section 56  and 

56B  of  the  Mumbai  Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / 

Ch.Eng. and shall mean and include all the successors in MCGM 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by MCGM. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the 

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer or any other competent person appointed by the employer and notified 

in writing to the Contractor to act in replacement of the Engineer from time to time. 

Contractor‟s Equipment means all appliances and things of whatsoever nature required 

for theexecution and completions of the Works and the remedying of any defects therein, 

but do not include plant material or other things intended to form or forming part of the 

Permanent Works. 
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The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the construction works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or through 

which the permanent works or temporary works are to be executed and any other lands 

and places provided by the Municipal Corporation for working space or any other purpose as 

may be specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and 

are reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or 

approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date 

when the Contractor shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the construction work and/or routine maintenance 

in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  
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ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer. 

 

The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to construct, install, maintain, and turn over to the Employer. Routine 

maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a competent 

court in the City of Mumbai only. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless specifically 

defined. The Engineer will provide instructions clarifying queries about these Conditions of 

Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following documents: 

 (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) 

Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General 

Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, 

and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, 

if the Engineer is required under the rules and regulations and orders of the Employer to 

obtain prior approval of some other authorities for specific actions, he will so obtain the 

approval, before communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 
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4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer  

shall be sent on the address or contact details given by the Contractor of Bid.  The 

address and contact details for communication with the Employer/ Engineer shall be as per 

the details given in Contract Data. Communications between parties that are referred to in 

the conditions shall be in writing.  The Notice sent by facsimile (fax) or other electronic 

means shall be effective on confirmation of the transmission.  The Notice sent by 

Registered post or Speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service. 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract 

price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in 

the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in 

the Contract. 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relationship between the sub-contractor and the MCGM and shall not relieve the 

Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer whether, 

a. the circumstances warrant such sub-contracting; and 
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b. the sub-Contractor so proposed for the Work  possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may modify 

the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including  movement  of  vehicles  and  equipment  of  other  Contractors  till  the 

completion of the Works. 

8. Personnel 

8.1. The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of 

technical personnel only if their relevant qualifications and abilities are substantially 

equal to those of the personnel stated in the Contract Data. 

8.2. The Contractor‟s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations.  The Engineer shall have authority to remove, or 

cause to be removed, any person employed on the site or works, who carries out duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, 

health or the protection of the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering  Department  of  the  MCGM /State  Government  and  has  either  not 

completed two years after the date of retirement or has not obtained MCGM/State 

Government‟s permission to employment with the Contractor. 
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9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer‟s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot, commotion or disorder (unless restricted to the 

Contractor‟s employees) and contamination from any nuclear fuel or nuclear waste or 

radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 

than the Contractor‟s design. 

11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 

the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in 

the amounts and deductibles stated in the Contract Data for the following events which are 

due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  
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12.5. If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid, from payments otherwise due to the 

Contractor or if no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information 

available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender) 

15.1. The Contractor shall construct, and install and maintain the Works in accordance with 

the Specifications and Drawings and as per instructions of the Engineer. 

15.2. The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium input of machinery required to ensure the quality of works as per 

specifications.  The Contractor shall deploy the equipment and machinery as required in the 

contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods 

of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  

abide at all times by all existing enactments on environmental protection and rules  

made there under, regulations, notifications and byelaws of the State or Central  

Government, or local authorities and any other law, bye-law, regulations that may be  

passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  

Government or the local authority. Salient features of some of the major laws that  

are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of 
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water. „Pollution‟ means such contaminationof water or such alteration of the physical, 

chemical or biological propertiesof water or such discharge of any sewage or trade effluent 

or of any otherliquid, gaseous or solid substance into water (whether directly or indirectly) 

as may, or is likely to, create a nuisance or render such water harmful or injurious to 

public health or safety, or to domestic, commercial, industrial,agricultural or other 

legitimate uses, or to the life and health of animals orplants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. „Air Pollution‟ means the presence in the 

atmosphere of any „air pollutant‟, which means any solid, liquid or gaseous substance 

(including noise) present in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and improvement 

of environment and for matters connected therewith, and the prevention of hazards to 

human beings, other living creatures, plants andproperty. „Environment‟  includes  water,  

air  and  land  and  the  interrelationship which exists among and between water, air and 

land, and human beings, other living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto.  

Hazardous substance means  any  substance  or  preparation  which  is  defined  as  

hazardous substance under the Environment (Protection) Act 1986, and exceeding such  

quantity  as  may  be  specified  by  notification  by  the  Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 

16.1. The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works and Routine Maintenance, if specified in the tender, inaccordance with the 

Programme submitted by the Contractor, as updated with theapproval of the Engineer, 

and complete them by the Intended Completion Date. 

17. Approval by the Engineer:- 

17.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 
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17.3. The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety:- 

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He shall 

comply with all applicable safety requirements and take care of safety of all  

persons entitled to be on the site and the works. He shall use reasonable efforts to  

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3. First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 
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ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 or 

more. 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer 

of such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 

20.1. The Employer shall handover complete or part possession of the site to the Contractor 7 

days in advance of construction programme.  At the start of the work, the Employer 

shall handover the possession of at-least 75% of the site free of all encumbrances, the 

remaining 25 % of the possession as per contractor‟s construction programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer 

and any person/persons/agency authorized by: a. The Engineer b. The Employer or 

authorized by the Employer. 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor‟s attention is invited to Clause of „Fraud and 

Corruption‟, which provides, inter alia, that acts intended to materially impede the 
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exercise of the inspection and audit rights provided for under  the Clause & constitute a 

obstructive practice subject to contract termination 

22.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make  

and issue such further drawings and to give such further instructions and directions as may  

appear to him necessary or proper for the guidance of the contractor and the good and  

sufficient execution of the works according to terms of the specifications and Contractor  

shall receive, execute, obey and be bound by the same, according to the true intent and  

meaning thereof, as fully and effectually as though the same had accompanied or had been  

mentioned or referred to in the specification, and the Engineer may also alter or vary the  

levels or position of nature of works contemplated by the specifications, or may order any  

of the works contemplated thereby to be omitted, with or without the substitution of any  

other works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order that other 

works shall be substituted instead thereof and difference of expense occasioned by any such 

diminution or alteration so ordered and directed shall be added to or deducted from the 

amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably by 

the Engineer.  The Engineer‟s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme, including Environment Management Plan showing the 

general methods, arrangements, order, and timing for all the activities in the Works, 

along with monthly cash flow forecasts for the construction of works.After  the  

completion  of  the  construction  works,  the  programme  for  the  Routine Maintenance 

Work, showing the general methods, arrangements, order and timing for all the activities 

involved in the Routine Maintenance will also be submitted by the Contractor to the  
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Engineer for approval if specified in the tender. The programme for Routine Maintenance 

will be submitted in each year for the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being placed 

in field laboratory and the location of field laboratory along with the Programme.  The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any 

time. A revised Programme shall show the effect of Variations and Compensation 

Events. 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the contractor shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed 

under conditions of this contract) by the date entered in the contract or extended date in 

terms of the following clauses: 

a) Extension attributable to MCGM 

i) Extension Due To  Modification: If any modifications have been ordered which in 

the opinion of the Engineer have materially increased the magnitude of the work, then 

such extension of the contracted date of completion may be granted as shall 

appear to the Engineer to be reasonable in the circumstances, provided moreover that 

the Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any case should 

not be less than 30 days before the expiry of the date fixed for completion of the 

works. 
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ii) Extension For Delay Due To MCGM: In the event of any failure or delay by the 

MCGM to hand over the Contractor possession of the lands necessary for the execution of 

the works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the MCGM  due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or 

compensation therefore, but in any such case, the MCGM may grant such extension(s) 

of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed to be 

justified with recorded reasons with approval of Ch.Eng. for not anticipating the 

same while preparing estimates and draft tender. 

b) Extension Of Time For Delay Due To Contractor : 

The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed no later than the date(s) / the programme for completion of work as specified in 

the contract.  

If the contractor fails to complete the works within the time as specified in the contract for 

the reasons other than the reasons specified in above as (a.i) and (a.ii), the MCGM may, if 

satisfied that the works can be completed by the contractor within reasonable short time 

thereafter, allow the contractor for further extension of time as the Engineer may decide. 

On such extension the MCGM will be entitled without prejudice to any other right and 

remedy  

available on that behalf, to recover the compensation as governed by Clause 8(e) of  

GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. 

Further, competent authority while granting extension to the currency of contract  

under Clause (b) of as above may also consider levy of penalty, as deemed fit based  

on the merit of the case. Also, the reasons for granting extension shall be properly  

documented. 
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25. Delays Ordered by the Engineer 

25.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written 

approval of the DMC/AMC. 

26. Management Meetings 

26.1. The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works. 

26.2. The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions 

to be taken shall be decided by the Engineer either at the management meeting or 

after the management meeting and stated in writing to all those who attended the 

meeting. 

C. Quality Control 

27.  

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at  

all times be open to the inspection and supervision of the Eng-in-charge and his 

subordinates and the contractor shall at all times during the usual working hours, at all 

other times, during the usual working hours and at all other times at which reasonable 

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall 

have been given to the contractor, either himself be present to receive orders and 

instruction or have responsible agent duly accredited in writing present for that purpose. 

Order given to the contractors‟ duly authorized agent shall be considered to have the 

same force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give less than ten days‟ notice in writing to the Eng-In-Charge or his  

subordinate in-charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimension thereof taken before the same is so covered up or placed beyond the reach of 

measurements and shall not cover up or place beyond the reach of measurement any work 

without the consent in writing of the Eng-In-Charge or his subordinate in-charge of the 

work, and if any work shall be covered up or placed beyond the reach of measurement, 

without such notice having been given or consent obtained the same shall be uncovered 
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at the contractors expenses, and in default thereof no payment or allowance shall be made 

for such work or for the materials with which the same was executed. 

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most 

substantial and workman like manner and both has regards material and every other 

respect in strict accordance with specifications.  The contractor shall also confirm exactly, 

fully and faithfully to the designs, drawings and instructions in writing relating to the work 

signed by the Engineer In-charge and lodged in his office and to which the contractor shall 

be entitled to have access for the purpose of inspection at such office, or on the site or 

work during office hours.  The contractor shall be entitled to receive three sets of 

contract drawings and working drawings as well as one certified copy of the accepted 

tender along with the work order free of cost. 

27.4. Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with MCGM 

ii) The contractor shall, within 7 days of award of the work, submit a list of at least three 

RMC/Asphalt producers with details of such plants including details and number of 

transit, mixers & pumps etc.  to be deployed  indicating  name  of owner/company, its 

location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the 

concrete if he is not satisfied about quality of product at the user‟s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or 

unfit for use.  This will include continuous control on the work ability during 

production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant.  It shall be responsibility of 

the contractor to ensure that all necessary equipment, manpower & facilities are 
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made available to Engineer-in-charge and or his authorized representative at 

RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative.  Engineer-in-charge  

shall, as required, specify guidelines & additional procedures for quality  

control & other parameters in respect of material production& transportation  

of  concrete  mix  which  shall  be  binding  on  the  contractor  &  the  

RMC/Asphalt plant.  Only concrete as approved in design mix by Engineer- 

in-charge shall be produced in RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADAreports/VTS 

reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply 

of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. 

The Engineer may instruct the Contractor to search for a Defect and to uncover and 

test any work that the Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer‟s technical person(s) to check the 

Contractor‟s work and notify the Engineer and Contractor if any defects that are found. 

29. Tests 

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor 

shall establish field laboratory at the location decided by Engineer. The field laboratory 

will have minimum of equipments as specified in the Contract Data.  The contractor 

shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 

29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and 

the test shows that it does, the Contractor shall pay for the test and any samples. If 

there is no defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  

oftesting samples of all  materials  proposed  to  be  used  in  the  works. Samples 

submitted either to govern bulk supplies or required for testing before use shall be in 
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suitable packages to contain them and shall be provided free of charge by the contractor.  

The cost of testing shall be borne by the contractor even if the result of the sample confirm 

or do not confirm to the relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing shall 

be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost within 

a week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be 

provided therein - 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 

10. Vernier Caliber 

11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when  

required. The laboratory must be established within 15 days from the date of receipt of 

the orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day 

shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in 

working order throughout the period of construction. The contractor shall also provide 

necessary technically qualified experienced trained staff for carrying out such tests for 

using such equipment.  The tests shall be carried out under the supervision of the 

Engineer-in-charge. The calibration shall be checked every twelve months as directed by 

Engineer-in-charge. 
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30. Correction of Defects noticed during the Defects Liability Period. 

a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after five years. The 

Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer‟s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to 

the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, 

within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect or deficiency corrected, and the Contractor shall pay this amount, on 

correction of the Defect or deficiency by another agency. 

D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he 

considersnecessary or advisable during the progress of the Works. Such Variations shall 

form part of the Contract and the Contractor shall carry them out and include them in 

updated Programmes produced by the Contractor. Oral orders of the Engineer for 

Variations, unless followed by written confirmation, shall not be taken into account. 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. 

33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated 

cash flow forecast. 
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35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer 

In-charge shall take or cause to be taken requisite measurement for the purpose of 

having the same verified and the claim, so far as it is admissible, shall be adjusted, 

if possible, within 10 days from the presentation of the bill.  If the contractor does 

not submit the bill within the time fixed as aforesaid, the Engineer In-charge may 

depute a subordinate to measure up the said work in the presence of the contractor 

or his duly authorized agent whose counter signature to the measurement list shall be 

sufficient warrant, and Engineer In-Charge may prepare a bill from such list which 

shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 

days and certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  

proportion of any item previously certified in any certificate in the light of later 

information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 

charge.  The charges to be made in the bills shall always be entered at the rates 

specified in tender. 

36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified by the 

Engineer within 15 days of the date of each certificate. 

36.2. All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use 
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of MCGM without reference to the actual loss or damage sustained and whether any 

damage has or has not been sustained. 

36.3. No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by 

the Engineer In-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor.  All such intermediate 

payments shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actual done and completed and shall not 

preclude the Engineer In-charge from requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken away and reconstructed or re-erected nor shall 

any such payment be considered as an admission of the due performance of the 

contract or any part thereof in any respect or the offering of any claim not shall it 

conclude, determine or effect in any other way, the powers of the Engineer In-charge 

as to the final settlement and adjustment of the accounts or otherwise, or in any other 

way vary or effect the contract.  The final bill shall be submitted by the Contractor 

within one month of the date fixed for the completion of the work otherwise the 

Engineer In-charge‟s certificate of the measurements and of the total amount payable 

for the work shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not 

having cooperated with the Engineer. 

38. Tax 

As per circular no. Ch.ACC/Project/25 dtd. 12.07.2022.  

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable. 

The tenderer shall quote inclusive of all taxes. The tenderer shall quote inclusive of all taxes 

applicable at the time of bid submission. It is clearly understood that BMC will not bear any 

additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the tenderers falls under Reverse Charge 

Mechanism, the price quoted shall be exclusive of GST, but inclusive of Taxes/Duties/Cess 

other than GST, if any. 

Rates accepted by MCGM shall hold good till completion of work and no additional individual 

claim shall be admissible on account of fluctuations in market rates; increase in taxes/any 
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other levies/tolls etc. except that payment/recovery for overall market situation shall be 

made as per price Variation and if there is subsequent change (after submission of bid) in 

rate of GST applicable on the works/services to be executed as per tender, i.e. any increase 

will be reimbursed by BMC whereas any reduction in the rate of GST shall be passed on to 

the BMC as per the provision of the GST act.  

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  

estimate the amount of losses due to delay in completion of works and the losses to the  

public and the economy, therefore, both the parties have agreed that the Contractor shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week 

orpart thereof stated in the Contract Data for the period that the Completion Date is later 

than theIntended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Contractor achieves the next milestone, the amount of the liquidated 

damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate.  

The Employer and the contractor have agreed that this is a reasonable agreed amount of  

liquidated damage. The Employer may deduct liquidated damages from payments due to 

the Contractor. Payment of liquidated damages shall not affect the Contractor‟s other 

liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start  

Date and the end of the Defects Correction periods shall be remedied by the Contractor at 

his cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works is 

completed. This shall be governed as per clause no.8(g) of Standard General 

Conditions of Contract. 

43. Taking Over 
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43.1. The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain responsible 

for its routine maintenance during the maintenance period if specified in the contract. 

 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be 

taken recorded and signed by the Contractors.  Contractors should submit the final bill 

within 1 month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the MCGM staff will prepare 

the final bill based on the joint measurement within next 3 months. 

Engineer‟s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished.  Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by the Commissioner shall be made within a reasonable period as 

may be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  

desires, reconsider his position in respect of a disputed portion of the final bills and if he  

fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  

contract. 

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill. 

Sr.no. Amount of Contract 

Cost 

Minimum Payable Amount in final bill 

1 Up to Rs.5Crs. Rs.10Lacs or final bill whichever is more 

2 Up to Rs.25Crs. Rs.1Crore or final bill amount whichever is more 

3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs.100Crs. Rs.4Crore or final bill amount whichever is more 

5 More than Rs.100Crs. Rs.7Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to 
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submit their bills to concerned executing department, penalty or action as shown below will 

be taken for each delayed bill:- 

After 15 days from the date of completion/running bill up to 

certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill 

amount 

Next 15  days  up to 45  days  from  the  date  of 

completion/running bill up to specified date 

Equal to 10% of bill 

amount 

If not submitted within 45 days from the date of completion/ R.A. 

bill 

Bill   will   not   be   

admitted   for payment. 

45. Operating and Maintenance Manuals 

45.1. If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required,  

the Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 

withhold the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 
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g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified 

in the Contract Data at the appropriate time. 

46.3. When either party to the contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed above, the Engineer shall decide whether the 

breach is fundamental or not. 

46.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 

ordered less liquidated damages, if any, less advance payments received up to the date of 

the issue of the certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the Contract Data.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference shall be recovered 

from the security deposit, and performance security.  If any amount is still left un-

recovered it will be a debt due from the Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation  of  the  Contractor's  personnel  employed  solely  on  the  

Works,  and  the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries due 

in terms of the Contract, and less taxes due to be deducted at source as per applicable 

law. 

48. Property 

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction 

work if the Contract is terminated because of the Contractor's default, till the Works is 
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completed after which it will be transferred to the Contractor and credit, if any, given 

for its use. 

49. Release from Performance 

50. If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly 

as possible after receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to which a commitment was 

made. 

A) Other Conditions of Contract 

51. Labour 

51.1. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

51.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the number of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require. 

52. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either 

by the State or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any 

actionistaken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications includingamendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct any money due to 

the Contractor including his amount of performance guarantee.  The 
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Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

53. Drawings and Photographs of the Works 

53.1. The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as 

required by Engineer In-charge and lastly after the completion of the work. No 

separate payment will be made to the Contractor for this. 

53.2. The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except those 

permitted under above clause, shall be taken or permitted by the Contractor to be 

taken by any of his employees or any employees of his sub-Contractors without the 

prior approval of the Engineer in writing. No photographs/ Video photography shall be 

published or otherwise circulated without the approval of the Engineer in writing. 

54. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 

subject to all liabilities and penalties provided by the said Act and said Rules. 

55. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 

another.Unless otherwise provided in the contract, the priority of the documents forming 

the contractshallbe, as follows: 

1. Contract Agreement (if completed) 

2. The letter of Acceptance 

3. The Bid: 

4. Addendum to Bid; if any 

5. Tender Document 

6. The Bill of Quantities: 
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7. The Specification: 

8. Detailed Engineering Drawings 

9. Standard General Conditions of Contracts (GCC) 

10. All correspondence documents between bidder/contractor and MCGM. 

56. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the  

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. 

An Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, 

if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as 

any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts 

either or both of them in a position to have access to each other‟s information about, 

or to influence the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this disqualification 

shall not apply where such adviser was engaged by the Applicant, its Member or 

Associate in the past but its assignment expired or was terminated 6 (six) 

months prior to the date of issue of this TENDER. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the date of 

commercial operation of the Project. 

57. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  

individually shall not be entitled to submit another application either individually. The  

Applicant shall be responsible for all of the costs associated with the preparation of their  

Applications and their participation in the Bid Process.  The Authority will not be 

responsible or in any way liable for such costs, regardless of the conduct or outcome of the  

Bidding Process. 

58. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 
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a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the 

matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake therein 

or in any information or data given by the Authority. 

59. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  

accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all  

Applications/ Bids, at any time without any liability or any obligation for such acceptance,  

rejection or annulment, and without assigning any reasons therefore. In the event that the  

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  

submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 

b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  

after its execution and during the period of subsistence thereof  including the concession  

thereby granted by “The Authority”, that one or more of the pre-qualification conditions  

have not been met by the Applicant, or the Applicant has made material 

misrepresentation  

or  has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be  

disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the  

LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has  

already been issued the LOA or has entered into the Concession Agreement, as the case  

may be, the same shall, notwithstanding anything to the contrary contained therein or in 

this  

TENDER, be liable to be terminated, by a communication in writing by “The Authority” to  

the Applicant, without the Authority being liable in any manner whatsoever to the Applicant  
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and without prejudice to any other right or remedy which the Authority may have under this  

TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of 

such verification by the Authority shall not relieve the Applicant of its obligations or 

liabilities hereunder nor will it affect any rights of the Authority there under. 

60. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

61. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  

by fax or e-mail. They should send in their queries before the date specified in the header  

data. “The Authority” shall Endeavour to respond to the queries within the period specified  

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  

queries and its responses thereto, to all purchasers of the TENDER without identifying the  

source of queries. 

“The Authority” shall Endeavour to respond to the questions raised or clarifications 

sought  

by the Applicants. However, the Authority reserves the right not to respond to any question  

or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  

or read as compelling or requiring the Authority to respond to any question or to 

provideany clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  

clarifications to all Applicants. All clarifications and interpretations issued by the Authority  

shall be deemed to be part of the tender. Verbal clarifications and information given by  

Authority or its employees or representatives shall not in any way or manner be binding on  

the Authority. 

62. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 
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Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  

for any other reason, the Authority may, in its sole discretion, extend the Application Due  

Date. 

Preparation and Submission of Application 

63. Language 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature furnished 

by the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated 

into English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail. 

64. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority  

will evaluate only those Applications that are received in the required formats and complete  

in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the  

scanned certified copies of the documents given below and the documents uploaded has 

tobe digitally signed by the bidder. These copies shall be certified by Practicing Notary  

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating 

hisname& registration number, except where original documents are demanded. 

65. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  

with the documents,  upload in  folder as “VENDOR” together with their respective  

enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected  

outright. 

66. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected. 
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67. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for 

the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in confidence. The 

Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 

68. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing or by post/facsimile/e- 

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer‟s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder‟s bid. 

69. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the ground and subsoil 

(so far as is practicable), the form and nature of the site, the quantities and nature 

of the work and materials necessary for the completion of the works and means of 

access to the site, the accommodation  he  may  require  and  in  general  shall  

himself  obtain  all  necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into 

consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-

surface conditions as obtained by or on his behalf from investigations relevant to 

the works but the Contractor shall be responsible for his own interpretation thereof. 

The contractor shall engage his investigating agency with prior approval of the 

Engineer from the approved list of such agencies by MCGM or Govt at his cost 

initially before commencing actual work and which shall be reimbursed immediately 

subject to satisfaction of the Engineer for faithful compliance and submission of 

required data regarding such investigation within specified time. 



80 

 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the schedule of works / items / quantities, or in Bill of Quantities, which 

rates and prices shall, except as otherwise provided cover all his obligations under 

the Contract and all matters and things necessary for proper completion and 

maintenance of the works.  No extra charges consequent on any misunderstanding. 

4. Not  Foreseeable  Physical  Obstructions or  Conditions:  If, however, during 

the execution  of  the Works  the  Contractor  encounters  physical  obstructions  or  

physical conditions, other than climatic conditions on the Site, which obstructions or 

conditions were, in his opinion, not foreseeable by an experienced contractor, the 

Contractor shall forthwith give notice thereof to the Engineer.  On receipt of such 

notice, the Engineer shall, if in his opinion such obstructions or conditions could not 

have been reasonably foreseen by an experienced contractor, after due consultation 

with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by reason 

of such obstructions or conditions having been encountered, which shall be added 

to the Contract Price, and shall notify the Contractor accordingly.   

 Such determination shall take account of any instruction which the Engineer may 

issue to the Contractor in connection therewith, and any proper and reasonable 

measures acceptable to the Engineer which the  Contractor  may  take  in  the  

absence  of  specific  instructions  from  the Engineer. However such costing shall 

be got approved by the competent authority as governed vide rules prevailing with 

authority. 

5. Office for the Engineer (Works costing uptoRs.50 Lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

small temporary office, at the work-site which will include tables, chairs and lockers 

for keeping the records. He shall also make necessary arrangements for drinking 

water, telephone with a pre-requisite of e-governance and electronic 

communication. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located within 

50 to 500 m of the worksite. In case the office is more than 500m away from the 

worksite, the contractor is to provide conveyance for Municipal Staff. 
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6. Office for the Engineer (Works costing above Rs.50 lakhs) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking 

water, latrines, with doors, windows, locks, bolts and fastenings sufficient for 

security for the Engineer, and his subordinates, as close to the works from time to 

time in progress as can be conveniently arranged, and shall at his own cost furnish 

the office with such chairs, tables, lockers, locks and fastenings as may be required 

by the Engineer, and no expense of any kind in connection with the erection or 

upkeep of the offices or fittings shall be borne by the Corporation, but all such work 

shall be carried out by the Contractor and the expenses thereof defrayed by him. 

The Contractor shall also make water connections and fit up stand  

pipe with a bib tap at each office.  The latrines and the water connections shall be 

subject to all the conditions herein elsewhere laid down for temporary water 

connection and latrines generally  with  all  requisite  equipments  for  e-

governance  and  electronic  and  digital communication. These offices are not to be 

allowed on public roads without the written instruction of the Engineer. These 

offices should be preferably located within 50 to 500 m of the worksite. In case the 

office is more than 500m away from the worksite, the contractor is to provide 

conveyance. Also, for staff working beyond working hours the contractor has to 

provide conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-down, 

store, etc. on payment of necessary cost implication.  The cement go-down, 

Watchman cabins, etc. shall be provided as directed and shall be removed by the 

Tenderers on completion of the work at their cost.  It is binding on the Tenderer to 

fulfill requirements of Environmental Authorities. The location of such office shall be 

finalized and got approved from the Engineer before erection/commencement work. 

8. Contractor‟s office near works: The Contractor shall have an office near the 

works at which notice from the Commissioner or the Engineer may be served and 

shall, between the hours of sunrise and sunset on all working days, have a clerk or 

some other authorized person always present at such office upon whom such 

notices may be served and service of any notices left with such clerk or other 

authorized person or at such office shall be deemed good service upon the 

Contractor and such offices shall have pre-requisite facilities for e-governance. 
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70. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as 

well as the Contractor will be liable for penal action; further the Corporation will be at 

liberty to terminate the contract without notice. 

71. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National 

or State stature, Ordinance, decree or other law or any regulation or By-laws or any local 

or other duly constituted authority or the introduction of any such National or State 

Statute, Ordinance, decree or by which causes additional or reduced cost to the 

Contractor, such additional or reduced cost shall, after due consultation with the 

Contractor, be determinedby the concerned Engineering Department of MCGM and shall 

be added to or deducted  

from the Contract Price with prior approval of competent authority and the concerned  

Engineering Department shall  notify the Contractor accordingly with a copy to  the  

Employer. MCGM reserve the right to take decision in respect of addition/reduction of 

costing contract. 

72. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of any constructional plant, 

machine work, or material used for or in connection with the Works or any of them and 

from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. Except where otherwise specified, the 

contractor shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required for 

the works or any of them. 

73. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation 

from MCGM on any account unless the contractor shall have submitted a claim in writing 

to the Eng-in-change within 1 month of the case of such claim occurring. 
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 No interest for delayed payments due to disputes, etc: 

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer  

shall not be liable to pay any interest or damage with respect of any moneys or balance  

which may be in its or its Engineer‟s or officer‟s hands owing to any dispute or difference  

or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  

Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any  

delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or  

Officers in making periodical or final payments or in any other respect whatever. 

 

74. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  

proprietor dies and if the Contractor is a partnership concern and one of the legal  

representative of the individual Contractor or the proprietor of the proprietary concern and  

in case of partnership, the surviving partners, are capable of carrying out and completing 

the contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted 

part without the Corporation being in any way liable to payment of any compensation to 

the estate of the deceased Contractor and or to the surviving partners of the Contractor‟s 

firm on account of the cancellation of the contract. The decision of the Commissioner that 

thelegal representative of the deceased Contractor or surviving partners of the 

Contractor‟s firm cannot carry out and complete the contract shall be final and binding on 

theparties. 

In the event of such cancellation the Commissioner shall not hold estate of the 

deceased  

Contractor and or surviving partners of the Contractor‟s firm liable in damages for not  

completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection 

with or arising out of the Contract or carrying out of the Works (Whether during the 

progress of the Works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract) it, the aggrieved party may refer 

such dispute within a period of 7 days to the concerned Addl. Municipal Commissioner 

who shall constitute a committee comprising of three officers i.e. concerned Deputy 

Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the 

Contract and concerned Chief Accountant. The Committee shall give decision in writing 

within 60 days.  Appeal  on  the  Order  of  the  Committee  may  be  referred  to  the  

Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall 
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constitute a Committee comprising of three Addl. Municipal Commissioners including Addl. 

Municipal Commissioner in charge of Finance Department. The Municipal Commissioner 

within a period of 90 days after being requested to doso shall give written notice of 

committee‟s decision to the Contractor. Save as herein provided such decision in respect of 

every matter so referred shall be final and binding upon both parties until the completion 

of the works, and shall forthwith be given effect to by the Contractor who shall proceed 

with the works with due diligence, whether he requires arbitration as hereinafter 

provided or not. If the Commissioner has given written notice of the decision to the 

Contractor and no Claim to arbitration has been communicated within a period of 90 days 

from receipt of such notice the said decision shall remain final and binding upon the 

Contractor. 

 

75. Arbitration and Jurisdiction: 

As per circular no. Dy.Ch./CPD/2025 dtd. 01.09.2021, MCGM has formed a internal 

Grievance Redressal Mechanism for redressal of bidder‟s grievances. Please refer 

to the circular annexed at the end.    

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 

90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any 

such decision, then and in any such case the Contractor may within 90 days after receiving 

notice of such decision or within 90 days after the expirations of the first named period of 

90days (as the case may be) require that the matter or matters in dispute be referred to 

arbitration as hereinafter provided. All disputes or differences in respect of which the 

decision (if any) of the Commissioner has not become final and binding as aforesaid shall 

be finally settled by Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The 

arbitration shall be conducted in accordance with the provisions of the Arbitration Act, 

1996 or any statutory modifications thereof, and shall be held at such place and time 

within the limits of Brihan Mumbai as the arbitrator may determine. The decision of the 

arbitrator shall be final and binding upon the parties hereto and the expense of the 

arbitration shall be paid as may be determined by the arbitrator. Performance under the 

Contract shall, if reasonablybepossible, continued during the arbitration proceedings and 

payment due to the Contractor by the Employer shall not be withheld unless they are 

the subject matter of arbitration proceedings. The said arbitrator shall have full power 

to open up, review and revise any decision, opinion, direction, certification or valuation 

of the Commissioner and neither party shall be limited in the proceedings before such 

arbitrator to the evidence or arguments put before the Commissioner for the purpose of 

obtaining his said decision. No decision given by the Commissioner in accordance with 

the foregoing provisions shall disqualify him from being called as a witness and giving 

evidence before the arbitrator on any matters whatsoever relevant to the disputes or 
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difference referred to the arbitrator as aforesaid. All awards shall be in writing and for 

claims equivalent to 5,00,000 or more such awards shall state reasons for amounts 

awarded. The expenditure of arbitration shall be paid as may be determined by 

arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only. 

76. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  

contract shall remain vested in the Contractor or his sub-contractors as the case may be 

theemployer shall have a license to use such drawings and other documents in connection 

with the design, construction, operation, maintenance of the works. At any time the 

Employer shall have further license without additional payment to the Contractor to use 

anysuchdrawings or documents for the purpose of making any improvement of the 

works or enlargement  or  duplication  of  any  part  thereof,  provided  that  such  

improvement, enlargement, or duplication by itself or in conjunction with any other 

improvements, enlargements or duplications already made in accordance with the further 

license does not result in the duplication of the whole works. 

77. Receipts to be signed in firm‟s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  

transferable to the Contractor under these present shall, if signed in the partnership name 

by any one of the partners, be a good and sufficient discharge to the Commissioner 

and Municipal Corporation in respect of the money or security purporting to be 

acknowledged thereby, and in the event of death of any of the partners during the 

pendencyof this contract, it is hereby expressly agreed that every receipt by any one of 

the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against 

the legal representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 

78. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants 
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are to treat all information as strictly confidential and shall not use it for any purpose 

other than for preparation and submission of their Application. The Authority will not return 

any Application or any information provided along therewith. 

79. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  

correspondence with any Applicant in relation to the acceptance or rejection of any  

Application. 

80. Price Variation Clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  

variation in the value of the work carried out from time to time, depending on whether the  

prices of material and labour as a whole rise or fall, and the method adopted for such  

computations shall be as given below, it being clearly understood that the contractor 

shall  

have no claim for being reimbursed on the ground that the price of a particular material 

or group of materials have risen beyond the limits of the presumptions made in the 

following  

paras, however, no price variations shall be made applicable for contracts up to 12 

months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 

price level of which is controlled by the Government or its agency.  The rate ruling on the 

date of submission of the tender shall be considered as the basic price of such material  for 

adjustment.  Any variation in this rate shall be considered for reimbursement to the 

contractor or refund to be claimed from the contractor as the case may be.  The 

contractor shall, for the purpose of adjustment submit in original the relevant documents 

from the suppliers. 

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 

other than materials mentioned in A above, computation will be based on the formula 

enunciated below which is based on the presumptions that : 

i) The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-

sale price index as published by „Economic Adviser to Govt. of India‟. 

iii) And that the component of labour is to the extent of 30 percent of 88 percent and 

the component of materials is to the extent of 70 percent of 88 percent of the value of 
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the work carried out. The remaining 12 percent being the presumptive profit of the 

contractor. 

a) Formula for Labour component: 

VL=(0.88 R) x 30 x ( I - IO) 

                 100                  IO 

b) Formula for Material component : 

VM  =(0.88 R  x 70 - C) x (W - WO) 

                  100                         WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on account 

ofgeneral rise or fall of index referred to above. 

I   =    Consumer Price Index number of working class for Mumbai declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to the 

period under reference (base year ending 2004-05 as 100 i.e. new series of 

indices). 

IO =  Consumer price index number for working class for Mumbai (declared by 

theCommissioner of labour and Director of Employment, Mumbai) prevailing, on 

the day of 28 days prior to the date of submission of the tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on account 

of general rise or fall of wholesale price index for period under reference. 

W =   Average wholesale price index as published by Economic Adviser to Govt. of 

India applicable to the period under reference. 

WO =  Wholesale price index as stated above prevailing on the day of 28 days prior to 

the date of submission of the tender. 

R =  Total value of the work done during the period under reference as recorded in 

the Measurement Book excluding water charges and sewerage charges but 

including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value of materials 

used . 

i) The quantity of the Controlled material adopted in working out the value of „C‟ shall be 

inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing the 

material from place of delivery to the site. 
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Computations based on the above formula will be made for the period of each bill 

separately and reimbursement will be made to (when the result is plus) and refund 

will claimed from (when the result is minus) the contractor‟s next bill. The above 

formulae will be replaced by the formulae in Annexure-I as and when mentioned in 

special conditions of contract 

The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work 

order and ending on the date when time allowed for the work order and ending on the 

date when time allowed for the work specified in the contract for work expires, taking 

into consideration, the extension of time, if any, for completion of the work granted by 

Engineer under the relevant clause of the conditions of contract in cases other than 

those where such extension is necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 

finaland binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component „C‟ shall be 

taken as zero. 

C) Adjustment after completion:  If the Contractor fails to complete the works within the 

time for completion adjustment of prices thereafter until the date of completion of the 

works shall be made using either the indices or prices relating to the prescribed time 

for completion, or the current indices or prices whichever is more favourable to the 

employer, provided that if an extension of time is granted, the above provision shall 

apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or 

excess quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) 

and Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as 

and when mentioned in Special conditions of contract;  IO and WO being the indices 

applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub 

Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items 

created during execution. 

81. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above12 months to 24 

months 

5% 

Above 24 months 10% 
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Note: 

1) The extension in time period for the projects originally estimated including monsoon results 

in change of price variation slabs as mentioned above i.e. from first slab to second slab or 

from second slab to third slab, then the maximum limit of original slab will prevail. 

2) Operative period shall mean original or extended time period of contract.  

 

For example: 

Extension of Time period Maximum Price Variation 

If original period of 11 months including monsoon extends to 

16. The operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months excluding monsoon extends to 

16. The operative period will be 11+5 months. 

Maximum 5% variation allowed 

Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to MCGM : 

The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices. In case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original or extended period vide clause8 (l) (a) 

(i) and (ii) of standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices in case the indices increase, above the indices applicable, 

to the last month of the original completion period or the extended period vide 

above clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case 

the indices decrease or fall below the indices applicable, to the last month of original / 

extended period of completion period vide above clause 8(l)(b) of standard GCC, then 

lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to MCGM and 

Contractor (Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited  to the amount 

payable as per the Indices in case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original period. 
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82. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed.  The Engineer shall 

arrange to have the bill s verified by taking or causing to be taken, where 

necessary, the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer 

certifyingthe sum to which the Contractor is considered entitled by way of interim 

payment for all the work executed, after deducting there from the amount already 

paid, the security deposit / retention money and such other amounts as may be 

deductible or recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting 

there from recoveries on account of advances, interest, retention money, income 

tax etc. The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully 

complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in Condition 

8 (h).  A fixed sum shall be held in abeyance at the time of next interim payment 

for non-attainment of each milestone in the network and shall be released only 

on attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be 

modified or corrected by a subsequent interim certificate or by the final certificate.  

No certificate of the Engineer supporting an interim payment shall of itself be 

conclusive evidence that any work or materials to which it relates is / are in 

accordance with the contract. 

83. Banning/De-Registration of Agencies of Construction works in MCGM 

The regulations regardingDemotion/ Suspension Banning for specific period or permanently 

/ De-Registration shall be governed as per the respective condition in Contractor 

Registration Rules of MCGM. 

84. JOINT VENTURE 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document: 
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a) Joint Venture should be allowed only when the number of identifiable different works is 

more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall 

also be allowed for complex technical work below Rs.100 Crores with the approval of 

concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal circumstances, if 

the work involves only one discipline (say Civil or Electrical). If number of members in JV is 

required to be more than three, then approval of concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity or 

asa member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 

constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   

constituent member. However, EMD in the name of lead partner can be accepted subject 

to submission of specific request letter from lead partner stating the reasons for not 

submitting the EMD in the name of JV and giving written confirmation from the JV partners 

to the effect that the EMD submitted by the lead partner may be deemed as EMD 

submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have 

a majority (at least 51%) share of interest in the JV firm. The other members shall have 

a share of not less than 20% each in case of JV firms with up to three members and not 

less than 10% each in case of JV firms with more than three members. In case of JV firm 

with foreign member(s), the lead member has to be an Indian firm with a minimum 

share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of 

the members of the JV firm, their share and responsibility in the JV firm etc. particularly 

with reference to financial technical and other obligation shall be furnished in the 

agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful 

tenderer, the validity of this agreement shall be extended till the currency of the contract 

expires.  
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j) Approval for change of constitution of JV firm shall be at the sole discretion of the MCGM. 

The constitution of the JV firm shall not be allowed to be modified after submission of the 

tender bid by the JV firm except when modification becomes inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any 

case the Lead Member should continue to be the Lead Member of the JV firm. Failure to 

observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to 

be altered during the currency of contract except when modification become inevitable due 

to succession laws etc. and in any case the minimum eligibility criteria should not get 

vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with 

all consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be 

submitted by the JV firm as per tender conditions. All the Guarantees like Performance 

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 

accepted only in the name of the JV firm and no splitting of guarantees amongst the 

members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has 

been awarded) has to be executed and got registered before the Registrar of the 

Companies under Companies Act or before the Registrar / Sub-Registrar under the 

Registration Act, 1908. This agreement shall be submitted by the JV firm to the MCGM 

before signing the contract agreement for the work. (This agreement format should 

invariably be part of the tender condition). In case the tenderer fails to observe/comply 

with this stipulation, the fullEarnest Money Deposit (EMD) shall be forfeited and other 

penal actions due shall be taken against partners of the JV and the JV. This joint venture 

agreement shall have, inter-alia, following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (MCGM) for execution 

of the project in accordance with General and Special conditions of the contract. 

The JV members shall also be liable jointly and severally for the loss, damages 

caused to the MCGM during the course of execution of the contract or due to no 

execution of the contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period 

of the contract including the period of extension if any and the maintenance period 

after the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by 

and interpreted in accordance with Indian Laws. 
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iv. Authorized Member -Joint Venture members shall authorize one of the members on 

behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter 

into contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in 

respect of the said tender/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the interest 

right or liability in the contract without the written consent of the other members and that 

of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

1. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners   to sign the MOU and JV Agreement on behalf of the partners and create 

liability against the firm. 

2. In case one or more members is/are Proprietary Firm or HUF, the following documents 

shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in position of 

"KARTA" of Hindu Undivided Family and he has the authority, power and consent 

given by other partners to act on behalf of HUF. 

3. In case one or more members is/are limited companies, the following documents shall 

be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, permitting the 

company to enter into a JV agreement, authorizing MD or one of the Directors or 

Managers of the Company to sign MOU, JV Agreement, such other documents 

required to be signed on behalf of the Company and enter into liability against the 

company and/or do any other act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 
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c. Power of Attorney (duly registered as per prevailing law) by the Company authorizing 

the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or debarred by 

MCGM from participation in tenders/contract in the past either in their individual capacity 

or the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 

adjudged based on satisfactory fulfillment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity as 

stipulated in tender document.  

OR 

In case of composite works (e.g. works involving more than one distinct component such 

as Civil Engineering works, M&E works, Electrical  works, etc. and in  the case of major 

bridges, substructure and superstructure etc.), at least one member should have 

satisfactorily completed 35% of the value of any one component of the project work so as 

to cover all the components of project work or any member having satisfactorily completed 

35% of the value of work of each component during last seven financial years. 

In such cases, what constitutes a component in a composite work shall be 

clearly defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any 

one of the previous three financial years and shall be at least 100% of the estimated 

value of the work as mentioned in the tender. 

85. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract  

or extended date(s) / period(s) of completion, he shall, without prejudice to any other  

right or remedy of Municipal Corporation on account of such breach, pay as agreed  

compensation, amount calculated as stipulated below (or such smaller amount as may  

be fixed by the Engineer) on the contract value of the whole work or on the contract  

value of the time or group of items of work for which separate period of completion are  

given in the contract and of which completion is delayed for every week that the whole  

of the work of item or group of items of work concerned remains uncompleted, even  

though the contract as a whole be completed by the contract or the extended date of  
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completion.  For this purpose the term „Contract Value‟ shall be the value of the work at  

Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 

months: to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: to the extent of maximum ½ percent per 

week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 

years: to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 

the compensation payable for that fraction shall be proportional to the number of days 

involved.Provided always that the total amount of compensation for delay to be paid 

this condition shall not exceed the undernoted percentage of the Contract Value of the 

item or group of items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 

10 percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 

percent. 

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation. 

86. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the  contract,  

shall at all times be open and accessible to the inspection and  supervision of the  

Engineer-in-charge, his authorized subordinates in charge of the work and all the  

superior  officers,  officer  of  the  Vigilance  Department  of  the  MCGM  or  any  

organization engaged by the MCGM for Quality Assurance and the contractor shall, at  

all times, during the usual working hours and at all other times at which reasonable  

notice of the visit of such officers has been given to the contractor, either himself be  

present to receive orders and instructions or have a responsible agent duly accredited in  

writing, present for that purpose. Orders given to the Contractor‟s agent shall be  

considered to have the same force as if they had been given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of  

the work or to the officer of Vigilance Department, that any work has been executed  

with unsound, imperfect or unskilful workmanship or with materials of any inferior  

description, or that any materials or articles provided by him for the execution of the  

work are unsound or of a quality inferior to that contracted for or otherwise not in  

accordance with the contract, the contractor shall, on demand in writing which shall be  

made within twelve months of the completion of the work from the Engineer-in-Charge  

specifying the work, materials or articles complained of notwithstanding that the same  

may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  

reconstruct the work so specified in whole or in part, as the case may require or as the  

case may be, remove the materials or articles so specified and provide other proper and  

suitable materials or articles at his own charge and cost. In the event of the failing to doso 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then  

the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  

of the general condition of contract in section 9 of tender document (for Compensation  

for delay) for this default. In such case the Engineer-in Charge may not accept the item  

of work at the rates applicable under the contract but may accept such items at reduced  

rates as the Engineer in charge may consider reasonable during the preparation of on  

account bills or final bill if the item is so acceptable without detriment to the safety and  

utility of the item and the structure or he may reject the work outright without any  

payment and/or get it and other connected and incidental items rectified, or removed  

and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 

Charge to be conveyed in writing in respect of the same will be final and binding on the  

contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily be 

issued to the contract as to why the contract should not be terminated. 

87. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  

relevant clauses in documents that form a part of contract as exercised or is  

exercisable in the event of any future case of default by the Contractor, he is declared  

liable to pay compensation amounting to the whole of his security deposit. The  

liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he 

may, if he so desires, take possession of all or any tools and plant, materials and  

stores in or upon the work of site thereof or belonging to the Contractor or procured  

by him and intended to be used for the execution of the work or any part thereof  
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paying or allowing for the same in account at the contract rates, or in the case of  

contract rates not being applicable at current market rates to be certified by the  

Executive Engineer, may after giving notice in writing to the Contractor or his staff  

of the work or other authorized agent require him to remove such tools and plants,  

materials or stores from the premises within a time to be specified in such notice and  

in the event of the Contractor failing to comply with any such requisition, the  

Executive Engineer may remove them at the contractors expense of sell them by  

auction or private sell on account of the Contractor at his risk in all respects and  

certificate of the Executive Engineer as to the expense of any such removal and the  

amount of the proceeds an expense of any such sell be final and conclusive against  

the Contractor. 

88. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 

Work 

(a) if at any time after the execution of contract documents, the Engineer shall for any  

reason whatsoever, desires that the whole or any part of the works specified in the  

Tender should be suspended for any period or that the whole or part of the work should  

not be carried out, at all, he shall give to the Contractor a Notice in writing of such  

desire and upon the receipt of such notice, the Contractor shall forthwith suspend or  

stop the work wholly or in part as required after having due regard to the appropriate  

stage at which the work should be stopped or suspended so as not to cause any damage  

or injury the work already done or endanger the safety thereof, provided that the  

decision of the Engineer as to the stage at which the work or any part of it could be or  

could have been safely stopped or suspended shall be final and conclusive against the  

contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any suspension, 

stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the 

said period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill.  Upon giving such Notice, the 

Contractor shall be deem to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract.  On receipt of such notice the Engineer 

shall proceed to complete the measurement and make such payment as may be finally 

due to the contractor within a period of 90 days from the  
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receipt of such Notice in respect of the work already done by the contractor.  Such 

payment shall not in any manner prejudice the right of the contractor to any further 

compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  

entitled to apply to the Engineer within 30 days of the resumption of the work after  

such suspension for payment of compensation to the extent of pecuniary loss suffered  

by him in respect of working machinery remained ideal on the site of on the account of  

his having an to pay the salary of wages and labour engaged by him during the said  

period of suspension provided always that the contractor shall not be entitled to any  

claim in respect of any such working machinery, salary or wages for the first 30 days  

whether consecutive or in the aggregate or such suspension or in respect of any such  

suspension whatsoever occasion by unsatisfactory work or any other default on his part, 

the decision of the Engineer in this regard shall be final and conclusive against the  

contractor. 

89. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 

arising from non-provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  

implements, ladders, cordage, tackle scaffolding and temporary works requisite or  

proper for the proper execution of the work, whether, in the original altered or  

substituted form and whether included in the specification of other documents forming  

part of the contract or referred to in these conditions or not and which may be necessary  

for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  

as to any matter as to which under these conditions is entitled to be satisfied, or which  

is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the 

means and materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurements of examination at any time and from time to 

time of the work or materials, failing which the same may be provided by the 

Engineer In-charge at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract or from his security deposit or 

the proceeds of sale thereof, or offers sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  

public from accident and shall also be bound to bear the expenses of defence of every  

suit, action or other legal proceedings, that may be brought by any person for injury  

sustained owing to neglect of the above precautions and to pay any damages and cost  
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which may be awarded in any such suit action or proceedings to any such person or  

which may with the consent of the contractor be paid for compromising any claim by  

any such person. 

90. Prevention of Fire :The contractor shall not set fire to any standing jungle, trees, 

brushwood or grass without a written permit from the Engineer In-charge.  When such 

permit is given, and also in all cases when destroying cut or dug up trees brushwood, 

grass, etc., by fire, the contractor shall take necessary measure to prevent such fire 

spreading to or otherwise damaging surrounding property.  The Contractor shall make 

his own arrangements for drinking water for the labour employed by him. 

91. Compensation for all damages done intentionally or unintentionally by contractor‟s labour 

whether in or beyond the limits of MCGM property including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other officer as 

he may appoint and the estimate of the Engineer in-charge to the decision of the Dy. 

Chief Engineer on appeal shall be final and the contractor shall be bound to pay the 

amount of the assessed compensation on demand failing which the same will be 

recovered from the Contractor as damages or deducted by the Engineer In-charge 

from any sums that may be due or become due from MCGM to contractor under this 

Contract or otherwise.  Contractor shall bear the expenses of defending any action or 

other legal proceedings that may be brought to prevent the spread of fire and he shall 

pay any damages and costs that may be awarded by the Court in consequence. 

92. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

93. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works  

shall be carried out in accordance with the specifications and in the event of there  

being no such specifications, then in such case, the work shall be carried out in all  

respects in accordance with all instructions and requirements of the Engineer In- 

charge. 

94. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an  

accident.  If such expenses are incurred by MCGM, the same shall be recoverable  

from the contractor forthwith and be included without prejudice to any other remedy of 

MCGM from any amount due or that may become due to the Contractor. 
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(ii) The contractor shall provide necessary personal safety equipment and first-aid box for 

the use of persons employed on the site and shall maintain the same in condition suitable 

for immediate use at any time. 

(iii) The workers shall be required to use the safety equipment so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipment by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipment shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger. 

95. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay 

in according to sanction of estimates. 

96. Anti-malaria and other health measures: Anti-Malaria and other health measures shall 

be taken as directed by the Executive Health Officer of MCGM.  Contractor shall see that 

mosquito genic conditions are created so as to keep vector population to minimum level.   

Contractor shall carry out anti-malaria measures in the area as per the guidelines 

issued by the Executive Health Officer of MCGM from time to time.In case of default, in 

carrying out prescribed anti-malaria measures resulting in increase in malaria 

incidence, contractor shall be liable to pay MCGM on anti- 

malaria measures to control the situation in addition to fine. 
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10.0 GENERAL AND TECHNICAL SPECIFICATIONS 

 

Sub: - Supply, Operation & Comprehensive Maintenance (03 Years) of Vehicle mounted 

High Capacity Jetting Cum Suction machine (Super Sucker) for the section of Dy. 

Chief Eng.(O&M)S.W.D. -  04 Nos. 

 

1.0 Preamble:- 

The underground storm water drain network in Greater Mumbai carry water, 

sewage, silt, solid matters, debris  and other material both wet and dry type which are 

required to be de-silted / cleaned periodically.  Municipal Corporation of Greater Mumbai 

(MCGM) carries out de-silting /cleaning of these underground storm water drains by 

vehicle mounted vacuum operated suction Machine which sucks the above material 

through the manholes / water entrances / pipe drains etc. The Vehicle mounted High 

Flow Jetting Cum Suction machine (Super Sucker) are mounted on vehicular chassis. It 

shall be used to flush the Storm Water Drains and de-silt the manholes/chambers on 

the Storm Water Drains. The heavily silted storm water drains shall be cleaned with the 

help of high pressure water jets produced by the jetting system and the silt 

accumulated in the manholes including plastic bags, polythene bags, wood, stones, etc. 

up shall be sucked by the suction system. For this purpose, MCGM intends to procure 03 

Nos. of of Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker)for 

the section of Dy. Chief Eng.(O&M)S.W.D. The vehicle shall be having saddle type tank 

arrangement as per tender specifications and higher Vacuum pump directly coupled by 

Wrap flex close coupled Elastomeric coupling to Auxiliary Engine, Jetting pump & IOT 

Cloud Platform for monitoring all Key performance Indices specified in the tender 

required with data analytics & dashboard.  

 

2.0 Scope of Work- 

 

a. Design, fabrication, testing, supply & commissioning of 4 nos. of vehicle mounted 

high capacity P.T.O. driven Suction Cum Jetting Machines with minimum 9000 

litres sludge + 5,000 Litres fresh water tank capacity for de-silting/ cleaning of 

storm water drains for establishing the free flow in the drains.  

 
b. The high capacity Suction Cum Jetting machines shall be mounted on suitable 

vehicle chassis having a minimum GVW 28 MT. The vehicle chassis shall be 

procured by the contractor, from the manufacturer / their authorized dealer on 

which they have to install the Vehicle mounted High Flow Jetting Cum Suction 
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machine (Super Sucker)and their accessories complete in all respects as per 

tender specifications. 

 
c. The tenderer shall recommend suitable vehicle chassis for these machines from 

the makes specified below. 

 

d. Supply of all necessary tools and tackles necessary for operation and 

maintenance of these machines. 

 

e. The scope of the work also includes operation & maintenance of these machines 

for 3 years (36 months) period after delivery, as per specifications  

 

3.0 Technical Details:- 

 

3.1 Vehicle Mounted Unit:- 

The  Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker) 

shall comprise of- 

1) Vehicle Chassis compliant with EURO-VI/BS-VI/ Applicable at the time of delivery 

schedule as per specifications.  

2) P.T.O. to drive various systems through vehicle engine, like Hydraulic System, Jetting 

system, etc. mounted on the same vehicle as per specifications. Suction System should 

be Driven by Auxiliary Engine Mounted Vehicle Chassis. 

3) Sludge Tank (9000 litres Capacity minimum) and fresh Water tank (5000 litres capacity 

minimum) as per specifications.  

4) Jetting system as per specifications.  

5) Suction system as per specifications.  

6) Hydraulic System as per specifications.  

7) Control Panel as per specifications. 

8) Components as per specifications. 

 

3.2 Vehicle chassis:-  

The vehicle chassis shall be diesel fuelled, six wheeled, having PTO, Ashok Leyland / 

Bharat Benz/ TATA/ Mahindra make with Cabin &with minimumGVW28 MT 

(Approximately). It will be the responsibility of tenderers / contractor to select and 

recommend suitable chassis model in their tender. The vehicle chassis on which the 

Vehicle Mounted Suction cum Jetting Machines is to be mounted shall be right hand 

driven, full forward control vehicle chassis of reputed make. The tenderer shall submit the 

detailed layout drawing of the machine being offered to be mounted on vehicle chassis 

with weight distribution of the different components and load distribution of the machine 
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during plying of the vehicle. The tenderer shall also submit the power calculations for 

various components of the machine to ascertain the adequateness of power at shaft 

available from the vehicle engine to run the various systems individually. 

The fully built Vehicle mounted High Flow Jetting Cum Suction machine (Super 

Sucker)shall comply to following dimensions- 

a. G.V.W. : Approx. 28T 

b. Wheel Base: Approx.  Approx. 5000 - 5400mm 

c. Overall Length:  Max. 11000 mm 

d. overall width: Approx. 2500mm 

e. Maximum overall Height: Max. 3.8 Meters 

3.3 Engine:- 

The engine of the vehicle shall be diesel engine developing the power of minimum 200 HP 

to run the Unit. The diesel engine shall be water cooled with direct injection four strokes 

inline cylinders. The vehicle chassis shall have standard necessary accessories like clutch, 

gear box, power steering, Anti-lock Braking System, suitable chassis frame, fuel tank, fuel 

filter for feed pump suction line, instrument panel with RPM indicator, ammeter, starter 

button, oil pressure gauge and water temperature gauge. The radiator shall be industrial 

type Air blast, heavy duty type air cleaners. The diesel engine shall have all standard 

protections which are required in the satisfactory operation and performance of the 

machine. 

 

3.4 Others:- 

Emission Standard, RTO norms: It is the responsibility of the contractor to get the 

Vehicle Mounted Suction cum Jetting Machines registered with R.T.O. Mumbai in favor of 

M.C.G.M. The chassis shall confirm to R.T.O.‟s emission norms (EURO-VI/BS-VI 

Compliant) or as applicable at the time of registration of vehicle with R.T.O. Mumbai. 

Accessories: The tenderer shall enclose the list of standard accessories to be provided 

with the vehicle chassis with the offer. The cost of chassis along with these accessories 

shall be included in the cost of the Vehicle Mounted Suction cum Jetting Machines & no 

separate payment for the same is admissible. 

 

Driver Cum Attendant‟s Cabin: The driver cum attendant's cabin of the vehicle shall be 

factory made tiltable type. The driver's cabin of the vehicle shall be suitable to 

accommodate one driver and four persons. The dashboard of the cabin shall be provided 

with standard accessories like speedometer, gauges for temperature, oil pressure, and 

fuel reserves. 

 

Service Centre Facility: The Chassis Manufacturer shall have after Sales Service facility 
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within the vicinity of MCGM. The Tenderer shall submit the name, address & contact 

details of the service center in Chassis Manufacturer‟s authorization letter. 

 

3.5 Power Take-off Unit (P.T.O.):- 

The engine of chassis shall be used for operating all related equipments on chassis such as 

high pressure jetting pump etc. through split shaft P.T.O.& side/rear PTO of vehicle 

chassis. The split shaft power take off unit shall be having two outputs. The tenderer shall 

submit the calculations showing total power distributions that the power developed by 

vehicle engine and available at each output shaft of P.T.O. is sufficient to run all the 

different systems provided on the machine simultaneously or independently as required 

for the operation of the unit as a whole. The bidder shall submit the manufacturer‟s 

catalogues of offered P.T.O. in Packet „B‟. 

 

3.6 Tank:- 

The tank shall be fabricated from Stainless Steel grade 304. The single tank shall have 

two compartments viz., 9000 Ltrs. capacity for sludge & 5000 Ltrs. capacity for fresh 

water with dump door at rear end of sludge compartment & a manhole with lid at top of 

the water compartment. 

The tank shall be mounted horizontally on the sub-frame of vehicle chassis without 

tampering the chassis strictly following R.T.O. norms. The tank shall be provided with 

suitable reinforcements to prevent tank from collapse & elongation in vacuum and 

pressure conditions. 

The rear tipping arrangement shall be provided for emptying the tank using the hydraulic 

tipping cylinder mounted in the middle of bottom of sludge tank & tipping angles shall not 

be less than 30°. The proper hinge arrangement shall be provided for tipping the tank.  

A climbing staircase shall be provided near the manhole of water compartment. Silt 

hopper of proper design shall be provided below the rear dump door to guide the silt flow 

& keep the rear end of the machine clean while empting the tank.  A platform shall be 

provided at rear end which will be used for maintenance of Hydraulic Door Locks by the 

operating staff. Suitable Level Indicators shall be provided on the water & sludge 

compartments to enable operator to monitor the sludge/water level inside the tank.  

The Doubling Reinforcement Plate shall be provided on the sludge tank parallel to the 

tank surface for mounting the hydraulic cylinders for dump door opening. The rear door 

opening angle shall not be less than 45°. The rear door shall be provided with proper 

sealing & locking arrangement. The rear cover (rear door) of the tank shall be fabricated 

out of 5 mm thick steel plates. The rear door shall be provided with sight glasses for 

observing levels. 

The door shall be provided with 2 nos. of 100 mm dia. Lever operated Suction cum drain 
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valve (Ball Valves) one at the bottom most position & another at about Centre of the 

door. A float valve shall be provided inside the tank. For the protection of the 

tank/vacuum pump, vacuum relief valve& pressure relief valve shall be provided at 

proper places in the suction system.The moisture trap & safety filter shall be provided 

suitably in the suction system. The tank shall be tested for 0.9 bar vacuum and 1 bar 

pressure. The manufacturer shall submit a necessary test certificate. The tank exterior 

shall be spray painted with a coat of superior quality anti-corrosive primer and two coats 

of enamel paint of reputed make. The tank interior shall be coated with two coats of anti-

corrosive epoxy paint.  

 

3.7 Auxiliary Engine for High Capacity Suction System Vacuum pump:- 

The high capacity suction system shall comprise of high capacity vacuum blower (vacuum 

pump) to create vacuum. The suction system shall be provided with vacuum pump of 

reputed make like Jurop, Hibbon, Robuschi. The pump shall be capable of delivering 

minimum 4000m3/hr free Air Delivery in Suction mode. The Suction hose Inlet shall be 

provided on the topmost side of the sludge tank so that total sludge tank volume shall be 

used to store sludge / silt. The Vacuum Blower shall be driven by Auxiliary Engine of 

Specified make coupled directly by Wrapflex close coupled Elastomeric coupling to it and 

complete assembly should be mounted on Vehicle Chassis. The power calculations of 

Auxiliary Engine to drive suction system shall be submitted along with Packet “B‟.  

The vacuum pump shall be provided with automatic oil lubrication & In-jet automatic 

cooling system/forced/injection air cooling systems. The pressure rating shall be min. 1 bar 

ABS The exhaust of the vacuum pump shall be provided with filter cum silencer. The 

vacuum pump shall be provided with Oil Level indicator which shall be clearly & easily 

visible to the machine operator. 

 

3.8 Jetting System:- 

The jetting system shall comprise of high-pressure piston pump to generate high pressure 

water jets with parameters of minimum 260 LPM @150 bar.  High pressure jetting pump 

of imported make like Pratissoli, Myers or equivalent. The High-Pressure pump shall be 

driven through PTO. The power calculations of High pressure jetting pump shall be 

submitted along with Packet “B‟. 

For the protection of high-pressure pump, relief valve & Y or T type strainer shall be 

suitably provided in the Jetting Pump. The information about the offered high pressure 

pump like make, model, detailed product catalogue and timely supply/ service/ spare parts 

support commitment letter from manufacturer is to be submitted separately in Packet “B‟. 

The jetting pump shall be provided with automatic lubrication systems. 
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3.9 Suction Hoses: Each machine shall be supplied with four sets of heavy duty PVC grey 

Suction hoses with quick type couplings (Length of each hose - 3 mtrs.). One suction steel 

pipe of 100 mm dia. and 1 mtrs. long with quick coupling at one end shall be supplied with 

each machine. 

3.8 Jetting Hose & Hose Reel:- 

The high-pressure jetting hose pipe shall be capable of cleaning storm water lines. The 

hose shall be made out of special water and grease resistant flexible thermoplastic co-

polymer or flexible rubber material.  The Jetting Hose shall be 32 mm dia. 120 mtrs. long 

lightweight, high pressure thermoplastic hose of imported make like Parkar, U.S.A. or 

equivalent. The hose shall be light in weight. The working pressure of the hose shall be 

min. 200 bar. The hose reel shall be fabricated out of alloy steel and shall have the 

capacity to stack 150 mt. of min. 32 mm I.D. high pressure jetting hose as per 

specifications and shall be capable of slewing in 90° for the ease of operation. The Hose 

Reel shall be fitted on the dump door of sludge tank. 

 

3.9 Jetting Nozzles:  

One set of jetting nozzles (one set consists of one Round head nozzle & one conical head 

nozzle) shall be supplied with each machine. Suitable arrangement shall be made to store 

these nozzles. Each nozzle shall be suitable to work smoothly at duty points of the high-

pressure Jetting Pump.  The nozzles shall be made out of High-Grade Steel with 

replaceable inserts. It shall have hose connection size of1". 

a) Nozzle for Flushing – 01No. 

b) Nozzle for De-chocking with front jet angle (one forward and four backward)– 01 No. 

 
Suitable lock & key arrangement shall be provided to store these nozzles on the machine 

itself. The cost of these nozzles shall be included in the cost of the Vehicle mounted High 

Flow Jetting Cum Suction machine (Super Sucker) and no separate payment for the same 

is admissible. 

 

3.10 Hydraulic Power Plant:- 

The hydraulic system shall be equipped with suitable hydraulic pump of make like DOWTY, 

BOSS or equivalent. The pump shall be gear type. The hydraulic pump shall be driven 

through PTO. The capacity of Hydraulic pump shall be min. 22 LPM & Pressure rating min. 

200 bar pressure. The system shall be provided with an oil storage tank of min. 50 Ltrs. 

capacity, suction and return line filters, pressure relief valve, control valve bank and speed 

control valves of reputed make. All the hydraulic connections shall be combination of high 

pressure resistant seamless metal pipes and high pressure flexible rubber hoses to 
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facilitate easy repair and replacement of the same. 

The following operation shall be effected hydraulically. 

a. Opening and closing of tank door. 

b. Tipping arrangement for tank. 

The 2 nos. of hydraulic cylinders shall be provided for door opening & 1 no. of telescopic 

hydraulic cylinder shall be provided for tank tipping purpose. 

 

3.11 Control Panel:- 

The P.T.O. shall be operated pneumatically/electrically through controls situated in the 

driver‟s cabin. The accelerator shall be actuated pneumatically/electrically and all the 

controls shall be kept at the rear end of the machine in the control panel. The control 

panel shall be located at the rear end and left hand side of the machine. This shall consist 

of vacuum/pressure gauges for vacuum pump, pneumatically/electrically operated 

accelerator, jetting/ bypass lever, control valve levers for tipping of sludge tank & 

opening/closing of dump door. Hour meter shall be provided in the control panel / driver‟s 

cabin for measuring the working hrs. of the machine. All the gears, switches, levers 

required for the operation of Suction and Jetting machine shall be grouped on the rear 

side of the vehicle. 

 

3.12 Machine Monitoring System:- 

(PART-A – Features/Parameters ) 

The contractor shall install machine monitoring system on all the three Suction and Jetting 

machines (Super Sucker). The super sucker machine shall be equipped with reliable 

imported sensors, programmable logic controller and IIoT gateway. Following equipments 

and sensors shall be installed to monitor different work parameters of super sucker 

machine. 

1. GPS Tracker:- To monitor the real-time location of the Super sucker vehicle. This will 

improve security and provide accurate and detailed reports. So that MCGM authorities 

shall have complete transparency towards the fleet's activities 

2. CCTV camera:- The system shall have 360 degree Pan, Tilt and 4x Zoom IP wi-fi 

camera to monitor the movement of workers along with microphone and speaker for 2-

way communication within a radius of 8-10mtrs around the super sucker machine 

3. Engine Parameters:- The data from the  vehicle shall be transmitted to PLC. Via this 

all vehicle dashboard parameters like speed, RPM, distance travelled, fuel level, etc shall 

also pushed on to the cloud for analysis to increase efficiency and safety of the super 

sucker 
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4. Fuel Sensor in Fuel Tank:- To put an end to fuel theft. It shall give real time status of 

quantity of fuel in the tank. Even a minute sudden change in its level, it shall send an 

alert to the concerned pre-defined authorities immediately 

5. Encoder:- To sense the length of the jetting hose getting unwound inside the chamber. 

Technical Data sheet of ENCODER for ascertaining the length of jetting hose pipe 

distance inside the Chamber is given in Section – 15 Schedules 

6. Pressure transmitters/ Sensors:- For sensing pressure in the suction Tank and jetting 

hose water flow. Technical Data sheet of Pressure Transmitters is given in Section – 15 

Schedules 

7. Level Sensors:- For sensing the level of the water in the jetting Tank and sensing the 

level of the sludge incoming in the suction Tank. Technical Data sheet of Radar (non-

contact) level Sensor is given in Section – 15 Schedules 

8. Flow meter:- To monitor the jetting hose flow of water. Technical Data sheet of 

Electromagnetic Flow Meter for inlet of high pressure Jetting hose pipe is given in 

Section – 15 Schedules . 

9. Industrial IoT:- Technical Data sheet of Industrial IoT is given in Section – 15 Schedules 

10. PLC for Control Panel:- Technical Data sheet of PLC for Control Panel is given in 

Section – 15 Schedules 

11. 4 inch Colour Touch Panel:- Technical Data sheet of PLC for Control Panel is given in 

Section – 15 Schedules 

The IoT machine monitoring system shall collect the data from all the sensors. The sensors 

shall be mounted on the machines and sense the real-time flow, pressure, levels, fuel 

consumption, GPS coordinates, idling time, working time of the machines. 

A programable Logic controller shall be mounted on the super sucker works in tandem with 

all the sensors are also acts as a safety mechanism to shut off a specific part or the 

machine if any dangerous pre-set thresholds are breached. The end users shall get the 

relevant information on IoT dashboard, which they can access via Smartphone/Tablet/PC. 

The IoT monitoring system shall produce reports regarding various parameters of machine 

on daily, weekly, monthly, and annual basis. This will help to measure productivity of the 

machine and take appropriate corrective measures. 

 

(PART-B - ) 

Bidder must submit detailed plan of Design, planning, implementation and O&M of IoT 

based real time asset and condition monitoring with application software for data analytics, 
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which shall include the following before start of work: - 

1. Managing the public Cloud platforms (AWS/Azure/GCP) and its services  

a. Virtual machine Service  

b. Storage Service - File storage and archive 

d. Database service  

e. Network Service - Virtual network, Firewall, Public IP, Web Application Firewall, 

f. Security Service - Maintain and manage access control with Network Security   

   Groups 

g. Support Service 

h. Disaster Recovery / Business Continuity Services 

2. Application Development 

The applications shall be accessible from various client devices through a thin client 

interface, such as a web browser. 3rd party application software licences. 

3. Training 

4. Hardware for Command-and-Control Centre. 

3.13 Optional accessories:  

Each Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker) shall be 

fitted with following accessories. 

 Hydraulic operated winch 

 Jetting Hose Guide 

The cost of these accessories shall be included in the cost of the Vehicle mounted High Flow 

Jetting Cum Suction machine (Super Sucker)& no separate payment for the same is 

admissible. 

3.14 Lighting arrangement:  

The machine shall be provided with suitable lighting arrangement for working during 

nighttime. 

 

3.15 Tools & tackles:  

Each machine shall be supplied with all necessary tools & tackles for operation & 

maintenance of the machine including chassis. The list of tools & tackles shall be 

submitted as per schedule (3) of tender document. 

Each machine shall consist of all necessary parts, accessories which are not specifically 

mentioned in the specifications & which are necessary for satisfactory operation & 

maintenance of machine for the purpose intended and no extra cost on any account will be 

admissible at any stage. 

3.16 Vehicle Tracking System:  
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The Vehicle Tracking System will be installed on the machine by M.C.G.M. When Vehicle 

Tracking System comes into operation then payment for installation of required 

chip/equipment and any monthly charges will have to be done by the contractor. 

 

3.17 Standards: - 

The material used for fabrication of the machine parts/accessories shall meet the relevant 

standards. 

The machine shall meet permissible limits for noise & safety standards. If required 

acoustic enclose/safety guards shall be provided to the units of machine wherever 

required. 

3.18 Approval: - 

After award, the contractor will have to furnish General arrangement drawing of the 

machine for approval of the MCGM engineer before starting the work. The make & model 

of Vacuum Pump, Jetting Pump, Hydraulic Pump, Hydraulic motors, Hydraulic Cylinders, 

P.T.O., Jetting Hose, Jetting Nozzles etc. shall be specified in the G. A. drawings. 

 

3.19 Painting:- 

The tank exterior shall be spray-painted with two coats of superior quality anti-corrosive 

primer and two coats of enamel metal paint of a reputed make. The color shade will be as 

per choice of MCGM.  

To resist corrosion, the clean water compartment will be internally coated with two coats 

of anticorrosive anti-corrosive primer and two coats of gray enamel paint. The Sludge 

compartment tank will be internally coated with two coats of epoxy paint to resist 

corrosion. 

 

3.20 Nomenclatures:- 

Number plates, stop-signal plate, “MUNICIPAL CORPORATION OFGREATERMUMBAI‟, 

'DY. CHIEF ENGINEER (O&M) STORM WATER DRAINS‟, “बृहन म्ुंबई ्हानगरपालिका‟ 'उप प्र्मख 

अलियुंता (प्रवप) पजवा' “SUCTION CUM JETTING MACHINE‟ shall be painted on the machine in 

suitable font size at proper places as per R.T.O.‟s requirements and/or as directed by the 

MCGM engineer. 

 

3.21 R.T.O. Registration:- 

These machines shall be designed, fabricated and provided in accordance with 

requirement and regulations of Regional Transport Office (RTO) Authority. It will be 

responsibility of contractor to get the machine approved and registered from RTO 

authority as a standard vehicle as per MVR. The permanent registration, Annual Fitness 
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renewal & PUC shall be carried out by the contractor. All the charges, fees etc. shall be 

borne by the contractor during contract period. 

 

3.22 Components:- 

The components like suction hose with suitable coupling system, suction end pipe, deliver 

hose, jetting hose, jetting nozzle, etc. of suitable strength, type and adequate size and 

length shall be supplied with each machine. The contractor shall make suitable 

arrangement on the machine to store these components.  

All the equipments, components, systems, accessories, etc. of Vehicle Mounted 

Suction cum Jetting Machines shall be compatible to each other to achieve the desired 

output. 

 

4.0 Inspection & Testing:  

a) Inspection of Chassis:  

The contractor shall inform the Department for chassis inspection well in advance. The 

contractor shall start the work of mounting of the Vehicle mounted High Flow Jetting Cum 

Suction machine (Super Sucker)on chassis only after approval of chassis by MCGM 

Engineer.  

b) Inspection of Unit:  

The contractor shall inform the Department well in advance for pre delivery inspection 

of the complete Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker). 

The inspection and testing of machines at manufacturer's works shall be witnessed by two 

Municipal Engineers. The contractor shall issue certificates for the satisfactory performance 

of the individual Units as well as for complete machine. The certificates of the materials 

used for fabrication of tank and other vital components shall also be furnished. The noise 

level shall be measured as per relevant IS Standard. The machine shall not be cleared for 

delivery / dispatch if it does not meet the prescribed duty points and noise level. 

The inspections shall be carried out by two MCGM Engineers from Storm Water Drains 

Department. The charges for inspection and testing of above all shall be borne by the 

contractor. All expenses of to & from travelling, lodging & boarding of MCGM inspection 

team shall be borne by the contractors & no separate payment on this account will be 

admissible.  

 

5.0 Service Centre Facility:- 

The Chassis Manufacturer shall have after Sales Service facility within the vicinity of 

Mumbai Metropolitan Region. The bidder shall submit the documentary proof for the same 

from the Chassis Manufacturer along with spare parts and service support for a period of 
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eight years. 

 

6.0 Handing over of Machines: 

After purchasing of the Machines the same will be handed over to the contractor for 

operation and comprehensive maintenance for a contract period of 3 years. After 

completion of contract period the contractor shall handover the Machines to MCGM in good 

working condition without any cost to MCGM failing which the SD / CD shall not be released 

to the contractor. 

 

7.0 Delivery Period:  

A. Supply –The contractor shall supply the Vehicle mounted High Flow Jetting Cum 

Suction machine (Super Sucker) within Eight Months from the date of receipt of vehicle 

chassis by the contractor from chassis manufacturer. The contractor shall place confirmed 

order to chassis manufacturer / authorised dealer within 15 days from date of receipt of 

work order / LOA from MCGM & submit the copy of the same to MCGM. 

 

B.- Services of Operation & Maintenance -  The supplied Vehicle mounted High Flow 

Jetting Cum Suction machine (Super Sucker)will be operated & maintained for Three years 

i.e. for 36 Months or 3600 shifts whichever is later from the date of receipt of Work Order 

for O & M as per general & technical specification 10.0. 

 

8.0 Guarantee:  

The machines shall be guaranteed for 12 months from the date of delivery.  During the 

guarantee period, any defect / break-down of machine including chassis shall be attended 

and rectified / replaced immediately without any extra cost to MCGM. This clause shall be 

read with the other clauses of guarantee and maintenance guarantee stipulated in general 

terms and conditions and special instructions. It is responsibility of the contractor to get 

the faults attended/ rectified under guarantee through the respective manufacturer/dealer. 

9.0 Operation &Maintenance Manuals:  

The contractor shall supply following with the delivery of machine: 

(i) One set of operation & maintenance manual of each set of machine. 

(ii) One set of spare parts catalogue of each set of machine. 

 

10.0 Operation & Maintenance Services:- 

10.1 Operation:- 

10.1.1 The contractor who will supply the Vehicle Mounted Suction cum Jetting Machines shall 

provide the services of operation and comprehensive maintenance of the supplied machines 
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for a period of 3 years or total 2700 shifts whichever is later 

 

10.1.2 Each Machine to be operated for six days in a week. On any one working day in a week, the 

Machine shall be taken for carrying out necessary preventive maintenance. The Payment 

will be made for operational shift only. No separate cost of maintenance shift will be paid to 

the contractor. 

 

10.1.3 All consumables, spares, fuel, staff, etc. required for day-to-day operation & 

comprehensive maintenance of Compact storm water drains cleaning machine shall be 

arranged by the contractor. 

 

10.1.4 
During each shift, the contractor shall achieve the following target of de-silting 

a. 8 nos. of manholes for suction OR 

b. 5 manholes and 150 running mtrs. of jetting. OR 

c. 25 nos. of equivalent  Single water entrances  OR 

d. Complaint work of min 5 hrs. 

( Conversion factor : Equivalent single water entrances = 1.5 x double water entrance 

= 2 x triple water entrance ) 

The payment will be made as per the cumulative work done at the end of each month in 

proportionate to the targeted work done. 

 

10.1.5 During operation and maintenance period, the machines including chassis shall be 

maintained in an approved manner and in accordance with manufacturer‟s 

recommendation.  Major breakdowns like Vacuum pump, jetting pump, transmission 

system, engine shall be attended so as to put machine back in operation not more than 15 

days. Breakdowns due to accidents, force majeure, RTO passing work, major refurbishment 

work etc. machine repair time frame will be decided at the discretion of concerned Ex. Eng.  

In such cases, the contractor may deploy the standby machine of similar or higher capacity 

with prior approval of concerned Ex. Eng.  at his own risk and cost to complete daily work 

targets as per department‟s requirement for which contractor will be eligible to get per shift 

payment as per applicable rate and no penalties will be imposed for the above breakdown 

period. 

 

10.1.6 The operational staff shall adopt all precautionary safety measures as per the guidelines of 

Hon‟ble Court while operating the machine. 

 

10.1.7 During emergency situation, the contractor shall render operation services continuously 
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day & night. 

 

10.1.8 The log sheets shall be prepared at the end of every shift after completion of work. The 

contractor shall maintain their copies and submit to MCGM Engineer at the end of every 

month or shall be produced whenever asked by the concerned MCGM Engineer.  

 

10.1.9 If the operation of the vehicle will be required at any time on any day including Sundays & 

Holidays in addition to the routine program it would be responsibility of the contractor to 

provide the vehicle with staff to attend the work as directed by concerned Engineer.  

 

10.1.10 In case of any accident due to non-compliance of safety norms / equipments, the 

contractor shall be held responsible.  

 

10.1.11 If the Machine is out of order for full shift, the contractors will have to operate the machine 

for additional shifts & complete the desired target. 

The 300 shifts per machine in the current year shall be utilized before end of the year. The 

balance shifts in the current year after completion of current year will get lapsed 

automatically and then the next year‟s shifts will be utilized as per the per shift rate of the 

next year. But if extra shifts (more than 300 shifts per machine) will be required in current 

year, the same will be carried out as per the shift rate of that year. 

 

10.1.12 If required, the contractor may have to operate & maintain machines for 25% additional 

no. of shifts at the end of contract and as per instructions of MCGM Engineer at the last 

year‟s per shift rate and as per terms & conditions of this contract. 

The O & M shall be started within 15 days of intimation after delivery of each machine. 

10.1.13 During operation and maintenance, contractor shall provide at their own cost spares 

including fuel, tyre, battery, lubricants, consumables, tools, tackles and necessary 

manpower. 

 

10.1.14 The contractor will have to operate and carry out regular servicing, routine maintenance, 

breakdown & repair maintenance, overhauling and pre RTO Fitness passing of these 

machines in good workmanship like manner following best engineering practice so as to 

have smooth functioning of the machines all the time.  As such minor breakdowns may be 

attended directly on field while for major breakdowns, routine maintenance and 

overhauling may be carried out at SWD workshop, Dadar. The traveling/ transport and 

other incident expenses for attending breakdown on site shall be borne by the contractor. 

 

10.1.15 The machines shall be stationed at S.W.D. Workshop, Dadar or as directed by MCGM 
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Engineer considering site condition, after completion of daily work. If the machines are 

stationed at any suitable location, the open space required for parking of the vehicle & the 

site chowky will be made available at free of cost by MCGM. The successful bidder at his 

own cost will make arrangements for the temporary site chowky in coordination with MCGM 

staff.  

 

10.1.16 The contractor shall make sufficient stock of spares, lubricants & consumables in order to 

attend breakdowns quickly without any loss of time. Also, the contractor shall provide at 

site, tools required for the opening of manhole covers, manhole guards, tripod stands with 

danger flags etc. 

 

10.2 Maintenance: 

10.2.1 The maintenance guarantee period of the 03 nos. of the Vehicle Mounted Suction cum 

Jetting Machines (Super Sucker) is of 3 years. The contractor shall carry out necessary 

maintenance & repairs of the Vehicle Mounted Suction cum Jetting Machines without 

claiming any extra cost to the MCGM. 

 

10.2.2 The contractor shall carry out the preventive / routine maintenance and breakdown of all 

the vehicle, machines, equipments, etc. No extra payment toward any type of maintenance 

and repair work shall be made to the contractor. 

 

10.2.3 The contractor shall carry out regular servicing, routine maintenance, breakdowns, repairs 

of the machines and keep it in good working condition following best engineering practices, 

so as to ensure smooth functioning of this machines at all the times. 

10.2.4 It shall be the responsibility of the contractor to provide all necessary man power, tools & 

tackles & spares for maintenance purpose of the machine. 

 

10.2.5 When the machine is non operative on account of break down, the successful contractor 

shall always attend the break downs immediately so as to keep the breakdown time of 

these machines as low as possible. 

 

10.2.6 During break down periods no payments will be admissible for the machine. 

 

10.2.7 The contractor shall also maintain the Maintenance Register separately and it shall be made 

available whenever demanded. 

 

10.2.8 For the purpose of maintenance, the electricity for lighting/welding etc., water will be made 

available free of cost at SWD workshop by MCGM. The contractors will be responsible for 

safe upkeep and security of the machine including MCGM‟s plant & machinery given for 
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maintenance purpose. 

 

11.0 Contractor‟s office: Contractor shall establish a control office at the allotted site / space 

with a supervisor available at SWD workshop, Dadar/work site. If the contractor has 

already established a control office at SWD workshop for their other existing contracts, it is 

not necessary to establish separate office for this contract. At this office, the supervisor 

shall receive instructions from Municipal engineer for further implementation. Contractor‟s 

supervisor shall be communicable all the time without any reservation for which he shall 

possess facility of mobile phone, working all the time, without any excuses. 

 
12.0 Working Hours:  The duty hours for the operating staff shall be of 8 hrs shift & scheduled 

as per the requirement of Ward staff.  The normal working hours for maintenance staff 

shall be 8.00 a.m. to 4.00 p.m. and also in 2nd& 3rd shift if required.  However, for any 

backlog of maintenance, the same shall be cleared in extra hours or on Sundays and 

Holidays without any financial implications to MCGM. 

13.0 Contractor‟s staff for operation & maintenance:  For the operation & maintenance 

work, contractor shall engage adequate work force, skilled and experienced in their 

respective trades. For this purpose, contractor shall engage drivers/operators labour staff 

and other artisans as may be necessary for satisfactory maintenance of the machines as a 

whole. Contractor shall furnish list of various category of staff which he will engage for 

satisfactory operation & maintenance of these machines as per tender specifications. The 

driver/operator shall possess valid driving license issued by R.T.O. Authority. The 

maintenance staff shall be fully conversant with the servicing & maintenance of these 

machines. All the O & M staff shall wear uniform with photo Identity card while on duty; the 

same shall be provided by the contractor. 

Contractor shall dispatch following staff with each vehicle for operation. 

Driver cum Operator – 1 No. 

Helper – 3 Nos. 

Contractor shall appoint following staff to carry out maintenance of both the vehicles. 

Supervisor – 1 No 

Mechanic-Auto Electrician – 1 No. 

 

13.1 Health Cards: The contractor‟s staff working on site may have to work near unclean area. 

Hence, the contractor shall check health of each staff at every fortnight and take 

precautionary measures and treatments as per advice of medical officer and maintain the 

records in their medical health card. 

 



118 

 

14.0 Penalty:  

 A. Supply:- Clause 85 of GCC. 

B. Services of Operation & Maintenance:- 

1) For not complying with the documents and equipment within three weeks from the date 

of intimation of O&M, a penalty of Rs. 5,000/- per day per machine shall be imposed and 

recovered from the contractor‟s bill. 

2) For failing to start the O&M within two weeks from the date of intimation of O&M, a 

penalty of Rs. 5,000/- per day per machine shall be imposed and recovered from the 

contractor‟s bill. 

3) If the machine is under breakdown for maintenance purpose for more than the period 

specified in para 10.1.5, a penalty of Rs.5,000/- per day &  if the machine will not be 

operated for any other reasons like absenteeism of operator, staff etc., a penalty of 

Rs.2,000/- per shift will be recovered from the monthly bills. No operational payment 

shall be admissible when the machine is non-operative  

4) During inspection rounds of MCGM engineers, if any staff is found without uniform, 

identity card& safety gadgets, a penalty of Rs.2,000/- for each incident will be 

recovered from the bills. 

6) During inspection rounds of MCGM engineers, if the staff is not found on duty, a penalty 

of Rs.2,000/- for each incident will be recovered from the bills. 

7) If the machine is not handed over to MCGM, after completion of O&M period, within 

specified period, a penalty of Rs.5,000/- per day will be imposed. 

15.0 Security deposit:  

Section 6 - Instructions to applicants Clause 6.10. 

16.0 Compliance of Labour Regulation: During the period of this contract, the contractor at 

his own cost, shall abide at all times, by the Government‟s Labour regulations, Rules, Laws 

etc. amended from time to time and as may be in force or introduced in future, during the 

course of this contract, by registering with all such statutory authorities, filling returns, as 

may be required, as per the laws. 

17.0 Minimum Wages Act-1948: The contractor shall submit an Undertaking on Rs.500/-

stamp paper stating that they are paying their staff as per Minimum Wages Act-1948, 

revised by the GOM and adapted by MCGM from time to time. They shall submit the wage 
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details to M.C.G.M. 

18.0 Safety and Protection: 

18.1 During execution of this work, the contractor shall take all necessary safety measures to 

avoid any accidents / mishaps / thefts. Any injuries / accidents / thefts / damages to 

Municipal Properties shall be the sole liability of the contractor and the compensation shall 

be paid by the contractor to his staff as per the Workmen Compensation Act. MCGM shall 

not be held responsible for any such acts / cases. The contractor shall provide necessary 

safety wear to their staff such as safety shoes, welding glass, hand gloves, gumboots etc. 

as applicable. Contractors shall not cause any damage to municipal machineries and 

properties. If so, the same will be recovered from their monthly bills. 

18.2 All the arrangement towards watch & ward of the machine handed over to the contractor 

will have to be made by the contractor. MCGM will not be held responsible for any damage, 

loss or theft of the same. 

18.3 Contractor shall keep First Aid Box in the vehicle/ chowkey filled with necessary medical 

aids & medicines all the time during contract period. 

18.4 The contractor‟s staff may have to work near accumulated water/ nalla / open drains etc. 

Hence, the contractor shall conduct periodical health checkups of his site staff and take 

necessary precautionary measures and treatments as per the advices of medical officers. 

19.0 Insurance:  

19.1 The contractor will have to take out Workmen Compensation Insurance Policy so as to 

provide adequate cover for the execution of this work, from the concerned Government 

Undertakings only & submit the copy of the insurance papers within 30 days from the 

placement of work order. 

19.2 In case of accident during the entire contract period, the contractor shall be liable to pay 

entire compensation due. 
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20.0 Records: 

Contractor solely shall maintain proper records of the utilization of the Compact storm 

water drain Cleaning Machines in their possession and their details of servicing, 

maintenance of this machine carried out by them as per format and instructions of site 

engineers. 

21.0 Termination of contract: 

In opinion of the engineer if the contractor at any time makes default in proceeding with 

the work with due diligence, default in compliance of any terms and conditions, fails to 

complete the work or items of the work, all such acts amount to default by contractor. In 

each default, the engineer shall issue notice to contractor to show desired improvement, 

within 15 days, failing which the contract of defaulting contractor will stand terminated and 

any other contractor who will be directed by the Chief Engineer (SWD) can commence the 

remaining work after notice period, at the risk and cost of the original contractor. Action 

will also be taken to the extent of blacklisting and deregistration of contractor. 

22.0 Evaluation of tender:  

The offer submitted by the tenderer will be considered as all items of the Schedule of 

Quantities & Rates together & will be allotted to a contractor on basis of lowest grand total 

of all items. It will not be split as per sub-items in the Schedule of Quantities & Rates 

23.0 Price Variation:  

NOT APPLICABLE. 

24.0 Payment of Taxes: Clause 38 of GCC. 

 

25.0 Term of Payment: 

25.1 Supply:- 

25.1.1 Advance payment of 30% of cost of machines (excluding O&M cost) against equivalent 

amount of bank guarantee in prescribed format, against award of contract. This bank 

guarantee will be returned after delivery of the machine with accessories. 

 

25.1.2 Balanced payment of 70% of machines cost (excluding O&M cost) after delivery, 

Commissioning, successful trial. 
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25.2 Services of Operation & Maintenance:- 

 

25.2.1 The payment for operation & maintenance shall be made as per the per shift rate quoted 

for respective years by the contractor. 

 

25.2.2 The payment shall be made on monthly basis within 30 days from the date of receipt of bill 

with monthly log sheets and summary sheets duly signed by concerned Municipal 

Engineers, in duplicate to the office of O&M Storm Water Drains. 

 

2.2.3 No payment shall be made to the contractor if the machine will not be utilized by MCGM.   

 

26.0 

 

Dispute: In case of any dispute during course of execution of this work, the same shall be 

referred to M.C., M.C.G.M, whose decision will be final and binding on the 

contractor. 

 

27.0 

 

The terms & conditions stated in this section supersede the similar terms & conditions 

stipulated elsewhere in the tender document. 

 

28.0 Important Instructions to Contractor: 

 

28.1 One manufacturer shall submit the letter of authorization to one bidder only. Also, one 

bidder shall submit the letter of authorization from one manufacturer only. If one 

manufacturer gives an authorization letter to more than one bidder or the bidder submits 

an authorization letter of more than one manufacturer, all such bids will be out rightly 

disqualified. 

 

28.2 Joint Venture is not allowed to participate in this tender. 

 

28.3 The contractor shall ensure that all the safe working methods are adopted & shall use 

necessary safety equipment such as helmet, gumboots, rain coat, hand gloves, traffic 

cones, safety jacket, etc. while execution of work & shall provide necessary personal 

protective equipment for their staff, wherever necessary. If any accident occurs, it will be 

on the account of the contractor, & M.C.G.M. shall not be responsible for the same.  The 

contractor therefore should insure their staff & submit the copy of the Insurance papers 

within 30 days from the date of intimation for O&M.  

 

28.4 The contractor shall ensure that his staff works peacefully without causing any disturbance 

between themselves, Municipal Staff or with other agencies. The contractor shall be held 

responsible for any penalty / fine imposed by Traffic and R.T.O. Authorities etc., when 
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vehicle is on the road. Any damage to Municipal property shall be recovered from the 

contractor. 

28.5 The contractor shall clean the machines after every unloading of silt at unloading / 

dumping spot as directed within MCGM limit. The contractor shall keep the machines clean 

& tidy and shall spray approved quality & quantity of eco-friendly deodorants and 

disinfectants daily on the vehicles. 

 
28.6 The contractor shall maintain the records of Staff attendance and prepare Monthly report 

with utilization and maintenance of the machines and shall submit the same to this office. 

One copy of the same record shall also be available with the contractor‟s office and shall be 

made available whenever demanded. The contractor shall carry out the preventive 

maintenance of the machines on weekly basis. No extra cost for the maintenance shifts of 

machines shall be paid to the contractor. The maintenance register and operation log 

sheets along with summary sheet shall be submitted to M.C.G.M. Engineer at the end of 

every month and shall be made available whenever demanded. 

 

28.7 The rates quoted by the tenderer shall be valid for 1 year from the date of delivery of the 

machines. It is mandatory on the contractor to supply more such units (max. quantity 03 

nos.) at the same rate, if MCGM desires to buy the same. This is an option purely with 

MCGM and does not create any liability directly or indirectly to place any orders. 

 

28.8 M.C.G.M. reserves right to accept / reject tender / offer of the contractors without 

assigning any reason. 

 

28.9 It is mandatory to the contractor to operate each Machine as per the program given per 

day. Each shift will be of 8 hours. During emergency situation, the contractor shall render 

the operation service continuously day & night. 

 

28.10 All type of repair works shall be carried out by the contractor at their own cost. The repair 

work of the machine shall be completed immediately. During the period of breakdown of 

machine, the contractor shall make arrangement for alternate machine of equivalent 

capacity for continuation of services of cleaning of storm water drains.  

 

28.11 The contractor shall follow all the safety Norms as per directives by Hon‟ble Mumbai High 

Court while working on storm water drains at site. The contractor shall provide safety 

equipments as mentioned in Annexure-II. In case of any accident due to non-compliance of 

safety norms / equipments, the contractor shall be held responsible. 

 

28.12 The manufacturer can authorize his dealer to participate in this tender and manufacturer & 

dealer both cannot participate as competitors in this tender.  If the machine being offered 
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is manufactured in the collaboration, this Letter of Authorization shall be signed by all the 

collaborating partners. 

 

29.13 Contractor will be solely responsible for any theft of the parts of vehicle and / or the 

Machine and he shall have to take corrective measures for the same. 

 

29.14 The contractor shall keep close liaison with the Municipal Engineer for daily vehicular 

requirement & work performance. 

 

29.15 The contractor shall collect the formats of daily log-sheets, maintenance schedule, 

summary sheets, etc. from the office of Dy.Ch.Eng.(O&M) SWD. 

 

29.16 The contractor shall maintain all records and submit the same as and when required by the 

Engineer. 

 

29.17 The contractor shall submit the monthly bill along with daily Log sheets of the work in 

duplicate at the end of every month to the concerned MCGM staff. 

 

29.18 The contractor shall submit the information of the staff appointed for Operation and 

Maintenance of the Machines regarding Identity cards, address, age, Mobile phone 

numbers, etc.  

 

29.19 The contractor shall submit the contact number for communication to the Dy. Ch. 

Eng.(O&M) SWD. 

 

29.20 The contractor shall get registered themselves under Contract Labour Act, EPF & MP Act, 

1952 & ESIC Act of 1948 & shall produce the Certificate of Registration in the concerned 

office of Dy.Ch.Eng.(O&M)SWD. 

 

29.21 The staff employed by the contractor shall be covered with all statutory labour laws in 

vogue.  As mentioned in clause 12 of General Conditions of Contract, all the staff employed 

shall have to be insured. The contractor in this regard shall submit the necessary 

documents before starting the work.  

 

23.22 The contractor shall insure their employees deputed for carrying out the subject work 

under Workman Compensation Act, 1923 & Fatal Accident Act 1885 & shall produce the 

Certificate of the same. M.C.G.M. will not be responsible for any financial liabilities in case 

of any accident / hazard.   

 

29.23 The contractor shall get first party insurance (comprehensive insurance) of entire Machine 
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before starting the work and same shall be renewed every year for entire contract period. 

The copy of the same shall be submitted to the office of Dy.Ch.Eng.(O&M) SWD. All the 

insurance shall be got from the office of „Directorate of Insurance‟, Mumbai. 

 

29.24 The vehicles shall be road worthy as approved by Mumbai R.T.O. conforming to rules and 

regulations prescribed in this respect from time to time or by any other concerned 

statutory & competent authorities regarding use of fuel or pollution control or any other 

modifications. 

 

29.25 The vehicle shall be maintained in good working condition so as to have service reliability. 

It shall be sent to work in perfect working order with adequate supply of fuel for completing 

the programme assigned in a particular shift. 

 

29.26 The vehicle shall have valid pollution control certificate (PUC) at all the time and copies of 

the same shall be kept with the driver and shall be provided whenever demanded.  

 

29.27 The contractor shall keep the Municipal Commissioner, their officers & servants harmless & 

indemnify from & against all losses, damages, suits, cost charges, claims & demand 

whatsoever including claims under Workmen Compensation Act 1924, Fatal Accident Act 

1885, their offices or servants may sustain, incurred or become liable to pay by reason or 

in consequences of any injury to any person or to any property either belonging to the 

M.C.G.M or others, whether resulting directly through any accident or otherwise life or 

property while carrying out any work & such damage / injury or loss of life or property shall 

be made good & / or as the case may be / shall be paid immediately by the bidder to the 

satisfaction in all respect of Municipal Commissioner.  

 

29.28 Any claim arising due to statutory requirement in the form of compensation / damages, 

etc. to site workers / employees / Machines shall be borne by the contractor. 

 

29.29 The contractor shall pay the salary to the labour staff appointed by them for operation & 

comprehensive maintenance for this contract as per MCGM Circular of Chief Labour Officer 

u/No. CLO / 10 / 2020-21 dt. 02.11.2020 or amended. The contractor shall abide to the 

Minimum Wages Act 1948. Therefore, while bidding for the tender, the bidder shall quote 

accordingly for operation & comprehensive maintenance for each year after considering all 

charges.  

 

29.30 Record drawings & Operation/Maintenance Manual:  The bidder shall submit the 

detailed layout drawing of the vehicle chassis with mounting locations of the various 

equipment‟s, along with weight distribution of the different equipment‟s within 15 Days 

from the date of the receipt of the letter of acceptance. On completion of work and 
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                                   Sd/- 

Dy.Ch.E.(O&M)SWD 

 

 

 

 

 

 

 

 

delivery of each machine, the contractor shall supply one set of record drawings, operation 

& maintenance manual, Spare Part Catalogue of machine & Spare Part Catalogue of vehicle 

chassis shall be supplied with the delivery of each machine. 

 

The bidder shall ensure the correct load distribution of various equipment‟s mounted on the 

vehicle during plying. The bidder shall make all the arrangements required to operate/run 

all the different components, equipment‟s, accessories, etc. mounted / installed or provided 

with the Compact storm water drains Cleaning Machine. 

 

29.31 The tenderer shall quote for both supply and operation & comprehensive maintenance part 

of Bill of Quantity of the tender. If the tenderer quotes for only one of the above two in 

Packet „C‟ their offer shall be rejected outright. 

 

29.32 The bidder shall note that the machine to be supplied shall be of same make & similar 

technology which they have offered in tender and demonstrated. 
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SECTION 11 

FRAUD 

AND 

CORRUPTPRACTICES 

 

 

 

 
 

 
 

 

FRAUD AND CORRUPT PRACTICES 
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1. The Applicants and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process.   

 

2. Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an  

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice during the Bidding Process, such Applicant shall not be eligible to 

participate in any tender or RFQ issued by the Authority during a period of 2 (two) years from 

the date such Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be.   

 

3. For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them: 

 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, 

of anything of value to influence the actions of any person connected with the Bidding Process 

(for avoidance of doubt, offering of employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is or has been associated in 

any manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with 

matters concerning the Concession Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such official resigns 

or retires from or otherwise ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Bidding Process); or save and 

except as permitted under the relevant sub clause, engaging in any manner whatsoever, 

whether during the Bidding Process or after the issue of the LOA or after the execution of the 

Concession Agreement, as the case may be, any person in respect of any matter relating to the 

Project or the LOA or the Concession Agreement, who at any time has been or is a legal, 

financial or technical adviser of the Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

4. C. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in the 

Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected with or 
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employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then 

the Employer may, after giving 14 days‟ notice to the Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site, and the provisions of relevant 

Clause shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with relevant Clause. For the purposes of this 

Sub-Clause: i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; ii. “another 

party” refers to a public official acting in relation to the procurement process or contract 

execution. In this context, “public official” includes Financer staff and employees of other 

organizations taking or reviewing procurement decisions. iii. “fraudulent practice” is any act or 

omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an obligation; iv. “collusive 

practice” is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party; v. “coercive practice” is 

impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of a party; vi. “obstructive practice” is 

deliberately destroying, falsifying, altering or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede the 

Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the investigation; or vii. 

acts intended to materially impede the exercise of the Financer‟s inspection and audit rights 

provided . viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to 

the procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. ix. „parties‟ refers to participants in 

the procurement process (including public officials) attempting to establish bid prices at 

artificial, non-competitive levels. x. a “party” refers to a participant in the procurement process 

or contract execution. 
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SECTION 12 

 

PRE-BID MEETING  
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PREBID MEETING  

 
Pre-bid meeting of the interested parties shall be convened on dt. 22.09.2022            

at 15:00 Hrs in the Chamber of Ch. Engr. (Storm Water Drain), Ground floor, Engineering Hub 

Building, Dr.E.Moses Road, Worli Naka, Worli,Mumbai- 400 018. 

 

a) The tenderer(s) or his authorized representative is invited to attend a pre-bid meeting 

as per the date, time and venue mentioned in the tender notice/header data. 

b) The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

c) Any tenderer(s) requiring any clarification of the tender document and/or the works may 

submit his questions in writing to reach the office of Dy.Ch.E.(O & M)SWD  at least 2 

days before the meeting. 

d) The text of the questions raised (without identifying the source of enquiry)and the 

response given will be circulated/informed vide addendum on M.C.G.M. portal within 7 

days.  Any modification of the tendering documents, which may become necessary as a 

result of the pre-bid meeting, shall be made by the M.C.G.M. exclusively through the 

issue of an Addendum. 

 

 

Letter in advance two days before the meeting 
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SECTION 13 

 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs 

up to Virar and Kalyan have been approved only for the purpose ofacceptingBanker‟s guarantee from 

1997-98 onwards until further instructions.  

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker‟s Guarantee is countersigned by the Manager of a branch of 

the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers Guarantee 

is binding on the endorsing Branch of the bank within Mumbai limits and is liable to be on forced 

against the said branch of the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. 

 

List of approved Banks:- 

A S.B.I and its Subsidary Banks 

1 State Bank of India 

2. State Bank of Bikaner & Jaipur – Merged with State Bank of India 

3 State Bank Of Hyderabad. – Merged with State Bank of India 

4 State Bank Of Mysore– Merged with State Bank of India 

5 State Bank Of  Patiala– Merged with State Bank of India 

6 State Bank Of Saurashtra– Merged with State Bank of India 

 7 State Bank Of  Travankore– Merged with State Bank of India 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 
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22 United Bank Of India. 

23 UCO Bank 

24 Vijaya Bank 

24A Corporation Bank. 

 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd 

33 Federal Bank Ltd 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd 

42 Ratankar  Bank 

43 Sangli Bank 

44 South Indian Bank Ltd 

45 S.B.I Corporation & Intl Bank Ltd 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd 

48 Vysya Bank Ltd. 

D Schedule Urban Co-Op Banks 

49 Abhyudaya Co-op Bank Ltd 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd 

55 JanataSahakari Bank Ltd 
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56 Mumbai District Central Co-op Bank Ltd 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd 

59 North CanaraG.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank 

68 American Express Bank Ltd. 

69 ANZGrindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez 

73 BanqueNationale de Paris 

74 Barclays bank. 

75 City Bank N.A 

76 Hongkong& Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 

 

Note:-   As Per Circular No. CA/ FBK/ 303 dtd. 17.03.2018, B.G. issued by IDBI Bank Will not be 

accepted.  
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FORM OF TENDER 

 

 To, 

The Municipal Commissioner for Greater Mumbai 

Sir, 

 I/We have read and examined the following documents relating to the work/supply 

of……………………………………………………………………………………………………………………………………………

… 

…………………………………………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………………………… 

i) 

ii) 

iii) 

 

iv) 

v) 

vi) 

vii) 

viii) 

Notice inviting tender. 

Directions to tenderers (General and special) 

General condition of contract for Civil Works of the Municipal Corporation of Greater 

Mumbai as amended up to date. 

Drawings, if any 

Specifications. 

Special Conditions 

Annexures 

Bill of Quantities and Rates. 

1A.  I/We________________________________________________________ (full name in 

capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, 

named herein below, do hereby offer 

to………………………………………………………………………………………………………………………………………………

. 

………………………………………………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of contract of 

the rates entered in the schedule of rates sent herewith and signed by me/us” (strike 

out the portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under 

the name of any other establishment /firm or otherwise, nor are we in any way related 

or concerned with the establishment /firm or any other person, who have filled in the 

tender for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
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3. According to your requirements for payment of Earnest Money amounting 

toRs.________________ (Rs……………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………….-in words) 

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest. 

4. I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender before the date of 

communication to me/us of such notice of   non/acceptance, which date shall be not 

later than ten days from the date of the decision of the Standing Committee or 

Education Committee of the Corporation, as maybe required under 

the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 

5below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as „Employer‟ with the Bombay 

Iron and Steel Labour Board‟ and fulfill all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 

1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving 

any information, which is found to be incorrect and against the instructions and 

directions given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender 

is false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai 

for any such losses or inconvenience caused to the Corporation in any manner and will 
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not resist any claim for such compensation on any ground whatsoever. I/we agree and 

undertake that I/we shall not claim in such case any amount by way of damages or 

compensation for cancellation of the contract given to me/us or any work assigned to 

me/us or is withdrawn by the Corporation,” 

 Address Yours faithfully, 

…………………………………. 

…………………………….…… 

Digital Signature of the Tenderer or the Firm 

 1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 

5.………………………………………………. 

Full Name and private residential address 

of all the partners constituting the Firm 

  

1. …………………………………………………………… 

    ……………………………………………………………. 

 A/c No. 

……………………………………………………………… 

2.  ……………………………………………………………. 

    ……………………………………………………………. 

 Name of Bank 

……………………………………………………………… 

3. ……………………………………………………………. 

    ……………………………………………………………. 

 Name of Branch 

……………………………………………………………… 

4. ……………………………………………………………. 

   ……………………………………………………………. 

 Vendor No. 

……………………………………………………………… 
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Appendix „I' 
 

Information regarding status of Bidders 

 

1. (a) Whether it is a proprietor 

concern 

:  

 (b) If so, name of the   owner

  

  

:  

2. If it is a partnership concern, 

please furnish name of each 

partner and copy of registration 

certificate  

:  

3. In case of company, please 

furnish the documentary proof to 

show that the company is 

registered 

 

:  

 

 

 

      Signature of authorized 

      Person of concern/company 

 

 

 

 

                                                              Name of concern/company and seal 
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Appendix „II' 

 

a) Tender No. :Dy.Ch.E.(O&M)/SWD/eT-   /2021  - 2022 

b)  Tenderer‟s Name : 

c) Tenderer‟s address and Telephone No.  : 

d)  Name of contact person, designation & his mobile no. : 

e)  Fax No. : 

f)  Email address : 

g) Whether registered under GST : Yes/No. 

 (Registration must be effective on due date of tender)  Reg.No. 

h) Certificate in Support of (e) above, if registered.  Enclosed/Not Enclosed 

 

 

 

Signature of authorized Person of concern/company 

 

 

 

 

Name of concern/company and seal 
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AGREEMENT FORM 

 

Tender / Quotation dated ……………. 20… 
 
 

Standing Committee/Education Committee Resolution No. ……..………………………………. CONTRACT FOR 

THE WORKS …….…………………………………………..………..…………  
…………………………………………………………...………………………….…………………………………………………  
…………………………...…………………………………………………  
This agreement made this day of ………… ……………………………. ……………… …………  
Two thousand ……………………....…..……..………..…………………………………………… Between  
.……...……………...………………………………………………….…………….………  
………………………………………………………..…………….…………………………..……..…  
Inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… …  
…………………………………………………………………...………………………….……………  
in Bombay under the style and name of Messrs ……………………..………………………  
……………………………………………………………...…………………………………………… (Hereinafter called “the 

contractor of the one part and Shri ………………………………  
…………………………………………………………………………………….…………….……….  
the D.M.C. (Infra.) (hereinafter called “the commissioner” in which expression are included unless 

the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 

time being holding the office of D.M.C. (Infra.) of the second part and the Municipal Corporation of 

Greater Mumbai (hereinafter called  
“the Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 

completion and maintenance of the works described above and his ten-der has been accepted by the 

Commissioner (with the approval of the Standing Committee/Education Committee of the 

Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:- 
 
2) The following documents shall be deemed to form and be read and constructed as a part of 

this agreement viz. 
a) The letter of Acceptance 
 
b) The Bid: 
 
c) Addendum to Bid; if any 
 
d) Tender Document 
 
e) The Bill of Quantities: 
 
f) The Specification: 
 
g) Detailed Engineering Drawings, if any 
 
h) Standard General Conditions of Contracts (GCC) 
 
i) All correspondence documents between bidder and MCGM 

 

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to 

construct, complete and maintain the works in conformity in all respects with the 

provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works the contract sum, at times and in 

the manner prescribed by the contract. 
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 

herein to affixed (or have hereunto set their respective hands and seals) the day and year 

above written. 

Signed with designation stamp of the 

Contractors sealed & delivered by the  

Contractors                                        )                  Seal 

       ___________________________________ 

Trading under the name & style of           ) ____________________________________ 

       ____________________________________ 

       ____________________________________ 

 

In presence of the witness: 

Witness no. 1: Name & address               )  

Name: ____________________________ 

Resi. Address: ______________________ 

__________________________________              Signature of Witness No. 1 

__________________________________ 

 

Witness no. 2: Name & address               )  

Name: ____________________________ 

Resi. Address: ______________________ 

__________________________________              Signature of Witness No. 2 

__________________________________ 

 

Signed by the Dy. Municipal Commissioner,)  

The D.M.C. (Infra.) in the presence of 

1. _______________________________ 

2. _______________________________ 

        D.M.C. (Infra.) 

 

 Name and Signature of concern 

Dy.Ch.Eng&Ch.Eng (HOD) with 

 Designation Stamp                         Dy.Ch.Eng.                            Chief Engineer 

Shri./ Smt.                             Shri./ Smt. 

 

The common seal of the Municipal Corporation ) 

Of Greater Mumbai was affixed on the ____ 

Day of ___.___.20____ presence of 

1. ________________________________ 

2.__________________________________ 

 

Two members of the Standing Committee  

of the Municipal Corporation of 

Greater Mumbai. 

 

Witness: 

(Shri/Smt.___________________)        

Office Superintendent, 

Municipal Secretary‟s Office 
 

Contract examined with the Quotation/Tender and the Resolution No.______________                      

dated ___________ of the Standing/ Education Committee/Municipal Commissioner/                          

D.M.C. (Infra.)‟s Sanction No. __________dated __________etc. and found correct. 

 

 

Signature of Asst. Eng. Or Ex.Eng and Dy.Ch.Eng.  

of the concerned deptt. With Designation Stamp. 
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Annexure-„A‟ 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

I Shri/Smt ……………………………………………….. aged……… years Indian Inhabitant. 

Proprietor/Partner/Director of M/s…………………………………………………… resident at 

…………………………………………………………………………… do hereby give Irrevocable undertaking as under; 

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of 

tax on supply of goods or services or the benefit of input tax credit shall be mandatorily 

passed on to MCGM by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, MCGM shall be at liberty to initiate legal action against me for 

its recovery including, but not limited to, an appeal to the screening Committee of the GST 

Counsel. 

3) I say that above said irrevocable undertaking is binding upon me/my 

partners/company/other Directors of the company and also upon my/our legal heirs, 

assignee, Executor, administrator etc. 

4) If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

 Whatever has been stated here in above is true & correct to my/our own knowledge & belief. 

 

Solemnly affirmed at                        DEPONANT 

 

This day of                                        BEFORE ME 

 

Interpreted Explained and Identified by me. 
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Annexure-„AA‟ 

Tax 

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable. The 

tenderer shall quote inclusive of all taxes. The tenderer shall quote inclusive of all taxes applicable at 

the time of bid submission. It is clearly understood that BMC will not bear any additional liability 

towards payment of any Taxes & Duties. 

      Wherever the Services to be provided by the tenderers falls under Reverse Charge Mechanism, 

the price quoted shall be exclusive of GST, but inclusive of Taxes/Duties/Cess other than GST, if 

any. 

      Rates accepted by MCGM shall hold good till completion of work and no additional individual 

claim shall be admissible on account of fluctuations in market rates; increase in taxes/any other 

levies/tolls etc. except that payment/recovery for overall market situation shall be made as per price 

Variation and if there is subsequent change (after submission of bid) in rate of GST applicable on the 

works/services to be executed as per tender, i.e. any increase will be reimbursed by BMC whereas 

any reduction in the rate of GST shall be passed on to the BMC as per the provision of the GST act.  

 

                                                    …………………………... 
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Annexure- B 

 

PRE-CONTRACT INTEGRITY PACT 

 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commits 

himself to the following:- 

 

 1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the MCGM, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the Contract.  

 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the MCGM or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the Contract or any other Contract with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the Contract or any other Contract with the 

Government. 

 

 3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

 

 4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities.  

 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

officials of the MCGM or their family members, agents, brokers or any other intermediaries in 

connection with the contract and the details of services agreed upon for such payments.  

 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the MCGM as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained in any electronic 

data  
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carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is 

divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

 

 8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 9. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice in the Bidding Process For the purposes of this Clause 9, the following terms 

shall have the meaning herein after respectively assigned to them: 

 1. “Fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process; 

2. “Coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process;  

3. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and  

4. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C  

(On Rs. 500/- Stamp Paper) 

 

DECLARATION CUM INDEMNITY BOND 

 

I, _____________________ of _________, do hereby declared and undertake as under.  

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the 

time of registration of my firm/company _______ and there is no change in the contents of the 

certificates that are submitted at the time of registration. 

 2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of 

___________ has not been charged with any prohibitory and /or penal action such as banning (for 

specific time or permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

 3. I declare that I have perused and examined the tender document including addendum, condition 

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I 

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity 

as ______________ of ___________.  

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, MCGM is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of 

the contract.  

5. I also declare that I will not claim any charge/damages/compensation for non-availability of site for 

the contract work at any time.  

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site in 

charge  

 

 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

 

THIS INDENTURE made this ______________day of __________ BETWEEN  

THE ___________________BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 

deemed to include its successors and assigns)of the first part 

__________________________________________ _________________________________ 

inhabitants carrying on business at _______________________________ in Mumbai under the 

style and name of Messer‟s __________________(hereinafter referred to as 'the consultant') of 

the second part Shri. _______________________________________  

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for 

the time being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the Corporation') of the fourth 

part WHEREAS the consultants have submitted to the Commissioner tender for the execution of 

the work of ''_________________________________________________________and the 

terms of such tender /contract require that the consultants shall deposit with the Commissioner 

as/contract deposit/ earnest money and /or the security a sum of Rs.______________(Rupees 

__________________)AND WHEREAS if and when any such tender is accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner towards the 

Security - deposit to be taken under the contract and be redeemable by the consultants, if they 

shall duly and faithfully carry out the terms and provisions of such contract and shall duly satisfy 

all claims properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the consultants, 

the Bank with the consent and concurrence of the consultants has requested the Commissioner to 

accept the undertaking of the Bank hereinafter contained, in place of the contractors depositing 

with the Commissioner the said sum as earnest money and /or security as aforesaid AND 

WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW THIS 

AGRREMENTWITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the commissioner 

upon demand in writing , whenever required by him , from time to time , so to do ,a sum not 

exceeding in the whole Rs._____________(Rupees___________________)under the terms of 

the said tender 

and /or the contract .The B.G. Is valid upto _________”Notwithstanding anything what has been 

stated above, our liability under the above guarantee is restricted to Rs.___________only and 

guarantee shall remain in force upto ____________ unless the demand or claim under this 

guarantee is made on us in writing on or before __________all your right under the above 
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guarantee shall be forfeited and we shall be released from all liabilities under the 

guaranteethereafter”  

IN WITNESS WHEREOF  

WITNESS(1) _________________  

Name and _________________  

address ____________________ 

 

WITNESS(2)__________________  

Name and ___________________ the duly constituted Attorney Manager  

Address_____________________ 

the Bank and the said Messer‟s ___________________________________ 

______________________________________ (Name of the Bank) 

 

WITNESS(1)_________________ 

Name and __________________ 

address ___________________ 

 

WITNESS(2)______________________ 

Name and_______________________ 

For Messer‟s _____________________ 

address _________________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

IndianRupees. 
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PROFORMAS: 

 

PROFORMA- I 

 

The list of similar works as stated in para „A‟ of Post qualification during last seven years. 

 

Sr. 
No. 

Name of Project 
Name of 
Employer 

Stipulated  
date of 

completion 

Actual Date of 
Completion 

Actual Cost 
of work done 

1 2 3 4 5 6 

      

 

NOTE: 

i) Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge 

foreach work should be annexed in the support of information furnished in the above proforma. 

ii) Works shall be grouped financial year-wise. 

 

PROFORMA- II 

Yearly turnover of the firm during the last five years. 

Sr. 

No. 
Financial year 

Annual 

Turnover (Rs.) 

Updated value 

tocurrent year 

(Rs.) 

Average 

oflast5years 

Page 

No. 

1    

 

 

2     

3     

4     

5     

Total    

 

PROFORMA- III to IV :-Deleted 
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PROFORMA- V 

Information on Litigation History in which the applicant is involved. 

PROFORMA - VII 

Other Party 

(/Parties) 
Employer 

Cause of 

Dispute 

Amount 

involved 

Remarks 

showing 

Present Status. 

1 2 3 4 5 

 

Note: Scanned Attested copies of completion / performance certificates from the Engineer-

in-charge for each work should be annexed and uploaded. 
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OTHER FORMATS 

(I) LETTER TO BE SUBMITTED BY TENDERER WHO IS MANUFACTURER 

(To be submitted with Packet „B‟) 

To,  

The Commissioner, 

Municipal Corporation of Greater Mumbai, 

MUMBAI-400 001. 

Sub.: 
"Supply, Operation & Comprehensive Maintenance (03 

Years) of Vehicle mounted High Capacity Jetting Cum Suction 

machine (Super Sucker) for the section of Dy. Chief 

Eng.(O&M)S.W.D. -  04 Nos."  

 

e-Tender No._____________ 

 

Dear Sir,  

We, ___________________________________________ (Name of the manufacturing 

concern) are an established manufacturer of ______________________  

__________________________________________________ (description of product) having 

factory at ________________________________________________________ 

________________________________________________________ (factory address) 

 We hereby assure quantity and quality as per the contract for the goods offered for supply 

against this invitation for tender and undertake to abide by the said clause. We also assure 

uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in the tender for 

till the completion of entire contract period. 

For and on behalf of M/s.________________________________ 

(Name of manufacturer) 

Note:- 1) This Proforma is meant for the manufacturer who is participating in the 

tendering themselves. This letter shall be submitted with the tender in 

original on the letterhead of the manufacturing concern and signed by a 

person competent to sign the same.  

2) If the machine being offered is manufactured in the collaboration, this Letter 

of Authorization shall be signed by all the collaborating partners. 

**** 
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(II) LETTER TO BE SUBMITTED BY TRADER/AGENT FROM THEIR MANUFACTURERS 

(To be submitted with Packet ‟B‟) 

To,  

The Commissioner, 

Municipal Corporation of Greater Mumbai, 

MUMBAI-400 001. 

Sub.: "Supply, Operation & Comprehensive Maintenance (03 

Years) of Vehicle mounted High Capacity Jetting Cum Suction 

machine (Super Sucker) for the section of Dy. Chief 

Eng.(O&M)S.W.D. -  04 Nos." 

e-Tender No._____________ 

Dear Sir,  

We, _____________________________________ (Name of the manufacturing concern) are 

an established manufacturer of ________________________having factory at 

________________________________________________________ (factory address)do hereby 

authorize M/s. __________________________________________ 

______________________________________________________________________ (Name and 

address of the dealer/ agent) to represent us to tender and conclude the contract for the above 

goods manufactured by us with you against invitation of e-tender No. _______________/________ 

due on _________. 

We hereby assure quantity and quality as per the contract for the goods offered. We also 

assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in the 

tender till the completion of entire contract period. 

                                                                    Yours faithfully, 

For and on behalf of M/s.________________________________  

(Name of manufacturer) 

         Signature  

      (______________________________) 

    (Name & Designation of authorized signatory) 

Place:         

Date: 

Note: 

 

1) This letter of authority shall be in original on the letterhead of the 

manufacturing concern and should be signed by a person competent and 

having the power of attorney to bind the manufacturers.  (Attach copy of 

Power of Attorney).  

2) If the machine being offered is manufactured in the collaboration this 

Letter of Authorization shall be signed by all the collaborating partners. 

***** 
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(III) LETTER TO BE SUBMITTED BY CHASSIS MANUFACTURER/AUTHORISED DEALER 

(To be submitted with Packet ‟B`) 

 

To,  

The Commissioner, 

Municipal Corporation of Greater Mumbai, 

MUMBAI-400 001. 

 

Sub.: 
"Supply, Operation & Comprehensive Maintenance (03 

Years) of Vehicle mounted High Capacity Jetting Cum 

Suction machine (Super Sucker) for the section of Dy. Chief 

Eng.(O&M)S.W.D. -  04 Nos." 

e-Tender No._____________ 

Dear Sir,  

We M/s. ______________________, manufacturers of vehicular chassis, hereby confirm that we 

will supply our chassis model __________ complying BS-VI emission norms to MCGM through 

M/s.____________________, having their registered office at 

________________________________________ as per your above subject tender specifications 

and within stipulated delivery schedule.  

We M/s. ______________________, manufacturers of vehicular chassis, hereby confirm that we 

will supply spare parts and provide service support for a period of eight years. 

 

Our authorized service centre in MMRDA region is located at: 

_______________ 

_______________ 

_______________ 

_______________ 

(Name, address & contact details of service centre)  

 

 

Place:      Seal and sign of Chassis Manufacturer/Authorised Dealer 

 

Date: 

 

Note: To be submitted on chassis manufacturer‟s/Authorised Dealer‟s letterhead. 
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ANNEXURE-I 

The contractor shall be submit the copies of following information / documents to the office of 

Dy.Ch.E.(O&M)SWD within 15 days from the date of issue of O&M work Order. 

A)  Documents of Insurance under Workmen Compensation Act, 1923 & Fatal Accident Act 1885 

of all employees deputed for carrying out the work of Operation & comprehensive 

maintenance. 

B)  List of employees deputed for carrying out work along with details such as name, address, 

age, sex, etc.   

C)   The copies of valid Motor vehicles license of all drivers. 

D)  Copies of Identity Cards issued by the Contractor to their employees. 

E)  List of safety equipments for verification (as per Annexure-II). 

F) Mobile Phone Numbers of contact person.  

E) Copy of insurance of complete machines. 

******* 

ANNEXURE-II 

Personal & site Safety Equipments / Items to be provided with each Vehicle / Employee 

Sr. 

No. 
Name of the Equipment 

1 Helmet  

2. Hand Gloves 

3. Safety Shoes 

4. Fluorescent jacket 

5. Flickering lamps (during 2nd& 3rd shift)  

6. Traffic Cones 

7. Torch of sufficient light  

 

The contractor shall make necessary arrangement for carrying out the above-mentioned 

items to the sites. The staff appointed for the work of Operation & Maintenance shall wear the 

uniform indicating name of employee and name of the contractor while on duty. 

***** 
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SECTION –15 

SCHEDULES 
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1)SCHEDULE OF TENDERER'S INFORMATION 

 

1.  Year of incorporation 

2. Number of similar works carried out so far. 

 

3. Details of after sales service in the vicinity of Mumbai. 

 

4. Details of Plant/Equipment/Staff. 

 

5. Certificates from users. 

 

6. Particulars of Agent/representative in India. 

 

7. List of current jobs of comparable nature. 

 

8. The extent of responsibilities carried by Indian/Foreign contractors  

Associated with the tenderer. 

9.  Evidence of financial capacity to execute a contract of this magnitude. 

 

 

  Tenderer's signature & office stamp 

  Trading under the name & style of 
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2)EXPERIENCE DETAILS 

  

Sr. 

No. 
Date Description of the work Name of Client Cost 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

  Tenderer's signature & office stamp 

  Trading under the name & style of 



  

 

3) SCHEDULE OF TECHNICAL PARTICULARS 

 

 

A. DATASHEET – SUCTION CUM JETTING MACHINE 
 

 

Sr. 

No. 
Description 

Technical Details 

MCGM‟s requirements Offered by tenderer 

1)  
Suction Cum Jetting 

Machine :  
  

 

a) Make of The Suction 

Cum Jetting Machine Unit 

offered : 

To be specified by the 

tenderer 
 

 b) Type: Super Sucker  

 c) Model : 
To be specified by the 

tenderer 
 

 

d) General arrangement 

drawing of the Unit 

offered: 

To be submitted  

2) Vehicle Chassis:   

 a) Make: 
Ashok Leyland/ Bharat Benz/ 

TATA / MAHINDRA 
 

 b) Model: 
to be specified by the 

tenderer 
 

 c) GVW: Approx. 28 MT  

 d) Engine Rating: Min 200 HP  

 e) Emission Standard: 
EURO-VI/BS-VI or latest 

applicable for Mumbai. 
 

 f) Side/rear PTO To be provided  

 g) Tyres 2 x 8 + 1(Spare wheel)  

 h) Wheel base 
to be specified by the 

tenderer 
 

 i) Turning circle radius 
to be specified by the 

tenderer 
 

 j) Brakes  
Air brakes with Anti-lock 

Brake System(ABS) 
 

 k) Cabin   

 1) Type 
Factory made Tilt able type  



  

 

 2) Seating capacity 
1+4  

 l) Axle configuration 6 X 2  

 m) No. of rear axles Max. 1  

 n) Drive Right hand  

 o) Fuel / Tank capacity 
Diesel / Tank capacity to be 

specified by the tenderer 
 

 
p) Calculation of chassis 

weight distribution  
To be submitted separately  

 q) Product Catalogue  To be submitted separately  

 r) Accessories List to be submitted  

3) Power Take Off:   

 a)  Make : 
to be specified by the 

tenderer 
 

 b) Model: 
to be specified by the 

tenderer 
 

 c)  Type: Split Shaft PTO with 2 outputs  

 d)  Ratio: 
to be specified by the 

tenderer 
 

 
e) Total power 

distribution  
Calculation to be submitted   

 f) Product Catalogue To be submitted  

4) Vacuum pump:   

 a) Make: Jurop / Hibon / Robuschi  

 b) Model: 
to be specified by the 

tenderer 
 

 c) Capacity: 
min.4000m3/hr@ 50% 

Vacuum 
 

 
d) Power Required & 

RPM: 

to be specified by the 

tenderer 
 

 e) Cooling System: 

In-Jet automatic cooling 

system/Forced / injection Air 

cooled 

 

 f) Lub. System: Automatic Oil Lubrication  

 g) Pressure rating: Min. 1 bar abs.  

 
h) Pressure/Vacuum 

change over facility 
To be provided  



  

 

 i) Drive 

By Auxiliary Engine coupled 

directly to Vacuum pump by 

Wrap flex Close coupled 

Elastomeric Coupling 

( Engine make – 

Perkins/Cummins/Leyland 

or equivalent) 

 

 j) Product Catalogue To be submitted  

5) Hydraulic System:   

 a) Pump- Make Dowty / Boss / Equivalent  

               -Type Gear type  

               - Capacity Min. 22 LPM  

                -Pressure Min. 200 bar  

                - drive Driven through PTO  

 b) Tank Capacity: Min 50 Ltrs. Overspill tank  

 c)  Piping 
Seamless metal pipes & high 

pressure flexible hoses 
 

 
d)  Door opening 

Hydraulic Cylinders 
  

 -Qty: 2 nos.  

 -Make: 
to be specified by the 

tenderer 
 

 -Sizes: 
to be specified by the 

tenderer 
 

 
e)  Tank tipping Hydraulic 

Cylinder 
  

 -Qty: 1 no.  

 -Type: Telescopic  

 -Make: 
to be specified by the 

tenderer 
 

 -Sizes: 
to be specified by the 

tenderer 
 

 -Position: 
In the middle of bottom of 

tank 
 

 f)  Relief Valve: 
to be specified by the 

tenderer 
 



  

 

 g) Safety Valve: 
to be specified by the 

tenderer 
 

 h)  Filters: 
i) Strainer under filling cap 

ii) Return line filter 
 

 i) Hydraulic Oil: 
Grade to be specified by the 

tenderer 
 

 j) Control Valve Bank Joystick type  

 
k)  Door Locking 

Hydraulic Cylinders 
  

 -Qty: 4 Nos  

 -Make: 
to be specified by the 

tenderer 
 

 -Sizes: 
to be specified by the 

tenderer 
 

6) Tank:   

 a) Capacity:  

Saddle type  tank with two 

compartment of Min. 9000 

Ltrs. (Sludge) + 5000 Ltrs. 

(Fresh Water) capacity 

 

 b) Size: 
to be specified by the 

tenderer (Length x dia) 
 

 c) Tank Wall Thickness: 
Sludge Tank - Min. 5 mm 

Water Tank - Min. 3 mm 
 

 a) Material of 

construction of tank 
S. S. 304 plate  

 b) Manhole with lid 
At top of water tank   

 c) Staircase 
To be provided near the 

manhole 
 

 
d) Doubling reinforcement 

plate for door opening 

cylinder 

To be provided on the sludge 

tank parallel to tank surface 
 

 e) Silt hopper 
To be provided below rear 

dump door 
 

 f) Platform for open/close 

dump door 
To be provided at rear end  

 g) Sludge & Water level 

indicators 
To be provided  

 h) Hinge arrangement of 

tank 
To be provided  

 i) Float valve inside tank 
To be provided  



  

 

 
m) Moisture trap & safety 

filter 
To be provided  

 
n) Vacuum relief valve & 

Pressure relief valve 
To be provided  

 o) Filter cum silencer To be provided  

 p) Emptying System: 

i) Hydraulically operated Rear 

tipping arrangement 

ii) Tank tipping angle min.35˚  

iii) Hydraulically operated rear 

door with proper sealing and 

locking 

iv) Dump door opening angle 

min.45˚ 

 

 q) Drain Valve : To be provided  

 r) Water Isolation Valve: To be provided  

 
s) Suction cum drain 

Valves: 

2 nos. of 100 mm dia. Lever 

operated Suction cum drain 

valve (Ball Valves) one at the 

bottom most position & 

another at about centre of the 

door. 

 

 t) Valves:   

 i)Inlet Valve:  

6”/ 150 mm Dia. Manual lever 

operated Ball valve with 6” 

female Bauer fitting and black 

cap 

 

 ii) Outlet Valve: 

4”/ 100 mm Dia. Manual lever 

operated Ball valve with 4” 

female Bauer fitting and black 

cap 

 

 iii) Decant Valve: 

6”/ 150 mm Dia. Manual lever 

operated Ball valve with an 

internal 4” dia. Dewatering 

tube 10” from the top of the 

tank. 

 

7) Control system   

 

a) Box with locking 

arrangement for control 

panel at left at rear end. 

To be provided  



  

 

 b) Accelerator operation 

To be provided at rear end in 

the control panel & shall be 

actuated pneumatically/ 

electrically. 

 

 c) Control panel 

Consist of vacuum / pressure 

gauges, hydraulic & 

pneumatic levers/electric 

switches 

 

 d) Hour meter To be provided  

8) Suction Hose : 

i) Four sets of heavy duty PVC 

grey Suction hoses with quick 

type couplings (Length of 

each hose-3 mtrs.).  

ii) One suction steel pipe of 

125 mm dia. and 1 mtrs. long 

with quick coupling at one end 

with each machine. 

 

9) Jetting Pump:   

 a) Make: Pratissoli or Equivalent  

 b) Model: 
to be specified by the 

tenderer 
 

 c) Capacity Min.260 LPM  

 d) Pressure Rating Min. 150 bar  

 
e) Power Required & 

RPM: 

to be specified by the 

tenderer 
 

 f) Lub. System: Automatic lubrication  

 g) Relief valve To be provided  

 h) Drive for Pump Driven through PTO  

 i) Product Catalogue To be submitted  

10) Jetting Hose   

  a) Make: 
to be specified by the 

tenderer 
 

  b)Type Thermoplastic  

  c)Size 32 mm  

  d)Length 120 Mtrs  

  e) Max. Pressure Min. 200 Bar  

11) Hose Reel Hydraulically Driven  



  

 

12) Jetting Nozzles 

Each Machine shall be 

supplied with  

1. Round Head Nozzle - 1 no. 

2. Conical Head Nozzle - 1 no. 

 

13) 

Derrick Arm / Hy. 

Boom /  Suction Hose 

Reel 

  

 a) Design 

To be specified- Derrick Arm / 

Hy. Syphon Boom /Suction 

hose reel 

 

 b) b) Suction Hose Size-Ø 150 mm  

 

c) c) Detailed 

specifications of offered 

boom design 

To be submitted separately  

 
d)  Storage over rear near 

side 

To be provided 
 

14) 
Lighting arrangement 

at rear for dumping 
To be provided  

15) 
Iot Machine Monitoring 

System 
To be provided  

 Industrial IoT 
to be specified by the 

tenderer 
 

 
Pressure transmitters/ 

Sensors 

To be provided 
 

 Level Sensors To be provided  

 

Encoder to sense the 

length of the jetting hose 

getting unwound inside 

the chamber. 

To be provided 

 

 Flow meter : To be provided  

 Fuel Sensor in Fuel Tank To be provided  

 GPS Tracker To be provided  

 CCTV camera To be provided  

 PLC To be provided  

16) Weights:   

 
a) Chassis Tare Weight 

including Driver‟s cabin: 

to be specified by the 

tenderer 
 



  

 

 
b) Weight of Suction 

machine: 

to be specified by the 

tenderer 
 

 

c) Total Tare Weight  

a) + b) 

to be specified by the 

tenderer 
 

17) Any Other Particulars: 
To be furnished by the 

tenderer. 
 

 

B. DATASHEET – IOT MACHINE MONITORING SYSTEM 

Sr. 

No

. 

Description 

Technical Details 

MCGM‟s requirements 
Offered by 

tenderer 

1) IOT Machine Monitoring System 

 Industrial IoT to be specified by the tenderer  

 
Pressure transmitters/ 

Sensors 
To be provided  

 Level Sensors To be provided  

 

Encoder to sense the length of 

the jetting hose getting 

unwound inside the chamber. 

To be provided  

 Flow meter : To be provided  

 Fuel Sensor in Fuel Tank To be provided  

 GPS Tracker To be provided  

 CCTV camera To be provided  

 PLC To be provided  

 CPU technology Intel Quark X1020 
 

 System memory DDR3-SDRAM, 1GB 
 

 Communication interfaces   
 

 Serial interfaces 2x COM ports (RS 232, RS 485) 
 

 USB port 1x USB 2.0, 1x USB client 
 

 Industrial Ethernet Interface 2 x Ethernet (RJ45), 100MBPS 
 

 Free Slots and for what 1x Arduino, 1x mPCIe 
 

 Hard drive 1x microSD card slot 
 



  

 

 EMC 

Interference immunity against 

Static electricity, EMI, Voltage 

surges, magnetic fields, etc 

 

 Monitoring functions Watchdog, Status LEDs 
 

 Degree and class of protection IP20 
 

 Power supply 24V DC 
 

 Operating temperature 0-50deg C 
 

 Standards, Approvals and 

Certificates 
CE, UL, cULus, KC, EMC 

 

 Dimensions (w x h x d) mm 144x 90x 53 
 

2) Radar(non-contact) level Sensor (same for both suction and jetting Tanks) 

 
Measuring range - Distance 8 m 

 

 
Process temperature -40 ... 60 °C 

 

 
Process pressure -1 ... 3 bar 

 

 
Accuracy ± 5 mm / ± 0.2" 

 

 
Frequency 80 GHz 

 

 
Beam angle 8° 

 

 
Materials, wetted parts PVDF 

 

 
Threaded connection 

G1½ / G1, 1½ NPT / 1 NPT, R1½ 

/ R1 
 

 
Seal material FKM 

 

 
Protection rating IP66/IP68 (3 bar), Type 6P 

 

 
Output 4 … 20 mA 

 

 
Ambient temperature -40 ... 60 °C 

 

 Sensor 

Adjustment/Calibration 

Smartphone / Tablet / PC via 

Bluetooth 
 

 
Bluetooth range  25mtrs 

 

 
Bluetooth standard Bluetooth 5.0 

 

 
Operating Voltage 12 to 35V DC 

 

 
Conformance to standards UL, cUL, CE 

 

3) 4 inch Colour Touch Panel 

 Design of display 
TFT widescreen display, LED 

backlighting 
 

 Screen diagonal 4.3in 
 

 Resolution (pixels) 480 X 272 
 



  

 

 MTBF backlighting 20,000 h ( dimmable ) 
 

 operation Touch Screen 
 

 Power 4VDC, 3W, 125mA 
 

 Processor type ARM 
 

 Memory Flash, RAM ( usable 10MB) 
 

 Clock 
Hardware/Software/Retentive/Sy

nchronisable 
 

 Interfaces 
Industrial Ethernet , USB(upto 

16GB) 
 

 Protocols PROFINET, Modbus, Ethernet IP 
 

 Protocols ( Ethernet) TCP/IP, DHCP,SNMP, DCP, LLDP 
 

 Dimensions 141x 116x 33 ( HxWxD)mm 
 

 Ambient Temperature 0-50degC 
 

 EMC Limit Class A 
 

 Standard/Approval/Certificate

s 

CE,cULus, RCM, KC,GL, ABS, 

DNV, LRS, BV 
 

 Wt 360g 
 

 Class of Protection IP65(front) / IP20(rear) 
 

4) PLC 

 Mounting Standard DIN rail 
 

 Power supply 24V DC,710mA, 20W 
 

 Memory   
 

 Type DDR ( Flash / RAM ) 
 

 Size 30KB, Program memory 
 

 Micro memory card yes, card optional 
 

 CPU processing time   
 

 Bit 150 ns; / instruction 
 

 Word 1.2 µs; / instruction 
 

 Onboard I/O's 
36 Digital inputs / 24 Digital 

Outputs 
 

 Interfaces PROFINET - 1, RS 485 - 1 
 

 Configuration Programing 

language 
LAD, STL, FBD 

 

 Dimensions 100x 175x 81 ( HxWxD)mm 
 

 Ambient Temperature 0-55degC 
 



  

 

 EMC 

Interference immunity against 

Static electricity, EMI, Voltage 

surges, magnetic fields, etc 

 

 Standard/Approval/Certificate

s 

CE,cULus, RCM, KC,GL, ABS, 

DNV, LRS, BV 
 

 Relative Humidity 95% 
 

 Wt 528.2g 
 

 Class of Protection IP20 
 

5) Pressure Transmitters 

  For Suction For Jetting 
 

 Product Designation 
Absolute 

Pressure 

Transmitter 

Guage Pressure 

Transmitter 
 

 Net Wt 0.2Kg 0.2Kg 
 

 Measuring principle piezo-resistive piezo-resistive 
 

 Measuring Range 
0 to 

1.6Bar(absolut

e ) 

0-250Bar ( 

Relative) 
 

 Output Signal range 4 ... 20 mA 4 ... 20 mA 
 

 Ambient temperature during 

operation 

-25 °C...+85 

°C 
-25 °C...+85 °C 

 

 Relative humidity with 

condensation (maximum) 
100% 100% 

 

 IP rating IP67 IP67 
 

 Standard for EMC 
EN 61326-1, 

EN 61326-2, 

EN 61326-3 

EN 61326-1, EN 

61326-2, EN 

61326-3 

 

 Nominal size( process 

connection ) 
1/2"-14 NPT 1/4"-18 NPT 

 

 Process connection & Housing 

Material 
SS 316L SS 316L 

 

 
Flush Diaphragm material of 

the measuring membrane 

&Seperation 

ceramic 

(Al2O3) 
SS 446 

 

 Electrical Connection 

technology 
2- wire 2- wire 

 

 Supply Voltage, Nominal 24V DC 24V DC 
 

 Certificates / Approvals 

GOST-R, CE, 

UL, ACS-

France, BV, LR, 

ABS, DNV. 

GOST-R, CE, 

UL, ACS-

France, BV, LR, 

ABS, DNV. 

 

6) Electromagnetic Flow Meter for inlet of high pressure Jetting hose pipe. 

 
Size 3 inch 

 

 
Process liquid Recyled Sewage Water 

 



  

 

 
Power Supply 24V DC 

 

 
Electronics Transmitter Weather proof ( IP67 ) 

 

 
MOC Electronics Enclosure Aluminium Die Cast 

 

 
Electrical Connection M20 *1.5 F 

 

 
Output signal 4-20mA / RS485(Modbus RTU) 

 

 
Transmitter Location Integral (Local) 

 

 
Ambient Temperature 50deg C 

 

 
Accuracy (+/-)0.5% FSD 

 

 
Flow Tube Protection Class IP67 (In Case of Integral) 

 

 
Process Connection Flanged 

 

 
MOC Flange MS 

 

 
MOC Coil Housing MS 

 

 
Flow Tube Lining Material PFA 

 

 
Flange Standard and Ratings  ANSI 150 B16.5 

 

 
MOC Flow Tube SS304 

 

 
MOC Electrode SS316L 

 

 
Flow Range 

9.05 to 108.57 m3/hr @ Velocity 

0.5 to 6 m/s 
 

 
Max flow rate Approx 350LPM 

 

 
Display Intergral 

 

 

Please attach extra sheet, if required. 

Notes:  

1) Equivalent means the characteristics of the unit shall be at par or higher as compared 

to the makes / brands specified in the Tender. 

2) European/American make products manufactured in their plants in India will be 

accepted. 

 

Tenderer's signature & office stamp 

       Trading under the name & style of 

 



  

 

4)  SCHEDULE OF QUANTITIES & RATES 

Note: Please do not fill rates here. This is for guidelines only. The rates are to be filled online 

only in the “ITEM DATA‟ tab of the tender in MCGM‟s portal. 

Tenderer's signature & office stamp 

  Trading under the name & style of 

Sub:Supply, Operation & Comprehensive Maintenance of 03 Nos. of Vehicle mounted High 

Flow Jetting Cum Suction machine (Super Sucker) for the section of Dy. Chief 

Eng.(O&M)S.W.D. 

 

Sr. 

No. 
Description Qty. Rate (Rs.) 

Total 

Amount (Rs.) 

1. 

Design, fabrication, installation, testing, 

supply & commissioning of Vehicle mounted 

High Flow Jetting Cum Suction machine 

(Super Sucker) on suitable 28 Ton GVW 

vehicle chassis as per tender specifications 

inclusive of all taxes, duties etc. 

04 

Nos 
xxxx xxxx 

2. 

Operation & maintenance of Vehicle mounted 

High Flow Jetting Cum Suction machine 

(Super Sucker)for 1'st year as per 

specifications. 

= 4 m/c. x 300 shifts (of 8 hrs. each for 12 

months) = 1200 Shifts      

1200 

Shifts  
xxxx xxxx 

3. 

Operation & maintenance of Vehicle mounted 

High Flow Jetting Cum Suction machine 

(Super Sucker) for 2'nd year as per 

specifications. 

= 4 m/c. x 300 shifts (of 8 hrs. each for 12 

months) = 1200 Shifts      

1200 

Shifts  
xxxx xxxx 

4. 

Operation & maintenance of Vehicle mounted 

High Flow Jetting Cum Suction machine 

(Super Sucker) for 3‟rd year as per 

specifications. 

= 4 m/c. x 300 shifts (of 8 hrs. each for 12 

months) = 1200 Shifts      

1200  

Shifts  
xxxx xxxx 

 



  

 

TENDER DETAILS 

1)  E.M.D. Rs. As per tender notice. 

2)  Eligibility 

criteria 

A) Technical Capacity: 

a) The Bidder shall be manufacturer of Vehicle mounted  High Flow Jetting 

Cum Suction machine (Super Sucker) machine/ Vehicle mounted  sewer 

/ storm water drain cleaning recycler machine or the authorized dealer of 

the above said manufacturer. If the bidder is authorized dealer of the 

manufacturer, he shall submit the letter of Authorization from the 

manufacturer as per the Proforma format given in tender document. The 

Bidder or manufacturer should have supplied Vehicle mounted  High 

Flow Jetting Cum Suction machine (Super Sucker) machine / Vehicle 

mounted  sewer /storm water drain cleaning recycler machine on 

outright sale in last 07 years to any Municipal body / Govt. / Semi Govt. 

Authority in India. The bidder shall submit the satisfactory performance 

certificates of the same from the user. 

I) For Supply: 

The Bidder should have successfully completed the work of supply of 

Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker) 

machine / Vehicle mounted sewer / storm water drain cleaning recycler 

machine in MCGM /Semi Govt. / Govt. / Public Sector Organization in 

India during last seven (7) years ending last day of month previous to 

the due date as a prime Contractor 

1) Three similar completed works each of value not less than value equal 

to Rs. 2.84 Cr. 

OR 

2) Two similar completed works each of value not less than value equal 

to Rs. 3.55 Cr. 

OR 

3) One similar completed works each of value not less than value equal 

to Rs. 5.68 Cr. 

The Bidder shall submit the certificate of satisfactory supply of said work 

from the user Department of MCGM / Semi Govt. / Govt. / Public sector 

organization, failing which their offer shall be treated as non-responsive 

and their Packet “C‟ shall not be opened. The value of executed works 

shall be brought to current costing level by enhancing the actual value of 

work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 



  

 

AND 

II) Services of Operation and Maintenance  

The Bidder should have successfully completed the work of “Operation 

and Maintenance of Vehicle mounted High Flow Jetting Cum Suction 

machine (Super Sucker) machine / Vehicle mounted sewer / storm water 

drain cleaning recycler machine in MCGM /Semi Govt. / Govt. / Public 

Sector Organization during last seven (7) years ending last day of month 

previous to the due date as a prime contractorof 

 

1) Three similar completed works each of value not less than value equal 

to Rs. 1.75 Cr. 

OR 

2) Two similar completed works each of value not less than value equal 

to Rs. 2.19 Cr. 

OR 

3) One similar completed works each of value not less than value equal 

to Rs. 3.49 Cr. 

 

The Bidder shall submit the certificate of satisfactory execution of said 

work from the user 

Department of MCGM / Semi Govt. / Govt. / Public sector organization, 

failing which their offer shall be treated as non-responsive and their 

Packet “C‟ shall not be opened. The value of executed works shall be 

brought to current costing level by enhancing the actual value 

of work at compound rate of 10 % per annum; calculated from the date 

of completion to last date of receipt of applications for tender. 

b) If demanded, the bidder shall arrange for demonstration of the vehicle 

as per tender specified capacity equipment‟s and IOT Cloud Platform for 

monitoring all Key performance indices in the presence of at least two 

Municipal Engineers at their own expenses, before opening of Packet “C‟ 

within 15 days of intimation by the Department. Failing to comply this, 

the offer shall be treated as non-responsive and the corresponding 

Packet “C‟ will not be opened. 

C) Financial Capacity: 

Achieved an average annual financial turnover as certified by „Chartered 

Accountant‟ equal to or minimum Rs. 6.88 Cr for Bid for last 3 financial 

years. To ascertain this, tenderer(s) shall furnish /upload the financial 



  

 

statement (Audited balance sheet) duly certified by Chartered Accountant. 

The turnover can be enhanced by 10% every year to bring the present 

level. 

C)      Similar Experience: 

For Supply  

Similar work shall mean the completed or ongoing works of supply of 

Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker) 

machine / Vehicle mounted sewer / storm water drain cleaning recycler 

machine. 

For O & M 

Similar work shall mean the completed or ongoing works of O&M of 

Vehicle mounted High Flow Jetting Cum Suction machine (Super Sucker) 

machine / Vehicle mounted sewer/ storm water drain cleaning machine 

like recycler machine. 

Municipal Commissioner of Greater Mumbai reserves right to accept any 

bid and annul the bidding process and/or reject all the bids at any time 

prior to award of the contract without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder 

or Bidders of the grounds for the Employer's action. 

3)  Contract 

Period 

C. Supply – Within 8 months from delivery of Chassis. 

 

B. Services of Operation- 36 Months or 3600 whichever is later 

4)  Validity 180 days 

 

5)  Valid 

Bank 

Solvency 

Rs. 8.00 lakhs 

 

 

 

 

 

 



  

 

 

 

 



  

 

 

 

 

 

 



  

 

 



  

 

 



  

 

 



  

 

 



  

 

 



  

 

 


