
BRIHANMUMBAI MUNICIPAL CORPORATION   
Chief Engineer (Solid Waste Management) Project 

No. Ch.Eng./ 3431 /SWM/Project dated 04.10.2022. 
 

Sub.: “Removal of refuse from Mahalaxmi Refuse Transfer Station (MRTS) 
and transportation of the same to principal dumping ground at 
Kanjur/ Deonar for final disposal for the period of one year”. 

 
Ref:-    i.  e-Tender No.:- 7200036864 due on 06.10.2022. 

ii. Pre bid MoM u/no. ChE/3412/SW,/Proj dt. 03.10.2022 
 

The pre-bid meeting in respect of the above e-tender was held on 03.10.2022 at 
03.00 p.m. in the chamber of Ch.Eng(S.W.M.)Project, 3rd floor, Bai Padmabai Thakkar 
Marg, Kotwadi, Mahim (Shivaji Park), Mumbai – 400016. 

The representatives of the following firms were present for pre-bid meeting:- 
 

Sr.No Name of the Contractor/ 
Representative Name of the firm/company 

1 Mr. Narendra S. Shah. M/s. NSR Enterprises 
2 Mr. Vikas Jain M/s. Dhiraj Enterprises 
3 Mr. Narpat Singh Solanki. M/s. K.K Carrier. 

 Minutes of the Pre-bid meeting are annexed at pg. C- 55 for perusal please. 
 
The points raised in the meeting are as below:- 
 

1) M/s NSR Enterprises- The clause of vehicle ownership at start of Contract should be 
introduced only if contract period is of two years. If tender is for one year, the vehicles “in 
command” should be enough. 

Department's say: No change in tender condition is proposed; as adequate response is 
received in last tender with condition of “50 % of fleet should be owned and remaining 50 % can 
be of vehicles “in command””. Hence; original tender condition prevails. 

2) M/s Dhiraj Enterprises- Additional Security Deposit be taken; so as to ensure that 
bidders don't quote very low rates. 

Department's say: This is an item rate tender. No change in tender condition is proposed; 
as condition of “Additional Security Deposit” is generally applicable for “percentage rate 
tender”. Hence; original tender condition prevails. 

3) The tender should be invited for two years with clause of premature closure instead of 
current period of one year. 

Department's say: This tender is invited as work of original contractor for contract period 
2021-23 has been terminated. Further, the proposal for “modernisation of MRTS” is already 
under preparation and it will take around one year for the project to commission. This 



contractual work is planned to be carried out till change over from traditional operations at 
MRTS to modernised operations. As such, no change in tender condition is proposed. Hence; 
original tender condition prevails. 
4) No request of extension of time for bid submission. 
None of the interested bidders made any request regarding time extension of the current bid; 
with existing conditions. Hence; no extension of current bid is proposed. 
 In view of above submissions, Ch.E.(SWM)Project’s approval is requested to the 
remarks on the pre-bid queries at 1) to 4) above and continue the tender with current due date of 
06.10.2022. 

Submitted please, 
  

Sd/- dtd. 04.10.2022 
       Ex. Engr. (SWM) Project-RTS 

Ch. E. (SWM) Project                              Sir,  


