
 

1 
 

 
 
 

BID DOCUMENT 
 

 
 
 

 
 

  E-TENDER 

Bid No. 7200036207  
FOR 

Name of Work : “Supply, Installation, Testing and Commissioning of 2.5 Kg/Hr 

capacity Electrolyzer cell - 4nos for Electro Chlorination Plants at 
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MUNICIPAL CORPORATION OF GREATER MUMBAI 
(HYDRAULIC ENGINEERS DEPARTMENT) 

E-TENDER NOTICE 
Bid No. 7200036207  

 
Subject  : “Supply, Installation, Testing and Commissioning of 2.5 Kg/Hr capacity 

Electrolyser – 4 nos for Electro Chlorination Plants at Veravali Hill Reservoir     

No. 3 under AE WW (M) WS / S division”. 
 

 The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender on Item 
Rate / Percentage Rate Basis to appoint Contractor for the aforementioned work from the 
bidder shall be registered in MCGM and shall be carried out various /different type of supply 
and works in MCGM / Semi Govt. / Govt. & Public Sector Organizations. 

                 Bidding Process will comprise of THREE stages. 

The application form can be downloaded from MCGM's portal 
(http://portal.mcgm.gov.in) on payment of Rs.4700/- + 18%  GST . The applicants not 
registered with MCGM are mandated to get registered (Vendor Registration) with MCGM for e-
tendering process & obtain login credentials to participate in the online bidding process. 

To download the application form, for those applicants not having vendor registration, 
need to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, 
Municipal Headquarter. 

Followed by SRM login ID and password to be obtained from Central Purchase 
Department (CPD), Office at Bakariadda, Opp. ‘S’ Bridge , Byculla (W), Mumbai – 400 011 

iii) For e-Tendering registration, enrollment for digital signature certificates and user 
manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital  
signature  from  any one  of  the  Certifying Authorities  (CA's)  licensed   by controller of 
certifying authorities   namely, Safes crypt, IDRBT,  National   informatics center, TCS,   
CUSTOMS, MTNL, GNFC   and e- Mudra CA. 

 

Name and location of work 
Contract 

period 

Estimated 
Cost of 
Project 

“Supply, Installation, Testing and 
Commissioning of 2.5 Kg/Hr capacity 
Electrolyzer- 4nos for Electro Chlorination 
Plants at Veravali Hill Reservoir No. 3 under AE 
WW (M) WS / S division”. 

4 Months Not applicable for 
item rate tender 
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In terms of the 3 stage system of e-tendering, a Bidder will  be  required to  deposit, 
along with its Bid,  an Earnest Money Deposit of Rs.43000/- (Rupees Forty Three Thousand 
only)  (the "EMD"), refundable in accordance to the relevant clause of bid document, from the 
Bid  Due Date, except in  the case of the selected Bidder whose Bid  Security/EMD shall be  
retained. The Bidders will have to provide Earnest Money Deposit through the payment 
gateways while submitting the bids. The Bid shall be summarily rejected if it is not 
accompanied by the Earnest Money Deposit.  The e-tender is available on MCGM portal 
(http://portal.mcgm.gov.in) as mentioned in the Header Data of the tender. 

As  per THREE Packet systems,  the document  for  Packet A & B  is  to  be uploaded 
by the bidder in  vendor’s document online in  Packet A, B. The Packet A, B & C shall be 
opened on dates as mentioned in header data. All the responsive and eligible bidders if they so 
wish can be present at the time of opening of bids, in the office of Assistant Engineer Water 
Work (Maint.) Western Suburb/South. The Packet C shall be opened if bids submission in 
Packet A & B satisfies/includes all the requirements and same are found acceptable to the 
Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 
without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header 
Data. If there are any changes in the dates the same will be displayed on the MCGM Portal. 
(http://portal.mcgm.gov.in) 

The Applicants interested for the above referred works may contact the Assistant 
Engineer Water Work (Maint.) Western Suburb/South at the following address on any working 
day during office hours. 

Office of the  Assistant Engineer Water Work (Maint.) Western 
Suburbs South, Below Capt. Vinayak Gore Fly Over  
bridge, Dadabhai  Path, Vile Parle (West), Mumbai: 
400 056. 

The MCGM reserves the rights to accept any of the application or reject any or all the 
application received for above works, without assigning any reasons thereof. The 
information regarding above subject matter is available on Website of MCGM. 
(http://portal.mcgm.gov.in/tenders) 

 

   Sd/- 
   

                    Dy. Hydraulic Engineer (Maint) 
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HEADER DATA 
 

Tender Document No.  7200036207 

Name of Organization Municipal  Corporation  of Greater Mumbai 

Subject “Supply, Installation, Testing and Commissioning of         
2.5 Kg/Hr capacity Electrolyzer- 4nos for Electro 
Chlorination Plants at Veravali Hill Reservoir No. 3 under 
AE WW (M) WS / S division”. 

Cost of  Tender Rs.4700/- +( 18% GST as applicable)  

Cost of E-Tender(Estimated Cost) ---- 

Bid Security Deposit / EMD Rs. 43000/- 

Date of issue and sale of tender          04 /10/ 2022 from 11:00  Hrs 

Last date & time  for sale  of tender  
&Receipt of Bid Security Deposit 

          17 / 10/ 2022 Upto 16:00 Hrs 

Submission  of   Packet A,   B   & 
Packet C (Online) 

          17 / 10/ 2022 Upto 16:00 Hrs 

Opening of Packet A           18 / 10 / 2022 After 16.05 Hrs 

Opening of Packet B           18 / 10 / 2022 After 16:10 Hrs. 

Opening of Packet C           25 / 10 / 2022 After  15:00 Hrs 

Website  http://portal.mcgm.gov.in  

Contact Person 1. Mrs. J.B. Sonawane (SE) – 9987905709 
2. Shri. P.V. Paranjape (AE) - 9930260574    

Address for communication Assistant Engineer Water Work (Maint.) Western Suburbs 
South, Below Capt. Vinayak Gore Fly Over bridge, 
Dadabhai  Path, Vile Parle (West), Mumbai: 400 056. 
 

Venue for opening of bid  Supply, Installation, Testing and Commissioning of 2.5 Kg/Hr 
capacity  Electrolyzer-4nos for Electro Chlorination Plants at 
Veravali Hill Reservoir No. 3 under AE WW (M) WS / S division  

 
This tender document is not transferable. 

 

The MCGM reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

 
 

 
                  Sd/- 

Dy. Hydraulic Engineer (Maint) 
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SECTION 2 
 
 
 

ELIGIBILITY 

(POST QUALIFICATION) CRITERIA 
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1.1 Technical Capacity (Project Experience) :  

 The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature in MCGM / Semi Govt. / Govt. & Public Sector Organizations during last 

Seven (7) years ending last day of month previous to the one in which bids are invited 

as a prime Contractor The bidder shall be vendor registered in MCGM who carried out 

various /different type of supply and works in MCGM / Semi Govt. / Govt. & Public 

Sector Organizations. Experience of having successfully completed similar works during 

last 7 years ending last day of month previous to the one in which tenders are invited 

should be either of the following. 

  a) Three similar completed works each of value not less than Rs. 12.8 Lakhs  

  OR 

  b) Two similar completed works each of value not less than Rs. 14.9 Lakhs  

  OR 

  c) One similar completed work of value equal and or not less than Rs.21.2 Lakhs 

 The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

For accessing the technical capacity of Regular, Routine and Maintenance works; 

“Similar work” shall mean, the tenderer shall have executed / completed works such 

as  SITC of electrolyzer cells or SITC of electro chlorination plant or SITC of major 

accessories ie rectifier, electrolyser cell, softner unit, agitator assembly, brine pump, 

hypo humps for potable water in MCGM / Semi Govt. / Govt. & Public Sector 

Organizations. 

 And 
 

The tenderer shall be manufacturer of the Electrolyzer cell or their authorized 

representative. If the tenderer happens to be authorized representative of the 

manufacturer, the tenderer shall submit the ‘Manufacturer’s service support letter’ 

from manufacturer in prescribed format, failing which the tender shall be out rightly 

rejected. 
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1.2 

Financial Capacity  : 

 Achieved an average annual financial turnover as certified by “Chartered 

Accountant” equal to Rs. 12.71 Lakhs of work in last three (3) financial years (i.e. 

2018-19, 2019-20, 2020-21, 2021-22) immediately preceding the Financial Year in which 

bids are invited. 

             In event of non submission of documents and arrangement of demonstration as 

mentioned above, the tender will be treated as non-responsive and the corresponding Packet 

'C' will not be opened. 

 

1.4 Bid Capacity: Not Applicable for M & E works 

The bid capacity of the prospective bidders will be calculated as under: Assessed 

Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Civil Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the Financial 
year in which bids are received at a rate of 10% per year) taking into account the 
completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, Including 
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 
year) For every intervening monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of 
bids as per bidding document and on-going works to be completed during the 
period of completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as 
well as the stipulated period of completion remaining for each of the works listed should 
be attached along with certificates duly signed by the Engineer-in Charge, not below the 
rank of an Executive Engineer or equivalent. 
 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

 Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 

--- x ---- x ---- x ---- 
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DISCLAIMER 
 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the Municipal 

Corporation of Greater Mumbai (MCGM), hereafter also referred as “The Authority “, or 

any of its employees or advisors, is provided to Applicant(s) on the terms and conditions 

set out in this e-tender and such other terms and conditions subject to which such 

information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the Project. 

Such assumptions, assessments and statements do not purport to contain all the information 

that each Applicant may require. This e-tender may not be appropriate for all persons, and it 

is not possible for the Municipal Corporation of Greater Mumbai (MCGM), its employees or 

advisors to consider the investment objectives, financial situation and particular needs of each 

party who reads or uses this e- tender. The assumptions, assessments, statements and 

information contained in this e-tender may not be complete, accurate, adequate or correct. 

Each Applicant should therefore, conduct its own investigations and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, 

assessments, statements and information contained in this e-tender and obtain independent 

advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive  account  of  statutory  requirements  and  should  not  be  

regarded  as  a  complete  or authoritative statement of law. The Municipal Corporation of 

Greater Mumbai (MCGM) accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed here. 

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors 

make no representation or warranty and shall have no liability to any person, including any 

Applicant or Bidder,  under  any  law,  statute,  rules  or  regulations  or  tort,  principles  of  

restitution  or  unjust enrichment or otherwise for any loss, damages, cost or expense which 

may arise from or be incurred or suffered on account of anything contained in this e-tender 

or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of 

the e-tender and any assessment, assumption, statement or information contained therein 

or deemed to form part of this e-tender or arising in any way with pre-qualification of 

Applicants for participation in the Bidding Process. The Municipal Corporation of Greater  
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Mumbai (MCGM) also accepts no liability of any nature whether resulting from 

negligence or otherwise howsoever caused arising from reliance of any Applicant upon 

the statements contained in this e-tender. 

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion 

but without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Municipal Corporation of Greater 

Mumbai (MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage or 

to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the 

Municipal Corporation of Greater Mumbai (MCGM) reserves the right to reject all or any 

of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The Municipal Corporation of Greater Mumbai (MCGM) or any other costs 

incurred in connection with or relating to its Application. All such costs and expenses will 

remain with the Applicant and the Municipal Corporation of Greater Mumbai(MCGM) shall 

not be liable in any manner whatsoever for the  same  or  for  any other  costs  or  other  

expenses  incurred  by  an Applicant  in  preparation  or submission of the Application, 

regardless of the conduct or outcome of the Bidding Process. 

 
 

---- x ---- x ----- x ---- 
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                                                                INTRODUCTION 
 

1. Background : 
 

The Municipal Corporation of Greater Mumbai covers an area of 437.71 

sq.kms.with a population of 1.30 Crores as per census of 2011. The metropolis accounts 

major portion of India’s international trade and government’s revenue, from being one of 

the foremost centers of education, science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated 

to the cause of a better life for all its citizens. And it’s the Municipal Corporation of Greater 

Mumbai (MCGM), hereafter called the “corporation”, the primary agency responsible for 

urban governance in Greater Mumbai. 

MCGM (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change in 

time and living conditions to match with the urbanization, MCGM has mainly focused in 

providing almost all kinds of engineering services viz., Hydraulics, storm water drain, 

sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services. Beside this, the MCGM is also providing dedicated services in various 

segments such as Health, Primary Education as well as the construction and maintenance of 

Public Markets and Slaughter Houses. 

MCGM is an organization having different departments, right from engineering 

 epts.. To health  epts.. Moreover we have other dept. like education, market, fire brigade 

dept., Octroi and other such departments where quite a good number of staff members are 

working. 
 

2. Introduction of present tender : 
This particular tender comes under the category of “Regular, Routine and Maintenance 
works / Original and New construction works / For Other Special works”. 
  

The present tender has been invited for “Supply, Installation, Testing and Commissioning of        

2.5 Kg/Hr capacity Electrolyzer-4nos for Electro Chlorination Plants at Veravali Hill Reservoir No. 3 

under AE WW (M) WS / S division.” 
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1. Preamble  : AEWW (Maint) WS South-II division deals with the operation, maintenance 

of various pumping stations & reservoirs in H & K wards. There are 5 Nos. of service 

reservoirs under this division. These installations are having reservoir structures, valve 

control rooms, electro chlorination plants & other allied machineries.  Electro-Chlorination 

of capacity 10 Kg /hr was installed and commissioned in the year 2009. Electro-Chlorination 

Plants of 10 Kg/hr  capacity are provided at Veravali Hill Reservoirs No. III for disinfection of 200 

MLD potable water. This plant is provided with four separate modules of Electrolysis process 

units. Each comprising of 2.5 Kg/Hr capacity cell tank. These modules are connected in series and 

are provided with set of suitable electrodes. These cells  can  be  operated  as  combined or 

separate units, as required with bypass arrangement.  

 

The last replacement work of 3 nos of cells was done in 2014 and one cell was replaced in 2018. 

However this department is  going to replace all 4 nos of cells. The cell which was replaced in 

2018 will be removed and will be kept in standby to use in emergency if required.  

 

       
Sr. 

Description of Items Quantity Rate Per Amount 

1 

Supply, Installation, Testing and 
Commissioning of 2.5 Kg/Hr 
capacity Electrolyzers for 10Kg/Hr 
Electro Chlorination Plant at  
Veravali Hill Reservoir No. 3 

 04  Nos.  

Sub Total  

GST @18 %   

Total  

        
Note – i) The detail specifications of the complete work and annexure and are given in 
Section – 10 i.e. Specification & Selection of Material.  The sketches are for reference 
purpose only and are not to the scale. 
                                                                 ---- x ---- x ---- x ----  
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SECTION 5 
 

E-TENDERING ONLINE  

SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

 
5.1 TENDER DOCUMENT : 
 

e-Tender document is not transferable. Tenderers are requested to read carefully the 

following directions, terms and conditions of the contract. Tenderer has to sign the form of 

tender, annexure, specifications  and  bill  of  quantities  and  rates  etc. after making  

appropriate  entries  wherever necessary, before uploading the scanned copies of these 

various documents of tender. All entries should be in clear writing and legible. Any 

corrections made by the tenderer in his entries must be attested by the signatory.       

e-Tenders containing erasures or alterations not so attested or written in illegible form 

are liable to be rejected.  Contents of the tender documents are as per Index page. 

5.2  COST OF  e-TENDERING : 
 
The Corporation shall not defray expenses incurred by any tenderer(s) in tendering and 

shall not be bound to accept the lowest or any tender. The tenderer(s) shall bear all costs 

associated with the preparation and submission and uploading of his Tender and the 

Employer will in no case be responsible and liable for those costs. 
 

5.3  INVITATION OF e-TENDER: 
 
The Municipal Commissioner for and on behalf of the Municipal Corporation of Greater 

Mumbai, hereinafter referred as “The Corporation‟ will receive tender for the above work 

by electronic mode i.e. internet through respective M.C.G.M website. 

 
5.4  LANGUAGE OF e-TENDER : 
 
e-Tender shall be written in English, information in any other language shall be 

accompanied by its translation in English. Only English text shall be governing in e-

tendering. 

5.5   PROCESS TO BE CONFIDENTIAL: 
 

Information relating to the examination, clarification, evaluation and comparison of tender 

and recommendations for the award of a contract shall not be disclosed to e-tenderers or 

any other persons not officially concerned with such process until the award to the 

successful tenderer has been announced. Any effort by a tenderer to influence the 

Employer's processing of tenders or award decisions may result in the rejection of his 

tender, and his disqualification. 
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The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of accepting 

and evaluation of tenders in addition to manual. The SAP module to be used in this E-

tendering is known as Supplier Relationship Module (SRM). SRM is designed and 

introduced by ABM Knowledge ware Ltd. who will assist MCGM in throughout the 

tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber 

Laws as applicable. 
 

(1) In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process. 
 

Start Date read as “Sale Date” 

End Date read as “Submission Date” Supplier 

read as “Contractor/bidder” Vendor read as 

“Contractor/bidder” 

Vendor Quotation read as “Contractors 

Bid/Offer” Purchaser read as 

“Department/MCGM” 

I) Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links. For this, the contractors 

can access through Supplier registration via MCGM Portal. 
 

There are two methods for this registration :( II and III) 
 
II) Transfer from R3 (registered contractors with MCGM) to SRM 
 

a) Contractors already registered with MCGM will approach to Vendor Transfer cell. 
b) Submit his details such as (name, vendor code, address, registered Email ID, pan 

card etc.) to Vendor transfer cell. 
c) MCGM authority for Vendor Transfer, transfers the Vendor to SRM application from 

R3 system to SRM system. 
d) Transferred Vendor receives User ID creation link on his supplied mail Id. 

 

e) Vendor creates his User ID and Password for e-tendering applications by accessing 

link sent to his mail ID. 

III) Online Self Registration (Temporary registration for applicant not registered with 
MCGM) 
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a) Vendor fills up Self Registration form via accessing MCGM portal. 

b) Vendor Transfer cell (same as mentioned above) accesses Supplier 

Registration system and accepts the Vendor request. 

c) Accepted Vendor receives User ID creation email with Link on his supplied mail Id. 

d) Vendor creates his User ID and Password for e-tendering application. 

IV)    CONTRACTORS BIDDING : Applicant will Quote and Upload Tender Documents 
1) Access e-tender link of SRM Portal 

2) Log in with User ID and Password 

3) Selects desired Bid Invitation (he wants to bid) 

4) To download tender documents contractors will have to pay online Tender fee. 

The same can be done by accessing Pay Tender Fees option. By this one will be 

able to pay Tender fee through Payment Gateway-If transaction successful, 

Contractors can register his interest to participate. Without Registration one cannot 

quote for the Bid/Tender. 

5) Applicant will download Tender Documents from Information from purchaser tab 

by accessing Purchaser document folder through collaboration „C‟ folder link. 

6) Applicant will upload Packet A related and Packet B related Documents in 

Packet A and Packet  B  folder  respectively  by  accessing  these  folders  

through  “My  Notes”  Tab  and collaboration folder link. 

7) All the documents uploaded have to be digitally signed and saved. Contractors 

can procure there digital signature from any certified CA‟s in India. 

8) Bid security deposit/EMD and ASD, if applicable, should be paid online as 

mentioned in tender. 

9) For commercial details (in Packet C) contractors will fill data in Item Data tab in 

Service Line Item via details and quotes his “Percentage Variation” (i.e.% quoted) 

figure.(If entered „0‟ it will be treated as at par. By default the value is zero only. 

10) Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

11)  Applicants can also save his uploaded documents/commercial information without    

submitting the BID for future editing through „HOLD‟ option. 

12) Please note that “Hold” action do not submit the Bid. 

13) Applicants will receive confirmation once the Bid is submitted. 

14) Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and 
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Time and Bid Evaluation process starts.As per Three Packet system, the 

document or Packet A & B are to be uploaded by the tenderer in 'Vendor's 

document' online in Packet A & B. Before purchasing/ downloading the tender 

copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender 

Notice. 

The tenderer shall pay the EMD/Bid Security through payment gateways before 

submission of Bid and shall upload the screenshot of receipt of payment in Packet “A” 

instead of paying the EMD at any of the CFC centers in MCGM Ward Offices. 
 

The e-tender is available on MCGM portal, http://portal.mcgm.gov.in, as mentioned 

in the Header Data of the tender. The tenders duly filled in should be uploaded and 

submitted online on or before the end date of submission. The Packet “A”, Packet “B” & 

Packet “C” of the tenderer will be opened as per the time-table shown in the Header Data 

in the office of Deputy Hydraulic Engineer (Maintenance). 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and opening 

the tenders are as shown in the Header Data. If there are any changes in the dates the same 

will be displayed on the MCGM Portal (http://portal.mcgm.gov.in). 

Tenderer(s)  are  requested  to  submit  and  upload  the  e-tenders  in  time  on  or  

before  the stipulated day so as to avoid rush at the closing hours. M.C.G.M. will not be 

responsible for poor connectivity of network/internet services/connectivity of servers/snag 

in system/ breakdown of network and /or any other interruptions. If any online information 

uploaded but not received by Bid creator (M.C.G.M) within stipulated time limit, M.C.G.M 

will not be held responsible at any cost and such bids cannot be validated. Any online 

intimation/information asked to be submitted by Bidders/Contractors or sent to 

Bidders/Contractors, if not received or bounced back at the receiving end due to any 

problem in server or connectivity, M.C.G.M will not be held responsible. 

Intimations about clarifications / confirmation in the submitted documents will be 

informed to Bidders / Contractors by e-mail on their mail ID/letter. The bidders should also 

send information in reply e-mail/letter to respective offices where the bid is being 

scrutinized. 

---- x ---- x ---- x ---- 
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INSTRUCTIONS TO 

APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 
 

 
6.1 Scope of Application 

 
The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 
 

6.2   Eligibility of Applicants 
 

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender on Item Rate / 

Percentage Rate Basis to appoint Contractor for the aforementioned work from the firms 

dealing in this line. 
                  

6.3   Minimum financial & technical staff requirements for registration in “Mechanical & 

Electrical” engineering discipline  

Sr. Class 

Amounts 
upto which 
works can 

be taken up 
 

Minimum 
Solvency Technical Staff 

1) A 
Without  

limit 
8 

 Degree or Diploma Engineer in Mechanical / Electrical / 
 Electronics Engineering AND 
 2 PWD Electrical Supervisor License holders OR 

2 I.T.I. holders with min 2 years exp. 

2) B 25 4 

 Degree or Diploma Engineer in Mechanical / Electrical / 
Electronic Engineering AND 

 2 PWD Electrical Supervisor License holders OR 
2 I.T.I. holders with min 2 years exp. 

3) B-1 15 3 
 1 Degree or 1 Diploma Engineer in Mechanical / 

Electronics Engineering with min.1 year exp. OR 
1 PWD Electrical Supervisor License holder OR 
1 I.T.I. holder with min. 2 yrs. exp. 

4) C 10 3 

5) D 7.5 1.5 

6) E 2 0.5 

 
Note:  

 

1) A Solvency Certificate registered beyond 12 months from the date of its issue will not be 
considered. Certificate of Solvency (in Hindi/Marathi/English) shall be obtained from 
scheduled or Nationalized Bank, in the name of the applicant/Firm/Company only. 

2) Turn-over shall be supported with work completion/performance certificate of civil 
works only. In case of works carried out in private organization, T.D.S. Certificate is 
essential and certificate from License Architect is necessary. 

3) Cost of single work criteria will be governed as given in below table 
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6.4     Equipment Capabilities as required for this work 
 
a)   Regular and Routine works: The successful bidder will make the arrangements of the        

required equipment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge. The successful bidder and, to 

that effect he will ensure commitment on an undertaking on Rs.500 stamp paper to be 

submitted along with the Bid in Packet B. However, this condition in no way shall dilute the 

respective condition in Registration Rules of MCGM. 

b)    New and Original Works: The bidder should, undertake their own studies and furnish with 

their bid, a detailed construction planning and methodology supported with assessment 

study of requirements of equipment/plants & machineries to allow the employer to review 

their proposal. The bidder will ensure his commitment to make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge on an undertaking on Rs.500 stamp 

paper to be sub- mitted along with the Bid in Packet B. However, this condition in no way 

shall dilute the re- spective condition in Registration Rules of MCGM. 

 
Note :   Bidders shall submit the undertaking for equipment capability and other 

undertakings  as such on a single Rs.500/- stamp paper. 
 

6.5    Technical Personnel (Not Applicable) 
 

(A) General Guidelines for Fixing Requirement of Technical Staff 
 

Cost of work 
(Rs in Crore) 

Requirement of Technical Staff Minimum 
Experience (year) 

Designation 
Qualification Number 

More than 1.5 
to 5 

i) Graduate Engineer 
 
ii) Graduate Engineer  
 
                or  
 
    Diploma Engineer 

1 
 
 
 
1 
 
 
 
 
1 

5 
 
 
 
2 
 
 
 
 
5 

Principal Technical 
Representative 

 
Project/Site 

Engineer 
 

Billing 
Engineer 
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Up to1.5 
i) Graduate Engineer 

        or 
Diploma Engineer 

1 
 
 
1 

2 
 
 
5 

Principal 
Technical 

Representative 
 

Project / Site 
Engineer / 

Billing Engineer 
 

 

Notes-   

1) “Cost of work”, in table above, shall mean the agreement amount of the work. 

2) However, the above requirement of technical staff in no way shall dilute the 

respective condition in Registration Rules of MCGM. 

3) Rate of recovery in case of non-compliance of the clause will be stipulated at 

following rates:- 
 

Sr. No. Qualification Experience  
(years) 

Rate of 
Recovery 

1 Project Manager with degree 10 Rs.30000/-p.m. 

2 Graduate Engineer 5 Rs.25000/-p.m. 

3 Graduate Engineer 2 Rs.15000/-p.m. 

4 Diploma Engineer 5 Rs.15000/-p.m. 
 

 
6.6   TIME PERIOD OF THE PROJECT : 

 

 Entire project should be completed and delivered within One year or till the end of 

quantity mentioned from the date of award of contract. 

 The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the Letter of 

Acceptance is given to the Contractor. The work shall throughout the stipulated period of 

the Contract be proceeded with all due diligence as time being deemed to be the essence 

of the contract on the part of the Contractor. On failing to do so, the Contractor shall pay as 

compensation an amount which shall be governed as per Clause – 8 (e) of Standard General 

Conditions of Contract. 

The Contractor should complete the work as per phase given below : 
 

¼ of the work in                      ..          ¼ of the time 
 

½ of the work in                      ..          ½ of the time 
 

¾ of the work in                      ..          ¾ of the time 
 

Full of the work in                   ..         Full of the time 
 

Full work will be completed in 2 months including monsoon  
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The programme for completion of work shall be a part of the Contract Document in the 

form of Bar Chart / GANTT Chart.   The Contractor is supposed to carry out the work and 

keep the progress as per Bar Chart / GANTT Chart. The Contractor shall complete the work as 

per the Schedule given in the Contract and the programme submitted by the Contractor. 

                                                                                                                               

6.7   Contract Execution 
 

All required documents for execution of the contract shall be submitted within 30 days from 

the date of issue of letter of acceptance. If the documents are not submitted within the 

stipulated time a penalty of Rs 5,000/- per day will be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of 

letter of acceptance received by him. 

6.8  If the amount of the Contract Deposit to be paid above is not paid within 30 days from the 

date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be 

considered as cancelled and legal steps will be taken against the contractor for recovery of 

the amounts. 
 

6.9  The amount of Security Deposit retained by the MCGM shall be released after expiry of 

period up to which the contractor has agreed to maintain the work in good order is over.  In 

the event of the contractor failing or neglecting to complete the rectification work within the 

period up to which the contractor has agreed to maintain the work in good order, the 

amount of security deposit retained by MCGM shall be adjusted towards the excess cost 

incurred by the Department on rectification work. 

6.10 Action when whole of security deposit is forfeited: 
 

In any case in which under any Clause of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by installments or in the case of abandonment of the 

work owning to serious illness or death of the contractor or any other cause, the Engineer on 

behalf of the Municipal Commissioner shall have power to adopt any of the following 

process, as he may deem best suited to the interest of MCGM  - 
 

(a)     To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 
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case, the security deposit of the contract shall stand forfeited and be absolutely 

at the disposal of MCGM. 
 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the cost of work-charged 

establishment employed for getting the un-executed part of the work completed 

and crediting him with the value of the work done departmentally in all respects in 

the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value 

of the work so done departmentally shall be final and conclusive against the 

contractor. 
 

(c)     To order that the work of the contractor be measured up and to take such part 

thereof as shall be un-executed out of his hands, and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement for 

fixing a new contracting agency, additional supervisory staff including the cost of 

work charged establishment and the cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work done 

or executed through the new contractor shall be credited to the contractor in all 

respects and in the same manner and at the same rates as if it had been carried 

out by the contractor under the terms of his contract.  The certificate of the 

Executive Engineer as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the un-executed work done by the new contractor and 

as to the value of the work so done shall be final and conclusive against the 

contractor. 
 

In case the contract shall be rescinded under Clause (a) above, the 

contractor shall not be entitled to recover or be paid any sum for any work 

therefor actually performed by him under this contract unless and until the 

Executive Engineer shall have certified in writing the performance of such work 

and the amount payable to him in respect thereof and he shall only be entitled 

to be paid the amount so certified.  In the event of either of the courses referred 

to in Clause (b) or (c) being adopted and the cost of the work executed 
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departmentally or through a  new contractor and other allied expenses exceeding 

the value of such work credited to the contractors amount of excess shall be 

deducted from any money due to the contractor, by MCGM under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds thereof 

provided, however, the contractor shall have no claim against MCGM even if the 

certified value of the work done departmentally or through a new contractor 

exceeds the certified cost of such work and allied expenses, provided always that 

whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by 

the Executive Engineer, the contractor shall have no claim to compensation for 

any loss sustained by him by reason of his having purchase or procured any 

materials or entered in to any engagements or made any advance on account of 

or with a view to the execution of the work or the performance of the contract.                                              

6.11  Contract may be rescinded and security deposit forfeited for bribing a public officer or 

if contractor becomes insolvent  - 
 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent 

or commence any proceeding to get himself adjudicated and insolvent or make any 

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, 

perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly 

be given promised or offered by the contractor or any of his servants or agents through 

any public officer, or person in the employ of MCGM/Govt. in any way relating to his 

office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract the Engineer In-charge may thereupon, by notice in 

writing rescind the contract and the Security Deposit of the Contractor shall thereupon 

stand forfeited and be absolutely at the disposal of MCGM and the same consequences 

shall ensure as if the contract had been rescinded under above clause J hereof; and in 

addition the contractor shall not be entitled to recover or be paid for any work 

therefore actually performed under the contract. 
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6.12  Submission of Tenders 
PACKET – A 

 
The Packet “A” shall contain scanned certified copies of the following documents 

 
Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in packet “A” 

a) Valid Registration Certificate. 
 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of  Rs.8 Lakhs as 

governed by Registration Rules in force for respective Class of Contractor for Civil and 

M&E works. 

c) A document in support of Registration under GST.  Sales Tax Registration Certificate 

in Maharashtra (or equivalent requirement under VAT). Those not registered in 

Maharashtra shall submit an undertaking to the effect that if they are successful tenderer, 

they shall submit GST Registration Certificate in Maharashtra within 15 days of issue 

of work order, failing which payment for the work executed will not be released. 
 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors 

are more than two in case of Private Limited Companies, as the case may be. However, in 

case of Public Limited companies, Semi Government Undertakings, Government 

Undertakings, no 'PAN' documents will be insisted. 
 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of MCGM. 

f) The power of attorney duly registered with Chief Accountant (Treasury) of MCGM shall 

be submitted in the name of person who is submitting the bid. 
 

       The bidders shall categorically provide their Email-ID in packet “A”. 
 

NOTE: 
 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet 

“A” then, the shortfalls will be communicated to the tenderer through e-mail only 

and compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 
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PACKET –  B 
 

The Packet “B” shall contain scanned certified copies of the following documents – 
 

a)    The  list  of  similar  type  of  works  as  stated  in  para “A”  (Clause  No.  2.1)  of Post 

qualification successfully completed during the last Seven (07) years in prescribed 

proforma, in the role of prime contractor. Information furnished in the prescribed pro-

forma (Pro-forma – I & III) shall be supported by the certificate duly self-attested. 

Documents stating that it has successfully completed during the last Seven (07) years at 

least one contract of similar works as stated in para “A”   of Post qualification. 

b)    Annual financial turnover for preceding three financial years as certified by Chartered   

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants 

duly audited balance sheet and profit and loss account for the preceding three financial 

years preceding the Financial Year in which bids are invited. (Pro-forma – II). 

c)     Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements for the subject 

contract in the event of stoppage, start-up, or other delay in payment, of the minimum  

15% of the cost of the work tendered for, net of the tenderer's commitment of other 

contracts (Certificate from Bankers / C.A. / Financial Institution shall be accepted as a 

evidence). 

d)   The bidder shall give undertaking on Rs. 500/- stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned / on lease or hire basis, 

at site before start of the work 

i)  Regular and Routine works : The successful bidder shall make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of 

the work in phases, as per the instructions of site in charge. The successful bidder and, 

to that effect he will ensure commitment on an undertaking on Rs.500/- stamp paper to 

be submitted along with the Bid in Packet B. However, this condition in no way shall 

dilute the respective condition in Registration Rules of MCGM. 

ii)  New and Original Works: The bidder should, undertake their own studies and furnish 

with their bid, a detailed construction planning and methodology supported with 

assessment study of requirements of equipment/plants & machineries to allow the 

employer to review their proposal. The bidder shall ensure his commitment to make the 



 

29 
 

 

arrangements of the required equipment on the day of commencement or with respect 

to the progress of the work in phases, as per the instructions of site in charge on an 

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. 

However, this condition in no way shall dilute the respective condition in Registration 

Rules of MCGM. 

iii)  The list of the “Technical personnel” with their qualification, working in the tenderer’s 

establishment as per pro-forma IV. 

iv)  Details of works in hand and for which bid already submitted (Pro-forma VI-A & VI-B) 

(original), along with copies of work orders & attested copies of percentage of works 

completed or part thereof. 

v)     Statement showing assessed available Bid Capacity. 

vi)  The undertaking on Rs.500/- stamp paper as per the pro-forma annexed in Annexure - B 

(Pre-Contract Integrity Act), Annexure - C (Declaration cum Indemnity Bond), Annexure - E (Best 

Price), Annexure - F (Undertaking for site visit stating that tenderer is conversant to all site 
situation and difficulty & has inspected the site personally and accordingly bid is 
submitted), Annexure - G (Irrevocable Undertaking) on Rs.500 stamp paper duly notarized and 
Annexure - H duly signed and stamped 

vii)     Tenderer shall submit the undertaking stating that he will submit license certificate from 

the office of Labour Commissioner as stated in clause no. 6.32, after issue of work 

order and before commencing the work, if the work is allotted to him. 

ix)    Details of certificate issuing Authorities in (Pro-forma - X). 
x)     Pre bid meeting minutes, signed copy of Addendum if any. 
xi)   The tenderers shall upload work plan as per the following outline: 
 

1. BAR chart /GANTT chart/ PERT/ CPM chart showing the completion of work within 

prescribed time period, considering major activities. 

2. Organizational set up envisaged by the contractors. 
 

3. Plant & equipment proposed to be deployed for this work. 
 

4 .Site Offices and Laboratories proposed to be set up. 
 

5. A note on how the whole work will be carried out (work plan including methodology). 
 

6. Quality management plan. 
7. All the activities included in the Scope of Work shall be covered in the work plan. 
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Note: 
 

i. Bidders shall submit the undertaking for equipment capability and other undertaking as 

such on a single Rs.500/- stamp paper. 

ii. The Electrical / Mechanical work shall be got carried out by the civil contractors through 

the contractors registered with MCGM in Electrical Category. Information about the 

registered contractors shall be obtained from the office of the Ch.E. (M&E) / E.E. 

(Monitoring & Registration Cell). Attested scanned copy of the valid registration certificate 

in Electrical Category shall be uploaded with the tender along with the undertaking from 

the registered Electrical Contractor stating his willingness to carry out the tender work. 

iii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if 

the tenderer has more than 10 employees /persons on his establishment (in case of 

production by use of energy) and 20 employees / persons on his establishment (in case 

of production without use of energy) to MCGM as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/I/65 of 

30/03/2013. 

iv. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if tenderer has more than 20 employees / persons on his establishment, to MCGM 

as and when demanded. In case if the successful bidder has less employees / persons 

mentioned above then the successful bidder has to submit an undertaking to that effect 

on Rs.500 stamp paper as per circular u/no. CA/FRD/I/44 of 04/01/2013. 

v. The successful bidder shall submit the signed form of the tender, specification of works if 

any and the schedule of rates. 

vi. If it is found that the tenderer has not submitted required documents in Packet “B” 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days otherwise 

they will be treated as non-responsive. 
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PACKET –  C 
 

Online Price offer shall be filled on MCGM Portal. Online tender filled in either percentage plus 

or minus (above or below), or at par. (There is no separate provision to quote % in physical 

form, this is a part in Header Data of online Tendering). For Packet “C’ bidder(s) will fill data in 

“Item Data Tab”  in Service Line Item via Details and quotes his percentage variation figures. (If 

entered “0” it will be treated as “at par”. By default the value is zero only). 
 

Note: 1) In case of rebate/premium of 15% and above as quoted by the bidder, the rate 

analysis of major items shall be submitted by L1 and L2 bidder after demand notification by e-

mail to bidders by concerned A.E.W.W.(M)WS.South-II. The format for rate analysis is annexed 

at Annexure D. 

2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge 

within 3 working days from the date of communication on email, failing which EMD will be 

forfeited and the bid will be rejected and next successful/ Responsive bidder will be 

considered, thereafter, negotiation will be done with the said successive / responsive bidder 

with respect to his quoted rate. 

  6.16 BID SECURITY OR EMD 

1) The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in 

the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the 

Bid Data Sheet and shall be valid till the validity of the bid. 
 

2) The tenderers shall pay the EMD online only instead paying the EMD at any of the CFC 

centers in MCGM Ward Offices. 
 

3) Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

sub- clause mentioned above, shall be rejected by the Employer as non-responsive. 

 

4) The Bid Security of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Security Deposits. 

5) The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening of 

financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after 

obtaining Standing Committee Resolution. 

 
6) The Bid Security may be forfeited: 
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1) If the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity; 
 
2) In the case of a successful Bidder, if the Bidder fails within the specified time limit to : 

 
a) sign the Agreement; and/or 

b) Furnish the required Security Deposits. 

7) The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered 

as "Intentional Avoidance‟ and if three or more cases in 12 months are re- ported, shall 

be viewed seriously and disciplinary action against the defaulters such as banning/de-

registration, etc. shall be taken by the registration cell with due approval of the 

concerned AMC. 

8) In case of curable / non-curable defects due to non-fulfillment of requirement of MCGM 
as prescribed & in the event, the bidder becomes non-responsive & the 10% EMD will be 
forfeited and bide will be rejected. This shall be in addition to any forfeiture of 
proportionate EMD for curable defects as per other relevant clauses of the tender 
document, if applicable.  

9) In case of non workable rate analysis and misleading information submitted by the 
bidder, EMD shall be forfeited and bid will be rejected. 

Note: 
 
i) Curable Defect shall mean shortfalls in submission such as : 

 
a) Non-submission of following documents, 

 
i. Valid Registration Certificate  

ii. Valid Bank Solvency 

iii. GST Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

v. Partnership Deed and any other documents 
 

vi. Undertakings as mentioned in the tender document.  

                vii) Wrong calculation of Bid Capacity, 

No proper submission of experience certificates and other documents, etc. only supportive 
documents will allow for review or confirmation. 
             Note:- In packet ‘A’ as well as packet ‘B’,  02 nos of shortfall in curable defects will be   
                         allowed & 2% EMD will be forfeited for each shortfall thereafter. 
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ii)  Non-curable Defect shall mean 
 

a) In-adequate submission of EMD / ASD amount, 

b) In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

c) No proper submission of experience certificates and other documents, etc 

6.17 BID VALIDITY 
 

a) Bids shall remain valid for a period of not less than one eighty (180) days after the 

dead line date for bid submission specified in Bid Data Sheet. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

b)  In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period.  The request and the bidders ‟responses shall be made in writing or 

by cable.  A bidder may refuse the request without forfeiting his Bid Security.  A 

bidder agreeing to the request will not be required or permitted to modify his bid, but 

will be required to extend the validity of his bid security for a period of the extension. 
 

6.18 DEFECT LIABILITY PERIOD 
 

a)  The Contractor is expected to carry out the construction work in Workmen like manner 

so as to meet the requirement and specification for the work / project.  It is expected 

that the Workmanship and materials will be reasonably fit for the purpose for which 

they are required. 
 

b)  Defects or defective work is where standard and quality of workmanship and materials 

as specified in the contract is deficient.  Defect is defined as a failure of the completed 

work / project to satisfy the express or implied quality or quantity obligations of the 

construction contract. Defective construction works are as the works which fail short of 

complying with the express descriptions or requirements of the contract, especially any 

drawings or specifications with any implied terms and conditions as to its quality, 

workmanship, durability, aesthetic, performance or design. Defects in construction 

projects are attributable to various reasons. 
 

c)  Some of the defects are structural defects results in cracks or collapse of faulty defective 
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plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling 

or heating systems, inadequate fire systems etc.  The defects could be various on 

accounts of different reasons for variety of the works / projects. 
 

d)  The Engineering In charge / Project Officer shall issue the practical completion certificate 

for the project.  During the Defect Liability Period which commences on completion of 

the work, the Engineering In charge shall inform or the contractor is expected to be 

informed of any defective  works  by  the  Employer’s   representative  of  the  defects  

and  make  good  at contractor’s cost with an intention of giving opportunity to the 

contractor of making good the defects appeared during that period.  It is the contractor’s 

obligation under the contract to rectify the defects that appear during Defect Liability 

Period and the contractor shall within a reasonable time after receipt of such instructions 

comply with the same at his own cost.   The Engineering In charge/Project Officer shall 

issue a certificate to that effect and completion of making good defects shall be deemed 

for all the purpose of this contract to have taken place on the day named in such defect 

liability certificate. 
 

e)  If defective work or workmanship or design have been knowingly covered-up or conceived 

so as to constitute fraud, commencement of the Defect Liability Period may be delayed.  

The decided period may be delayed until discover actually occurs on at least the defect 

could have been discovered with reasonable diligence, whichever is earlier. 
 

f) The DLP shall be as below: 
 

Dept. Type of works DLP 

 
 
 
 
 

Roads 

For cement concrete road / Mastic works 5 years 

Asphalt work 3 years 

Paver Block 3 years 

Structural work 5 years 

General works 5 years 

BM/SIC/HIC General works 3 years 
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 Structural works 5 years 

 Waterproofing works 5 years 

Ward Works All ward level works 2 years 

Other Works Pot holes and pre-monsoon bad patch repair work 1 year 

For other 

departments 
HE 3 years 

 
 

g) Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected.  Every time notice of Defect/Defects 

is given, the Contractor shall correct the notified Defect/Defects within the duration of time 

specified by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry 

out removal of defects or deficiencies, if any, noticed in his inspection, or brought to his 

notice. The Contractor shall remove the defects and deficiencies within the period specified 

in the notice and submit to the Engineer a compliance report. 

h) It is the Completion Stage when the contractor has completed all of the works and fixed all of 

the defects that were on the list of issue by Engineer-in-charge. When this happens, the 

engineer must issue a “Certificate of Completion”. On the issue of “Certificate of 

Completion”, the “Defect Liability Period” starts. The contractor also must issue a “Certificate 

statement” as an acknowledgment to the engineer not later than 14 days after the 

“Certificate of Completion” has been issued. During the “Defect Liability Period”, the 

contractor has to obey all written instructions from the engineer to carryout repairs and fix 

any defects which appear in the Permanent Works. If the contractor does not, due to his own 

faults finish the repair works or fix the defects by the end of “Defect Liability Period”, the 

“Defect Liability Period” will continue until all works instructed by engineer is done. 

i)  In case of any lapse in maintenance, the penalties shall be recovered and if necessary the 
work  shall be got done at the risk and cost of the contractor after the prescribed period. The 
said cost shall be recovered from the Contract Deposit /Retention money or any other 
deposits, dues with the M.C.G.M. The contractor shall be liable to pay the excess cost if 
incurred, punitive damages and face penal action in the case of insufficiency of the aforesaid 
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amount. 

6.19 SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 
A.   Security Deposit 

 
The security deposit shall mean and comprise of 

 
I)  Contract Deposit and 
 
II) Retention Money. 

 
I)   Contract Deposit – – The successful tender, here after referred to as the bidder shall pay 

an amount equal to Two (2) percent of the contract sum shall be paid within thirty days 

from the date of issue of letter of acceptance. 

    The said contract deposit shall be paid in the form of Demand Draft (D.D.) only. 

II)  Retention Money – The retention money equal to 15.00% of the Contract Sum will be 

recovered from the contractors every bill i.e. interim / running / final bill.  

 The clause of retention money will not be applicable M. & E. Department. 

 
B. Additional Security Deposit( Not applicable for item Rate tender) 

 
The additional security deposit shall be applicable when a rebate quoted by contractor 

above 12%  of estimated cost, then the applicable additional security deposit (ASD)  at the 

rate of 2% for each % rebate & part thereof, in DD only.  

When a rebate quoted by contractor up to 12%  of estimated cost, then the applicable 

additional security deposit (ASD)  will not be applicable. 

 
Compulsion of ASD should be mandatory at the time of bidding process. The ASD shall be 

paid online in the ASD tab for bidders in e-tendering system before submission of the bid.  

The bidders shall submit the  ASD as applicable  in the form of Demand Draft, which is to 

be submitted during office hours minimum  one day before opening of  Packt ‘C’ to 

respective Head Clerk (Expenditure) of the Engineer in –charge of the HE Division in sealed 

envelope. If  A.S.D.is not applicable then the bidders shall submit sealed envelope 

mentioning on their letter head ‘ASD’ is not applicable. 

If the bidders fails to submit the sealed envelope as mentioned above at least one day 

before opening of Packet ‘C’ within office hours then the EMD of the respective bidders 

will be forfeited and the company with their Directors/Partner and other companies with 

the said directors / Partners will be further debarred from any tendering process for the 

period of at least 2 years. 

C.   Performance  Guarantee –  
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The  successful  tender,  here  after  referred  to  as  the  contractor  shall  pay  in  the  
form  of 

 
“Performance Guarantee”  at different rates for different slabs as stated below: 
 

Offer PG applicable % 

 For premium, at par and rebate  
PG= 0.92% x contract sum applicable for rebate of 12%  

0 to 12% 
 
 
 

For rebate of 12.01% 

P.G. = {0.92% x contract sum applicable for rebate of 
 

12%} +(X) x contract sum 

where 

  X= percentage rebate quoted more than 12% 

 

Note: Contract sum shall mean amount after application of rebate/premium as quoted by 

the contractor with contingencies only and excluding price variation. 
 

The PG shall be paid in one the following forms. 
 

I) Cash (In case guarantee amount is less than Rs.10,000/- 
 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) III)

 Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 
 

V) An electronically issued irrevocable bank guarantee bond of any Schedule 

bank or f in the prescribed form given in Annexure. 
 

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability 

period or finalization of final bill whichever is later. 
 

This deposit will be allowed in the form of I to V as mentioned above and shall be paid 

within 15 days after receipt of Letter of Acceptance. 
 

Note : Following exceptions shall be adopted for “Demolition Tenders”. 
 

i. Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and 

only PG of 10% of contract sum be taken from the successful bidder on award of 

contract only. 

ii. MCGM departments shall ensure to incorporate specific condition regarding 

above in bid document and e-tender notice. 
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D. Refund of Security Deposit 
 

I. Refund of Contract Deposit 
 

The Contract Deposit shall be released within 30 days after completion of 3rd year of 

DLP (in case of 5 years DLP) and after issue of “Defect Liability Certificate” (in case of 1 

or 2 or 3 years DLP) subject to no recoveries are pending against the said work, provided 

that the Engineer is satisfied that there is no demand outstanding against the 

Contractor. No claim shall be made against the Balance Contract Deposit after the issue 

of Defects Liability Certificate. 
 

II. Refund of Retention Money 

The Retention Money will be refunded after completion of defect liability period and 

after issue of “Defect Liability Certificate” (in case of 1 or 2 or 3 years DLP) provided that 

the Engineer is satisfied that there is no demand outstanding against the Contractor. In 

the event of different Defects Liability Periods have been specified or become 

applicable to different sections or parts of the Permanent Works, the said moneys will 

be released within 30 days on expiration of the latest of such Defects Liability Periods.   

In the event the Engineer issues a taking- over Certificate for a section or part of the 

Permanent Works, only such proposition thereof as the Engineer determines (having 

regard to the relative value of such section or part of the Works) shall be considered by 

the Engineer for payment to the Contractor.  
 

III.   Refund of Additional Security Deposit 
 

One-half (50%)  of  the  additional security deposit  after the completion of 50% financial 
progress of the work.  
The balance additional security deposit  shall be released within 30 days of issue of 
“Certificate of Completion” with respect to the whole of the Works. In the event the 
Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, 
only such proposition thereof as the Engineer determines (having regard to the relative 
value of such section or part of the Works) shall be considered by the Engineer for 
payment to the contractor. 

IV.  Refund of Performance Guarantee 
 

The Deposit on account of Performance Guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject finalization of final bill whichever is 

later and no recoveries are pending against the said work, provided that the Engineer is 
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satisfied that there is no demand outstanding against the Contractor. 
 

Summary of time of Refund of deposit is tabulated as follows: 
  

 
a) Time of Refund for works having 5 years DLP 

 
 

Deposits refunded after 

completion 

 
 

After 3 yrs of DLP 

 
 

After Completion of DLP 

 
ASD + 50% of RM 

 
CD+50% of RM 

 
PG 

 
 

b) Time of Refund for works having 1 or 2 or 3 years DLP     
Deposits refunded after 

completion 

 
 

After Completion of DLP 

 
ASD + 50% of RM 

 
CD+50% of RM+PG 

 
*Note: 

 
a. It shall be clearly mentioned that the BG shall be applicable for individual work/contract 

and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee,  it is necessary  to  mention  that  the  same  shall  be  valid  

further  6  months  from  the completion of defect liability period/ warranty period. 
 
b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization. 

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee issued 

on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating under Reserve Bank of India regulations located in Mumbai upto 

Virar & Kalyan. List of approved Banks is appended at the end of Instructions to Bidders 

(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit categorically endorsing 

thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or 

the Bank itself within Mumbai Limits and is liable to be  enforced against the said Branch 

of the Bank or the bank itself in case of default by the Contractors furnishing the Bank 
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Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed 

from time to time until the Contractor has executed and completed the works and 

remedied any defects therein. 
 

E. Legal + Stationary Charges: (As per applicable circular) 
a. Successful tender shall pay the Legal Charges +Stationary charges as per circular u/no. Legal 

Dept /10318 dtd.24.03.2022 

Contract Value Legal +  Stationery Charges 

upto Rs. 50,000/-   Nil 

upto Rs. 3,00,001/- To Rs.     5,00,000/- 12,470/- + 18 % GST 

from Rs. 
5,00,001/- To Rs. 10,00,000/- 14,510/- + 18 % GST 

from Rs. 10,00,001/- To Rs. 20,00,000/- 16,570/-+ 18 % GST 

from Rs. 
20,00,001/- To Rs. 40,00,000/- 18,660/-+ 18 % GST 

from Rs. 
40,00,001/- To Rs. 1,00,00,000/- 20,270/-+ 18 % GST 

 
 
  

The tenderers are requested to note that stationary charges as given in the table above will 

be re- covered from the successful tenderer for supply of requisite prescribed forms for 

preparing certificate bills in respect of the work. 
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F. Stamp Duty: (As per applicable circular) 

 
It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

 
i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty 

is payable for “works contract” that is to say, a contract for works and labour or services 

involving transfer of property in goods (whether as goods or in some other form) in its 

execution and includes a sub-contract, as under : 

(a) Where the amount or value set forth 

in such contract does not exceed 

rupees Ten lakh. 

Five Hundred rupees stamp duty 

(b) Where it exceeds rupees Ten lakhs Five Hundred Rupees plus 0.10% of the 

amount above rupees Rs. 10 Lakhs subject to 

maximum of Rs. 25 Lakhs 

(c) Bank guarantee : As per article 54 read with 40(b) of stamp duty act, stamp duty of 

0.5%  will be applicable to the all bank guarantee submitted also which are required to 

be renewed after expiry of time period 

  
 

ii. The successful bidder within 30 days from the date of the work order for executing the 

contract work under reference shall enter into a contract agreement with the M.C.G.M by 

submitting the necessary / required documents to the satisfaction of the concerned 

Executive Engineer & Account Officer.  The contract agreement shall be adjudicated for 

payment of stamp duty by the successful bidder and accordingly the successful bidder shall 

pay the stamp duty on the contract agreement within such time so as to ensure that the 

contract agreement is executed within the stipulated period as aforesaid. The cost worked 

out after adding the physical & cost contingencies shall be considered for computing the 

stamp duty charges to be paid for the contract agreement. 
 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by 

two separate Demand Draft or Pay Order in favor of “Superintendent of Stamp, Mumbai” 

within 15 days from intimation thereof. 
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iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 
 

6.20 IMPORTANT DIRECTIONS 
 

1. All the information uploaded shall be supported by the corroborative documents in absence 

of which the information uploaded will be considered as baseless and not accepted for 

qualification criteria. All the documents shall be uploaded with proper pagination. The page 

No. shall be properly mentioned in the relevant places.  

The information shall be uploaded in the sequence as asked for with proper indexing etc. The 

Bidder shall be fully responsible for the correctness of the information uploaded by him 

     Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-Submission for 

Percentage Rate / Item Rate Tender Document.” The detail guidelines for creation and sub- mission of bid 

are available in the referred document. Any queries or request for additional information concerning this 

TENDER shall be submitted by e-mail to aewwmwsn01.he@mcgm.gov.in. The subject shall clearly bear the 

following identification/ title: TENDER for work of “Supply, Installation, Testing and Commissioning of 2.5 

Kg/Hr capacity Electrolyzer cell - 4nos for Electro Chlorination Plants at Veravali Hill Reservoir No. 3 

under AE WW (M) WS / S division”. Any changes in mail ID will be intimated on the portal."Queries/ 

Request for Additional Information: Assistant Engineer Water Work (Maint.) Western Suburbs 

South, Below Capt. Vinayak Gore Fly Over  bridge, Dadabhai  Path, Vile Parle (West), Mumbai: 

400 056.            In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C on same BID-

Document number for re-quoting and such development needs to done by IT department in 

MCGM‟s SRM system. Till such development is made; “Sealed Bids” shall be called from the 

bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after requoting, then the 

successful bidder will be decided by lottery system by concerned H.E. 

 

 

 

 

 
 
 
 
 



 

43 
 

 

6.21 GENERAL  DIRECTIONS  TO TENDERERS: 
 

1. Firms with common proprietor / partner are connected with one another either financially or 

as master and servant or with proprietor / partner closely related to each other such as 

husband, wife, father / mother and minor son / daughter and brother / sister and minor 

brother / sister, shall not tender separately under different name for the same contract. 
 

2. If it is found that firms as described in clause 6.21.1 have tendered separately under 

different names for the same contract all such tenders shall stand rejected and tender 

deposit of each such firm /establishments shall be forfeited. In addition, such firms / 

establishments shall be liable, at the discretion of the Municipal Commissioner, for further 

penal action including blacklisting. 
 

3. If it is found that closely related persons as in clause 6.21.1 have submitted separate tenders 

under different names of firms, establishment but with common address for such 

establishment / firms and / or if such establishment firms though they have different 

address, are managed or governed by the same person / persons jointly or severally such 

tender shall be liable for action as in clause 6.21.2 including similar action against firms / 

establishment concerned. 
 
4.  If after award of contract, it is found that the accepted tenderer violates any of the clauses, 

6.21.1, 6.21.2, 6.21.3 the contract shall be liable for cancellation at any time during its 

currency in addition to penal action against the contractors as well as related firms / 

establishments. 
 
5. Tenderers should note in addition to the official address, they should furnish private 

residential address, mobile nos., email ids of the partners. Any fault in this respect may 

justify the rejection of Tender. 
 
6.  In the event of tender being accepted, full amounts of contract deposit must be paid and 

contract must be signed by all the partners of the firm and if one or more partners be not 

available for the purpose, signatory must produce a Power of Attorney must be registered 

in the office of C.A (Finance) / C.A (Treasury) / C.A (WSSD). 
 
7.  In the case of a Joint Stock Company, the contract must be sealed with the seal of the 

company in the presence of and signed by the two Directors or by a person duly authorized 

to sign the contract for the Company by a power of attorney, such power being sealed and 
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signed as aforesaid. All such power of attorney must be registered with CA (WSSD) / CA 

(Finance) / CA (Treasury) in the Municipal Office. 

8.   Tenderers must distinctly understand: 
 

a) That they will be strictly required to conform to the conditions of this contract as contained 

in each of its clauses and that the plea of "custom prevailing" will not on any account be 

admitted as an excuse on their part for infringement of any of the conditions. 

b) That no alternation or interpolation will be allowed to be made in any of the terms and 

conditions of this contract or in the Specification of in the Schedule, and that if any such 

alteration or interpolation  be  made  by  a  Tenderer,  his  tender  will,  at  the  option  of  

the  Municipal Commissioner, either be rejected or to be treated as if no such alteration or 

interpolation has been made. 

c) That the full contract deposit must be paid within the time specified and the contract must 

be executed within the stipulated time frame by the successful tenderer. 

d) That a postponement of the payment of the full contract deposit or the execution of the 

contract will not be permitted by reason of the Corporation having in possession other 

deposits on account  of  other  tenders  or  contracts,  which  deposit  may  be  or  become  

returnable  to  the tenderers and which they may wish to transfer as a deposit under this 

contract. Such transfers will not under any circumstances be permitted. 

6.22 Tenderers shall note that if the conditions of G.C.C. are in variance with the conditions 

contained in the tender document the conditions of the tender document shall prevail. 
 
6.23  SITE INSPECTION 
 

Prior to submitting and uploading e-tender for the work the tenderer should visit and 

examine at the site of works and its surroundings at his own expense and obtain and 

ascertain for himself, on his own responsibility & risk all information, technical data etc. 

that may be necessary for preparing his bid and entering into a contract including, inter-

alia, the actual conditions regarding the nature and conditions of site, availability of 

materials, labour, probable sites for Chowky / stores etc. and the extent of lead and lift 

required for the execution of the work over the entire duration of the contract, after taking 

into consideration local conditions, traffic restrictions, obstructions in work, if any allow all 

such extra expenses that are likely to be incurred due to any such conditions, restrictions, 

obstructions etc. in the quoted contract price for the work. 
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                They shall obtain further clarification, if any, on any specific issue from the 
  Assistant Engineer Water Work (Maint.) Western Suburbs South, Below Capt. Vinayak Gore Fly 

Over  bridge, Dadabhai  Path, Vile Parle (West), Mumbai: 400 056. before submitting the tender. 

Tenderers/Contractors should note and study the condition related to site constraints and its 

impact. 

6.24 MODIFICATIONS IN TENDER DOCUMENT 
 

If M.C.G.M considers it is necessary to carry out any modifications, in the tender 

documents and extend  the  closing  date  of  the  tender  the  same  shall  be  made  by  an  

addendum.  Copy of addendum will be uploaded on M.C.G.M.’s portal. Each addendum 

shall be signed by the tenderer(s) and scanned copy of the same should be uploaded in 

Packet “B”. The tenderer(s) shall not add or amend the text of any documents contained in 

tender document. 

6.25   TAXES AND DUTIES ON MATERIAL 
 

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax etc. 

and other duties on material obtained for the work from any source including the tax 

applicable as per Maharashtra Sales Tax Act, on the transfer of property in goods involved 

in the execution of work contracts (re-enacted) Act 1989, Maharashtra State Building & 

Other Construction Workers Welfare Cess (G.R.No BCA 2009 / C.N/108/ /Labour7-A dated 

17.06.10) shall be borne by the tenderer. The tenderer shall not be reimbursed the taxes, 

duties, cess and charges whether now in force or that may be brought in force. Tenderer 

should submit necessary octroi receipts to the dept. in respect of material brought by him 

from supplier outside Mumbai limit. 

Whenever required the tenderer will have to produce a certificate from the Chief 

Accountant of this Corporation to the effect that the tenderer is not in arrears against his 

personal account. 

“All charges on account of all Custom Duties, Import Duties, Excise Duties, Business, 

Income Taxes, Octroi Terminal/VAT/Turnover and other taxes etc. on material, equipment 

supplies to be used or services to be performed under the contract obtained for the work 

from any sources as amended up to date shall be borne by the contractor, as per the 

General Condition of Contract under Taxation Clause and Tender Conditions. 
 

However, as per the prevailing tax polices of State/Central Government if M.C.G.M. is 

eligible for getting exemption from excise and other duties or any other taxes payable on 
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any of the material, equipment supplies to be procured or services to be performed for 

execution of the tender work, then M.C.G.M. will issue work specific Exemption 

Certificate to the concerned authority for availing the same.  Exemption Certificate issued 

shall not be misused.  If found misused anywhere, then action as deemed fit including 

blacklisting of the contractor from M.C.G.M. will be taken. 
 

The tenderer should also note that the execution of work should not be delayed for want 

of exemption certificate.  Any taxes and duties paid until issue of exemption certificate 

will not be reimbursed. The tenderer should note this and quote accordingly.” 

Tenderer shall be registered under the GST on the transfer of property in goods involved 

in the execution of works contracts (Re-enacted) Act 1989 and should produce 

documentary evidence of the effect (a copy of registration of certificate from the tax 

department) along with the tender. 

6.26 SOLVENCY CERTIFICATE 
 

Tenderer(s) shall upload a scanned copy of latest solvency certificate for required amount 

from a bank of M.C.G.M approved list attached issued maximum 12 (twelve) months 

prior to due date of tender. Latest solvency certificate shall be submitted in physical 

format if the tender is awarded to bidder. 

The amount of Solvency Certification is worked out as per table below: 

Estimated cost in Rs. Amount of Solvency Certificate in Rs. 

Upto 5 lakhs 2 Lakhs 

5 lakhs to 10 lakhs 5 lakhs 

10 lakhs to 25 lakhs 10 lakhs 

25 lakhs to 50 lakhs 15 lakhs 

50 lakhs to 1 crore 20 lakhs 

1 crore to 3 crores 30 lakhs 

            Above 3 crores 60 lakhs 

 
 
6.27  ERRORS  AND  DISCREPANCIES  IN  TENDER 

 
If tender contains errors in the Bill of Quantities such as computing mistakes, incorrect 
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transfer etc. the Engineer will inform the tenderer(s) of such errors or discrepancies and 

rectify the errors or discrepancies and will re-total the amounts of Bill  of Quantities.  The 

foregoing procedure may be applied at any time prior to award of contract and the 

Engineer is not liable for any error or discrepancy which was not discovered during 

scrutiny of the tender. 

 
6.28  EVALUATION  OF  TENDER 

 
In comparing tenders, the corporation shall consider such factors as the efficiency and 

reliability of instrument and methods proposed, compliance with the specifications, 

quality and the tenderer’s capacity to perform vis-à-vis the time of completion. 

 
6.29  AWARD OF CONTRACT 

 

Notification of award by way of work order prior to the tender validity period will be 

issued in writing to successful tenderer.  The contract will be awarded to the best 

responsive tenderer(s) offering the lowest evaluated tender in conformity with the 

tender document.   Corporation reserves right to accept/reject any or all tenders and to 

annul the tendering process at any time prior to award of contract. 

Prior to the expiry of the Tender validity, the Corporation will notify the successful 

tenderer(s) by a letter that his tender has been accepted, if required.  This letter herein 

after and in condition of contract called “The Letter of the Acceptance”. Notification of 

Award will constitute the information of contract. 

 
6.30  DISPUTE 

 

In case of any claim, dispute or difference arising in respect of the contract such claim, 

dispute or difference shall be dealt with as per G.C.C clause no. 73, as amended up to 

date. 

6.31  Contract Labour (Regulation and Abolition Act 1970): 
 

The tenderer(s) should specifically note that the successful tenderer shall have to strictly 

comply with the entire statutory requirement under the provision of the Contract Labour 

(Regulation and Abolition)  Rules  1970  and  with  the  Maharashtra  State  Contract  

Labour  (Regulation  and Abolition) Rules 1971 and indemnify the Corporation against 

any claim(s) whatsoever. 

6.32 As per the Contract Labour (Regulation & Abolition) Act 1970, every contractor should 

obtain a license certificate from the office of Labour Commissioner situated at 
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Commerce Center, Tardeo, near A.C market, Mumbai – 400 034. 

6.33 An amount of 1% of the contract cost shall be deposited with the government of 

Maharashtra as per circular u/no BCA/2007/CN/788/Kamgar 7A dated 16/10/2009. 

6.34 The tenderer shall submit the copy of Registration issued under Employees provident 

fund and Miscellaneous Provisions Act 1952. 

6.35 The tenderer shall also submit the copy of registration certificate issued under 

Employees State Insurance Corporation (E.S.I.C Act 1948). 
 

6.36 Tenderers are requested to take cognizance of Child Labour Act and take precaution 

not to employ Child Labour on site.  If Child Labour is found to be employed on the 

work, a penalty of Rs 5000/- on the spot will be imposed on the defaulting contractors 

and further action as deemed fit will be taken. 

 
6.37 The contract period shall be as mentioned in the tender notice. The period required for 

mobilization, procurement of material, traffic permission, other required permissions, 

erection of site office etc. complete shall be reckoned from the date of issue of work 

order. 

6.38 The project works, laying of water main work shall not be carried out during the 

monsoon period without prior sanction from competent authority. 

6.39 The rates for unforeseen fair and extra items for the works, which are available in the 

Unified Schedule of Rates of M.C.G.M, applicable to the tender, will be paid as per G.C.C. 

in force as amended upto date by M.C.G.M. 

6.40 The tender shall have to start & simultaneously carry out the works included in the tender 

at multiple locations or as directed by the engineer. 
 

6.41 As per circular no. CA/FDT/1488/of 17.01.2012 no amendments in the original scope of 

work will be made without specific prior approval of concerned A.M.C /M.C. No 

permission will be granted in any circumstances, to execute any additional work in 

another ward, by using the savings in BOQ, without sanction of competent authority. 

Tenderer should strictly note this clause. 

 
6.42 The proposes subject tender work ,the water mains shall be laid by diverting, re-aligning, 

and supporting etc. any/all existing utilities as directed and in consultation with respective 

authorities such  as  B.E.S.T,  Traffic  Police,  M.T.N.L,  B.S.E.S,M.S.E.B,  Tata  Electric  Co,  
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Tata  Power, Mahanagar Gas, Railway Authority, Forest Authority, Salt Dept., P.W.D, 

MBPT, Tata Power, M.M.R.D.A, M.S.R.D.C etc. All precautionary/preventive and safety 

measures shall be taken to avoid any mishaps/accidents with utilities, labours and public. 

Any damage to utilities and consequences thereof shall be made good by the tenderer at 

his own risk and cost as directed by the authority/M.C.G.M. 

 
6.43 The subject tender water work is proposed on most busy road in Mumbai. There will be 

remote chances to get full closure of road. Intending tenderers have to carry out the 

work in phase wise manner by allowing moving heavy vehicular traffic nearby and 

abutting to existing concrete road, Bridge foundation & substructure, infrastructure of 

existing utility and infrastructure if any and safeguarding of the same shall be entirely 

tenderer‟s responsibility. All precautionary/preventive and safety measures shall be 

taken to avoid any caving underneath the pavement, side collapse & mishaps/accidents 

thereof. No extra claim will be entertained on this account. Any damage & 

consequences thereof shall be made good by the tenderer at his  own risk and cost as 

directed by the authority/M.C.G.M. 

 
6.44 The tenderer should note that he has to provide adequate barricading, during the 

various activities concern with the completion of the work in all respect in view of the 

above mention site conditions while carrying out the work as per the design and drawing 

of the MCGM. 

 
6.45 BARRICADING 

i. The tenderer should note that he has to provide adequate barricading, during 

the various activities concern with the completion of the work in all respect in view of the 

above mention site conditions while carrying out the work as per the design and drawing of 

the MCGM. 

ii.      It shall be distinctly noted that MCGM will not made any payment towards item of 

providing barricaded of any and all kinds as directed. The contractors shall take this fact 

into consideration while quoting. 

iii.     It will be entirely responsibility of the contractor to provide and install secure barricades 

on work site, wholly at his cost. 

iv. The barricading shall be provided as per specifications and drawing given below. 
 

v.      The cardinal principal behind installing secure and continuous barricading is to ensure 
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the safety of the road users/residents of vicinity etc. Due to non installation of 

barricades or due to inadequate installation of barricades on sites, if any accident 

occurs on site leading to injury or loss of life, then the contractor and contractors 

engineer will be liable for consequent action. 

vi.    If it is noticed during course of execution that proper barricading is not provided by the 

contractor then a penalty of Rs.2000/- per meter per day will be imposed. Penalty on 

account of lapses in providing barricades will be cumulatively imposed to the tune of 5% 

of the contract cost. 

vii. The details of the work shall be prominently displayed in central panel of the 
barricades in 

 

following format 
 

Name of work 
 

Contract cost 
 

Date of starting 
 

Time period 
 

Contractors engineer 
 

Mobile Number 
 

6.46  Chapter XXI -Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti Profiteering 
Measure’ (APM) 

As per the provision of this section, ‘Any reduction in rate of tax on any  supply of goods or 

services or the benefit of input tax credit shall be passed on to the recipient by way of 

commensurate reduction in prices’.  

Accordingly, the contractor should pass on the complete benefit accruing to him on 

account of reduced tax rate or additional input tax credit, to M.C.G.M.  

Further, all the provisions of GST Act will be applicable to the tender.  
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OR 
Providing and fixing the barricading in double row with G.I. Sheets of 22 gauge 

manufactured by TATA Co. and JINDAL Co. fixed on 3 inch dia.(75mm.) wooden bullies 

which will be buried in existing road sufficiently. Embossing of TATA/JINDAL Brand on G.I. 

Sheet shall be ensured before painting with yellow and black bands of Synthetic enamel 

paint as per the traffic norms and as d i rected by the Engineer. 

OR 
 

Providing and fabricating the steel barricade of size 1.8m x 1.5 M made out of 1.25 

mm. the MS plates of size 1.8 M x 1.0 M ,  M. S.  Angles ISA  40mm x40mmx5mm.,  MS 

flat 40mm x5mm thk of, Lloyd  Steel, SAIL, Essar Steel approved in straight profile of all 

sizes,  shapes and for all works including stiffeners, bolts  and nuts,  fillet/butt  welding,  

splicing,  machine grinding of all member joints wherever required to give neat  

appearance, fabricating to a curved or bent profile like arch or semi circular shape, fixing 

at  site as directed etc. complete.” These barricading are reusable for 50 times & shall be 

neatly painted while providing on site. 

OR 
Barricading for major trenches having depth more than 2 
mtr 

 
“Providing and fabricating the structural steel barricade made out of 1.25 mm. thk MS 
plates of size 

 

2.5 M x 2M ,  M. S.  Angles ISA  40 mm x 40 mm x 5 mm.,  MS flat 40 mm x 5 mm thk and 

ISLB 250 mm x 125 mm as per IS 1161- I  RHS/SHS rolled angle plates etc. (material as per 

IS 4923 Grade YST 241) of TATA Steel, Lloyd  Steel, SAIL, Essar Steel approved in straight 

profile of all sizes, shapes and for all works including stiffeners, bolts  and nuts,  fillet/butt  

welding,  splicing,  machine grinding of all member joints wherever required to give neat  

appearance, fabricating to a curved or bent profile like arch or semi circular shape, fixing at  

site as directed etc. complete. Rate is including the entire logistics of transporting and other 

related activities for completing this item.” 

 
Note:-  Bidder shall  note  that  any  one  of  above  barricading  will  have  to  provide  as  

per site condition for excavated trenches. No payment shall be made for barricading. 

 
6.46  Quantities of all items provided in the BOQ may not be required to be executed 

depending upon the site conditions. The tenderer shall not be entitled for any 

compensation on this account. Before starting the work, tenderer shall consult with the 
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site in charge and shall take actual measurements on the site for procurement of 

material. 

6.47 The tenderer should note that while executing the jobs allotted to them, the 

payment will be made as per the items included in the BOQ & as per the relevant 

items included in the various unified schedules of Rates of the M.C.G.M effective at the 

time of work and if any item or activity doesn’t cover in the BOQ, the payment will 

be made as per the G.C.C or as amended from time to time by M.C.G.M. 

6.48 The Tenderer shall procure necessary material required for the work with ISI mark 

wherever applicable from the manufacturer(s), with ISI certificates and or according 

to M.C.G.M specifications. 

6.49 All material required for the work can be stacked near the site of work in such a 

manner  so as not to cause any inconvenience to the pedestrian and vehicular traffic. 

If no space is available on site then tenderer shall make his own arrangement for 

stacking of material etc. No extra payment will be made on this account. 

 
The tenderers shall have to make their own provisions for site office / labourers huts / 

site godown either on his / her own place or rented / leased place. No permission shall 

be granted vide circular u/no ChE/487/Rds(Tr&Br)/SR dated 18/09/2012 for erecting 

site office / labourers huts / site godowns on road carriageway / footpath. 

 
6.50 The tenderer shall obtain traffic permission from Traffic Police Department. For 

erection of site office, cement godown, store etc. wherever required. The tenderer 

shall obtain necessary permission from concerned competent authority on payment 

of necessary charges as demanded by the concerned authorities as per the prevailing 

rules. The cement godown,  watchman’s cabin etc. shall be provided as directed and 

shall be removed by the Tenderer on completion of the work at their cost wherever 

required. It is also binding on Tenderer to fulfill requirements of environmental 

authorities. The work shall be started only after construction of site office, cement 

godown, store etc. (after completing all formalities) and after getting necessary 

traffic. Permission, road opening permission if applicable etc. The work is required to 

be executed at one / more places and hence the contractor will be directed by the 

engineer to start the work at more than one place. BAR / C.P.M / P.E.R.T / Milestone 

chart shall be submitted considering all these factors. 

6.51 The tenderers should simultaneously work at one / multiple places as directed by 

Engineer to complete the work within contract period. 
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6.52 Tenderers shall obtain permission from traffic police department and shall 

provide various boards and proper barricading of trenches wherever necessary on 

site to have smooth traffic as per the requirement of traffic police department and 

shall have proper coordination with competent concerned authority/ward staff, 

A.E.W.W and A.E.W.W (Maint.) etc. If required & insisted by traffic police department 

traffic warden shall be appointed on site. 

6.53 Tenderer shall have to obtain all the permissions of the concerned authorities required 

for carrying out the work. Only recommendatory letters will be issued by the M.C.G.M. 
6.54 Within one month of completion of work, the tenderer shall submit at his cost seven 

copies of Ammonia prints of completion drawings of laying work if any along with soft 

copy showing all the details checked and duly signed by Engineer & tenderer. The 

payment of final bill shall be made to the appointed Contractors after receipt of 

above sets failing which necessary action as per G.C.C / circulars in force on the date 

of work order till the entire contract period will be initiated. 
 

6.55  Item of cutting C.I. pipe is also applicable for Ductile Iron Pipe and no fair rate will be  

admissible. 
 

6.56 The contractors should provide suitably required number of M.S plates on trenches of 

suitable thickness and size for smooth movement of vehicular traffic as per the 

requirement of traffic department. Contractor should note that no payment will be 

made to the contractor for providing, removing and refixing M.S plates on trench etc. 
 

6.57 While excavation of trenches, temporary arrangement like placing of M.S plate over/ 

trenches in front of the entrances of the properties shall be done to allow vehicles / 

public entries to the properties. No extra payment will be made for this. 
 

6.58  All mild steel specials required for execution of work shall be fabricated from pipes on 

site. No extra cost will be paid for fabrication of M.S. specials except payment for 

welding and cutting under respective item of bill of quantities. Also payment for laying 

of M.S specials in trenches will be made with average length for bends (mean of 

internal outer length). In case of valve chambers, the required M.S cover plates& M.S 

sections will be considered for payment on weight basis & it is inclusive of cutting, 

welding, fabrication, etc, required to complete the work. 

6.59 Contractors should note that the work of laying of water main and work of cross 

connections shall be done simultaneously within the time period. As soon as laying 
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work is started main cross connection shall be carried out and water main shall be 

flushed as directed. 
 
6.60 Tenderer should note that the supply of material, supply of C.I. specials,  M.S specials if 

included in the Bill of Quantities shall be made available anywhere in the city or suburbs 

or at the departmental work chowkies as directed. The rates of these supply items 

include transport, loading, unloading etc. complete. 
 

6.61 Tenderer shall be registered under the GST on the transfer of property in goods 

involved in the execution of works contracts (Reenacted) Act 1989 and should 

produce documentary evidence to the effect (a copy of registration of certificate 

from the GST department along with the tender). 
 

6.62 Tenderer shall note that H.E’s schedule item for Butterfly valve is inclusive of providing  

and fixing adopter. No extra payment will be made on this account. 

 

6.63 The contractor will be directed by the Engineer to execute the additional emergency 

work of excavation, laying of cables, cross connections, construction of base 

foundation, concrete blocks, digging trial pits & other related works to H.E. Dept. etc. 

to any extent. The quantum of the work of any item may get reduced or increased to 

any extent. However, the payment of the work shall be made as per terms and 

conditions of contract. 
 

6.64 Wherever mechanical joints will be used on the water main it will be necessary to fill the 

gap between the outer edge of the pipe and special / collar/socket with spun yarn as 

usual. The costs of fixing mechanical joints are inclusive of said work.   No extra amount 

will be paid on this account. 
 

6.65  The sluice valves, B.F. valves, air valves, fire hydrants etc. to be provided on proposed 

water main shall be as per relevant I.S. / M.C.G.M specifications and shall be got tested 

in Municipal Workshop or as directed by the Engineer. 
 

6.66 In case the controlled concrete to be provided at one place /or on particular day, is of 

small quantity i.e. less than 10 Cu.m, M10 may be considered as equivalent to 1:3:6, 

M15 as 1:2:4, M20 as 1:1.5:3.The concrete sample/ cubes for M10, M15, M20 shall 

be tested for every100 Cu.m quantity irrespective of individual quantity is less than 

10Cu.m. 

6.67 The contractors shall bring the correct size of metal/material required for construction 
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of water bound layers.  The contractors will not be allowed to break stones for 

preparation of material for water bound layers on site. 

6.68 The rate of supplying, loading, transporting on site, unloading and lowering in trenches 

of all kinds of pipes up to 450 mm dia. is inclusive of cleaning, flushing and testing of 

water mains up to 10 kg /cm2pressure as directed by the engineer. 
 

6.69 Latest circulars / guidelines should be followed for providing fencing, barricading &  

lighting. 

 
6.70 Please refer circular No. HE/Cir/13 dated 25.10.05 for specification of M.S, D.I& P.E 

pipes or amended till date. 

6.71 All the sluice valves to be provided shall be GLANDLESS VALVE & preferably with 

clock wise opening. False Key (i.e. Chavi) required to operate Butterfly valve should be 

provided with vertical pipe rod and handle as directed by the Engineer. No additional 

payment for the same will be paid to the tenderer. 
 

6.72 The M.S. Pipes shall be manufactured from plates confirming to IS 2062- FE -410. The 

M.S. pipes shall be fabricated as per IS 3589 (i.e. the fabricated company shall have ISI 

certificate for fabrication of respective dia. of MS pipes). Spirally welded pipes will not 

be allowed. Every 10th welding joint of mild steel pipe water main shall be tested in 

metallurgical laboratory for its strength. 
 

6.73 The tenderer shall note that the payment towards procurement of M.S. plates for 

fabricating. M.S. pipes / specials will be made as per tender item only. No extra 

charges / payment for using M.S. pipes fabricated from Fe 410 Cu-WA( copper bearing 

quality with copper content between 0.17% to 0.38 % as per specifications will be 

entertained / considered on any account. 

All the excavated material belongs to the M.C.G.M. and therefore shall be the 

property of MCGM. It will be mandatory on the part of tenderer to use this material 

in the execution of works under contract, if the quality of material available is as per 

the specification. The tenderer should note that if Municipal Dumping Ground is 

available then contractor has to dump the surplus excavated material to Municipal 

Dumping Ground at his own cost as directed by the engineer. In case of non- 

availability of Municipal dumping ground, the intending tenderer should note that 

the tenderer has to make his own provision/arrangements of plot in MCGM limit or 

outside MCGM limit at his own cost for dumping/disposal of surplus excavated material 
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by obtaining the permission from owner of dumping site and NOC of concerned 

authority for debris management plant etc. No payment will be made for removal of 

earth of any work. 

As and when royalties becomes payable to Government Authority on excavated 

material as per statutory requirements, the payment shall be made by the tenderer. 

The tenderer shall pay necessary royalties and submit documentary evidences of such 

payments to the Engineer for his information and records. The intending tenderer 

should note that, no transportation and other charges will be paid to the contractors 

and he has to quote their offering considering all factors. 

 
6.74 M.C.G.M staff may visit the factory before and/or during fabrication of M.S pipes as 

directed. The contractor shall make arrangement for the factory visit at his own cost. 

 
6.75 The payment for internal cement mortar lining work to water main shall be paid on the 

basis of diameter specified in the bill of quantities and not for actual diameter of pipe 

within the tolerance limit. No extra claim for payment towards variation in actual pipe 

diameter within tolerance limit will be considered/ entertained. 

6.76 If the contract period of the tender work is 1 year (i.e. 12 month) hence the cost 

contingencies is not applicable for this work as per circular no. CA/WSSD/MMRDA/77 

dated 07/05/2013. 

6.77 The completion reports for various activities along with its drawing shall be submitted 

to the M.C.G.M immediately after execution of the work. 

6.78 All the materials required to use for execution of the work to be got tested as 

directed by the  Engineer before use. 

6.79 Noise level shall be maintained as per circular under no. CE/ PD/ 7788/ I dated 
05/11/08. 

 
6.80 The tender is proposed exclusively for Dy.H.E. (Maint.) / Ex. Engr. (Maint.) Meter 

Workshop division of Hydraulic Engineer’s department. 

 
6.81 The  contractor  has  to  provide  vernier  calliper,  micro  meter  and  digital  instrument  

for  measuring thickness of pipe/ferrule etc. 
 

6.82 The tenderer shall note that the tie bars if required to be provided by drilling holes to 

the existing cement concrete as directed the said work shall be done as directed by the 

engineer without any extra/additional cost to MCGM. 
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6.83 The tenderer shall remove the water, filled for hydraulic testing of the newly laid 

water main/ water main stretch if required after satisfactory testing at his own cost 

without claiming any extra / additional cost towards dewatering to MCGM. 
 

 
6.84 There is a paucity of space for stacking of pipes. The pipes may have to be delivered 

and unloaded near the site at locations far away from place of laying the pipes. 

However no payment will be made for double handling or transport beyond 500 meters 

from place of laying. No payment for re-transportation, loading, unloading etc. of pipes 

or specials received at site for activity beyond 500 meters will be made under any 

circumstances. The successful bidder will have to manage transportation of pipes and 

specials etc. to site bearing this constraint in mind. 
 
6.85  After completion of work, contractor has to submit detail location of fittings and layout 

of cable rooting. 
 

6.86 The contract period is exclusive of monsoon.  Normally excavations are not permitted 

in the month of May and Tenderer shall complete refilling and reinstatement of all 

trenches, and the site shall be cleared in all respect including removal of surplus 

material on or before 15th May of every  year  or  as  directed  by  Engineer.  During  

the  monsoon  period,  i.e.  from  closure  of excavation if any urgent work is directed, 

then actual working period of that working period of that work will be considered as 

working days. 
 

6.87 Tenderer  at  his  cost,  (i.e.  including  cost  of  testing,  transportation,  loading,  

unloading  of material etc. complete) shall test pipes, specials, valves, cement and all 

other material, as directed by the Engineer.  No extra payment will be made on this 

Account. 

6.88 Surplus Excavated earth / concrete material / Asphalt cakes / debris on site shall be 

removed speedily from the site by the contractor as directed by Engineer in charge. 

6.89 The tenderer shall arrange for and test water main at required pressure as directed at 

his cost, failing which, same will be carried out by the M.C.G.M at the risk and cost of 

the tenderer. After testing of water main, same shall be handed over to competent 

authority of M.C.G.M / A.E.W.W of respective wards / A.E.W.W (Maint) by the tenderer 

as directed. 
 

6.90   The rate of supply, loading transporting on site, unloading & lowering in trenches of 
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all kinds of pipes up to 450mm dia. is inclusive of cleaning, flushing & testing of 

W.M up to required pressure as directed by the Engineer. 
 

6.91 If a part of completed line is required for commissioning, the same shall be handed over 

to the Corporation after specified testing of water main by tenderer at his cost. No 

extra payment, for carrying the material by head load to work site, shall be considered 

under any circumstances. 
 

6.92 The tenderer(s) shall note that only 95% payment of payable amount will be released 

for the completed work and balance 5% shall be released after completing the following 

works: 
 

a) Testing of pipeline along with fittings satisfactorily.  

b) Reinstatement of trenches. 

c) Returning of reclaimed materials to the Municipal Store / Ward as specified.  

d) Cleaning the site. 

e) Clause 6.9.27 (g) shall be binding on the tenderer (s). 
 

6.93 No core cut sample will be allowed in case of asphalt mix. 
 
6.94 Tenderer, at their cost shall submit seven sets of “As laid” drawings of water main 

showing actual alignment with three point location along with the soft copy within 30 

days upon submission of final bill. 
 

6.95 The work may be subjected to third party audit for quality assurance. The 

representative of the quality assurance agency appointed for third party audit will 

supervise the work on day to day basis or as directed by Engineer. Tenderer should 

make necessary sitting arrangement for representative of this agency. The quality 

assurance agency will issue instructions through the site in charge of M.C.G.M. during 

execution of the work. All the observations, instructions made by the quality assurance 

agency & confirmed by M.C.G.M staff will be binding on the contractor & they should 

be complied accordingly by the contractor. 

6.96  Programme of work : If at any stage the previously approved programme is required to 

be modified, the tenderer shall do so immediately as directed by the Engineer. If it is 

necessary to close some phase of the work and start a new phase as directed, the 

tenderer shall do so without claiming any extra payment. The programme shall be 

reviewed periodically and rescheduled as directed. 
 

6.97 Measurement of excavation shall be as per the items in the Bill of Quantities. If the 
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actual excavations are more than the specified, excess excavation shall not be payable. 

However, if the actual excavations are less than the specified but accepted by the 

Engineer, the same shall be paid at actual. 
 

6.98 The cross connection works etc. are required to be planned in view of the water 

supply hours in a particular area.  Extra payment shall not be considered for works 

carried out during early, late or night hours. The work of cross connection at the 

tapping point shall be undertaken immediately after starting the work. Subsequently 

the work of cross connection at down streamside shall be completed. In any case the 

cross connection works shall be completed within one month of start of laying of 

pipes. If tenderer fail to carry out the work within the non-supply hours, the same will 

be carried out by the M.C.G.M at the risk and cost of the tenderer and recoveries shall 

be effected from the dues payable to the tenderer. 
 

6.99 The  contractors  will  have  to  work  during  night  time  also  and  no  extra  claims  will  

be entertained. The bidder shall note while working during night hours the machineries 

used shall comply with the noise levels as mentioned in circular No CE/PD/7788/I/dated 

05.11.2008. 
 

6.100 There is a paucity of space for stacking of pipes. The pipes may have to be delivered 

and unloaded near the site at locations far away from place of laying the pipes. However 

no payment will be made for double handling or transport beyond 500 meters from 

place of laying. 
 

6.101   No payment for re-transportation, loading, unloading etc. of pipes or specials received 

at site for activity beyond 500 meters will be made under any circumstances. The 

successful bidder will have to manage transportation of pipes and specials etc. to site 

bearing this constraint in mind. 
 

6.102  As regards payment for providing & fabricating M.S pipes, no payment will be 

made to contractor against the supply of M.S pipes. The payment for supply of M.S 

Pipes shall be made only after completing laying & welding work of M.S pipes. However, 

supply of M.S fabricated pipes shall be in proportionate to the planned work of 

pipe laying as shown in the Bar Chart / C.P.M  / P.E.R.T. Supply of M.S pipe 

beyond the quantity mentioned in the Bar Chart / C.P.M /P.E.R.T will not be 

entertained for payment towards the supply. However, if the work is ahead of the 

schedule the payment will be made accordingly. The Bidder / Contractor should note 
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this specifically. The tenderer should note this specifically while submitting the bids & 

plan the work accordingly. 
 

6.103  Details of recovery of existing sluice valve replaced by the contractors in the tender work 
are: 

 
a) For 150mm dia. S.V., recovery will be made at the rate of Rs. 595.00 per number.  

b) For 250mm dia. S.V., recovery will be made at the rate of Rs. 2485.00 per number. 

c) For 300mm dia. S.V., recovery will be made at the rate of Rs. 3723.00 per number. 
 

6.104   Item of SOR-2013, CS-MW-2-b (Brick work with common burnt clay modular bricks of 

class designation 7.5 in foundation and plinth in: Cement mortar 1:4 (1 cement : 4 

coarse sand) is included in this tender. However, many of the times modular bricks as 

specified in schedule of rate are not available in market and due to the emergency of 

the work of construction of sluice valve chamber, the same work is carried out using 

regular brick (for example--K.B.K. Bricks) in such cases rebate of rupees 1100/- per Cu.m 

will be taken towards use of  regular brick. 
 

 
6.105   No extra payment will be made for cofferdam, dewatering of any source of water 

including dewatering of body water from water mains, barricading, removal of silt, 

removing of earth etc. 
 

6.106   Site Office & its allied conditions: 
 

On the receipt of the work order, the contractors will have to erect ready-made AC site 

chowky at least one number or more as directed by the Engineer in form of Porta 

cabin/ Container cabin or semi permanent or permanent structure with appropriate 

insulation from heat, and one or more Godown, before commencement of the work, 

without any extra cost. The contractors will obtain necessary permission from 

concerned Asstt. Commissioner of ward/s or competent M.C.G.M authority for 

suitable location for the site office/chowky, godown, place for stacking machineries 

& material etc. The contractors will provide following facilities, equipments, chowky, etc 

i) Successful tenderer, therefore, will have to furnish information as regards the name and 

complete address of his bank, its branch and the bank A/C No, and Vendor Regn. 

form etc. along with tender document.  They will have also to submit fresh information 

when there is any change in this regard.  

ii) The Porta cabin of area preferably about 30 sq.m with air conditioner with at 



 

61 
 

least   two windows for proper ventilation. 

iii)It should have toilet facility with necessary plumbing arrangements. After completion 

of the work, the chowky and toilet should be completely removed within 7 days. 

iv) The Chowky should be equipped with electric supply, fans, sufficiently big tables, 

chairs, cupboard with locking arrangement and water filter (of approved brands) etc. 

v) The successful tenderer will have to make his own arrangement at his cost for the 

electric power supply required for the work either by taking connection from 

M.T.N.L / RELIANCE/M.S.E.B/B.E.S.T/TATA or arrange his own generators. 

vi) Tenderer, at their cost shall provide and maintain a telephone at the Engineer‟s site 
office. 

 

vii) The contractors are directed to make suitable arrangement in site office to 

prepare and maintain site record/registers so as to enable to upload the same in SAP. 

viii) Contractor shall provide 10 megapixel digital camera for taking photographs of work 

during execution & also later, if required. 

ix) Site godown & separate cabin/Site Laboratory adjacent to site office for contractor's 

staff /any other consultant / Quality control auditors if appointed by M.C.G.M as per 

requirement. 
 

x) The contractors will be given 12 mm dia or 20 mm dia (or as decided by the H.E) 

metered water connection for drinking purpose only if necessary. Extra water 

required for construction purposes will have to be brought by the contractors at 

his cost and no extra claims on this behalf will be entertained. The contractors have 

to obtain necessary permission for such connections  from  respective A.E.W.W  of  

wards  /Competent  Authority  and  shall  pay  the 

necessary connection charges. 
 
 

6.107   Vehicles/Transportation arrangement for Engineers and Employers Staff: 
 

The subject work is scattered in various locations of G/North, G/South & F/North 

wards, & also may need to be carried out at various locations at the same time. Due to 

this the contractor has to make transportation arrangement for engineers & his staff 

round the clock 24 x7 till completion of work for smooth working & supervision of the 

subject work. The transportation arrangement shall be provided from the date of 

starting of the work. No payment will be made for the same. 
 

NOTE: 

i) If chowky / Site office with necessary requirements is not provided within 30 days from 
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the date of issue of work order, a penalty of Rs 10000/- per day will be imposed. 

ii) If there is further delay more than 30 days, a penalty of Rs 20000/- per day (i.e. 

starting from 31st day from the date of issue of work order) will be forfeited from 

paid 
     A.S.D,OR will be recovered from 1st R.A. Bill. 
 

i)  If there is further delay more than 45 days, a penalty of Rs 50000/- per day (i.e. 

starting from 46 th day from the date of issue of work order) will be forfeited from 

paid A.S.D,OR will be recovered from 1st R.A. Bill. 

 
 
B) If any of the items except at A of the notes mentioned above is not provided, Additional 

penalty of Rs 1000/- per day/per item, will be imposed. 
 
 

The bidders have to consider the costs of all items mentioned above and quote their % 
accordingly. 
 

 

6.107.4 (III) SITE LABORATORY: 
 

(Space for site laboratory will not be provided by M.C.G.M) 
 

Contractors shall set or provide a laboratory at or around the site of size about 30 

sq.m before commencement of work at their cost for performing various tests and at 

least the following machines 

and equipments shall be provided therein: 
 

 
1) Roadometers, Torches, measuring tapes of lengths @ 3 R.m, 15 R.m, 30 R.m, & 
50 R.m of approved make. 

 

2) Kadappah stone platform of size 2.5 R.m x 0.9 R.m approx. 
 

3) First Aid box. 
 

4) Compressive testing machine (for concrete cube tests), of minimum 150 tonne capacity 

electrically operated and duly calibrated every 6 months. Testing machine should be 

maintained properly. In case of failure, the same shall be repaired or replaced within 2 days. 

5) Set of sieves. 
 

6) Sieve Shaker. 

7) Laboratory weighing balance of minimum 20 Kg capacity, with set of standard weights, from 

1gm. 

to 5kg. & Electronic weigh balance with least count of 1 gm. with electric operated. 
 

8) Aggregate drying equipments M.S Tray of 0.6 M x 0.45 M and kerosene stove or electric hot 
plate. 
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9) Equipment for testing of silt content in sand. 
 

10) 12 Nos of cube moulds. 
 

11) Slump cone. 

12) Infra  Red  thermometer  calibrated  upto  250  degree  Celsius  (for  checking  

asphalt/bitumen temperature). 
 

13) Camber Board 

14) Electronic  thermometer  calibrated  at  least  upto  300  degree  Celsius  and  glass  

thermometer calibrated upto 200 degree celsius. 
 

15) Field density bottle along with cutting tray, chisel, hammer and standard sand. 
 

16) Bitumen Extraction machine / Bitumen core cutting machine. 
 

17) Curing tank with adequate capacities. 
 

18) Density gauge –  to check the field density of bituminous & sub base layers & soil strata. 
 

19) Flakiness and elongation index Gauges. 
 

20) 3m straight edge. 
 

21) Any other machines / equipments as may be directed by the Engineer. 
 

The laboratory shall be established within 30 days from the date of work order. On 
failure to do so, a 

 

penalty of Rs 50000/- per day shall be imposed. All materials used prior to establishment 

of lab are to be tested in M.C.G.M Material Testing laboratory (M.T.L) / other M.C.G.M 

approved labs. 

 
All the test records shall be maintained in the site office & made available as & when 

required. The Engineer of the Contractor will conduct field density test periodically under 

the supervision of M.C.G.M staff /any other consultant if appointed by M.C.G.M & 

maintain the relevant in records. 

 
 

6.108 Instruments to be provided: 
 

The Contractor shall provide at his own cost for the exclusive use of the staff of the 

Engineer all survey equipment & measuring instruments of approved make & of every 

kind necessary for execution of the work as and when directed by the Engineer, 

including: 

 
 

a) Automatic Surveyor‟s level (01No) with horizontal 360 degrees circle, tripod 

with carrying case, all to the approval of The Engineers representative. The 

instrument shall be calibrated as & when instructed by the Engineers 
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representative. The same shall be kept available at all times at the site chowky. 

 
b) Two (2) Leveling staff 4.5 m long each in 3 sections & with attached bubbles 

graduated in meters & Tenths & Hundredth of a meter all to the approval of the 

Engineer. 

c) Two (2) Surveyors Steel Bands of which one shall be 100 Mt. long & approximately 

20 mm wide & 1 shall be at least 30 Mt. long & 12 mm wide each fully divided. 

d) Two (2) thermometers for taking temperatures of Asphalt mixes. e) Any other 

instruments required for work as directed by Engineer. Roadometers, Torches, 

measuring tapes of lengths @ 3 R.m, 15 R.m, 30 R.m, & 50 R.m of approved make. 

f)  First Aid box 
 
 
 
6.109  Testing of Materials: 
 

All requests for testing of samples must be made in writing in duplicate, specifying 

therein the following information (separate memo should be sent for cement, 

concrete, steel, soil, asphalt etc.). This includes testing suggested by third party 

quality assurance agency through the site 

in-charge at tenderer‟s cost in Govt. approved laboratories. 
 

 
 

a) Name of the Work, Work Code No. if any.)Type of material and tests desired 
(i.e. grade of cement, date of Consignment). 

 
c)  Identification mark on the sample should be mentioned on the forwarding 

memo (in case of concrete beams and cubes identification marks, grade 

of concrete, date of casting, specimen No. should be engraved on concrete.  

If these details are marked by paint, samples will not be accepted.   In case 

of reinforcement bars, details shall be displayed on label pasted on bars 

and label must be signed by the officer, who has taken the samples). 

 
d) Name and full postal address of the officer to whom the results must be sent. 

 
 

e) Date of sampling (i.e. date of laying asphalt mix, Sr. No. of load casting 

concrete or taking cement samples). 

 
f) Name of the contractor carrying out the work. 

 

g) Any other information which is specified by the user department. 
 
 
 



 

65 
 

1.   Samples must also bear the identification mark and signature of site in-charge taking 
the sample. In case of samples of asphalt mixes sent in polythene bags a legible 
duplicate tag should be stapled from outside. 

2.   Quantity of sample must be adequate as shown in the schedule, available with H.E.‟s 
office. 

3.   Full testing fees as per schedule in force shall be paid in advance between 10.30a.m and 

1.00 p.m. on working days except Saturday, and between 10.30 a.m. and 12.00 noon 

on Saturday. These fees shall be borne by the tenderer(s). 

4.   For issuing additional copies or duplicate copies Rs20/- or fees as per prevailing 

rates will be charge for each copy. Request for additional/duplicate copy may be 

made in writing by site in charge or higher officers of the user department. 

5.   Cement sample should be forwarded in sealed airtight container with one lid on top not 
less than 10 cm. in diameter. 

6.   Moulds of concrete cubes/beams taken on hire shall be returned in clean, oiled 

condition with all nuts and accessories in proper position. 

7.   Sample for tensile testing of reinforcing bars shall be straight for entire length 

without bends. The ends of the bars shall be hacksaw cut and not chisel cut.  One 

sample of each diameter bar shall be sent for first test and for retest two bars shall be 

sent.  The length of the bars shall be 50 cm. for diameter upto 25 mm and 60 cm for dia 

equal to and greater than 25 mm. 
 

8.   Samples of bitumen, cut back, emulsions shall be forwarded in wide mouthed 

metal containers with label pasted on the lid. 

9.   Samples that are sent for testing natural moisture content shall be forwarded in 

wax coated packing or sealed airtight polythene bags. 

10. Undisturbed samples sent in sampling tube shall be wax coated on both Open ends. 
11. Penalty: The tenderers shall arrange to deliver A.M sample for testing to 

Municipal Testing Laboratory within 4 (four) days from the date of laying of asphalt 

mix on site.  In case of delay, additional testing charges as penalty would be 

recovered from the contractor at following rates. 
 

A) From 5th day to 7thday : Rs10000 / - per sample from date of 

laying asphalt mix on site. 

B) From 8th day to 14th day : Rs 20000 / - per sample from date of laying 
 

asphalt mix on site. 
 

The above charges i.e A & B shall be paid by the contractors at the time of submitting 

samples in Municipal Testing Laboratory. If the samples of A.M are not sent for testing 

within 14 days payment for the corresponding quantity of those samples shall not be made. 



 

66 
 

 
6.110 SPECIAL DIRECTIONS TO e-TENDERERS: 

 
1.   The subject work is underground & unforeseen, unplanned, unidentified nature may 

need to be carried out at various locations at the same time & also at adverse site 

conditions. The work is required to be carried within the restricted width and 

movement of very vehicular traffic is also required to be allowed abutting to the 

excavated trench. The contractor shall take utmost care/ necessary precautions/ 

preventive measures while carrying out the work so that vehicular traffic/pedestrians 

traffic shall ply safely and smoothly during the execution of work to avoid any mishap. 

If any mishap is happened during the execution of work the consequences of the same 

inclusive of legal and financial will be entirely contractor’s liability and same shall be 

taken into account while bidding for the tender. 

2.   The subsoil strata may be silty/marine clay or silty clay with gravel and sand rocky 

strata is also likely to be encountered at some stretches of water main laying works. 

3.   The tenderer shall take suitable measures to protect the sides of the excavated trench 

at his own cost till water main laying work including allied works are completed and 

trench is finally reinstated. 

4.   The reinstatement of each stretch has to be started and completed immediately 

once the water main is hydraulically tested. If reinstatement is required to be carried 

out before hydraulic testing for any reasons whatsoever, the same will be allowed on 

submission of undertaking by the bidder regarding satisfactory hydraulic testing of the 

laid water main. In case of failure in hydraulic testing of the laid water main, the same 

will have to be rectified by the bidder including reinstatement at his own risk & cost. 

5.   Tenderer shall note that if the reinstatement work is delayed the tenderer has to 

take necessary steps to bring the excavated trench portion of the particular stretch in 

motor able and safe conditions at his cost and no extra payment for the above 

mentioned works will be entertained & appropriate penalty will also be imposed. 
 

6.  The tenderer shall note that cutting of existing cement concrete road pavement by using 

diamond saw machine will be paid as per tender item no. HE-8-27a only. Diamond core 

cutter with the depth of 30 / 35 cm shall be used for uniform cutting of existing C.C 

pavements by the tenderer so as to avoid damage to the pavements adjacent to cutting 

area. If the adjacent cement concrete pavement is damaged by the contractor, the same 

shall be get rectified by the tenderer as directed at his own cost. No separate changes 
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towards supplying water & electricity for the said work will be entertained / considered 

on any account. 
 

6.111 SPECIAL CONDITIONS OF CONTRACT 
 

1.  The work is required to be executed at one / multiple locations. The contractors will 

have to obtain permission accordingly from the traffic police department well  in 

advance either for closing down the road partially/fully or for diversion of traffic for 

execution of the work. The contractors should therefore consider this factor while 

quoting. 

2. The contractor shall have to obtain all the permissions of the concerned authorities of 

M.C.G.M / other than M.C.G.M required for carrying out the work. Only 

recommendatory letters will be issued by M.C.G.M. 

3. Quantities of all items provided in the B.O.Q. may not be required to be executed 

depending upon the site conditions. For procurement of materials before starting the 

work, contractor shall take actual measurements on the site as per tendered work, 

contract period & get himself acquainted with existing site conditions. The tenderer shall 

not be entitled for any compensation on this account such as excess procurement of 

pipes, valves etc. 
 

4.  The contractor shall procure all material required for the work from manufacturers 

with I.S.I certificates and according to M.C.G.M specifications/approved list wherever 

applicable. 

5.   Corporation may appoint a consultant for quality audit, during execution period. The 

contractor will extend all help in carrying out any survey, test etc. as directed and 

adverse decision there of including rectification shall be carried out by the contractors at 

their cost. 

6.   All material required for the work can be stacked near the site of work in such manner 

so as not to cause any inconvenience to the pedestrian and vehicular traffic. If no space 

is available on site then tenderer shall make his own arrangement for stacking of 

material etc. No extra payment will be made on this account. 

7.  The contractor should note that during the execution of the work the excavated material 

will have to be removed immediately after completion of the work as per direction of 

the Engineer, failing which the same will be got removed at their risk and cost. The site 

shall be cleared by removal of surplus material within 24 hours after refilling the 

excavated trench. 
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6.112   Concrete Works: 
 

1.   All concrete works shall be carried out by Ready Mix Concrete / unless otherwise 

specified in respective items. 
 

2.   Testing  for  compressive  strength  of  concrete  works  shall  be  carried  out  as  per the  

Quality Assurance Manual, or as directed by engineer in-charge. Twelve cubes (150 mm 

x 150 mm x 150 mm) shall be cast & tested for compressive strength for 7, 14 & 28 days 

at the site laboratory. For concrete of grade M 35 or higher, corresponding three flexural 

beams (700 mm x 150 mm x 150 mm) for flexural strength of 28 days shall also be cast 

& tested, for every day's work at the laboratory attached to the R.M.C. plant. In case of 

failure in compressive strength for 28 days, the remaining three cubes shall be sent to 

the municipal laboratory or any other laboratory approved by Ch.E (Rds& Tr.), as 

directed by engineer in-charge for re-testing. 
 

3.   Besides, once in a month, compressive strength for 7, 14 & 28 days & flexural 

strength for 28 days (for concrete of grade M 35 or higher) shall be carried out at 

municipal laboratory or approved laboratory as directed by engineer in-charge.4.   The 

temperature of Pavement Quality concrete shall be maintained as per IRC: 15:2002. 

Concrete having temperature at the time of pouring more than 30ºC will not be allowed. 
 

5.   The tenderer should note that channels (form work) of specific sizes  (150mm, 280 

mm or 300 mm or 350 mm) may have to be manufactured as per the design of 

concrete pavement slab for which no extra payment will be made and tenderer has to 

quote his % rate accordingly. 
 

6.   The contractors shall make necessary arrangement for adequate lighting during night-

time & as per the conditions insisted by Traffic police department N.O.C for the work. 

No extra claims will be entertained for the same. 
 

7.  List of approved Paver block manufacturers/ Asphalt Plants/ R.M.C. Plants etc. have 

been incorporated in this document.  However, M.C.G.M. reserves right to modify these 

lists. (The updated list of approved paver blocks manufacturers at “the time of execution 

of works” shall be obtained from the Dy.Chief Engineer (Roads) City / E.S‟s office. 
 

8.   All the asphalt works required to be done under the captioned contract shall be got 

executed with the specified asphalt mixes manufactured in M.C.G.M. approved asphalt 

plants only. 
 



 

69 
 

9.   All the Paver blocks/ Kerb stones/ Water tables/ Frame & covers required for the 

works to be carried out under the captioned contract shall be procured from the 

specified manufacturers registered with M.C.G.M. only and also the interlocking paver 

blocks shall have BIS registration. 
 

10. The RMC works required to be done under the captioned contract shall be got executed 

with pre- qualified / approved RMC plant by M.C.G.M. 
 

11. While casting tree guard the guidelines mentioned in section 7.9.15 shall be followed. 
 

6.113   Traffic Management: 
1. The contractor shall have to provide adequate number of wardens as per requirement 

of Traffic Police Deptt. at the contractor's cost. 

2. Traffic signs – Temporary traffic and construction signs are to be provided during 

construction and maintenance operations for traffic diversion and pedestrian safety 

as per Traffic Diversion Plan. 

3.  The contractor shall display the boards stating information of the name of the work, 

date of starting, date of completion, name of the Deptt. and contact telephone 

no‟s of Contractor‟s Engineer. 

4.  While constructing/improving footpath, provision for sloping ramp of at least 1m width 

or as directed, shall be made at every carriage entrance, junctions, bus stops etc., for 

convenience of physically challenged persons. 
 

5.   The full time services of the Personnel Team of the contractor is mandatory during 

the entire period of the project. 

6.   Diameter of the S.W.D pipe & sizes of manholes provided in the bill of quantities of the 

tenders are tentative & are likely to change at the time of execution according to the 

site conditions. Contractor‟s shall have to carry out such extra items in S.W.D works as 

per S.W.D schedule rates of M.C.G.M prevailing at the time of execution of work or as 

per G.C.C adjusted by rebate/ premium quoted by the contractors and no fair rate will 

be admissible for the same. 
 

7.  The photographs of work sites & works as and when directed by Engineer are to be 

taken. A new Digital Camera of Min 10 Mega Pixels shall be provided in the site office for 

the said purpose. The Photographs should be arranged in the Album/ Register showing 

the relevant activities executed on site. The register should be duly signed by site-in-

charge and contractor fortnightly. All photographs may required to be uploaded as & 

when directed to do so. 
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6.114  Price Variation: 
 

The bidder shall note that as the time period of work/project is 04 (months) months 

(Excluding Monsoon), hence the cost contingencies/ price variation for labour & materials 

shall be considered as per circular under no Dy.Ch.E/WSP/CI/08/3387 dated 02.01.09 and 

will be paid as per indices issued by competent authority considering the relevant clauses of 

G.C.C. in force & amendments thereof by the MCGM from time to time. However, 

maximum limit for reimbursement is 5 % of the contract cost (including extra items/excess 

quantities but excluding water/ sewerage and supervision charges & physical and cost 

contingencies. The bidder shall note this aspect and submit their bid accordingly. 

6.115   Every running bill submitted by the contractor for payment shall be with the detailed 

measurements recorded for each item. 

6.116  Contract Labour (Abolition and Regulation) Act 1970: The Tenderer(s) should specifically 

note that the successful tenderer shall have to strictly comply with all the statutory 

requirement under the provision of the Contract Labour (Abolition and Regulation) Act 

1970 and with the Maharashtra State Contract Labour (Abolition and Regulation) Rules 
 

1970 and indemnify the Corporation against any claim(s) whatsoever. 
 

The Contractor has to check healths of all the labours employed by him at every 

fortnight and take precautionary measures and treatments as per advice of medical 

officer. If record is not maintained, penalty of Rs1,000/- per labour will be imposed. 

6.117    Royalty Payment on excavated material as per statutory requirement: 
 

The contractor shall pay necessary royalties as and when royalties becomes payable to 

the government authority on excavated material as per statutory requirements. The 

payment towards royalty charges shall be made by the contractor& it will not be 

reimbursed by M.C.G.M. The evidences of such payment shall be submitted for record 

purpose. 

 
6.118  If the contractor carries out excavation for any tender / additional work allotted &fails 

to reinstate the same within the stipulated time limit, as per the programme and or 

before 15th of May OR any other date specified by the M.C.G.M authority, the 

reinstatement will be got carried out at contractor’s  risk and cost through other 

agency in addition to further penal action. 

 
6.119  The noise level shall be maintained within the permissible limit in Silence zone 

area during  the  construction  activities  by  the  Contractors,  as  per  the  notification  

dated 14/2/2000, issued by the Ministry of Environment & Forests. 
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6.120  The contractor shall maintain copy of the following registers during execution 

of work and it is mandatory to provide Laptops / Desktops to the Site 

Engineers for the same. The List of Registers / Records / Files etc. to be 

maintained is as under: 

 
Sr. 
No. 

 Name of  Register / Records / Files 

01 Daily Progress Register  

02 Excavation Register ( Soil, C.C, Road carriageways, Rock … etc ) 

03 Correspondence File  

04 External & Internal utility remarks File 

05 Permission File (Ward / Traffic / Chowky / C.C.Road … etc) 

 
06 

Permission File (Other utility letters viz  S.P, S.W.D, S.O, B.E.ST, TATA, M.G.L, 
M.T.N.L, Railway, Mb.P.T, M.S.R.D.C, M.M.R.D.A … etc) 

07 O/C File  

08 Drawing File  

09 Instruction Book / Register 

10 Level Book if required  
 

11 Mix Design Approval File if required 

12 Test Report File (Cement, Sand, Brick, Metal No 1, Metal No 2, Metal No 3, 
Rock … etc) 

13 Test Report File (Sluice Valve (S.V), Butterfly Valve (B.F.V), Air Valve … etc) 

14 Test Report File (Paver block, G.S.B, W.M.M, D.L.C, M40 RMC … etc) 

15 Test Report File (Asphalt Macadam, Asphalt Concrete … etc) 

16 Test Report File (Pipes, Welding … etc) 

17 Pipe Laying Register 

18 Form Work / Shuttering Register if required 

19 Encasement Register if required 

20 Cement Variation Register if required 

21 Cement Register 

22 Sub base & W.B.M Register if required 

23 Asphalt Macadam, Asphalt Concrete Qty Register if required 

24 Asphalt Macadam / Concrete Challan File if required 

25 G.S.B, W.M.M Register if required 

26 D.L.C Register if required 
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27 Duct Pipe / Lateral Register 

28 Steel Register if required 

29 M10, M15, M20 C.C Qty, Cube, Variation Registers 

30 M10, M15, M20, M35 / M40 RMC Qty, Cube, Variation Registers 

31 R.M.C Challan File if required 

32 Pour Card Register if required 

33 Joint Cutting Register if required 

34 Precast Item Register (Paver blocks, Kerb stone, Dividers etc) if required 

35 Precast Item Challan Register if required 

36 R.T.I Correspondence File 

37 Vigilance Reply File 

38 Railway Correspondence File if required 

39 Isolation Memo File 

40 Hydraulic Testing File 

41 Handing Over File 

42 Photograph File / Album / Register 

43 Penalty Register 

45 Sand Metal Register if required 

46 M8 Register if required 

47 Any other registers required as per description of items for any activity / material 
/quantity for which payment is made or as instructed by M.C.G.M staff. 

 

 
6.121   IMPORTANT POINTS TO BE NOTED BY THE TENDERER: 

 
1. The successful tenderer/ Contractor have to co-ordinate between the third party 

quality assurance agency, if any, and the M.C.G.M. staff for the quality execution of 

work. 

2. All materials required to be used for execution of the job shall be got tested as 

directed by third party quality auditor, if any, through the site in-charge before use. 

3. The contractor shall prepare all the relevant site records/registers & duly update the 

same in consultation with the site in-charge. 

4. The jobs allotted to the contractor for execution is to be executed to the satisfaction 

of the third party quality assurance agency if any and the M.C.G.M.   The contractor 

to note this point and plan the execution of work carefully. 

5. The completion reports for various activities along with its drawing are required to be 

submitted to the MCGM immediately after execution of the job. 
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6. It is suggested to the contractor that the contractor may make necessary arrangement 

for testing of the water main. 

7. The overall quantum of the work may vary to any extend and if the scope of the work 

is reduced to any extent, the contractor shall not claim any compensation and no 

payment will be made towards claim / compensation.    If  the  quantum  of  the  work  

get  exceed  tender  amount,  the contractor has to execute the work for additional 

amount at the same quoted percentage.   This point shall be considered while quoting 

the tender. 

8. The cost contingencies/ price variation for labour & materials shall be considered as 

per circular under no Dy.Ch.E/WSP/CI/08/3387 dated 02/01/09 and will be paid as per 

indices  issued by competent authority considering the relevant clauses of G.C.C. in 

force & amendments thereof by the MCGM from time to time. However, maximum 

limit for reimbursement is 5 % of the contract cost (including extra items/excess 

quantities but excluding water/ sewerage and supervision charges & physical and cost 

contingencies. 
 

9. For extra / excess prior administrative approval of the competent approving 

authority mentioned in the circular u/no. Dir/ES&P/324 DT. 15/07/2015 is mandatory 

for execution of extra/excess work. However, if quantities of excess items executed 

in the work is less than 5% prior / post facto approval of the competent authority 

shall be obtained 

However, prior administrative sanctioning authorities for excess / extra / saving are as 
per following table:- 

 

Nature of 
work 

Permissible limit % of 
Excess / Extra / 

Saving of contract 
cost 

Approving Authority 

Dir ES&P) / 
DMC(E) / 
DMC(SE) 

A.M.C. M.C. 

Underground 
 

Works 
25 % Upto 5% 

Above 5% 
 

upto 15% 

Above 15% 
 

upto 25% 

 
 

For  extra / fair  items  if  any  prior  administrative  approval  shall  be  obtained  from  the 

AMC(P)  & maximum limit is 5% of total contract cost. 

 
Contractors are informed that the circular under reference  is issued for the propose of 
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having financial discipline on the work hence whenever the quantity executed  to the 

extent of 80% of BOQ quantity will be intimated to Site In Charge  before executing the 

work on site & or submission of R.A. bill for the said work. The extra/excess beyond the 

BOQ quantity are likely to be operative, the contractor need to take prior approval of 

competent authority. Any amendment in circular mentioned above during the time 

period of this tender will be applicable. The foreclosure of work due to above circular & 

reason will not be the cause of claiming compensation of this work. 

 
6.122  Special Notes: 

 
1) The pipe fabrication factory must have facility of automatic welding machine 

and hydraulic testing set up. 

1)   The spiral welding is not allowed for M.S pipes. 
 

2) The contractor has to make arrangement for factory visit of Municipal staff at his own 

cost. 
 

3) The contractor has to lay as far as possible the water mains at fixed level by diverting 

the utilities if required. Also preferably bends to be used while laying w.m. should be 

less than of 45 degree. For extra item, if required to execute, any unforeseen work as 

per site conditions, HE’s Schedule of rates will be mainly considered for the payment 

of work with proper sanction from DMC (SE). 

However, if the items are not available in HE’s schedule those item will be paid as per 

the items of other MCGM Schedule of rates & as stipulated in the relevant clause of 

G.C.C.  If the items are not available in any of the M.C.G.M. schedules, then fair rate 

will be prepared as per prevailing market rate with 15% contractors profit inclusive of 

overheads  and duly got verified by Account Office.    For fair rate approval from 

DMC (SE) shall be obtained before execution of work or afterward as the case may 

be. 

Contractors will be asked to refill the trenches with excavated earth with proper 

compaction as specified in clause PL 52 of Technical Specifications and reinstatement 

of Road surface to its original road surface. The width of road surface to be 

reinstated will be restricted to the trench width plus 15 cm on either side or as 

directed. The contractor has to maintain the reinstated trench and reinstated road 

surface till the defect liability period of the contract period is over at his cost. Any 

settlement of reinstated trench and/or reinstated road surface is observed during this 

period shall be redone within 7 days by contractor‟s at his cost failing which it will 
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attract penalty equivalent to the cost of reinstatement (at quoted rate) of the portion 

per week or part thereof or as per the policy guidelines for re-instatement of trenches 

and the same will be recovered from the contractor‟s bill. However, during monsoon 

period if any pothole / settled trench is observed, it shall be binding on Contractors 

to attend it within   24 / 48 hours as the case may be and as directed by the 

Engineer. 

 
6.123  SITE INSPECTION: 

 
Before submitting the tender, the Tenderers / Contractors shall inspect and acquaint 

himself about the site of construction with its site constraints. They shall also collect 

such information as they may deem necessary for the proper execution of the works. 

They shall obtain further clarification, if any, on any specific issue from the Deputy 

Hydraulic Engineer (Construction) / E.E.W.W (Const) 

City, the offices of whom are situated at Municipal Corporation Engineering Hub 
Bldg. 1st  Floor, 

 

Dr. E.Moses Road, Worli Naka, Worli, Mumbai – 400 018  before submitting the tender. 

Tenderers / Contractors should note and study the condition related to site constraints 

and its impact. 

6.124      SITE CONSTRAINTS: 
 

The Tenderers / bidders should note following points carefully before quoting: 
 

1)  For execution of proposed subject work along with its various allied work within 

contractual period the bidders has to carry out the work at number of locations 

as directed. Department will  apply  for  necessary  permissions  to  traffic  

department  /  Tree  Authority  /  concerned M.C.G.M ward / any other agency as 

may be required. However, necessary follow ups shall have to be made by the 

contractor to get the permissions so as to start & complete the work within 

stipulated time period. Getting aforesaid permissions will be entirely contractor’s 

responsibility for which the required help will be provided by M.C.G.M. Also, the 

directions of authority concerned with regards to traffic diversions / for any other 

purpose will be binding on the contractor.. 
 

2)  While carrying out the work, contractor has to ensure safety of existing utilities 

of   B.S.N.L, B.E.S.T, TATA, SCADA, M.G.L, optical fibre cables, Sewer lines, S.W.D & 

Water Mains of Hydraulic Engineer's Department etc. contractor has to take care of 

all his Machineries and transport vehicles while executing the work   without 
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disturbing traffic flow on remaining carriageway  of road. If any damage occurs to 

any immediately and no extra payment will be made to the contractors. 

3) Existing Cross Drainage work/HT cables /High voltage/oil filled TATA cables/ Drains etc. 

may required to be crossed by way of diversions or by deepening the pipeline as 

directed. Utmost care should be taken while carrying out such works to avoid the 

damage to the existing utilities. If any damage occurs to any of the utility, same will 

have to be repaired /reinstated by the contractor at his cost immediately and no extra 

payment will be made to the contractor. 

4) It is to be ensured by the contractor that all valve chamber covers shall flush with the 

top of the existing road. 

5)  Due to paucity of space and to ensure better & consistent quality, it is necessary to 

provide Ready Mix Concrete (R.M.C) for the concreting works required for the project 

or as the case may be. 

 
6) Very hard rock is likely to be met with in certain stretches which will have to be 

necessarily excavated mechanically. This must be done by deploying sufficient no. 

of Poclain or any other mechanical means (L&T KOMAT'SU PC 300 LC OR equivalent 

or higher in capacity) considering  available  access  point  to  the  strip  of  land  

for  laying  of  pipeline,  all  in commensuration with time constraints for execution 

of total work. No blasting including controlled blasting will be permitted under any 

circumstances. The contractor may be required to deploy power driven rock splitters 

or chemicals like Acconix or equivalent for breaking the hard rock. The bidder shall 

carefully evaluate this constraint before quoting the rate under this item of work. 

7)   The warranty period of valves will however commence from the physical completion 

of entire work under the contract. 

8)   The bidder shall note that he will have to arrange for security and safety of 

Municipal and his own staff working at the site & materials stacked at / near 

to sites during the whole contract period and the cost of same shall be deemed 

to have been covered under items of the contract. The bidders/Contractors 

should note that, no claim whatsoever arising out of the ignorance of site 

conditions etc. submitted later on, will be entertained on any account. 

9)   As stated in scope of the tender, this tender covers the work of providing and laying 

of various dia. water mains & its allied civil works. The work of interconnections / 

cross Connections of various dia. water mains shall have to be done in restricted 
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time limit as the existing water mains are live ones and it is to be carried out only 

after isolation for very restricted time period is permitted by Hydraulic Engineer. 

6.125  ASSISTANCE FOR THE ENGINEER'S STAFF: 
 

The Contractor shall provide all necessary assistance to the Engineer’s Representative 

and his staff in carrying out their duties of checking, setting out, inspecting and 

measuring the works. The Contractor shall provide surveyor, staff men, office attendants 

and labourers as may be needed from time to time by the Engineer. The Contractor shall 

provide for Engineer and his staff protective clothing, safety helmets, rubber boots of 

suitable sizes, hand lamps, and the likes as may reasonably be required by them. 

These articles shall remain the property of the Contractor. No separate payment shall be 

made on this account. 

6.126 SAFETY MEASURES AND SERVICES: 
 

The Contractor shall be responsible for the safety of all workmen and other persons 

entering the works and shall take all measures necessary to ensure their safety to the 

approval of the Engineer's Representative. The guidelines are as under: 

a) Display of proper safety and emergency regulations; fire, gas and electric shock 

precautions, provisions of stretchers and first aid boxes together with rescue 

facilities for each place of working. 

b) Provision of efficient safety helmets for all personnel including the Engineer's 

Representative and each of his staff and any authorized visitors. 
 

c) Safe control of water, including provision of ample standby generating and pumping plant; 
 

d) Provision and maintenance of suitable lighting to provide adequate illumination of works 

with appropriate spares and standby equipment; 

e) Provision and maintenance of safe, sound mechanical equipment each item of plant 

having an up-to-date test certificate; 

f)  Provision and maintenance of safe, sound ropes, slings, pulleys and other lifting tackle, 

each appliance having an up-to-date test certificate where appropriate; 

g) Provision of notice board 1.25 m x 1.5 min size, written in bold letter in English, Marathi 

and Hindi, to be erected on existing footpaths and points of access likely to be used by 

the public, which shall warn the public. 
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6.127 IDLE CHARGES: 
 

No idle charges will be entertained on any of the grounds. 
 

6.128   INTERNAL GRIEVANCE REDRESSAL MECHANISM 
 

INTERNAL GRIEVANCE REDRESSAL MECHANISM 

M.C.G.M. has formed a internal Grivance Redressal Mechanism for redressal of bidder’s 
grievance. Any Bidder or prospective Bidder aggrieved by any decision, action or omission of the 
procuring entity being contray to the provision of the tender or any rules or guidelines issued 
therein ,in Packet ‘A’ ‘B’ &’ ‘C’ can make an application for review of decision of responsiveness in 
packet ‘A’ ‘B’ &’ ‘C’ within a period of 7 days or any such other period, as may be specified in the 
Bid document. 

While making such an application to procuring entity for review, aggrieved bidders or 
prospective bidders shall clearly specify the ground or grounds in respect of which he feels 
aggrieved. 

Provided that after declaration of a bidder as a successful in packet ‘A’ (General 
Requirements), an application for review may be filed only by a bidder who has participated in 
procurement proceedings and after declaration of successful bidder in packet ‘B’ (Technical Bid ), 
an application for review may be filed any by successful bidders of packet ‘A’ provided further that 
, an application for review of the financial bid can be submitted , by the bidder whose technical 
bid is found to be acceptable / responsive. 

Upon receipt of such application for review, M.C.G.M may decide whether the bid process 
is required to be suspended pending disposal of such review. The M.C.G.M. after examining the 
application and the documents available to him, give such reliefs, as may be considered 
appropriate and communicate its decision to the applicant and if required to other bidders or 
prospective bidders, as the case may be. 

M.C.G.M. shall deal and dispose off such application as expeditiously as possible and in any 
case within 10 days from the date of receipt of such application or such other period as may be 
specified in per-qualification document , bidder registration document or bid documents, as the 
case may be. 

Where M.C.G.M. fails to dispose off the application within the specified period or if the 
bidder or prospective bidder feels aggrieved by the decision of the procuring entity such bidder or 
prospective bidder may file an application for redressal before the Internal procurement Redressal 
Committee’ within 7 days of the expiry of the allowed time or of the date of receipt of the 
decision, as the case may be. Every such application for internal redressal before redressal 
committee shall be accompanied by fee of. Rs. 25000/- and fee shall be paid in the form of D.D in 
favour of M.C.G.M. 

1st  Appeal by the bidder aginst the decision of C.E/ Hod /Dean can be made to concerned 
D.M.C/ Director who should decide in7 days. 
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If not satisfied, 2nd AS appeal by r\the bidder can be made to concerned A.M.C for 
decision. 

Grievance Redressal Committee (GRC) is headed by concerned D.M.C/ Director of 
particular department for the first appeal / grievances by the bidder against the decision for 
responsiveness / non- responsiveness in packet ‘A’ packet ‘B’ and packet ‘C’ and if not satisfied, 
concerned A.M.C. will take decision as per second appeal made by the bidder. 

This Grievance Redressal committee (GRC) will be operated through DMC(CPD) office 
where appeals of aggrieved bidder will be received with fee of Rs.25,000/- from aggrieved 
bidder necessary correspondence in  respect of said applications to the aggrieved bidder and 
concerned department, issuing notices, arranging of grievance redressal committee (GRC) with 
DMC and further preceding will be carried out though registrar appointed by MCGM. 

No application shall be maintainable before the redressal committee in regards of any 
decision of the MCGM relating to following issues. 

Determination of need of procurement. 

The decision of whether or not to enter into negotiations. 

Cancelation of procurement process for certain reasons. 

On receipt of recommendation of the committee, it will be communicated the decision 
thereon to the applicant within 10 days or such further time not exceeding 20 days, as may be 
considered necessary from the date of receipt of the recommendation and in case of non 
acceptance of any   recommendation, the reason of such no acceptance shall also be mentioned in 
such communication.   

Additional municipal commissioner and /or Grievance Redressal committee if found come 
to the conclusion that any such compliant or review of vexatious, frivolous or malicious nature 
and submitted with the intention of delaying or defeating any procurement or causing loss to the 
procuring entity or any other bidder, than such complainant shall be punished with fine, which me 
extend to five lac rupees or two percent of the valve of the procurement, whichever is higher.     

          ---- x ---- x ---- x ---- 
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SCOPE OF WORK 
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MMUUNNIICCIIPPAALL  CCOORRPPOORRAATTIIOONN  OOFF  GGRREEAATTEERR    MMUUMMBBAAII  
 (HYDRAULIC ENGINEER'S DEPARTMENT) 

 

 

Subject : Supply, Installation, Testing and Commissioning of 2.5 Kg/Hr capacity Electrolyzer – 

4nos s for Electro Chlorination Plants at Veravali Hill Reservoir No. 3 under AE WW (M) 

WS / S division 

 

1.0 PREAMBLE 

1.1 The practice of chlorinating the water is followed to remove different micro organism, to 

disinfect the water & make the water potable for safe drinking purposes. Generally, 

chlorination is done with the help of conventional gas chlorine plants, which uses 

Chlorine gas (stored & transported in the form of compressed liquid in cylinders or 

toners). Considering the risk involved in storing and transporting chlorine containers and 

the stringent statutory measures required to be adopted as per safety provisions of 

factory act, ‘Chlorinators’ were switched over to "Electro-chlorinators", which are totally 

safe, economical & stationary units.  

1.2 Electro-Chlorination Plant of 10 Kg/hr capacity is provided at Veravali Hill Reservoir No. 3 

for disinfection of water. This plant is provided with four separate modules of 

Electrolysis process units each comprising of 2.5 Kg/Hr capacity cell tanks. These 

modules are connected in series and are provided with set of suitable electrodes. These 

cells can be operated as combined or separate units with bypass arrangements. 

2.0 It is therefore proposed to carry out the SITC of  4 nos Electrolyzer Cells modules each of 

2.5 Kg/hr capacity  . 

3.0 SCOPE 

3.1 This specification covers the design, manufacture, inspection & testing at the 

manufacturer’s works, proper packing for transportation for delivery at site. 

3.2 Compliance with these specifications and/or approval of any of the contractor’s 

documents shall in no case relieve the contractual obligations. 
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         SPECIFICATIONS 

3.3 Electrodes of the Electrolyzer Cells consists of a set of (DSA) anodes & cathodes 

manufactured from ASTM B 265, Gr -1 Titanium plate material, coated with mixed metal 

oxide chemical & shall be of Bipolar type. Electrodes will consist of a set of anodes & 

cathodes. Anodes & Cathodes shall be of plate shape & shall be protected preferably 

from sides with PVC side plates. All connecting bushes shall be Titanium Gr-1. Titanium 

rod as per ASTM B 348 Gr -1/2 shall be used for studs, nuts & tie rods. Titanium plate as 

per ASTM B 348 Gr -1/2 shall be used for hook & base plate. Button type spacers of 

PVDF shall be provided for electrode assembly. The shell (Enclosure) of Electrolyzer Cells 

unit shall be as per the existing unit made up of transparent acrylic material so as to 

inspect & determine the condition of electrodes from outside of electrolyzing unit 

without opening the chamber. End flanges shall be of acrylic material. Hydrogen gases 

generated during electrolysis process shall be exhausted / vented through the pipe line. 

The cell unit shall be provided with ‘T’ joint with flanges & valve to connect acid wash 

system unit. All washers and hexagonal nut bolts shall be of SS 316 material only. 

Positive & negative marks shall be punched on base plate lugs. 

3.4 The unit shall have suitable numbers of bipolar cells as per the modular design of the 

plant. The tenderer shall furnish the drawing & details of required nos. cells, plates, its 

size & thickness etc. which they are utilizing in their manufacturing process along with 

the tender. 

3.5 The Electrolyzer Cells unit shall be warranted for total three years including defect 

liability period of 36 months from the date of successful installation& commissioning  of 

Electrolyzer Cells modules. 
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SECTION 8 
 
 
 

BILL OF QUANTITIES 
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MMUUNNIICCIIPPAALL  CCOORRPPOORRAATTIIOONN  OOFF  GGRREEAATTEERR    MMUUMMBBAAII  
 (HYDRAULIC ENGINEER'S DEPARTMENT) 

 

 

Subject   : “ Supply, Installation, Testing and Commissioning of 2.5 Kg/Hr capacity 

Electrolyzer – 4nos for Electro Chlorination Plant at Veravali Hill Reservoir     

No. 3 under AE WW (M) WS / S division”. 

Packet ‘C’  
 

SCHEDULE  OF  QUANTITY 
(for information  purpose only, rates are to be filled online) 

Sr. Description of Items Quantity Rate Per Amount 

1 

Supply, Installation, Testing and 
Commissioning of 2.5 Kg/Hr 
capacity Electrolyzer cell for 
10Kg/Hr Electro Chlorination Plant 
at  Veravali Hill Reservoir III as per 
attached technical specifications & 
drawing 

 
04 

Nos 
 No  

        
        

 

NOTE  

1) This page does not need any uploading and is for reference only. The values are to be 
filled in online in Packet “C”. Due to character limitations in packet “C” full description 
of job cannot be incorporated. The full description can be referred to this page.  

2) Bidder shall upload Annexure- B (PRE-CONTRACT INTEGRITY ACT), Annexure- C 
(DECLARATION CUM INDEMNITY BOND), Annexure- E (Best Price), Annexure – F 
(UNDERTAKING FOR SITE VISIT), Annexure – G (Irrevocable Undertaking) on Rs.500 
stamp paper duly notarized in PACKET A or PACKET B folder.  

3) This tender will not be split up among the tenderers as Single Item rate basis  
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SECTION 9 
 
 
 

GENERAL CONDITIONS 

 OF CONTRACT 
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General Conditions of Contract 
A. General 

 
1. Definitions 

 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 
 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the 

documents referred to therein including these conditions and appendices and any special 

conditions, the specifications, designs, drawings, price schedules, bills of quantities and 

schedule of rates. All these documents taken together shall be deemed to form one Contract 

and shall be complementary to one another. 
 

The Contract Data defines the documents and other information which comprise the Contract. 
 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or 

firm or company, but not (except with the consent of the Employer) any assignee of such person. 
 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded. 
 

The  Contractor's  Bid  is  the  completed  bidding  document  submitted  by the  Contractor  to  
the Employer. 

 
The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there from as may be made 

under the provisions hereinafter contained. 

Note : The contract sum shall include the following – 
 

 In the case of percentage rate contracts the estimated value of works as mentioned in 
the tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalization of 
the quantities shown in schedule of items / quantities by the item rates quoted by the 
tenderers for various items and summation of the extended cost of each item. 

 In case of lump-sum contract, the sum for which tender is accepted. 
 Special discount / rebate / trade discount offered by the tenderer if any and accepted by 

the Corporation. 
 Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included 

in the letter of acceptance. 
 

A Defect is any part of the Works not completed in accordance with the Contract. 
 

 
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, calculations, 

samples, patterns, models, operation & maintenance manual and other technical information of 

like nature submitted by the Contractor and approved by the Engineer. 
 

The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM) 
 

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)”   and   the   Deputy   Municipal   Commissioner,   to   whom   the   powers   

of   Municipal Commissioner, have been deputed under Section 56 and 56B of the Mumbai 

Municipal Corporation Act. 

 
The Engineer in-charge shall mean the Executive Engineer in executive charge of the works 

and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. 

and shall mean and include all the successors in MCGM 

 
The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer 

in direct charge of the works and shall include Sub Eng. / Jr. Eng. of Civil section / Mechanical 

section / Electrical section appointed by MCGM. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act 

in replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but does not 

include plant material or other things intended to form or forming part of the Permanent Works. 
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The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works.  The Intended Completion Date is specified in the Contract 

Data.  The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time. 
 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works and works of routine maintenance. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 
 

Routine Maintenance is the maintenance of activities of the competed structure for five years 

as specified in the Contract Data. 
 

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated 

in the contract as forming part of the site. 
 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 
 

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or approved in 

writing by the Engineer. 
 

The Start Date / Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates. 
 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in 

the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works. 
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Variation means a change to the:- 
 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer. 
 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately. 
 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause 

of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect 

of any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai 

only. 
 

2.    Interpretation 
 
2.1  In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings  have no  significance. Words  

have their normal meaning under the language of the Contract unless specifically defined. 

The Engineer will provide instructions clarifying queries about these Conditions of Contract. 
 

2.2  If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 
 

2.3   The documents forming the Contract shall be interpreted in the following documents:  (1) 

Agreement,  (2)  Letter of Acceptance,  (3)  Notice to Proceed with the Work , (4) 

Contractor's Bid, (5)  Contract Data,  (6)  Special Conditions of Contract Part (7)  General 

Conditions of Contract Part I, (8)  Specifications,  (9)  Drawings,  (10) Bill of Quantities, and  

(11) Any other document listed in the Contract Data. 
 

3. Engineer's Decisions 
 

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 

However, if the Engineer is required under the rules and regulations and orders of the 

Employer to obtain prior approval of some other authorities for specific actions, he will 
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so obtain the approval, before communicating his decision to the Contractor. 
 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 
 

 
4.    Delegation 

 
4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 
 

5.    Communications 
 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer 

shall be sent on the address or contact details given by the Contractor of Bid.  The 

address and contact details for communication with the Employer/ Engineer shall be as per 

the details given in Contract Data.  Communications between parties that are referred to in 

the conditions shall be in writing.  The Notice sent by facsimile (fax) or other electronic 

means shall be effective on confirmation of the transmission.  The Notice sent by 

Registered post or Speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 

 
6. Subcontracting 

 
6.1  Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract 

price. 
 

6.2  The Contractor shall not be required to obtain any consent from the Employer for: 
 

a) the sub-contracting of any part of the Works for which the Subcontractor is 
named in the Contract; 

b) the provision for labour, or labour component. 
c) the purchase of Materials which are in accordance with the standards specified in the 

Contract. 
 

 6.3   Beyond  what  has  been  stated  in  clauses  6.1  and  6.2,  if  the  Contractor  proposes  

sub contracting  any  part  of  the  work  during  execution  of  the  Works,  because  of  

some unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 
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a.   The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the MCGM and shall not 

relieve the Contractor of any responsibility under the Contract. 

 
a.4   The Engineer should satisfy himself before recommending to the Employer whether 

 
a) the circumstances warrant such sub-contracting; and 

b) the sub-Contractor so proposed for the Work   possesses the experience, 
qualifications and equipment necessary for the job proposed to be entrusted to 
him. 

 

7. Other Contractors 
 

7.1   The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  

public authorities, utilities, and the Employer between the dates given in the 

Schedule of Other Contractors,  as  referred  to  in  the  Contract  Data.  The 

Contractor shall also provide facilities and services for them as described in the 

Schedule. The Employer may modify the Schedule of Other Contractors, and shall 

notify the Contractor of any such modification. 
 

7.2 The Contractor should take up the works in convenient reaches as decided 

by the Engineer to ensure there is least hindrance to the smooth flow and safety 

of traffic including movement of vehicles and equipment of other Contractors till 

the completion of the Works. 
 

8. Personnel 
 

8.1 The Contractor shall employ for the construction work and routine maintenance 

the key personnel including technical personnel named in the Contract Data or 

other personnel approved by the Engineer. The Engineer will approve any 

proposed replacement of technical personnel only if their relevant qualifications 

and abilities are substantially equal to those of the personnel stated in the Contract 

Data. 
 

8.2 The Contractor ’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations.  The Engineer shall have 

authority to remove, or cause to be removed, any person employed on the site or 

works, who carries out duties incompetently or negligently and persists in any 
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conduct which is prejudicial to safety, health or the protection of the environment. 

 
8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  

the Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the Works in the Contract. 
 

8.4   The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the MCGM /State Government and has either not 

completed two years after the date of retirement or has not obtained MCGM/State 

Government‟s permission to employment with the Contractor. 
 

9.      Employer's and Contractor's Risks 
 

9.1  The Employer carries the risks which this Contract states are Employer's risks, and 

the Contractor carries the risks which this Contract states are Contractor's risks. 
 

 
10. Employer's Risks 

 
10.1 The Employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works in the Employer’s country, the risks 

of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or 

military or usurped power, civil war, riot, commotion or disorder (unless restricted 

to the Contractor’s employees) and contamination from any nuclear fuel or 

nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design 

of the Works, other than the Contractor’s design. 
 

11. Contractor's Risks 
 

11.1   All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks, referred to in clause 11.1, are the responsibility of the 

Contractor. 
 

12. Insurance 
 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the 
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following events which are due to the Contractor's risks: 
 

a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 
c) Loss  of  or  damage  to  property  (other  than  the  Works,  Plant,  Materials,  

and Equipment) in connection with the Contract; and 
 d) Personal injury or death. 

 
12.2 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All 

such insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 
 

12.3 Alterations to the terms of insurance shall not be made without the approval 

of the Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 
 

12.5 If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have provided 

and recover the premiums the Employer has paid, from payments otherwise due 

to the Contractor or if no payment is due, the payment of premiums shall be debt 

due. 
 

13. Site Investigation Reports 
 

13.1 The  Contractor,  in  preparing  the  Bid,  may  rely,  at  his  own  risk,  on  any  

Site Investigation Reports referred to in the Contract Data, supplemented by any 

other information available to him, before submitting the bid. 
 

14. Queries about the Contract Data 
 

14.1 The Engineer will clarify queries on the Contract Data. 
 

 
15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender) 
 

15.1 The Contractor shall construct, and install and maintain the Works in accordance 

with the Specifications and Drawings and as per instructions of the Engineer. 
 

15.2 The Contractor shall construct the works with intermediate technology, i.e., by 

manual means with medium input of machinery required to ensure the quality of 

works as per specifications. The Contractor shall deploy the equipment and 
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machinery as required in the contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on 

and off the Site and to avoid damage or nuisance to persons or to property of 

the public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. 
 

During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all existing enactments on environmental protection and 

rules made there under, regulations, notifications and byelaws of the State or 

Central Government, or local authorities and any other law, bye-law, regulations 

that may be passed or notification that may be issued in future by the State or 

Central Government or the local authority. Salient features of some of the major 

laws that are applicable are given below: 
 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for 

the prevention and control of water pollution and the maintaining and 

restoring of wholesomeness of water.  „Pollution‟ means such contamination 

of water or such alteration of the physical, chemical or biological properties of 

water or such discharge of any sewage or trade effluent or of any other 

liquid, gaseous or solid substance into water (whether directly or indirectly) as 

may, or is likely to, create a nuisance or render such water harmful or 

injurious to public health or safety, or to domestic, commercial, industrial, 

agricultural or other legitimate uses, or to the life and health of animals or 

plants or of aquatic organisms. 
 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution.  “ Air Pollution” means 

the presence in the atmosphere of any “air pollutant”, which means any solid, 

liquid or gaseous substance (including noise) present in the atmosphere in 

such concentration as may be or tend to be injurious to human beings or 

other living creatures or plants or property or environment. 
 

 The Environment (Protection) Act, 1986, this provides for the protection 

and improvement of environment and for matters connected therewith, and 

the prevention of hazards to human beings, other living creatures, plants and 

property.  “Environment” includes water, air and land and the inter-
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relationship which exists among and between water, air and land, and human 

beings, other living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability 

insurance  for  the  purpose  of  providing  immediate  relief  to  the  persons 

affected by accident occurring while handling hazardous substances and for 

matters connected herewith or incidental thereto.  Hazardous substance 

means any substance or preparation which is defined as hazardous substance 

under the Environment (Protection) Act 1986, and exceeding such quantity 

as may be specified by notification by the Central Government. 
 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 

 
16.1       The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works and Routine Maintenance, if specified in the tender, in 

accordance with the Programme submitted by the Contractor, as updated with 

the approval of the Engineer, and complete them by the Intended Completion 

Date. 
 

17. Approval by the Engineer 
 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with 

the Specifications and Drawings. 
 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 
 

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design 

and safety of the Temporary Works. 
 

17.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

 
17.5     All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  

or permanent Works, are subject to prior approval by the Engineer before their 

use. 
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18. Safety 
 

18.1 The Contractor shall be responsible for the safety of all activities on the Site.  He 

shall comply with all applicable safety requirements and take care of safety of all 

persons entitled to be on the site and the works.  He shall use reasonable efforts to 

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles 

 Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid 

mishaps of any kind. Power warning signs should be displayed for the safety of the 

public whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing working in the manhole. 
 

18.2 Safety Programs :- 
 

I. Have adequate safety supervision in place to ensure that safety programs set up 

by the firms/agencies are in compliance with prevalent laws and regulations. 
 

II. Review safety programs developed by each of the trade firms, prepare and 

submit a comprehensive safety program. 
 

III. Monitor day to day implementation of safety procedures. 
 

18.3 First Aid Facilities: - 
 

i. At  every  work  place  there  shall  be  provided  and  maintained,  so  as  to  be  

easily accessible during working hours, first-aid boxes at the rate of not less than 

one box for 150 contract labour or part thereof ordinarily employed. 

 
ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

 
iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 
 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
 

v. The first-aid box shall be kept in charge of a responsible person who shall always 
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be readily available during the working hours of the work place. 
 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 

150 or more. 
 

19. Discoveries 
 

19.1  Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the 

Engineer of such discoveries and carry out the Engineer's instructions for dealing with 

them. 

20. Possession of the Site 
 

20.1   The Employer shall handover complete or part possession of the site to the Contractor 7 

days in advance of construction programme.  At the start of the work, the E 

mployer shall handover the possession of at-least 75% of the site free of all encumbrances, the 

remaining 25 % of the possession as per contractor’s construction programme. 
 

21. Access to the Site 
 

21.1   The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and 

any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized 

by the Employer. 
 

22. Instructions 
 

22.1   The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 
 

22.2     The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor’s attention is invited to Clause of  “ Fraud  

and Corruption”, which provides, inter alia, that acts intended to materially impede the 

exercise of the inspection and audit rights provided for under  the Clause & constitute a 

obstructive practice subject to contract termination. 
 

22.3 Engineer to have power to issue further drawings or instructions: 
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The Engineer shall have the power and authority from time to time and at all times to 

make and issue such further drawings and to give such further instructions and directions 

as may appear to him necessary or proper for the guidance of the contractor and the 

good and sufficient execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, according to the true 

intent and meaning thereof, as fully and effectually as though the same had 

accompanied or had been mentioned or referred to in the specification, and the 

Engineer may also alter or vary the levels or position of nature of works 

contemplated by the specifications, or may order any of the works contemplated 

thereby to be omitted, with or without the substitution of any other works in lieu 

thereof, or may order any work or any portion of work executed or partially executed, 

to be removed, changed or altered, added if needful, may order that other works shall 

be substituted instead thereof and difference of expense occasioned by any such 

diminution or alteration so ordered and directed shall be added to or deducted from the 

amount of this Contract, as provided under condition no.10(a) hereinafter. 
 

No work which radically changes the original nature of the Contract shall be ordered by 

the Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d. 
 

The  time  for  completion  of  the Works,  shall  be  in  even  of  any  deviations  resulting  

in additional cost over the contract price being ordered, be extended or reduced 

reasonably by the Engineer. The Engineer’s decision in this case shall be final. 
 
   B. Time Control 
 

 
23. Programme 

 
23.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme, including Environment Management Plan showing 

the general methods, arrangements, order, and timing for all the activities in the Works, 

along with monthly cash flow forecasts for the construction of works. 
 

After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for 
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all the activities involved in the Routine Maintenance will also be submitted by the 

Contractor to the Engineer for approval if specified in the tender.  The programme for 

Routine Maintenance will be submitted in each year for the period of Maintenance. 
 

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being placed 

in field laboratory and the location of field laboratory along with the Programme.  The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 
 

23.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does 

not submit an updated Programme within this period, the Engineer may withhold the 

amount stated in the Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted. 
 

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at 

any time. A revised Programme shall show the effect of Variations and Compensation 

Events. 

 
24.  Extension Of Time In Contracts : 

 

Subject to any requirement in the contract as to completion of any portions or portions 
of the works before completion of the whole, the contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications as 
may be directed un- der conditions of this contract) by the date entered in the contract 
or extended date in terms of 
the following clauses: 

 

a) Extension attributable to MCGM 
 

(i) Extension Due To   Modification: If any modifications have been ordered which in 
the opinion of the Engineer have materially increased the magnitude of the work, then 
such extension of the contracted date of completion may be granted as shall appear to 
the Engineer to be reasonable in the circumstances, provided moreover that the 
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Contractor shall be responsible for requesting such extension of the date as may be 
considered necessary as soon as the cause thereof shall arise and in any case should not 
be less than 30 days before the expiry of the date fixed for completion of the works. 

 

(ii)Extension For Delay Due To MCGM: In the event of any failure or delay by the MCGM to 
hand over the Contractor possession of the lands necessary for the execution of the 
works or to give the necessary notice to commence the works or to provide the 
necessary drawings or instructions or any other delay caused by the MCGM  due to any 
other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the contractor to damages or 
compensation therefore, but in any such case, the MCGM may grant such extension(s) of 
the completion date as may be considered reasonable. 

 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 
design/drawings, specifications, quantities shall be needed to be justified with 
recorded reasons with approval of Ch.Eng. for not anticipating the same while 
preparing estimates and draft tender. 

 

(b)   Extension Of Time For Delay Due To Contractor : The time for the execution of the 
work or part of the works specified in the contract documents shall be deemed to be the 
essence of the contract and the works must be completed no later than the date(s) / the 
programme for completion of work as specified in the contract. If the contractor fails to 
complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in above as (a.i) and (a.ii), the MCGM may, if satisfied 
that the works can be completed by the contractor within reasonable short time 
thereafter, allow the  contractor  for  further  extension  of  time  as  the  Engineer  may  
decide.  On such extension the MCGM will be entitled without prejudice to any other 
right and remedy available on that behalf, to recover the compensation as governed by 
Clause 8(e) of GCC. For the purpose of this Clause, the contract value of the works shall 
be taken as value of work as per contract agreement including any supplementary work 
order/contract agreement issued. 

 
Further, competent authority while granting extension to the currency of contract 
under Clause (b) of as above may also consider levy of penalty, as deemed fit based 
on the merit of the case. Also, the reasons for granting extension shall be properly 
documented. 

 

 
25. Delays Ordered by the Engineer 

 
25.1    The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written 

approval of the DMC / AMC. 
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26. Management Meetings 
 

26.1 The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works. 
 

26.2    The Engineer shall record the business of management meetings and provide copies 

of the record to those attending the meeting. The responsibility of the parties for 

actions to be taken shall be decided by the Engineer either at the management meeting 

or after the management meeting and stated in writing to all those who attended the 

meeting. 
 
 
  C. Quality Control 
 

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 
 

            All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Eng-in-charge and his subordinates 

and the contractor shall at all times during the usual working hours, at all other times, during 

the usual working hours and at all other times at which reasonable notice of the intention of the 

Eng-in-charge and his subordinates to visit the works shall have been given to the contractor, 

either himself be present to receive orders and instruction or have responsible agent duly 

accredited in writing present  for  that  purpose.  Order  given  to  the  contractor’s duly 

authorized  agent  shall  be  considered  to  have  the same force and effect as if they had been 

given to the contractor himself. 

 

27.2.  Notice To Be Given Before Work Is Covered Up 

 
             The  contractor  shall  give not  less  than  ten  day’s notice  in  writing  to  the  Eng -In-

Charge or his subordinate in charge of the work before covering up or otherwise placing  

beyond the reach of measurement any work in order that the same may be measured and 

correct dimension thereof taken before the same is so covered up or placed beyond the reach 

of measurements and shall not cover up or place beyond the reach of measurement any work 

without  the consent in writing of the Eng-In- Charge or his subordinate in charge of the 

work, and if any  work shall be covered up or placed beyond the reach of measurement, 

without such notice  having  been given or consent obtained the same shall be uncovered at 

the contractors expenses, and in default thereof no payment or allowance shall be made for 
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such work or for the materials with which the same was executed 

 
27.3  Works to be executed in accordance with specifications / drawings / orders etc. : 

 
              The contractor shall execute the whole and every part of the work the most substantial 

and workman like manner and both has regards material and every other respect in strict 

accordance with specifications.  The contractor shall also confirm exactly, fully and faithfully to 

the designs, drawings and instructions in writing relating to the work signed by the Engineer In-

charge and lodged in his office and to which the contractor shall be entitled to have access for 

the purpose of inspection at such office, or on the site or work during office hours.  The 

contractor shall be entitled to receive three sets of contract drawings and working drawings as 

well as one certified copy of the accepted tender along with the work order free of cost. 

 
27.4  Ready Mix Concrete/ Asphalt Mix – If applicable 

 

i)  The  contractor  shall  have  to  arrange  Ready  Mix  concrete  (RMC)/Asphalt  

from RMC/ASPHALT producing plants registered with MCGM 

ii)        The contractor shall, within a 7 days of award of the work, submit a list of at 

least three RMC/Asphalt producers with details of such plants including details 

and number of transit, mixers & pumps etc. to be deployed indicating name of 

owner/company, its location, capacity, technical establishment. The  Engineer-in-

charge  will  reserve  right  to  inspect  at  any  stage  and  reject  the concrete  if  

he  is  no t  satisfied  about  quality  o f  product  at  the  user ‟s  end.  

iii)  The Engineer-in-charge reserves the right to exercise control over the:- 
 

a)  Calibration check of the RMC/Asphalt plant. 

b)  Weight and quantity check on the ingredients, water and admixtures 

added for batch mixing for RMC plants 

c)  Time of mixing of concrete/grade of asphalt. 
 

d)  Testing of fresh concrete/asphalt mix, recording of results and 

declaring the mix fit or unfit for use.   This will include continuous 

control on the work ability during production and taking corrective 

action, if required. 

e)        For exercising such control, the Engineer-in-charge shall periodically 

depute his authorized representative at the RMC/Asphalt plant. It shall be 

responsibility of the contractor to ensure that all necessary equipment, 
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manpower & facilities are made available to Engineer-in-charge and or 

his authorized representative at RMC/Asphalt plant. 

 
f)        All required relevant records of RMC/Asphalt mix shall be made available to 

the Engineer-in-charge or his authorized representative.  Engineer-in-

charge shall,  as  required,  specify  guidelines  &  additional  procedures  

for  quality control & other parameters in respect of material 

production& transportation of concrete mix which shall be binding on the 

contractor & the RMC/Asphalt plant.  Only concrete as approved in design 

mix by Engineer-in-charge shall be produced in RMC plant and transported 

to the site. 

g)    The  contactor  shall  have  to  produce  a  copy  of  chalan  

receipts/SCADA reports/VTS reports as issued by the RMC/Asphalt plant 

as a documentary proof in lieu of supply of RMC/Asphalt mix before 

releasing payment. 
 

28. Identifying Defects 
 

28.1    The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Engineer considers may have a Defect. 
 

28.2 The Contractor shall permit the Employer’s  technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are found. 
 

 
29. Tests – If applicable 

 
29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor 

shall establish field laboratory at the location decided by Engineer. The field laboratory 

will have minimum of equipments as specified in the Contract Data.  The contractor shall 

be solely responsible for : 
 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
 
b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
 

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the 
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Specification/ Quality Assurance Handbook to check whether any work has a Defect and 

the test shows that it does, the Contractor shall pay for the test and any samples. If 

there is no defect, the test shall be a compensation event. 
 

When required by the Engineer-in-charge the contractor(s) shall supply for the 

purpose   of testing samples of all  materials  proposed  to  be  used  in  the  works. 

Samples submitted either to govern bulk supplies or required for testing before use 

shall be in suitable packages to contain them and shall be provided free of charge by 

the contractor.  The cost of testing shall be borne by the contractor even if the result of 

the sample confirm or do not confirm to the relevant BIS code specifications. 
 

i. All expenditure required to be incurred for taking the samples conveyance, 

packing shall be borne by the contactor himself. 

ii.  The failed material shall be removed from the site by the contractor at his own 

cost within a week time of written order of the Engineer-in-charge. 

 
 
 
 

29.3 Setting of Site Laboratories : If applicable 
 

Contractors shall set up a laboratory at site before commencement of work at their cost 

for performing various tests and at least the following machines and equipments shall be 

pro- vided therein – 
 

1. Set of Sieves as per I.R.C. /I.S. 
 

2. Compressive Testing Machine(For new works) 
 

3. Oven, Electrically Operated 
 

4. Weighing Balance (20 kg capacity) 
 

5. 3 m straight edge 
 

6. Sieve shaker 
 

7. First Aid Box 

8. Measuring Jar (for silt content) 

 
9. Other Machines/apparatus as may be directed by the Engineer 

 
10. Vernier Caliber 

 
11. Level / Theodolite 
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All the test records shall be maintained in the site office and made available as and when 

required. The laboratory must be established within 15 days from the date of receipt of the 

orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be 

imposed. 
 

The contractor shall install testing equipment at site. The contractor shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in working 

order throughout the period of construction. The contractor shall also provide necessary 

technically qualified experienced trained staff for carrying out such tests for using such 

equipment.  The tests shall be carried out under the supervision of the Engineer-in-charge. The 

calibration shall be checked every twelve months as directed by Engineer-in-charge. 
 

30. Correction of Defects noticed during the Defects Liability Period. 
 

30.1 (a)   The Engineer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and ends after three years. 

The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 
 

(b)   Every time notice of Defect/Defects is given, the Contractor shall correct the 

notified Defect/Defects within the duration of time specified by the Engineer‟s 

notice. 

 
(c)   The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in 

the notice and submit to the Engineer a compliance report. 
 

31. Uncorrected Defects and Deficiencies 
 

31.1   If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within 

the time specified in the Engineer's notice, the Engineer will assess the cost of having the 

Defect or deficiency corrected, and the Contractor shall pay this amount, on correction 

of the Defect or deficiency by another agency. 

 

D. Cost Control 
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32.       Variations 

 
The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he 

considers necessary or advisable during the progress of the Works. Such Variations shall 

form part of the Contract and the Contractor shall carry them out and include them in 

updated Programmes produced by the Contractor. Oral orders of the Engineer for 

Variations, unless followed by written confirmation, shall not be taken into account. 
 
 

33.       Payments for Variations 
 

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. 
 

33.2   The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

 
34.       Cash Flow Forecasts 

 

When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 
 

35. Payment Certificates 
 

  The payment to the Contractor will be as follows for construction work: 
 

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of 

having the same verified and the claim, so far as it is admissible, shall be adjusted, if 

possible, within 10 days from the presentation of the bill.   If the contractor does not 

submit the bill within the time fixed as aforesaid, the Engineer In-charge may depute 

a subordinate to measure up the said work in the presence of the contractor or his 

duly authorized agent whose counter signature to the measurement list shall be 

sufficient warrant, and Engineer In-Charge may prepare a bill from such list which shall 

be binding on the contractor in all respects. 

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Contractor. 
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 (c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

 (d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any  item   previously  certified   in   any  certificate  in   the  light   of  

later  information. (g)  The contractor shall submit all bills on the printed forms at the 

office of Engineer In-charge. The charges to be made in the bills shall always be entered 

at the rates specified in tender. 
 

36. Payments 
 

36.1 Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified by the 

Engineer within 15 days of the date of each certificate. 

36.2     All sums payable by a contractor by way of compensation under any of these conditions, 

shall be considered as a reasonable compensation to be applied to the use of MCGM 

without reference to the actual loss or damage sustained and whether any damage has 

or has not been sustained. 

36.3   No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by the 

Engineer In-charge, whose certificate of such approval  and  passing  of  the  sum  so  

payable  shall  be  final  and  conclusive  against  the contractor.  All such intermediate 

payments shall be regarded as payments by way of advance against the final payments 

only and not as payments for work actual done and completed and shall not preclude 

the Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to 

be removed or taken away and reconstructed or re-erected nor shall any such 

payment be considered as an admission of the due performance of the contract or 
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any part thereof in any respect or the offering of any claim not shall it conclude, 

determine or effect in any other way, the powers of the Engineer In-charge as to the 

final settlement and adjustment of the accounts or otherwise, or in any other way vary 

or effect the contract.  The final bill shall be submitted by the Contractor within one 

month of the date fixed for the completion of the work otherwise the Engineer In-

charge’s certificate  of  the   measurements   and of the total amount payable for the 

work shall be final and binding on all parties. 
 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or 

not having cooperated with the Engineer. 
 
 

38. Tax 
 

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or GST Tax, VAT 

etc. and other duties on material obtained for the work from any source including the 

tax applicable as per GST Act, on the transfer of property in goods involved in the 

execution of work contract (re-enacted) Act 1989 or as amended shall be borne by 

tenderer. The tenderer will not be reimbursed the taxes, duties, cess and charges 

whether now in force or that may be enforced in future. 

 

Rates accepted by MCGM shall hold good till completion of work and no additional 

individual claim shall be admissible on account of fluctuations in market rates; increase 

in taxes/any other levies/tolls etc. except that payment/recovery for overall market 

situation shall be made as per Price Variation. 

 
39. Currencies 

 
All payments will be made in Indian Rupees. 

 

 
40. Liquidated Damages 

 
Both, the Contractor and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to the 

public and the economy, therefore, both the parties have agreed that the Contractor 

shall pay liquidated damages to the Employer and not by way of penalty, at the rate per 

week or part thereof stated in the Contract Data for the period that the Completion Date 

is later than the Intended Completion Date. Liquidated damages at the same rates shall 
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be withheld if the Contractor fails  to  achieve  the  milestones  prescribed  in  the  

Contract  Data.  However,  in  case  the Contractor  achieves  the  next  milestone,  the  

amount  of  the  liquidated  damages  already withheld shall be restored to the 

Contractor by adjustment in the next payment certificate. The Employer and the 

contractor have agreed that this is a reasonable agreed amount of liquidated damage. 

The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at his cost if the loss or damage arises from the Contractor's acts or 

omissions. 
 

E. Finishing the Contract 
 
42. Completion of Construction and Maintenance 
 
 42.1  The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works 

is completed. This shall be governed as per clause no.8(g) of Standard General 

Conditions of Contract. 
 
 

43. Taking Over 
 

43.1     The  Employer  shall  take  over  the  works  within  seven  days  of  the  Engineer  issuing  

a certificate of completion of works. The Contractor shall continue to remain responsible 

for its routine maintenance during the maintenance period if specified in the contract. 
 

44. Final Account 
 

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors.  Contractors should submit the final bill within 1 

month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the MCGM staff will prepare 

the final bill based on the joint measurement within next 3 months. 
 

Engineer’s decision shall be final in respect of claims for defect and pending claims 

against contractors. 
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No further claims should be made by the Contractor after submission of the final bill 

and these shall be deemed to have been waived and extinguished.  Payment of those 

items of the bills in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by the Commissioner shall be made within a reasonable 

period as may be necessary for the purpose of verification etc. 
 

After payment of the final bill as aforesaid has been made, the contractor may, if 

he so desires, reconsider his position in respect of a disputed portion of the final bills and 

if he fails to do so within 84 days, his disputed claim shall be dealt with as provided in the 

contract. 

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill. 

Sr. Amount of Contract 
Cost 

Minimum Payable Amount in final bill 
1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Upto Rs.25 Crs. Rs.1  Crore  or  final  bill  amount whichever  is more 

3 Upto Rs. 50 Crs. Rs.2  Crores  or  final  bill  amount  whichever  is more 

4 Upto Rs.100 Crs. Rs.4  Crore  or  final  bill  amount  whichever  is more 

5 More than Rs.100 Crs. Rs.7  Crore  or  final  bill  amount  whichever is more 
 

The contractor have to submit the bill for the work carried out within 15 days from the 

date of completion of the work to the respective executing department. If the 

contractor fails to submit their bills to concerned executing department, penalty or 

action as shown below will be taken for each delayed bill:- 
 

After 15 days from the date of completion/running 
bill upto certain date, upto next 15 days i.e. upto 30 
days 

Equal to 5% of bill amount 

Next  15  days  upto  45  days  from  the  date  of 
completion/running bill upto specified date 

Equal to 10% of bill amount 

If  not  submitted within  45  days  from  the  date  of 
Completion / R.A. bill 

Bill will not be admitted for 
payment. 

 
 

45. Operating and Maintenance Manuals 
 

45.1     If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 
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45.2    If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall 

withhold the amount stated in the Contract Data from payments due to the Contractor. 

 

46. Termination 
 

46.1  The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 
a) a the Contractor stops work for 30 days when no stoppage of work is shown on 

the  current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period 

of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time. 
 

46.3     When either party to the contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed above, the Engineer shall decide whether the breach 

is fundamental or not. 
 

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 

46.5   If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
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safe and secure, and leave the Site as soon as reasonably possible. 
 

47. Payment upon Termination 
 

47.1   If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and 

materials ordered less liquidated damages, if any, less advance payments received up to 

the date of the issue of the certificate and less the percentage to apply to the value of 

the work not completed, as indicated in the Contract Data.  If the total amount due to 

the Employer exceeds any payment due to the Contractor, the difference shall be 

recovered from the security deposit, and performance security.  If any amount is still 

left un-recovered it will be a debt due from the Contractor to the Employer 

47.2   If  the  Contract  is  terminated  at  the  Employer's  convenience,  the  Engineer  shall  

issue  a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the Works, 

and the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms of 

the Contract, and less taxes due to be deducted at source as per applicable law. 
 

48. Property 
 

48.1    All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction 

work if the Contract is terminated because of the Contractor's default, till the Works is 

completed after which it will be transferred to the Contractor and credit, if any, given for 

its use. 
 

49. Release from Performance 
 

If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify that 

the Contract has been frustrated. The Contractor shall make the Site safe and stop work 

as quickly as possible after receiving this certificate and shall be paid for all work carried 

out before receiving it and for any work carried out afterwards to which a commitment 

was made. 
 

A) Other Conditions of Contract 
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50. Labour 
 

50.1  The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

 
 50.2    The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the 

staff and the number of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Engineer may require. 

 
51.  Compliance with Labour Regulations 

 
(a) During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may be 

passed or notification that may be issued under any labour law in future either by the 

State or the Central Government or the local authority. 

 
(b) Furthermore, the Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 

the Engineer/Employer shall have the right to deduct any money due to the Contractor 

including his amount of performance guarantee.   The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be 

required for making good the loss or damage suffered by the Employer. 

 
 (c) The Contractor shall require his employees to obey all applicable laws, including 
those concerning safety at work. 
 
(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 
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52. Drawings and Photographs of the Works 
 

52.1     The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as 

required by Engineer In-charge and lastly after the completion of the work. No separate 

payment will be made to the Contractor for this. 
 

52.2     The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No photograph 

of the works or any part thereof or plant employed thereon, except those permitted 

under above clause, shall be taken or permitted by the Contractor to be taken by any of 

his employees or any employees of his sub-Contractors without the prior approval of the 

Engineer in writing. No photographs/  Video  photography  shall  be  published  or  

otherwise  circulated  without  the approval of the Engineer in writing. 

 

53.  The Apprentices Act, 1961 
 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III 

of 1961), the rules made there under and the orders that may be issued from time to 

time under the said Act and the said Rules and on his failure or neglect to do so, he shall 

be subject to all liabilities and penalties provided by the said Act and said Rules. 
 

54 Contract Document 
 

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents 

forming the contract shall be, as follows: 
 

1) Contract Agreement (if completed) 
 

2) The letter of Acceptance 
 

3) The Bid: 
 

4) Addendum to Bid; if any 
 

5) Tender Document 
 

6) The Bill of Quantities: 
 

7) The Specification: 
 

8) Detailed Engineering Drawings 
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9) Standard General Conditions of Contracts (GCC) 

 
10) All correspondence documents between bidder/contractor and MCGM. 

 
55      Conflict of Interest 
 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)  that 

affects the Bidding Process. Any Applicant found to have a Conflict of Interest shall be 

disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the 

Bidding Process, if 

 
1. A constituent of such Applicant is also a constituent of another Applicant; or 

 
 

2. Such Applicant has the same legal representative for purposes of this Application as any 

other Applicant; or 
 
 

3.         Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts either 

or both of them in a position to have access to each other‟s  information about, or 

to influence the Application of either or each other; or 

4.         The Applicant shall be liable for disqualification if any legal, financial or technical adviser 

of the Authority in relation to the Project is engaged by the Applicant, its Member or 

any Associate thereof, as the case may be, in any manner for matters related to or 

incidental to the Project. For the avoidance of doubt, this disqualification shall not apply 

where such adviser was engaged by the Applicant, its Member or Associate in the past 

but its assignment expired or was terminated 6 (six) months prior to the date of issue 

of this TENDER. Nor will this disqualification apply where such adviser is engaged after 

a period of 3 (three) years from the date of commercial operation of the Project. 
 
 

56. Applications and costs thereof 
 

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either 

individually. The Applicant shall be responsible for all of the costs associated with the 

preparation of their Applications and their participation in the Bid Process. The 

Authority will not be responsible or in any way liable for such costs, regardless of the 

conduct or outcome of the Bidding Process. 
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57. Acknowledgment by Applicant 
 

It shall be deemed that by submitting the Application, the Applicant has: 
 

a.    made a complete and careful examination of the tender; 
 

b.   received all relevant information requested from the Authority; 
 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the matters 

referred; and 

d.  Agreed to be bound by the undertakings provided by it under and in terms hereof. 
 

 “The Authority” shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake 

therein or in any information or data given by the Authority. 

 
 

58.  Right to accept or reject any or all Applications / Bids 
 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right 

to accept or reject any Application and to annul the Bidding Process and reject all 

Applications/ Bids, at any time without any liability or any obligation for such 

acceptance, rejection or 

Annulment, and without assigning any reasons therefore. In the event that the Authority 

rejects or  

annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 

hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or 

(b) the Applicant  does  not  provide,  within  the  time  specified  by  the Authority,  the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement 

or after its execution and during the period of subsistence thereof  including the concession 

thereby granted by “The Authority”, that one or more of the pre-qualification conditions 

have not been met by the Applicant, or the Applicant has made material misrepresentation 

or has given any materially incorrect or false information, the Applicant shall be disqualified 

forthwith if not yet appointed as the Successful Bidder either by issue of the LOA (Letter of 

Approval) or entering into of the Agreement, and if the Applicant has already been issued 
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the LOA or has entered into the Concession Agreement, as the case may be, the same 

shall, notwithstanding anything to the contrary contained therein or in this TENDER, be liable 

to be terminated, by a communication in writing by “The Authority” to the Applicant, 

without the Authority being liable in any manner whatsoever to the Applicant and 

without prejudice to any other right or remedy which the Authority may have under this 

TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under. 

 
59 The bid shall be rejected if the bidder- 

 
a.   Stipulates the validity period less than 180 days.  

b.   Stipulates own condition/conditions. 

c.   Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

 
60 Clarifications 

 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or 

by fax or e-mail. They should send in their queries before the date specified in the header 

data. “The Authority” shall Endeavor to respond to the queries within the period specified 

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the 

queries and its responses thereto, to all purchasers of the TENDER without identifying the 

source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought 

by the Applicants. However, the Authority reserves the right not to respond to any 

question or provide any clarification, in its sole discretion, and nothing in this Clause shall 

be taken or read as compelling or requiring the Authority to respond to any question or 

to provide any clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations 

and clarifications to all Applicants. All clarifications and interpretations issued by the 

Authority shall be deemed to be part of the tender. Verbal clarifications and information 

given by Authority or its employees or representatives shall not in any way or manner be 

binding on the Authority. 



 

118 
 

61 Amendment of tender 
 

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 

Any Addendum  thus  issued  will  be  sent  in  writing/  Fax/  Email  to  all  those  who  have 

purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, 

or for any other reason, the Authority may, in its sole discretion, extend the Application 

Due Date. 
 

62  Language 
 
Preparation and Submission of Application 
 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature 

furnished by the Applicant with the Application may be in any other language provided that 

they are accompanied by translations of all the pertinent passages in the English language, 

duly authenticated and certified by the Applicant. Supporting materials, which are not 

translated into English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail. 

63  Format and signing of Application 
 

The Applicant shall provide all the information sought under this TENDER. The Authority 

will evaluate only those Applications that are received in the required formats and complete 

in all respects. Incomplete and /or conditional Applications shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain the 

scanned certified copies of the documents given below and the documents uploaded has to 

be digitally signed by the bidder. These copies shall be certified by Practicing Notary 

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 

name & registration number, except where original documents are demanded 

 
64  Marking of Applications 

 

The Applicant shall submit the Application in the format specified at Appendix-I, together 

with the documents, upload in folder as “VENDOR” together with their respective enclosures 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright. 
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65  Late Applications 

 

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected. 

 
66  Confidentiality 

 

Information relating to the examination, clarification, evaluation, and recommendation for 

the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in confidence. The 

Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 

67  Clarification Of Financial Bids 
 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing or by post/facsimile/e-mail. 

No Bidder shall contact the Engineer on any matter relating to his bid from the time of the 

bid opening to the time the contract is awarded. Any effort by the Bidder to influence the 

Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may 

result in the rejection of the Bidder’s bid. 

68  Inspection of site and sufficiency of tender: 
 

1. The bidder shall inspect and examine the site and its surroundings and shall satisfy 

himself before submitting his online bid as to the nature of the site, the quantities and 

nature of the work and materials necessary for the completion of the work and in general 

shall obtain all necessary information as to risk, contingencies and other circumstances 

which may influence or affect his tender. 

 

2.  The Employer may make available to the Contractor data on hydrological and sub-

surface conditions as obtained by or on his behalf from investigations relevant to the works 

but the Contractor shall be responsible for his own interpretation thereof. The contractor 

shall engage his investigating agency with prior approval of the Engineer from the approved 
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list of such agencies by MCGM or Govt.  at his cost initially before commencing actual work 

and which shall  be  reimbursed  immediately  subject  to  satisfaction  of  the  Engineer  

for  faithful compliance and submission of required data regarding such investigation 

within specified time. 

 
3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices 

shall, except as otherwise provided cover all his obligations under the Contract and all 

matters and things necessary for proper completion and maintenance of the works.   

No extra charges consequent on any misunderstanding. 

 
4.  Not  Foreseeable  Physical  Obstructions  or  Conditions:  If,  however,  during  the 

execution  of  the  Works  the  Contractor  encounters  physical  obstructions  or  

physical conditions, other than climatic conditions on the Site, which obstructions or 

conditions were, in his opinion, not foreseeable by an experienced contractor, the 

Contractor shall forthwith give notice thereof to the Engineer.  On receipt of such notice, 

the Engineer shall, if in his opinion such obstructions or conditions could not have been 

reasonably foreseen by an experienced contractor, after due consultation with the 

Contractor, determine: 

 
 any extension of time to which the Contractor is entitled and 
 The amount of any costs which may have been incurred by the Contractor by reason 

of such obstructions or conditions having been encountered, which shall be added to 
the Contract Price. 

 and shall notify the Contractor accordingly.  Such determination shall take account 
of any  instruction  which  the  Engineer  may  issue  to  the  Contractor  in  connection 
therewith, and any proper and reasonable measures acceptable to the Engineer 
which the Contractor may take in the absence of specific instructions from the 
Engineer. However such costing shall be got approved by the competent authority as 
governed vide rules prevailing with authority. 
 

 

5.     Office for the Engineer (Works costing upto Rs.50 Lakhs) – If applicable 
 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small 

temporary office, at the work-site which will include tables, chairs and lockers for keeping 

the records. He shall also make necessary arrangements for drinking water, telephone with a 

pre- requisite of e-governance and electronic communication. These offices are not to be 
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allowed on public roads without the written instruction of the Engineer. These offices should 

be preferably located within 50 to 500 m of the worksite. In case the office is more than 

500m away from the worksite, the contractor is to provide conveyance for Municipal Staff. 
 

6.      Office for the Engineer (Works costing above Rs.50 lakhs) – If applicable 
 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary 

office at the work-site which will include tables, chairs and lockers for keeping the records. 

He shall also make necessary arrangements for drinking water, latrines, with doors, 

windows, locks, bolts and fastenings sufficient for security for the Engineer, and his 

subordinates, as close to the works from time to time in progress as can be conveniently 

arranged, and shall at his own cost furnish the office with such chairs, tables, lockers, locks 

and fastenings as may be required by the Engineer, and no expense of any kind in 

connection with the erection or upkeep of the offices or fittings shall be borne by the 

Corporation, but all such work shall be carried out by the Contractor and the expenses 

thereof defrayed by him.  The Contractor shall also make water connections and fit up 

stand pipe with a bib tap at each office.  The latrines 

and the water connections shall be subject to all the conditions herein elsewhere laid down 

for temporary water connection and latrines generally with all requisite equipments for e- 

governance and electronic and digital communication. These offices are not to be allowed on 

public  roads  without  the  written  instruction  of  the  Engineer.  These  offices  should  be 

preferably located within 50 to 500 m of the worksite. In case the office is more than 500m 

away from the worksite, the contractor is to provide conveyance. Also, for staff working 

beyond working hours the contractor has to provide conveyance. 
 

7.         Permission  for  provision  and  removal  of  office  on  completion  of  work:  The 

tenderer shall obtain permission for provision of site office, cement go-down, store, etc. 

on payment of necessary cost implication.  The cement go-down, Watchman cabins, etc. 

shall be provided as directed and shall be removed by the Tenderers on completion of the 

work at their cost.  It is binding on the Tenderer to fulfill requirements of Environmental 

Authorities. The location of such office shall be finalized and got approved from the Engineer 

before erection/commencement work. 
 

8.         Contractor’s office near works: The Contractor shall have an office near the works 

at which notice from the Commissioner or the Engineer may be served and shall, between 

the hours of sunrise and sunset on all working days, have a clerk or some other authorized 
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person always present at such office upon whom such notices may be served and service of 

any notices left with such clerk or other authorized person or at such office shall be deemed 

good service upon the Contractor and such offices shall have pre-requisite facilities for e- 

governance. 

69.  Official Secrecy: 
 

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as well 

as the Contractor will be liable for penal action; further the Corporation will be at liberty to 

terminate the contract without notice. 

70. Subsequent Legislation: 
 

If on the day of submission of bids for the contract, there occur changes to any National or 

State stature, Ordinance, decree or other law or any regulation or By-laws or any local 

or other duly constituted authority or the introduction of any such National or State 

Statute, Ordinance, decree or by which causes additional or reduced cost to the Contractor, 

such additional or reduced cost shall, after due consultation with the Contractor, be 

determined by the concerned Engineering Department of MCGM and shall be added to or 

deducted from the Contract Price with prior approval of competent authority and the 

concerned Engineering Department shall notify the Contractor accordingly with a copy 

to the Employer. MCGM reserve the right to take decision in respect of addition/reduction 

of cost in contract. 

71. Patent, Right and Royalties: 
 

  The contractor shall save harmless and indemnify the Corporation from and against all 

claims and  proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of any constructional plant, 

machine work, or material used for or in connection with the Works or any of them and 

from and against all claims, proceedings, damages, costs, charges and expenses whatsoever 

in respect thereof or in relation thereto. Except where otherwise specified, the contractor 

shall pay all tonnage and other royalties, rent and other payments or compensation, if any, 

for getting stone, sand, gravel, clay or other materials required for the works or any of 

them. 
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72.   Payments, Tax and Claims: 
 
1. The  limit for unforeseen claims 

 

Under no circumstances whatever the contractor shall be entitled to any compensation 

from MCGM on any account unless the contractor shall have submitted a claim in writing to 

the Eng-in-change within 1 month of the case of such claim occurring. 

2. No interest for delayed payments due to disputes, etc: 
 
     It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer 

shall not be liable to pay any interest or damage with respect of any moneys or balance 

which may be in its or its Engineer ’s or officer’s hands owing to any dispute or difference or 

claim or misunderstanding between the Municipal Corporation of Greater Bombay or its 

Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or 

Officers in making periodical or final payments or in any other respect whatever. 

73.   Settlement of Disputes: 
 

3. Termination of contract for death 
    If the Contractor is an individual or a proprietary concern and the individual or the  

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary concern and 

in case of partnership, the surviving partners, are capable of carrying out and completing 

the contract, the Commissioner shall be entitled to cancel the contract as to its 

uncompleted part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Contractor and or to the surviving partners of 

the Contractor’s firm on account of the  cancellation  of  the  contract.  The  decision  

of  the  Commissioner  that  the  legal representative  of  the  deceased  Contractor  or  

surviving  partners  of  the  Contractor’s  firm cannot carry out and complete the contract 

shall be final and binding on the parties. In the event of such cancellation the 

Commissioner shall not hold estate of the deceased Contractor and or surviving partners of 

the Contractor’s firm liable in damages for not completing the contract. 
 

4. Settlement of Disputes: 
 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection 

with or arising out of the Contract or carrying out of the Works (Whether during the 
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progress of the Works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract) it, the aggrieved party may refer 

such dispute within a period of 7 days to the concerned Addl. Municipal Commissioner 

who shall constitute a committee comprising of three officers i.e. concerned Deputy 

Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the 

Contract and concerned Chief Accountant. The Committee shall give decision in writing 

within 60 days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 

Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 

Commissioner in charge of Finance Department. The Municipal Commissioner within a 

period of 90 days after being requested to do so shall give written notice of committee’s 

decision to the Contractor. Save as herein provided such decision in respect of every matter 

so referred shall be final and binding upon both parties until the completion of the works, 

and shall forthwith be given effect to by the Contractor who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no Claim to 

arbitration has been communicated within a period of 90 days from receipt of such notice 

the said decision shall remain final and binding upon the Contractor. 

74.   Arbitration and Jurisdiction: 
 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 

days after being requested as aforesaid, or if the Contractor be dissatisfied with any such 

decision, then and in any such case the Contractor may within 90 days after receiving 

notice of such decision or within 90 days after the expirations of the first named period of 

90 days (as the case may be) require that the matter or matters in dispute be referred to 

arbitration as hereinafter provided. All disputes or differences in respect of which the 

decision (if any) of the Commissioner has not become final and binding as aforesaid shall be 

finally settled by Arbitration as follows: 
 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The 

arbitration shall be conducted in accordance with the provisions of the Arbitration Act, 

1996 or any statutory modifications thereof, and shall be held at such place and time within 

the limits of Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator 

shall be final and binding upon the parties hereto and the expense of the arbitration shall be 

paid as may be determined by the arbitrator. Performance under the Contract shall, if 
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reasonably be possible, continued during the arbitration proceedings and payment due to 

the Contractor by the Employer shall not be withheld unless they are the subject matter of 

arbitration proceedings. The said arbitrator shall have full power to open up, review and 

revise any decision, opinion, direction, certification or valuation of the Commissioner and 

neither party shall be limited in the proceedings before such arbitrator to the evidence or 

arguments put before the Commissioner for the purpose of obtaining his said decision. No 

decision given by the Commissioner in accordance with the foregoing provisions shall 

disqualify him from being called as a witness and giving evidence before the arbitrator on 

any matters whatsoever relevant to the disputes or difference referred to the arbitrator as 

aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such 

awards shall state reasons for amounts awarded. The expenditure of arbitration shall be 

paid as may be determined by arbitrator. In case of any claim, dispute or difference arising 

in respect of a contract, the cause of action thereof shall be deemed to have arisen in 

Mumbai and all legal proceedings in respect of any claim, dispute or difference shall be 

instituted in a competent court in the City of Mumbai only. 
 

75.    Copyright: 
 

The copyright of all drawings and other documents provided by the Contractor under the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall have a license to use such drawings and other documents in connection 

with the design, construction, operation, maintenance of the works. At any time the 

Employer shall have further license without additional payment to the Contractor to use 

any such drawings or documents for the purpose of making any improvement of the works 

or enlargement or duplication of any part thereof, provided that such improvement, 

enlargement, or duplication by itself or in conjunction with any other improvements, 

enlargements or duplications already made in accordance with the further license does not 

result in the duplication of the whole works. 

76.  Receipts to be signed in firm’s name by any one of the partners: 
 

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name 

by any  one  of  the  partners,  be  a  good  and  sufficient  discharge  to  the  Commissioner  

and Municipal Corporation in respect of the money or security purporting to be 

acknowledged thereby, and in the event of death of any of the partners during the 

pendency of this contract, it is hereby expressly agreed that every receipt by any one of the 



 

126 
 

surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against the 

legal representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 

77.   Proprietary data 
 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants 

are to treat all information as strictly confidential and shall not use it for any purpose other 

than for preparation and submission of their Application.  The Authority will not return any 

Application or any information provided along therewith. 

78.   Correspondence with the Applicant 
 

Save  and  except  as  provided  in  this  TENDER,  the  Authority  shall  not  entertain  any 

correspondence  with  any  Applicant  in  relation  to  the  acceptance  or  rejection  of  

any Application. 

79.   Price Variation Clause 
 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be 

the variation in the value of the work carried out from time to time, depending on whether 

the prices of material and labour as a whole rise or fall, and the method adopted for such 

computations shall be as given below, it being clearly understood that the contractor 

shall have no claim for being reimbursed on the ground that the price of a particular 

material or group of materials have risen beyond the limits of the presumptions made in the 

following paras, however, no price variations shall be made applicable for contracts upto 12 

months: 
 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 

price level of which is controlled by the Government or its agency.  The rate ruling on 

the date of submission  of  the  tender  shall  be  considered  as  the  basic  price  of  

such  material  for adjustment. Any variation in this rate shall be considered for 

reimbursement to the contractor or refund to be claimed from the contractor as the 

case may be.  The contractor shall, for the purpose of adjustment submit in original the 

relevant documents from the suppliers. 
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B) Labour and other materials: For the purpose of this contract and for allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 

other than materials mentioned in A above, computation will be based on the formula 

enunciated below which is based on the presumptions that : 
 

i)   The general price level of labour, rises or falls in proportion to the rise or fall 

of consumer price index number 9 (general) for working class in Mumbai. 

ii)   The general price level of materials rises or falls in proportion to rise or fall of 

whole-sale price index as published by “Economic Adviser to Govt. of India”. 

iii) And that the component of labour is to the extent of 30 percent of 88 percent and 

the component of materials is to the extent of 70 percent of 88 percent of the 

value of the work carried out. The remaining 12 percent being the presumptive 

profit of the contractor. 

a)  Formula for Labour component: 
 

VL =  (0.88 R) x   30 x ( I – IO) 
 

100 IO 
 

b) Formula for Material component : 
 

VM  = (0.88 R  x 70   - C) x (W – WO) 
 

100 WO 
Where – 

 

VL = Amount of price variation to be reimbursed or claimed as refund on account of 

general rise or fall of index referred to above. 
 

  I =  Consumer Price Index number of working class for Mumbai (declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to the 

period under reference (base year ending 2004-05 as 100 i.e. new series of 

indices). 
 

IO =  Consumer price index number for working class for Mumbai (declared by the 

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the 

day of 28 days prior to the date of submission of the tender. 
 

VM = The amount of price variation to be reimbursed or claimed as refund on account 

of general rise or fall of wholesale price index for period under reference. 
 

W =   Average wholesale price index as published by Economic Adviser to Govt. of 
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India applicable to the period under reference. 
 

WO =  Wholesale price index as stated above prevailing on the day of 28 days prior  

to the date of submission of the tender. 
 

R =   Total value of the work done during the period under reference as recorded in the 

Measurement Book excluding water charges and sewerage charges but including 

cost of excess in respect of item upto 50 percent 
 

C =  Total value of Controlled materials used for the works as recorded in Measurement 

Book and paid for at original basic rate plus the value of materials used . 
 

i)   The quantity of the Controlled material adopted in working out the value of “ C” 

shall be inclusive of permitted wastages as / if mentioned in specifications. 

 
ii)      The basic rate for the supply of controlled material shall be inclusive of all the components 

of cost of materials excluding transport charges incurred for bringing the material from 

place of delivery to the site. 
 

        Computations based on the above formula will be made for the period of each bill 

separately and reimbursement will be made to (when the result is plus) and refund will 

claimed from (when the result is minus) the contractor’s next bill. The above formulae 

will be replaced by the formulae in Annexure-I as and when mentioned in special 

conditions of contract 

  The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work 

order and ending on the date when time allowed for the work order and ending on the 

date when time allowed for the work specified in the contract for work expires, taking into 

consideration, the extension of time, if any, for completion of the work granted by 

Engineer under the relevant clause of the conditions of contract in cases other than those 

where such extension is necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be final 

and binding on the contractors. 
 

iii)      Where there is no supply of controlled items to contractor the component “C‟ shall be 

taken as zero. 

C)         Adjustment after completion :  If the Contractor fails to complete the works within the 
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time for completion adjustment of prices thereafter until the date of completion of the 

works shall be made using either the indices or prices relating to the prescribed time 

for completion, or the current indices or prices whichever is more favorable to the 

employer, provided that if an extension of time is granted, the above provision shall 

apply only to adjustments made after the expiry of such extension of time. 
 

D) Price variation will be calculated similarly and separately for extra items and / or 

excess quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and 

Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when 

mentioned in Special conditions of contract;  IO and WO being the indices applicable to 

the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) 

are fixed. No price variation shall be admissible for FAIR items created during execution. 

80. Maximum Price Variation shall be as follows: 
 

 

Time Period of Project 
Maximum limit of Price 

Variation 

Up to 12 months No variation allowed 

Above 12 months to 24 months 5% 

Above 24 months 10% 
 

*Approval of AMC/MC shall be obtained before invitation of tender in case of any 
changes in above. 

 
Note: 1) The extension in time period for the projects originally estimated including 

monsoon  results  in  change  of  price  variation slabs  as  mentioned above i.e. 
from first slab to second slab or from second slab to third slab, then the 
maximum limit of original slab will prevail. 

 
       2) Operative period shall mean original or extended time period of contract. 

 
For example: 

 
 

Extension of Time period Maximum Price Variation 

If original period of 11 months including 
monsoon extends to 16. The operative period 

will be 11+5 months. 
No variation allowed 

If original period of 11 months excluding 
monsoon extends to 16. The operative period 

will be 11+5 months. 
Maximum 5% variation allowed 
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Price Variation during Extended Period of Contract: 
 

(i)  Extension Due To Modification & Extension for delay due to MCGM : 
 

The price variation for the period of extension granted shall be limited  to the amount 

payable as per the Indices. In case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original or extended period vide  

clause8(l)(a)(i) and (ii) of standard GCC 

 

(ii)  Extension Of Time For Delay Due To Contractor : 
 

(a)  The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices in case the indices increase, above the indices 

applicable, to the last month of the original completion period or the extended 

period vide above clause 8(l)(a)(i) and (ii) of standard GCC. 

(b)  The price variation shall be limited to the amount payable as per the indices, in 

case the indices decrease or fall below the indices applicable, to the last month of 

original / extended period of completion period vide above clause 8(l)(b) of 

standard GCC, then lower indices shall be adopted. 

(iii)    Extension of Time For Delay due to reasons not attributable to MCGM and   

Contractor (Reference Cl.8(d) of Standard GCC): 

 

The price variation for the period of extension granted shall be limited  to the amount 

payable as per the Indices in case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original period. 

 

81.     Payment: Interim Payment : 
 

i) Interim bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed.  The Engineer shall 

arrange to have the bills verified by taking or causing to be taken, where necessary, 

the requisite measurement of work. 
 

ii) Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Contractor is considered entitled by way of interim 

payment for all the work executed, after deducting there from the amount already 

paid, the security deposit / retention money and such other amounts as may be 
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deductible or recoverable in terms of the contract. 
 

iii) On request, the contractor will be paid upto 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting 

there from recoveries on account of advances, interest, retention money, income 

tax etc. The balance payment due will be paid thereafter. 

iv) No  interim  payment  will  be  admitted  until  such  time  the  Contractor  have  

fully complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in 

Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim 

payment for non-attainment of each milestone in the network and shall be 

released only on attainment of the said milestone. 

v) An  interim  certificate  given  relating  to  work  done  or  material  delivered  may 

be modified or corrected by a subsequent interim certificate or by the final 

certificate.  No certificate  of  the  Engineer  supporting  an  interim  payment  shall  

of  itself  be  conclusive evidence that any work or materials to which it relates is / 

are in accordance with the contract. 
 

82. Banning/De-Registration of Agencies of Construction works in MCGM 
 

 The regulations regarding Demotion/ Suspension Banning for specific 
period or permanently / De-Registration shall be governed as per the 
respective condition in Contractor Registration Rules of MCGM. 

 
 

83.  JOINT VENTURE 
 

  In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall 

be incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works is 

more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall 

also be al- lowed for complex technical work below Rs.100 Crores with the approval of 

concerned AMC 

b) Separate identity / name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal circumstances, if 

the work involves only one discipline (say Civil or Electrical). If number of members in JV is 

required to be more than three, then approval of concerned AMC needs to be sought. 

d) sA member of JV firm shall not be permitted to participate either in individual capacity or 

as a member of another JV firm in the same tender. 
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e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 

constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   

constituent member. However, EMD in the name of lead partner can be accepted subject 

to submission of specific request letter from lead partner stating the reasons for not 

submitting the EMD in the name of JV and giving written confirmation from the JV partners 

to the effect that the EMD submitted by the lead partner may be deemed as EMD 

submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have 

a majority (at least 51%) share of interest in the JV firm. The other members shall have a 

share of not less than 20% each in case of JV firms with up to three members and not less 

than 10% each in case of JV firms with more than three members. In case of JV firm with 

foreign member(s), the lead member has to be an Indian firm with a minimum share of 

51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of 

the members of the JV firm, their share and responsibility in the JV firm etc. particularly 

with reference to financial technical and other obligation shall be furnished in the 

agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful 

tenderer, the validity of this agreement shall be extended till the currency of the contract 

expires. 

j) Approval for change of constitution of JV firm shall be at the sole discretion of the MCGM. 

The constitution of the JV firm shall not be allowed to be modified after submission of the 

tender bid by the JV firm except when modification becomes inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any case 

the Lead Member should continue to be the Lead Member of the JV firm. Failure to 

observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to 

be altered during the currency of contract except when modification become inevitable 

due to succession laws etc. and in any case the minimum eligibility criteria should not get 

vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with 
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all consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to 

be submitted by the JV firm as per tender conditions. All the Guarantees like Performance 

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 

accepted only in the name of the JV firm and no splitting of guarantees amongst the 

members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work 

has been awarded) has to be executed and got registered before the Registrar of the 

Companies under Companies Act or before the Registrar / Sub-Registrar under the 

Registration Act, 1908. This agreement shall be submitted by the JV firm to the MCGM 

before signing the contract agreement for the work. (This agreement format should 

invariably be part of the ten- der condition). In case the tenderer fails to observe/comply 

with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other 

penal actions due shall be taken against partners of the JV and the JV. This joint venture 

agreement shall have, inter-alia, fol- lowing clauses:- 

i) Joint and several liability - The members of the JV firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (MCGM) for 

execution of the project in accordance with General and Special conditions of the 

contract. The JV members shall also be liable jointly and severally for the loss, 

damages caused to the MCGM during the course of execution of the contract or 

due to no execution of the contract or part thereof. 

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire 

period of the contract including the period of extension if any and the 

maintenance period after the work is completed. 

iii) Governing Laws - The Joint Venture Agreement shall in all respect be governed 

by and in- terpreted in accordance with Indian Laws. 

iv) Authorized Member -Joint Venture members shall authorize one of the members 

on behalf of the Joint Venture firm to deal with the tender, sign the agreement or 

enter into contract in respect of the said tender, to receive payment, to witness 

joint measurement of work done, to sign measurement books and similar such 

action in respect of the said tender/contract. All notices/correspondences with 

respect to the contract would be sent only to this authorized member of the JV 

firm. 
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v) No member of the Joint Venture firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other 

members and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i) In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted: 

a) Notary certified copy of the Partnership Deed, 

b) Consent of all the partners to enter into the Joint Venture Agreement on 

a stamp paper of appropriate value (in original). 

c) Power of Attorney (duly registered as per prevailing law) in favor of one 

of the partners   to sign the MOU and JV Agreement on behalf of the 

partners and create liability against the firm. 

ii) In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is 

a Proprietary Concern and he is sole proprietor of the Concern OR he is in 

position of "KARTA" of Hindu Undivided Family and he has the authority, 

power and consent given by other partners to act on behalf of HUF. 

iii) In case one or more members is/are limited companies, the following documents 

shall be submitted: 

a) Notary certified copy of resolutions of the Directors of the Company, 

permitting the company to enter into a JV agreement, authorizing MD or 

one of the Directors or Managers of the Company to sign MOU, JV 

Agreement, such other documents required to be signed on behalf of the 

Company and enter into liability against the company and/or do any other 

act on behalf of the company. 

b) Copy of Memorandum and articles of Association of the Company. 

c) Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 
 

o) All the members of the JV shall certify that they have not been black listed or debarred by 

MCGM from participation in tenders/contract in the past either in their individual capacity 

or the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 
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adjudged based on satisfactory fulfillment of the following criteria: 
 

Technical eligibility criteria : In case of Work involving single discipline, the Lead member of the 

JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender 

document. 

OR 

In case of composite works (e.g. works involving more than one distinct component such as Civil 

Engineering works, M&E works, Electrical works, etc. and in the case of major bridges, 

substructure and superstructure etc.), atleast one member should have satisfactorily completed 

35% of the value of any one component of the project work so as to cover all the 

components of project work or any member having satisfactorily completed 35% of the 

value of work of each component during last seven financial years. 

In such cases, what constitutes a component in a composite work shall be clearly defined 

as part of the tender condition without any ambiguity. 

 

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any one of 

the previous three financial years and shall be at least 100% of the estimated value of the work 

as mentioned in the tender. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract or 

extended date(s) / period(s) of completion, he shall, without prejudice to any other right 

or remedy of Municipal Corporation on account of such breach, pay as agreed 

compensation, amount calculated as stipulated below (or such smaller amount as may be 

fixed by the Engineer) on the contract value of the whole work or on the contract value of 

the time or group of items of work for which separate period of completion are given in 

the contract and of which completion is delayed for every week that the whole of the work 

of item or group of items of work concerned remains uncompleted, even though the 

contract as a whole be completed by the contract or the extended date of completion. For 

 this purpose  the  term  “Contract Value” shall  be  the  value  of  the  work  at  Contract  

Rates as ordered including the value of all deviations ordered: 

 

 • Completion period for projects (originally stipulated or as extended) not exceeding   6 

months : to the extent of maximum 1 percent per week 



 

136 
 

 • Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years : to the extent of maximum ½ percent per week. 
 

 •  Completion period for projects (originally stipulated or as extended) exceeding 2 years : 

to the extent of maximum ¼ percent per week. 
 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 

the compensation payable for that fraction shall be proportional to the number of days 

involved. 

Provided always that the total amount of compensation for delay to be paid this condition 

shall not exceed the undernoted percentage of the Contract Value of the item or group of 

items of work for which a separate period of completion is given. 
 
i)  Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent. 
 

ii)  Completion period (as originally stipulated or as extended) exceeding 6 months and 
not exceeding 2 years :  7½ percent. 

 

iii)  Completion period (as originally stipulated or as extended) exceeding 2 years:   5 
percent. 

The amount of compensation may be adjusted set off against any sum payable to the 
contractor under this or any other contract with the Municipal Corporation. 

 
85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 
 

All works under or in course of execution or executed in pursuance of the  contract, shall at 

all times be open and accessible to the inspection and  supervision of the Engineer-in- 

charge, his authorized subordinates in charge of the work and all the superior officers, 

officer of the Vigilance Department of the MCGM or any organization engaged by the 

MCGM for Quality Assurance and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such officers 

has been given to the contractor, either himself be present to receive orders and 

instructions or have a  responsible agent duly accredited in writing, present for that  

purpose.  Orders g i v e n  t o  the Contractor’s   agent shall be considered to have   the   same 

force as if they had been given to the contractor himself. 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of 

the work or to the officer of Vigilance Department, that any work has been executed with 
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unsound, imperfect or unskillful workmanship or with materials of any inferior description, 

or that any materials or articles provided by him for the execution of the work are 

unsound or of a quality inferior to that contracted for or otherwise not in accordance 

with the contract, the contractor shall, on demand in writing which shall be made within 

twelve months of the completion of the work from the Engineer-in-Charge specifying the 

work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles 

at his own charge and cost. In the event of the failing to do so within a period specified by 

the Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 8.e. of the general condition of contract in 

section 9 of tender document (for Compensation for delay) for this default. In such case 

the Engineer-in Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the Engineer in charge may 

consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or he 

may reject the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the contractor. 
 

If the penalization amount exceeds maximum limit with respect to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to 

the contract as to why the contract should not be terminated. 

86.  Contractors remain liable to pay compensation: 
 

In any case in which any of the powers conferred upon the Engineer In-charge by the 

relevant  clauses  in  documents  that  form  a  part  of  contract  as  exercised  or  is 

exercisable in the event of any future case of default by the Contractor, he is declared 

liable  to  pay compensation amounting to  the  whole of  his  security deposit. The 

liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he 

may, if he so desires, take possession of all or any tools and plant, materials and stores in 

or upon the work of site thereof or belonging to the Contractor or procured by him and 
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intended to be used for the execution of the work or any part thereof paying or allowing 

for the same in account at the contract rates, or in the case of contract rates not being 

applicable at current market rates to be certified by the Executive Engineer, may after 

giving notice in writing to the Contractor or his staff of the work or other authorized 

agent require him to remove such tools and plants, materials or stores from the 

premises within a time to be specified in such notice and in the event of the Contractor 

failing to comply with any such requisition, the Executive Engineer may remove them at 

the contractors expense of sell them by auction or private sell on account of the 

Contractor at his risk in all respects and certificate of the Executive Engineer as to 

the expense of any such removal and the amount of the proceeds an expense of any 

such sell be final and conclusive against the Contractor. 
 
 

87.  No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work 
 

a) If at any time after the execution of contract documents, the Engineer shall for 

any reason whatsoever, desires that the whole or any part of the works specified in 

the Tender should be suspended for any period or that the whole or part of the 

work should not be carried out, at all, he shall give to the Contractor a Notice in 

writing of such desire and upon the receipt of such notice, the Contractor shall 

forthwith suspend or stop the work wholly or in part as required after having due 

regard to the appropriate stage at which the work should be stopped or 

suspended so as not to cause any damage or injury the work already done or 

endanger the safety thereof, provided that the decision of the Engineer as to the 

stage at which the work or any part of it could be or could have been safely stopped 

or suspended shall be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any 

suspension, stoppage or curtailment except to the extent specified hereinafter. 
 

b) Where  the  total  suspension  of  Work  Order  as  aforesaid  continued  for  a 

continuous period exceeding 90 days the contractor shall be at liberty to withdraw 

from the contractual obligations under the contract so far as it pertains to the 

unexecuted part of the work by giving 10 days prior notice in writing to the 

Engineer within 30 days of the expiry of the said period of 90 days, of such 

intention and requiring the Engineering to record the final measurement of the 
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work already done and to pay final bill.  Upon giving such Notice, the Contractor 

shall be deem to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract. On receipt of such notice the 

Engineer shall proceed to complete the measurement and make such payment as 

may be finally due to the contractor within a period of 90 days from the 

receipt of such Notice in respect of the work already done by the contractor.  

Such payment shall not in any manner prejudice the right of the contractor to any 

further compensation under the remaining provisions of this clause. 
 

c) Where the Engineer required to Contractor to suspend the work for a period in 

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall 

be entitled to apply to the Engineer within 30 days of the resumption of the work 

after such suspension for payment of compensation to the extent of pecuniary loss 

suffered by him in respect of working machinery remained ideal on the site of on 

the account of his having an to pay the salary of wages and labour engaged by 

him during the said period of suspension provided always that the contractor shall 

not be entitled to any claim in respect of any such working machinery, salary or 

wages for the first 30 days whether consecutive or in the aggregate or such 

suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other default on his part, the decision of the 

Engineer in this regard shall be final and conclusive against the contractor. 

 

88.  Contractor to supply plant, ladder, scaffolding, etc. and is liable for damages arising from 

non provision of lights, fencing, etc. 
 

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper 

for the proper execution of the work, whether, in the original altered or substituted form 

and whether included in the specification of other documents forming part of the contract 

or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to 

which under these conditions is entitled to be satisfied, or which is entitled to require 

together with the carriage therefore to and from the work. 

 

The Contractor shall also supply without charge, the requisite number of person with the 
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means and materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurements of examination at any time and from time to 

time of the work or materials, failing which the same may be provided by the Engineer In-

charge at the expense of the contractor and the expenses may be deducted from any 

money due to the contractor under the contract or from his security deposit or the 

proceeds of sale thereof, or offers sufficient portion thereof. 

 

The contractor shall provide all necessary fencing and lights required to protect the 

public from accident and shall also be bound to bear the expenses of defence of every 

suit, action or other legal proceedings, that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit action or proceedings to any such person or 

which may with the consent of the contractor be paid for compromising any claim by any 

such person. 
 

89.      Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the Engineer In-charge. When such permit is given, and also in all cases 

when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall 

take necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding property. The Contractor shall make his own arrangements for drinking water 

for the labour employed by him. 

90.     Compensation  for  all  damages  done  intentionally  or  unintentionally  by   contractor’s   

labour whether in or beyond the limits of MCGM property including  any damage 

caused by spreading the fire shall be estimated by the Engineer In-charge or such other 

officer as he may appoint and the estimate of the Engineer in-charge to the decision of the 

Dy. H .E. (Maint.) on appeal shall be final and the contractor  shall be bound to pay the 

amount of the assessed compensation on demand failing  which the same will be recovered 

from the Contractor as damages or deducted by the  Engineer In-charge from any sums 

that may be due or become due from MCGM to contractor under this Contract or 

otherwise.  Contractor shall bear the expenses of defending any action or other legal 

proceedings that may be brought to prevent the spread of fire and he shall pay any 

damages and costs that may be awarded by the Court in consequence. 
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91.  In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 
 

92.  Action where no specifications : 

           In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance 

with all instructions and requirements of the Engineer In-charge. 
 

93.  Safety and medical help : 

i) The Contractor shall be responsible for and shall pay the expenses of 

providing medical help to any workmen who may suffer a bodily injury as a 

result of an accident.   If such expenses are incurred by MCGM, the same shall 

be recoverable from the contractor forthwith and be included without prejudice 

to any other remedy of MCGM from any amount due or that may become due to 

the Contractor. 

ii) The contractor shall provide necessary personal safety equipment and first-aid box 

for the use of persons employed on the site and shall maintain the same in 

condition suitable for immediate use at any time. 

iii) The workers shall  be  required to  use  the  safety equipment so  provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use 

of equipment by those concerned. 

iv) When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipment shall be provided and kept ready for use and all 

necessary steps shall be taken for the prompt rescue of any person in danger. 

94.  No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay 

in according to sanction of estimates. 

 

 

95.  Anti-malaria and other health measures : 

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of MCGM.  Contractor shall see that mosquito-genic conditions are created 

so as to keep vector population to minimum level.   Contractor shall carry out anti-malaria 
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measures in the area as per the guidelines issued by the Executive Health Officer of MCGM 

from time to time.  

In  case  of  default,  in  carrying  out  prescribed  anti-malaria  measures  resulting  in 

increase in malaria incidence, contractor shall be liable to pay MCGM on anti-malaria 

measures to control the situation in addition to fine.          
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SECTION 10 
 
 
 

SPECIFICATIONS 
 
 

& SELECTION OF MATERIAL 
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MUNICIPAL CORPORATION OF  GREATER  MUMBAI   
(HYDRAULIC ENGINEER’S DEPARTMENT) 

 

Sub :- “ Supply, Installation, Testing and Commissioning of 2.5 Kg/Hr capacity Electrolyzer – 4nos for 

Electro Chlorination Plant at Veravali Hill Reservoir No. 3 under AE WW (M) WS / S division”. 

                                            SCOPE  OF  WORK  & TECHNICAL  SPECIFICATIONS 
 

       Tender is invited from bidder shall be registered in MCGM and shall be carried out 

various /different type of supply and works in MCGM the tenderer shall have executed / completed 

works such as  such as SITC  of  Electrolyzer cells/ SITC of electro chlorination plant in MCGM / Semi 

Govt. / Govt. & Public Sector Organizations 

     1)     Scope of work:- 
1.0 SPECIFICATIONS 

Electrodes of the Electrolyzer Cells consists of a set of dimensional stable anodes & 

cathodes manufactured from ASTM B 265, Gr -1 Titanium plate material, coated with 

mixed metal oxide chemical & shall be of Bipolar type. Electrodes will consist of a set of 

anodes & cathodes. Anodes & Cathodes shall be of plate shape & shall be protected 

preferably from sides with PVC side plates. All connecting bushes shall be Titanium Gr-1. 

Titanium rod as per ASTM B 348 Gr -1/2 shall be used for studs, nuts & tie rods. Titanium 

plate as per ASTM B 348 Gr -1/2 shall be used for hook & base plate. Button type spacers of 

PVDF shall be provided for electrode assembly. The shell (Enclosure) of Electrolyzer Cells 

unit shall be as per the existing unit made up of transparent acrylic material as to inspect & 

determine the condition of electrodes from outside of electrolyzing unit without opening 

the chamber OR  CPVC housing so that in this type of housing the  condition of electrodes 

can be determined by opening the end flanges. End flanges shall be of acrylic/CPVC 

material. Hydrogen gases generated during electrolysis process shall be exhausted / vented 

through the pipe line. The cell unit shall be provided with ‘T’ joint with flanges & valve to 

connect acid wash system unit. All washers and hexagonal nut bolts shall be of SS 316 

material only. Positive & negative marks shall be punched on base plate lugs. 

The unit shall have suitable numbers of bipolar cells as per the modular design of the plant. 

The tenderer shall furnish the drawing & details of required nos. cells, plates, its size & 

thickness etc. which they are utilizing in their manufacturing process along with the tender.  

The Electrolyzer Cells unit shall be warranted for total three years including defect liability 

period of 36 months from the date of successful work completion of Electrolyzer Cells 

modules. 
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2.0 MATERIAL  SPECIFICATIONS 
CHEMICAL COMPOSITION 
Chemical Composition required as per specification for ASTM B 265 Gr.I of Titanium sheet. 
                     

Details Minimum Maximum 

NITROGEN - - - 0.03 % 

CARBON - - - 0.08 % 

IRON - - - 0.20 % 

HYDROGEN - - - 0.015 % 

OXYGEN - - - 0.18 % 

RESIDUALS EACH - - - 0.10 % 

RESIDUALS TOTAL - - - 0.40 % 

TITANIUM BALANCE  
 

3.0 DIMENSIONAL PROPERTIES 

ii) Width x Length of plate, no. of anodes and cathodes & bipolar plates shall be suitable for 

designed capacities of  2.5 Kg/hr for electrolyzer unit assemblies. The Electrolyzer cells shall 

match with existing fitting /or suitable size as per site requirement in all respects also or as 

recommended & justified by manufacturer. Also same shall fit in existing system and in this 

regard decision of MCGM Engineer in charge shall be final for the same. 

iii)  Bidder shall have executed / completed works such as  (SITC  of  Electrolyser cells/SITC of 

electro-chlorination plant/ SITC of major accessories ie rectifier, electrolyser cell, softner unit, 

agitator assembly, brine pump, hypo humps in MCGM / Semi Govt. / Govt. & Public Sector 

Organizations  in one of the last seven financial years, from the due date of the tender and 

proof for similar work carryout shall be attached at the time of submitting bid document.  The 

tenderer must comply technical and financial criteria as mentioned in tender notice.    

 

4.0 TEST CERTIFICATES & INSPECTION 

4.1 Material shall be delivered only after obtaining approval of Test Certificates. Coating 

thickness of the electrodes shall not be less than 8 microns and coating, bonding tests shall 

be conducted on electrodes for DSA( dimensional stable anode). 

4.2 Successful tenderer has to submit the material composition certificates, continuity test 

certificate, hydro test, liquid penetrant test, plating / coating, bend test, scratch test reports 

along with chemical & physical material test certificates of electrodes etc.  
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4.3 The manufacturer shall have a facility in India to manufacture the DSA anodes, coating of 

electrodes, with a facility to undertake repairs / recoating of electrodes etc. Tenderer shall 

submit documentary evidence for same. 

4.4       INSPECTION & TESTING: Testing and inspection of equipments as given below must be    

conducted by the contractor (ie contractor’s engineer) at manufacturer’s works before 

dispatching the material on site. After inspection the  contractor shall submit the witnessed 

test’s reports/ inspection reports and test certificates. No extra payment for testing will be 

made to the contractors. 

 All instruments used for the test/inspection shall be calibrated and certified by an approved 

independent authority. All the calibration certificates shall be submitted by the contractor. 

 

5.0 SITE INSPECTION & Installation 

The bidder shall inspect, examine & take measurement of available space for installation of 

Electrolyzer Cells, Contractor should install supplied electrolyser cells in the existing setup of 

electro-chlorination plant at Veravali Hill Reservoir No. III with requisite alteration and 

additions. Contractor shall satisfy himself before submitting his online bid and in general 

shall obtain all necessary information as to risk, contingencies and other circumstances 

which may influence or affect his tender.  

6.0 MARKING AND PACKING 

6.1 Marking :  A metal name-plate shall be permanently fixed on each equipment giving its 

tag number, serial number and technical specifications. 

6.2 Packing  : All equipments / materials shall be suitably packed, so that it is protected 

during the period of dispatch, storage , moisture, humidity, dust as well as rough handling in 

transit and storage in open. 

7.0 MAINTENANCE : 

Free Maintenance / Guarantee period 

The  coating  of  electrodes  shall  be  guaranteed  for  minimum  3 years (36  months) from  

the  date  of  successful tests & further certification of bills.  
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8.0  GENERAL 
 

a) All the tenderers shall inspect the sites i.e. Veravali Hill Reservoir No. III, MIDC, near 

seepz, Dominos, Andheri (East) and  get  acquainted  with  the  existing  in  working  

electrolyzers  cells  before quoting their rates. No claims of any sort shall be entertained 

on any account, later on. 

b) Tenderer shall note that first class quality of material and workmanship will be ensured. 

c) The contractors shall submit the relevant literature and technical details & drawings of 

material / equipment to be supplied, test certificates etc.  wherever applicable. 

d) The M.C.G.M. reserves the right to alter / reduce the scope of supply and no claim in this 

respect shall be allowed. 

 
General Specification 

1) The technical specifications for the work included in this tender are prepared with care with 

a view not to create any additional work. However, all the items and works which are 

required for satisfactory completion and guaranteed performance of the supply are deemed 

to be included in the offer and no extra cost will be paid by M.C.G.M. 

2) The contractor shall extend full cooperation and interaction with other agencies at site, if 

involved. 

3) The contractor or their principal must have facilities to undertake this job including adequate 

plant and machinery. 

4) The work shall be carried out with good workmanship following standard engineering   

practice. 

5) The successful contractors shall take ulmost care not to cause any nuisance due to noise, 

welding, operations etc. All the proper precautions shall be taken by them in this respect. 

6) The contractor shall issue "Identity Card" to all the work force at site.  

7) The contractor shall co-operate to municipal staff & other agencies, if any working at      

installation. 

8) All the man, machinery and tools etc. required to carry out the work for successful 

completion of job shall be arranged by contractors only. 

9) The cost of any damage to Municipal property injury or death caused during the execution of 

work or any claim arising out of it, shall be recovered from the contractors through their bills. 

10) The tenderer shall make their own arrangement for security & safety of their materials and 

other belongings during erection and commissioning work at site. 

11) The successful tenderer has to make his own arrangement for loading, unloading, 

Transportation and handling of the equipment. The tenderer shall make immediate 

arrangement for removal of their belongings after the completion of work. 
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12) The tenderers shall have to take all safety measures for his staff / labours / materials and 

safety measures for other live parts during the course of work. For any mishaps etc. if 

happened the contractors will be held responsible. 

13) The tenderers shall inspect the site prior to submission of their offer, so as to assess the site 

conditions and other details. No claim on account of ignorance of site condition or adverse 

site condition, etc. will be entertained during the execution of the work. 

3.6.9 Cable End termination :- As per FME – 2013  

3.6.11:- The successful tenderer should submit the layout dimensional drawings showing plan, 

Elevation, Power Circuit Diagram & Control Circuit Diagram. After approval of the same, the 

tenderer should commence & complete the work in all respect, as per MCGM’s Bill Of Quantities 

and rates , technical specifications, terms & conditions of tender etc.  

3.6.12   TESTING    : 

i) Physical Testing of Panels at Site : Physical testing of panels with respect to dimensional 

checking, enclosure sheet Guage checking, make and type of components used. The successful 

tenderer should submit the certificate of ‘7’ tank process of panels as per M.C.G.M. conditions. 

ii) Electrical Testing at Site.: The successful tenderer should give requisite tests such as No Load & 

full load test of Panel at site  

iii) Installation, Testing & Commissioning of Panels at Site :- The complete supply , transport , 

installation , testing & successful commissioning of Panels on no load & full load at site shall have 

to be done by successful tenderer.    

iv) Cable Laying & Cable End Termination at Site :- The Successful tenderer shall lay Cable and do 

cable end terminations at site as specified in Annexure-I attached.  

3.6.13  GENERAL    :  

1) The successful tenderer shall prepare the drawings and shall submit the same along with 

bill of material (indicating the make, rating / capacity and quantity of each material / 

equipments / components) for approval of the Municipal Engineers at an earliest after 

award of the contract.  One week period will be taken for approval of the drawing.  

Delivery / completion period which is inclusive of period required for approval of drawing 

& shall commence from the date of issue of the work order. The panel shall be fabricated 

as per the drawings approved and the modification suggested, ( if any ) by the Municipal 

Engineer.  
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2) Engraved name plate , label for caution notice (Danger  Board ) with ¼” (6mm) size letters  

shall be provided on  panel.  

3) All components shall be mounted for easy access to facilitate maintenance.  

4) The tenderer is requested to visit the site with prior appointment before quoting for the 

tender for knowing exact nature of the work to be carried out.  

5) The successful tenderer shall have to rectify defects / discrepancies observed / pointed 

out, if any by MCGM’s engineers, during commissioning / during guarantee period, at his 

own cost. 

4) Mechanical Arrangement for lifting & lowering the equipment :-  

          The successful contractor shall have to carry out the mechanical arrangement for lifting  and lowering 

the poles, panels, conduit pipes etc. as per SOR Common & Bld Constr. -  2013 Item No. CS- SS- 01  

5)  ERECTION SERVICES :  

            Erection of all the equipment included in this contract / specifications shall be carried by the 

contractors. Erection rates quoted by the tenderers shall include the cost of storing the material, erection, 

and supervision, supply of laborers, consumable materials and all other material and equipment required 

for complete erection. 

 Contractors shall be responsible for erecting the equipment to the dimension and elevations. 

Contractors shall correct location of equipment before starting the work. Preliminary arrangement such as 

excavation for trenches, piping work and finishing works such as refilling of trenches, removal of existing 

material if any required for carrying out new work  etc. shall be included in the contract. 

 Pipes, base plates & chequered plates, if any, shall be painted before handing over the work 

completed. 

6)  GENERAL CONDITIONS : 

6.1 All the man, machinery and tools etc required to carry out the work for successful 

completion of job shall be arranged by contractors only. 

6.2 It is essential on the part of tenderer to collect complete details of work to be carried 

out by visiting the site and by visiting office of the address, as no claim shall be 

entertained later on account of ignorance of site conditions and details required. 
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General Drawing of Cells of capacity 2.5 Kg /Hr for reference & guidance only . Actual 

drawing as per site conditions shall be prepared after award of purchase order and same  

shall be approved by Engineer 
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6.3 The cost of any damage to Municipal property injury or death caused during the 

execution of work or any claim arising out of it, shall be recovered from the 

contractors through their bills. 

6.4 The tenderer shall make their own arrangement for storage, security & safety of their 

materials and other belongings during its contract period at their cost at work place. 

6.5 The successful tenderer has to make his own arrangement for loading, unloading, 

transportation and handling of the equipment. The tenderer shall make immediate 

arrangement for removal of their belongings after the completion of work. 

6.6 The tenderers shall have to take all safety measures for his staff / labours / materials 

during the course of work. For any mishaps etc. if happened the contractors will be 

held responsible 

6.7 The tenderers shall inspect the site prior to submission of their offer, so as to access 

the site conditions and other details. No claim on account of adverse site condition, 

etc. will be entertained during the execution of the work. 

6.8 All the tools and materials required for the job shall be arranged by the successful 

tenderer at his risk and cost and only free water, electric supply for the installation 

work shall be provided at site, if available. 

6.9 Any allied work arising during the execution and which is absolutely necessary for the 

completion of the job shall be carried out by the successful tenderer at his cost.   

6.10 Any material /work carried out which is found to be defective or which does not meet 

the specifications has to replaced free of cost by the contractors. 

6.11 The layout and the work has to be carried out in consultation with the site Engineers. 

The M.C.G.M. reserves the right to modify / alter the layout / design to suit the site 

conditions. 

6.12 The annexure sheets attached with tender shall be filled in by the tenderer. 
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6.13 MCGM reserves the right to inspect the work mentioned in post qualification criteria 

by the tenderer prior to opening of packet ‘C’, if required. Also MCGM reserves the 

right to inspect the Manufacturer’s work place ( to verify the  Make of electrolyser 

cell mentioned in submitted bid) prior to opening of packet ‘C’. All the necessary 

inspection arrangements for two MCGM’s engineers shall be accordingly organized 

by the tenderer.  

6.14 The Municipal Commissioner does not bind himself to accept the lowest or any 

tender. No charges towards watch & ward will be paid till successful completion of 

installation of all the equipment in all respects or expiry of contract period whichever 

is later. 

 

 Sd/- Sd/- Sd/- 

    SE (VHR III)             A.E.W.W.(M)W.S. South   II               E.E.(M)M.W.         
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Special Instructions to the Tenderer 
 

1) The technical specifications for the work included in this tender are prepared with care with a 

view not to create any additional work. However, all the items and works which are required for 

satisfactory completion and guaranteed performance of the supply are deemed to be included 

in the offer and no extra cost will be paid by M.C.G.M. 

2) The contractor shall extend full cooperation and interaction with other agencies at site, if 

involved. 

3) Completion period : -04 months from the date of receipt of PO 

4) Payment : 100 % after satisfactory completion of work subject to verification of bill within one 

month after the receipt of same. However If Po is selected for vigilance then 10 % payment will 

be kept in deposit and will be released after receipt of NOC. 

5) During defect liability period contractor shall visit the site once in month, access the functioning  

and submit the report accordingly regarding the performance of electrolyser cells.  
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10.2 SELECTION OF MATERIAL 

 

1) All materials brought on the site for work and meant to be used shall be the best of their 

respective kinds and to the, when it is proved beyond doubt that no better materials of 

particular kind are available in market. 

2) The contractor shall obtain the approval of the Engineer of the samples of all materials 

to be used in the works and shall deposit these samples with him before placing an 

order for the materials with the suppliers. The materials bought on the works shall 

conform in every respect to their approved samples. Fresh sample shall be deposited 

with the Engineer whenever the type or source of material changes. 

3) The contractor shall check each fresh consignment of materials as it is brought to the 

site of works to see that they conform in all respects to the Specifications of the samples 

approved by the Engineer, or both. 

4) The Engineer will have the option to have any of the materials tested to find out 

whether they are in accordance with specifications and the Contractor will bear all 

expenses for such testing. All bills, vouchers and test certificates, which in the opinion of 

the Engineer or his representative are necessary to convince him as to the quality of the 

materials or their suitability shall be produced for his inspection when required. 

5) Any materials that have not been found to conform to the specifications will be rejected 

forthwith and shall be removed from the site by the contractor within 24 hours. 

6) The Engineer shall have power to cause the Contractor to purchase and use such 

materials from any particular source, as may in his opinion be necessary for the proper 

execution of the work. 
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10.3 GENERAL NOTES: 
 
 

The detailed description, notes, rates and unit of payment of various items 

mentioned in the BOQ and rate shall be as per Unified schedule of Rates w.e.f. 

16.9.2013 as amended of the M.C.G.M mentioned below: 

 

Sr. No. Department Abbreviation 

1 Building Works/ Common Schedule CS 

2 Roads RW 

3 Traffic and Signaling RT 

4 Bridges BW 

5 Water Supply Projects WSP 

6 Hydraulic Engg. HE 

7 Sewerage Projects SP 

8 Storm Water Drains SWD 

9 Mechanical and Electrical ME 

10 Garden Works GW 
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DATA SHEETS TO BE FILLED IN 

FOLLOWING INFORMATION TO BE FURNISHED BY THE TENDERER 

List of following copies to be attached along with tender document. 
 

Sr. M.C.G.M.’s specifications M.CG.M.’s requirements To be filled by tenderer 

1 Status of Firm 
Proprietary / Partnership / 

Company 

 

2 
In case of Partnership / Pvt. Ltd. 
firm power of attorney to be 
registered with MCGM 

Documents to be submitted 
 

3 
Name of Proprietor / Partners / 
Directors in case of Pvt. Ltd.   Documents to be submitted 

 

4 
Online paid E.M.D. only 
Transaction reference number, 
Transaction date  

Rs 43,000/- 
 

5 Validity 180 days 
 

6 
Solvency Certificate (Issued 
maximum 12 months prior to the 
due date of the tender) 

8 Lakhs 

 

7 Valid Goods & Services Tax 
Registration Certificate 

Documents to be submitted 
 

8 
Attested PAN card details with 
photograph submission Documents to be submitted 

 

9 P.F. registration certificate under 
Employee Provident fund 

Documents to be submitted 
 

10 
ESIC registration certificate under 
ESIC Act 1948 Documents to be submitted 

 

Post Qualification Criteria 

11 

An average annual financial 
turnover as certified by Chartered 
Accountant equal to Rs. 4.70 Lakhs 
of work in last three (3) financial 
years (i.e. 2018-19, 2019-20, 2020-
21) 

2018-2019 
 

2019-2020 
 

2020-2021 
 

Total 
 

Average 
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Sr. M.C.G.M.’s specifications M.CG.M.’s requirements To be filled by tenderer 

12 

The tenderer shall have 
executed / completed works 
such as  (supply of  Oxygen and 
DA cylinder , other material or 
spares, machines in MCGM / 
Semi Govt. / Govt. & Public 
Sector Organizations during last 
seven years 

One similar completed work 
of value equal and or not less 
than Rs. 21.2 Lakhs 

 

Two similar completed works 
each of value not less than   
Rs. 14.9 Lakhs 

 

Three similar completed 
works each of value not less 
than Rs . 12.8 Lakhs 

 

13 Undertaking on letterhead To be signed & submitted  

14 Guarantee Period 36 Months  

15 Penalty Terms Accepted / Not Accepted  

16 Tender Form To be signed & submitted  

17 Technical specifications and 
technical data sheet 

To be signed & submitted  

18 
Annexure B : Undertaking of Pre-
Contract Integrity Act on stamp 
paper of Rs.500  

To be uploaded on stamp 
paper of Rs.500/-  

19 
Annexure C : Undertaking of 
Declaration Cum Indemnity Bond  
on stamp paper of Rs.500 

To be uploaded on stamp 
paper of Rs.500/-  

20 
Annexure E : Undertaking of  Best 
Prices on stamp paper of Rs.500 

To be uploaded on stamp 
paper of Rs.500/-  

21 Annexure F : Undertaking for site 
visit on stamp paper of Rs.500 

To be uploaded on stamp 
paper of Rs.500/- 

 

22 
Annexure G : Irrevocable 
Undertaking on stamp paper of 
Rs.500 

To be uploaded on stamp 
paper of Rs.500/-  

23 
Annexure H  : Bidder  shall  submit  
Manufacturer undertaking as per 
format  

To be submitted if applicable  

 

(Note : Offers received with incomplete information shall be treated as non-responsive.) 
 

 

 

Tenderer’s Signature and Office Stamp 
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SECTION 11 
 
 
 

FRAUD AND CORRUPT 

PRACTICES 
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FRAUD AND CORRUPT PRACTICES 
 

 The Applicants and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an Application without being 

liable in any manner whatsoever to the Applicant if it determines that the Applicant has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process. 

 Without prejudice to the rights of the Authority under   relevant Clause hereinabove, 

if an Applicant  is  found  by the Authority to  have  directly or  indirectly or  through  

an  agent, engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  

coercive  practice, undesirable practice or restrictive practice during the Bidding 

Process, such Applicant shall not be eligible to participate in any tender or RFQ issued by 

the Authority during a period of 2 (two) years from the date such Applicant is found by 

the Authority to have directly or indirectly  or  through  an  agent,  engaged  or  indulged  

in  any  corrupt  practice,  fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the meaning 

hereinafter respectively assigned to them: 
 

A. “corrupt practice” means 
 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the actions of any person connected with the Bidding Process (for avoidance of 

doubt, offering of employment to, or employing, or engaging in any manner whatsoever, 

directly or indirectly, any official of the Authority who is or has been associated in any 

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with 

matters concerning the Concession Agreement or arising there from, before or after 

the execution thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a person connected 

with the Bidding Process); or 

save and except as permitted under the relevant sub clause, engaging in any manner 

whatsoever, whether during the Bidding Process or after the issue of the LOA or after 

the execution of the Concession Agreement, as the case may be, any person in 

respect of any matter relating to the Project or the LOA or the Concession Agreement, 
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who at any time has been or is a legal, financial or technical adviser of the Authority 

in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process; 
 

C.      “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any person’s participation or action in 

the Bidding Process; 

D.     “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and 

E.     “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

F.    If the Employer/Financier determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 

the Contract, then the Employer may, after giving 14 days‟ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site, 

and the provisions of relevant Clause shall apply as if such expulsion had been made. 

G.  Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, 

then that employee shall be removed in accordance with relevant Clause. 
 

For the purposes of this Sub-Clause: 
 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution.  In this context, “public official” includes Financer 

staff and employees of other organizations taking or reviewing procurement 

decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 
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iv. “collusive  practice”  is  an  arrangement  between  two  or  more  parties  designed   

to achieve an improper purpose, including to influence improperly the actions of 

another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 

vi. “obstructive practice” is  deliberately destroying, falsifying, altering or concealing 

of evidence material to the investigation or making false statements to 

investigators in order to materially impede the Financier investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

vii. acts intended to materially impede the exercise of the Financer ’s inspection and 

audit rights provided . 
 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is 

intended to influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public 

officials) 

x. attempting to establish bid prices at artificial, noncompetitive levels. 

xi. a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 
LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 
 
 

1) The following Banks with their branches in Greater Mumbai and in suburbs and 

extended suburbs up to Virar and Kalyan have been approved only for the purpose of 

accepting Banker’s guarantee from 1997-98 onwards until further instructions. 

 
2) The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can 

be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 

branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that 

said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai 

limits and is liable to be on forced against the said branch of the Bank in case of default by 

the contractor/supplier furnishing the bankers Guarantee. 
 

List of approved Banks:- 
 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 
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15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 
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39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 
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64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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APPENDIX 
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FORM OF TENDER 
 
To 

The Municipal Commissioner for Greater Mumbai 
Sir, 

I/  We  have  read  and  examined  the  following  documents  relating  to  the  work of 
 
--------------------------------------------------------------------------------------------------------____ 

 
i.           Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General  condition  of  contract  for  Civil  Works  of  the  Municipal Corporation  of   
Greater Mumbai as amended up to date. iv. Relevant drawings , if any.  

v. Specifications. 
vi. Special directions vii. Annexure  A and B. 

viii. Bill of Quantities and Rates. 
 

1A.       I/We   
(full name in capital letters, starting with surname), the Proprietor/ Managing 
Partner/ Managing Director/ Holder of the Business, for the establishment / firm / 
registered company, named herein                    below,                    do                    
hereby                    offer                    to 
………………………………………………………………………………………………… 
………………………………………………………………………………………………. 
……………………………………………………………….………….…………….……… 
Referred to in the specifications and schedule to the accompanying form of 
contract of the rates entered in the schedule of rates sent herewith and signed by 
me/ us” (strike out the portions which are not applicable). 

1B.     I/We do hereby state and declare that I/We, whose names are given herein below in 
details with the addresses, have not filled in this tender under any other name or 
under the name of any other establishment /firm or otherwise, nor are we in any 
way related or concerned with the establishment /firm or any other person, who 
have filled in the tender for the aforesaid work.” 

2.      I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and in 
accordance with the specifications designs, drawings and other relevant details in all 
respects. 

     * At the rates entered in the aforesaid Bill of Quantities and Rates. 
3.     According  to your requirements for payment of Earnest Money    

amounting to   Rs.                       /-(Rs.                )  I/We have deposited the amount 
through    online payment gateways with the C.E. of the Corporation not to bear 
interest. 

 
4.        I/We hereby request you not to enter into a contract with any other person/s for the 

execution of   the works until notice of non/acceptance of this tender has first 
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been communicated to me/us, and in consideration of yours agreeing to refrain 
from so doing I/we agree not to withdraw the offer constituted by this tender before 
the date of communication to me/us of such notice of non/acceptance, which date 
shall be not later than ten days from the date of the decision of the Standing 
Committee or Education Committee of the Corporation, as maybe required under 
the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to 
condition 5 below). 

5.        I/We also agree to keep this tender open for acceptance for a period of 180 days 
from the date fixed for opening the same and not to make any modifications in its 
terms and conditions which are not acceptable to the Corporation. 

6.    I/We agree that the Corporation shall, without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely, if. 

a.          I/We fail to keep the tender open as aforesaid. 
b.       I/We fail to execute the formal contract or make the contract deposit when called   

upon to do so. 
c.       I/we do not commence the work on or before the date specified  by the Engineer 

in his work order. 
7.       I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 
8.     I/We further agree that, I/we shall register ourselves as “ Employer” with the 

Bombay Iron   and Steel Labour Board and fulfill all the obligatory provisions of 
Maharashtra Mathadi, Hamal and other Manual workers (Regulation of Employment 
and Welfare) Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 
1970. 

9.     “I/We………………………………………….…….. have failed in the accompanying tender with full 
knowledge  of  liabilities  and, therefore,  we  will not raise any objection or dispute in 
any manner relating to any action, including forfeiture of deposit and blacklisting, for 
giving any in- formation, which is found to be incorrect and against the instructions 
and directions given in this tender. 

10.     “I/We further agree and undertake that in the event it is revealed subsequently after 
the allotment of work/contract to me/us, that any information given by me/us in this 
tender is false or incorrect, I/We shall compensate the Municipal Corporation of 
Greater Mumbai for any such losses or inconvenience caused to the Corporation in 
any manner and will not resist any claim for such compensation on any ground 
whatsoever. I/we agree and undertake that I/we shall not claim in such case any 
amount by way of damages or compensation for cancellation of the con- tract given 
to me/us or any work assigned to me/us or is withdrawn by the Corporation,” 

 
Address -                                                                                Yours faithfully, 

 
…………………………………. 

 
…………………………….…… 
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Digital Signature of the Tenderer or the Firm 
 
 

1.………………………………………………. 
 

 
 
 

2.………………………………………………. 
 

 
 
 

3.………………………………………………. 
 

 
 
 

4.………………………………………………. 
 

 
 
 

5.………………………………………………. 
 

Full Name and private residential address of all the partners constituting the Firm 
 
 
 
A/c No. 
 

1. …………………………………….. Name of Bank 
 

2. …………………………………….. ………………………………………… 
 

 
3. …………………………………….. Name of Branch 

 

 
4. …………………………………….. ………………………………………… 

 

 
5. …………………………………….. Vendor No. 

 

…………………………………… 
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CONTRACT  AGREEMENT  FORM 
 

Tender / Quotation Bid No. _____________________dated ____________________ 
 
DMC (SE)’s sanction / Standing Committee / Education Committee Resolution No. ______________ 
dated ________________  CONTRACT FOR THE WORKS__________________________________ 
________________________________________________________________________________
__________________________________________________” This agreement made this day of 
_____________________________________________ Two Thousand ________________ 
Between inhabitants  of  ____________,  carrying  on  business  at ________________________ 
______________________________________________________ in  ________________  under  
the  style  and  name  of  Messrs  ________________________________________ (Hereinafter   
called   “the   contractor   of   the   one   part   and   Shri   _______________________, the Deputy 
Municipal Commissioner (Special Engineering) (hereinafter called “the commissioner” in which 
expression are included unless the inclusion is inconsistent with the context, or meaning thereof, 
his successor or successors for the time being holding the office of D.M.C.(S.E.) of the second part 
and the Municipal Corporation of Greater Mumbai (hereinafter called “the Corporation”) of the 
third part, WHEREAS the contractor has tendered for the construction, completion and 
maintenance of the works described above and his tender has been accepted by the 
Commissioner (with the approval of the Standing Commit- tee/Education Committee of the 
Corporation NOW THIS  AGREEMENT WITNESSES as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract for works hereinafter 
referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part 
of this agreement viz. 

a) Letter of Acceptance 
 

b) The Bid: 
 

c) Addendum to Bid; if any  

d) Tender Document 

e) The Bill of Quantities: 
 

f) The Specification: 
 

g) Detailed Engineering Drawings 
 

h) Standard General Conditions of Contracts (GCC) 
 

i) All correspondence documents between bidder and MCGM 
 

3) In consideration of the payment to be made by the Commissioner to hereby convenient with 
the Commissioner to carry out the work of __________________________________________ 
in conformity in all respects with the provision of the contract. 

4) The Commissioner hereby convenient to pay to the Contractor in consideration of carrying out 
the work of ___________________________________________, the Contract Price at times in 
the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be hereunto 

affixed (for have hereunto set their respective hands and seals) the day and year above written. 

 

Signed & delivered by the  

Contractor 

 

  

In the presence of & style of   

Full name  

Address 

 

 

 

Signed by Dy. Municipal Commissioner (SE)  

Shri.   

 

In the presence of  

 

Shri.  

 

The common seal of the Municipal Corporation 

of Brihanmumbai was hereunto affixed on the  

___________________________________ in 

the presence of two members of the standing 

committee of the Corporation 

 

 1) 

 2) 

  

and in the presence of the Municipal Secretary             mene³³ekeÀ 
ceneveiejHeeefuekeÀe ef®eìCeerme Je 
 

Municipal Secretary 

 
 

 
A.E.W.W.(Maint) WS South  E.E. (Maint) M.W. Dy.H.E.(Maint) Hydraulic Engineer 
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ANNEXURE A 
 
 

 
 
 
 

 
1) Earnest Money   

a) Name of Ward : - 

b) Estimated Cost of Tender : N.A. as Item rate basis tender 

c) Earnest Money (1% of the 
Estimated Cost of the tender) 

: Rs.43000/- 

2) Definition : The Engineer for this work is Hydraulic 
Engineer (H.E.) 

3) Security Deposit Amended   

a) Contract Deposit : 2% 

b)  Retention Money 

 
: 5% of the R.A. Bill 

 
4) Contract Period   : Four months ( including operational trial) 

5) Defect Liability Period : Three Years  
 

6) Advances (Recovery of 
advances) 

: as per G.C.C 
 

7) Payment   : 100 % payment after completion of work 
subject to verification of bill.  
 Note : 10 % payment will be kept in deposit if 
PO is selected for vigilance. The same  will be 
released after receipt of NOC. 
 

 
 

Signature of Issuing Officer Signature of Contractor 
 
 
 
 

Date:    
 
 
 

 

Name of work   : “ Supply, Installation, Testing and Commissioning of 2.5 Kg/Hr capacity 

Electrolyzer cell- 4 nos for Electro Chlorination Plants at Veravali Hill 

Reservoir    No. 3 under AE WW (M) WS / S division ”. 
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Financial Bid Form -  Not Applicable as it is a Item Rate basis Tender 
 

I/We hereby confirm that I/ We have examined Tender Document including addendum etc. (as applicable), 
conditions of contract, specification, drawings, Bill of Quantities etc. forming part of the Tender and accordingly I/we 
hereby submit my/our offer to execute as per the tender documents in all respects at the quoted below. 

 
1. Name of the Work : As on Cover page 
2. Name of Client : M. C. G. M. 
3. Name of Department : Hydraulic Engineer 
4. Estimated Cost : Rs.  

(To be filled in by Tenderer) 
 

5a) Premium (in Figures)   % above the rates in B.O.Q /  Estimated cost.  
                      (in Words)  % above the rates in B.O.Q /Estimated cost. 
Rs._   

 
In Words -  Rs. ____________________________________   

 
OR 

 
b) Rebate (in Figures)   % above the rates in B.O.Q / Estimated cost.  
                 (in Words)  % above the rates in B.O.Q / Estimated cost. 

 
Rs_   

 

 
In Words -    Rs. ___________________________________ 

 
6. Total Cost of   the  Work   Rs.     

 

 
In Words -    Rs. ___________________________________ 
 
7. Name and Title of Signatory :    

 
8. Name and address of tenderer              : __________________________ 

 
9. E-mail address of the firm       :  

 
 
 

Telephone Nos.  :     

Signature of the Tenderer of the Firm 
 
 

Full Names and Residential address and 
Tel. nos. of all partners constituting the firms: 

1. 

2. 

3. 

4. 

(A separate sheet shall be attached for Names and addresses if necessary) 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 
 
THIS INDENTURE made this   day of    THE   ________________________ BANK  incorporated  under  

the  English/Indian  Companies Acts  and carrying on business in Mumbai (hereinafter referred to as 

'the bank' which expression shall be deemed to include  its successors and assigns ) of the first part 

________________________________ inhabitants carrying on business at _____________________ 

in Mumbai under the style and name of Messers _________________ (hereinafter referred to as 'the 

consultant') of second part Shri. _______________________  BETWEEN 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for the 

time being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter  referred to as 'the Corporation') of the 

fourth part WHEREAS the consultants have submitted to the Commissioner tender for the execution 

of the work of ''                                                                                                                   and the terms of 

such tender /contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/    earnest    money    and    /or    the    security    a    sum    of    Rs.                            (Rupees 

                                    )AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner towards the 

Security - deposit to be taken under the contract and be redeemable by the consultants, if they 

shall duly and faithfully carry out the terms and provisions of such contract and shall duly satisfy all 

claims properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the consultants, 

the Bank with the consent and concurrence of the consultants has requested the Commissioner  

to accept the undertaking of the Bank hereinafter contained, in place of the contractors 

depositing with the Commissioner the said sum as earnest money and /or security as aforesaid 

AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW THIS 

AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the commissioner 

upon demand in writing , whenever required  by him , from time to time , so to  do ,a sum 

not  exceeding in  the whole Rs.                          (Rupees                                       )under the terms of 

the said tender and /or the contract .The B.G. Is valid up to                     ”Notwithstanding anything 

what has been stated above, our liability under the above guarantee is restricted to Rs.                    

_only and guarantee shall 
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 remain in force up to                          unless the demand or claim under this guarantee is made on us 

in writing on or before                      all your right under the above guarantee shall be forfeited and 

we shall be released from all liabilities under the guarantee thereafter” 

 
IN WITNESS WHEREOF 

 
 

WITNESS(1)                                      
 
 

Name and    
 
 

address    
 
 

WITNESS(2)   
 
 

Name and      the duly constituted Attorney Manager 
 
 

address    
 
 

the Bank and the said Messer‟s     
 
 

   (Name of the Bank) 
 
 

WITNESS(1)   
 
 

Name and    
 
 

address    
 
 

WITNESS(2)   
 
 

Name and    
 
 

For Messer‟s     
 
 

address    
 
 

have here into set their respective hands the day and year first above written. 
 
 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 
 

Rupees. 
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PROFORMA FOR THE UNDERTAKING TO BE SUBMITTED BY THE TENDERER  

(ON THEIR LETTERHEAD) 

 
 

 
To, 
The Municipal Commissioner, 
Municipal Corporation of Greater Mumbai, Mumbai. 
 

Date: 

    
Sir, 

Sub: 

 
I / We, have read the terms and conditions mentioned herein and agree to accept the same. 

Further  the undersigned hereby undertake that - 

 
1) All Asphalt Works required to be done under the captioned contract work shall be got 

executed with the specified asphalt mixes manufactured in M.C.G.M. approved Asphalt 

Plants only. 

2) All the Paver blocks required for the Paver block works to be carried out under the 

captioned contract work shall be procured from the specified manufacturers approved 

with M.C.G.M. 

3) The R.M.C. works required to be done under the captioned contract work shall be got 

exe- cuted with the specified R.M.C. mixes supplied by M.C.G.M. approved R.M.C. plants 

only. 

4) All the pipes/ specials required if any for the works will be procured from the 

manufacturer approved with M.C.G.M only. 

5) All the M.S pipes / specials required if any will be fabricated from B.I.S. approved 

Company / I.S.O 9000 Certified Company, confirmed to I.S 3589, I.S 2062. 

6) All the Air valves, Sluice valves & the Butterfly Valves required if any, will be procured 

from the Company approved with M.C.G.M. 

7) All the observations & instructions made by the quality assurance agency appointed if any 

for the tender work are binding on us and same will be complied immediately. 

 
                                                                                                                                                                                                                  
 

Yours faithfully, 
 
 

Tenderer’s Signature 
Rubber Stamp 
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Information regarding status of tender (s) (To be submitted on Tenderers letter head) 
 

1 a) Whether it is proprietary concern? 
 
 
 
 

b) If so, name of the owner 
 

 
 

If it is partnership concern, please furnish name and address of each partner and copy 
of registration certificate. 

 
2. In case of Company, please furnish documentary proof to show that the Company registered. 

 

 
 
 
 
 

Signature of authorized person of 
 

Concern/ Company. 



 

179 
 

Annexure- B 
 

PRE-CONTRACT INTEGRITY ACT 
(On Rs. 500/- Stamp Paper) 

 

 
The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commits himself 

to the following:- 

 
1) The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the MCGM, connected directly or indirectly 

with the bidding process, or to any person, organization or third party related to the 

contract in exchange for any advantage in the bidding, evaluation, contracting and 

implementation of the Contract. 

2)  The Bidder further undertakes that he has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the MCGM or otherwise in procuring the Contract or forbearing to do or having done any 

act in relation to the obtaining or execution of the Contract or any other Contract with 

the Government for showing or forbearing to show favour or dis-favour to any person in 

relation to the Contract or any other Contract with the Government. 

3)  The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

4) The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

5) The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends 

to make to officials of the MCGM or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for 

such payments. 

6) The Bidder shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the MCGM as part of the business relationship,  

 regarding plans, technical proposals and business details, including information 

contained in any electronic data  carrier.  The  Bidder  also  undertakes  to  exercise  due  

and  adequate  care  lest any  such information is divulged. 

7) The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 
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8) The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

9) The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process.  Notwithstanding  anything  to  the  

contrary contained herein, the Authority may reject an Application without being liable in 

any manner whatsoever to the Applicant if it determines that the Applicant has, directly 

or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice in the Bidding Process 

 
For the purposes of this Clause 9, the following terms shall have the meaning herein after 

respectively assigned to them :  

1) “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

2) “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in 

the Bidding Process; 

3) “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and 

4) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 
 
 
 
 
 
 

                                                                                                 Signature of Tenderer/Bidder 
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Annexure- C 

 

 

DECLARATION CUM INDEMNITY BOND 
(On Rs. 500/- Stamp Paper) 

 
 
 

I,   of   , do hereby declared and undertake as under  

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the 

time of registration of my firm/company  and there is no change in the contents of the 

certificates that are submitted at the time of registration. 

2.   I   declare   that   I   _   in   capacity   as   Manager/Director/Partners/Proprietors   of 
 

                        has not been charged with any prohibitory and /or penal action such as banning 

(for specific time or permanent) / de-registration or any other action under the law by any 

Government and / or Semi Government and / or Government undertaking. 
 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and 

accordingly, I submit my offer to execute the work as per tender documents at the rates quoted 

by me in capacity as                              of                      . 

 
4.  I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, MCGM is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage 

of the contract. 
 

5.  I also declare that I will not claim any charge/damages/compensation for non-availability of site 

for the contract work at any time. 
 

6. I declare that I will positively make the arrangements of the required equipment on the day 

of commencement or with respect to the progress of the work in phases, as per the instructions of 

site in charge 

 
 

Signature of Tenderer/Bidder 
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Annexure - D 
 

Rate Analysis 
 

Item Description - 
 

Sr. No. 
Description of rate analysis 

parameters Unit Quantity Rate Amount 

1 Basic Material (Rate should be 

inclusive of all taxes) 
    

      

2 Machinery Hire Charges     

      

3 Labour Type  (Labour 
components) 

  

      

4 Total of all components     

      

5 Overhead & Profit 15% on  4     

      

6 Total Rate (4+5)     

      

7 Per unit rate     

 

 
 
 
 
 
                                                                                                   Sign & Seal of the Tenderer 
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Annexure- E  
 

(Best Price) 
(The undertaking to be uploaded in’ PACKET ‘A’’ from the Tenderer on Rs. 500/- stamp paper and duly notarized along 
with the tender should be as under) 

 
(Each tenderer shall upload scanned copy of an undertaking on stamp paper of Rs. 500/- as per pro-forma 

given below, in packet “B”. The undertaking shall be submitted in physical format within seven days from the date 

of issue of work order, if the tender is awarded to the bidder.) 

Tender / Bid No. _______________________ 

“I/We  …………………………………………….………………….(full  name  in  capital letters, starting with surname) , the 

Proprietor / Managing Partner / Managing Director / Holder of the Business/Manufacturer/Authorized Dealer, for the 

establishment /firm/registered company, named herein below, do hereby state and declare that 

I/We…………………………………whose names are given herein below in details with the addresses have not filled in this 

tender under any other name or under the establishment / firm or otherwise, nor are we in any way related or 

concerned with any establishment, firm or any other person, who have filled in the tender for the aforesaid 

work”. 

“I/We d o  hereby further undertake that we have offered the best prices for the subject supply / work as 

per the present market rates. Further, we do hereby undertake and commit that we have not offered / supplied the 

subject product / similar product / systems in the past one year in Maharashtra state for quantity variation up to -

50% / + 10% at a price lower than that offered in the present bid to any other outside agencies including 

Govt./semi Govt. agencies and within M.C.G.M also. Further, we have filled in the accompanying tender with full 

knowledge of the above liabilities and therefore we will not raise any objection or dispute in any manner relating to 

any action, including forfeiture of deposit and blacklisting, for giving any information which is found to be incorrect 

and against the instructions and directions given in this behalf in this tender. 

I/We further agree and undertake that in the event it is revealed subsequently after the allotment of work / 

contract to me / us, that any information given by me / us in this tender is false or incorrect, I / We shall compensate 

the Municipal Corporation of Greater Mumbai for any such losses or inconvenience caused to the Corporation in any 

manner and will not raise any claim for such compensation on any ground whatsoever. I / We agree and undertake that 

I / We shall not claim in such case any amount, by way of damages or compensation for cancellation of the contract 

given to me / us or any work assigned to me / us or as withdrawn by the Corporation.” 

                 However , in case of price difference, if it is a result of differential tax structures, different dollar value of 

Rupee, differential logistic of transport etc. Considering this aspect, before invoking the penalty, black-listing, I/We will be 

given a reasonable opportunity of being heard by representing our case as to why such price variation / differential has 

been arisen. In case if the explanation submitted by me / us is unsatisfactory then action including forfeiture of despite 

and black-listing may be taken against me/us. 

                                                                               

                                                                      Tenderer’s full Signature with full name & 
                                                                              address with rubber stamp 
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Annexure – F 
 

(UNDERTAKING FOR SITE VISIT) 

(The undertaking to be uploaded in’ PACKET ‘A’’ from the Tenderer on Rs. 500/- stamp paper and duly notarized along 
with the tender should be as under to be submitted in Packet ‘A’) 

 

 
I____________________Proprietor/Partners/Directors having my/our office  

address_________________________________________________________________________________ 

_________________________________________________________________________________________ 

do hereby state & undertake as follows. 

 

I say that I have submitted my tender for:  

_________________________________________________________________________________________

_______________________________________________________________________________having bid 

invitation No._________________ for the Municipal Corporation of Greater Mumbai. 

 

I affirm that, I have inspected the site of work before the submission of tender on 

date___________________& reckoned all probable difficulties as could be reasonably foreseen by us as 

experience contractors. This is in pursuance of the relevant provision in this behalf in the conditions of 

contract which shall be binding on us. 

 

Place : 

Dated : 

  

Proprietor/Partners/Directors/POA Holder   

                     (Seal of Firm/Company) 

 

 

 Identified by me.                      BEFORE ME 

 
 

Note :  This undertaking should be given on Rs. 500/- stamp paper duly notarized by Notary with  

  red seal and registration number 
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Annexure – G 
 

Irrevocable Undertaking 
(On Rs. 500/- Stamp Paper) 

 
 

I Shri / Smt ________________________________ aged _____ years, Indian Habitant, Proprietor 

/ Partner / Director of M/s. _______________________________________ resident at 

____________________________________________ do hereby give Irrevocable undertaking as 

under ; 

 
1) I say & undertaking that as specified in section 171 of CGST Act, 2017, any reduction in rate 

of tax on supply of goods or services or the benefit of input tax credit shall be mandatorily 

passed on to MCGM by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, MCGM shall be at liberty to initiate legal action against me for 

its recovery including, but not limited to, an appeal to the Screening Committee of the GST 

Counsel. 

3) I say that above said irrevocable undertaking is binding upon me/my 

partners/company/other Directors of the company and also upon my / our legal heirs, 

assignee, Executor, administrator etc.  

4) If I fail to compliance with the provision of the GST Act, I shall be liable for penalty / 

punishment or both as per the provisions of GST Act. 

 
Whatever has been stated here in above in true & correct to my / our own knowledge & belief. 
 
 
 
 
Solemnly affirmed at  
 
 
 
This day of  

DEPONANT 
 
 
 
BEFORE ME 

 
Interpreted Explained and Identified by me 
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Procedure for uploading ‘Special Annexure - I’ 
As per circular u/no. CA/Finance/Project/City/8 dt 14/07/2017. 

 

1. While creating structure of three packet e- tenders, Bid creator shall create following subfolders in 

‘Bidders’ folder. 

1) PACKET A 

2) PACKET B 

3) C 

2. While creating structure of two packet e- tenders, Bid creator shall create following subfolders in 

‘Bidders’ folder. 

1) PACKET A/B 

2) C 

3. Bid creators shall note that it is made mandatory to create folder ‘C’, only one folder with name ‘C’ 

shall be created and no text other than ‘C’ shall be used to create folder ‘C’. 

4. Bidders shall upload ‘Special Annexure-I’ as directed above in PDF format in the folder ‘C’ only. 

Bidders shall not upload ‘Special Annexure-I’ in PACKET A OR PACKET B Folder. If Bidder does not 

upload ‘Special Annexure-I’ as given in the reference circular in folder ‘C’ or upload ‘Special 

Annexure-I’ in   PACKET A OR PACKET B Folder, such bidders shall be treated as Non responsive. 

5. The folder C can be visible/opened only after opening of Commercial Packet (Packet C) shall be 

opened as per usual practice in the presence Accounts Officer. Immediately after opening 

commercial packet (Packet C) folder ‘C’ of all the bidders  shall be opened and hard copy of 

documents/ ‘Special Annexure-I’ uploaded by bidders shall be taken and be signed by 

departmentally concerned Officers and Accounts Officer in presence of whom the bid is opened 

and be kept in sanction file for future reference. 

6. Department shall incorporate above instructions in the e-tenders which are already published but 

are still open i.e. A packet opening date and time is yet not lapsed, by way of corrigendum. 

Department shall also incorporate /implement above instructions in/ for the e-tenders  that are yet 

to be invited. 
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Annexure - I 
 

Tax 

G.S.T and other state levies/cess which are not subsumed under GST will be applicable. 
The tenderer shall quote inclusive of all taxes. It is clearly understood that MCGM will not bear 
any additional liability towards payment of any taxes and duties.  

 Wherever the services to be provided by the tenders falls under reverse charge Mechanism, 
the price quoted shall be exclusive of GST, but inclusive of taxes /Duties / Cess other than GST, if 
any. 

 The tenderer shall mandatorily upload the information of applicable tax in the pro-forma as 
enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the tenderer shall indicate 
in the tabular format, all the applicable taxes and their percentages and tax amount considered 
while quoting the tender.  

 Rates accepted by MCGM shall hold good till completion of work and no additional 
individual claim shall be admissible  on account of  fluctuations in market rates, increase in taxes / 
any other levies / tolls etc. except that payment /recovery for overall market situation shall be 
made as per price Variation. 

……………………………………… 

‘Special Annexure-I’ 

Sr. 
No. 

SAC 
/HSN 
Code 

Item/Work 
Description 

Amount 
inclusiv
e of all 
taxes 

/Duties 

Bidder to indicate the amount of applicable taxes. 

CGST SGST IGST 
Other 

Taxes if 
any 

Total 
amount of 

taxes 
% Amt % Amt % Amt % Amt 

             

             

             

Total 
          

 

 

Seal & Signature of the tenderer.  
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PROFORMAS: 
 

A) PROFORMA - I 
The list of similar works as stated in para ‘A’ of Post qualification during last seven years  
 

 

PROFORMA - I 
 
 

Sr.No. 

 
Name of the 

Project 

 
Name of the 

employer 

Stipulated 
date of  

completion 

Actual date 
of  

completion 

Actual Cost of 
work done (in 

Lakhs) 

Certifying  
Authority 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

       

       

 

NOTE 
: 

a) Scanned  Attested  copies  of  completion/performance  certificates  from  the  
Engineer-in- Charge for each  work  should be annexed in the support of 
information furnished in the above pro-forma. 

b) Works shall be grouped financial year-wise. 
 

 

B) PROFORMA - II 
Audited annual turnover of Civil Engineering Construction Works during the last five 
years. 

 
 

PROFORMA - II 

 
 

Sr.No. 

 
 

Financial year 
Annual Turnover 

of Civil Engineering 
Works 

Updated 
value to 

current year 

 
Average of 
last 5years 

 
 

Page No. 

 

1 
     

 

2 
    

 

3 
    

 

4 
    

 

5 
    

 

Total 
 

 
NOTE :   The above figures shall tally with the audited balance sheets uploaded by the tenderers duly certified by 

Chartered Accountant. 
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C) PROFORMA - III 
 

At least similar work, as stated in para ”A‟ of Post qualification, 
 

 
PROFORMA - III 

Name of 
the 

Project 

Name of 
the 

Employer 

Cost of the 
Project 

Date of 
issue of 

work 
Order 

Stipulated 
Date of 

Completion 

Actual 
Date of 

Completion 

Actual 
cost of 

work 
done 

Remarks 
explaining 
reasons for 
delay, if any 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for 
each work should be annexed in support of information furnished in the above proforma. 

 

D) PROFORMA - IV  
 PERSONNEL : 

 

PROFORMA - IV 

Sr. 
No. 

Post 

Name 

Qualification 

Work Experience 

(Prime Candidate / 
Alternate) 

No. of Years Name of 
Projects 

1 Project Manager     

2 Quality  Control  
Engineer 

    

3 Site Engineer     

4 Site Supervisor     

                                                                                                                                                                                                                                                                                                    

NOTE:  Scanned Attested copies of qualification certificates and details of work experience shall be submitted 
/uploaded. 

 
 

E) PROFORMA- V   

MACHINERY  :  As applicable 

a) For  Special work 
 

 

PROFORMA- V/A 

 
  Sr. No. 

 
Equipment 

 
Number 

 
Owned/Leased/Assured access 

 
1 

 
2 

 
3 

 
4 
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PROFORMA- V/B 

 
Sr. No. 

 
Equipment 

 
Number 

 
Owned 

 
1 

 
2 

 
3 

 
4 

 
Note :  The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned Attested  documents  of  owner- 
ship/leased of machineries. The undertaking from the suppliers will not be accepted. 

 

 
b) For Routine work 

 

The tenderer(s) to qualify this bid shall either own equipment, in full working order, as listed 
below, or must demonstrate that based on known commitments, they will be available for 
timely use in the proposed contract as specified in  Equipment Capability 

 
PROFORMA V/C 

 
Sr. No 

 
Equipments owned / access to 

 

Requirements 
(No) 

RTO Vehicle 
nos. / 

Invoice no. 
1 2 3 4 

01 Pumps for dewatering   
02 Submersible pumps for dewatering   
03 Rock breaker with compressor   
04 Pipe cutter   
05 Ratchet Drilling machine.   
06 Roller Vibratory Min. 10T   
07 Welding set.   
08 Compressor   
09 Transit Mixer (Tilted)   
10 J.C.B.   
11 Excavator / Poclain   
12 Dumper / Trucks 8 Cu.m capacity   
13 Dumper / Trucks 4 Cu.m capacity   

14 C.C.T.V. Camera   

15 Mobile D.G.set   

16 Plate Vibrator   

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 
ownership / leased of machineries. The undertaking from the suppliers will not be accepted. 
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F) PROFORMA - VI 

       Details of Existing Commitments and ongoing works – 
 

 

 

PROFORMA - VI / A 

 
 

Description 
of work 

 
 

Place 

 
 

Contract 
No. & Date 

 
 

Name & 
Addresses of 

employer 

 
 

Value  of 
Contract in 

Rs. 

 
 

Scheduled date  
of  completion 

Value   of 
work 

remaining to 
be completed 

Anticipated 
Date of 

completion 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 8 

 
Note:  Scanned  Attested  copies  of  completion/performance  certificates  from  the  Engineer-in- Charge 
for each work should be annexed in the support of information furnished in the above pro-forma. 

 
 

Details of works for which bids are already uploaded – 
 
 

 

PROFORMA - VI / B 

 
Description of 

work 
Place 

Name   &  
Addresses of 

employee 

Value of 
Contract   in 

Rs. 

 
Time

 Period 

Date  on  which 
decision   is   

expected 
Remarks 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
Note : Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be annexed. 

 
 

G)   PROFORMA VII 

 
Maximum Quantity of total Pavement Quality Concrete (M35 or richer mix) on volumetric 
basis in 
Cu.m, completed in one single contract during the last seven(7) financial /calendar years 

 
 

Year 
 

Name of the Works 

 

Name of the 
Employers 

Quantity of Concrete (M 
35 or richer mix) (Cum) 

 
Remarks 

1 2 3 4 5 
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H)   PROFORMA VIII 
 

The tenderer to qualify this bid shall own or have assured access (through hire, lease, and 
other commercial means) in full working order, to the  equipment as listed below, and 
must demonstrate that based on known commitments, they will be available for timely use 
in the proposed contract. 

 
 

Sr. No Equipment No. 
1 2 3 

 
 

 
1 

Computerized Batch mix Asphalt Plant 
Capacity min. 80 M.T per hr. with valid 

registration of M.C.G.M. 

 

 
 
 

2 

 
R.M.C Plant (computerized) – Capacity 

60 Cu.m per hr. (or two nos. of 30 
Cu.m. per hr. in lieu of 60 cum per hr.) 

with valid registration of M.C.G.M. 

 

 

 
3 

Paver Blocks (BIS Certified) manufac- 
turing factory approved by M.C.G.M 

with valid registration. 

 

 

 
NOTE: a) The minimum suggested major equipments to begin with for execution of works in accordance with the 
prescribed construction schedule are shown in the above list. The contractor shall mobilize prior to bidding of this 
bid and mandatorily during the contract implementation, additional equipment as directed by Engineer-in-charge. 

 
I)  PROFORMA - IX 

  Information on  
 
 History in which the tenderer is involved. 
 

 

 

Other Party (ies) 
 

Employer 
 

Cause of Dispute 
 

Amount involved Remarks showing 
Present Status. 

1 2 3 4 5 
 
Note : Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for each work 
should be annexed and uploaded. 

 
J)  PROFORMA  -  X 
 

Information of certificate issuing authorities 
 

 

 
Sr.No. 

 

Employer/Nam
e of issuing 
Authority 

 

Designation of 
issuing Authority 

 

E-mail ID of 
issuing 

Authority 

Contact numbers 
of issuing 
Authority 

 
K)  PROFORMA –XI : DELETED. 

INFORMATION ABOUT INSTALLATION OF SCADA ETC. 
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MANDATORY REQUIREMENT FOR REGISTERED/ASSURED PLANTS REQUIRED AND TO ALL 
MACHINERIES OWNED/ASSURED REQUIRED. 

 
 
 

MANDATORY REQUIREMENT: 
 

 
 

Particulars 

 
Whether Installed 

Copies of 
Certification of 

installer company 
enclosed. Yes / No Yes/ No 

1 2 3 
Intelligent Compaction system - compatible for 
L&T, Escort, JCB, Greaves or equivalent make 

Compactors. 

  

 

Agent Software for Compactor 
  

 

Batch Mix Plant SCADA Automation   

Software Agent Batch Mix Plant connectivity   

Software agent RMC plant connectivity   
Vehicles Tracking System with automation loading 

unloading Switch 
  

Vehicles Tracking System   Per month Subscription 
charges 

  

SCADA Automation for ICPB Factory   

 
Note:- Intending tenderer shall give undertaking to provide the information on SCADA as 
required in PROFORMA –  X. 
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Annexure – F 
 

MANUFACTURER’S SERVICE SUPPORT LETTER 
(In case of tenderer who is not  Electrolyser  manufacturer) 

(On letter head of Electrolyser Manufacturer) 
 

To 
Executive Engineer (Maintenance) Meter Workshop 
Municipal Corporation of Greater Mumbai 
566, N. M. Joshi Marg ,  
Byculla, Mumbai – 400 011 
 
Dear Sirs, 
 

Sub.  :-   : “Supply, Installation, Testing and Commissioning of 2.5 Kg/Hr 

capacity Electrolyzer – 4 nos for Electro Chlorination Plants at 

Veravali Hill Reservoir No. 3 under AE WW (M) WS / S division.” 

 

This is to confirm that we shall provide complete technical back-up including 

supervision during break down and Scheduled major maintenance work  of our Electrolyser 

cells installed at your installation ie  at Veravali Hill Reservoir III, Andheri (East) to M/s. ------------

-------------------------------------------------------  having their address at ----------------------------------------

--------------------------------------------- whenever required during the entire contract period as per 

your tender bearing No  ----------------------- to be submitted on --------------------------  

 

 
Place :- 
Date :- 
 
 

                                                                                 Seal of Manufacturer & Sign of 
Authorized Signatory 

 
 

 
(Note – Copy of Power of Attorney of Authorized Signatory to be submitted 

 

 

 

 

 


