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E – Tender for     

 “Operation & Maintenance (O & M) of 5 nos. of Mechanical Power 

Sweeping machines having hopper capacity 2.2 cu.m. for the period of                 
7 years in various BMC wards” 

Website – portal.mcgm.gov.in/tenders 

                                     Due date:-  11.11 .2022    

 
 

Office of the 
Deputy Chief Engineer (Solid Waste Management) Planning, 

Fourth Floor, Municipal Khatav Market Building, 
Opposite Avishkar Building, Khatavwadi, Sleater road, 

Grant Road (W), Mumbai-400007 
Phone:- 022-23844450/23877961 
Email- ee1swm.pl@mcgm.gov.in 

dycheswmplanning.swm@mcgm.gov.in 
 
 

                     Prepared by                                  Checked by                                     Approved by 
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MUNICIPAL CORPORATION OF GREATER MUMBAI 

SOLID WASTE MANAGEMENT DEPARTMENT 

Deputy Chief Engineer Solid Waste Management Planning 

E-TENDER NOTICE 
Subject: “Operation & Maintenance (O&M) of 5 nos. of Mechanical Power Sweeping 

machines having hopper capacity 2.2 cu.m. for the period of 7 years in 
various BMC wards.” 

 
The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited 

Companies/ Public Limited Companies/Companies registered under the Indian companies’ 

act2013. Bidding Process will comprise of THREE stages. 

The contractors who are not registered with MCGM will have to apply for 

registering their firm within three (03) months time period from the award of contract, 

otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty.  

The application form can be downloaded from MCGM's portal 

(http://portal.mcgm.gov.in) on payment of Rs. 9,400.00 + 18% GST. The applicants not 

registered with MCGM are mandated to get registered (Vendor Registration) with MCGM 

for e-tendering process & obtain login credentials to participate in the online bidding 

process. 

i) To   download  the  application  form,  for   those  applicants  not  having  vendor 

registration, need to apply first for vendor registration at the office  of Account Officer 

(FAR), 3rd floor,  Municipal Headquarter. 

ii) Followed by SRM login ID and password to be obtained from Central Purchase 

Department (CPD), Office at Byculla, Bakariadda, Mumbai. 

iii) Fore-Tendering registration, enrollment for digital signature certificates and user 

manual, please refer to  respective links provided in ‘Tenders’ tab. Vendors can get 

digital signature from any one of the Certifying Authorities (CA's) licensed by controller 

of certifying authorities namely, Safescrypt, IDRBT, National informatics center, 

TCS,CUSTOMS, MTNL, GNFC and e- Mudhra CA. 
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Name of Work Contract Period 

“Operation & Maintenance (O&M) of 5 nos. of Mechanical 
Power Sweeping machines having hopper capacity 2.2 cu.m.  
for the period of 7 years in various BMC wards.” 

O&M - 7 years 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along 

with its Bid, an Earnest Money Deposit is Rs. 19,18,000.00, EMD refundable in accordance 

to the  relevant clause of bid document, from the Bid Due Date, except in the case of the 

selected Bidder whose Bid Security/ EMD shall be retained. The Bidders will have to 

provide Earnest Money Deposit through the payment gateways while submitting the bids. 

The Bid shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. 

Thee-Tender is available on MCGM portal (http://portal.mcgm.gov.in) as mentioned in the 

Header Data of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the 

bidder in vendor’s document online in Packet A& B. Packet A, B & C shall be opened on 

dates as mentioned in header data. All the responsive and eligible bidders if they so wish can 

be present at the time of opening of bids, in the office of Dy.Ch.Eng. (SWM) Pl. The Packet 

C shall be opened if bids submission in Packet A & B satisfies/includes all the requirements 

and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If 

there are any changes in the dates the same will be displayed on the MCGM Portal. 

(http://portal.mcgm.gov.in). 

The Applicants  interested  for  the  above  referred  works  may  contact  the Dy. Chief  

Eng. (SWM) Planning at the following address on any working day during office hours. 

Deputy Chief Engineer (Solid Waste Management) Planning, 
Fourth Floor, Municipal Khatav Market Building, 
Opposite Avishkar Building, Khatavwadi, Sleater road, 
Grant Road (W), Mumbai-400007 
Phone:- 022-23844450/23877961 
Email- ee1swm.pl@mcgm.gov.in 
           dycheswmplanning.swm@mcgm.gov.in 
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The applicants may wish to visit the site under reference and can collect the 

information of the present status from the department who has invited the bids. 

The MCGM reserves the rights to reject any or all the application received for above 

works, without assigning any reasons thereof. The information regarding above subject 

matter is available on Website of MCGM.(http://portal.mcgm.gov.in/tenders). 

 

                                                                                                                         Sd/- 

Dy.Ch.Eng.(SWM) Planning 
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HEADER  DATA 

Bid No. 7200038356 
Name of Organization Municipal  Corporation  of   Greater Mumbai 

Subject 

“Operation & Maintenance (O&M) of 5 nos. of 
Mechanical Power Sweeping machines having hopper 
capacity 2.2 cu.m. for the period of 7 years in various 
BMC wards.” 

Cost of Tender Rs. 9400 /- + 18% GST 
Bid Security Deposit/EMD Rs.  19,18,000.00 
Bid validity 180 Days 
Date of issue and sale of 
tender 

 21.10.2022 From 11:00Hrs 

Last date & time for sale of 
tender & Receipt of Bid 
Security Deposit 

11.11.2022  upto16:00Hrs 

Submission of  Packet A, B & 
Packet C (Online) 

11.11.2022 upto16:00Hrs 

Pre-Bid Meeting 

28.10.2022   at 15:00 Hrs in the office of                
Ch. Eng. (Solid Waste Management) 

   Third Floor, Municipal Khatav Market Building, 
Opposite Avishkar Building, Khatavwadi, Sleater road, 
Grant Road (W), Mumbai-400007 

Opening of Packet A & B   15.11.2022 after 16:00 Hrs 

Address for communication 

Office of the 
  Deputy Chief Engineer(Solid Waste Management)Planning 
Fourth Floor, Municipal Khatav Market Building, 
Opposite Avishkar Building, Khatavwadi, Sleater road, 
Grant Road (W), Mumbai-400007 

Venue for opening of bid Online in Dy.Ch.Eng.(SWM) Planning’s office 
 

This tender document is not transferable. 

The MCGM reserves the rights to reject any or all the application received for above subject 

without assigning any reason thereof. 

  

 Sd/- 

Dy.Ch.Eng.(SWM) Planning 
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SECTION 2 

 

ELIGIBILITY CRITERIA 
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ELIGIBILITY CRITERIA 

1. Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature . 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature as described in para 3, in BMC/Semi Govt. /Govt.  & Public Sector 

organizations during last 7 years ending last day of month previous to the one in 

which bids are invited as per a prime contractor. 

 

2. Financial Capacity    

        The Bidder shall have achieved an average annual financial turnover as 
certified  by ‘Chartered Accountant’ not less than Rs. 5.76  Cr  in 2019-20, 2020-21, 
2021-22 

The value of each year’s turnover shall be brought to current costing level by 
enhancing the actual value at compound rate of 10 % per annum; calculated from the date 
of completion to last date of receipt of applications for tenders. 

 

 
3. Similar Experience: 

           The tenderer shall be   
A) Experience of Operation & Maintenance ( O & M) of Mechanical power 

sweeping machines to MCGM/Semi Government/Government & 
Public sector Organization in last 7 years either EPC/PPP projects as 
per below table 

OR 

B) Authorized dealer/representative of the manufacturer whose 
eligibility criteria is as mentioned in ‘A’ above. 

            
                                                
Note:- The bidder shall disclose the litigation history in packet ‘B’ under the head 
“Details of Litigation History”. 
            If there is no Litigation History, the bidder shall specifically mention that there 
is no Litigation History against him as per the clause of Litigation History. In case 
there is litigation History – 
          Litigation History must cover – Any action of blacklisting, debarring, banning, 

Three similar 
completed work 
each of value not 
less than or equal to             
Rs. 3,83,59,660/- 

 
OR 

Two similar completed  
each work of value not 
less than or equal to                            
Rs. 4,79,49,575/- 

 
OR 

One similar completed / 
each work of value not less 
than or equal to                 
Rs. 7,67,19,320/- 
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suspension, deregistration and cheating with MCGM, State Govt., Central Govt. or 
any authority under State or Central Govt./ Govt. Organization initiated against the 
company, firm, directors, partners or authorized signatory shall be disclosed for last 5 
years from the date of submission of bid. Also, bidder must disclose the litigation 
history for last 5 years from the date of submission of bid about any action like show 
cause issued, blacklisting, debarring, banning, suspension, deregistration and cheating 
with MCGM & MCGM is party in the litigation against the company, firm, directors, 
partners or authorized signatory for carrying out any work for MCGM by any 
authority of MCGM and the orders passed by the competent authority or by any 
Court where MCGM is a party. While taking decision on litigation history, the 
concerned Chief Engineer or D.M.C. or Director, as may be the case, should consider 
the details submitted by bidder and take decision based on the gravity of the litigation 
and the details submitted by the bidder and take decision based on the gravity of the 
litigation and the adverse effect of the act of company, firm, directors, partners or 
authorized signatory on the MCGM works which can spoil the quantity, output, 
delivery of any goods or any work execution and within the timeframe.  
4. Bid Capacity 

The Bidder shall have a Bid Capacity of an amount not less than Rs. 19.18 Cr. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year (year means Financial 

year) during the last five years (updated to the price level of the Financial year in which bids 

are received at a rate of 10% per year, compounded annually) taking into account the 

completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 

intervening monsoon, 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

attached along with certificates duly signed by the Engineer-in Charge, not below the rank 

of an Executive Engineer or equivalent. 
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Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

 Have made misleading or false representation in the forms, statements and attachments    

submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, or financial failures etc.  

5. Infrastructural Set Up:- 

The bidder shall have their well established office within the MMR Region. In case 

the bidder doesn’t have an office he shall give an undertaking on Rs.500/- stamp 

paper that he shall set up an office within MMR region within 90 days from the date 

of issue of LOA. 

6. Joint Venture:- 

Joint Venture is not allowed in this tender. 
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DISCLAIMER 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the Municipal 

Corporation of Greater Mumbai (MCGM), hereafter also referred as “The Authority “, or 

any of its employees or advisors, is provided to Applicant(s) on the terms and conditions set 

out in this e-tender and such other terms and conditions subject to which such information is 

provided. 

This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the Municipal Corporation of Greater Mumbai (MCGM) in 

relation to the Project. Such assumptions, assessments and statements do not purport to 

contain all the information that each Applicant may require. This e-tender may not be 

appropriate for all persons, and it is not possible for the Municipal Corporation of Greater 

Mumbai (MCGM), its employees or advisors to consider the investment objectives, financial 

situation and particular needs of each party who reads or uses this e-tender. The 

assumptions, assessments, statements and information contained in this e- tender may not be 

complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments, statements and information contained in 

this e-tender and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not be regarded 

as a complete or authoritative statement of law. The Municipal Corporation of Greater 

Mumbai (MCGM) accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed here. 

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors 

make no representation or warranty and shall have no liability to any person, including any 

Applicant or Bidder,  under  any law,  statute,  rules  or regulations  or tort,  principles  of 

restitution  or unjust enrichment or otherwise for any loss, damages, cost or expense which 

may arise from or be incurred or suffered on account of anything contained in this e-tender 

or otherwise, including the accuracy, adequacy, correctness, completeness or reliability of 
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the e-tender and any assessment, assumption, statement or information contained therein or 

deemed to form part of this e-tender or arising in any way with pre-qualification of 

Applicants for participation in the Bidding Process. The Municipal Corporation of Greater 

Mumbai (MCGM) also accepts no liability of any nature whether resulting from negligence 

or otherwise howsoever caused arising from reliance of any applicant upon the statements 

contained in this e-tender. 

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Municipal Corporation of Greater 

Mumbai (MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage 

or to appoint the selected  Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  

Project  and  the  Municipal Corporation of Greater Mumbai (MCGM) reserves the right to 

reject all or any of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation 

and submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The Municipal Corporation of Greater Mumbai (MCGM) or any other costs 

incurred in connection with or relating to its Application. All such costs and expenses will 

remain with the Applicant and the Municipal Corporation of Greater Mumbai(MCGM) shall 

not be liable in any manner whatsoever for the same or for any other costs or other expenses 

incurred by an Applicant in preparation or for submission of the Application, regardless of 

the conduct or outcome of the Bidding Process. 
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INTRODUCTION 
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Background: 

The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of 

India’s international trade and government’s revenue, from being one of the foremost 

centers of education, science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause 

of a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai 

(MCGM), hereafter called the “corporation”, the primary agency responsible for urban 

governance in Greater Mumbai. 

MCGM (The Authority) is one of the largest local self-governments in the Asian Continent. 

In observance of historic traditions of strong civic activism, with the change in time and 

living conditions to match with the urbanization, MCGM has mainly focused in providing 

almost all  kinds  of  engineering  services  viz,  Hydraulics,  storm  water  drain, sewerage,  

water  supply projects, roads, bridges, solid waste management, and environmental services.   

Beside this, the MCGM is also providing dedicated services in various segments such as 

Health, Primary Education as well as the construction and maintenance of Public Markets 

and Slaughter Houses. 

MCGM is an organization having different departments, right from engineering depts. to 

health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi 

and other such departments where quite a good number of staff members are working. 
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SECTION 5 

E-TENDERING ONLINE 

SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of accepting 

and evaluation of tenders in addition to manual. The SAP module to be used in this E-

tendering is known as Supplier Relationship Module (SRM).SRM is designed and 

introduced by ABM Knowledge ware Ltd. who will assist MCGM in throughout the 

tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber 

Laws as applicable 

(1) In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/MCGM” 

I. Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links. For this, the contractors 

can access through Supplier registration via MCGM Portal. 

There are two methods for this registration :( II and III) 

II. Transfer from R3 (registered contractors with MCGM) to SRM 

a. Contractors already registered with MCGM will approach to Vendor Transfer cell. 

b. Submit his details such as (name, vendor code, address, registered Email ID, pan 

card etc.) to Vendor transfer cell. 

c. MCGM authority for Vendor Transfer, transfers the Vendor to SRM application 

from R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 

e. Vendor creates his User ID and Password for e-tendering applications by accessing 
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link sent to his mail ID. 

III. Online Self Registration (Temporary registration for applicant not registered with 

MCGM) 

a. Vendor fills up Self Registration form via accessing MCGM portal. 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration 

system and accepts the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.  

d. Vendor creates his User ID and Password for e-tendering application. 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 

1. Access e-tender link of SRM Portal 

2. Log in with User ID and Password 

3. Selects desired Bid Invitation (he wants to bid) 

4. To download tender documents contractors will have to pay online Tender fee. The 

same can be done by accessing Pay Tender Fees option. By this one will be able to pay 

Tender fee through Payment Gateway-If transaction successful, Contractors can 

register his interest to participate. Without Registration one cannot quote for the 

Bid/Tender. 

5. Applicant  will  download  Tender  Documents  from  Information  from  purchaser  

tab  by accessing Purchaser document folder through collaboration ‘C’ folder link. 

6. Applicant will upload Packet A related and Packet B related Documents in Packet A 

and Packet B folder respectively by accessing these folders through “My Notes” Tab 

and collaboration folder link. 

7. All the documents uploaded have to be digitally signed and saved. Contractors can 

procure there digital signature from any certified CA’s in India. 

8. Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned 

in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in 

Service Line Item via details and quotes his “Percentage Variation” (i.e.% quoted) 

figure.(If entered ‘0’ it will be treated as at par. By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

11. Applicants can also save his uploaded documents/commercial information without 

submitting the BID for future editing through ‘HOLD’ option. 
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12. Please note that “Hold” action do not submit the Bid. 

13. Applicants will receive confirmation once the Bid is submitted. 

14. Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and 

Time and Bid Evaluation process starts. 

As per Three Packet system, the document for Packet A&B is to be uploaded by the tenderer 

in 'Vendor's document' online in Packet A&B. Before purchasing/ downloading the tender 

copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice. 

The tenderer shall pay the EMD/Bid Security through payment gateways before submission 

of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying 

the EMD at any of the CFC centers in MCGM Ward Offices. 

The e-tender is available on MCGM portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted 

online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of 

the tenderer will be opened as per the time-table shown in the Header Data in the office of 

Dy.Ch Eng.(SWM) Planning 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and opening 

the tenders are as shown in the Header Data. If there are any changes in the dates the same 

will be displayed on the MCGM Portal http://portal.mcgm.gov.in. 
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SECTION 6 

INSTRUCTIONS TO APPLICANTS 
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ELIGIBILITY CRITERIA 

1.Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature . 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature as described in para 3, in BMC/Semi Govt. /Govt.  & Public Sector 

organizations during last 7 years ending last day of month previous to the one in 

which bids are invited as per a prime contractor. 

 

2.Financial Capacity    

        The Bidder shall have achieved an average annual financial turnover as 
certified  by ‘Chartered Accountant’ not less than Rs. 5.76  Cr  in 2019-20, 2020-21, 
2021-22 

The value of each year’s turnover shall be brought to current costing level by 
enhancing the actual value at compound rate of 10 % per annum; calculated from the date 
of completion to last date of receipt of applications for tenders. 

 

 
3.Similar Experience: 

           The tenderer shall be   
A)Experience of Operation & Maintenance ( O & M) of Mechanical power 
sweeping machines to MCGM/Semi Government/Government & Public 
sector Organization in last 7 years either EPC/PPP projects as per below 
table 

OR 

B)Authorized dealer/representative of the manufacturer whose eligibility 
criteria is as mentioned in ‘A’ above. 

                                                           
Note:- The bidder shall disclose the litigation history in packet ‘B’ under the head 
“Details of Litigation History”. 
            If there is no Litigation History, the bidder shall specifically mention that there 
is no Litigation History against him as per the clause of Litigation History. In case 
there is litigation History – 

Three similar 
completed work 
each of value not 
less than or equal to             
Rs. 3,83,59,660/- 

 
OR 

Two similar completed  
each work of value not 
less than or equal to                            
Rs. 4,79,49,575/- 

 
OR 

One similar completed / 
each work of value not less 
than or equal to                 
Rs. 7,67,19,320/- 
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          Litigation History must cover – Any action of blacklisting, debarring, banning, 
suspension, deregistration and cheating with MCGM, State Govt., Central Govt. or 
any authority under State or Central Govt./ Govt. Organization initiated against the 
company, firm, directors, partners or authorized signatory shall be disclosed for last 5 
years from the date of submission of bid. Also, bidder must disclose the litigation 
history for last 5 years from the date of submission of bid about any action like show 
cause issued, blacklisting, debarring, banning, suspension, deregistration and cheating 
with MCGM & MCGM is party in the litigation against the company, firm, directors, 
partners or authorized signatory for carrying out any work for MCGM by any 
authority of MCGM and the orders passed by the competent authority or by any 
Court where MCGM is a party. While taking decision on litigation history, the 
concerned Chief Engineer or D.M.C. or Director, as may be the case, should consider 
the details submitted by bidder and take decision based on the gravity of the litigation 
and the details submitted by the bidder and take decision based on the gravity of the 
litigation and the adverse effect of the act of company, firm, directors, partners or 
authorized signatory on the MCGM works which can spoil the quantity, output, 
delivery of any goods or any work execution and within the timeframe.  
3. Bid Capacity 

The Bidder shall have a Bid Capacity of an amount not less than Rs. 19.18 Cr. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year (year means Financial 

year) during the last five years (updated to the price level of the Financial year in which bids 

are received at a rate of 10% per year, compounded annually) taking into account the 

completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 

intervening monsoon, 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

attached along with certificates duly signed by the Engineer-in Charge, not below the rank 

of an Executive Engineer or equivalent. 
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Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 Have made misleading or false representation in the forms, statements and attachments    

submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, or financial failures etc.  

A. Infrastructural Set Up:- 

The bidder shall have their well established office within the MMR Region. In case the 

bidder doesn’t have an office he shall give an undertaking on Rs.500/- stamp paper that 

he shall set up an office within MMR after award of contract. 

B. Joint Venture: 

      Joint Venture is not allowed in this tender. 

C. Equipment Capabilities as required for this work: 

The bidder should, undertake their own studies and furnish with their bid, a detailed 

planning and methodology supported with assessment study of requirements of 

equipment/vehicles & machineries to allow the employer to review their proposal. The 

successful bidder will make the arrangements of the required equipment/vehicles on the 

day of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge and as per specifications. The successful bidder and, to that 

effect he will ensure commitment on an undertaking on Rs.500/- stamp paper to be 

submitted along with the Bid in Packet B. 

Bidders shall submit the undertaking for equipment/vehicle capability and other 

undertakings as such on a single Rs.500/- stamp paper. 

D. TIME PERIOD OF THE PROJECT: 

The contract period of the project is 07 Years  as mentioned in the specifications. 

The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the Letter of 

Acceptance is given to the Contractor.  The work shall throughout the stipulated period 

of the Contract be proceeded with all due diligence as time being deemed to be the 
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essence of the contract on the part of the Contractor.  

The programme for completion of work for the period from the date of issue of letter of 

acceptance to the start date of the contract period shall be a part of the Contract 

Document in the form of Bar Chart / GANTT Chart.  The Contractor is supposed to 

carry out the work and keep the progress as per Bar Chart/GANTT Chart.  The 

Contractor shall complete the work as per the Schedule given in the Contract and the 

programme submitted by the Contractor. 

E. Contract Execution:- 

All required documents for execution of the contract shall be submitted within 30 days 

from the date of issue of letter of acceptance. If the documents are not submitted within 

the stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of 

letter of acceptance received by him. 

F. If the amount of the contract deposit & ASD to be paid is not paid within 30 days from 

the date of issue of Letter of Acceptance, the tender/contract already accepted shall be 

considered as cancelled legal steps be taken against the contractor for recovery of the 

amounts. 

 

G. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of this security 

deposit whether paid in one sum or deducted by installments or in the case of 

abandonment of the work owning to serious illness or death of the contractor or any 

other cause, the Engineer on behalf of the Municipal Commissioner shall have power to 

adopt any of the following process, as he may deem best suited to the interest of 

MCGM- 

a) To rescind the contract (for which recession notice in writing to the contractor under 

the head of Executive Engineer shall be conclusive evidence) and in that case, the 

security deposit of the contract shall stand forfeited and be absolutely at the disposal 
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of MCGM. 

b) To carry out the work or any part of the work departmentally debiting the contractor 

with the cost of the work, expenditure incurred on tools and plant, and charges on 

additional supervisory staff including the cost of work- charged establishment 

employed for getting the un-executed part of the work completed and crediting him 

with the value of the work done departmentally in all respects in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of 

his contract. The certificate of the Executive Engineer as to the costs and other allied 

expenses so incurred and as to the value of the work so done departmentally shall be 

final and conclusive against the contractor. 

c) To order that the work of the contractor be measured up and to take such part thereof 

as shall be un-executed out of his hands, and to give it to another contractor to 

complete, in which case all expenses incurred on advertisement for fixing a new 

contracting agency, additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract agency will be 

debited to the contractor and the value of the work done or executed through the 

contractor shall be credited to the contractor in all respects and in the same manner 

and at the same rates as if it had been carried out by the new contractor under the 

terms of his contract.  The certificate of the Executive Engineer as to all the cost of 

the work and other expenses incurred as aforesaid for or in getting the un-executed 

work done by the new contractor and as to the value of the work so done shall be 

final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall 

not be entitled to recover or be paid any sum for any work therefor actually performed 

by him under this contract unless and until the Executive Engineer shall have certified in 

writing the performance of such work and the amount payable to him in respect thereof 

and he shall only be entitled to be paid the amount so certified.  In the event of either of 

the courses referred to in Clause (b) or (c) being adopted and the cost of the work 

executed departmentally or through a   new contractor and other allied expenses 

exceeding the value of such work credited to the contractors amount of excess shall be 

deducted from any money due to the contractor, by MCGM under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds  thereof  
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provided,  however,  the  contractor  shall  have  no  claim against MCGM even if the 

certified value of the work done departmentally or through a new contractor exceeds the 

certified cost of such work and allied expenses, provided always that whichever of the 

three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, 

the contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a  view to the execution of the 

work or the performance of the contract. 

H. Contract  may  be  rescinded and  security  deposit  forfeited for  bribing  a public 

officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent 

or commence any proceeding to get himself adjudicated and insolvent or make any 

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, 

perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly 

be given promised or offered by the contractor or any of his servants or agents through 

any public officer, or person in the employ of MCGM/Govt. in any way relating to his 

office or employment, or if any such officer or person shall become in any way directly 

or indirectly interested in the contract the Engineer In-charge may thereupon, by notice 

in writing rescind the contract and the Security Deposit of the Contractor shall thereupon 

stand forfeited and be absolutely at the disposal of MCGM and the same consequences 

shall ensure as if the contract had been rescinded under above clause J hereof; and in 

addition the contractor shall not be entitled to recover or be paid for any work therefore 

actually performed under the contract. 
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 Submission of Tenders  

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents- 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in packet ‘A’  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs. 1.50 Cr.   not more than one year old from due 

date of the tender.  

c) A document in support of Registration under Maharashtra ‘Goods & Service Act 2017. 

GST Registration Certificate in Maharashtra (or equivalent requirement under GST). 

Those not registered in Maharashtra shall submit an undertaking to the effect that if they 

are successful tenderer, they shall submit GST Registration Certificate in Maharashtra 

within 15 days of issue of work order, failing which payment for the work executed will 

not be released.  

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if number of 

Directors are more than two in case of Private Limited Companies, as the case may be. 

However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of MCGM.  

The bidders shall categorically provide their Email-ID in packet ‘A’.  

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in Packet “A” 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 
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PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents-  

a) The list of similar type of works as stated in para ‘Similar Experience’ in section-2 of 

Post qualification successfully completed during the last Seven years in prescribed 

proforma, in the role of prime contractor. Information furnished in the prescribed 

proforma (Proforma – I) shall be supported by the certificate duly self-attested. 

Documents stating that it has successfully completed during the last Seven years at least 

one contract of similar works as stated in para ‘Similar Experience’ in section-2.  

b) Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are invited. Copies 

of Applicants duly audited balance sheet and profit and loss account for the 

preceding three financial years preceding the Financial Year in which bids are 

invited. (Proforma – II)  

c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements for the subject 

contract in the event of stoppage, start-up, or other delay in payment, of the minimum 

15% of the cost of the work tendered for, net of the tenderer's commitment of other 

contracts (Certificate from Bankers / C.A./Financial Institution shall be accepted as a 

evidence).  

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries/ resources before start of the work. 

i. Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 

work orders & attested copies of percentage of works completed or part thereof.  

ii. Statement showing assessed available Bid Capacity.  

iii. The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure 

B & C’  

Note: - Bidders shall submit the undertaking for machinery/equipment/vehicle 

capability and other undertakings as such on a single Rs.500/- stamp paper.  
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iv. The tenderers shall upload work plan as per the following outline:  

1. GANTT chart/BAR chart / CPM chart showing the completion of work within 

mobilization period, considering major activities.  

2. Organizational set up envisage by the contractors.  

3. Equipment/Vehicle proposed to be deployed for this work.  

4. Office proposed to be set up in MMR region (if not at Present).  

5. A note on how the whole work will be carried out (work plan including 

methodology).  

6. Quality management plan.  

7. All the activities included in the Scope of Work shall be covered in the work plan.  

Note:  

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees /persons on his establishment (in 

case of production by use of energy) and 20 employees/persons on his establishment 

(in case of production without use of energy) to MCGM as and when demanded. In 

case of less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs.500 stamp paper as per circular           

u/no. CA/FRD/I/65 of 30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., 

Act 1952, if tenderer has more than 20 employees/persons on his establishment, to 

MCGM as and when demanded. In case if the successful bidder has less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 500 stamp paper as per circular u/no. CA/FRD/I/44 

of 04.01.2013.  

Note:  

 If it is found that the tenderer has not submitted required documents in Packet “B” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 
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PACKET – C 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details 

and quotes his item wise rates. 

Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after 

demand notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate 

analysis is annexed at Annexure D. 

          The contract will be awarded to the lowest responsive bidder. 
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 BID SECURITY OR EMD  

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified 

in the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in 

the Bid Data Sheet and shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centres in MCGM Ward Offices.  

  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

sub-clause mentioned above, shall be rejected by the Employer as non-responsive.  

The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Security Deposits.  

 The Bid Security/ EMD of L-2 and downward bidder(s)(i.e. L-3,L-4…) shall be 

refunded immediately after opening of financial bid.  

 In case, the successful bidder becomes non-responsive or successful bidder withdraws 

the bid or is unwilling to extend the bid validity period, in such circumstances, if L-2 

bidder is agreeable to extend the bid validity period and ready to deposit the requisite 

amount of bid security/EMD and ASD to the department within the stipulated time 

period i.e. 15 days, the department will process further as per normal procedure. 

 The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part 

of the bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered as 

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be 

viewed seriously and disciplinary action against the defaulters such as banning/de-

registration, etc. shall be taken by the registration cell with due approval of the concerned 

AMC.  

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects 
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the 10% of EMD shall be forfeited and bid will be liable for rejection. 

Note: 

A. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii.  Goods & Sales Tax (GST) Registration Certificate / supporting documents   

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

b. Wrong calculation of Bid Capacity,  

c. No proper submission of experience certificates and other documents, etc.  

d. No proper submission of Litigation History 

B. Non-curable Defect shall mean:- 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

BID VALIDITY  

 Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified additional 

period. The request and the bidders’ responses shall be made in writing or by cable. A 

bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to 

the request will not be required or permitted to modify his bid, but will be required to 

extend the validity of his bid security for a period of the extension. 
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SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit – The successful tenderer, here after referred to as the contractor shall pay 

an amount in the form of cash or Demand Draft or Government securities or Fix deposit 

receipts or BANK GUARANTEE equal to Five (5) percent of the contract sum shall be 

paid within thirty days from the date of issue of letter of acceptance.  

B. Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of contract period 

subject to no recoveries are pending against the said work, provided that the Engineer is 

satisfied that there is no demand outstanding against the Contractor.  

*Note:  

a. It shall be clearly mentioned that the BG shall be applicable for individual work/contract 

and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee, it is necessary that the final year BG   shall be valid further 6 

months from the completion of contract period.  

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender.  

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee issued 

on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches 

of foreign banks operating under Reserve Bank of India regulations located in Mumbai 

upto Virar & Kalyan. List of approved Banks is appended at the end of Instructions to 

Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only if the said Bank Guarantee is countersigned by 

the Manager of a Regional Branch of the same bank within the Mumbai City Limit 

categorically endorsing thereon that the said Bank Guarantee is binding on the endorsing 

Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be enforced 

against the said Branch of the Bank or the bank itself in case of default by the 
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Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as 

and when required and/or directed from time to time until the Contractor has executed 

and completed the works and remedied any defects therein. 

C. Legal + Stationary Charges: (As per applicable circular) 

Successful tender shall pay the Legal Charges + Stationary charges as per Circular no. 

CA/FRG/03 dtd. 22.06.2021. or the latest circular in vogue 

Contract Value 
Legal + 
Stationary 
Charges Up to  Rs.  50,000/- -- -- --- Nil 

From Rs. 50,001/- To Rs. 1,00,000/- Rs.5,710/- 

From Rs. 1,00,001/- To Rs. 3,00,000/- Rs.9,430/- 
From Rs. 3,00,001/- To Rs. 5,00,000/- Rs.11,330/- 

From Rs. 5,00,001/- To Rs. 10,00,000/- Rs.13,190/- 

From Rs. 10,00,001/- To Rs. 20,00,000/- Rs.15,060/- 

From Rs. 20,00,001/- To Rs. 40,00,000/- Rs.16,960/- 

From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs.18,830/- 

From Rs. 1,00,00,001/ To Rs. 10,00,00,000/- Rs.22,220/- 

From Rs. 10,00,00,001/- To Rs. 20,00,00,000/- Rs.25,650/- 

From Rs. 20,00,00,001/- To Rs. 30,00,00,000/- Rs.29,070/- 

From Rs. 30,00,00,001/- To Rs. 40,00,00,000/- Rs.32,490/- 

From Rs. 40,00,00,001/- To Rs. 50,00,00,000/- Rs.35,880/- 

From Rs. 50,00,00,001/- To Rs. 1,00,00,00,000/- Rs.42,720/- 

From Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- Rs.52,970/- 

From Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- Rs.59,790/- 

From Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- Rs.68,290/- 

From Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- Rs.76,820/- 

From Rs. 5,00,00,00,001/- To Rs. Any Amount Rs.85,380/- 

 

F.  Stamp Duty: (As per applicable circular)  

 It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 

duty is payable for “works contract” that is to say, a contract for works and labour or 

services involving transfer of property in goods ( whether as goods or in some other 
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form) in its execution and includes a sub-contract, as under: 

a Where the amount or value set forth in such 

contract does not exceed rupees ten lakh. 

Five Hundred rupees stamp 

duty 

b 

Where it exceeds rupees ten lakhs 

Five hundred rupees plus 0.1% 

above Rs. Ten Lacs subject to 

maximum of Rs. Twenty Five 

Lacs Stamp Duty. 

c 
Stamp duty on Bank Guarantee Amount 

0.5% of the Bank Guarantee 

amount 

i.The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 days 

from the date of issue of Work Order and the same should be adjudicated for payment of 

Stamp Duty by the successful bidder. 

ii.Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from 

the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and 

penalty by two separate Demand Draft or Pay Order in favour of “Superintendent of 

Stamp, Mumbai” within 15 days from intimation thereof. 

iii.All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 

iv.All above mentioned values are as applicable while inviting the tender. However the 

contractor has to pay the stamp duty charges as per the latest applicable circular at the 

time of award of contract. 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing 

etc. The Bidder shall be fully responsible for the correctness of the information uploaded 

by him. 



 

B R I H A N M U M B A I  M U N C I P A L  C O R P O R A T I O N  
 

Page 37 

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid- 

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for 

creation and submission of bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by   e-mail   to   ee1swm.pl@mcgm.gov.in/ 

dycheswmplanning.swm@mcgm.gov.in  The subject shall clearly bear the following 

identification/ title: "Queries/Request for Additional Information: TENDER for 

“Subject of the tender” Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs (2 working days) from the day of opening of packet C on same BID-

Document number for re-quoting and such development needs to done by IT 

department in MCGM’s SRM system. Till such development is made; ‘Sealed Bids’ 

shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal rate of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by Ch.Eng.(SWM). 
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SECTION 7 

SCOPE OF WORK 
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 Scope of Work: 

Public Road Sweeping is one of the prime obligatory civic activities of Municipal 

Corporation of Greater Mumbai for which Solid Waste Management Department is 

responsible. Eighteen Hundred kilometers of the public roads in Greater Mumbai have two 

main types – Asphalt roads and Cement Concrete Roads. The detailed Scope of the work is 

mentioned in Section 10 
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SECTION 8 

BILL OF QUANTITIES 
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SCHEDULE (BILL) OF QUANTITIES AND RATES 

Sub: - “Operation & Maintenance (O&M) of 5 nos. of Mechanical Power Sweeping 
machines having hopper capacity 2.2 cu.m. for the period of 7 years in various BMC 
wards.” 

Sr. 
No. Description of work Qty Rate per Unit  

Total Amount   

 (A) (B) (C)  (D= B X C) 

1 Per month Operation & 
maintenance    cost  of the 
machine   as per specification 
for 1 st Year 

60 nos. 
(5 machines X 12 

months). 

Per 1 no. 

 

 
Note:-  
 
1) The Bidder has to quote the rate for first year. From second year to 

seventh year the successful bidder will get the linear escalation of                    

5% per year on the rates quoted for first year. 

2) Please note that this BoQ is for representational purpose. Bidders are 

supposed to quote their prices on the portal directly. 

3) Rate analysis of the offer has to be submitted only by the 1st & 2nd 

lowest bidder that too after demand notification by MCGM and not in 

commercial packet. 
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SECTION 9 

 

General Conditions of Contract 
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General Conditions of Contract 

A. General 

1. Definitions  

Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined 

terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Contractor, Commissioner and the 

Corporation together with the documents referred to therein including these 

conditions and appendices and any special conditions, the specifications, designs, 

drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be 

complementary to one another.  

The Contract Data defines the documents and other information which comprise the 

Contract.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out 

the Works, till the tender process is concluded. 

The “Contractor” shall mean the individual or firm or company or JV firms whether 

incorporated or not, whose tender has been accepted by the employer and the legal 

successor of the individual or firm or company.  

The Contractor's Bid is the completed bidding document submitted by the Bidder to 

the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as 

may be made under the provisions hereinafter contained.  

Note: The contract sum shall include the following –  
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 In the case of item rate contracts, the cost of the work arrived at after finalization of the 

quantities shown in schedule of items / quantities by the item rates quoted by the 

tenderer for various items and summation of the extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by 

the Corporation. 

 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of 

acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer.  

The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in MCGM  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 
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Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by MCGM.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the 

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 

Engineer or any other competent person appointed by the employer and notified in writing 

to the Contractor to act in replacement of the Engineer from time to time.  

Contractor’s equipment means all appliances and things whatsoever nature required for 

the execution and completions of the Works and the remedying of any defects therein, but 

does not include plant material or other things intended to form or forming part of the 

Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The 

Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the 

permanent works or temporary works are to be executed and any other lands and places 

provided by the Municipal Corporation for working space or any other purpose as may be 
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specifically designated in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or approved 

in writing by the Engineer.  

The Start Date/Commencement Date It is the date when the Contractor shall commence 

execution of the Works.  

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor 

to carry out the work as per specifications.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings 

in respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only. 

2. Interpretation  

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer will provide instructions clarifying queries about 

these Conditions of Contract.  

2.2. If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works).  
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2.3. The documents forming the Contract shall be interpreted in the following documents: 

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) 

Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) 

General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of 

Quantities, and (11) Any other document listed in the Contract Data.  

3. Engineer's Decisions  

3.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. However, if the Engineer is required under the rules and regulations and 

orders of the Employer to obtain prior approval of some other authorities for specific 

actions, he will so obtain the approval, before communicating his decision to the 

Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority 

to relieve the Contractor of any of his obligations under the contract.   

4. Delegation  

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor of Bid. The 

address and contact details for communication with the Employer/ Engineer shall be as per 

the details given in Contract Data. Communications between parties that are referred to in 

the conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic 

means shall be effective on confirmation of the transmission. The Notice sent by Registered 

post or Speed post shall be effective on delivery or at the expiry of the normal delivery 

period as undertaken by the postal service.  

6. Subcontracting  

Subletting is not allowed.  

6.1 Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 25% of 
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the contract price. 6.2 The Contractor shall not be required to obtain any consent from 

the Employer for: a. the sub-contracting of any part of the Works for which the 

Subcontractor is named in the Contract; b. the provision for labour, or labour 

component. c. the purchase of Materials which are in accordance with the standards 

specified in the Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: a. The 

Contractor shall not sub-contract the whole of the Works. b. The permitted subletting 

of work by the Contractor shall not establish any contractual relationship between the 

sub-contractor and the MCGM and shall not relieve the Contractor of any 

responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer 

whether a. the circumstances warrant such sub-contracting; and b. the sub-Contractor 

so proposed for the Work possesses the experience, qualifications and equipment 

necessary for the job proposed to be entrusted to him. 

7. Other Contractors:- 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors, as referred to in the Contract Data. The Contractor shall also 

provide facilities and services for them as described in the Schedule. The Employer 

may modify the Schedule of Other Contractors, and shall notify the Contractor of any 

such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including movement of vehicles and equipment of other Contractors till the 

completion of the Works. 

8. Personnel  
8.1. The Contractor shall employ for the work and routine maintenance the key personnel 

including technical personnel named in the Contract Data or other personnel approved 
by the Engineer. The Engineer will approve any proposed replacement of technical 
personnel only if their relevant qualifications and abilities are substantially equal to 
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those of the personnel stated in the Contract Data.  
8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced 

in their respective trades or occupations. The Engineer shall have authority to remove, 
or cause to be removed, any person employed on the site or works, who carries out 
duties incompetently or negligently and persists in any conduct which is prejudicial to 
safety, health or the protection of the environment.  

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering Department of the MCGM /State Government and has either not 
completed two years after the date of retirement or has not obtained MCGM/State 
Government’s permission to employment with the Contractor.  
 

9. Employer's and Contractor's Risks  
The Employer carries the risks which this Contract states are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks  
The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot, commotion or disorder (unless restricted to the 
Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or 
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 
than the Contractor’s design.  

11. Contractor's Risks  
11.1. All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 
the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance  
12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the 
amounts and deductibles stated in the Contract Data for the following events which are due 
to the Contractor's risks:  
a) Loss of or damage to the Works, Plant and Materials;  
b) Loss of or damage to Equipment;  
c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and  
d) Personal injury or death.  
12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 
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the Engineer for the Engineer's approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies required 
to rectify the loss or damage incurred.  
12.3 Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 12.4 Both parties shall comply with any conditions of the insurance policies.  
12.5 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid, from payments otherwise due to the Contractor or if 
no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports ( N.A.) 
13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 
information available to him, before submitting the bid.  

14. Queries about the Contract Data  
The Engineer will clarify queries on the Contract Data.  

15. Contractor to Carry out the Works and Undertake Maintenance (if specified in 
the tender)  

15.1. The Contractor shall carry out the Works in accordance with the Specifications and 
Drawings and as per instructions of the Engineer.  

15.2. The Contractor shall carry out the works with maximum input of machinery required 
to ensure the quality of works as per specifications. The Contractor shall deploy the 
equipment and machinery as required in the contract.  

15.3. The Contractor shall take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation.  

During continuance of the contract, the Contractor shall abide at all times by all 
existing enactments on environmental protection and rules made there under, 
regulations, notifications and byelaws of the State or Central Government, or local 
authorities and any other law, bye-law, regulations that may be passed or notification 
that may be issued in future by the State or Central Government or the local authority. 
Salient features of some of the major laws that are applicable are given below:  

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 
prevention and control of water pollution and the maintaining and restoring of 
wholesomeness of water. ‘Pollution’ means such contamination of water or such 
alteration of the physical, chemical or biological properties of water or such 
discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 
substance into water (whether directly or indirectly) as may, or is likely to, create a 
nuisance or render such water harmful or injurious to public health or safety, or to 
domestic, commercial, industrial, agricultural or other legitimate uses, or to the life 
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and health of animals or plants or of aquatic organisms.  
 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or 

gaseous substance (including noise) present in the atmosphere in such concentration 

as may be or tend to be injurious to human beings or other living creatures or plants 

or property or environment.  

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and property. 

‘Environment’ includes water, air and land and the inter-relationship which exists 

among and between water, air and land, and human beings, other living creatures, 

plants, micro-organism and property.  

 The Public Liability Insurance Act, 1991, This provides for public liability insurance 

for the purpose of providing immediate relief to the persons affected by accident 

occurring while handling hazardous substances and for matters connected herewith 

or incidental thereto. Hazardous substance means any substance or preparation which 

is defined as hazardous substance under the Environment (Protection) Act 1986, and 

exceeding such quantity as may be specified by notification by the Central 

Government.  

 The Solid Waste Management Rules –2016 This provides for management & 

handling of solid Waste.  

 BS-VI Emission Standards, this provides for emission standards of the vehicles to be 

used in the contract. 

16. The Works to be completed by the Intended Completion Date  

16.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works, if specified in the tender, in accordance with the 

Programme submitted by the Contractor, as updated with the approval of the 

Engineer, and complete them by the Intended Completion Date.  

17. Approval by the Engineer  

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 
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Specifications and Drawings.  

17.2 The Contractor shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design 

and safety of the Temporary Works.  

17.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required.  

17.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety  

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He 

shall comply with all applicable safety requirements and take care of safety of all 

persons entitled to be on the site and the works. He shall use reasonable efforts to 

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users.  Workers 

employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  The area should be barricaded or cordoned off 

by suitable means to avoid mishaps of any kind. Power warning signs should be 

displayed for the safety of the public whenever cleaning works are undertaken during 

night or day.  The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing working in the manhole.  

18.2 Safety Programs:- I. Have adequate safety supervision in place to ensure that 

safety programs set up by the firms/agencies are in compliance with prevalent laws 

and regulations. II. Review safety programs developed by each of the trade firms, 

prepare and submit a comprehensive safety program. III. Monitor day to day 

implementation of safety procedures.  

18.3 First Aid Facilities: - i. At every work place there shall be provided and 

maintained, so as to be easily accessible during working hours, first-aid boxes at the 

rate of not less than one box for 150 contract labour or part thereof ordinarily 

employed. ii. The first-aid box shall be distinctly marked with a red cross on white 
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back ground. iii. Adequate arrangements shall be made for immediate recoupment of 

the equipment when necessary. iv. Nothing except the prescribed contents shall be 

kept in the First-aid box. v. The first-aid box shall be kept in charge of a responsible 

person who shall always be readily available during the working hours of the work 

place. vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 

or more. 

 

19. Discoveries 

 19.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

20. Possession of the Site ..(N.A.) 

20.1 The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of construction programme. At the start of the work, 

the Employer shall handover the possession of at-least 75% of the site free of all 

encumbrances, the remaining 25 % of the possession as per contractor’s construction 

programme.  

21. Access to the Site (N.A.) 

21.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to 

the Engineer and any person/persons/agency authorized by: a. The Engineer b. The 

Employer or authorized by the Employer. 

22  Instructions  

             22.1 The Contractor shall carry out all instructions of the Engineer, which comply  

                 with the applicable laws where the Site is located.  

22.2The Contractor shall permit the appointed and/or authorized persons to inspect 

the Site and/or accounts and records of the Contractor and its subcontractors 

relating to the performance of the Contract, and to have such accounts and 

records audited by auditors appointed, if so required. The Contractor’s attention 

is invited to Clause of ‘Fraud and Corruption’, which provides, inter alia, that 
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acts intended to materially impede the exercise of the inspection and audit rights 

provided for under the Clause & constitute a obstructive practice subject to 

contract termination. 

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to  

give such further instructions and directions as may appear to him necessary or proper 

for the guidance of the contractor and the good and sufficient execution of the works 

according to terms of the specifications and Contractor shall receive, execute, obey and 

be bound by the same, according to the true intent and meaning thereof, as fully and 

effectually as though the same had accompanied or had been mentioned or referred to in 

the specification, and contemplated by the specifications, or may order any of the works 

contemplated thereby to be omitted, with or without the substitution of any other works 

in lieu thereof, or may order any work or any portion of work executed or partially 

executed, to be removed, changed or altered, added if needful, may order that other 

works shall be substituted instead thereof and difference of expense occasioned by any 

such diminution or alteration so ordered and directed shall be added to or deducted from 

the amount of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered 

by the Engineer and in the event of any deviation being ordered which in the opinion of 

the Contractor changes the original nature of Contract he shall nevertheless carry it out 

and disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved.  

The time for completion of the Works, shall be in event of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably 

by the Engineer. The Engineer’s decision in this case shall be final.  

B. Time Control  

23. Programme  

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme, including Environment Management Plan 

showing the general methods, arrangements, order, and timing for all the activities in 

the Works, along with monthly cash flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the Routine 
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Maintenance Work, showing the general methods, arrangements, order and timing 

for all the activities involved in the Routine Maintenance will also be submitted by 

the Contractor to the Engineer for approval if specified in the tender. The programme 

for Routine Maintenance will be submitted in each year for the period of 

Maintenance.  

23.2 The Contractor shall submit the list of equipment and machinery being brought 

to site, the list of key personnel being deployed, the list of machinery/ equipments 

being placed in field laboratory and the location of field laboratory along with the 

Programme. The Engineer shall cause these details to be verified at each appropriate 

stage of the programme.  

23.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities.  

23.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Programme within this period, the Engineer 

may withhold the amount stated in the Contract Data from the next payment 

certificate and continue to withhold this amount until the next payment after the date 

on which the overdue Programme has been submitted.  

23.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer 

again at any time. A revised Programme shall show the effect of Variations and 

Compensation Events.  

24. Extension Of Time In Contracts : Subject to any requirement in the contract as 

to completion of any portions or portions of the works before completion of the 

whole, the contractor shall fully and finally complete the whole of the works 

comprised in the contract (with such modifications as may be directed under 

conditions of this contract) by the date entered in the contract or extended date in 

terms of the following clauses:  

a)Extension attributable to MCGM  

(i) Extension Due To Modification: If any modifications have been ordered which in 

the opinion of the Engineer have materially increased the magnitude of the work, 
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then such extension of the contracted date of completion may be granted as shall 

appear to the Engineer to be reasonable in the circumstances, provided moreover that 

the Contractor shall be responsible for requesting such extension of the date as may 

be considered necessary as soon as the cause thereof shall arise and in any case 

should not be less than 30 days before the expiry of the date fixed for completion of 

the works.  

(ii) Extension For Delay Due To MCGM: In the event of any failure or delay by the 

MCGM to hand over the Contractor possession of the lands necessary for the 

execution of the works or to give the necessary notice to commence the works or to 

provide the necessary drawings or instructions or any other delay caused by the 

MCGM due to any other cause whatsoever, then such failure or delay shall in no way 

affect or vitiate the contract or alter the character thereof or entitle the contractor to 

damages or compensation therefore, but in any such case, the MCGM may grant 

such extension(s) of the completion date as may be considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed to be 

justified with recorded reasons with approval of Ch.Eng. for not anticipating the 

same while preparing estimates and draft tender. 

 (b) Extension Of Time For Delay Due To Contractor : The time for the execution of 

the work or part of the works specified in the contract documents shall be deemed to 

be the essence of the contract and the works must be completed no later than the 

date(s) / the programme for completion of work as specified in the contract. If the 

contractor fails to complete the works within the time as specified in the contract for 

the reasons other than the reasons specified in above as (a.i) and (a.ii), the MCGM 

may, if satisfied that the works can be completed by the contractor within reasonable 

short time thereafter, allow the contractor for further extension of time as the 

Engineer may decide. On such extension the MCGM will be entitled without 

prejudice to any other right and remedy available on that behalf, to recover the 

compensation as governed by Clause 8(e) of GCC. For the purpose of this Clause, 

the contract value of the works shall be taken as value of work as per contract 

agreement including any supplementary work order/contract agreement issued.  

Further, competent authority while granting extension to the currency of contract 
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under Clause (b) of as above may also consider levy of penalty, as deemed fit based 

on the merit of the case. Also, the reasons for granting extension shall be properly 

25. Delays Ordered by the Engineer  

a. The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written 

approval of the DMC/AMC.  

26. Management Meetings  

26.1 The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works.  

26.2 The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the parties for 

actions to be taken shall be decided by the Engineer either at the management meeting 

or after the management meeting and stated in writing to all those who attended the 

meeting.  

C. Quality Control 

27.1. Work to be open to Inspection and Contractor or Responsible agent to be 

presesnt  

All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the inspection and supervision of the Eng-in-charge and his 

subordinates and the contractor shall at all times during the usual working hours, at all 

other times, during the usual working hours and at all other times at which reasonable 

notice of the intention of the Eng-incharge and his subordinates to visit the works shall 

have been given to the contractor, either himself be present to receive orders and 

instruction or have responsible agent duly accredited in writing present for that purpose. 

Order given to the contractors’ duly authorized agent shall be considered to have the 

same force and effect as if they had been given to the contractor himself.  

27.2. Notice To Be Given Before Work Is Covered Up ..N.A. 

The contractor shall givenot less than ten days’ notice in writing to the Eng-In-Charge or 

his subordinate incharge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimension thereof taken before the same is so covered up or placed beyond the reach of 



 

B R I H A N M U M B A I  M U N C I P A L  C O R P O R A T I O N  
 

Page 58 

measurements and shall not cover up or place beyond the reach of measurement any 

work without the consent in writing of the Eng-In-Charge or his subordinate incharge of 

the work, and if any work shall be covered up or placed beyond the reach of 

measurement, without such notice having been given or consent obtained the same shall 

be uncovered at the contractors expenses, and in default thereof no payment or 

allowance shall be made for such work or for the materials with which the same was 

executed  

27.3 Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most substantial 

and workman like manner and both has regards material and every other respect in strict 

accordance with specifications. The contractor shall also confirm exactly, fully and 

faithfully to the designs, drawings and instructions in writing relating to the work signed 

by the Engineer In-charge and lodged in his office and to which the contractor shall be 

entitled to have access for the purpose of inspection at such office, or on the site or work 

during office hours. The contractor shall be entitled to receive three sets of contract 

drawings and working drawings as well as one certified copy of the accepted tender 

along with the work order free of cost.  

27.4 Ready Mix Concrete/ Asphalt Mix i) The contractor shall have to arrange Ready 

Mix concrete (RMC)/Asphalt from RMC/ASPHALT producing plants registered with 

MCGM ii) The contractor shall, within a 7 days of award of the work, submit a list of at 

least three RMC/Asphalt producers with details of such plants including details and 

number of transit, mixers & pumps etc. to be deployed indicating name of 

owner/company, its location, capacity, technical establishment. The Engineer-in-charge 

will reserve right to inspect at any stage and reject the concrete if he is not satisfied 

about quality of product at the user’s end. iii) The Engineer-in-charge reserves the right 

to exercise control over the:- a) Calibration check of the RMC/Asphalt plant. b) Weight 

and quantity check on the ingredients, water and admixtures added for batch mixing for 

RMC plants c) Time of mixing of concrete/grade of asphalt. d) Testing of fresh 

concrete/asphalt mix, recording of results and declaring the mix fit or unfit for use. This 

will include continuous control on the work ability during production and taking 

corrective action, if required. e) For exercising such control, the Engineer-in-charge shall 

periodically depute his authorized representative at the RMC/Asphalt plant. It shall be 
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responsibility of the contractor to ensure that all necessary equipment, manpower & 

facilities are made available to Engineer-in-charge and or his authorized representative at 

RMC/Asphalt plant. f) All required relevant records of RMC/Asphalt mix shall be made 

available to the Engineer-in-charge or his authorized representative. Engineer-in-charge 

shall, as required, specify guidelines & additional procedures for quality control & other 

parameters in respect of material production& transportation of concrete mix which shall 

be binding on the contractor & the RMC/Asphalt plant. Only concrete as approved in 

design mix by Engineerin-charge shall be produced in RMC plant and transported to the 

site. g) The contactor shall have to produce a copy of chalan receipts/SCADA 

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof in lieu 

of supply of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects  

28.1The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and test any work that the Engineer considers may have a Defect.  

28.2The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are 

found.  

29. Tests N.A. 

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor 

shall establish field laboratory at the location decided by Engineer. The field laboratory 

will have minimum of equipments as specified in the Contract Data. The contractor shall 

be solely responsible for: a. Carrying out the mandatory tests prescribed in the 

Specifications, and b. For the correctness of the test results, whether preformed in his 

laboratory or elsewhere.  

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and 

the test shows that it does, the Contractor shall pay for the test and any samples. If there 

is no defect, the test shall be a compensation event. When required by the Engineer-in-

charge the contractor(s) shall supply for the purpose of testing samples of all materials 

proposed to be used in the works. Samples submitted either to govern bulk supplies or 
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required for testing before use shall be in suitable packages to contain them and shall be 

provided free of charge by the contractor. The cost of testing shall be borne by the 

contractor even if the result of the sample confirm or do not confirm to the relevant BIS 

code specifications. i. All expenditure required to be incurred for taking the samples 

conveyance, packing shall be borne by the contactor himself. ii. The failed material shall 

be removed from the site by the contractor at his own cost within a week time of written 

order of the Engineer-in-charge.  

29.3 Setting of Site Laboratories: Contractors shall set up a laboratory at site before 

commencement of work at their cost for performing various tests and at least the 

following machines and equipments shall be provided therein – 1. Set of Sieves as per 

I.R.C. /I.S. 2. Compressive Testing Machine(For new works) 3. Oven, Electrically 

Operated 4. Weighing Balance (20 kg capacity) 5. 3 m straight edge 6. Sieve shaker 7. 

First Aid Box 8. Measuring Jar (for silt content) 9. Other Machines/apparatus as may be 

directed by the Engineer 10. Vernier Caliber 11. Level / Theodolite All the test records 

shall be maintained in the site office and made available as and when required. The 

laboratory must be established within 15 days from the date of receipt of the orders from 

Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in 

working order throughout the period of construction. The contractor shall also provide 

necessary technically qualified experienced trained staff for carrying out such tests for 

using such equipment. The tests shall be carried out under the supervision of the 

Engineer-in-charge. The calibration shall be checked every twelve months as directed by 

Engineer-in-charge.  

30. Correction of Defects noticed during the Defects Liability Period.  

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end 

of the Defects Liability Period, which begins at Completion and ends after five years. 

The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. (b) Every time notice of Defect/Defects is given, the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the Engineer’s 

notice. (c) The Engineer may issue notice to the Contractor to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to his notice. The 
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Contractor shall remove the defects and deficiencies within the period specified in the 

notice and submit to the Engineer a compliance report.  

31. Uncorrected Defects and Deficiencies  

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within 

the time specified in the Engineer's notice, the Engineer will assess the cost of having the 

Defect or deficiency corrected, and the Contractor shall pay this amount, on correction 

of the Defect or deficiency by another agency.   

D. Cost Control  

32 Variations (N.A.) 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account.  

33 Payments for Variations  

33.1 Even if rates for Variation items are not specified in the Bill of Quantities, the 

Contractor shall carry out such work at the same rate.  

33.2The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract.  

34  Cash Flow Forecasts When the Programme is updated, the Contractor shall provide 

the Engineer with an updated cash flow forecast 

35 Payment Certificates  

The payment to the Contractor will be as follows:  

a. (a) A bill shall be submitted by the Contractor monthly or before the date fixed by 

the Engineer In-charge for all works executed in the previous month, and the 

Engineer In-charge shall take or cause to be taken requisite measurement for the 

purpose of having the same verified and the claim, so far as it is admissible, shall be 

adjusted, if possible, within 10 days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed as aforesaid, the Engineer 

In-charge may depute a subordinate to measure up the said work in the presence of 
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the contractor or his duly authorized agent whose counter signature to the 

measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a 

bill from such list which shall be binding on the contractor in all respects. (b) The 

Engineer shall check the Contractor's fortnightly/monthly statement with 

b. The Engineer shall check the Contractor's monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  

c. The value of work executed shall be determined, based on VTMS & such IT related 

systems developed by the MCGM.  

d. The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed.  

e. The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

f. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

g. The contractor shall submit all bills on the printed forms at the office of Engineer In-

Charge. The charges to be made in the bills shall always be entered at the rates 

specified in tender. 

36 Payments (Refer condition of Section 10, Specifications) 

36.1 Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the amounts certified 

by the Engineer within 15 days of the date of each certificate.  

36.2All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the 

use of MCGM without reference to the actual loss or damage sustained and 

whether any damage has or has not been sustained.  

36.3No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate 

of completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by 
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the Engineer In-charge, whose certificate of such approval and passing of the sum 

so payable shall be final and conclusive against the contractor. All such 

intermediate payments shall be regarded as payments by way of advance against 

the final payments only and not as payments for work actual done and completed 

and shall not preclude the Engineer In-charge from requiring any bad, unsound, 

imperfect or unskillful work to be removed or taken away and reconstructed or re-

erected nor shall any such payment be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the offering of any 

claim not shall it conclude, determine or effect in any other way, the powers of the 

Engineer In-charge as to the final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or effect the contract. The final bill shall be 

submitted by the Contractor within one month of the date fixed for the completion 

of the work otherwise the Engineer In-charge’s certificate of the measurements and 

of the total amount payable for the work shall be final and binding on all parties. 

The payment to the contractor for this work shall be made based on the reports 

generated in the VTMS (Vehicle Tracking & Management System) System & other 

such IT systems developed by MCGM. 

37  The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or 

not having cooperated with the Engineer.  

38 Tax 

G.S.T. and other state levies/cess which are not subsumed under GST will be 

applicable.  The tenderer shall quote inclusive of all taxes.  It is clearly understood that 

MCGM will not bear any additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / 

Cess other than GST, if any. 

Rates accepted by MCGM shall hold good till completion of work and no 

additional individual claim shall be admissible on account of fluctuations in market rates, 

increase in taxes / any other levies / tolls etc. except that payment / recovery for overall 

market situation shall be made as per price Variation. 

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti 
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Profiteering Measure’ (APM) 

        As per the provision of this section , ‘ Any reduction in rate of tax on any supply of 

goods or services or the benefit of input tax credit shall be passed on to the recipient by way 

of commensurate reduction in prices’ 

          Accordingly, the contractor should pass on the complete benefit accruing to him on 

account of reduced tax rate or additional input tax credit, to MCGM. In this regards bidder 

shall mandatorily submit undertaking on Rs. 500 bond paper as per ‘Special Annexure-II’.  

Further, all provisions of GST Act will be applicable to the tender. 

39 Currencies  

All payments will be made in Indian Rupees.  

40 Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to the 

public and the economy, therefore, both the parties have agreed that the Contractor shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week 

or part thereof stated in the Contract Data for the period that the Completion Date is later 

than the Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Contractor achieves the next milestone, the amount of the 

liquidated damages already withheld shall be restored to the Contractor by adjustment in 

the next payment certificate. The Employer and the contractor have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor’s other liabilities. 

41. Cost of Repairs 

 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at his cost if the loss or damage arises from the Contractor's acts or 

omissions. 

 

 

E. Finishing the Contract 



 

B R I H A N M U M B A I  M U N C I P A L  C O R P O R A T I O N  
 

Page 65 

42 Completion of Construction and Maintenance :-  

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the 

works, and the Engineer will do so upon deciding that the works is completed. This 

shall be governed as per clause no.8 (g) of Standard General Conditions of Contract.  

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing 

a certificate of completion of works. The Contractor shall continue to remain 

responsible for its routine maintenance during the maintenance period if specified in the 

contract. 

44 Final Account  

Final joint measurement alongwith the representatives of the contractor should be 

taken recorded and signed by the Contractors. Contractors should submit the 

final bill within 1 month of physical completion of the work. If the contractor 

fails to submit the final bill within 1 month, the MCGM staff will prepare the 

final bill based on the joint measurement within next 3 months. Engineer’s 

decision shall be final in respect of claims for defect and pending claims against 

contractors. No further claims should be made by the Contractor after submission 

of the final bill and these shall be deemed to have been waived and extinguished. 

Payment of those items of the bills in respect of which there is no dispute and of 

items in dispute, for quantities and rates as approved by the Commissioner shall 

be made within a reasonable period as may be necessary for the purpose of 

verification etc. After payment of the final bill as aforesaid has been made, the 

contractor may, if he so desires, reconsider his position in respect of a disputed 

portion of the final bills and if he fails to do so within 84 days, his disputed claim 

shall be dealt with as provided in the contract. A percentage of the retention 

money, over and above the actual retention money as indicated below shall be 

held back from payments till the finalization of final bill to be submitted as per 

above and will be paid within 30 days of acceptance of the final bill.  

Sr.No. Amount of Contract Cost Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is 
more 
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2 Upto Rs.25 Crs Rs.1 Crore or final bill amount 
whichever is more 

3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount 
whichever is more 

4 Upto Rs.100 Crs. Rs.4 Crore or final bill amount 
whichever is more 

5 More than Rs.100 Crs.. Rs.7 Crore or final bill amount 
whichever is more 

 

The contractor have to submit the bill for the work carried out within 15 days 

from the date of completion of the work to the respective executing department. 

If the contractor fails to submit their bills to concerned executing department, 

penalty or action as shown below will be taken for each delayed bill:-  

After 15 days from the date of completion/running bill upto certain date, upto 

next 15 days i.e. upto 30 days - Equal to 5% of bill amount.  

Next 15 days upto 45 days from the date of completion/running bill upto 

specified date - Equal to 10% of bill amount. 

If not submitted witin 45 days from the date of completion/ R.A. bill Bill will not 

be admitted for payment 

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the Contract 

Data.  

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer's approval, the 

Engineer shall withhold the amount stated in the Contract Data from payments 

due to the Contractor. 

46. Termination  

46.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following:  
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a. The Contractor stops work when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b. The Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c. The Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer;  

d. The Contractor does not maintain a Security, which is required; 

e. The Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause.  

f. The Contractor fails to provide insurance cover as required under relevant clause. 

g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract.  

h. Any other fundamental breaches as specified in the Contract Data.  

i. If the Contractor fails to deploy machinery and equipment or personnel as specified 

in the Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide whether 

the breach is fundamental or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

47 Payment upon Termination  

a. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and 

materials ordered less liquidated damages, if any, less advance payments received up to 

the date of the issue of the certificate and less the percentage to apply to the value of the 

work not completed, as indicated in the Contract Data. If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference shall be recovered 

from the security deposit, and performance security. If any amount is still left un-
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recovered it will be a debt due from the Contractor to the Employer.   

b. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance payments 

received up to the date of the certificate, less other recoveries due in terms of the 

Contract, and less taxes due to be deducted at source as per applicable law. 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer for use for completing balance 

construction work if the Contract is terminated because of the Contractor's default, till 

the Works is completed after which it will be transferred to the Contractor and credit, if 

any, given for its use. 

49 Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made.  

F. Other Conditions of Contract  

50 Labour 

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 

and the number of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Engineer may require.  

51 Compliance with Labour Regulations  

a) During continuance of the Contract, the Contractor shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications and 

bye laws of the State or Central Government or local authority and any other labour 
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law (including rules), regulations, bye laws that may be passed or notification that may 

be issued under any labour law in future either by the State or the Central Government 

or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of 

any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, 

if any, on the part of the Contractor, the Engineer/Employer shall have the right to 

deduct any money due to the Contractor including his amount of contract deposit in the 

form of BG. The Employer/Engineer shall also have right to recover from the 

Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

d) The employees of the Contractor in no case shall be treated as the employees of 

the MCGM at any point of time. 

52 Drawings and Photographs of the Works 

52.1 The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as required 

by Engineer In-charge and lastly after the completion of the work. No separate payment will 

be made to the Contractor for this.  

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No photograph of 

the works or any part thereof or plant employed thereon, except those permitted under above 

clause, shall be taken or permitted by the Contractor to be taken by any of his employees or 

any employees of his sub-Contractors without the prior approval of the Engineer in writing. 

No photographs/ Video photography shall be published or otherwise circulated without the 

approval of the Engineer in writing 

53. The Apprentices Act, 1961  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 
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1961), the rules made there under and the orders that may be issued from time to time under 

the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to 

all liabilities and penalties provided by the said Act and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents forming 

the contract shall be as follows 

1. Contract Agreement (if completed)  

2. The letter of Acceptance  

3. The Bid:  

4. Addendum to Bid; if any  

5. Tender Document  

6. The Bill of Quantities:  

7. The Specification:  

8. Detailed Engineering Drawings  

9. Standard General Conditions of Contracts (GCC)  

10. All correspondence documents between bidder/contractor and MCGM.  

55 Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. 

An Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as 

any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, 

or any Associate thereof, directly or through common third party/ parties, that puts 

either or both of them in a position to have access to each other’s information about, 

or to influence the Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this 
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disqualification shall not apply where such adviser was engaged by the Applicant, its 

Member or Associate in the past but its assignment expired or was terminated 6 (six) 

months prior to the date of issue of this TENDER. Nor will this disqualification 

apply where such adviser is engaged after a period of 3 (three) years from the date of 

commercial operation of the Project. 

56 Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant 
applying individually shall not be entitled to submit another application either 
individually. The Applicant shall be responsible for all of the costs associated with the 
preparation of their Applications and their participation in the Bid Process. The 
Authority will not be responsible or in any way liable for such costs, regardless of the 
conduct or outcome of the Bidding Process.  

57 Acknowledgment by Applicant 
It shall be deemed that by submitting the Application, the Applicant has: 

a. Made a complete and careful examination of the tender;  
b. Received all relevant information requested from the Authority;  
c. Accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the matters 
referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  
“The Authority” shall not be liable for any omission, mistake or error in respect of any 
of the above or on account of any matter or thing arising out of or concerning or 
relating to the TENDER or the Bidding Process, including any error or mistake therein 
or in any information or data given by the Authority. 

58 Right to reject any or all Applications/ Bids 
Notwithstanding anything contained in this TENDER, “The Authority” reserves the right 
to reject any Application and to annul the Bidding Process and reject all Applications/ 
Bids, at any time without any liability or any obligation for such acceptance, rejection or 
annulment, and without assigning any reasons therefore. In the event that the Authority 
rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit 
fresh Bids hereunder.  
“The Authority” reserves the right to reject any Application and/ or Bid if:  
a. At any time, a material misrepresentation is made or uncovered, or  
b. The Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application.  
In case it is found during the evaluation or at any time before signing of the Agreement or 
after its execution and during the period of subsistence thereof including the concession 
thereby granted by “The Authority”, that one or more of the pre-qualification conditions 
have not been met by the Applicant, or the Applicant has made material 
misrepresentation or has given any materially incorrect or false information, the 
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Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder 
either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if 
the Applicant has already been issued the LOA or has entered into the Concession 
Agreement, as the case may be, the same shall, notwithstanding anything to the contrary 
contained therein or in this TENDER, be liable to be terminated, by a communication in 
writing by “The Authority” to the Applicant, without the Authority being liable in any 
manner whatsoever to the Applicant and without prejudice to any other right or remedy 
which the Authority may have under this TENDER, the Bidding Documents, the 
Concession Agreement or under applicable law.  
“The Authority” reserves the right to verify all statements, information and documents 
submitted by the Applicant in response to the TENDER. Any such verification or lack of 
such verification by the Authority shall not relieve the Applicant of its obligations or 
liabilities hereunder nor will it affect any rights of the Authority there under.  
59 The bid shall be rejected if the bidder 
a. Stipulates the validity period less than 180 days.  
b. Stipulates own condition/conditions.  
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 
60 Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing 
or by fax or e-mail. They should send in their queries before the date specified in the 
header data. “The Authority” shall Endeavor to respond to the queries within the period 
specified therein. The responses will be sent by fax and/or e-mail. The Authority will 
forward all the queries and its responses thereto, to all purchasers of the TENDER 
without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought 
by the Applicants. However, the Authority reserves the right not to respond to any 
question or provide any clarification, in its sole discretion, and nothing in this Clause 
shall be taken or read as compelling or requiring the Authority to respond to any question 
or to provide any clarification, but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations 
and clarifications to all Applicants. All clarifications and interpretations issued by the 
Authority shall be deemed to be part of the tender. Verbal clarifications and information 
given by Authority or its employees or representatives shall not in any way or manner be 
binding on the Authority. 
61 Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for 
any reason, whether at its own initiative or in response to clarifications requested by an 
Applicant, modify the tender by the issuance of Addendum.  
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 
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purchased the tender.  
In order to afford the Applicants a reasonable time for taking an Addendum into account, 
or for any other reason, the Authority may, in its sole discretion, extend the Application 
Due Date. 

G. Preparation and Submission of Application  
62 Language 

The Application and all related correspondence and documents in relation to the Bidding 
Process shall be in English language. Supporting documents and printed literature 
furnished by the Applicant with the Application may be in any other language provided 
that they are accompanied by translations of all the pertinent passages in the English 
language, duly authenticated and certified by the Applicant. Supporting materials, which 
are not translated into English, may not be considered. For the purpose of interpretation 
and evaluation of the Application, the English language translation shall prevail.  
 
63 Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The 
Authority will evaluate only those Applications that are received in the required formats 
and complete in all respects. Incomplete and /or conditional Applications shall be liable 
to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the 
scanned certified copies of the documents given below and the documents uploaded has 
to be digitally signed by the bidder. These copies shall be certified by Practicing Notary 
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 
name & registration number, except where original documents are demanded. 
64 Marking of Applications  

The Applicant shall submit the Application in the format specified, together with the 
documents; upload in folder as “VENDOR” together with their respective enclosures. 
Applications submitted by fax, telex, telegram shall not be entertained and shall be 
rejected outright.  
65 Late Applications 

Applications received by the Authority after the specified time on the Application Due 
Date shall not be eligible for consideration and shall be summarily rejected.  
66 Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation 
for the short-listed qualified Applicants shall not be disclosed to any person who is not 
officially concerned with the process or is not a retained professional advisor advising the 
Authority in relation to or matters arising out of, or concerning the Bidding Process. The 
Authority will treat all information, submitted as part of Application, in confidence and 
will require all those who have access to such material to treat the same in confidence. 
The Authority may not divulge any such information unless it is directed to do so by any 
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statutory entity that has the power under law to require its disclosure or is to enforce or 
assert any right or privilege of the statutory entity and/ or the Authority or as may be 
required by law or in connection with any legal process.  
67 Clarification Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing or by post/facsimile/e-

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid. 

68 Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the work (so far as is 

practicable), the form and nature of the site, the quantities and nature of the work and 

materials/equipment/vehicles  necessary for the completion of the works and means 

of access to the site, and in general shall himself obtain all necessary information as 

to risk, contingencies and other circumstances which may influence or affect his 

tender. He shall also take into consideration the climatic conditions.  

2. 2. The Employer may make available to the Contractor data on hydrological and 

subsurface conditions as obtained by or on his behalf from investigations relevant to 

the works but the Contractor shall be responsible for his own interpretation thereof. 

The contractor shall engage his investigating agency with prior approval of the 

Engineer from the approved list of such agencies by MCGM or Govt at his cost 

initially before commencing actual work and which shall be reimbursed immediately 

subject to satisfaction of the Engineer for faithful compliance and submission of 

required data regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the schedule of works / items / quantities, or in Bill of Quantities, which 

rates and prices shall, except as otherwise provided cover all his obligations under 

the Contract and all matters and things necessary for proper completion and 
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maintenance of the works. No extra charges consequent on any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or physical 

conditions, other than climatic conditions on the Site, which obstructions or 

conditions were, in his opinion, not foreseeable by an experienced contractor, the 

Contractor shall forthwith give notice thereof to the Engineer. On receipt of such 

notice, the Engineer shall, if in his opinion such obstructions or conditions could not 

have been reasonably foreseen by an experienced contractor, after due consultation 

with the Contractor, determine:  

 Any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by reason 

of such obstructions or conditions having been encountered, which shall be added to 

the Contract Price 

 And shall notify the Contractor accordingly. Such determination shall take account 

of any instruction which the Engineer may issue to the Contractor in connection 

therewith, and any proper and reasonable measures acceptable to the Engineer which 

the Contractor may take in the absence of specific instructions from the Engineer. 

However such costing shall be got approved by the competent authority as governed 

vide rules prevailing with authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) The Contractor shall at his 

own cost and to satisfaction of the Engineer provide a small temporary office, at the 

work-site which will include tables, chairs and lockers for keeping the records. He shall 

also make necessary arrangements for drinking water, telephone with a pre-requisite of 

e-governance and electronic communication. These offices are not to be allowed on 

public roads without the written instruction of the Engineer. These offices should be 

preferably located within 50 to 500 m of the worksite. In case the office is more than 

500m away from the worksite, the contractor is to provide conveyance for Municipal 

Staff.  

6. Office for the Engineer (Works costing above Rs.50 lakhs) The Contractor shall at his 

own cost and to satisfaction of the Engineer provide a temporary office at the work-site 

which will include tables, chairs and lockers for keeping the records. He shall also make 

necessary arrangements for drinking water, latrines, with doors, windows, locks, bolts 
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and fastenings sufficient for security for the Engineer, and his subordinates, as close to 

the works from time to time in progress as can be conveniently arranged, and shall at his 

own cost furnish the office with such chairs, tables, lockers, locks and fastenings as may 

be required by the Engineer, and no expense of any kind in connection with the erection 

or upkeep of the offices or fittings shall be borne by the Corporation, but all such work 

shall be carried out by the Contractor and the expenses thereof defrayed by him. The 

Contractor shall also make water connections and fit up stand pipe with a bib tap at each 

office. The latrines and the water connections shall be subject to all the conditions herein 

elsewhere laid down for temporary water connection and latrines generally with all 

requisite equipments for e-governance and electronic and digital communication. These 

offices are not to be allowed on public roads without the written instruction of the 

Engineer. These offices should be preferably located within 50 to 500 m of the worksite. 

In case the office is more than 500m away from the worksite, the contractor is to provide 

conveyance. Also, for staff working beyond working hours the contractor has to provide 

conveyance.  

7. Permission for provision and removal of office on completion of work: The tenderer 

shall obtain permission for provision of site office, cement go-down, store, etc. on 

payment of necessary cost implication. The cement go-down, Watchman cabins, etc. 

shall be provided as directed and shall be removed by the Tenderers on completion of 

the work at their cost. It is binding on the Tenderer to fulfill requirements of 

Environmental Authorities. The location of such office shall be finalized and got 

approved from the Engineer before erection/commencement work.  

8. Contractor’s office near works: The Contractor shall have an office near the works at 

which notice from the Commissioner or the Engineer may be served and shall, between 

the hours of sunrise and sunset on all working days, have a clerk or some other 

authorized person always present at such office upon whom such notices may be served 

and service of any notices left with such clerk or other authorized person or at such 

office shall be deemed good service upon the Contractor and such offices shall have pre-

requisite facilities for egovernance. 

69 Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 



 

B R I H A N M U M B A I  M U N C I P A L  C O R P O R A T I O N  
 

Page 77 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as 

well as the Contractor will be liable for penal action; further the Corporation will be at 

liberty to terminate the contract without notice.  

70 Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National 

or State stature, Ordinance, decree or other law or any regulation or By-laws or any local 

or other duly constituted authority or the introduction of any such National or State 

Statute, Ordinance, decree or by which causes additional or reduced cost to the 

Contractor, such additional or reduced cost shall, after due consultation with the 

Contractor, be determined by the concerned Engineering Department of MCGM and shall 

be added to or deducted from the Contract Price with prior approval of competent 

authority and the concerned Engineering Department shall notify the Contractor 

accordingly with a copy to the Employer. MCGM reserve the right to take decision in 

respect of addition/reduction of cost in contract. 

71 Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of machine work, or material used 

for or in connection with the Works or any of them and from and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto.  

72 Payments, Tax and Claims: 

a. The limit for unforeseen claims:-  

Under no circumstances whatever the contractor shall be entitled to any compensation 

from MCGM on any account unless the contractor shall have submitted a claim in writing 

to the Eng-in-change within 1 month of the case of such claim occurring.  

b. No interest for delayed payments due to disputes, etc:  

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer 

shall not be liable to pay any interest or damage with respect of any moneys or balance 

which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference 
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or claim or misunderstanding between the Municipal Corporation of Greater Bombay or 

its Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any delay on the part of the Municipal Corporation of Greater Mumbai or its Engineer or 

Officers in making periodical or final payments or in any other respect whatever.  

73 Settlement of Disputes:  

a. Termination of contract for death:-  

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary concern 

and in case of partnership, the surviving partners, are capable of carrying out and 

completing the contract, the Commissioner shall be entitled to cancel the contract as to its 

uncompleted part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Contractor and or to the surviving partners of 

the Contractor’s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the contract shall be final 

and binding on the parties. In the event of such cancellation the Commissioner shall not 

hold estate of the deceased Contractor and or surviving partners of the Contractor’s firm 

liable in damages for not completing the contract. 

b. Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall 

arise between the Employer and the Contractor or the Engineer and the Contractor in 

connection with or arising out of the Contract or carrying out of the Works (Whether 

during the progress of the Works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract) it, the aggrieved party may refer 

such dispute within a period of 7 days to the concerned Addl. Municipal Commissioner 

who shall constitute a committee comprising of three officers i.e. concerned Deputy 

Municipal Commissioner or Director (ES&P), Chief Engineer other than the Engineer of 

the Contract and concerned Chief Accountant. The Committee shall give decision in 

writing within 60 days. Appeal on the Order of the Committee may be referred to the 

Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall 
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constitute a Committee comprising of three Addl. Municipal Commissioners including 

Addl. Municipal Commissioner in charge of Finance Department. The Municipal 

Commissioner within a period of 90 days after being requested to doso shall give written 

notice of committee’s decision to the Contractor. Save as herein provided such decision 

in respect of every matter so referred shall be final and binding upon both parties until & 

after the completion of the works, and shall forthwith be given effect to by the Contractor 

who shall proceed with the works with due diligence, whether he requires arbitration as 

hereinafter provided or not. If the Commissioner has given written notice of the decision 

to the Contractor and no Claim to arbitration has been communicated within a period of 

90 days from receipt of such notice the said decision shall remain final and binding upon 

the Contractor.  

74 Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 

90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any such 

decision, then and in any such case the Contractor may within 90 days after receiving notice 

of such decision or within 90 days after the expirations of the first named period of 90 days 

(as the case may be) require that the matter or matters in dispute be referred to arbitration as 

hereinafter provided. 

I) In case of the contract where the contract price and/or contract value is less than Rs. 

5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or in connection with 

this contract, including any question regarding its existence, validity or termination, shall be 

referred to a mutually agreed arbitral tribunal in accordance with the Arbitration and 

Conciliation Act, 1996 (amended upto date). The arbitral tribunal shall consist of sole 

arbitrator, as mutually agreed upon by the parties and the said dispute shall be finally 

resolved by said arbitral tribunal. The decision of the arbitral tribunal shall be given in 

writing ( with reasons) and which will be final & binding upon the parties hereto & the 

expenses of the arbitration shall be paid as may be determined by the arbitral tribunal. The 

seat of the arbitration shall be Mumbai. The venue of arbitration shall be English. 

     If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 

days from the date of application seeking arbitration in the dispute, the arbitral tribunal shall 

be appointed by recognized arbitral institution i.e. Mumbai Centre for International 



 

B R I H A N M U M B A I  M U N C I P A L  C O R P O R A T I O N  
 

Page 80 

Arbitration ( approved by Government of Maharashtra under G.R. no. ARB/case No. 

1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for International 

Arbitration then in force (“MCIA Rules”) 

(ii) In case of contract where the contract price and/or contract value is Rs. 5,00,00,000/- 

(Rupees Five Crore Only) or more, any dispute arising out of or in connection with such a 

contract, including any question regarding its existence, validity or termination, shall be 

directly referred to and finally resolved by recognized arbitral institution i.e. Mumbai Centre 

for International Arbitration ( approved by Government of Maharashtra under G.R. no. 

ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for 

International Arbitration then in force (“MCIA Rules”). The arbitral tribunal shall consist of 

a sole arbitrator. The seat of the arbitration shall be Mumbai. The language of the 

Arbitration shall be English. 

     In either case, the law governing this arbitration agreement and the contract shall be in 

Indian Law. 

75 Copyright:  

The copyright of all drawings and other documents provided by the Contractor under 

the contract shall remain vested in the Contractor or his sub-contractors as the case 

may be the employer shall have a license to use such drawings and other documents 

in connection with the design, construction, operation, maintenance of the works. At 

any time the Employer shall have further license without additional payment to the 

Contractor to use any such drawings or documents for the purpose of making any 

improvement of the works or enlargement or duplication of any part thereof, 

provided that such improvement, enlargement, or duplication by itself or in 

conjunction with any other improvements, S t a n d a r d B i d D o c u m e n t Page 

97 enlargements or duplications already made in accordance with the further license 

does not result in the duplication of the whole works. 

76 Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may 

become transferable to the Contractor under these present shall, if signed in the 

partnership name by any one of the partners, be a good and sufficient discharge to the 

Commissioner and Municipal Corporation in respect of the money or security purporting 

to be acknowledged thereby, and in the event of death of any of the partners during the 
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pendency of this contract, it is hereby expressly agreed that every receipt by any one of 

the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against 

the legal representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest.  

77 Proprietary data: 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. 

Applicants are to treat all information as strictly confidential and shall not use it for any 

purpose other than for preparation and submission of their Application. The Authority 

will not return any Application or any information provided along therewith.  

78 Correspondence with the Applicant: 

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application.  

79. Price variation clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be 

the variation in the value of the work carried out from time to time, depending on whether 

the prices of material and labour as a whole rise or fall, and the method adopted for such 

computations shall be as given below, it being clearly understood that the contractor shall 

have no claim for being reimbursed on the ground that the price of a particular material or 

group of materials have risen beyond the limits of the presumptions made in the 

following paras, however, no price variations shall be made applicable for contracts upto 

12 months: 

 A) Controlled materials: Price variations shall be permitted in respect of these materials 

the price level of which is controlled by the Government or its agency. The rate ruling on 

the date of submission of the tender shall be considered as the basic price of such material 

for adjustment. Any variation in this rate shall be considered for reimbursement to the 

contractor or refund to be claimed from the contractor as the case may be. The contractor 
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shall, for the purpose of adjustment submit in original the relevant documents from the 

suppliers.  

B) Labour and other materials: For the purpose of this contract and for allowing 

reimbursement of refund on account of variation of prices of  

(i) labour, and  

(ii) materials other than materials mentioned in A above, computation will be based on 

the formula enunciated below which is based on the presumptions that :  

i) The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai.  

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-

sale price index as published by ‘Economic Adviser to Govt. of India’.  

iii) And that the component of labour is to the extent of 30 percent of 88 percent and the 

component of materials is to the extent of 70 percent of 88 percent of the value of the 

work carried out. The remaining 12 percent being the presumptive profit of the 

contractor.  

a) Formula for Labour component: VL = (0.88 R) x 30 x ( I – IO) / 100   IO  

b) Formula for Material component : VM = (0.88 R x 70 - C) x (W – WO) / 100 WO  

Where – VL = Amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of index referred to above.  

I = Consumer Price Index number of working class for Mumbai (declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to the period 

under reference (base year ending 2004-05 as 100 i.e. new series of indices).  

IO = Consumer price index number for working class for Mumbai (declared by the 

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 

28 days prior to the date of submission of the tender.  

VM = The amount of price variation to be reimbursed or claimed as refund on account of 

general rise or fall of wholesale price index for period under reference.  

W = Average wholesale price index as published by Economic Adviser to Govt. of India 

applicable to the period under reference.  

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the 

date of submission of the tender.  

R = Total value of the work done during the period under reference as recorded in the 
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Measurement Book excluding water charges and sewerage charges but including cost of 

excess in respect of item upto 50 percent 

 C = Total value of Controlled materials used for the works as recorded in Measurement 

Book and paid for at original basic rate plus the value of materials used .  

i) The quantity of the Controlled material adopted in working out the value of ‘C’ shall be 

inclusive of permitted wastages as / if mentioned in specifications.  

ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing the 

material from place of delivery to the site. Computations based on the above formula will 

be made for the period of each bill separately and reimbursement will be made to (when 

the result is plus) and refund will claimed from (when the result is minus) the contractor’s 

next bill. The above formulae will be replaced by the formulae in Annexure-I as and 

when mentioned in special conditions of contract The operative period of the contract for 

application of price variation shall mean the period commencing from the date of 

commencement of work mentioned in the work order and ending on the date when time 

allowed for the work order and ending on the date when time allowed for the work 

specified in the contract for work expires, taking into consideration, the extension of time, 

if any, for completion of the work granted by Engineer under the relevant clause of the 

conditions of contract in cases other than those where such extension is necessitated on 

account of default of the contractor. The decision of the Engineer as regards the operative 

period of the contract shall be final and binding on the contractors. iii) Where there is no 

supply of controlled items to contractor the component ‘C’ shall be taken as zero.  

C) Adjustment after completion: If the Contractor fails to complete the works within the 

time for completion adjustment of prices thereafter until the date of completion of the 

works shall be made using either the indices or prices relating to the prescribed time for 

completion, or the current indices or prices whichever is more favorable to the employer, 

provided that if an extension of time is granted, the above provision shall apply only to 

adjustments made after the expiry of such extension of time.  

D) Price variation will be calculated similarly and separately for extra items and / or 
excess quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and 
Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when 
mentioned in Special conditions of contract; IO and WO being the indices applicable to 
the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) 
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are fixed. No price variation shall be admissible for FAIR items created during execution.  
 
80. Maximum Price Variation shall be as follows: 
Time Period of Project Maximum limit of Price Variation 
Up to 12 months No variation allowed 
Above12 months to 24 months 5% 
Above 24 months 10% 

 
*Approval of AMC/MC shall be obtained before invitation of tender in case of any 
changes in above.  
Note: 1) The extension in time period for the projects originally estimated including 
monsoon results in change of price variation slabs as mentioned above i.e.from first slab 
to second slab or from second slab to third slab, then the maximum limit of original slab 
will prevail.  
2) Operative period shall mean original or extended time period of contract.  
For example:  
Extension of Time period Maximum Price Variation 
If original period of 11 months including 
monsoon extends to 16. The operative 
period will be 11+5 months. 

No variation allowed 

If original period of 11 months 
excluding monsoon extends to 16. The 
operative period will be 11+5 months.  

Maximum 5% variation allowed 

 
Price Variation during Extended Period of Contract:  
(i) Extension Due To Modification & Extension for delay due to MCGM : The price 
variation for the period of extension granted shall be limited to the amount payable as per 
the Indices. In case the indices increases or decreases, above/below the indices applicable, 
to the last month of the original or extended period vide clause8(l)(a)(i) and (ii) of 
standard GCC  
(ii) Extension Of Time For Delay Due To Contractor : (a) The price variation for the 
period of extension granted shall be limited to the amount payable as per the Indices in 
case the indices increase, above the indices applicable, to the last month of the original 
completion period or the extended period vide above clause 8(l)(a)(i) and (ii) of standard 
GCC. (b) The price variation shall be limited to the amount payable as per the indices, in 
case the indices decrease or fall below the indices applicable, to the last month of original 
/ extended period of completion period vide above clause 8(l)(b) of standard GCC, then 
lower indices shall be adopted. 
 (iii) Extension of Time For Delay due to reasons not attributable to MCGM and 
Contractor (Reference Cl.8(d) of Standard GCC): The price variation for the period of 
extension granted shall be limited to the amount payable as per the Indices in case the 
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indices increases or decreases, above/below the indices applicable, to the last month of 
the original period 

81. Payment: (Refer section 10 , specifications) 
Interim Payment :  
i) Interim bills shall be submitted by the Contractor from time to time (but at an 
interval of not less than one month) for the works executed. The Engineer shall 
arrange to have the bill s verified by taking or causing to be taken, where necessary, 
the requisite measurement of work.  
ii) Payment on account for amount admissible shall be made on the Engineer 
certifying the sum to which the Contractor is considered entitled by way of interim 
payment for all the work executed, after deducting there from the amount already 
paid, the security deposit / retention money and such other amounts as may be 
deductible or recoverable in terms of the contract. 
 iii) On request, the contractor will be paid upto 75 percent of the value of the work 
carried out as an adhoc payment in the first week of next month after deducting there 
from recoveries on account of advances, interest, retention money, income tax etc. 
The balance payment due will be paid thereafter.  
iv) No interim payment will be admitted until such time the Contractor have fully 
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 
submission and approval of Network Schedule for the works, as detailed in 
Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim 
payment for non-attainment of each milestone in the network and shall be released 
only on attainment of the said milestone.  

iv) An interim certificate given relating to work done or material delivered may be 
modified or corrected by a subsequent interim certificate or by the final certificate. 
No certificate of the Engineer supporting an interim payment shall of itself be 
conclusive evidence that any work or materials to which it relates is / are in 
accordance with the contract. 
 

82.  Banning/De-Registration of Agencies of Construction works in MCGM  
 The regulations regarding Demotion/ Suspension Banning for specific period or 
permanently / De-Registration shall be governed as per the respective condition in 
Contractor Registration Rules of MCGM. 
 

83. JOINT VENTURE:-  Joint Venture is not allowed in this tender. 
In case if Joint Venture is allowed for the Project, the guidelines for JV as follows 
shall be incorporated in the Tender Document:  
a) Joint Venture should be allowed only when the number of identifiable different 
works is more than one and/or the estimated cost of tender is more than Rs.100 
Crores. JV shall also be allowed for complex technical work below Rs.100 Crores 
with the approval of concerned AMC  



 

B R I H A N M U M B A I  M U N C I P A L  C O R P O R A T I O N  
 

Page 86 

b) Separate identity/name shall be given to the Joint Venture firm.  
c) Number of members in a JV firm shall not be more than three in normal 
circumstances, if the work involves only one discipline (say Civil or Electrical). If 
number of members in JV is required to be more than three, then approval of 
concerned AMC needs to be sought. 
 d) A member of JV firm shall not be permitted to participate either in individual 
capacity or as S t a n d a r d B i d D o c u m e n t Page 103 a member of another JV 
firm in the same tender.  
e) The tender form shall be purchased and submitted in the 'name of the JV firm or 
any constituent member of the JV. 
 f) Normally EMD shall be submitted only in the name of the JV and not in the name 
of constituent member. However, EMD in the name of lead partner can be accepted 
subject to submission of specific request letter from lead partner stating the reasons 
for not submitting the EMD in the name of JV and giving written confirmation from 
the JV partners to the effect that the EMD submitted by the lead partner may be 
deemed as EMD submitted by JV firm.  
g) One of the members of the JV firm shall be the lead member of the JV firm who 
shall have a majority (at least 51%) share of interest in the JV firm. The other 
members shall have a share of not less than 20% each in case of JV firms with up to 
three members and not less than 10% each in case of JV firms with more than three 
members. In case of JV firm with foreign member(s), the lead member has to be an 
Indian firm with a minimum share of 51%. 
 h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by 
the JV members shall be submitted by the JV firm along with the tender. The 
complete details of the members of the JV firm, their share and responsibility in the 
JV firm etc. particularly with reference to financial technical and other obligation 
shall be furnished in the agreement.  
i) Once the tender is submitted, the agreement shall not be 
modified/altered/terminated during the validity of the tender. In case the tenderer 
fails to observe/comply with this stipulation, the full Earnest Money Deposit (EMD) 
shall be forfeited. In case of successful tenderer, the validity of this agreement shall 
be extended till the currency of the contract expires.  
j) Approval for change of constitution of JV firm shall be at the sole discretion of the 
MCGM. The constitution of the JV firm shall not be allowed to be modified after 
submission of the tender bid by the JV firm except when modification becomes 
inevitable due to succession laws etc. and in any case the minimum eligibility criteria 
should not get vitiated. In any case the Lead Member should continue to be the Lead 
Member of the JV firm. Failure to observe this requirement would render the offer 
invalid.  
k) Similarly, after the contract is awarded, the constitution of JV firm shall not be 
allowed to be altered during the currency of contract except when modification 
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become inevitable due to succession laws etc. and in any case the minimum 
eligibility criteria should not get vitiated. Failure to observe this stipulation shall be 
deemed to be breach of contract with all consequential penal action as per contract 
condition.  
l) On award of contract to a JV firm, a single Performance Guarantee shall be 
required to be submitted by the JV firm as per tender conditions. All the Guarantees 
like Performance Guarantee, Bank Guarantee for Mobilization advance, machinery 
Advance etc. shall be accepted only in the name of the JV firm and no splitting of 
guarantees amongst the members of the JV firm shall be permitted.  
m) On issue of LOA, an agreement among the members of the JV firm (to whom the 
work has been awarded) has to be executed and got registered before the Registrar of 
the Companies under Companies Act or before the Registrar / Sub-Registrar under 
the Registration Act, 1908. This agreement shall be submitted by the JV firm to the 
MCGM before signing the contract agreement for the work. (This agreement format 
should invariably be part of the tender condition). In case the tenderer fails to 
observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be 
forfeited and other penal actions due shall be taken against partners of the JV and the 
JV. This joint venture agreement shall have, inter-alia, following clauses:-  
i. Joint and several liability - The members of the JV firm to which the contract is 
awarded, shall be jointly and severally liable to the Employer (MCGM) for execution 
of the project in accordance with General and Special conditions of the contract. The 
JV members shall also be liable jointly and severally for the loss, damages caused to 
the MCGM during the course of execution of the contract or due to no execution of 
the contract or part thereof.              
ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period 
of the contract including the period of extension if any and the maintenance period 
after the work is completed.  
iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed 
by and interpreted in accordance with Indian Laws. 
 iv. Authorized Member -Joint Venture members shall authorize one of the members 
on behalf of the Joint Venture firm to deal with the tender, sign the agreement or 
enter into contract in respect of the said tender, to receive payment, to witness joint 
measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices/correspondences with respect to the 
contract would be sent only to this authorized member of the JV firm. No member of 
the Joint Venture firm shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other members and that of 
the employer in respect of the said tender/contract.  
n. Documents to be enclosed by the JV firm along with the tender: 
 i. In case one or more of the members of the JV firm is/are partnership firm(s), 
following documents shall be submitted: a. Notary certified copy of the Partnership 
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Deed, b. Consent of all the partners to enter into the Joint Venture Agreement on a 
stamp paper of appropriate value (in original). c. Power of Attorney (duly registered 
as per prevailing law) in favor of one of the partners to sign the MOU and JV 
Agreement on behalf of the partners and create liability against the firm.  
ii. In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed:  
a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 
Proprietary Concern and he is sole proprietor of the Concern OR he is in position of 
"KARTA" of Hindu Undivided Family and he has the authority, power and consent 
given by other partners to act on behalf of HUF. iii. In case one or more members 
is/are limited companies, the following documents shall be submitted: a. Notary 
certified copy of resolutions of the Directors of the Company, permitting the 
company to enter into a JV agreement, authorizing MD or one of the Directors or 
Managers of the Company to sign MOU, JV Agreement, such other documents 
required to be signed on behalf of the Company and enter into liability against the 
company and/or do any other act on behalf of the company. b. Copy of 
Memorandum and articles of Association of the Company.  
c. Power of Attorney (duly registered as per prevailing law) by the Company 
authorizing the person to do/act mentioned in the para (a) above.  
o. All the members of the JV shall certify that they have not been black listed or 
debarred by MCGM from participation in tenders/contract in the past either in their 
individual capacity or the JV firm or partnership firm in which they were members / 
partners.  
p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm 
shall be adjudged based on satisfactory fulfilment of the following criteria: 
 Technical eligibility criteria: In case of Work involving single discipline, the Lead 
member of the JV firm shall meet at least 35% requirement of technical capacity as 
stipulated in tender document. OR In case of composite works (e.g. works involving 
more than one distinct component such as Civil Engineering works, M&E works, 
Electrical works, etc. and in the case of major bridges, substructure and 
superstructure etc.), atleast one member should have satisfactorily completed 35% of 
the value of any one component of the project work so as to cover all the 
components of project work or any member having satisfactorily completed 35% of 
the value of work of each component during last seven financial years. In such cases, 
what constitutes a component in a composite work shall be clearly defined as part of 
the tender condition without any ambiguity. 
 Financial eligibility criteria: The contractual payments received by the JV firm or 
the arithmetic sum of contractual payments received by all the members of JV firm 
in any one of the previous three financial years and shall be at least 100% of the 
estimated value of the work as mentioned in the tender. 
84. Compensation for delay:  
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If the Contractor fails to complete the works and clear the site on or before the 
Contract or extended date(s) / period(s) of completion, he shall, without prejudice to 
any other right or remedy of Municipal Corporation on account of such breach, pay 
as agreed compensation, amount calculated as stipulated below (or such smaller 
amount as may be fixed by the Engineer) on the contract value of the whole work or 
on the contract value of the time or group of items of work for which separate period 
of completion are given in the contract and of which completion is delayed for every 
week that the whole of the work of item or group of items of work concerned 
remains uncompleted, even though the contract as a whole be completed by the 
contract or the extended date of completion. For this purpose the term ‘Contract 
Value’ shall be the value of the work at Contract Rates as ordered including the 
value of all deviations ordered: • Completion period for projects (originally 
stipulated or as extended) not exceeding 6 months : to the extent of maximum 1 
percent per week. • Completion period for projects (originally stipulated or as 
extended) exceeding 6 months and not exceeding 2 years: to the extent of maximum 
½ percent per week. • Completion period for projects (originally stipulated or as 
extended) exceeding 2 years : to the extent of maximum ¼ percent per week. When 
the delay is not a full week or in multiple of a week but involves a fraction of a week 
the compensation payable for that fraction shall be proportional to the number of 
days involved. Provided always that the total amount of compensation for delay to be 
paid this condition shall not exceed the undernoted percentage of the Contract Value 
of the item or group of items of work for which a separate period of completion is 
given. 
 i) Completion period (as originally stipulated or as extended) not exceeding 6 
months: 10 percent.  
ii) Completion period (as originally stipulated or as extended) exceeding 6 months 
and not exceeding 2 years : 7½ percent. 
 iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 
percent. The amount of compensation may be adjusted set off against any sum 
payable to the contractor under this or any other contract with the Municipal 
Corporation. 

85. Action And Compensation Payable In Case Of Bad Work And Not Done 
As Per Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall 
at all times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and all the superior officers, 
officer of the Vigilance Department of the MCGM or any organization engaged by the 
MCGM for Quality Assurance and the contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to receive orders and 
instructions or have a responsible agent duly accredited in writing, present for that 
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purpose. Orders given to the Contractor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself. 
If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of 
the work or to the officer of Vigilance Department, that any work has been executed 
with unsound, imperfect or unskillful workmanship or with materials of any inferior 
description, or that any materials or articles provided by him for the execution of the 
work are unsound or of a quality inferior to that contracted for or otherwise not in 
accordance with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the same 
may have been passed, certified and paid for forthwith rectify, or remove and reconstruct 
the work so specified in whole or in part, as the case may require or as the case may be, 
remove the materials or articles so specified and provide other proper and suitable 
materials or articles at his own charge and cost. In the event of the failing to do so within 
a period specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under clause 8.e. of the 
general condition of contract in section 9 of tender document (for Compensation for 
delay) for this default. In such case the Engineer-in Charge may not accept the item of 
work at the rates applicable under the contract but may accept such items at reduced 
rates as the Engineer in charge may consider reasonable during the preparation of on 
account bills or final bill if the item is so acceptable without detriment to the safety and 
utility of the item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items rectified, or removed and 
re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to 
be conveyed in writing in respect of the same will be final and binding on the contractor. 
If the penalization amount exceeds maximum limit with respect to Clause 8.e of 
Standard General Conditions of Contract, then a show cause notice shall necessarily be 
issued to the contract as to why the contract should not be terminated.   
 
          The above clause is summarized to make it easy to understand as follows: 1. The 
Engineer-in-charge shall issue notice to the contractor for rectifying the defects or 
redoing of the work if necessary, within specific time to achieve the desired quality and 
quantity of the work and this should be governed by clause 8.f and 9.b of Standard 
General Conditions of Contract. 2. If the contractor fails to comply the same, only then, 
the contractor shall be liable to pay compensation at the same rate as under clause 8.e of 
the Standard General Condition of Contract (for Compensation for delay) for this 
default. 3. If the penalization amount exceeds the maximum limit, then the contractor 
will be liable for being banned/ deregistered from business dealings with MCGM and 
this shall be governed by relative provision in Registration Rules of MCGM and 
Standard General Conditions of Contract. 4. This penalization shall be levied only on 
account of delay in work, unsound, imperfect or unskillful workmanship or with 
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materials of any inferior description, or that any materials or articles provided by him for 
the execution of the work are unsound or of quality inferior to that contracted for or 
otherwise not in accordance with the contract. 
86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by 
the relevant clauses in documents that form a part of contract as exercised or is 
exercisable in the event of any future case of default by the Contractor, he is declared 
liable to pay compensation amounting to the whole of his security deposit. The liability 
of the Contractor for past and future compensation shall remain unaffected. In the event 
of the Executive Engineer taking action against these relevant clauses, he may, if he so 
desires, take possession of all or any tools and plant, materials and stores in or upon the 
work of site thereof or belonging to the Contractor or procured by him and intended to 
be used for the execution of the work or any part thereof paying or allowing for the 
same in account at the contract rates, or in the case of contract rates not being applicable 
at current market rates to be certified by the Executive Engineer, may after giving notice 
in writing to the Contractor or his staff of the work or other authorized agent require 
him to remove such tools and plants, materials or stores from the premises within a time 
to be specified in such notice and in the event of the Contractor failing to comply with 
any such requisition, the Executive Engineer may remove them at the contractors 
expense of sell them by auction or private sell on account of the Contractor at his risk in 
all respects and certificate of the Executive Engineer as to the expense of any such 
removal and the amount of the proceeds an expense of any such sell be final and 
conclusive against the Contractor.  

 
87. No Claim To Any Payment Or Compensation Or Alteration In Or 

Restriction Of Work (a)If at any time after the execution of contract documents, the 
Engineer shall for any reason whatsoever, desires that the whole or any part of the 
works specified in the Tender should be suspended for any period or that the whole or 
part of the work should not be carried out, at all, he shall give to the Contractor a Notice 
in writing of such desire and upon the receipt of such notice, the Contractor shall 
forthwith suspend or stop the work wholly or in part as required after having due regard 
to the appropriate stage at which the work should be stopped or suspended so as not to 
cause any damage or injury the work already done or endanger the safety thereof, 
provided that the decision of the Engineer as to the stage at which the work or any part 
of it could be or could have been safely stopped or suspended shall be final and 
conclusive against the contractor. The Contractor shall have no claim to any payment or 
compensation whatsoever by reason of or in pursuance of any notice as aforesaid, on 
account of any suspension, stoppage or curtailment except to the extent specified 
hereinafter. (b) Where the total suspension of Work Order as aforesaid continued for a 
continuous period exceeding 90 days the contractor shall be at liberty to withdraw from 
the contractual obligations under the contract so far as it pertains to the unexecuted part 
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of the work by giving 10 days prior notice in writing to the Engineer within 30 days of 
the expiry of the said period of 90 days, of such intention and requiring the Engineering 
to record the final measurement of the work already done and to pay final bill. Upon 
giving such Notice, the Contractor shall be deem to have been discharged from his 
obligations to complete the remaining unexecuted work under his contract. On receipt 
of such notice the Engineer shall proceed to complete the measurement and make such 
payment as may be finally due to the contractor within a period of 90 days from the 
receipt of such Notice in respect of the work already done by the contractor. Such 
payment shall not in any manner prejudice the right of the contractor to any further 
compensation under the remaining provisions of this clause. (c)Where the Engineer 
required to Contractor to suspend the work for a period in excess of 30 days at any time 
or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer 
within 30 days of the resumption of the work after such suspension for payment of 
compensation to the extent of pecuniary loss suffered by him in respect of working 
machinery remained ideal on the site of on the account of his having an to pay the salary 
of wages and labour engaged by him during the said period of suspension provided 
always that the contractor shall not be entitled to any claim in respect of any such 
working machinery, salary or wages for the first 30 days whether consecutive or in the 
aggregate or such suspension or in respect of any such suspension whatsoever occasion 
by unsatisfactory work or any other default on his part, the decision of the Engineer in 
this regard shall be final and conclusive against the contractor.  

 
88. Contractor to supply plant, ladder, scaffolding, etc and is liable for 

damages arising from non provision of lights, fencing, etc. The Contractor shall 
supply at his own cost all material, plant, tools, appliances, implements, ladders, 
cordage, tackle scaffolding and temporary works requisite or proper for the proper 
execution of the work, whether, in the original altered or substituted form and whether 
included in the specification of other documents forming part of the contract or referred 
to in these conditions or not and which may be necessary for the purpose of satisfying 
or complying with the requirements of the Eng-In-Charge as to any matter as to which 
under these conditions is entitled to be satisfied, or which is entitled to require together 
with the carriage therefore to and from the work. The Contractor shall also supply 
without charge, the requisite number of person with the means and materials necessary 
for the purpose of setting out works and counting, weighing and assisting in the 
measurements of examination at any time and from time to time of the work or 
materials, failing which the same may be provided by the Engineer In-charge at the 
expense of the contractor and the expenses may be deducted from any money due to the 
contractor under the contract or from his security deposit or the proceeds of sale thereof, 
or offers sufficient portion thereof. The contractor shall provide all necessary fencing 
and lights required to protect the public from accident and shall also be bound to bear 
the expenses of defence of every suit, action or other legal proceedings, that may be 



 

B R I H A N M U M B A I  M U N C I P A L  C O R P O R A T I O N  
 

Page 93 

brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit action or 
proceedings to any such person or which may with the consent of the contractor be paid 
for compromising any claim by any such person. 

 
89. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or 
grass without a written permit from the Engineer In-charge. When such permit is given, 
and also in all cases when destroying cut or dug up trees brushwood, grass, etc., by fire, 
the contractor shall take necessary measure to prevent such fire spreading to or 
otherwise damaging surrounding property. The Contractor shall make his own 
arrangements for drinking water for the labour employed by him.  

90. Compensation for all damages done intentionally or unintentionally by 
contractor whether in or beyond the limits of MCGM property including any damage 
caused by spreading the fire shall be estimated by the Engineer In-charge or such other 
officer as he may appoint and the estimate of the Engineer in-charge to the decision of 
the Dy. Chief Engineer on appeal shall be final and the contractor shall be bound to pay 
the amount of the assessed compensation on demand failing which the same will be 
recovered from the Contractor as damages or deducted by the Engineer In-charge from 
any sums that may be due or become due from MCGM to contractor under this Contract 
or otherwise. Contractor shall bear the expenses of defending any action or other legal 
proceedings that may be brought to prevent the spread of fire and he shall pay any 
damages and costs that may be awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm 
shall be forthwith, notified by the contractor through the Engineer In-charge 
for his information.  

92. Action where no specifications: 
In the event of there being no such specifications, then in such case, the work shall be 
carried out in all respects in accordance with all instructions and requirements of the 
Engineer In-charge.  

93. Safety and medical help:  
i. The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an accident. If such 
expenses are incurred by MCGM, the same shall be recoverable from the contractor 
forthwith and be included without prejudice to any other remedy of MCGM from any 
amount due or that may become due to the Contractor.  

ii. The contractor shall provide necessary personal safety equipment and first-aid box for 
the use of persons employed on the site and shall maintain the same in condition 
suitable for immediate use at any time.  

iii. The workers shall be required to use the safety equipments so provided by the 
contractor and the contractor shall take adequate steps to ensure the proper use of 
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equipments by those concerned.  
iv. When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps 
shall be taken for the prompt rescue of any person in danger. 

 
94. No compensation shall be allowed for any delay caused in the starting of the 

work on account of acquisition of land or in the case of clearance of works, 
on account of ant delay in according to sanction of estimates. 
 

95. Anti-malaria and other health measures:  
               Anti-Malaria and other health measures shall be taken as directed by the Executive 
Health Officer of MCGM. Contractor shall see that mosquito genic conditions are created so 
as to keep vector population to minimum level. Contractor shall carry out anti-malaria 
measures in the area as per the guidelines issued by the Executive Health Officer of MCGM 
from time to time.  
             In case of default, in carrying out prescribed anti-malaria measures resulting in 
increase in malaria incidence, contractor shall be liable to pay MCGM on anti-malaria 
measures to control the situation in addition to fine. 
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SPECIFICATIONS 

Sub: -    “Operation & Maintenance (O&M) of 5 nos. of Mechanical Power Sweeping 
machines having hopper capacity 2.2 cu.m. for the period of 7 years in various 
BMC wards.” 

 
1. Operation & Maintenance of 5 nos. of  Vehicle Mounted mechanical Power 

Sweeping machines having hopper capacity 2.2 cu.m.: 

  Successful tenderer shall carry out Operation & Maintenance of 5 nos. of 

Vehicle Mounted mechanical Power Sweeping machines having hopper capacity 

2.2 cu.m. in HE, FS, FN, GS & GN wards. The wards may change afterwards 

according to requirement & No extra cost will be given to Successful tenderer due 

to change in wards. 

                 Successful tenderer will be required to carry out the following works to render the 

services of Comprehensive Operation & Maintenance as described below:  

      
(A) Operation:  

i)       As the operation of Vehicle Mounted mechanical Power Sweeping machine will 

be carried out in 8 hours in a day, it would be the responsibility of the successful 

tenderer to provide one skilled Operator having valid Driving License, one co 

operator & Four attendants on each machine per shift on all the 365 days of the 

calendar year to cover availability for operation.  

ii) The work of operation shall be carried out in such a way that each machine shall 

work for 4 hours shift & 2 shifts in a day thus total working of machine shall be 8 

hours in a day.  

iii) During every shift of 8 hours Operator and other staff  will be required to be 

available on machine. 

        The Operator shall be available for all the 365 days   always.  

iv) The successful tenderer will have to insure each & every Vehicle Mounted 

mechanical Power Sweeping machine for their comprehensive insurance per year at 

their own cost & that the next year’s insurance shall be done before the expiry of 

the earlier year’s insurance. It may be noted that the successful tenderer will be paid 

as per his quoted offer only. The successful tenderer shall note that the tenderer will 
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have to get themselves registered with the Labour Commissioner within 3 months 

from placement of work order. 

v) Successful tenderer shall provide  uniforms, safety gears, mobile facilities etc. 

to operator & attendant 

 Provision of uniforms – 2 sets per year to each operator, co operator & 

attendant  

 Provision of Helmets – 1 Helmet to each operator, co operator & attendant  

 Provision of mask – As per requirement 

 Safety shoes – 1 pair per year to each operator, co operator & attendant  

vi) If co-operator/attendant on the machine is absent then the penalty of Rs. 500/- co-

operator/attendant will be imposed 

vii) If the above mentioned safety gears not provided to manpower deployed on machine 

then the penalty of Rs. 500/- per manpower will be imposes 

viii) The log sheets shall be provided by MCGM. The successful tenderer shall submit the 

computerized details of operation hours of the machine every month to the user 

department of ward without fail along with the bill. 

ix) The fuel cost towards   required for operation of Vehicle Mounted   Mechanical Power 

Sweeping machine is required to be borne by Successful tenderer. 

x) It will be the responsibility of successful tenderer to   have insurance coverage of their 

operating staff. They are requested to note that there will not be any reimbursement in 

this regards by MCGM. 

xi) Refuse, litter, dust collected in collection container / compartment of Mechanical 

power sweeper shall be directly unloaded at the designated site/spot as directed by 

ward authorities. If it is observed that that sweeping are unloaded at other than 

designated spot/site then penalty of Rs. 10,000/- per such instance will be imposed.  

xii) Tenderer shall note that on the operation of each 1000 KM of machine, brush shall be 

replaced/refurnished. 

xiii) The successful bidder shall enter in to an MOU with manufacturers/authorized after sales & 
service provider of the Vehicle Mounted mechanical power sweepers, during the entire 
contract period to safeguard against interruptions in service. The contractor should get all 
sweeping machines mentioned as per specifications certified in good operating condition 
after  every six months during the entire contract period from the manufacturer/ 
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manufacturer’s authorized service provider. 

xiv) Refuse, litter, dust collected in collection container / compartment of Mechanical power 
sweeper shall be directly unloaded at the designated site/spot as directed by ward authorities.  

xv) AE (SWM) / Zonal Ex. Eng. (SWM) of the ward will identify the designated site/spot for 
unloading the garbage from the mechanical power sweeping machine and will make the 
arrangement to transport the same to dumping ground on the same day by deploying debris 
collection vehicle.  

xvi)  Tenderer shall note that on the operation of each 1000 KM of machine, brush shall be 
replaced/refurnished.  

xvii) The successful bidder shall enter in to an MOU with manufacturers/authorized after 
sales & service provider of the Vehicle Mounted mechanical power sweepers, during the 
entire contract period to safeguard against interruptions in service. The contractor should get 
all sweeping machines mentioned as per specifications certified in good operating condition 
after every six months during the entire contract period from the manufacturer/ 
manufacturer’s authorized service provider.  

xviii) Painting:-The under chassis parts and the portion shall be painted with anticorrosive 
black. Complete unit including cross and super structure member shall be painted with 
superior quality antirust paint. All the paint material shall confirm to ISI specifications and 
shall be of specified makes. The cabin shall be painted with three coats of a shade equivalent 
to “DAWN GLOW” paint externally and a pleasant colour shade internally. The unit shall 
be sand blasted and painted with anti-corrosive primer before painting with two coats of 
polyurethane paint of ISI approved make. All necessary indicative labels shall be pasted on 
for easy operation. The rear body shall be painted from outside with shade equivalent to 
“pantone 378 C” and from inside with anti corrosive special black. The cabin shall be 
painted with three coats of Dulux /equivalent grade PU based automotive paint externally & 
internally.  

xix) Performance factors of the operation  

a) Each machine shall normally carry out sweeping of roads of length 28 Kms in a day  

b) The speed of the machine while sweeping the road shall not be more than 6km/hr  

c) Though the daily length of sweeping is fixed for each machine, in a month each machine 
must carry out sweeping of at least 840 km of roads.  

d) If it is observed that any machine has not swept 840 km of roads in a month then for 
every less KM than 840 KM, a penalty of Rs. 500 per KM will be charged.  

e) It may happen that on certain occasions the successful bidder will have to operate the 
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machine for more than specified Kms & working hours. However no extra payment will be 
made for this extra work & hours. 

xx)  Successful tenderer shall carry out Operation & Maintenance of 5 nos. of Vehicle 

Mounted mechanical Power Sweeping machines having hopper capacity 2.2 cu.m. in 

HE, FS, FN, GS & GN wards. The wards may change afterwards according to 

requirement & No extra cost will be given to Successful tenderer due to change in 

wards. 

(B) Comprehensive maintenance of Vehicle Mounted  Mechanical Power Sweeping 

Machines 

a. The scope of work includes routine maintenance of the machines as per manufacturer’s 

guidelines. Therefore, it covers day to day maintenance of machines with prescribed 

level of maintenance service, adjustments setting etc. The preventive maintenance shall 

be carried out  in a required sequence for which sufficient number of trained personnel at 

each location shall be appointed who are fully conversant with operation and 

maintenance including mechanical, technical, electrical and hydraulic circuit system of 

the unit.  

b. The work includes comprehensive maintenance of the machine which involves routine, 

periodic, preventive maintenance along with accidental damages & breakdowns.  

c. The successful tenderer shall keep adequate essential parts/spares in their stock to render 

satisfactory services without any interruption.  

d. The spare parts once removed will have to be replaced within 24 hour failing which a 

penalty of Rs.2000/- per day will be recovered from the tenderer.  

e. All the old removed parts shall  be returned by the contractor.  

f.  In case of major repairing & servicing, the successful bidder will have to arrange to take 

the vehicle into their workshop at their own cost. All the toll taxes required to be paid for 

transportation of machine will be paid by the successful tenderer.  

g. The successful tenderer /their authorized dealer shall have their own workshop within 
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MMR region. 

h.  The work also includes the cost of labour, all parts, accessories, replacement of oil etc. 

i. The replacement of such parts will be carried out by the successful tenderer under the 

proper supervision and as per the recommendations of the manufacturers.  

j.  The Hydraulic Oil for replacement & topping up will have to be supplied by the 

successful tenderer.   

k.  It will be necessary for the successful tenderer to submit periodical reports of the 

maintenance works carried out. 

l. The successful tenderer shall see that their representative attends to the site of faults 

regarding the   Mechanical Power Sweeper within 3 hours. If he fails to do so a penalty of 

Rs.500/- per hour day will be charged to the contractor. 

m.  Any damages to the Municipal and other properties while carrying out the work shall be 

rectified by the successful tenderer free of cost.  

n. MCGM will not be responsible for any human accident or hazard if occurred to the 

person of the contractor while carrying out the work. 

o. Since the operator of the machine will be driving, the damages resulting out of the MACT 

claims if any shall be borne by the successful tenderer. 

p.  The successful tenderer shall bring their own tools and accessories for carrying out the 

work.  

q.  If any machine remains in unrepaired condition for more than 48 Hours, a fine of Rs. 

500/- per hour /unit will be recovered from the monthly bill.  

r.  In case of major repairing & servicing, the vehicle will be allowed to take into their 

workshop of tenderer. If the vehicle mounted mechanical power sweeper duly repaired in 

all respect is not delivered / returned, within 7 days from the delivery, a penalty of Rs. 

5000/- per day /unit will be recovered from the monthly bill.  

s. The successful tenderer will have to inspect and check all the components of vehicle 
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mounted mechanical power sweeper equipments daily. However, inspection report in 

triplicate shall be prepared weekly and same shall be submitted to Ward AE (SWM). The 

program for the same will be submitted to the department in advance.   

t.  According to the inspection report, the spare parts required for healthy maintenance of 

vehicle mounted machine shall be arranged in advance by the contractor.  

u.  Sufficient stock of spare parts and consumables shall be maintained by the contractors.  

v.  If available, a store room will be arranged within respective ward office. If such facility 

is not available, then same will be arranged by contractor at their own cost.  

w.  The tenderer must quote the cost for above operation & comprehensive maintenance 

contract for 7 years . If the tenderer fails to quote for the same, the tender will be rejected.  

x. The tenderer shall note that the cost of comprehensive maintenance quoted shall be taken 

into consideration for evaluation of tender. 

 y. All the parts removed from the vehicle mounted mechanical power sweeping machine  

unit shall be fitted duly repaired. In case, if the removed part is required to be replaced 

with new one, same shall be of Original make, capacity. If the removed part of same 

make is not available or outdated from the market, same shall be replaced with equivalent 

make and capacity. However, same shall be justified by the contractor and approved by 

respective Ex. Eng.(SWM).  

z. Nothing in above in any way release the supplier from any warranty or other obligations 

under this contract.  

2. The contract period:-          

  Operation & Maintenance:- 7 Years 

3. DELAYS IN THE CONTRACTOR’S PERFORMANCE  

Delivery of the Goods shall be made by the contractor in accordance within the time 

schedule as specified above.  

1 An unexcused delay by the contractor in the performance of its delivery 
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obligations shall render the contractor liable to any or all of the following sanctions:  

i. “forfeiture of its performance security,   

ii. Imposition of liquidated damages,   

iii. Termination of the Contract for default”.  

2    If at any time during performance of the contract, the contractor should 

encounter conditions impending timely delivery of the Goods, the contractor shall 

promptly notify the Purchaser in writing of the fact of the delay, it’s likely duration 

and its cause (s). As soon as practicable after receipt of the  contractor notice, the 

purchaser shall evaluate the situation and may at its discretion extend the suppliers 

time for performance, in which case the extension shall be rectified by the parties by 

amendment of the Contract. 

4. Vehicle Tracking System:-  MCGM will install  VTMS & other IOT devices on 

the machine. The devices will work in sync with the MCGM’s VTMS software. 

Though the successful bidder will not provide hardware or software, the 

performance of the work will be evaluated on the basis of reports generated from 

VTMS & other IOT devices. 

5. PAYMENT TERMS:-  

a) Payment for operation & maintenance will be made by the department directly to 

successful bidder. 

b) The successful bidder has to maintain the Vehicle Mounted Mechanical Power 

Sweeping Machine in excellent conditions throughout the contract period in order to 

safeguard the interest of M.C.G.M. and to ensure quality work etc.  

c) The payment for operation & maintenance will be made every month on 

submission of bills, after satisfactory working of equipment, within 30 days.   

6. Additional security deposit:- 
In addition to contract deposit the contractor has to pay additional security deposit within 
30 days from date of issue of LOA. The deposit will be calculated as mentioned below. 
This additional security deposit will be applicable when the bid price will be below 12% 
or more than the estimated cost. This will have no maximum limit; however the 
additional security deposit will not be applicable when the bid price is above the 
estimated cost or less than 12% of the estimated cost. The Additional Security Deposit 
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will be calculated as below:- 
Additional Security deposit= X/100 x office estimate 

Where X= percentage of bid price lower than the estimated cost (above 12%)  
This additional security deposit shall be paid in the form of Cash or Government 
Securities or Fixed Deposit Receipts or Bank Guarantee or Demand Draft / Bank Pay 
Order from a Nationalized / Scheduled Commercial Bank approved by MCGM. 
This Additional Security Deposit shall be released within 30 days after completion of 
contract period subject to no recoveries are pending against the said work, provided that 
the Engineer is satisfied that there is no demand outstanding against the Contractor.    
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in 

any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bidding Process, such Applicant shall 

not be eligible to participate in any tender or RFQ issued by the Authority during a period of 

2 (two) years from the date such Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “Corrupt practice” means: 

The offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 

to influence the actions of any person connected with the Bidding Process (for avoidance 

of doubt, offering of employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is or has been 

associated in any manner, directly or indirectly, with the Bidding Process or the LOA or 

has dealt with matters concerning the Concession Agreement or arising there from, 

before or after the execution thereof, at any time prior to the expiry of one year from the 

date such official resigns or retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a person connected 

with the Bidding Process); or save  and  except  as  permitted  under  the  relavant  sub  

clause,  engaging  in  any manner whatsoever, whether during the Bidding Process or 

after the issue of the LOA or after the execution of the Concession Agreement, as the 
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 case may be, any person in respect of any matter relating to the Project or the LOA or 

the Concession Agreement, who at any time has been or is a legal, financial or technical 

adviser of the Authority in relation to any matter concerning the Project; 

B. “Fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process. 

C. “Coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process. 

D. “Undesirable practice” means (i) establishing contact with any person connected with 

or employed or engaged by the Authority with the objective of canvassing, lobbying or 

in any manner influencing or attempting to influence the Bidding Process; or (ii) having 

a Conflict of Interest.& 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 

the Contract, then the Employer may, after giving14days notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site, 

and the provisions of relevant Clause shall apply as if such expulsion had been made. 

G. Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  

corrupt, fraudulent, collusive, coercive, or obstructive practice during the execution of 

the Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party. 

ii. “Another party” refers to a public official acting in relation to the procurement process 

or contract execution. In this context, “public official” includes Financer staff and 

employees of other organizations taking or reviewing procurement decisions. 

iii. “Fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 
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other benefit or to avoid an obligation. 

iv. “Collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of another 

party. 

v. “Coercive practice” is impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to influence improperly the actions 

of a party. 

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in  

order to materially impede the Financier investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating  

any party to prevent it from disclosing its  knowledge  of  matters relevant to the 

investigation or from pursuing the investigation; or 

vii. Acts intended to materially impede the exercise of the Financer’s inspection and audit 

rights provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. 

ix. ”Parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, noncompetitive levels. 

x. A “party” refers to a participant in the procurement process or contract execution. 
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PREBID MEETING 

Pre-bid meeting of the interested parties shall be convened at the designated date, time and 

place. A maximum of three representatives of each Applicant shall be allowed to participate 

on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and 

make suggestions for consideration of the Authority. The Authority shall Endeavour to 

provide clarifications and such further information as it may, in its sole discretion, consider 

appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and 

extended suburbs up to Virar and Kalyan have been approved only for the purpose of 

accepting Banker’s guarantee from 1997-98 onwards until further instructions.  

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only if the said Banker’s Guarantee is countersigned by the 

Manager of a branch of the same Bank, within the Mumbai Limit categorically 

endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of 

the bank within Mumbai limits and is liable to be on forced against the said branch 

of the Bank in case of default by the contractor/supplier furnishing the bankers 

Guarantee. 

A S.B.I and its subsidiary Banks 
1 State Bank OfIndia. 
2 State Bank Of Hyderabad. 
3 State Bank Of Mysore. 
4 State Bank Of Patiyala. 
5 State Bank Of Saurashtra. 
6 State Bank Of Travankore. 
B Nationalized Banks 
7 Allahabad Bank. 
8 Andhra Bank. 
9 Bank Of Baroda. 
10 Bank Of India. 
11 Bank Of Maharashtra. 
12 Central Bank Of India. 
13 Dena Bank. 
14 Indian Bank. 
15 Indian Overseas Bank. 
16 Oriental Bank Of Commerce. 
17 Punjab National Bank. 
18 Punjab & Sindh Bank. 
19 Syndicate Bank. 
21 Union Bank Of India. 
22 UCO Bank. 
23 Vijaya Bank. 
24 Corporation Bank. 
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C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indusind Bank Ltd. 
35 I.C.I.C.I. Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu &Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 Karur Vysya Bank Ltd. 
40 LaxmiVilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I. Corporation & Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-opBanks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 Janata Sahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
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63 Shamrao Vithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Bank 
67 ABMAMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. &S.A. 
71 Bank Of Tokyo Ltd. 
72 Bank in dosuez. 
73 Banque Nationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the con-struction of 

______________ ___________ ______________ ______________                                   y      

______ ________  ________ _____  ______ __________ _________  _____ ____ _______  

i.Notice inviting tender. 

ii.Directions to tenderers (General and special) 

iii.General condition of contract for Civil Works of the Municipal Corporation of Greater 

Mumbai as amended up to date. 

iv.Relevant drawings 

v.Specifications. 

vi.Special directions 

vii.Annexure A and B. 

viii.Bill of Quantities and Rates.  

1.A) I/We________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ 

Managing Director/ Holder of the Business, for the establishment / firm / registered 

company, named herein below, do hereby offer to 

.……………………………………………………………………………………………… 

………………………………………………………………………………………………. 

.…………………………………………..……………………………………………………

………….………….…………….……………………………………………………………  

Referred to in the specifications and schedule to the accompanying form of con-tract of the 

rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the 

portions which are not applicable). 
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1.B) I/We do hereby state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under the 

name of any other establishment /firm or otherwise, nor are we in any way related or 

concerned with the establishment /firm or any other person, who have filled in the tender 

for the aforesaid work.”  

2.I/We hereby tender for the execution of the works referred to in the aforesaid documents, 

upon the terms and conditions, contained or referred to therein and in accordance with the 

specifications designs, drawings and other relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3.According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-

(Rs._______________________________________________________ )  

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest 

4.I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender before the date of 

communication to me/us of such notice of non/acceptance, which date shall be not later 

than ten days from the date of the decision of the Standing Committee or Education 

Committee of the Corporation, as maybe required under the Mumbai Municipal 

Corporation Act, not to accept this tender.(Subject to condition 5 below).  

5.I/We also agree to keep this tender open for acceptance for a period of 180 days from the 

date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation.  

6.I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so.  



 

B R I H A N M U M B A I  M U N C I P A L  C O R P O R A T I O N  
 

Page 117 

c. I/we do not commence the work on or before the date specified by the En-gineer in 

his work order.  

7.I/We hereby further agree to pay all the charges of whatsoever nature in connec-tion with 

the preparation, stamping and execution of the said contract.  

8.I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bom-bay Iron 

and Steel Labour Board’ and fulfill all the obligatory provisions of Ma-harashtra Mathadi, 

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and 

the Bombay Iron and Steel unprotected workers Scheme 1970.  

9.“I/We………………………………………….…….. have failed in the accompanying tender 

with full knowledge of liabilities and, therefore, we will not raise any objection or dispute 

in any manner relating to any action, including forfeiture of deposit and blacklisting, for 

giving any information, which is found to be incorrect and against the instructions and 

directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender is 

false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai 

for any such losses or inconvenience caused to the Corporation in any manner and will not 

resist any claim for such compensation on any ground whatsoever. I/we agree and 

undertake that I/we shall not claim in such case any amount by way of damages or 

compensation for cancellation of the contract given to me/us or any work assigned to 

me/us or is with-drawn by the Corporation,”  

Address                                                                                     Yours faithfully, 

………………………………….  

…………………………….……  

                                                                            Digital Signature of the Tenderer or the Firm 

                                                                        1.……………………………………………….  

                                                                        2.……………………………………………….  

                                                                        3.……………………………………………….  
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                                                                        4.……………………………………………….  

                                                                        5.......................................................................... 

Full Name and private residential address 

 of all the partners constituting the Firm  

                                                                                        A/c No.    

1. ..........................................                              ............................................ 

 

2. ..........................................                              Name of Bank 

 

3. .........................................                        ............................................ 

 

4. .........................................                                         Name of Branch 

     

 

5. ......................................... .                                 ........................................... 

 

                                                                                 Vendor No.  

 

                                                                                   ............................................ 
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AGREEMENT FORM 

Tender / Quotation                                                                              dated ……………. 20…  

Standing Committee/Education Committee Resolution No. ..……………………………….  

CONTRACT FOR THE WORKS …….…………………………………………..……….. 

…………………………………………………………...………………………….…………

…………………………………………………………………...……………………………. 

This agreement made this day of …………………………Two thousand 

…....…..……..……….Between………….…………….……………………………………

…………………………………………………………………………………………..…..…  

inhabitants of Mumbai, carrying on business at………………………………………………. 

………………...…..………………………………...………………………….……………...  

in Bombay under the style and name of Messrs ……………………..……………………… 

…………………………………………………………………………… (Hereinafter called 

“the contractor” of the one part and Shri. …………………………………………………….. 

………………………………………………………………………….…………................... 

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are 

included unless the inclusion is inconsistent with the context, or meaning thereof, his 

successor or successors for the time being holding the office of Director (E,S.& P)of the 

second part and the Municipal Corporation of Greater Mumbai (hereinafter called “the 

Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 

completion and maintenance of the works described above and his ten-der has been accepted 

by the Commissioner (with the approval of the Standing Committee/Education Committee 

of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works 

hereinafter referred to:-  
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2) The following documents shall be deemed to form and be read and constructed as a part 

of this agreement viz.  

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and MCGM  

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to 

construct, complete and maintain the works in conformity in all respects with the 

provision of the contract.  

4) 4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works the contract sum, at times and in 

the manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to 

be herein to affixed (or have hereunto set their respective hands and seals) the day and year 

above written. Signed, Sealed and delivered by the contractors 

___________________________  ____________________________ 

___________________________ ____________________________ 

___________________________                                      ____________________________ 

In the presence of                                                             Trading under the name and style of 

__________________________ __________________________ 

__________________________ __________________________ 

__________________________                                            __________________________  

Full Name Address                                                                        Contractors  
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Signed by the D.M.C.(SWM) in the presence of  Ex. .... City/ WS/ ES 

_______________________ 

_______________________ 

D.M.C.(SWM) 

The Common seal of the Municipal Corporation 

of Greater Mumbai was hereunto affixed on the 

…………...... 20 in the presence of two mem-

bers of the Standing Committee.  

1.                                                                            1.  

2.                                                                            2.  

And in the presence of the Municipal Secretary  Municipal Secretary  
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Annexure 
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Annexure “A” 

Name of Work: “Operation & Maintenance (O&M) of 5 nos. of Mechanical Power 
Sweeping machines having hopper capacity 2.2 cu.m. for the period of 7 years in 
various BMC wards.” 

 

 

                                                                     Chief Engineer (SWM) 

1. The Engineer for this work                Dy.Ch.Eng. (SWM)Planning 

                                                                    Ex.Eng.(SWM)Planning 

 

Description of work:-   “Operation & Maintenance (O&M) of 5 nos. of Mechanical Power  
                                      Sweeping machines having hopper capacity 2.2 cu.m. for the  
                                     period of 7 year in various BMC wards.” 

 

2. Earnest Money Deposit:- As mentioned in tender notice 

 

3. Contract Period:-  As mentioned in the specifications 

 

 

 

 

Signature of Tenderer 

Name & Style of 
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Annexure- B 
PRE-CONTRACT INTEGRITY PACT 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the MCGM, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the MCGM or otherwise in procuring the Contract or forbearing to do or having done 

any act in relation to the obtaining or execution of the Contract or any other Contract 

with the Government for showing or forbearing to show favour or disfavour to any 

person in relation to the Contract or any other Contract with the Government.  

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends 

to make to officials of the MCGM or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for 

such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the MCGM as part of the business 
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relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The Bidder also undertakes to 

exercise due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an Application without being 

liable in any manner  whatsoever  to  the Applicant  if  it  determines  that  the Applicant  

has,  directly  or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein 

after respectively assigned to them: 

A. “fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

B. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process; 

C. “undesirable practice” means (i) establishing contact with any person connected with 

or employed or engaged by the Authority with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Bidding Process; or (ii) 

having a Conflict of Interest; and 

D. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  

or arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Bidding Process. 

 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I,________________________of___________________, do hereby declared and undertake 

as under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company ____ and there is no change 

in the contents of the certificates that are submitted at the time of registration. 

2. I  declare  that  I  ___________in  capacity  as  Manager/Director/Partners/Proprietors  

of _______________has not been charged with any prohibitory and /or penal action 

such as banning(for specific time or permanent)/de-registration or any other action under 

the law by any Government and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of 

tender and accordingly, I submit my offer to execute the work as per tender documents 

at the rates quoted by me in capacity as_____________of______________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work 

in accord- ance with the terms and conditions and within the time prescribed and 

specified, MCGM is entitled to carry out the work allotted to me by any other means at 

my risk and cost, at any stage of the con- tract. 

5. I also declare that I will not claim any charge/damages/compensation for non availability 

of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge. 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this _________________ day of_______________BETWEEN 

THE_________________BANK incorporated under the English/Indian Companies Acts 

and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 

shall be deemed to include its successors and assigns) of the first part 

___________________ ______________________ inhabitants carrying on business at in 

Mumbai under the style and name of Messer’s_____________ (hereinafter referred to as 'the 

consultant') of the second part Shri.______________________________ 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to 

as 'the commissioner' which expression shall be deemed, also to include his successor or 

successors for the time being in the said office of Municipal Commissioner ) of the third part 

and THE MUNICIPAL CORPORATION OF GREATER MUMBAI (hereinafter  referred 

to as 'the Corporation') of the fourth  part  WHEREAS  the  consultants  have  submitted  to  

the Commissioner tender for the execution of the work of “___________________”                                                                   

and the terms of such tender/contract require that the consultants shall deposit with the 

Commissioner as/contract deposit/ earnest money and /or the security a sum of Rs.________ 

(Rupees________) AND WHEREAS if and when any such tender is accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner 

towards the Security deposit to be taken under the contract and be redeemable by the 

consultants, if they shall duly and faithfully carry out the terms and provisions of such 

contract and shall duly satisfy all claims properly chargeable against them there under AND 

WHEREAS the consultants are constituents of the Bank and in order to facilitate the 

keeping of the accounts of the consultants, the Bank with the consent and concurrence of the 

consultants has requested the Commissioner to accept the undertaking of the Bank 

hereinafter contained, in place of the contractors depositing with the Commissioner the said 

sum as earnest money and /or security as aforesaid AND WHEREAS accordingly the 

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to  the 

commissioner upon demand in writing, whenever required by him, from time to time, so to 
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do, a sum not exceeding in the whole Rs.________ (Rupees__________)under the terms of 

the said tender and /or the contract. The B.G. is valid up to___________” Notwithstanding 

anything what has  been stated above, our liability under the above guarantee is restricted to 

Rs._________ only and guarantee  shall  remain  in  force  up to_________ unless  the  

demand  or  claim  under  this guarantee  is  made  on  us  in  writing  on  or  before ______ 

all your right under the above guarantee shall be forfeited and we shall be released from all 

liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1) _______________________ 

Name______________________________ 

And address_________________________ 

WITNESS (2) _______________________ 

Name_______________________________ the duly constituted Attorney Manager 

And address__________________________ 

The Bank and the said Messer’s ______________________________________________ 
_______________________ (Name of the Bank) 

WITNESS (1) _____________________ 

Name_____________________________ 

And address_______________________ 

WITNESS (2) _____________________ 

Name____________________________ 

For Messer’s_______________________ 

And address_______________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

Indian Rupees. 
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Annexure- D 

Rate Analysis 

Item Description 

Sr. 

No. 

Description of rate 

analysis parameters 

Unit Quantity Rate Amount 

1 O & M of Mechanical 

power sweeping machine 

    

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

10 Per unit rate       

 

 

Sign & seal of the Tenderer 
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Annexure “E” 

INFORMATION REGARDING STATUS OF TENDERER (OF ALL JOINT 
VENTURE PARTNERS) 

(To be filled in by the tenderer) 

 

(1)    (a) Whether it is a proprietor   
concern  

 

--------------------------------------------------- 

 

             (b) If so, name of the owner                    ----------------------------------------------------- 

----------------------------------------------------- 

(2) If it is a partnership concern, 
please furnish name of each partner 
and a copy of registration certificate 

 

----------------------------------------------------- 

----------------------------------------------------- 

----------------------------------------------------- 

(3) In case of company, please furnish 
the documentary proof to show that 

the company is registered 

----------------------------------------------------- 

----------------------------------------------------- 

----------------------------------------------------- 

  

 

Signature of the Authorised Signatory / Signatories:  

Name of concerned person(s) / company: 

 

Stamp:        Date: 
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Annexure F 

EARNEST MONEY DEPOSIT 

(To be filled in by the tenderer) 

 

1 
Amount of E.M.D. 

 
: 

RUPEES __________ 
(in words) 

____________________________ 
 

2 
Contract Period 

 
: 

As mentioned in the specifications 
 

    

  

 
 
 

 
 
 

Signature of authorized Signatory 
of company 
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Annexure G 

S No. Description Specification 
1 “Operation & Maintenance 

(O & M) of 5 nos. of 
Mechanical Power Sweeping 
machines having hopper 
capacity 2.2 cu.m. for the 
period of  7 years in various 
BMC wards” 

 

 

 
NOTE: Tenderer(s) may use their own format to specify the above details. In such a case, their 
format should ‘at-least’ cover the information requested in the above table. 
 
Signature of the Authorised Signatory / Signatories:             Name of concerned person(s) / company: 

 

              Stamp:        Date: 
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Annexure H 

 

INFORMATION OF MINIMUM LABOURS, POWER SWEEPING MACHINE,  TO BE 

EMPLOYED DAILY BY THE CONTRACTOR  

Sr. 
No. ITEM DESCRIPTION OFFER IN NUMBERS 

PER DAY 

1 
O & M of Mechanical Power 

Sweeping Machine 
 

2   

A   

B   

C   

D   

3 Operators & co operator  

4 Attendants  

5 Others (if any)  

 

 

 

Signature of the tenderer 
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Special Annexure – II 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

 

I  Shri/Smt………………………………………………aged……  Years, Indian Inhabitant.  
Proprietor/Partner/Directors of M/s…………………………………… 

 resident at …………………………………………………………………………… do 
hereby give Irrevocable Undertaking as under : 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any reduction in 
rate of tax on supply of goods or services or the benefit of input tax credit shall be 
mandatorily passed on to MCGM by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on and is 
discovered at any later stage, MCGM shall be at liberty to initiate legal action against me 
for its recovery including, but not limited to, an appeal to the Screening Committee of 
the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 
partners/company/other Directors of the company and also upon my/our legal heirs, 
assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 
penalty/punishment or both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own knowledge & belief. 

 

Solemnly affirmed at                                         DEPONANT 

 

This day of                              BEFORE ME 

Interpreted Explained and Identified by me.
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Proforma 
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PROFORMAS:-  

PROFORMA – I 

The list of similar works as stated in Similar Work of Post qualification during last seven years– 

Sr. 

No. 
Name of the Project 

Name of 

the 

Employer 

Stipulated 

Date of 

Completion 

Actual date 

of 

Completion 

Actual Cost 

of Work 

Done 

A B C D E F 

      

      

Note:- 

1. Scanned Attested copies of completion/performance certificates from the Engineer-

in-Charge for each work should be annexed in the support of information furnished 

in the above proforma. 

2. Works shall be grouped financial year-wise. 

PROFORMA – II

Yearly turnover of works during last three years 

Sr. 

No. 

Financial 

Year 

Actual Turnover 

of the Works 

Updated value 

to current year 

Average of last 

three years 

Page No. 

1 2 3 4 5 6 

      

     

     

Note:- The above figures shall tally with the audited balance sheets uploaded by the 

tenderers duly certified by Chartered Accountant. 

2. If the final audited balance sheet of 2019-20 is not available then the bidder can submit 

provisional balance sheet duly certified by Chartered Accountant 
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PROFORMA III 

At least similar works as stated in similar work Para of Post Qualification 

Sr.

No. 

Name of 

the 

Project 

Name of 

the 

Employer 

Cost of 

the 

Project 

Date of 

issue of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual 

date of 

Completi

on 

Remarks 

explaining 

reasons for the 

delay if any 

A B C D E F G H 

        

        

Note:- Scanned Attested copies of completion/performance certificates from the Engineer-

in-charge for each work should be annexed in support of information furnished in the above 

proforma. 

PROFORMA IV 

Personnel 

Sr.No. Post Name  Qualification Work Experience 

  (prime Candidate/ 

Alternative) 

 No. of Years Name of 

projects 

1 Project manager     

2 Site Engineer     

3 Site Supervisor     

Note:- Scanned Attested copies of qualification certificates and details of work experience 

shall be submitted /uploaded. 
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PROFORMA – V 

Machinery 

A. Leased/Assured Access 

Sr.No. Equipment Number Leased/Assured Access 

    

 

B. Owned 

Sr.No. Equipment Number Owned 

    

 

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 

 

PROFORMA – VI 

Details of Existing Commitments & Ongoing Works 

A. Ongoing Works 

Place Contract 

no. & 

date 

Name & 

Address of 

the 

employer 

Value of 

the 

contract 

in Rs. 

Scheduled 

date of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

B. Commitments 

Descripti

on of 

work 

Place Name & 

Address of 

the 

employer 

Value of 

the 

contract in 

Rs. 

Time 

Period 

Date on which 

decision is 

expected 

Remarks 

       

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for each work 

shall be annexed. 


