
 

1 

 

  

 

 

 

 

 

 

 

E-TENDER FOR 

Name of the Work 

Supply of Hydraulic Sheet Cutter & Pedestal Grinding Machine for Shop Floor of 

Main Sewer City Workshop under Dy.Ch.E.(S.O.)P.M.S.(City) Section of Sewerage 

Operation Department. 

e-Tender No. 7200038763. 

BID DOCUMENT 

Website: http://portal.BMC.gov.in/tenders  

                                                Office of: Chief Engineer (Sewerage Operation)  

 Engineering Hub Building,  

Dr. E.Moses Road,  

Worli Naka, Worli,  

Mumbai- 400 018.  

 

 

     Prepared by       Checked by    Recommended by         Approved by 

Sd/-          Sd/-                Sd/-     Sd/-; Dt. 25.10.2022 

  S.E.M.S.(W.S.)   A.E.M.S.(W.S.) E.E.Mech.(M.S.)City  Dy.Ch.E.(S.O.)P.M.S.(City) 

 

 

 

http://www.portal.mcgm.gov.in/tenders


 

2 

 

INDEX 

 

SECTION DESCRIPTION PAGE NO. 

1 E-TENDER NOTICE 3 

2 ELIGIBILTY CRITERIA 8 

3 DISCLAIMER 11 

4 INTRODUCTION 14 

5 E-TENDER ONLINE SUBMISSION PROCESS 16 

6 INSTRUCTION TO APPLICANTS 19 

7 SCOPE OF WORK 36 

8 BILL OF QUANTITIES 39 

9 GENERAL CONDITION OF CONTRACT 41 

10 SPECIFICATIONS 85 

11 FRAUD AND CORRUPT PRATICES 96 

12 PRE-BID MEETING 99 

13 LIST OF APPROVED BANKS 101 

14 APPENDIX 105 

 

 

 

 



 

3 

 

 

 

 

 

 

 

SECTION  1 

 

E-TENDER NOTICE 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

4 

 

Brihanmumbai Municipal Corporation 

Chief Engineer (Sewerage Operations) 

e-TENDER NOTICE 

Subject: Supply of Hydraulic Sheet Cutter & Pedestal Grinding Machine for Shop Floor of 

Main Sewer City Workshop under Dy.Ch.E.(S.O.)P.M.S. (City) Section of Sewerage 

Operation Department. 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering 

organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public 

Limited Companies/Companies registered under the Indian companies‟ act 2013, the contractors 

registered with the Brihanmumbai Municipal Corporation, (BMC) and from the contractors/firms 

registered in Central or State Government/Semi Govt. Organization/Central or State Public Sector 

Undertakings, will be allowed subject to condition that, the contractors who are not registered with 

BMC will have to apply for registering their firm within three months time period from the award 

of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be recovered as 

penalty Bidding Process will comprise of THREE stages.  

The application form can be downloaded from BMC's portal (http://portal.mcgm.gov.in) on 

payment of Rs. 1,100/- (+18% GST) for each bid. Tender fee is non refundable. The applicants not 

registered with BMC are mandated to get registered (Vendor Registration) with BMC for e-

tendering process & obtain login credentials to participate in the online bidding process. 

i)  To download the application form, for those applicants not having vendor registration, need to 

apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal 

Headquarter. 

ii)  Followed by SRM login ID and password to be obtained from Central Purchase Department 

(CPD), Office at Byculla, Bakariadda, Mumbai 

iii) For e-Tendering registration, enrolment for digital signature certificates and user manual, please 

refer to respective links provided in „Tenders‟ tab. Vendors can get digital signature from any 

one of the Certifying Authorities (CA's) licensed by controller of certifying authorities namely, 

Safes crypt, IDRBT, National informatics centre, TCS, CUSTOMS, MTNL, GNFC and e-

Mudhra CA.  

  



 

5 

 

Name of Work Contract Period 
Estimated Cost 

of Project 

Supply of Hydraulic Sheet Cutter & 

Pedestal Grinding Machine for Shop 

Floor of Main Sewer City Workshop 

under Dy.Ch.E.(S.O.)P.M.S.(City) 

Section of Sewerage Operation 

Department. 

01 (One) Month from the date 

of receipt of Work Order. 

Item Rate 

Tender 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with 

its Bid, an Earnest Money Deposit of Rs.20,000/- (Rs. Twenty Thousands Only) the "EMD", 

refundable in accordance to the relevant clause of bid document, from the Bid Due Date, except in the 

case of the selected Bidder whose Bid Security / EMD shall be retained. The Bidders will have to 

provide Earnest Money Deposit through the payment gateways while submitting the bids. The Bid 

shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-Tender is 

available on BMC portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of the tender.  

As per THREE Packet systems, the document for Packet „A‟ & „B‟ is to be uploaded by the 

bidder in vendors‟ document online in Packet A, B. Packet „A‟, „B‟ & „C‟ shall be opened on dates as 

mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the 

time of opening of bids, in the office of Dy.Ch.E.(S.O.)P.M.S.(City) The Packet „C‟ shall be opened 

if bids submission in Packet „A‟ & „B‟ satisfies/includes all the requirements and same are found 

acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If 

there are any changes in the dates the same will be displayed on the BMC Portal. 

(http://portal.mcgm.gov.in) 

The Applicants interested for the above referred works may contact the 

Dy.Ch.E.(S.O.)P.M.S.(City) at the following address on any working day during office hours. 

Office of: 

Dy.Chief Engineer (Sewerage Operations)P&MS(City), BMC, 

 2
nd

 Floor Sewerage Operation Workshop, 

121 Ramchandra Bhatt Marg,  

Dongri, Mumbai -400009. 

The applicants may wish to visit the office reference located at Executive Engineer 

Mech.(M.S) City,  2
nd

 Floor Sewerage Operation Workshop, 121, Ramchandra Bhatt Marg , Dongri 

http://portal.mcgm.gov.in/
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Mumbai -400009  a part of  Mumbai and can collect the information of the present status from the 

department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above works, without assigning any reasons thereof. The information regarding above 

subject matter is available on Website of BMC. 

(http://portal.mcgm.gov.in/tenders) 

 

                                                                                                             Sd/- 

E.E.Mech.(M.S.)City 

  

http://portal.mcgm.gov.in/tenders
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e-Tender Notice 

e-Tender Number  7200038763 

Name of Organization  Brihanmumbai Municipal Corporation  

Subject  Supply of Hydraulic Sheet Cutter & Pedestal 

Grinding Machine for Shop Floor of Main Sewer City 

Workshop under Dy.Ch.E.(S.O.)P.M.S.(City) Section 

of Sewerage Operation Department. 

Cost of Tender Rs. 1,100/- + 18% GST  

Cost of E-Tender ( Estimated Cost) Item Rate Tender 

E.M.D. Rs. 20,000/- 

Date of issue and sale of tender  31.10.2022 from 11.00 Hrs 

Last date & Time for sale of tender & 

Payment of EMD  

14.11.2022 up to 16.00 Hrs 

Online Submission of Packet  A, B  & C  

 

14.11.2022 up to 16.00 Hrs 

Pre-Bid Meeting Not Applicable. 

Opening of Packet A  15.11.2022 after 16:10 Hrs  

Opening of Packet B  15.11.2022 after 16:15 Hrs 

Opening of Packet C  22.11.2022 after 15:00 Hrs 

Address for Communication  Office of Dy.Ch.E.(SO)P&MS(City) 

2
nd

 Floor Sewerage Operation Workshop,  

121 Ramchandra Bhatt Marg ,  

Dongri, Mumbai -400009   

Venue of Opening of bid Office of Executive Engineer Mech.(M.S)City,  

2
nd

 Floor Sewerage Operation Workshop,  

121 Ramchandra Bhatt Marg ,  

Dongri, Mumbai -400009.   

This tender document is not transferable.  

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

 

 

             Sd/- 

  E.E.Mech.(M.S.)City 
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1.1 Technical Capability  

1.  The bidder should be manufacturer / authorized dealer of manufacturer of „Workshop 

Machine/s‟. If the bidder is authorized dealer of manufacturer, they shall submit Letter of 

Authorization from manufacturer of workshop machine/s along with their offer; failing which 

their offer shall be treated as Non-Responsive and their Packet „C‟ will not be opened. 

2.  The bidder in their own name should have satisfactorily supplied the workshop machine/s 

in BMC / Semi Govt. / Govt. & Public Sector Organizations during last seven (7) years 

ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated Sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) of- 

a) Three similar completed works each of value not less than the value equal to 

Rs. 2.00 Lakh OR 

   b) Two similar completed works each of value not less than the value equal to  

Rs. 2.50 Lakh OR 

    c) One similar completed work of value not less than Rs. 4.00 Lakh. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10% per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

In case of ongoing works to be considered, the bidder must have received payment bills of 80% 

of the contract sum for the work / works executed last day of month previous to the one in 

which bids are invited. 

AND 

1.2  Financial Capability  

The average annual financial turnover of the firm to qualify for the award shall be minimum 

each Rs. 3.00 Lakh for last 3 financial years i.e. 2019-20, 2020-21 & 2021-22. The bidder shall 

submit the copy of certificate showing turnover certified by Chartered Accountant. The audited 

balance sheet and profit & loss account statement shall also be submitted. 

Municipal Commissioner of Greater Mumbai reserves right to accept any bid and annul the 

bidding process and/or reject all the bids at any time prior to award of the contract without 

thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the 

affected Bidder or Bidders of the grounds for the Employer's action. 

C) Bid Capacity: (Not Applicable) 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B), Where, 
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A = Maximum value of Civil Engineering works executed in any one year (year means Financial 

year) during the last five years (updated to the price level of the Financial year in which bids are 

received at a rate of 10% per year) taking into account the completed as well as works in 

progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening 

monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of bids 

as per bidding document and on-going works to be completed during the period of completion of 

the Project/Works for which these bids are being invited. Note: The statement showing the value 

of existing commitments and on-going works as well as the stipulated period of completion 

remaining for each of the works listed should be attached along with certificates duly signed by 

the Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 

 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have:- 

- Made misleading or false representation in the forms, statements and attachments submitted in 

proof of the qualification requirements; and /or  

- Record for poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.  

                                                                                                                                  

 
               Sd/- 

E.E.Mech.(M.S.)City 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal 

Corporation (BMC), hereafter also referred as “The Authority” or any of its employees or advisors, 

is provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms 

and conditions subject to which such information is provided.  

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible 

for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this 

e-tender. The assumptions, assessments, statements and information contained in this e-Tender may 

not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources.  

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation(BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of this e-tender or 

arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The 

Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant 

upon the statements contained in this e-tender.  

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender.  
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The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai 

Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids 

without assigning any reasons whatsoever.  

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Brihanmumbai Municipal Corporation (BMC) shall not be liable in any manner whatsoever for the 

same or for any other costs or other expenses incurred by an Applicant in preparation or submission 

of the Application, regardless of the conduct or outcome of the Bidding Process. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

14 

 

 

 

 

SECTION 4 

 

 

INTRODUCTION 

 

 

 

 

 

 

 

 

 

 

  



 

15 

 

INTRODUCTION 

1. Background:  

The Brihanmumbai Municipal Corporation covers an area of 437.71 sq.kms.with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of 

India‟s international trade and government‟s revenue, from being one of the foremost centres of 

education, science and technological research and advancement.  

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the 

cause of a better life for all its citizens. And it‟s the Brihanmumbai Municipal Corporation 

(BMC), hereafter called the “Corporation”, the primary agency responsible for urban governance 

in Greater Mumbai.  

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. 

In observance of historic traditions of strong civic activism, with the change in time and living 

conditions to match with the urbanization, BMC has mainly focused in providing almost all 

kinds of engineering services viz. Hydraulics, storm water drain, sewerage, water supply 

projects, roads, bridges, solid waste management, and environmental services. Beside this, the 

BMC is also providing dedicated services in various segments such as Health, Primary 

Education as well as the construction and maintenance of Public Markets and Slaughter Houses.  

BMC is an organization having different departments, right from engineering depts. to 

health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and 

other such departments where quite a good number of staff members are working. 

Scope of Work: BMC is primarily an organization, which in the interest of citizens and with the 

speed of urbanization deals with the variety of the infrastructure services and delivered to the 

public by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, 

Storm Water Drain/Roads and bridges and Building Construction etc. 

The present tender called upon by Chief Engineer (Sewerage Operations) consists of following 

Scope of work as mentioned below:- 

 

Supply of Hydraulic Sheet Cutter & Pedestal Grinding Machine for Shop Floor of Main 

Sewer City Workshop under Dy.Ch.E.(S.O.)P.M.S.(City) Section of Sewerage Operation 

Department. 
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E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of accepting and 

evaluation of tenders in addition to manual. The SAP module to be used in this E-tendering is 

known as Supplier Relationship Module (SRM).SRM is designed and introduced by ABM 

Knowledge ware Ltd. who will assist BMC in throughout the tendering process for successful 

implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber 

Laws as applicable  

(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it 

reflects in online tendering process.  

Start Date read as “Sale Date”  

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder”  

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC”  

I. Before entering in to online tendering process, the contractors should complete the registration 

process so as to get User ID for E-tendering links. For this, the contractors can access through 

Supplier registration via BMC Portal.  

There are two methods for this registration :( II and III) 

 II. Transfer from R3 (registered contractors with BMC) to SRM 

 a. Contractors already registered with BMC will approach to Vendor Transfer cell.  

b. Submit his details such as (name, vendor code, address, registered Email ID, pan card etc.) to 

Vendor transfer cell.  

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system to 

SRM system.  

d. Transferred Vendor receives User ID creation link on his supplied mail Id 

e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to 

his mail ID 

III. Online Self Registration (Temporary registration for applicant not registered with BMC)  

a. Vendor fills up Self Registration form via accessing BMC portal.  

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system and 

accepts the Vendor request.  

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.  

d. Vendor creates his User ID and Password for e-tendering application.  

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents  

1. Access e-tender link of SRM Portal  
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2. Log in with User ID and Password  

3. Selects desired Bid Invitation (he wants to bid)  

4. To download tender documents contractors will have to pay online Tender fee. The same can be 

done by accessing Pay Tender Fees option. By this one will be able to pay Tender fee through 

Payment Gateway-If transaction successful, Contractors can register his interest to participate. 

Without Registration one cannot quote for the Bid/Tender.  

5. Applicant will download Tender Documents from Information from purchaser tab by accessing 

Purchaser document folder through collaboration „C‟ folder link.  

6. Applicant will upload Packet A related and Packet B related Documents in Packet A and Packet 

B folder respectively by accessing these folders through “My Notes” Tab and collaboration folder 

link.  

7. All the documents uploaded have to be digitally signed and saved. Contractors can procure there 

digital signature from any certified CA‟s in India.  

8. Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in Service Line 

Item via details and quotes his “Percentage Variation” (i.e.% quoted) figure.(If entered „0‟ it will be 

treated as at par. By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

11. Applicants can also save his uploaded documents/commercial information without submitting 

the BID for future editing through „HOLD‟ option.  

12. Please note that “Hold” action do not submit the Bid.  

13. Applicants will receive confirmation once the Bid is submitted.  

14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date and Time and Bid 

Evaluation process starts. 

As per Three Packet system, the document for Packet A & B are to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the 

tender copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.  

The tenderer shall pay the EMD/Bid Security through payment gateways before submission 

of Bid and shall upload the screenshot of receipt of payment in Packet „A‟ instead of paying the 

EMD at any of the CFC centres in BMC Ward Offices.  

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on or 

before the end date of submission. The Packet „A‟, Packet „B‟ & Packet „C‟ of the tenderer will be 

opened as per the time-table shown in the Header Data in the office of E.E.Mech.(M.S.)City.  

 The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and opening the 

tenders are as shown in the Header Data. If there are any changes in the dates the same will be 

displayed on the BMC Portal (http://portal.mcgm.gov.in). 
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 Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT experienced 

and capable Applicants for the Bid Stage. 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor 

for the aforementioned work from contractors of repute, multidisciplinary engineering 

organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public 

Limited Companies/Companies registered under the Indian companies‟ act 2013 , the contractors 

registered with the Brihanmumbai Municipal Corporation, (BMC) and from the contractors/firms 

equivalent and superior classes registered in Central or State Government/Semi Govt. 

Organization/Central or State Public Sector Undertakings, will be allowed subject to condition that, 

the contractors who are not registered with BMC will have to apply for registering their firm within 

three months time period from the award of contract, otherwise their Bid Security i.e. E.M.D 

(Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee of 

respective class will be recovered as penalty Bidding Process will comprise of THREE stages.  

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following 

conditions of eligibility: 

1.1 Technical Capability  

1.  The bidder should be manufacturer / authorized dealer of manufacturer of „Workshop 

Machine/s‟. If the bidder is authorized dealer of manufacturer, they shall submit Letter of 

Authorization from manufacturer of workshop machine/s along with their offer; failing which 

their offer shall be treated as Non-Responsive and their Packet „C‟ will not be opened. 

2.  The bidder in their own name should have satisfactorily supplied the workshop machine/s 

in BMC / Semi Govt. / Govt. & Public Sector Organizations during last seven (7) years 

ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated Sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) of- 

a) Three similar completed works each of value not less than the value equal to 

Rs. 2.00 Lakh OR 

   b) Two similar completed works each of value not less than the value equal to  

Rs. 2.50 Lakh OR 

    c) One similar completed work of value not less than Rs. 4.00 Lakh. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 
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In case of ongoing works to be considered, the bidder must have received payment bills of 80% 

of the contract sum for the work / works executed last day of month previous to the one in 

which bids are invited. 

AND 

1.2  Financial Capability  

The average annual financial turnover of the firm to qualify for the award shall be minimum 

each Rs. 3.00 Lakh for last 3 financial years i.e. 2019-20, 2020-21 & 2021-22. The bidder shall 

submit the copy of certificate showing turnover certified by Chartered Accountant. The audited 

balance sheet and profit & loss account statement shall also be submitted. 

Municipal Commissioner of Greater Mumbai reserves right to accept any bid and annul the 

bidding process and/or reject all the bids at any time prior to award of the contract without 

thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the 

affected Bidder or Bidders of the grounds for the Employer's action. 

B) Bid Capacity: (Not Applicable) 

The bid capacity of the prospective bidders will be calculated as under: Assessed Available Bid 

Capacity = (A* N* 2 - B) 

Where, 

A =  Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial year in 

which bids are received at a rate of 10% per year) taking into account the completed as 

well as works in progress. 

N =  Number of years prescribed for completion of the Project/Works, excluding monsoon period, 

for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening 

monsoon 0.33 shall be added to N. 

B =  Value of existing commitments (only allotted works) on the last date of submission of bids 

as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited.  

Note: The statement showing the value of existing commitments and on-going works as well as 

the stipulated period of completion remaining for each of the works listed should be attached 

along with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive 

Engineer or equivalent. 

 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representation in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.  
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C) Equipment Capabilities as required for this work (Not Applicable)  

The successful bidder will make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site 

in charge. The successful bidder and, to that effect he will ensure commitment on an undertaking 

on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, this condition in 

no way shall dilute the respective condition in Registration Rules of BMC. The bidder shall provide 

details of the proposed machinery in Proforma V of this document. 

Note: 

1. Bidders shall submit the undertaking for equipment capability and other undertakings as such 

on a single Rs. 500/- stamp paper (Not Applicable). 

D) Technical Personnel:  

The contractor and/or its managerial staff should have qualification/experience appropriate to the 

function they fulfill. The minimum standard shall be increased by asking that at least one number or 

more of the contractor or its managerial staff have acquired qualifications or work experience to the 

needs of the contract. The minimum standard may also state that the person or per-sons responsible 

for managing the works must have a minimum of no‟s of years‟ experience working on similar 

nature of projects.  

For fixing requirement of Technical Staff as required for this work. 

 

(A) General Guidelines for Fixing Requirement of Technical Staff - (Not applicable) 

 

Cost of work 

(Rs in Crore) 

Requirement of Technical Staff ( of 

Major + Minor Component) 

Minimum 

Experience 

(years) 

Designation 

                                 Qualification                Number  

more than 50 to 

100  

i) Graduate 

Engineer(Major 

component)  

ii)Graduate 

Engineer  

iii) Graduate 

Engineer  

or  

Diploma  

Engineer  

iv) Graduate 

Engineer  

v) Diploma  

Engineer  

vi) Graduate 

Engineer  

1  

 

 

2+1  

 

4  

 

 

2  

 

1+1  

 

1  

 

1+1  

20  

 

 

12  

 

5  

 

 

10  

 

8  

 

8  

 

6  

Project Manager 

in major 

discipline of 

engineering  

Deputy Project 

Manager in 

major discipline 

of engineering  

Project/Site 

Engineer  

Quality Engineer  

surveyor  

Project Planning/ 

Billing Engineer  

 

F. TIME PERIOD OF PROJECT :  

- 01 (One) Month from the date of receipt of Work Order. 

The programme for completion of work shall be a part of the Contract Document in the form of Bar 

Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep the progress as 
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per Bar Chart/GANTT Chart. The Contractor shall complete the work as per the Schedule given in 

the Contract and the programme submitted by the Contractor. 

G. CONTRACT EXECUTION:  

All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated time a 

penalty of Rs.5,000/- per day will be applicable to the contractor. All contract documents need to be 

duly affixed with stamp duty properly signed along with evidence/proof of payment of 

security/contract deposit/ within 30 days from the date of letter of acceptance received by him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date 

of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered 

as cancelled and legal steps be taken against the contractor for recovery of the amounts. 

I. The amount of Security Deposit retained by the BMC shall be released after expiry of period up 

to which the contractor has agreed to maintain the work in good order is over. In the event of 

the contractor failing or neglecting to complete the rectification work within the period up to 

which the contractor has agreed to maintain the work in good order, the amount of security 

deposit retained by BMC shall be adjusted towards the excess cost incurred by the Department 

on rectification work. 

J. Action when whole of security deposit is forfeited: In any case in which under any Clause of this 

contract, the contractor shall have rendered himself liable to pay compensation amounting to the 

whole of this security deposit whether paid in one sum or deducted by instalments or in the case 

of abandonment of the work owning to serious illness or death of the contractor or any other 

cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt any of 

the following process, as he may deem best suited to the interest of BMC –  

(a) To rescind the contract (for which recession notice in writing to the contractor under the 

head of Executive Engineer shall be conclusive evidence) and in that case, the security 

deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.  

(b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value of the work 

so done departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost of 

the work executed by the new contract agency will be debited to the contractor and the 

value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 
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Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in 

getting the un-executed work done by the new contractor and as to the value of the work so 

done shall be final and conclusive against the contractor. In case the contract shall be 

rescinded under Clause (a) above, the contractor shall not be entitled to recover or be paid 

any sum for any work there for actually performed by him under this contract unless and 

until the Executive Engineer shall have certified in writing the performance of such work 

and the amount payable to him in respect thereof and he shall only be entitled to be paid the 

amount so certified. In the event of either of the courses referred to in Clause (b) or (c) 

being adopted and the cost of the work executed departmentally or through a new contractor 

and other allied expenses exceeding the value of such work credited to the contractors 

amount of excess shall be deducted from any money due to the contractor, by BMC under 

the contract or otherwise, howsoever, or from his security deposit or the sale proceeds 

thereof provided, however, the contractor shall have no claim against BMC even if the 

certified value of the work done departmentally or through a new contractor exceeds the 

certified cost of such work and allied expenses, provided always that whichever of the three 

courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the 

contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having purchase or procured any materials or entered in to any engagements or made 

any advance on account of or with a view to the execution of the work or the performance 

of the contract. 

K.   Contract may be rescinded and security deposit forfeited for bribing a public 

officer or if contractor becomes insolvent  

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any 

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, 

reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given 

promised or offered by the contractor or any of his servants or agents through any public 

officer, or person in the employ of BMC/Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind 

the contract and the Security Deposit of the Contractor shall thereupon stand forfeited and 

be absolutely at the disposal of BMC and the same consequences shall ensure as if the 

contract had been rescinded under above clause J hereof; and in addition the contractor shall 

not be entitled to recover or be paid for any work therefore actually performed under the 

contract. 
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 Submission of Tenders  

PACKET – A 

The Packet „A‟ shall contain scanned certified copies of the following documents. Scrutiny of this 

packet will be done strictly with reference to only the scanned copies of Documents uploaded 

online in packet „A‟. 

a)  Valid Registration Certificate. 

b)  Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 3 Lakh as governed 

by Registration Rules in force for respective Class of Contractor for Civil and M&E works.  

c)  A document in support of Registration under Goods & Service Tax (GST) Act 2017.  

d)  Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta 

of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors are 

more than two in case of Private Limited Companies, as the case may be. However, in case of 

Public Limited companies, Semi Government Undertakings, Government Undertakings, no 

'PAN' documents will be insisted.  

e)  Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC.  

The bidders shall categorically provide their Email-ID in packet „A‟. 

NOTE: 

 If the tenderer (s) withdraw tender offer during the tender validity period, his entire E.M.D 

shall be forfeited. 

  If it is found that the tenderer has not submitted required documents in Packet “A” then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance required 

to be made within a time period of three working days otherwise they will be treated as non-

responsive. 

PACKET-B 

The Packet „B‟ shall contain scanned certified copies of the following documents – 

a)  The list of similar type of works as stated in para „A‟ of Post qualification successfully 

completed during the last seven years in prescribed proforma, in the role of prime contractor. 

Information furnished in the prescribed proforma (Proforma – I) shall be supported by the 

certificate duly self-attested. Documents stating that it has successfully completed during the 

last seven years at least one contract of similar works as stated in para „A‟ of Post 

qualification.  

b)  Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants 

duly audited balance sheet and profit and loss account for the preceding three financial 

years preceding the Financial Year in which bids are invited. (Proforma – II)  
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c)  Documents stating that, it has access to or has available liquid assets, unencumbered assets, 

lines of credit and other financial means (independent of any contractual advance payment) 

sufficient to meet the construction cash flow requirements for the subject contract in the event 

of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost of the work 

tendered for, net of the Tenderer‟s commitment of other contracts (Certificate from Bankers / 

C.A./Financial Institution shall be accepted as a evidence).  

d)  The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, at site 

before start of the work. 

i) Regular and Routine works: The successful bidder shall make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the work 

in phases, as per the instructions of site in charge. The successful bidder and, to that effect 

he will ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along 

with the Bid in Packet B. However, this condition in no way shall dilute the respective 

condition in Registration Rules of BMC. 

ii)  Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work 

orders & attested copies of percentage of works completed or part thereof. 

iii) Statement showing assessed available Bid Capacity. 

iv)  The undertaking of Rs.500/- stamp paper as per the proforma annexed in „Annexure B 

& C‟. 

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper (Not Applicable). 

vi) The tenderer shall upload work plan as per the following outline:  

1. GANTT Chart/ PERT/ CPM chart / Bar Chart showing the completion of work within 

prescribed time period, considering major activities (Not Applicable).  

2. Organizational set up envisaged by the contractors (Not Applicable).  

3. Plant & equipment proposed to be deployed for this work (Not Applicable).  

4. Site Offices and Laboratories proposed to be set up (Not Applicable).  

5. A note on how the whole work will be carried out (work plan including methodology) 

(Not Applicable).  

6. Quality management plan (Not Applicable). 

7. All the activities included in the Scope of Work shall be covered in the work plan. 

Note: 

i. The Electrical / Mechanical work shall be got carried out by the civil contractors through the 

contractors registered with BMC in Electrical Category. Information about the registered 

contractors shall be obtained from the office of the Ch.E.(M&E) / E.E. (Monitoring & Registration 

Cell). Attested scanned copy of the valid registration certificate in Electrical Category shall be 

uploaded with the tender along with the undertaking from the registered Electrical Contractor 

stating his willingness to carry out the tender work (Not applicable). 
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ii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the 

tenderer has more than 10 employees /persons on his establishment (in case of production by use of 

energy) and 20 employees/persons on his establishment (in case of production without use of 

energy) to BMC as and when demanded. In case of less employees/persons mentioned above then 

the successful bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per 

circular u/no. CA/FRD/I/65 of 30.03.2013. 

iii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, 

if tenderer has more than 20 employees/persons on his establishment, to BMC as and when 

demanded. In case if the successful bidder has less employees/persons mentioned above then the 

successful bidder has to submit an undertaking to that effect on Rs. 200 stamp paper as per circular 

u/no. CA/FRD/I/44 of 04.01.2013 

Note: 

 If it is found that the tenderer has not submitted required documents in Packet “B” then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance required to be 

made within a time period of three working days otherwise they will be treated as non-responsive. 

PACKET – C 

a. Online tender filled in either percentage plus or minus (above or below), or at par. (There is no 

separate provision to quote % in physical form, this is a part in Header Data of online 

Tendering). For Packet „C‟ tenderer(s) will fill data in „Item Data Tab‟ in Service Line Item via 

Details and quotes his percentage variation figures. (If entered „0‟ it will be treated as „at par‟. 

By default the value is zero only). 

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate 

analysis of major items shall be submitted by L1 and L2 bidder after demand notification by e-

mail to bidders by concerned Dy.Ch.Eng.(SO) The format for rate analysis is annexed at 

Annexure D. 

As it is Item Rate Tender, bidder shall quote price for each Item online in item data tab in 

respective bid.  

BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in    

the Bid Data Sheet. This bid security shall be in favour of the authority mentioned in the Bid 

Data Sheet and shall be valid till the validity of the bid. 

  The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centres 

in BMC Ward Offices. 

  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-

clause mentioned above, shall be rejected by the Employer as non-responsive 

 The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Security Deposits. 

     The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening of 
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financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after obtaining 

Standing Committee Resolution. 

 The Bid Security may be forfeited: 

 a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of 

the bid during the period of Bid validity; 

 b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

 i. sign the Agreement; and/or 

 ii. Furnish the required Security Deposits. 

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered as 

„Intentional Avoidance‟ and if three or more cases in 12 months are reported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall 

be taken by the registration cell with due approval of the concerned AMC.  

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects 

the 10% of EMD shall be forfeited and bid will be liable for rejection. 

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. Registration Certificate under Good & Service Tax Act 2017 (GST).  

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, 

c. No proper submission of experience certificates and other documents, etc. 

 ii) Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

BID VALIDITY 

Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. The 

request and the bidders‟ responses shall be made in writing or by cable. A bidder may refuse the 

request without forfeiting his Bid Security. A bidder agreeing to the request will not be required 
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or permitted to modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension. 

DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like manner so as to 

meet the requirement and specification for the project. It is expected that the Workmanship and 

materials will be reasonably fit for the purpose for which they are required. 

 Defects or defective work is where standard and quality of workmanship and materials as 

specified in the contract is deficient. Defect is defined as a failure of the completed project to 

satisfy the express or implied quality or quantity obligations of the construction contract. 

Defective construction works are as the works which fail short of complying with the express 

descriptions or requirements of the contract, especially any drawings or specifications with any 

implied terms and conditions as to its quality, workmanship, durability, aesthetic, performance 

or design. Defects in construction projects are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty defective 

plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or 

heating systems, inadequate fire systems etc. The defects could be various on accounts of 

different reasons for variety of the projects. 

 The Engineering In charge/Project Officer shall issue the practical completion certificate for 

the project. During the Defect Liability Period which commences on completion of the work, the 

Engineering In charge shall inform or the contractor is expected to be informed of any defective 

works by the Employer‟s representative of the defects and make good at contractor‟s cost with 

an intention of giving opportunity to the contractor of making good the defects appeared during 

that period. It is the contractor‟s obligation under the contract to rectify the defects that appear 

during Defect Liability Period and the contractor shall within a reasonable time after receipt of 

such instructions comply with the same at his own cost. The Engineering In charge/Project 

Officer shall issue a certificate to that effect and completion of making good defects shall be 

deemed for all the purpose of this contract to have taken place on the day named in such defect 

liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or conceived so 

as to constitute fraud, commencement of the Defect Liability Period may be delayed. The 

decided period may be delayed until discover actually occurs on at least the defect could have 

been discovered with reasonable diligence, whichever is earlier. 
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The DLP shall be as below- 

Department Type of work DLP 

Sewerage 

Operation 

Supply of Hydraulic Sheet Cutter & Pedestal 

Grinding Machine for Shop Floor of Main Sewer 

City Workshop under Dy.Ch.E.(S.O.)P.M.S.(City) 

Section of Sewerage Operation Department. 

01 (One) year 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. Every time notice of Defect 

/ Defects is given, the Contractor shall correct the notified Defect/Defects within the 

duration of time specified by the Engineer‟s notice. The Engineer may issue notice to the 

Contractor to carry out removal of defects or deficiencies, if any, noticed in his inspection, 

or brought to his notice. The Contractor shall remove the defects and deficiencies within the 

period specified in the notice and submit to the Engineer a compliance report. 

 It is the Completion Stage when the contractor has completed all of the works and fixed all 

of the defects that were on the list of issue by Engineer-in-charge. When this happens, the 

engineer must issue a „Certificate of Completion‟. On the issue of „Certificate of 

Completion‟, the „Defect Liability Period „starts. The contractor also must issue a 

„Certificate statement‟ as an acknowledgment to the engineer not later than 14 days after the 

„Certificate of Completion‟ has been issued. During the „Defect Liability Period‟, the 

contractor has to obey all written instructions from the engineer to carryout repairs and fix 

any defects which appear in the Permanent Works. If the contractor does not ,due to his own 

faults finish the repair works or fix the defects by the end of „Defect Liability Period‟, the 

„Defect Liability Period‟ will continue until all works instructed by engineer is done. 
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit  

The security deposit shall mean and comprise of  

I) Contract Deposit and  

II) Retention Money.  

I)  Contract Deposit – The successful tender, here after referred to as the contractor shall pay 

an amount equal to two (2) percent of the contract sum shall be paid within thirty days from 

the date of issue of letter of acceptance.  

II)  Retention Money – (Not Applicable) 

     The contractor shall pay the retention money an amount equal to 

five (5) percent of the Contract Sum which will be recovered from the contractors every bill 

i.e. interim / running / final bill. The clause of retention money will not be applicable M. & 

E. Department. 

B. Additional Security Deposit - (Not Applicable) 

 The additional security deposit will be applicable when a rebate of more than of 12 % at the 

rate of with no maximum limit. The ASD is calculated as follows: Additional security 

deposit = (X/100) x office estimated cost, Where X=percentage rebate quoted above 12% 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before 

submission of the bid. 

C. Performance Guarantee- (Not Applicable) 

 The successful tender, here after referred to as the contractor shall pay in the form of 

“Performance Guarantee” at different rates for different slabs as stated below- 

Offer PG Applicable 

For premium, at par and rebate 0 

to 12% 

PG= 0.92% x contract sum 

applicable for rebate of 12% 

For rebate of 12.01% 

P.G. = {0.92% x contract sum applicable for rebate of 

12%} +(X) x contract sum where X= percentage 

rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as 

        quoted by the contractor with contingencies only and excluding price variation 

         The PG shall be paid in one the following forms. 

 I) Cash (In case guarantee amount is less than Rs.10,000/-  

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)  

III) Government securities  

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in the 

prescribed form given in Annexure. 
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Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability period or 

finalization of final bill whichever is later. This deposit will be allowed in the form of I to V 

as mentioned above and shall be paid within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for „Demolition Tenders‟: 

•  Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 

10% of contract sum be taken from the successful bidder on award of contract only.  

•  BMC departments shall ensure to incorporate specific condition regarding above in bid 

document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP 

(in case of 5 years DLP) and after issue of „Defect Liability Certificate‟ (in case of 1 or 2 or 

3 years DLP) subject to no recoveries are pending against the said work, provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. No claim 

shall be made against the Balance Contract Deposit after the issue of Defects Liability 

Certificate. 

II. Refund of Retention Money - (Not Applicable) 

One-half (50%)of the Retention Money shall be released within 30 days of issue of 

„Certificate of Completion‟ with respect to the whole of the Works. In the event the 

Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, only 

such proposition thereof as the Engineer determines (having regard to the relative value of 

such section or part of the Works) shall be considered by the Engineer for payment to the 

Contractor. The balance Retention Money shall be released within 30 days after completion 

of 3rd year of DLP (in case of 5 years DLP) and after issue of „Defect Liability Certificate‟ 

(in case of 1 or 2 or 3 years DLP) provided that the Engineer is satisfied that there is no 

demand outstanding against the Contractor. In the event of different Defects Liability 

Periods have been specified or become applicable to different sections or parts of the 

Permanent Works, the said moneys will be released within 30 days on expiration of the 

latest of such Defects Liability Periods. Payment of the above mentioned 50% is exclusive 

of the amounts to be withheld as stated in and that amount shall be paid as per condition 

stated therein. 

III. Refund of Additional Security Deposit- (Not Applicable) 

The additional security deposit shall be released within 30 days of issue of „Certificate of 

Completion‟ with respect to the whole of the Works. In the event the Engineer issues a 

Taking-over Certificate for a section or part of the Permanent Works, only such proposition 

thereof as the Engineer determines (having regard to the relative value of such section or 

part of the Works) shall be considered by the Engineer for payment to the Contractors 
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IV. Refund of Performance Guarantee - (Not Applicable) 

The Deposit on account of performance guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject finalization of final bill whichever is later 

and no recoveries are pending against the said work, provided that the Engineer is satisfied 

that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows 

a) Time of Refund for works having 5 years DLP 

 

Deposits refunded after 

completion 

After 3 yrs of DLP After Completion of 

DLP  

ASD +50%  of RM CD +50%  of RM PG 

 

b) Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after 

completion 

After Completion of DLP  

ASD +50%  of RM CD +50%  of RM + PG 

*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract 

and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6 

months from the completion of defect liability period/ warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization.  

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued 

on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating under Reserve Bank of India regulations located in Mumbai upto 

Virar & Kalyan. List of approved Banks is appended at the end of Instructions to Bidders 

(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit categorically endorsing 

thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the 

Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee. 

The Bank Guarantee shall be renewed as and when required and/or directed from time to 

time until the Contractor has executed and completed the works and remedied any defects 

therein. 
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E. Legal + Stationary Charges (As per applicable circular): The contractor shall pay the 

Legal + Stationary charges of Rs. 14,510.00 or Latest, revised as per applicable circular at 

the time of execution of Written Contract. 

F. Stamp Duty: (As per applicable circular)  

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. i. As per 

the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labour or services 

involving transfer of property in goods (whether as goods or in some other form) in its 

execution and includes a sub-contract, as under : 

(a) Where the amount or value set 

forth in such contract does not 

exceed rupees ten lakh. 

Five Hundred rupees stamp duty 

(b) Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1% of the 

amount above rupees ten lakhs subject 

to maximum of rupees twenty five 

lakhs. 

 

ii. The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 

days from the date of issue of Work Order and the same should be adjudicated for payment 

of Stamp Duty by the successful bidder.  

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for 

the documents executed in Mumbai City & Mumbai Suburban District be recovered from 

the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty 

by two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, 

Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 
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IMPORTANT DIRECTIONS 

 

1. All the information uploaded shall be supported by the corroborative documents in absence of 

which the information uploaded will be considered as baseless and not accepted for qualification 

criteria. All the documents shall be uploaded with proper pagination. The page No. shall be 

properly mentioned in the relevant places. The information shall be uploaded in the sequence as 

asked for with proper indexing etc. The Bidder shall be fully responsible for the correctness of the 

information uploaded by him.  

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid Submission 

for Percentage Rate/Item Rate Tender Document.” The detail guidelines for creation and 

submission of bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be submitted by 

e-mail to che.so@mcgm.gov.in / eemechmscity.so@mcgm.gov.in.  The subject shall clearly bear 

the following identification / title: "Queries / Request for Additional Information: TENDER for  

„Supply of Hydraulic Sheet Cutter & Pedestal Grinding Machine for Shop Floor of Main 

Sewer City Workshop under Dy.Ch.E.(S.O.)P.M.S.(City) Section of Sewerage Operation 

Department‟. Any changes in mail ID will be intimated on the portal 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Document 

number for re-quoting and such development needs to done by IT department in BMC‟s SRM 

system. Till such development is made; „Sealed Bids‟ shall be called from the bidders quoting 

the same rates i.e. L1.  

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the successful 

bidder will be decided by lottery system by Ch.Eng.(S.O.)  

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of 

notification issued Chief Engineer (SO). Also, the Performance Guarantee if applicable shall be 

paid in 15 days after receipt of Letter of Acceptance. 

  

 

 

 

 

 

mailto:che.so@mcgm.gov.in
mailto:eemechmscity.so@mcgm.gov.in
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SECTION  7 

 

SCOPE OF WORK  
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Scope of Work 

Main Sewer City Workshop under E.E.Mech.(M.S.)City provides various tools, equipments 

& machineries to Main Sewer City Divisions & Drainage Sections of City Administrative Wards 

for maintenance of sewer lines. Various machineries are available in Main Sewer City Workshop 

for fabrication / repair of sewer line tools / equipments. 

The Pedestal Grinding Machine available at Shop Floor of Workshop is age old (more that 

25 years old), has outlived its service life & beyond economical repair condition. It is necessary to 

replace this Grinding Machine as its breakdown from time to time directly impacts fabrication work 

on the shop floor. Also, in order to carry out the cutting work of metal sheets more efficiently, 

speedily and with minimum efforts, it is proposed to purchase Hydraulic Sheet Cutter machine / 

Hydraulic Shearing Machine.  

In absence of properly working machines; it becomes difficult to carry out fabrication / 

repair work of sewer line maintenance tools / equipments on shop floor which in turn affect the 

sewer line maintenance activities of this Section. Considering the importance of these machines, it 

is proposed to invite tenders for Supply of Hydraulic Sheet Cutter & Pedestal Grinding Machine for 

Shop Floor of Main Sewer City Workshop under Dy.Ch.E.(S.O.)P.M.S.(City) Section of Sewerage 

Operation Department. 

The Scope of Work is as follows- 

1. The contractor may visit the Main Sewer City Workshop at address 121, Ramchandra Bhatt 

Marg, Opp. J.J. Hospital, Babula Tank, Mumbai - 400009 with prior appointment of 

concerned Assistant Engineer to get acquainted with locations where the Hydraulic Sheet 

Cutter & Pedestal Grinding Machine are proposed to be delivered & installed. It should be 

noted that, the locations of the machine/s may vary based on actual need of Workshop at the 

time of installation of machines. 

2. The scope of work includes supply of Hydraulic Sheet Cutter & Pedestal Grinding Machine 

as per General & Technical Specifications of tender, installation of both the machines at space 

provided by department on Shop Floor of Workshop, Testing & Commissioning both the 

machines after installation. It shall be noted that, no additional cost shall be paid by B.M.C. 

for installation of machines on shop floor. 

3. The contractor shall make necessary transportation arrangement for transporting machines to 

Main Sewer City Workshop at 121, Ramchandra Bhatt Marg, Opp. J.J. Hospital, Babula 

Tank, Mumbai 400009 without any extra cost and shall take all the necessary precautions to 

not damage the machines during transportation. 
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4. The contractor shall transport all the required materials, tools, etc. along with staff to the site 

at their own expenses. The contractor shall carry out all the necessary pre-installation work 

and install both the machines as per guidelines of the manufacturer and actual site needs. 

5. The machine cables shall be properly laid & fixed in a manner not to interfere in day to day 

working of shop floor. 

6. The contractor shall ensure that the shop floor is not damaged while installation of machines 

on the floor. In case of any damage to the floor, the contractor shall repair the same free of 

cost.  

7. After successful installation of machines, a demonstration of operation & functions of each 

machine shall be provided to Engineer / Foreman / Machine Operating Staff of this Section. 

8. The contractor shall ensure that all the site and personal safety precautions during the work. 

The appropriate safety equipments shall be used while carrying out the work. 

9. The contractor shall note that no material, tools, equipments, machines, power, transportation 

vehicle etc. required for execution of work shall be provided by Brihanmumbai Municipal 

Corporation. 

10. The contractor shall follow good engineering practices while installation of machines. 

11. Both the machines shall have warranty period of 01 (One) year. The warranty period shall 

commence from date of successful installation, testing & commissioning of the machines.  

12. The contractor shall provide all the technical support required for operation of machine as and 

when required. 

13. The contractor shall carry out the work which is not included in the above scope of work but 

required for satisfactory completion of job without claiming any extra cost. 

14. After completion of the work, the contractor shall provide Name & Contact No. of the person 

to be contacted in case of any complaints / technical problems regarding installed machines. 

 

*********** 
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SECTION 8 

 

BILL OF QUANTITIES 
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BILL OF QUANTITY & RATES 

PACKET „C‟ 

Sub.: Supply of Hydraulic Sheet Cutter & Pedestal Grinding 

Machine for Shop Floor of Main Sewer City Workshop 

under Dy.Ch.E.(S.O.)P.M.S.(City) Section of Sewerage 

Operation Department. 

 

Sr. 

No. 
Description Quantity Unit 

Rate 

(Rs.) 

Total 

Amount 

(Rs.) 

1 
Hydraulic Sheet Cutter as per Technical 

Specification 
1 No.   

2 
Pedestal Grinding Machine 

as per Technical Specifications 
1 No.   

3 Total Cost (Inclusive of GST)  

 

Note: The tender shall be awarded on the basis of Lowest Total Cost (Inclusive of GST) of 

both the items clubbed / combined together. 
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SECTION  9 

 

GENERAL CONTRACT 

CONDITIONS 
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1. Definitions 

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the documents 

referred to therein including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be complementary to one 

another. 

The Contract Data defines the documents and other information which comprise the Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or firm or 

company, but not (except with the consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained. 

Note :  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor‟s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalization of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderers 

for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 

Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 

the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature provided 

by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, 

patterns, models, operation & maintenance manual and other technical information of like nature 

submitted by the Contractor and approved by the Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 
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The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai /  Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner,  have  been  deputed  under  Section 56  and 56B  of  the  Mumbai  Municipal 

Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and 

shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ 

Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 

Contractor‟s Equipment means all appliances and things of whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but do not 

include plant material or other things intended to form or forming part of the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated in 

the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site. 
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“Specification” shall mean the specification referred to in the tender and any modification thereof 

or addition or deduction thereto as may from time to time be furnished or approved in writing by 

the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of the 

Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the Contract, 

which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the City of 

Mumbai only. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following documents: 

 (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) 

Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General 

Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and 

(11) Any other document listed in the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

However, if the Engineer is required under the rules and regulations and orders of the Employer 
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to obtain prior approval of some other authorities for specific actions, he will so obtain the 

approval, before communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer  

shall be sent on the address or contact details given by the Contractor of Bid.  The address and 

contact details for communication with the Employer/ Engineer shall be as per the details given in 

Contract Data. Communications between parties that are referred to in the conditions shall be in 

writing.  The Notice sent by facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission.  The Notice sent by Registered post or Speed post shall be 

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. 

6. Subcontracting (Not Applicable for this Tender) 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 25% of the 

contract price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in 

the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards specified in 

the Contract. 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some unforeseen 

circumstances to enable him to complete the Works as per terms of the Contract, the 

Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relationship between the sub-contractor and the BMC and shall not relieve the 

Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer whether, 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work  possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 
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7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 

and services for them as described in the Schedule. The Employer may modify the Schedule 

of Other Contractors, and shall notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including  

movement  of  vehicles  and  equipment  of  other  Contractors  till  the completion of the 

Works. 

8. Personnel 

8.1. The Contractor shall employ for the construction work and routine maintenance the 

key personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of technical 

personnel only if their relevant qualifications and abilities are substantially equal to those of 

the personnel stated in the Contract Data. 

8.2. The Contractor‟s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations.  The Engineer shall have authority to remove, or cause 

to be removed, any person employed on the site or works, who carries out duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, health 

or the protection of the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering  Department  of  the  BMC /State  Government  and  has  either  not completed 

two years after the date of retirement or has not obtained BMC/State Government‟s 

permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer‟s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 

power, civil war, riot, commotion or disorder (unless restricted to the Contractor‟s employees) 

and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or 

(b) a cause due solely to the design of the Works, other than the Contractor‟s design. 
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11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the 

amounts and deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) 

in connection with the Contract; and 

d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies required to 

rectify the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  

12.5. If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and recover 

the premiums the Employer has paid, from payments otherwise due to the Contractor or if no 

payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other information 

available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender) 

15.1. The Contractor shall construct, and install and maintain the Works in accordance with 

the Specifications and Drawings and as per instructions of the Engineer. 

15.2. The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium input of machinery required to ensure the quality of works as per 

specifications.  The Contractor shall deploy the equipment and machinery as required in the 

contract. 
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15.3. The Contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 

operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and byelaws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed  or  notification  that  may  be  issued  

in  future  by  the  State  or  Central Government or the local authority. Salient features of some 

of the major laws that are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of 

water. „Pollution‟ means such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any sewage or trade 

effluent or of any other liquid, gaseous or solid substance into water (whether directly or 

indirectly) as may, or is likely to, create a nuisance or render such water harmful or  

injurious to public health or safety, or to domestic, commercial, industrial, agricultural or 

other legitimate uses, or to the life and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. „Air Pollution‟ means the presence in the atmosphere 

of any „air pollutant‟, which means any solid, liquid or gaseous substance (including noise) 

present in the atmosphere in such concentration as may be or tend to be injurious to human 

beings or other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and improvement 

of environment and for matters connected therewith, and the prevention of hazards to 

human beings, other living creatures, plants and property. „Environment‟  includes  water,  

air  and  land  and  the  interrelationship which exists among and between water, air and 

land, and human beings, other living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for 

the purpose of providing immediate relief to the persons affected by accident occurring 

while handling hazardous substances and for matters connected herewith or incidental 

thereto.  Hazardous substance means  any  substance  or  preparation  which  is  defined  as  

hazardous substance under the Environment (Protection) Act 1986, and exceeding such  

quantity  as  may  be  specified  by  notification  by  the  Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 

16.1. The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works and Routine Maintenance, if specified in the tender, in accordance with 

the Programme submitted by the Contractor, as updated with the approval of the Engineer, 

and complete them by the Intended Completion Date. 
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17. Approval by the Engineer 

17.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He shall 

comply with all applicable safety requirements and take care of safety of all  

persons entitled to be on the site and the works. He shall use reasonable efforts to  

keep the site and the works, both during construction and maintenance, clear of unnecessary 

obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3. First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
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v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 or more.  

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site (Not Applicable for this Tender) 

20.1. The Employer shall handover complete or part possession of the site to the Contractor 

7 days in advance of construction programme. At the start of the work, the Employer shall 

handover the possession of at-least 75% of the site free of all encumbrances, the remaining 25 

% of the possession as per contractor‟s construction programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to the 

Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer or 

authorized by the Employer. 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor‟s attention is invited to Clause of „Fraud and 

Corruption‟, which provides, inter alia, that acts intended to materially impede the exercise of 

the inspection and audit rights provided for under  the Clause & constitute a obstructive 

practice subject to contract termination 

22.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make and 

issue such further drawings and to give such further instructions and directions as may appear to 

him necessary or proper for the guidance of the contractor and the good and sufficient 

execution of the works according to terms of the specifications and Contractor shall receive, 

execute, obey and be bound by the same, according to the true intent and meaning thereof, as 

fully and effectually as though the same had accompanied or had been mentioned or referred to in 

the specification, and the Engineer may also alter or vary the levels or position of nature of 

works contemplated by the specifications, or may order any of the works contemplated thereby 

to be omitted, with or without the substitution of any  

other works in lieu thereof, or may order any work or any portion of work executed or partially 

executed, to be removed, changed or altered, added if needful, may order that other works shall be 
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substituted instead thereof and difference of expense occasioned by any such diminution or 

alteration so ordered and directed shall be added to or deducted from the amount of this 

Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in 

accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably by the 

Engineer.  The Engineer‟s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme, including Environment Management Plan showing the general 

methods, arrangements, order, and timing for all the activities in the Works, along with 

monthly cash flow forecasts for the construction of works. 

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all the 

activities involved in the Routine Maintenance will also be submitted by the Contractor to the  

Engineer for approval if specified in the tender. The programme for Routine Maintenance will be 

submitted in each year for the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being placed in 

field laboratory and the location of field laboratory along with the Programme.  The Engineer 

shall cause these details to be verified at each appropriate stage of the programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been 

submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events. 
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24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole of 

the works comprised in the contract (with such modifications as may be directed under 

conditions of this contract) by the date entered in the contract or extended date in terms of the 

following clauses: 

a) Extension attributable to BMC 

i) Extension Due To  Modification: If any modifications have been ordered which in 

the opinion of the Engineer have materially increased the magnitude of the work, 

then such extension of the contracted date of completion may be granted as shall 

appear to the Engineer to be reasonable in the circumstances, provided moreover that 

the Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any case should not 

be less than 30 days before the expiry of the date fixed for completion of the works. 

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the 

BMC to hand over the Contractor possession of the lands necessary for the execution of 

the works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the BMC  due to any 

other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or 

compensation therefore, but in any such case, the BMC may grant such extension(s) of 

the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 

reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates 

and draft tender. 

b) Extension Of Time For Delay Due To Contractor:  

The time for the execution of the work or part of the works specified in the contract documents 

shall be deemed to be the essence of the contract and the works must be completed no later than 

the date(s) / the programme for completion of work as specified in the contract. If the contractor 

fails to complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor for 

further extension of time as the Engineer may decide. On such extension the BMC will be 

entitled without prejudice to any other right and remedy available on that behalf, to recover the 

compensation as governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as 

per contract agreement including any supplementary work order/contract agreement issued. 
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Further, competent authority while granting extension to the currency of contract under Clause (b) 

of as above may also consider levy of penalty, as deemed fit based on the merit of the case. Also, 

the reasons for granting extension shall be properly documented. 

25. Delays Ordered by the Engineer 

25.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totalling more than 30 days will require prior written approval 

of the DMC/AMC. 

26. Management Meetings 

26.1. The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the Works. 

26.2. The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions to be 

taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting. 

C. Quality Control 

27.  

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and supervision of the Eng-in-charge and his subordinates and 

the contractor shall at all times during the usual working hours, at all other times, during the usual 

working hours and at all other times at which reasonable notice of the intention of the Eng-in-

charge and his subordinates to visit the works shall have been given to the contractor, either himself 

be present to receive orders and instruction or have responsible agent duly accredited in writing 

present for that purpose. Order given to the contractors‟ duly authorized agent shall be considered 

to have the same force and effect as if they had been given to the contractor himself. 

 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give less than ten days‟ notice in writing to the Eng-In-Charge or his 

subordinate in-charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimension thereof 

taken before the same is so covered up or placed beyond the reach of measurements and shall 

not cover up or place beyond the reach of measurement any work without the consent in writing of 

the Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up 

or placed beyond the reach of measurement, without such notice having been given or 

consent obtained the same shall be uncovered at the contractors expenses, and in default thereof no 

payment or allowance shall be made for such work or for the materials with which the same was 

executed  

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most substantial and 

workman like manner and both has regards material and every other respect in strict accordance 
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with specifications.  The contractor shall also confirm exactly, fully and faithfully to the designs, 

drawings and instructions in writing relating to the work signed by the Engineer In-charge and 

lodged in his office and to which the contractor shall be entitled to have access for the purpose of 

inspection at such office, or on the site or work during office hours.  The contractor shall be 

entitled to receive three sets of contract drawings and working drawings as well as one certified 

copy of the accepted tender along with the work order free of cost. 

27.4. Ready Mix Concrete/ Asphalt Mix (Not Applicable for this Tender) 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC. 

ii) The contractor shall, within 7 days of award of the work, submit a list of at least three 

RMC/Asphalt producers with details of such plants including details and number of 

transit, mixers & pumps etc. to be deployed indicating name of owner/company, its location, 

capacity, and technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if 

he is not satisfied about quality of product at the user‟s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or 

unfit for use.  This will include continuous control on the work ability during 

production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant. It shall be responsibility of the 

contractor to ensure that all necessary equipment, manpower & facilities are made 

available to Engineer-in-charge and or his authorized representative at RMC/Asphalt 

plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative.  Engineer-in-charge shall, as 

required, specify guidelines & additional procedures for quality control & other 

parameters in respect of material production& transportation of  concrete  mix  which  

shall  be  binding  on  the  contractor  &  the RMC/Asphalt plant.  Only concrete as 

approved in design mix by Engineer-in-charge shall be produced in RMC plant and 

transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS 

reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of 

RMC/Asphalt mix before releasing payment. 
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28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 

Engineer may instruct the Contractor to search for a Defect and to uncover and test any work 

that the Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer‟s technical person(s) to check the 

Contractor‟s work and notify the Engineer and Contractor if any defects that are found. 

29. Tests (Not Applicable for this Tender) 

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor 

shall establish field laboratory at the location decided by Engineer. The field laboratory will 

have minimum of equipments as specified in the Contract Data.  The contractor shall be 

solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and the test 

shows that it does, the Contractor shall pay for the test and any samples. If there is no defect, the 

test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of testing 

samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted either to 

govern bulk supplies or required for testing before use shall be in suitable packages to contain them 

and shall be provided free of charge by the contractor.  The cost of testing shall be borne by the 

contractor even if the result of the sample confirm or do not confirm to the relevant BIS code 

specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be 

borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost within a 

week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories (Not Applicable for this Tender): 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be provided 

therein - 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 
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10. Vernier Caliber 

11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when 

required. The laboratory must be established within 15 days from the date of receipt of the orders 

from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and certify the 

calibration of the equipment so installed and shall maintain the same in working order 

throughout the period of construction. The contractor shall also provide necessary technically 

qualified experienced trained staff for carrying out such tests for using such equipment.  The tests 

shall be carried out under the supervision of the Engineer-in-charge. The calibration shall be 

checked every twelve months as directed by Engineer-in-charge. 

30. Correction of Defects noticed during the Defects Liability Period. 

30.1.  

a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after five years. The 

Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer‟s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to 

the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 

under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the 

time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 

or deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect 

or deficiency by another agency. 

D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order, in writing, Variations within the scope of the Works he considers necessary or 

advisable during the progress of the Works. Such Variations shall form part of the Contract and the 

Contractor shall carry them out and include them in updated Programmes produced by the 

Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, 

shall not be taken into account. 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. 
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33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer 

In-charge for all works executed in the previous month, and the Engineer In-charge shall 

take or cause to be taken requisite measurement for the purpose of having the same verified 

and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from 

the presentation of the bill.  If the contractor does not submit the bill within the time fixed 

as aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work 

in the presence of the contractor or his duly authorized agent whose counter signature to the 

measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill 

from such list which shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 

certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and Compensation 

Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  

proportion of any item previously certified in any certificate in the light of later information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 

charge.  The charges to be made in the bills shall always be entered at the rates specified in 

tender. 

36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the 

law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15 

days of the date of each certificate. 

36.2. All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use of BMC 

without reference to the actual loss or damage sustained and whether any damage has or has 

not been sustained. 

36.3. No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One Thousand, the 
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contractor shall on submitting a monthly bill therefore be entitled to receive payment 

proportionate to the part of the work than approved and passed by the Engineer In-charge, 

whose certificate of such approval and passing of the sum so payable shall be final and 

conclusive against the contractor.  All such intermediate payments shall be regarded as 

payments by way of advance against the final payments only and not as payments for work 

actual done and completed and shall not preclude the Engineer In-charge from requiring any 

bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or 

re-erected nor shall any such payment be considered as an admission of the due performance 

of the contract or any part thereof in any respect or the offering of any claim not shall it 

conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the 

final settlement and adjustment of the accounts or otherwise, or in any other way vary or 

effect the contract.  The final bill shall be submitted by the Contractor within one month of 

the date fixed for the completion of the work otherwise the Engineer In-charge‟s certificate of 

the measurements and of the total amount payable for the work shall be final and binding on 

all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not having 

cooperated with the Engineer. 

38. Tax 

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax, VAT etc. 

and other duties on material obtained for the work from any source including the tax applicable as 

per Maharashtra Sales Tax Act, on the transfer of property in goods involved in the execution of 

work contract (re-enacted) Act 1989 or as amended shall be borne by tenderer. The tenderer will 

not be reimbursed the taxes, duties, cess and charges whether now in force or that may be 

enforced in future. 

Rates accepted by BMC shall hold good till completion of work and no additional individual 

claim shall be admissible on account of fluctuations in market rates; increase in taxes/any other 

levies/tolls etc. except that payment/recovery for overall market situation shall be made as per 

Price Variation. 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate 

the amount of losses due to delay in completion of works and the losses to the public and the 

economy, therefore, both the parties have agreed that the Contractor shall pay liquidated damages 

to the Employer and not by way of penalty, at the rate per week or part thereof stated in the 

Contract Data for the period that the Completion Date is later than the Intended Completion Date. 

Liquidated damages at the same rates shall be withheld if the Contractor fails to achieve the 

milestones prescribed in the Contract Data. However, in case the Contractor achieves the next 

milestone, the amount of the liquidated damages already withheld shall be restored to the 
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Contractor by adjustment in the next payment certificate. The Employer and the contractor have 

agreed that this is a reasonable agreed amount of liquidated damage. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor‟s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the 

loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the 

construction of the works, and the Engineer will do so upon deciding that the works is 

completed. This shall be governed as per clause no.8(g) of Standard General Conditions of 

Contract. 

43. Taking Over 

43.1. The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain responsible for its 

routine maintenance during the maintenance period if specified in the contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors.  Contractors should submit the final bill within 1 month 

of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final 

bill based on the joint measurement within next 3 months. 

Engineer‟s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished.  Payment of those items of the bills in 

respect of which there is no dispute and of items in dispute, for quantities and rates as approved 

by the Commissioner shall be made within a reasonable period as may be necessary for the 

purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires, 

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so 

within 84 days, his disputed claim shall be dealt with as provided in the contract. A percentage 

of the retention money, over and above the actual retention money as indicated below shall be held 

back from payments till the finalization of final bill to be submitted as per above and will be paid 

within 30 days of acceptance of the final bill. 
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Sr. No. Amount of Contract Cost Minimum Payable Amount in final bill 

1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to submit 

their bills to concerned executing department, penalty or action as shown below will be taken for 

each delayed bill:- 

After 15 days from the date of completion/running bill up to 

certain date, up to next 15 days i.e. up to 30 days 
Equal to 5% of bill amount 

Next 15  days  up to 45  days  from  the  date  of 

completion/running bill up to specified date 
Equal to 10% of bill amount 

If not submitted within 45 days from the date of completion/ 

R.A. bill 

Bill   will   not   be   admitted   for 

payment. 

45. Operating and Maintenance Manuals 

45.1. If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required,  

the Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in relevant clause. 
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f) the Contractor fails to provide insurance cover as required under relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 

period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time. 

46.3. When either party to the contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed above, the Engineer shall decide whether the breach is 

fundamental or not. 

46.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the 

Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials ordered 

less liquidated damages, if any, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data.  If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be recovered from the security deposit, and 

performance security.  If any amount is still left un-recovered it will be a debt due from the 

Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation  of  the  Contractor's  personnel  employed  solely  on  the  Works,  and  the 

Contractor's costs of protecting and securing the Works and less advance payments received 

up to the date of the certificate, less other recoveries due in terms of the Contract, and less 

taxes due to be deducted at source as per applicable law. 

48. Property 

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction work 

if the Contract is terminated because of the Contractor's default, till the Works is completed 

after which it will be transferred to the Contractor and credit, if any, given for its use. 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made.  
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A) Other Conditions of Contract 

50. Labour 

50.1. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport. 

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 

the number of the several classes of labour from time to time employed by the Contractor on 

the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or the Central 

Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is  

taken against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance guarantee.  The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1. The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as required 

by Engineer In-charge and lastly after the completion of the work. No separate payment will 

be made to the Contractor for this. 

52.2. The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No photograph of 

the works or any part thereof or plant employed thereon, except those permitted under above 

clause, shall be taken or permitted by the Contractor to be taken by any of his employees or 

any employees of his sub-Contractors without the prior approval of the Engineer in writing. 
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No photographs/ Video photography shall be published or otherwise circulated without the 

approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), 

the rules made there under and the orders that may be issued from time to time under the said Act 

and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 

penalties provided by the said Act and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another.  

Unless otherwise provided in the contract, the priority of the documents forming the contract  shall 

be, as follows: 

1. Contract Agreement (if completed) 

2. The letter of Acceptance 

3. The Bid: 

4. Addendum to Bid; if any 

5. Tender Document 

6. The Bill of Quantities: 

7. The Specification: 

8. Detailed Engineering Drawings 

9. Standard General Conditions of Contracts (GCC) 

10. All correspondence documents between bidder/contractor and BMC. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as 

any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, 

or any Associate thereof, directly or through common third party/ parties, that puts 

either or both of them in a position to have access to each other‟s information about, 

or to influence the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the 

Applicant, its Member or Associate in the past but its assignment expired or 

was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will 
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this disqualification apply where such adviser is engaged after a period of 3 (three) 

years from the date of commercial operation of the Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The 

Applicant shall be responsible for all of the costs associated with the preparation of their 

Applications and their participation in the Bid Process. The Authority will not be responsible or 

in any way liable for such costs, regardless of the conduct or outcome of the Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender 

or furnished by or on behalf of the Authority relating to any of the matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 

TENDER or the Bidding Process, including any error or mistake therein or in any 

information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept  

or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all Applications/ 

Bids, at any time without any liability or any obligation for such acceptance, rejection or 

annulment, and without assigning any reasons therefore. In the event that the Authority rejects or 

annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 

hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 

b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or after its 

execution and during the period of subsistence thereof  including the concession thereby granted 

by “The Authority”, that one or more of the pre-qualification conditions have not been met by 

the Applicant, or the Applicant has made material misrepresentation or  has  given  any  

materially  incorrect  or  false  information,  the Applicant  shall  be disqualified forthwith if not 

yet appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or 

entering into of the Agreement, and if the Applicant has already been issued the LOA or has 

entered into the Concession Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this TENDER, be liable to be terminated, by a 

communication in writing by “The Authority” to the Applicant, without the Authority being liable 
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in any manner whatsoever to the Applicant and without prejudice to any other right or remedy 

which the Authority may have under this TENDER, the Bidding Documents, the Concession 

Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under. 

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax 

or e-mail. They should send in their queries before the date specified in the header data. “The 

Authority” shall Endeavor to respond to the queries within the period specified therein. The 

responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its 

responses thereto, to all purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide 

any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as 

compelling or requiring the Authority to respond to any question or to provide any clarification, 

but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall 

be deemed to be part of the tender. Verbal clarifications and information given by Authority or 

its employees or representatives shall not in any way or manner be binding on  

the Authority. 

61. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any 

other reason, the Authority may, in its sole discretion, extend the Application Due Date.  
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Preparation and Submission of Application 

62. Language 

The Application and all related correspondence and documents in relation to the Bidding Process 

shall be in English language. Supporting documents and printed literature furnished by the 

Applicant with the Application may be in any other language provided that they are accompanied 

by translations of all the pertinent passages in the English language, duly authenticated and 

certified by the Applicant. Supporting materials, which are not translated into English, may not be 

considered. For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail. 

63. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all 

respects. Incomplete and /or conditional Applications shall be liable to rejection. The Applicant 

will upload bid in One Folder in electronic form which shall contain the scanned certified copies 

of the documents given below and the documents uploaded has to be digitally signed by the 

bidder. These copies shall be certified by Practicing Notary approved by the Govt. of 

Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, 

except where original documents are demanded 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together with  

the documents,  upload in  folder as “VENDOR” together with their respective enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected  

outright. 

65. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall 

not be eligible for consideration and shall be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat 

all information, submitted as part of Application, in confidence and will require all those who 

have access to such material to treat the same in confidence. The Authority may not divulge 

any such information unless it is directed to do so by any statutory entity that has the power 

under law to require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or the Authority or as may be required by law or in connection with any 

legal process. 

67. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 
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request for clarification and the response shall be in writing or by post/facsimile/e-mail. No 

Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. Any effort by the Bidder to influence the 

Engineer in the Engineer‟s bid evaluation, bid comparison or contract award decisions may result in 

the rejection of the Bidder‟s bid. 

68. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the ground and subsoil (so far as is 

practicable), the form and nature of the site, the quantities and nature of the work and 

materials necessary for the completion of the works and means of access to the site, the 

accommodation  he  may  require  and  in  general  shall  himself  obtain  all  necessary 

information as to risk, contingencies and other circumstances which may influence or affect 

his tender. He shall also take into consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-

surface conditions as obtained by or on his behalf from investigations relevant to the 

works but the Contractor shall be responsible for his own interpretation thereof. The 

contractor shall engage his investigating agency with prior approval of the Engineer from 

the approved list of such agencies by BMC or Govt at his cost initially before 

commencing actual work and which shall be reimbursed immediately subject to 

satisfaction of the Engineer for faithful compliance and submission of required data 

regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the schedule of works / items / quantities, or in Bill of Quantities, which rates and 

prices shall, except as otherwise provided cover all his obligations under the Contract and 

all matters and things necessary for proper completion and maintenance of the works.  

No extra charges consequent on any misunderstanding. 

4. Not  Foreseeable  Physical  Obstructions or  Conditions:  If, however, during the 

execution  of  the Works  the  Contractor  encounters  physical  obstructions  or  physical 

conditions, other than climatic conditions on the Site, which obstructions or conditions 

were, in his opinion, not foreseeable by an experienced contractor, the Contractor shall 

forthwith give notice thereof to the Engineer.  On receipt of such notice, the Engineer 

shall, if in his opinion such obstructions or conditions could not have been reasonably 

foreseen by an experienced contractor, after due consultation with the Contractor, 

determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by reason of 

such obstructions or conditions having been encountered, which shall be added to the 

Contract Price, and shall notify the Contractor accordingly.   
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 Such determination shall take account of any instruction which the Engineer may issue 

to the Contractor in connection therewith, and any proper and reasonable measures 

acceptable to the Engineer which the  Contractor  may  take  in  the  absence  of  

specific  instructions  from  the Engineer. However such costing shall be got approved 

by the competent authority as governed vide rules prevailing with authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not Applicable for this 

Tender) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small 

temporary office, at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking water, 

telephone with a pre-requisite of e-governance and electronic communication. These 

offices are not to be allowed on public roads without the written instruction of the 

Engineer. These offices should be preferably located within 50 to 500 m of the worksite. 

In case the office is more than 500m away from the worksite, the contractor is to provide 

conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not Applicable for this 

Tender) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking water, 

latrines, with doors, windows, locks, bolts and fastenings sufficient for security for the 

Engineer, and his subordinates, as close to the works from time to time in progress as can 

be conveniently arranged, and shall at his own cost furnish the office with such chairs, 

tables, lockers, locks and fastenings as may be required by the Engineer, and no expense 

of any kind in connection with the erection or upkeep of the offices or fittings shall be 

borne by the Corporation, but all such work shall be carried out by the Contractor and the 

expenses thereof defrayed by him. The Contractor shall also make water connections and 

fit up stand pipe with a bib tap at each office. The latrines and the water connections shall 

be subject to all the conditions herein elsewhere laid down for temporary water 

connection and latrines generally  with  all  requisite  equipments  for  e-governance  and  

electronic  and  digital communication. These offices are not to be allowed on public 

roads without the written instruction of the Engineer. These offices should be preferably 

located within 50 to 500 m of the worksite. In case the office is more than 500m away 

from the worksite, the contractor is to provide conveyance. Also, for staff working 

beyond working hours the contractor has to provide conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-down, store, 

etc. on payment of necessary cost implication.  The cement go-down, Watchman cabins, 

etc. shall be provided as directed and shall be removed by the Tenderers on completion 

of the work at their cost.  It is binding on the Tenderer to fulfill requirements of 
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Environmental Authorities. The location of such office shall be finalized and got 

approved from the Engineer before erection/commencement work. 

8. Contractor‟s office near works (Not Applicable for this Tender): The Contractor shall 

have an office near the works at which notice from the Commissioner or the Engineer 

may be served and shall, between the hours of sunrise and sunset on all working days, 

have a clerk or some other authorized person always present at such office upon whom 

such notices may be served and service of any notices left with such clerk or other 

authorized person or at such office shall be deemed good service upon the Contractor and 

such offices shall have pre-requisite facilities for e-governance. 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the contract 

that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to 

apply even after execution of the said works and they will not disclose any information 

regarding this contract to any third party. The contractor shall also bring into notice that, any 

information found to be leaked out or disclosed the concern person as well as the Contractor will 

be liable for penal action; further the Corporation will be at liberty to terminate the contract 

without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or State 

stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly 

constituted authority or the introduction of any such National or State Statute, Ordinance, decree 

or by which causes additional or reduced cost to the Contractor, such additional or reduced cost 

shall, after due consultation with the Contractor, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price with prior 

approval of competent authority and the concerned Engineering Department shall  notify the 

Contractor accordingly with a copy to  the Employer. BMC reserve the right to take decision in 

respect of addition/reduction of cost in contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of 

other protected rights in respect of any constructional plant, machine work, or material used 

for or in connection with the Works or any of them and from and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except 

where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other 

payments or compensation, if any, for getting stone, sand, gravel, clay or other materials 

required for the works or any of them. 
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72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC 

on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be 

liable to pay any interest or damage with respect of any moneys or balance which may be in its 

or its Engineer‟s or officer‟s hands owing to any dispute or difference or claim or 

misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer or 

Officer on the one hand and the contractor on the other, or with respect to any delay on the part 

of the Municipal Corporation of Greater Bombay or its Engineer or Officers in making 

periodical or final payments or in any other respect whatever. 

73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary concern and in case 

of partnership, the surviving partners, are capable of carrying out and completing the contract, the 

Commissioner shall be entitled to cancel the contract as to its uncompleted part without the 

Corporation being in any way liable to payment of any compensation to the estate of the 

deceased Contractor and or to the surviving partners of the Contractor‟s firm on account of the 

cancellation of the contract. The decision of the Commissioner that the legal representative ofthe 

deceased Contractor or surviving partners of the Contractor‟s firm cannot carry out and complete 

the contract shall be final and binding on the parties. In the event of such cancellation the 

Commissioner shall not hold estate of the deceased Contractor and or surviving partners of 

the Contractor‟s firm liable in damages for not completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between 

the Employer and the Contractor or the Engineer and the Contractor in connection with or arising 

out of the Contract or carrying out of the Works (Whether during the progress of the Works or 

after their completion and whether before or after the termination, abandonment or breach of the 

Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the 

concerned Addl. Municipal Commissioner who shall constitute a committee comprising of 

three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 

Engineer other than the Engineer of the Contract and concerned Chief Accountant. The 

Committee shall give decision in writing within 60 days.  Appeal  on  the  Order  of  the  

Committee  may  be  referred  to  the  Municipal Commissioner within 7 days. Thereafter the 

Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal 
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Commissioners including Addl. Municipal Commissioner in charge of Finance Department. The 

Municipal Commissioner within a period of 90 days after being requested to doso shall give 

written notice of committee‟s decision to the Contractor. Save as herein provided such decision in 

respect of every matter so referred shall be final and binding upon both parties until the 

completion of the works, and shall forthwith be given effect to by the Contractor who shall 

proceed with the works with due diligence, whether he requires arbitration as hereinafter 

provided or not. If the Commissioner has given written notice of the decision to the Contractor 

and no Claim to arbitration has been communicated within a period of 90 days from receipt of 

such notice the said decision shall remain final and binding upon the Contractor. 

74. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of  90 

days after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, 

then and in any such case the Contractor may within 90 days after receiving notice of such decision 

or within 90 days after the expirations of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as hereinafter provided. 

Alldisputes or differences in respect of which the decision (if any) of the Commissioner has not 

become final and binding as aforesaid shall be finally settled by Arbitration as follows: Arbitration 

shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be conducted 

in accordance with the provisions of the Arbitration Act, 1996 or any statutory modifications 

thereof, and shall be held at such place and time within the limits of Brihan Mumbai as the 

arbitrator may determine. The decision of the arbitrator shall be final and binding upon the parties 

hereto and the expense of the arbitration shall be paid as may be determined by the arbitrator. 

Performance under the Contract shall, if reasonably be possible, continued during the arbitration 

proceedings and payment due to the Contractor by the Employer shall not be withheld unless 

they are the subject matter of arbitration proceedings. The said arbitrator shall have full power 

to open up, review and revise any decision, opinion, direction, certification or valuation of the 

Commissioner and neither party shall be limited in the proceedings before such arbitrator to the 

evidence or arguments put before the Commissioner for the purpose of obtaining his said 

decision. No decision given by the Commissioner in accordance with the foregoing provisions 

shall disqualify him from being called as a witness and giving evidence before the arbitrator on 

any matters whatsoever relevant to the disputes or difference referred to the arbitrator as 

aforesaid. All awards shall be in writing and for claims equivalent to 5,00,000 or more such 

awards shall state reasons for amounts awarded. The expenditure of arbitration shall be paid as 

may be determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only. 

75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the contract 

shall remain vested in the Contractor or his sub-contractors as the case may be the  
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employer shall have a license to use such drawings and other documents in connection with the 

design, construction, operation, maintenance of the works. At any time the Employer shall have 

further license without additional payment to the Contractor to use any such drawings or 

documents for the purpose of making any improvement of the works or enlargement  or  

duplication  of  any  part  thereof,  provided  that  such  improvement, enlargement, or 

duplication by itself or in conjunction with any other improvements, enlargements or 

duplications already made in accordance with the further license does not result in the duplication 

of the whole works. 

76. Receipts to be signed in firm‟s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name by any 

one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in 

the event of death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, if so signed as 

aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in 

respect of any breach of any of the conditions thereof, provided also that nothing in this clause 

contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Contractors and of the legal representatives of any deceased Contractors interest. 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants are to 

treat all information as strictly confidential and shall not use it for any purpose other than for 

preparation and submission of their Application. The Authority will not return any Application or 

any information provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application. 

79. Price Variation Clause (Not Applicable for this Tender) 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the 

variation in the value of the work carried out from time to time, depending on whether the prices 

of material and labour as a whole rise or fall, and the method adopted for such computations 

shall be as given below, it being clearly understood that the contractor shall have no claim for 

being reimbursed on the ground that the price of a particular material or group of materials have 

risen beyond the limits of the presumptions made in the following paras, however, no price 

variations shall be made applicable for contracts up to 12 months: 
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A) Controlled materials: Price variations shall be permitted in respect of these materials the 

price level of which is controlled by the Government or its agency.  The rate ruling on the 

date of submission of the tender shall be considered as the basic price of such material for 

adjustment.  Any variation in this rate shall be considered for reimbursement to the 

contractor or refund to be claimed from the contractor as the case may be.  The contractor 

shall, for the purpose of adjustment submit in original the relevant documents from the 

suppliers. 

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 

other than materials mentioned in A above, computation will be based on the formula 

enunciated below which is based on the presumptions that : 

i) The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall o f whole-

sale price index as published by „Economic Adviser to Govt. of India‟.  

iii) And that the component of labour is to the extent of 30 percent of 88 percent and 

the component of materials is to the extent of 70 percent of 88 percent of the value of 

the work carried out. The remaining 12 percent being the presumptive profit of the 

contractor. 

a) Formula for Labour component: 

VL =   (0.88 R) x 30 x ( I - IO)  

                 100                  IO 

b) Formula for Material component : 

VM  = (0.88 R  x 70 - C) x (W - WO) 

                  100                         WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on account 

of general rise or fall of index referred to above. 

I   =    Consumer Price Index number of working class for Mumbai declared by 

the Commissioner of Labour and Director of Employment, Mumbai) 

applicable to the period under reference (base year ending 2004-05 as 100 i.e. 

new series of indices). 

IO =  Consumer price index number for working class for Mumbai (declared by 

the Commissioner of labour and Director of Employment, Mumbai) 

prevailing, on the day of 28 days prior to the date of submission of the tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of wholesale price index for period under 

reference. 

W =   Average wholesale price index as published by Economic Adviser to Govt. of 

India applicable to the period under reference. 
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WO =  Wholesale price index as stated above prevailing on the day of 28 days prior 

to the date of submission of the tender. 

R =  Total value of the work done during the period under reference as recorded 

in the Measurement Book excluding water charges and sewerage charges but 

including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value of materials 

used . 

i) The quantity of the Controlled material adopted in working out the value of „C‟ shall 

be inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing the 

material from place of delivery to the site. 

Computations based on the above formula will be made for the period of each 

bill separately and reimbursement will be made to (when the result is plus) and 

refund will claimed from (when the result is minus) the contractor‟s next bill. The 

above formulae will be replaced by the formulae in Annexure-I as and when mentioned 

in special conditions of contract 

The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work 

order and ending on the date when time allowed for the work order and ending on the 

date when time allowed for the work specified in the contract for work expires, taking 

into consideration, the extension of time, if any, for completion of the work granted 

by Engineer under the relevant clause of the conditions of contract in cases other than 

those where such extension is necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 

final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component „C‟ shall be 

taken as zero. 

C) Adjustment after completion:  If the Contractor fails to complete the works within the 

time for completion adjustment of prices thereafter until the date of completion of the 

works shall be made using either the indices or prices relating to the prescribed time for 

completion, or the current indices or prices whichever is more favourable to the 

employer, provided that if an extension of time is granted, the above provision shall 

apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or excess 

quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) and Sub 

Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when 

mentioned in Special conditions of contract;  IO and WO being the indices applicable to 

the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) 
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B(iii) are fixed. No price variation shall be admissible for FAIR items created during 

execution. 

80. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above12 months to 24 months 5% 

Above 24 months 10% 

Note: 

1) The extension in time period for the projects originally estimated including monsoon 

results in change of price variation slabs as mentioned above i.e. from first slab to 

second slab or from second slab to third slab, then the maximum limit of original slab 

will prevail. 

2) Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period Maximum Price Variation 

If original period of 11 months including monsoon extends 

to 16. The operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months excluding monsoon extends 

to 16. The operative period will be 11+5 months. 

Maximum 5% variation 

allowed 

Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to BMC : 

The price variation for the period of extension granted shall be limited to the amount payable 

as per the Indices. In case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original or extended period vide clause8 (l) (a) (i) and (ii) of 

standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices in case the indices increase, above the indices applicable, to 

the last month of the original completion period or the extended period vide above 

clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case the 

indices decrease or fall below the indices applicable, to the last month of original / 

extended period of completion period vide above clause 8(l)(b) of standard GCC, then 

lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to BMC and Contractor 

(Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited  to the amount payable 

as per the Indices in case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original period. 
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81. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval 

of not less than one month) for the works executed.  The Engineer shall arrange to have the 

bill s verified by taking or causing to be taken, where necessary, the requisite 

measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum 

to which the Contractor is considered entitled by way of interim payment for all the work 

executed, after deducting there from the amount already paid, the security deposit / retention 

money and such other amounts as may be deductible or recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried 

out as an adhoc payment in the first week of next month after deducting there from 

recoveries on account of advances, interest, retention money, income tax etc. The balance 

payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully complied 

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and 

approval of Network Schedule for the works, as detailed in Condition 8 (h).  A fixed sum 

shall be held in abeyance at the time of next interim payment for non-attainment of each 

milestone in the network and shall be released only on attainment of the said 

milestone. 

v) An interim certificate given relating to work done or material delivered may be modified 

or corrected by a subsequent interim certificate or by the final certificate.  No certificate of 

the Engineer supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is / are in accordance with the contract. 

 

82. Banning/De-Registration of Agencies of Construction works in BMC 

The regulations regarding Demotion/ Suspension Banning for specific period or permanently 

/ De-Registration shall be governed as per the respective condition in Contractor Registration 

Rules of BMC. 

83. JOINT VENTURE (Not Applicable for this Tender) 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works is 

more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also 

be allowed for complex technical work below Rs.100 Crores with the approval of 

concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal circumstances, if 

the work involves only one discipline (say Civil or Electrical). If number of members in JV 

is required to be more than three, then approval of concerned AMC needs to be sought. 
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d) A member of JV firm shall not be permitted to participate either in individual capacity or as 

a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 

constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   

constituent member. However, EMD in the name of lead partner can be accepted subject to 

submission of specific request letter from lead partner stating the reasons for not submitting 

the EMD in the name of JV and giving written confirmation from the JV partners to the 

effect that the EMD submitted by the lead partner may be deemed as EMD submitted by JV 

firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a 

majority (at least 51%) share of interest in the JV firm. The other members shall have a 

share of not less than 20% each in case of JV firms with up to three members and not less 

than 10% each in case of JV firms with more than three members. In case of JV firm with 

foreign member(s), the lead member has to be an Indian firm with a minimum share of 

51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of 

the members of the JV firm, their share and responsibility in the JV firm etc. particularly 

with reference to financial technical and other obligation shall be furnished in the 

agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during 

the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the 

full Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the 

validity of this agreement shall be extended till the currency of the contract expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. The 

constitution of the JV firm shall not be allowed to be modified after submission of the 

tender bid by the JV firm except when modification becomes inevitable due to succession 

laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any 

case the Lead Member should continue to be the Lead Member of the JV firm. Failure to 

observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to 

be altered during the currency of contract except when modification become inevitable due 

to succession laws etc. and in any case the minimum eligibility criteria should not get 

vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with all 

consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be 

submitted by the JV firm as per tender conditions. All the Guarantees like Performance 

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 
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accepted only in the name of the JV firm and no splitting of guarantees amongst the 

members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has 

been awarded) has to be executed and got registered before the Registrar of the Companies 

under Companies Act or before the Registrar / Sub-Registrar under the Registration Act, 

1908. This agreement shall be submitted by the JV firm to the BMC before signing the 

contract agreement for the work. (This agreement format should invariably be part of the 

tender condition). In case the tenderer fails to observe/comply with this stipulation, the full 

Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken 

against partners of the JV and the JV. This joint venture agreement shall have, inter-alia, 

following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (BMC) for execution of 

the project in accordance with General and Special conditions of the contract. The JV 

members shall also be liable jointly and severally for the loss, damages caused to the 

BMC during the course of execution of the contract or due to no execution of the 

contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of 

the contract including the period of extension if any and the maintenance period after 

the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by 

and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the members on 

behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into 

contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in 

respect of the said tender/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other members 

and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners   to sign the MOU and JV Agreement on behalf of the partners and create 

liability against the firm. 
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ii. In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in position of 

"KARTA" of Hindu Undivided Family and he has the authority, power and consent 

given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents shall 

be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, permitting the 

company to enter into a JV agreement, authorizing MD or one of the Directors or 

Managers of the Company to sign MOU, JV Agreement, such other documents 

required to be signed on behalf of the Company and enter into liability against the 

company and/or do any other act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or debarred by 

BMC from participation in tenders/contract in the past either in their individual capacity or 

the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 

adjudged based on satisfactory fulfilment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead member 

of the JV firm shall meet at least 35% requirement of technical capacity as stipulated in 

tender document.   

OR 

In case of composite works (e.g. works involving more than one distinct component such as 

Civil Engineering works, M&E works, Electrical  works, etc. and in  the case of major 

bridges, substructure and superstructure etc.), at least one member should have satisfactorily 

completed 35% of the value of any one component of the project work so as to cover all the 

components of project work or any member having satisfactorily completed 35% of the value 

of work of each component during last seven financial years. 

In such cases, what constitutes a component in a composite work shall be clearly 

defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any one 

of the previous three financial years and shall be at least 100% of the estimated value of the 

work as mentioned in the tender. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract or 

extended date(s) / period(s) of completion, he shall, without prejudice to any other right or 
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remedy of Municipal Corporation on account of such breach, pay as agreed compensation, 

amount calculated as stipulated below (or such smaller amount as may be fixed by the Engineer) 

on the contract value of the whole work or on the contract value of the time or group of items of 

work for which separate period of completion are given in the contract and of which completion is 

delayed for every week that the whole of the work of item or group of items of work concerned 

remains uncompleted, even though the contract as a whole be completed by the contract or the 

extended date of completion.  For this purpose the term „Contract Value‟ shall be the value of the 

work at Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 

months:  to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 months 

and not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years: to the 

extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week the 

compensation payable for that fraction shall be proportional to the number of days involved. 

Provided always that the total amount of compensation for delay to be paid this condition 

shall not exceed the undernoted percentage of the Contract Value of the item or group of items of 

work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not 

exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent. 

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation. 

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the  contract, shall at all 

times be open and accessible to the inspection and  supervision of the Engineer-in-charge, his 

authorized subordinates in charge of the work and all the superior  officers,  officer  of  the  

Vigilance  Department  of  the  BMC  or  any organization engaged by the BMC for Quality 

Assurance and the contractor shall, at all times, during the usual working hours and at all other 

times at which reasonable notice of the visit of such officers has been given to the contractor, 

either himself be present to receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor‟s agent shall be  

considered to have the same force as if they had been given to the contractor himself.If it shall 

appear to the Engineer-in-charge or his authorized subordinates  in-charge of the work or to the 

officer of Vigilance Department, that any work has been executed with unsound, imperfect or 

unskilful workmanship or with materials of any inferior description, or that any materials or 
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articles provided by him for the execution of the work are unsound or of a quality inferior to 

that contracted for or otherwise not in accordance with the contract, the contractor shall, on 

demand in writing which shall be made within twelve months of the completion of the work from 

the Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding 

that the same may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove 

and reconstruct the work so specified in whole or in part, as the case may require or as  the case 

may be, remove the materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to 

pay compensation at the same rate as under clause 8.e. of the general condition of contract in 

section 9 of tender document (for Compensation for delay) for this default. In such case the 

Engineer-in Charge may not accept the item of work at the rates applicable under the contract but 

may accept such items at reduced rates as the Engineer in charge may consider reasonable during 

the preparation of on account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work outright without any  

payment and/or get it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be 

conveyed in writing in respect of the same will be final and binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to the 

contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant 

clauses in documents that form a part of contract as exercised or is exercisable in the event 

of any future case of default by the Contractor, he is declared liable to pay compensation 

amounting to the whole of his security deposit. The liability of the Contractor for past and future 

compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses,  he may, if he 

so desires, take possession of all or any tools and plant, materials and stores in or upon the work 

of site thereof or belonging to the Contractor or procured by him and intended to be used for the 

execution of the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current market rates to be 

certified by the Executive Engineer, may after giving notice in writing to the Contractor or his 

staff of the work or other authorized agent require him to remove such tools and plants, materials 

or stores from the premises within a time to be specified in such notice and in the event of the 

Contractor failing to comply with any such requisition, the Executive Engineer may remove 

them at the contractors expense of sell them by auction or private sell on account of the 

Contractor at his risk in all respects and certificate of the Executive Engineer as to the expense 

of any such removal and the amount of the proceeds an expense of any such sell be final and 

conclusive against the Contractor. 
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87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 

Work 

(a) if at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should 

be suspended for any period or that the whole or part of the work should not be carried out, 

at all, he shall give to the Contractor a Notice in writing of such desire and upon the 

receipt of such notice, the Contractor shall forthwith suspend or stop the work wholly or in 

part as required after having due regard to the appropriate stage at which the work should be 

stopped or suspended so as not to cause any damage or injury the work already done or 

endanger the safety thereof, provided that the decision of the Engineer as to the stage at 

which the work or any part of it could be or could have been safely stopped or suspended 

shall be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by reason 

of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or 

curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the  work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the 

said period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill.  Upon giving such Notice, the 

Contractor shall be deem to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract.  On receipt of such notice the Engineer 

shall proceed to complete the measurement and make such payment as may be finally due 

to the contractor within a period of 90 days from the  

receipt of such Notice in respect of the work already done by the contractor. Such payment 

shall not in any manner prejudice the right of the contractor to any further compensation 

under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 

days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the 

Engineer within 30 days of the resumption of the work after such suspension for payment 

of compensation to the extent of pecuniary loss suffered by him in respect of working 

machinery remained ideal on the site of on the account of his having an to pay the salary of 

wages and labour engaged by him during the said period of suspension provided always 

that the contractor shall not be entitled to any claim in respect of any such working 

machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or 

such suspension or in respect of any such suspension whatsoever occasion by 

unsatisfactory work or any other default on his part, the decision of the Engineer in this 

regard shall be final and conclusive against the contractor. 
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88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising 

from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, 

ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper 

execution of the work, whether, in the original altered or substituted form and whether 

included in the specification of other documents forming part of the contract or referred to in these 

conditions or not and which may be necessary for the purpose of satisfying or complying with the 

requirements of the Eng-In-Charge as to any matter as to which under these conditions is entitled 

to be satisfied, or which is entitled to require together with the carriage therefore to and from the 

work.The Contractor shall also supply without charge, the requisite number of person with the 

means and materials necessary for the purpose of setting out works and counting, weighing and 

assisting in the measurements of examination at any time and from time to time of the work or 

materials, failing which the same may be provided by the Engineer In-charge at the expense of 

the contractor and the expenses may be deducted from any money due to the contractor under the 

contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion 

thereof. 

The contractor shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other 

legal proceedings, that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of the contractor be paid 

for compromising any claim by any such person. 

89. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the Engineer In-charge.  When such permit is given, and also in all cases 

when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take 

necessary measure to prevent such fire spreading to or otherwise damaging surrounding 

property.  The Contractor shall make his own arrangements for drinking water for the labour 

employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor‟s labour 

whether in or beyond the limits of BMC property including any damage caused by spreading the 

fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 

final and the contractor shall be bound to pay the amount of the assessed compensation on 

demand failing which the same will be recovered from the Contractor as damages or deducted 

by the Engineer In-charge from any sums that may be due or become due from BMC to 

contractor under this Contract or otherwise.  Contractor shall bear the expenses of defending any 

action or other legal proceedings that may be brought to prevent the spread of fire and he shall 

pay any damages and costs that may be awarded by the Court in consequence. 
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91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance with all 

instructions and requirements of the Engineer In-charge. 

93. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an accident.  If such 

expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith 

and be included without prejudice to any other remedy of  BMC from any amount due or that 

may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the 

use of persons employed on the site and shall maintain the same in condition suitable for 

immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the contractor 

and the contractor shall take adequate steps to ensure the proper use of equipments by those 

concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall 

be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay in 

according to sanction of estimates. 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 

Officer of BMC.  Contractor shall see that mosquito genic conditions are created so as to keep 

vector population to minimum level.   Contractor shall carry out anti-malaria measures in the area 

as per the guidelines issued by the Executive Health Officer of BMC from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay BMC on anti- 

malaria measures to control the situation in addition to fine.  
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SECTION 10 

 

SPECIFICATIONS & SELECTION 

OF MATERIAL 
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GENERAL & TECHNICAL SPECIFICATIONS 

General Specifications: 

1. A Hydraulic Sheet Cutter or Hydraulic Shearing Machine is used for cutting metal sheets of 

various thicknesses required for sewer line maintenance tools. The Machine is powered by a 

hydraulic system which uses moving and fixed blade to apply shear force to metal for cutting. 

The force from the hydraulic system puts the desired material against the fixed base and also 

activates the shear blade to cut the material in desired shape and size. 

2. Grinding is the process of removing material by the cutting action of the countless hard and 

sharp abrasive particles of a revolving grinding wheel as they come in contact with the 

surface to be ground. The Pedestal grinders shall be used to sharpen high-speed steel cutting 

tools used on the lathes, debur or to remove surface imperfections of various tools / items the 

workshop fabricates on shop floor. 

3. The machines shall be assembled at Workshop Floor (if necessary), aligned & installed on the 

shop floor, tested & commissioned by contractor after completing the supply. The contractor 

shall provide demonstration of various features of both the machines to Engineer / Foreman / 

Machine Operating Staff of this Section. 

4. At the time of supply, the contractor shall ensure that, the supplied new machines are not 

manufactured before more than 6 months at the time of supply. The evidence of the 

manufacturing date shall be provided at the time of supply. 

5. The Hydraulic Sheet Cutter & Pedestal Grinding Machine shall be provided with Instructions 

Manual / Technical Booklet for ease in day to day operation. 

6. Both the machines shall come with warranty period of minimum 01 (One) year which shall 

commence from successful installation, testing & commissioning of machines. 

Technical Specifications: 

A) Hydraulic Sheet Cutter or Hydraulic Shearing Machine- 

i) The machine shall be used for cutting M.S. sheets upto 6 mm thickness in day to day 

operation. The body of the machine shall be sturdy, durable, and reliable. 

ii) The size of the shearing tool / blade shall be minimum 16 inches (16”). The blade after 

obtaining force from the hydraulic system, realizes the shearing action to cut the material in 

desired sizes. 

iii) The machine shall be operated by Pedal Switch. The Limit Switch shall be provided for 

adjusting stroke of the machine. 

iv) The hydraulic system which is responsible for building up the force that allows the shear to 

cut the materials shall consist of oil pump, cylinder, pressure line, pressure cylinder. 
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v) The Frontal loading area of the machine where the material is inserted during cutting 

operation shall be structured in a way that is efficient and convenient for the workers to load 

and unload the materials. 

vi) The safety guard shall be provided at appropriate places such as cutting area to prevent any 

accident / personal injury to the operator. 

The various technical parameters are as follows - 

Sr. 

No. 
Particulars Specifications 

1 Machine Body Plate Thickness Min. 50 mm. 

2 Cutting Capacity M.S. Plate of 6 mm thickness. 

3 Hydraulic Power Pack 5 HP. 

4 Cutting Blade Size Min. 16 inches. 

5 Capacity of Cylinder to exert blade force 10 Ton. 

6 Stroke of Cylinder 5 inches. 

7 Hydraulic Pressure Up to 3000 psi 

8 Oil Tank Capacity 55 Litres 

9 Overall Dimensions of Machine 3 Feet (H) x 2.5 Feet (D) x 1 Feet (W) 

(Approximately) 

10 Preferable Makes  PMT (Poonam Machine Tools) 

 Jayson Machine 

 Victory Machinery Corporation 

 Rajesh Machine Tools  

 

  



 

88 

 

B) Pedestal Grinding Machine- 

i) The construction of the machine shall be sturdy and robust to offer vibration free 

performance. The rotor shall be dynamically balanced to minimize vibrations and ensure 

noise free smooth running. 

ii) The machine shall be mounted on pedestal which may be fixed / bolted to the floor or may sit 

on the rubber fit. The contractor shall make necessary arrangement for fixing machine on the 

shop floor at designated place. 

iii) The Rotary Switch shall be suitably located on body to switch on or switch off the machine. 

iv) The machine shall be provided with 02 (Two) Nos. of Grinding Wheels. The grinding wheels 

shall be held between two flanged disks. A roughing or coarse-grained wheel shall be 

mounted on one end of the spindle and a fine wheel on the other end of the spindle. 

v) The grinding wheels shall be made from a abrasive cutting composite material consisting of 

coarse – particle aggregate.  

vi) A 02 (Two) nos. of tool rests shall be provided for each wheel so that tool/s may be held or 

steadied while being ground. The tool rest shall be adjustable to ensure maximum usage of 

grinding wheels.  

vii) The operator shall be protected while working on the machine against flying abrasive 

particles and ground material by the wheel guards on both the grinding wheels. 

viii) The Eye-Shields shall be supplied with machine as a standard accessory for safety of machine 

operator. 

The various technical parameters are as follows - 

Sr. 

No. 
Particulars Specifications 

1 Motor HP / kW 2.0 HP / 1.5 kW 

2 Voltage / Phase AC 415 V, 3 Phase, 50 Hz 

3 N.L.- R.P.M. 

(No Load - Rotations per Minute) 

1500 R.P.M. 

4 Grinding Wheel Size 

(Diameter x Thickness x Bore Dia.) 

300 mm x 40 mm X 50 mm. 

5 Grinding Wheel Type Coarse and Fine. 

6 Size of Base Plate of Pedestal Approx. 400 mm x 400 mm 
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Sr. 

No. 
Particulars Specifications 

7 Distance between Base (Floor) & Centre 

Line of Spindle / Grinding Wheel 

Approx. 1000 mm 

8 Centre Distance of Wheels Approx. 600 mm 

9 Weight of the machine Approx. 200 Kg.  

10 Preferable Makes  VIJAY 

 ASIAD 

 SURAJ 

 ELMACO 

ix) Schedule of particulars: The bidder shall completely fill up, sign and seal the „Schedule of 

Particulars for offered machines‟ they intend to offer and shall upload in Packet „B‟; failing 

which the offer shall be treated as non responsive. 

 

********** 
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SCHEDULE OF PARTICULARS FOR OFFERED MACHINES 

(To be filled in & signed by tenderer) 

Sr. 

No. 
Description Specifications 

1 Hydraulic Sheet Cutter or Hydraulic 

Shearing Machine 

 

a Machine Body Plate Thickness (mm) ___________________ mm 

b Cutting Capacity (mm) ___________________ mm 

c Hydraulic Power Pack (HP) ___________________ HP 

d Cutting Blade Size (Min. 16 inches) ___________________ inches 

e Capacity of Cylinder to exert blade force (Ton) ___________________ Ton 

f Stroke of Cylinder (inches) ___________________ inches 

g Hydraulic Pressure (psi) ___________________ psi 

h Oil Tank Capacity (Litres) ___________________ Ltrs. 

i Overall Dimensions of Machine  _____ Feet (H) x _____ Feet (D) x 

_____ Feet (W) (Approximately) 

j Offered Make  
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Sr. 

No. 
Description Specifications 

2 Pedestal Grinding Machine  

a Motor HP / kW ________ HP / _________ kW 

b Voltage / Phase  ______ V, ______ Phase, _____ Hz 

c N.L.- R.P.M. 

(No Load - Rotations per Minute) 

______________ R.P.M. 

d Grinding Wheel Size (mm) 

(Diameter x Thickness x Bore Dia.) 

_______ mm x ______ mm x 

_______ mm 

e Grinding Wheel Type (Coarse & Fine) Yes / No. 

f Size of Base Plate of Pedestal _________ mm x _________ mm 

g Distance between Base (Floor) & Centre Line 

of Spindle / Grinding Wheel 

________________ mm 

h Centre Distance of Wheels ________________ mm 

i Weight of the machine ___________ Kg 

j Offered Make  
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SPECIAL INSTRUCTIONS TO THE BIDDER 
 

i) The order of blacklisting of the bidder or its manufacturer / associates / parents / subsidiary 

/ group company by any Government organization in India should not have been enforced 

on the day of publishing of this tender. The bidder shall submit an undertaking as per 

attached format. 

1. Price:  The price shall be all inclusive & firm. 

2. Contract 

Period: 

01 (One) Month from the date of receipt of Work Order. 

3. Payment: The payment (in Indian Rupees only) shall be made within 30 days from 

the submission of the bills, subject to verification and satisfactory test of 

the work carried out.  

4. Security 

Deposit: 

The security deposit shall be paid in the form of cash / DD / Pay Order / 

Bank Guarantee from BMC approved bank in the prescribed format as per 

BMC procedure equivalent to 2% of the total contract cost. This Security 

deposit shall be returned after finalization of final bill subject to 

satisfactory completion of the work.  

5. Penalty:  As per General Conditions of Contract Clause No. (84) Compensation for 

delay. 

6. GST: GST and other state levies / cess which are not subsumed under GST will 

be applicable. The tenderer shall quote inclusive of all taxes applicable at 

the time of bid submission. It is clearly understood that BMC will not bear 

any additional liability towards payment of any Taxes and Duties. 

Wherever the Services to be provided by Tenderers falls under Reverse 

Charge Mechanism, the Price quoted shall be exclusive of GST, but 

inclusive of Taxes / Duties / Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no 

additional individual claim shall be admissible on account of fluctuations 

in market rates; increase in taxes / any other levies / tolls etc. except that 

payment / recovery for overall market situation shall be made as per Price 

variation and if there is any subsequent change (after submission of bid) 

in rate of GST applicable on the work / services to be executed as per 

tender, i.e. any increase will be reimbursed by BMC whereas any 

reduction in the rate of GST shall be passed on to BMC as per the 

provisions of the GST Act. 
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be the best of 

their respective kinds and to the approval of the Engineer. The Engineer or his representative will 

accept that the materials are really the best of their kinds, when it is proved beyond doubt that no 

better materials of the particular kind in question are available in the market.  

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be used in 

the works and shall deposit these samples with him before placing an order for the materials with 

the suppliers. The materials brought on the works shall conform in every respect to their approved 

samples. Fresh samples shall be deposited with the Engineer whenever the type or source of any 

material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought to the site of 

works to see that they conform in all respects to the Specifications of the samples approved by the 

Engineer, or both.  

4. The Engineer will have the option to have any of the materials tested to find out whether they are 

in accordance with the Specifications and the Contractor will bear all expenses for such testing. All 

B bills, vouchers and test certificates, which in the opinion of the Engineer or his representative are 

necessary to convince him as to the quality of the materials or their suitability shall be produced for 

his inspection when required.  

5. Any materials that have not been found to conform to the specifications will be rejected forthwith 

and shall be removed from the site by the contractor at his own cost within 24 hours. 

6. The Engineer shall have power to cause the Contractors to purchase and use such materials from 

any particular source, as may in his opinion be necessary for the proper execution of the work.  

7. Notwithstanding the source, the sand shall be washed using sand washing machine before use. 
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  UNDERTAKING  FOR BEST PRICE   

(As per circular u/no. DMC / CPD / OD / 15   Dtd. 06.05.2013, to be uploaded in Packet „B‟)              

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number) 

Tender / Bid No. ________________________________________________ 

To,                                                                                              

The Municipal Commissioner                                                                                                                

For the Brihanmumbai Municipal Corporation 

Sir ,                                                                                                                                                          

“I / We ……………………………………………( Full Name in capital letters starting with 

surname), the Proprietor / Managing Partner / Managing Director / Holder of the Business / 

Manufacturer / Authorized Dealer, for the establishment / firm / registered company , named herein 

below , do hereby, state and declare that I/We ----------------------------------------------------------------

--- whose names are given herein below in details with the addresses have not filled in this tender 

under any other name or under the name of any other establishment / firm or otherwise , nor are We 

in any way related or concerned with any establishment / firm or any other person , who have filled 

in the tender for the aforesaid work.” 

                 “ I / We do hereby further undertake that, we have offered the best prices for the subject 

supply / work as per the present market rates. Further, we do here by undertake and commit that we 

have not offered / supplied the subject product / similar product / system or sub system in the past 

one year in the Maharashtra State for quantity variation upto - 50% or + 10 %  at a price lower than 

that offered in the present bid to any other outside agencies including Govt. / Semi Govt. agencies 

and within the BMC also. Further, we have filled in the accompanying tender with full knowledge 

of the above liabilities and therefore we will not raise any objection or dispute in any manner 

relating to any action, including forfeiture of deposit and blacklisting , for giving any information 

which is found to be incorrect and against the instructions and directions given in this behalf in this 

tender.    

                    I / We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work / contract to me / us , that any information given by me / us in this tender is false 

or incorrect , I / We shall compensate the Brihanmumbai Municipal Corporation for any such losses 

or inconvenience caused to the Corporation in any manner and will not resist any claim for such 

compensation on any ground whatsoever , I / We agree and undertake that I / We shall not claim in 

such case any amount , by way of damages or compensation for cancellation of the contract given 

to me / us or any work assigned to me / us or is withdrawn by the Corporation.” 

                  However, in case of price difference, if it is a result of differential tax structures, 

different dollar value of Rupee, differential logistic of transport etc. Considering this aspect, before 

invoking the penalty, black-listing, I/We will be given a reasonable opportunity of being heard by 

representing our case as to why such price variation / differential has been arisen. 

              In case if the explanation submitted by me / us is unsatisfactory then action including 

forfeiture of despite and black-listing may be taken against me/us. 

 

 

                                                    Tenderers full Signature with full name &  

address with rubber stamp 
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UNDERTAKING CUM INDEMNITY BOND                                                                                            

On stamp paper of Rs. 500/- 

( As per circular u/no. Ex Engr. /M&R/310/Civil  Dt.19.06.2014 , to be uploaded in folder „A‟) 

We, (1) Mr. ______________________________ , (2) Mr. __________________________ and (3) 

Mr. ____________________________ aged (1) ____ Yrs. (2) ____ Yrs. , and (3) ____ Yrs. 

respectively; Proprietor / Partners / Directors / Power of Attorney holder of the firm 

_________________ ____________________ having its office at _______________________ 

__________ hereby given an UNDERTAKING CUM INDEMNITY BOND as under :  

AND WHEREAS We are registered contractor/s with the Brihanmumbai Municipal Corporation 

and / or  ( Name of other authority )  having Registration No. _____________ valid up to 

__________  

AND WHEREAS the Brihanmumbai Municipal Corporation had published the tender notice for the 

work of  _____________________________________________________   ________.  

AND WHEREAS I/We want to participate in the said Tender procedure, I/We hereby give an 

undertaking cum Indemnity Bond as herein after appearing :-  

I/ We hereby agree and undertake that my/our Firm is not under any penal action such as 

Demolition, Suspension, Blacklisting, De-registration, etc. by any Government , Semi Government 

and Government Undertaking etc.  

I/We hereby further undertake to communicate if my/our Firm comes under any penal action such 

as Demolition, Suspension, Blacklisting, De-registration, etc. by any Government, Semi 

Government and Government Undertaking etc.  

I/We hereby further agree and undertake that at any stage of tendering procedure, if the said 

information is found incorrect, it should be lawful for the BMC to forthwith debar me /us from the 

tendering procedure and initiate appropriate penal action.  

The undertaking cum Indemnity Bond is binding upon us/our heirs, executors, administrators and 

assigns and / or successor and assigns.  

Place :                                                                       Proprietor / Partners / Directors / POA 

Dated :                                                                                    (Seal of Firm / Co.) 

Identified by Me,                                                                             BEFORE ME 
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CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES   

 The Applicants and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in any 

manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process.   

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an  

Applicant is found by the Authority to have directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bidding Process, such Applicant shall 

not be eligible to participate in any tender or RFQ issued by the Authority during a period of 

2 (two) years from the date such Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case may be.   

 For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected with the 

Bidding Process (for avoidance of doubt, offering of employment to, or employing, or 

engaging in any manner whatsoever, directly or indirectly, any official of the Authority who 

is or has been associated in any manner, directly or indirectly, with the Bidding Process or the 

LOA or has dealt with matters concerning the Concession Agreement or arising there from, 

before or after the execution thereof, at any time prior to the expiry of one year from the date 

such official resigns or retires from or otherwise ceases to be in the service of the Authority, 

shall be deemed to constitute influencing the actions of a person connected with the Bidding 

Process); or save and except as permitted under the relavant sub clause, engaging in any 

manner whatsoever, whether during the Bidding Process or after the issue of the LOA or after 

the execution of the Concession Agreement, as the case may be, any person in respect of any 

matter relating to the Project or the LOA or the Concession Agreement, who at any time has 

been or is a legal, financial or technical adviser of the Authority in relation to any matter 

concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in the 

Bidding Process; 
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D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict 

of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the 

Contract, then the Employer may, after giving 14 days‟ notice to the Contractor, terminate the 

Contractor's employment under the Contract and expel him from the Site, and the provisions 

of relevant Clause shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with relevant Clause. For the purposes of this 

Sub-Clause: i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; ii. 

“another party” refers to a public official acting in relation to the procurement process or 

contract execution. In this context, “public official” includes Financer staff and employees of 

other organizations taking or reviewing procurement decisions. iii. “fraudulent practice” is 

any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation; iv. 

“collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; v. “coercive 

practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the actions of a party; vi. 

“obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence 

material to the investigation or making false statements to investigators in order to materially 

impede the Financier investigation into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or vii. acts intended to materially impede the exercise of the Financer‟s 

inspection and audit rights provided . viii. “party” refers to a public official; the terms 

“benefit” and “obligation” relate to the procurement process or contract execution; and the 

“act or omission” is intended to influence the procurement process or contract execution. ix. 

„parties‟ refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, non competitive levels. x. a “party” refers to a 

participant in the procurement process or contract execution. 
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SECTION 12 

 

PRE BID MEETING 
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PREBID MEETING 

 

-- Not Applicable -- 
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SECTION 13 

 

        LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS  

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs 

up to Virar and Kalyan have been approved only for the purpose of accepting Banker‟s guarantee 

from 1997-98 onwards until further instructions.  

 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker‟s Guarantee is countersigned by the Manager of a branch of 

the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers Guarantee 

is binding on the endorsing Branch of the bank within Mumbai limits and is liable to be on forced 

against the said branch of the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. 

List of approved Banks:- 

A S.B.I and its Subsidary Banks 

1 State Bank of India 

2 State Bank of Bikaner & Jaipur 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore 

5 State Bank Of  Patiala 

6 State Bank Of Saurashtra 

 7 State Bank Of  Travankore 

8 State Bank Of  Indore 

B Nationalized Banks 

9 Allahabad Bank. 

10 Andhra Bank 

11 Bank Of Baroda. 

12 Bank Of India. 

13 Bank Of Maharashtra. 

14 Canara Bank 

15 Central Bank Of India 

16 Dena Bank. 

17 Indian Bank. 

18 Indian Overseas Bank. 

19 Oriental Bank Of Commerce. 

20 Punjab National Bank. 

21 Punjab & Sindh Bank. 
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22 Syndicate Bank. 

23 Union Bank Of India. 

24 United Bank Of India. 

25 UCO Bank 

26 Vijaya Bank 

27 Corporation Bank. 

C Scheduled Commercial Banks 

28 Axis Bank 

29 Bank Of Madura Ltd. 

30 Bank Of Rajasthan Ltd. 

31 Banaras State Bank Ltd. 

32 Bharat Overseas Bank Ltd 

33 Catholic Syrian Bank Ltd 

34 City Union Bank Ltd. 

35 Development Credit Bank. 

36 Dhanalakshmi Bank Ltd 

37 Federal Bank Ltd 

38 Indsind Bank Ltd. 

39 I.C.I.C.I Banking Corporation Ltd. 

40 Global Trust Bank Ltd. 

41 Jammu & Kashmir Bank Ltd. 

42 Karnataka Bank Ltd. 

43 Karur Vysya Bank Ltd. 

44 Laxmi Vilas Bank Ltd. 

45 Nedugundi Bank Ltd 

46 Ratankar  Bank  

47 Sangli Bank 

48 South Indian Bank Ltd 

49 S.B.I Corporation & Intl Bank Ltd 

50 Tamilnadu Mercantile Bank Ltd. 

51 United Western Bank Ltd 

52 Vysya Bank Ltd. 

D Schedule Urban Co-Op Banks 

53 Abhyudaya Co-op Bank Ltd 

54 Bassein Catholic Co-op Bank Ltd. 
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55 Bharat Co-op Bank Ltd. 

56 Mumbai Mercantile Co-op Bank Ltd. 

57 Cosmos Co-op Bank Ltd. 

58 Greater Mumbai Co-op Bank Ltd 

59 Janata Sahakari Bank Ltd 

60 Mumbai District Central Co-op Bank Ltd 

61 Maharashtra State Co-op Bank Ltd. 

62 North Canara G.S.B. Co-op Bank Ltd. 

63 Rupee Co-op Bank Ltd. 

64 Saraswat Co-op Bank Ltd 

65 Shamrao Vithal Co-op Bank Ltd. 

66 The Mahanagar Co-op Bank Ltd. 

67 Citizen Co-op Bank Ltd. 

68 Sangli Urban Co-op Bank Ltd. 

69 Punjab & Maharashtra Co-op Bank Ltd. 

70 Jankalyan Sahakari Bank Ltd. 

71 Yes Bank Ltd 

72 Thane Janta Sahakari Bank Ltd. 

E Foreign Banks 

73 The Royal Bank of Scotland Bank (N.V.) 

74 American Express Bank Ltd. 

75 ANZ Grindlays Bank Ltd. 

76 Bank Of America N.T. & S.A. 

77 Bank Of Tokyo Ltd. 

78 Bank Indosuez 

79 Banque Nationale de Paris 

80 Barclays bank. 

81 City Bank N.A 

82 Hongkong & Shanghai banking Corporation. 

83 Mitsui Taiyokbe Bank Ltd. 

84 Standard Chartered Bank. 

85 Cho Hung Bank. 
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FORM OF TENDER 

To, 

The Municipal Commissioner for Greater Mumbai 

 Sir, 

 I/ We have read and examined the following documents relating to the construction 

of__________________________________________________________________ 

____________________________________________________________________ 

____________________________________________________________________ 

i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal Corporation 

as amended up to date. 

iv. Relevant drawings  

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates. 

1A. I/We________________________________________________________ (full name 

in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment /firm / registered company, 

named herein below, do here by offer 

to………………………………………………………………………………………

…………………………………………………………………………………………. 

………………………………………………………………………………………… 

……………………………………………………………….………….……………. 

………………………………………………………… 

Referred to in the specifications and schedule to the accompanying form of contract 

of the rates entered in the schedule of rates sent herewith and signed by me/ us” 

(strike out the portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or 

under the name of any other establishment /firm or otherwise, nor are we in any way 

related or concerned with the establishment /firm or any other person, who have filled 

in the tender for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 
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accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 

3. According to your requirements for payment of Earnest Money amounting to 

Rs._____________________Rs.____________________________________________

______________ ) 

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest. 

4. I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so 

doing I/we agree not to withdraw the offer constituted by this tender before the date of 

communication to me/us of such notice of   non/acceptance, which date shall be not 

later than ten days from the date of the decision of the Standing Committee or 

Education Committee of the Corporation, as maybe required under 

the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 

5below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as „Employer‟ with the Bombay 

Iron and Steel Labour Board‟ and fulfill all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) 

Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying 

tender with full knowledge of liabilities and, therefore, we will not raise any objection 

or dispute in any manner relating to any action, including forfeiture of deposit and 
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blacklisting, for giving any information, which is found to be incorrect and against the 

instructions and directions given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after 

the allotment of work/contract to me/us, that any information given by me/us in this 

tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal 

Corporation for any such losses or inconvenience caused to the Corporation in any 

manner and will not resist any claim for such compensation on any ground 

whatsoever. I/we agree and undertake that I/we shall not claim in such case any 

amount by way of damages or compensation for cancellation of the contract given to 

me/us or any work assigned to me/us or is withdrawn by the Corporation,” 

Address           

         Yours faithfully 

,………………………….. 

     ……………………….…… 

                                                                 Digital Signature of the Tenderer or the Firm 

 

1.…………………………………………....... 

                                                                           2.………………………………………………. 

                                                                           3.………………………………………………. 

                                                                          4.………………………………………………. 

                                                                           5.………………………………………………. 

Full Name and private residential address of all the 

partners constituting the Firm 

                                                                                              A/c No. 

                                                                         …. ……………………………………………. 

1. ……………………………………..                                     Name of Bank 

2. ……………………………………..                        ………………………………………………… 

3. ……………………………………..                                  Name of Branch 

4. …………………………………….. ……                   ……………………………………………. 

5. ……………………………………..                                 Vender No. 

           …………………….. 
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Brihanmumbai Municipal Corporation 

Appendix `B' 

Information regarding status of Bidders 

1. (a) Whether it is a proprietor 

concern 

:  

 (b) If so, name of the   owner  

  

:  

2. If it is a partnership concern, 

please furnish name of each 

partner and copy of registration 

certificate  

:  

3. In case of company, please furnish 

the documentary proof to show 

that the company is registered 

 

:  

 

 

 

      Signature of authorized 

      Person of concern/company 

 

 

 

 

Name of concern/company and seal 
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AGREEMENT FORM 

 

Tender / Quotation        dated ……………. 20… 

Standing Committee/Education Committee Resolution No. .……..………………………………. 

CONTRACT FOR THE WORKS …….…………………………………………..………..………… 

…………………………………………………………...………………………….…………………

……………………………… 

…………………………...………………………………………………… 

This agreement made this day of ………… ……………………………. ……………… ………… 

Two thousand ……………………....…..……..………..…………………………………………… 

Between 

.……...……………...………………………………………………….…………….………………. 

………………………………………………………..…………….…………………………..……..

… 

inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… ………… 

…………………………………………………………………...………………………….…………

… 

in Bombay under the style and name of Messrs ……………………..……………………………… 

……………………………………………………………...…………………………………………

… (Hereinafter called 

“the contractor of the one part and Shri. ……………………………………………………………… 

…………………………………………………………………………………….…………….…… 

the Director (E.S.& P.) (hereinafter called “the commissioner” in which expression are included 

unless the inclusion is inconsistent with the context, or meaning thereof, his successor or successors 

for the time being holding the office of Director (E,S.& P)of the second part and the Brihanmumbai 

Municipal Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the 

contractor has tendered for the construction, completion and maintenance of the works described 

above and his tender has been accepted by the Commissioner (with the approval of the Standing 

Committee/Education Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works 

hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed 

as a part of this agreement viz. 

a) The letter of Acceptance 

b) The Bid: 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and BMC. 

3) In consideration of the payments to be made by the Commissioner to the respects with the 

provision of the contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration 

of the construction, completion and maintenance of the works the contract sum, at times and in the 

manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common 

seals to be herein to affixed (or have hereunto set their respective hands and seals) 

the day and year above written. 
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Signed, Sealed and delivered by the contractors 

_____________________________________         ____________________________________________ 

_____________________________________         ____________________________________________ 

_____________________________________         ____________________________________________ 

In the presence of       Trading under the name and style of 

  _____________________________________         ____________________________________________ 

_____________________________________         ____________________________________________ 

_____________________________________         ____________________________________________ 

Full Name 

Address         Contractors 

 

Signed by the Director (ES&P) in the presence of Ex. .... City/ WS/ ES 

        ____________________________________________ 

____________________________________________ 

     Director (ES&P) 

The Common seal of the Municipal Corporation 

of Greater Mumbai was hereunto affixed on the 

…………...... 20 in the presence of two members  

of the Standing Committee. 

1.        1. 

2.        2. 

 

And in the presence of the Municipal Secretary   Municipal Secretary 
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ANNEXURE '' A '' (Being Item rate Tender this is not applicable) 

Name of work: Supply of Hydraulic Sheet Cutter & Pedestal Grinding Machine for Shop Floor of 

Main Sewer City Workshop under Dy.Ch.E.(S.O.)P.M.S. (City) Section of 

Sewerage Operation Department. 

 

 

1. The Engineer for this work:   Chief Engineer (Sewerage Operation)  

Dy.Ch.Eng.(S.O.) P&MS (City) 

Exe.Eng.Mech. (Main Sewer)City 

 2. Estimated cost of Tender:  

Sr. No Description of Work Total Amount  Rs. 

NA NA NA 

 

3. Earnest Money Deposit: 

 

Earnest Money (1 % of Estimated Value)  

 

4. Time Period 
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

(On Rs. 500/- Stamp Paper) 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in 

order to secure the contract or in furtherance to secure it and in particular commits himself to the 

following:- 

 

 1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage 

or inducement to any official of the BMC, connected directly or indirectly with the bidding process, 

or to any person, organization or third party related to the contract in exchange for any advantage in 

the bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BMC or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the Contract or any other Contract with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the Contract or any other Contract with the 

Government. 

 3. The Bidder will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 

contract. 

 4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to officials 

of the BMC or their family members, agents, brokers or any other intermediaries in connection with 

the contract and the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the BMC as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in any electronic data 

carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is 

divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 
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 8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

 9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained 

herein, the Authority may reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged 

in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice 

in the Bidding Process For the purposes of this Clause 9, the following terms shall have the meaning 

herein after respectively assigned to them: 

 1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process ;  

2. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process;  

3. “undesirable practice” means (i) establishing contact with any person connected with or employed 

or engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing 

or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and  

4. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C  

(On Rs. 500/- Stamp Paper) 

 

DECLARATION CUM INDEMNITY BOND 

 

I, _____________________ of _________, do hereby declared and undertake as under.  

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the 

time of registration of my firm/company _______ and there is no change in the contents of the 

certificates that are submitted at the time of registration. 

 2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of 

___________ has not been charged with any prohibitory and /or penal action such as banning (for 

specific time or permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

 3. I declare that I have perused and examined the tender document including addendum, condition of 

contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I 

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity as 

______________ of ___________.  

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, BMC is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of 

the contract.  

5. I also declare that I will not claim any charge/damages/compensation for non availability of site for 

the contract work at any time.  

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site in 

charge  

 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

 

THIS INDENTURE made this ______________day of __________ BETWEEN THE 

___________________BANK incorporated under the English/Indian Companies Acts and carrying 

on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to 

include its successors and assigns)of the first part 

__________________________________________ _________________________________ 

inhabitants carrying on business at _______________________________ in Mumbai under the 

style and name of Messer‟s __________________(hereinafter referred to as 'the consultant') of the 

second part Shri. _______________________________________ THE MUNICIPAL 

COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the commissioner' which 

expression shall be deemed, also to include his successor or successors for the time being in the said 

office of Municipal Commissioner ) of the third part and THE Brihanmumbai Municipal Corporation 

(hereinafter referred to as 'the Corporation') of the fourth part WHEREAS the consultants have 

submitted to the Commissioner tender for the execution of the work of 

''_________________________________________________________and the terms of such tender 

/contract require that the consultants shall deposit with the Commissioner as/contract deposit/ earnest 

money and /or the security a sum of Rs.______________(Rupees __________________)AND 

WHEREAS if and when any such tender is accepted by the Commissioner, the contract to be entered 

into in furtherance thereof by the consultants will provide that such deposit shall remain with and be 

appropriated by the Commissioner towards the Security - deposit to be taken under the contract and 

be redeemable by the consultants, if they shall duly and faithfully carry out the terms and provisions 

of such contract and shall duly satisfy all claims properly chargeable against them there under AND 

WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping of the 

accounts of the consultants, the Bank with the consent and concurrence of the consultants has 

requested the Commissioner to accept the undertaking of the Bank hereinafter contained, in place of 

the contractors depositing with the Commissioner the said sum as earnest money and /or security as 

aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking 

NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the 

request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the 

commissioner upon demand in writing , whenever required by him , from time to time , so to do ,a 

sum not exceeding in the whole Rs._____________(Rupees___________________)under the terms 

of the said tender 

and /or the contract .The B.G. Is valid up to _________”Notwithstanding anything what has been 

stated above, our liability under the above guarantee is restricted to Rs.___________only and 

guarantee shall remain in force up to ____________ unless the demand or claim under this guarantee 
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is made on us in writing on or before __________all your right under the above guarantee shall be 

forfeited and we shall be released from all liabilities under the guarantee thereafter” IN WITNESS 

WHEREOF WITNESS(1) _________________ Name and _________________ address 

_________________ WITNESS(2)__________________ Name and __________________ the duly 

constituted Attorney Manager address _____________________ 

the Bank and the said Messer‟s ___________________________________ 

______________________________________ (Name of the Bank) 

WITNESS(1)_________________Name and _________________ address _________________ 

WITNESS(2)_________________ Name and 

_________________________________________________________________________________

_______ 

For Messer‟s ____________________ address ____________________ have here into set their 

respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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PROFORMAS 

PROFORMA- I  

 

The list of similar works as stated in para „A‟ of Post qualification during last five years–  

 

PROFORMA- I 
Sr. 

No. 
Name of the Project 

Name of the 

employer 

Stipulated date 

of completion 

Actual date of 

completion 

Actual Cost 

of work done 

1 2 3 4 5 6 

 

 

     

 

NOTE:  

 Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge for each work should be annexed in the support of information furnished in the 

above proforma.  

 Works shall be grouped financial year-wise.  

 

PROFORMA- II (NA) 

 

Yearly turnover of Civil Engineering Construction Works during the last five years. 

 

 

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly 

certified by Chartered Accountant. 

 

PROFORMA- III (NA) 

 

At least similar work, as stated in para „A‟ of Post qualification, 

PROFORMA- III 

Name of the 

Project 

Name of the 

Employer 

Cost of the 

Project 

Date of is-

sue of work 

Order 

Stipulated 

Date of 

Completion 

Actual Date 

of 

Completion 

Actual cost 

of work 

done 

Remarks 

explainin

g reasons 

for delay, 

if any 

1 2 3 4 5 6 7 8 

        

 

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge 

for each work should be annexed in support of information furnished in the above proforma. 

PROFORMA- II 

Sr.

No. 

Financial 

year 

Annual Turnover of 

Civil Engineering 

Works 

Updated 

value to 

current year 

Average of last 

5years 
Page No. 

1      

2     

3     

4     

5     

Total  
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PROFORMA- IV (NA) 

PERSONEL  
Sr.  

No. 

 

 

Post 

Name Qualification Work Experience 

(Prime 

Candidate/ 

Alternate) 

No. of Years No. of years 
No. of 

Projects 

1 Project Manager     

2 Quality Control 

Engineer 

    

3 Site Engineer     

4 Site Supervisor     

 

PROFORMA- V/A (NA) 

MACHINERY 

(For special works only) 

PROFORMA- V/A 
Sr. 

No. 
Equipment Number 

Owned/Leased/Assured 

access 

1 2 3 4 

    

    

    

 

PROFORMA- V/B (NA) 

PROFORMA- V/B 
Sr. 

No. 
Equipment Number Owned 

1 2 3 4 

    

    

    

 

Note: The tenderer(s) shall furnish / upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 

PROFORMA - VI / A (NA) 

Details of Existing Commitments and ongoing works – 

PROFORMA - VI / A 

Description 

of work 
Place 

Contract 

No. & 

Date 

Name & 

Addresses 

of 

employer 

Value of 

Contract 

in Rs. 

Scheduled 

date of 

completion 

Value of 

work 

remaining 

to be 

completed 

Anticipate

d Date of 

completio

n 

1 2 3 4 5 6 7 8 

        

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge 

for each work should be annexed in the support of information furnished in the above 

proforma. 
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PROFORMA - VI / B (NA) 

 

Details of works for which bids are already uploaded – 

PROFORMA - VI / B 

Description 

of work 
Place 

Name & 

Addresses 

of employee 

Value of 

Contract in 

Rs. 

Time 

Period 

Date on which 

decision is 

expected 

Remarks 

1 2 3 4 5 6 7 

       

 

Note: Scanned Attested copies of certificates from the bidder for each work shall be annexed. 

********* 
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Annexure:-3 

Annexure-A 

Irrevocable Undertaking 

(on Rs.500 Stamp Paper) 

I Shri / Smt. ………………………………………………. aged, ………. years Indian 

Inhabitant. Proprietor/ Partner/ Director of M/s. 

…………………………………………………………………… resident at 

……………………………………………………………………………. Do hereby give 

Irrevocable undertaking as under; 

1)  I say and undertake that as specified in section 171 of CGST Act, 2017, any reduction in 

rate of tax on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, BMC shall be at liberty to initiate legal action against me for 

its recovery including, but not limited to, an appeal to the Screening Committee of the GST 

Counsel. 

3) I say that above said irrevocable undertaking is binding upon me / my partners/ company/ 

other Directors of the company and also upon my / our legal heirs, assignee, Executor, 

administrator etc. 

4) If I fail to compliance with the provisions of the GST Act, I Shall be liable for penalty/ 

punishment or both as per the provisions of GST Act. 

 

Whatever has been stated here in above is true & correct to my/ our own knowledge and 

belief. 

 

Solemnly affirmed  DEPONENT 

This day of  BEFORE ME 

Interpreted Explained and Identified by me.  
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UNDERTAKING  FOR BEST PRICE   

(As per circular u/no. DMC / CPD / OD / 15   Dtd. 06.05.2013, to be uploaded in folder „A‟)               

(On stamp paper of Rs. 500/-) 

Bid No. ________________________________________________ 

To,                                                                                              

The Municipal Commissioner                                                                                                                

For the Brihanmumbai Municipal Corporation 

Sir                                                                                                                                                           

“I / We ……………………………………………( Full Name in capital letters starting with 

surname), the Proprietor / Managing Partner / Managing Director / Holder of the Business / 

Manufacturer / Authorized Dealer, for the establishment / firm / registered company , named herein 

below , do hereby, state and declare that I/We ----------------------------------------------------------------

--- whose names are given herein below in details with the addresses have not filled in this tender 

under any other name or under the name of any other establishment / firm or otherwise , nor are We 

in any way related or concerned with any establishment / firm or any other person , who have filled 

in the tender for the aforesaid work.” 

                 “ I / We do hereby further undertake that, we have offered the best prices for the subject 

supply / work as per the present market rates. Further, we do here by undertake and commit that we 

have not offered / supplied the subject product / similar product / system or sub system in the past 

one year in the Maharashtra State for quantity variation upto - 50% or + 10 % at a price lower than 

that offered in the present bid to any other outside agencies including Govt. / Semi Govt. agencies 

and within the BMC also. Further, we have filled in the accompanying tender with full knowledge 

of the above liabilities and therefore we will not raise any objection or dispute in any manner 

relating to any action, including forfeiture of deposit and blacklisting, for giving any information 

which is found to be incorrect and against the instructions and directions given in this behalf in this 

tender.    

                    I / We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work / contract to me / us , that any information given by me / us in this tender is false 

or incorrect , I / We shall compensate the Brihanmumbai Municipal Corporation for any such losses 

or inconvenience caused to the Corporation in any manner and will not resist any claim for such 

compensation on any ground whatsoever , I / We agree and undertake that I / We shall not claim in 

such case any amount , by way of damages or compensation for cancellation of the contract given 

to me / us or any work assigned to me / us or is withdrawn by the Corporation.” 

                  However, in case of price difference, if it is a result of differential tax structures, 

different dollar value of Rupee, differential logistic of transport etc. Considering this aspect, before 

invoking the penalty, black-listing, I/We will be given a reasonable opportunity of being heard by 

representing our case as to why such price variation / differential has been arisen. 

              In case if the explanation submitted by me / us is unsatisfactory then action including 

forfeiture of despite and black-listing may be taken against me/us. 

                                                                               

                                                       Tenderers full Signature with full name &  

                                                                  address with rubber stamp 
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UNDERTAKING FOR BLACKLISTING 

(To be submitted on Stamp Paper of Rs.500/-) 

Sub.: _________________________________________________________________ 

e-Tender / Bid No. _____________________________________ 

 

To,                                                                                             

The Municipal Commissioner,                                                                                                                

Brihanmumbai Municipal Corporation. 

Sir,                                                                                                                                                            

I/ We ______________________________ (bidder) hereby undertake that there is no order(s) of 

blacklisting enforced against us or our manufacturer / associates / parents / subsidiary / group 

company / Joint Venture partners by any Government organization in India on the day of 

publishing of this tender.  

I/We hereby further agree and undertake that at any stage of tendering procedure, if the said 

information is found incorrect, it should be lawful for the BMC to forthwith debar me / us from the 

tendering procedure and initiate appropriate penal action. 

 

Authorized Signatory 

 


