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SECTION 1

E-TENDER NOTICE




MUNICIPAL CORPORATION OF GREATER MUMBAI
Department: Chief engineer (Sewerage Operation)
No. :- E.E.Mech./M.S./T-1/W.S. of 2022-23

Bid No. :- 7200038809

e-TENDER NOTICE

Subject: Work of providing services of Operation & maintenance of special
purpose vehicle mounted Jetting, Grab and Rodding machine - 01 no.
[ donated to MCGM by Shri. Amitabh Bachchan ] till scrapping of
vehicles as per R.T.0. Mumbai norms for K/W Ward under Main Sewer
Western Suburbs under Sewerage Operations department

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint
Contractor for the aforementioned work from contractors of repute, multi disciplinary
engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited
Companies/ Public Limited Companies/Companies registered under the Indian companies’
act 2013, the contractors registered with the Municipal Corporation of Greater Mumbai,
(MCGM) in Class AA & above as per old registration and Class A & above as per new
registration in either Mechanical or Electrical Category and from the contractors / firms
equivalent and superior classes registered in Central or State Government/Semi Govt.
Organization/Central or State Public Sector Undertakings, will be allowed subject to condition
that, the contractors who are not registered with MCGM will have to apply for registering their
firm within three months time period from the award of contract, otherwise their Bid
Security i.e. EM.D (Earnest Money Deposit) will be forfeited /recovered and an amount equal
to Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The  application form can be downloaded from MCGM's portal
(http://portal. mcgm.gov.in) on payment of Rs. 12,272/- (Rs. 10,400/- + 18% GST). The
applicants not registered with MCGM are mandated to get registered (Vendor Registration)
with MCGM for e-tendering process & obtain login credentials to participate in the online

bidding process.

i) To download the application form, for those applicants not having vendor
registration, need to apply first for vendor registration at the office of Account Officer (FAR),

3rd floor, Municipal Headquarter.

ii) Followed by SRM login ID and password to be obtained from Central Purchase
Department (CPD), Office at Byculla, Bakariadda, Mumbai



iii) For e-Tendering registration, enrolment for digital signature certificates and user
manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital
signature from any one of the Certifying Authorities (CA's) licensed by controller of
certifying authorities namely, Safes crypt, IDRBT, National informatics center, TCS,

CUSTOMS, MTNL, GNFC and e- Mudhra CA.

Contract Estimated
Name and location of work ] Cost of
Period )
Project

Work of providing services of Operation &
maintenance of special purpose vehicle
mounted Jetting, Grab and Rodding
machine - 01 no. [ donated to MCGM by
Shri. Amitabh Bachchan ] till scrapping of
vehicles as per R.T.0. Mumbai norms for
K/W Ward under Main Sewer Western
Suburbs under Sewerage Operations
department

04 Years & 08 Months Item Rate
Tender

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along
with its Bid, an Earnest Money Deposit of Rs. 1,20,900/- (Rs. One Lakh Twenty Thousands
Nine Hundred only) (the "EMD"), refundable in accordance to the relevant clause of bid
document, from the Bid Due Date, except in the case of the selected Bidder whose Bid
Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit
through the payment gateways while submitting the bids. The Bid shall be summarily
rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available

on MCGM portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by
the bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on
dates as mentioned in header data. All the responsive and eligible bidders if they so wish can
be present at the time of opening of bids, in the office of Ex.Eng.Mech.(M.S.)W.S.. The Packet
C shall be opened if bids submission in Packet A & B satisfies/includes all the requirements and

same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the

e- tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header
Data. If there are any changes in the dates the same will be displayed on the
MCGM Portal. (http://portal.mcgm.gov.in)



The Applicants interested for the above referred works may contact the office of
Ex.Eng.Mech.(M.S.)W.S. at the following address on any working day during office hours.
Office of: Executive Engineer Mechanical (Main Sewer) Western Suburbs
Municipal Corporation of Greater Mumbai
Versova Sewage Pumping Station,
Junction of ]. P. Road & Link Road, Andheri (West),
Mumbai- 400 053.
Ph.No.-022-26368654

The applicants may wish to visit the site under reference, located at the office of
E.E.Mech.(M.S.)W.S/ Dy.Ch.E.(S.0.)P.M.S.Suburbs, J. P. Road & Link Road Junction,
Versova Sewage Pumping station, Andheri(W), Mumbai- 400 053 a part of Mumbai and
can collect the information of the present status from the department who have invited

the bids.

The MCGM reserves the rights to accept any of the application or reject any or all
the application received for above works, without assigning any reasons thereof. The

information regarding above subject matter is available on Website of MCGM.

(http://portal.mcgm.gov.in/tenders)

sd/-
Deputy Chief Engineer (Sewerage Operations)
Pipe Main Sewer Suburbs



HEADER DATA

Tender Document No. 7200038809

Name of Organization Municipal Corporation of Greater Mumbai

Work of providing services of Operation &
maintenance of special purpose vehicle mounted
Jetting, Grab and Rodding machine - 01 no.
Subject [ donated to MCGM by Shri. Amitabh Bachchan ] till
scrapping of vehicle as per R.T.0. Mumbai norms
for K/W Ward under Main Sewer Western Suburbs
under Sewerage Operations department

- - 0
Cost of Tender Rs. 12,272 /- (Rs. 10,400/- + 18% GST)

Cost of E-Tender (Estimated Cost) N.A. (Item Rate Tender)

Bid Security Deposit/ EMD Rs. 1,20,900/-

Date of issue and sale of tender 03 /11 /2022 from 11:00 Hrs

Last date & time for sale of tender &

Receipt of Bid Security Deposit 23 /11 /2022 up to 13:00 Hrs

Submission of Packet A, B & Packet| 23 /11 / 2022 up to 16:00 Hrs

C (Online)

Pre-Bid Meeting 10 /11 /2022 at 15:00 Hrs
Opening of Packet A 25 /11 /2022 after 16:01 Hrs
Opening of Packet B 25 /11 /2022 after 16:02 Hrs.
Opening of Packet C 02 /12 /2022 after 15:00 Hrs.

Office of the:-

Executive Engineer Mechanical (Main Sewer) W.
Subs., Municipal Corporation of Greater Mumbai,
Versova Sewage Pumping Station,

Junction of ]. P. Road & Link Road,

Andheri (West), Mumbai-400 053.

Ph. No.: 022-26368654

Venue for opening of bid Office of: Ex. Eng.MeCh. (MS)WS

Address for communication

This tender document is not transferable.

The MCGM reserves the rights to accept any of the application or reject any or all the

application received for above subject without assigning any reason thereof.

sd/-
Deputy Chief Engineer (Sewerage Operations)
Pipe Main Sewer Suburbs




SECTION 2

ELIGIBILITY CRITERIA




A) Eligibility Criteria

1. Technical Capacity

The tenderer(s) in their own name should have satisfactorily completed the work of
similar nature in any Municipal Corporation / Semi Govt. / Govt. & Public Sector
Organizations during last seven (7) years ending last day of month previous to the one in
which bids are invited as a prime Contractor (or as a nominated sub-Contractor, where the
subcontract had involved similar nature of work as described in the scope of works in this bid
document, provided further that all other qualification criteria are satisfied)

Three such similar completed works, the amount of each work shall not be less
than Rs. 24,16,650/-

OR
Two such similar completed works, the amount of each work shall not be less than
Rs. 30,20,813/-

OR
One such similar completed work whose amount shall not be less than
Rs. 48,33,300/-

(Documentary evidence in support of the above technical criteria shall be
uploaded along with the Technical Bid).

The value of completed works shall be brought to current costing level by enhancing
the actual value of work at compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

The work experience should be of “Working Directly” and possess relevant
experience as per the details given under experience criteria. “Working Directly” implies,
working as a Contractor OR Sub-Contractor under above authorities who is the Principal

Owner of the work.

Note: The cost of work completed within one year prior to the original date of bid
opening shall not be considered for any weightage. The weightage shall be considered for
work completed prior to one year of original date of bid opening on annual basis AND no
weightage shall be given for part of the year.

In case the bidder / tenderer submits the credentials as a Sub-contractor
THEN

The following copies / documents are to be submitted as Documentary Proof duly attested by a
Gazetted Officer (In case of MCGM issued by an officer NOT BELOW the rank of Executive
Engineer) OR Notary Public :



1. Detailed Work Order OR Purchase Order from the Prime Contractor / Main Contractor /

Principal Agency to the Sub-contractor
AND / OR

the Agreement between the Prime Contractor / Main Contractor / Principal Agency and
the Sub-Contractor.

2. Completion Certificate issued by the Prime Contractor / Main Contractor / Principal
Agency to the Sub-Contracting firm indicating
i. The value of work executed as a sub-contractor.

ii. The period of sub-contract.

Completion Certificate issued by the Owner / Project Authorities in favour of the Prime
Contractor / Main Contractor / Principal Agency showing / indicating due completion of the

package.

2. Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered
Accountant’ equal to Rs. 36,24,975/- in last three (3) financial years immediately preceding
the Financial Year in which bids are invited.

e To ascertain this tenderer(s) shall furnish/upload the financial statement
(Audited Balance sheet) duly certified by Charter Accountant.

e The value of completed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications for
tenders.

Similar Experience :

For assessing the technical capacity of Regular, Routine and Maintenance works: Similar
work shall mean, completed “Work of desiting of manholes OR cleaning of drains OR sewer
lines using Hydraulically operated grab type manhole desilting machines OR suction units OR
jetting machines OR suction cum jetting machines with recycling unit” The Bidder shall
submit the certificate of satisfactory completion of work from the user Department of MCGM
/ Semi Govt. / Govt. / Public sector organization failing which their offer shall be treated as
non responsive and their Packet “C” shall not be opened.

(Performance certificate from user shall be uploaded)

B) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under: Assessed Available Bid
Capacity = (A*N* 2 - B)
Where,

A= Maximum value of Civil Engineering works executed in any one year (year means
Financial year) during the last five years (updated to the price level of the Financial year in
which bids are received at a rate of 10% per year) taking into account the completed as well
as works in progress.
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N = Number of years prescribed for completion of the Project/Works, excluding monsoon
period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every

intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of
bids as per bidding document and on-going works to be completed during the period of

completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well
as the stipulated period of completion remaining for each of the works listed should be
attached along with certificates duly signed by the Engineer-in Charge, not below the rank of

an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representation in the forms, statements and attachments

submitted in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures etc.

11



SECTION 3

DISCLAIMER
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),
whether verbally or in documentary or any other form, by or on behalf of the Municipal
Corporation of Greater Mumbai (MCGM), hereafter also referred as “The Authority"”, or any of
its employees or advisors, is provided to Applicant(s) on the terms and conditions set out in
this e-tender and such other terms and conditions subject to which such information is

provided.

This e-tender includes statements, which reflect various assumptions and
assessments arrived at by the Municipal Corporation of Greater Mumbai (MCGM) in relation
to the Project. Such assumptions, assessments and statements do not purport to contain all
the information that each Applicant may require. This e-tender may not be appropriate for
all persons, and it is not possible for the Municipal Corporation of Greater Mumbai (MCGM),
its employees or advisors to consider the investment objectives, financial situation and
particular needs of each party who reads or uses this e-tender. The assumptions, assessments,
statements and information contained in this e-tender may not be complete, accurate,
adequate or correct. Each Applicant should therefore, conduct its own investigations and
analysis and should check the accuracy, adequacy, correctness, reliability and completeness of
the assumptions, assessments, statements and information contained in this e-tender and

obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters,
some of which may depend upon interpretation of law. The information given is not intended
to be an exhaustive account of statutory requirements and should not be regarded as a
complete or authoritative statement of law. The Municipal Corporation of Greater Mumbai
(MCGM) accepts no responsibility for the accuracy or otherwise for any interpretation or

opinion on law expressed here.

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors
make no representation or warranty and shall have no liability to any person, including any
applicant or Bidder, under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense
which may arise from or be incurred or suffered on account of anything contained in this e-
tender or otherwise, including the accuracy, adequacy, correctness, completeness or
reliability of the e-tender and any assessment, assumption, statement or information

contained therein or deemed to form part of this e-tender or arising in any way with pre-
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qualification of Applicants for participation in the Bidding Process. The Municipal Corporation
of Greater Mumbai (MCGM) also accepts no liability of any nature whether resulting from
negligence or there wise howsoever caused arising from reliance of any Applicant upon the

statements contained in this e-tender.

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion
but without being under any obligation to do so, update, amend or supplement the

information, assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Municipal Corporation of Greater
Mumbai (MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage or to
appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the
Municipal Corporation of Greater Mumbai (MCGM) reserves the right to reject all or any of the

Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which may be
required by The Municipal Corporation of Greater Mumbai (MCGM) or any other costs incurred
in connection with or relating to its Application. All such costs and expenses will remain with
the Applicant and the Municipal Corporation of Greater Mumbai(MCGM) shall not be liable in
any manner whatsoever for the same or for any other costs or other expenses incurred by an
Applicant in preparation or submission of the Application, regardless of the conduct or

outcome of the Bidding Process.
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INTRODUCTION

1. Background:

The Municipal Corporation of Greater Mumbai covers an area of 437.71 sq kms with a
population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of
India’s international trade and government’s revenue, from being one of the foremost centers
of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause of a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai
(MCGM), hereafter called the “corporation”, the primary agency responsible for urban
governance in Greater Mumbai.

MCGM (The Authority) is one of the largest local self-governments in the Asian
Continent. In observance of historic traditions of strong civic activism, with the change in time
and living conditions to match with the urbanization, MCGM has mainly focused in providing
almost all kinds of engineering services viz. Hydraulics, storm water drain, sewerage,
water supply projects, roads, bridges, solid waste management, and environmental services.
Beside this, the MCGM is also providing dedicated services in various segments such as Health,
Primary Education as well as the construction and maintenance of Public Markets and Slaughter
Houses.

MCGM is an organization having different departments, right from engineering depts. to
health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi
and other such departments where quite a good number of staff members are working.

2. Scope of Work:

The sewage network laid is required to be kept in smooth working conditions in all seasons
i.e. in dry season as well as in wet season. The siltation in sewers occurs due to surcharge
condition of sewers, under capacity of sewer network etc. Sometimes the network functioning
gets obstructed due to siltation / falling of debris / road material etc,, it is therefore necessary to
remove the chokes in sewer lines immediately to restore the network to normal working
condition.

Under the circumstances, it is proposed to do remove the chokes and desilt the manholes of
sewer network by doing Operation & maintenance of special purpose vehicle mounted Jetting,
Grab and Rodding machine - 01 no. [ donated to MCGM by Shri. Amitabh Bachchan ] till
scrapping of vehicles as per R.T.0. Mumbai norms for K/W Ward under Main Sewer Western
Suburbs under Sewerage Operations department.

The contractor shall carry out subject work as per the schedule given by concerned
Municipal Engineers. The contractor shall carry out the operation & maintenance work of said
vehicle mounted machines as per scope of work.

SCOPE OF WORK:-

The special purpose vehicle mounted Jetting, Grab and Rodding machine - 01 no. is proposed to
be operated contractually on Operation & Maintenance basis till scrapping of vehicles as per
R.T.0. Mumbai norms or subject to Honourable High Court further orders for Main Sewer
Western Suburbs under Sewerage Operations department

These machines will be allotted to K/W Ward.

16



The scope for the subject tender involves :-

1 Name of the unit proposed for Operation | Special purpose vehicle mounted Jetting, Grab
and maintenance and Rodding machine
2 No. of Units 01 No.
3 0 & M period 04 years & 08 months or till the date of
scrapping of vehicle i.e. till 20.08.2027 as per
R.T.0.norms
4 Name of the wards in which the units are K/W Ward Or
to be provided for O & M services under ] o
normal circumstances Various sites in W/Subs
Or as decided by Executive Engineer in charge
of the contract, in any Municipal wards under
Greater Mumbai Municipal limits
5 No. of shifts to be done per month/unit | 26 Shifts
6 No. of shifts to be done per year/unit 312 Shifts
Fuel required for operation of unit It shall be provided by the contractor
Expected output per shift in normal 1] Minimum 04 manholes using Grab or till the
circumstances bucket is full in one shift of 8 hrs.
Or
2] Jetting - 03 Bays or 90 Mtrs.
Or
3] Power Rodding Machine as per complaint
Contractor shall carry out the work to the
satisfaction of site supervisor / Engineer of
MCGM.
9 Area of working As per Ex.Eng.Mech.(M.SJ)W..'s instructions
within MCGM limits
Sr. O&M Years Total no. of shifts of all four
No. vehicles
1 No. of shifts for 1st year 312
2 No. of shifts for 2nd year 312
3 No. of shifts for 3rd year 312
4 No. of shifts for 4th year 312
5 No. of shifts for 5t year 199
[First 08 months]
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SECTION 5

E-TENDERING ONLINE
SUBMISSION PROCESS
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I

E-TENDERING ONLINE SUBMISSION PROCESS

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and
methodology adopted since decades. The SRM is only change in process of accepting and
evaluation of tenders in addition to manual. The SAP module to be used in this E-tendering
is known as Supplier Relationship Module (SRM). SRM is designed and introduced by ABM
Knowledge ware Ltd. who will assist MCGM in throughout the tendering process for successful

implementation.

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws
as applicable

(1) In e-tendering process some of the terms and its definitions are to be read as under

wherever it reflects in online tendering process.

Start Date read as “Sale Date”
End Date read as “Submission Date”
Supplier read as “Contractor/bidder”
Vendor read as “Contractor/bidder”
Vendor Quotation read as “Contractors Bid/Offer”
Purchaser read as “Department/MCGM”
Before entering in to online tendering process, the contractors should complete the

registration process so as to get User ID for E-tendering links. For this, the contractors

can access through Supplier registration via MCGM Portal.

There are two methods for this registration :( Il and I1I)

Transfer from R3 (registered contractors with MCGM) to SRM

a. Contractors already registered with MCGM will approach to Vendor Transfer cell.

b. Submit his details such as (name, vendor code, address, registered Email ID, pan card

etc.) to Vendor transfer cell.

Cc. MCGM authority for Vendor Transfer, transfers the Vendor to SRM application from R3
system to SRM system.
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I1.

d.

e.

Transferred Vendor receives User ID creation link on his supplied mail Id.

Vendor creates his User ID and Password for e-tendering applications by accessing

link sent to his mail ID.

Online Self Registration (Temporary registration for applicant not registered with

MCGM)

a.

b.

Vendor fills up Self Registration form via accessing MCGM portal.

Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system

and accepts the Vendor request.

Accepted Vendor receives User ID creation email with Link on his supplied mail Id.

Vendor creates his User ID and Password for e-tendering application.

CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents

1.

Access e-tender link of SRM Portal
Log in with User ID and Password
Selects desired Bid Invitation (he wants to bid)

To download tender documents contractors will have to pay online Tender fee. The
same can be done by accessing Pay Tender Fees option. By this one will be able to pay
Tender fee through Payment Gateway-If transaction successful, Contractors can
register his interest to participate. Without Registration one cannot quote for the

Bid/Tender.

Applicant will upload Packet A related and Packet B related Documents in Packet A
and Packet B folder respectively by accessing these folders through “My Notes” Tab

and collaboration folder link.

All the documents uploaded have to be digitally signed and saved. Contractors can

procure there digital signature from any certified CA’s in India.

Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned

in tender.
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8. For commercial details (in Packet C) contractors will fill data in Item Data tab in
Service Line Item via details and quotes his “Percentage Variation” (i.e.% quoted)

figure.(If entered ‘0’ it will be treated as at par. By default the value is zero only.
9. Applicants to check the bid, digitally signs & save and submit his Bid Invitation.

10. Applicants can also save his uploaded documents/commercial information without

submitting the BID for future editing through ‘HOLD’ option.
11. Please note that “Hold” action do not submit the Bid.
12. Applicants will receive confirmation once the Bid is submitted.

13. Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and Time

and Bid Evaluation process starts.

As per Three Packet system, the document for Packet A & B are to be uploaded by the
tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the

tender copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.

The tenderer shall pay the EMD/Bid Security through payment gateways before submission of
Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying the
EMD at any of the CFC centers in MCGM Ward Offices.

The e-tender is available on MCGM portal, http://portal. mcgm.gov.in, as mentioned in the
Header Data of the tender. The tenders duly filled in should be uploaded and submitted online
on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer
will be opened as per the time-table shown in the Header Data in the office of Ex Engr
Mechanical (Sewerage) WS. The Municipal Commissioner reserves the right to reject all or
any of the e-Tender(s) without assigning any reason at any stage. The dates and time for
submission and opening the tenders are as shown in the Header Data. If there are any
changes in the dates the same will be displayed on the MCGM Portal
(http://portal.mcgm.gov.in).
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SECTION 6

INSTRUCTIONS TO APPLICANTS
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INSTRUCTIONS TO APPLICANTS

» Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT

experienced and capable Applicants for the Bid Stage.
> Eligibility of Applicants

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender to appoint
Contractor for the aforementioned work from contractors of repute, multidisciplinary
engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/
Private Limited Companies/ Public Limited Companies/Companies registered
under the Indian companies’ act 2013, the contractors registered with the
Municipal Corporation of Greater Mumbai, (MCGM) in Class AA & above as per old
registration and Class A & above as per new registration in either Mechanical or
Electrical Category and from the contractors/firms equivalent and superior classes
registered in Central or State Government/Semi Govt. Organization/Central or State
Public Sector Undertakings, will be allowed subject to condition that, the contractors
who are not registered with MCGM will have to apply for registering their firm within
three months’ time period from the award of contract, otherwise their Bid Security i.e.
E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount equal to

Registration Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the

following conditions of eligibility:
1.1 Technical Capacity

The tenderer(s) in their own name should have satisfactorily completed the work of
similar nature in any Municipal Corporation / Semi Govt. / Govt. & Public Sector
Organizations during last seven (7) years ending last day of month previous to the one in
which bids are invited as a prime Contractor (or as a nominated sub-Contractor, where the
subcontract had involved similar nature of work as described in the scope of works in this bid
document, provided further that all other qualification criteria are satisfied)

Three such similar completed works, the amount of each work shall not be less
than Rs. 24,16,650/-
OR
Two such similar completed works, the amount of each work shall not be less than
Rs. 30,20,813/-
OR

One such similar completed work whose amount shall not be less than
Rs. 48,33,300/-
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(Documentary evidence in support of the above technical criteria shall be
uploaded along with the Technical Bid).

The value of completed works shall be brought to current costing level by enhancing
the actual value of work at compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

The work experience should be of “Working Directly” and possess relevant
experience as per the details given under experience criteria. “Working Directly” implies,
working as a Contractor OR Sub-Contractor under above authorities who is the Principal

Owner of the work.

Note: The cost of work completed within one year prior to the original date of bid
opening shall not be considered for any weightage. The weightage shall be considered for
work completed prior to one year of original date of bid opening on annual basis AND no
weightage shall be given for part of the year.

In case the bidder / tenderer submits the credentials as a Sub-contractor
THEN

The following copies / documents are to be submitted as Documentary Proof duly attested by a
Gazetted Officer (In case of MCGM issued by an officer NOT BELOW the rank of Executive
Engineer) OR Notary Public :

1. Detailed Work Order OR Purchase Order from the Prime Contractor / Main Contractor /

Principal Agency to the Sub-contractor
AND / OR

the Agreement between the Prime Contractor / Main Contractor / Principal Agency and
the Sub-Contractor.

2. Completion Certificate issued by the Prime Contractor / Main Contractor / Principal
Agency to the Sub-Contracting firm indicating
i. The value of work executed as a sub-contractor.

ii. The period of sub-contract.

Completion Certificate issued by the Owner / Project Authorities in favour of the Prime
Contractor / Main Contractor / Principal Agency showing / indicating due completion of the

package.

1.2 Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered
Accountant’ equal to Rs. 36,24,975/- in last three (3) financial years immediately preceding
the Financial Year in which bids are invited.

e To ascertain this tenderer(s) shall furnish/upload the financial statement
(Audited Balance sheet) duly certified by Charter Accountant.

e The value of completed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10 % per annum;
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calculated from the date of completion to last date of receipt of applications for
tenders.

1.3 Similar Experience :

For assessing the technical capacity of Regular, Routine and Maintenance works: Similar
work shall mean, completed “Work of desiting of manholes OR cleaning of drains OR sewer
lines using Hydraulically operated grab type manhole desilting machines OR suction units OR
jetting machines OR suction cum jetting machines with recycling unit” The Bidder shall
submit the certificate of satisfactory completion of work from the user Department of MCGM
/ Semi Govt. / Govt. / Public sector organization failing which their offer shall be treated as
non responsive and their Packet “C” shall not be opened.

(Performance certificate from user shall be uploaded)

2.1 Technical Capacity(Project Experience)(Not Applicable)

2.2 The tenderer(s) in their own name should have satisfactorily executed the work of similar
nature in any Municipal Corporation /Semi Govt. /Govt. & Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in which bids are
invited as a prime Contractor (or as a nominated sub-Contractor, where the subcontract
had involved similar nature of work as described in the scope of works in this bid

document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of similar
nature each costing 30% of estimated cost*
Or
b) Two similar completed works or currently executing three works of similar nature
each costing 40% of estimated cost*
Or
c) One similar completed works or currently executing three works of similar nature
of aggregate 60% of estimated cost*
The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

* In case of ongoing works to be considered, the bidder must have received payment
bills of 89% of contract sum of work/works executed last day of month previous to the one in

which bids are invited.

2.2 Financial Capacity (Not applicable)

Achieved an average annual financial turnover as certified by ‘Chartered
Accountant’ equal to 30% of estimated cost in last three (3) financial years immediately
preceding the Financial Year in which bids are invited.

e To ascertain this, tenderer shall furnish/upload the Financial statement (Audited
Balance sheet) duly certified by Charter Accountant.

e The turnover can be enhanced by 10% every year to bring to the present level.
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B) Bid Capacity: (Not applicable)
The bid capacity of the prospective bidders will be calculated as under:
Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A= Maximum value of Civil Engineering works executed in any one year (year means

Financial year) during the last five years (updated to the price level of the Financial year in

which bids are received at a rate of 10% per year) taking into account the completed as well

as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding monsoon
period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every
intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of
bids as per bidding document and on-going works to be completed during the period of

completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well
as the stipulated period of completion remaining for each of the works listed should be
attached along with certificates duly signed by the Engineer-in Charge, not below the rank of

an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or
- Record for poor performance such as abandoning the works, not properly completing

the contract, inordinate delays in completion, litigation history, or financial failures etc.

C) Equipment Capabilities as required for this work (Not Applicable)

a) Regular and Routine works : The successful bidder will make the arrangements of the
required equipment on the day of commencement or with respect to the progress of the work
in phases, as per the instructions of site in charge. The successful bidder and, to that effect he
will ensure commitment on an undertaking on Rs. 500/- stamp paper to be submitted along
with the Bid in Packet B. However, this condition in no way shall dilute the respective condition

in Registration Rules of MCGM

b) New & Original Works :.
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The bidder should undertake their own studies and furnish with their bid, a detailed
construction planning and methodology supported with assessment study of requirements of
equipment/plants & machinery to allow the employer to review their proposal. The bidder will
ensure his commitment to make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the instructions of
site in charge. The successful bidder and, to that effect he will ensure commitment on an
undertaking on Rs. 500/- stamp paper to be submitted along with the Bid in Packet B.
However, this condition in no way shall dilute the respective condition in Registration Rules of

MCGM.

C) Special Works :

The concerned Ch. Eng. shall enlist the equipments in the tender document justified for the

project and ensure the capacity of the bidder for the same with the approval of concerned AMC.

Note:

1. Bidders shall submit the undertaking for equipment capability and other undertakings as

such on a single Rs. 500/- stamp paper.
D) Technical Personnel

The details of required staffing pattern and penalisation in case of failure in providing

experienced technical personnel are given as below.

General Guidelines for Fixing Requirement of Technical Staff-

Cost of Requirement of Technical Staff Minimum Designation

work Experience

(Rsin (years)

Crore)
Qualification Number

10 to 20 i) Project Manager with | 1 10 Principal Technical
degree in corresponding Representative
discipline of
Engineering
ii)Graduate Engineer 1 5 Technical Representative
iii) Graduate Engineer Project/Site Engineer and
or 2 2 Project Planning/ Billing
Diploma Engineer
Engineer 2 5
5to 10 i) Graduate Engineer 1 5 Principal Technical
Representative

ii) Graduate Engineer 2 2 Project/Site Engineer
or
Diploma 2 5 Billing Engineer
Engineer
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1.5to5 i) Graduate Engineer Principal Technical
Representative
ii) Graduate Engineer Project/Site Engineer
or
Diploma Billing Engineer
Engineer
Upto 1.5 i) Graduate Engineer Principal Technical
or Representative
Diploma
Engineer Project/Site Engineer
Billing Engineer

Notes - 1. “Cost of work” in the table above shall mean the agreement amount of work

2. Rate of recovery in case of non-compliance of the clause be stipulated at following

rates:-
Sr. No. Qualification Experience(years) Rate of Recovery
1 Project manager with Degree 10 Rs.30000/- p.m
2 Graduate Engineer 5 Rs.25000/-p.m.
3 Graduate Engineer 2 Rs.15000/-p.m.
4 Diploma Engineer 5 Rs.15000/-p.m.

F) TIME PERIOD OF THE PROJECT:
Entire project should be completed and delivered within 4 Years & 08 Months of time from

the date of award of contract that includes Monsoon.

The time allowed for carrying out the work as entered in the Tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the SAP work
order OR on expiry of 30 days from the date on which the Letter of Acceptance is given to the
contractor, whichever is earlier. The work shall throughout the stipulated period of
the Contract be proceeded with all due diligence as time being deemed to be the essence of
the contract on the part of the Contractor. On failing to do so, the Contractor shall pay as
compensation an amount which shall be governed as per Clause - 84 of Standard General

Conditions of Contract.

The Contractor should complete the work as per phase given below:
% of the work in Y4of the time (Not Applicable)
% of the work in % of the time (Not Applicable)
% of the work in % of the time (Not Applicable)
Full of the work in Full of the time (Not Applicable)
Full work will be completed in 4 months including monsoon.

The programme for completion of work shall be a part of the Contract Document in
the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work
and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the
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work as per the Schedule given in the Contract and the programme submitted by the

Contractor. (Not Applicable)

G) Contract Execution

All required documents for execution of the contract shall be submitted within 30 days from the
date of issue of letter of acceptance. If the documents are not submitted within the stipulated
time, a penalty of Rs. 5,000/- per day will be applicable to the contractor. All contract
documents need to be duly affixed with stamp duty properly signed along with evidence/proof
of payment of security/contract deposit/ within 30 days from the date of letter of acceptance

received by him.

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days
from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be
considered as cancelled and legal steps are taken against the contractor for recovery of the

amounts.

I) The amount of Security Deposit retained by the MCGM shall be released after expiry
of period up to which the contractor has agreed to maintain the work in good order is
over. In the event of the contractor failing or neglecting to complete the rectification
work within the period up to which the contractor has agreed to maintain the work in
good order, the amount of security deposit retained by MCGM shall be adjusted towards the

excess cost incurred by the Department on rectification work.
]) Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have
rendered himself liable to pay compensation amounting to the whole of this security
deposit whether paid in one sum or deducted by instalments or in the case of
abandonment of the work owning to serious illness or death of the contractor or any
other cause, the Engineer on behalf of the Municipal Commissioner shall have power
to adopt any of the following process, as he may deem best suited to the interest of

MCGM -

a) To rescind the contract (for which recession notice in writing to the contractor under the
head of Executive Engineer shall be conclusive evidence) and in that case, the security

deposit of the contract shall stand forfeited and be absolutely at the disposal of MCGM.

b) To carry out the work or any part of the work departmentally debiting the contractor with
the cost of the work, expenditure incurred on tools and plant, and charges on additional
supervisory staff including the cost of work- charged establishment employed for getting
the un-executed part of the work completed and crediting him with the value of the work

done departmentally in all respects in the same manner and at the same rates as if it had
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been carried out by the contractor under the terms of his contract. The certificate of the
Executive Engineer as to the costs and other allied expenses so incurred and as to the value

of the work so done departmentally shall be final and conclusive against the contractor.

To order that the work of the contractor be measured up and to take such part
thereof as shall be un-executed out of his hands, and to give it to another contractor
to complete, in which case all expenses incurred on advertisement for fixing a new
contracting agency, additional supervisory staff including the cost of work charged
establishment and the cost of the work executed by the new contract agency will be
debited to the contractor and the value of the work done or executed through the
new contractor shall be credited to the contractor in all respects and in the same
manner and at the same rates as if it had been carried out by the contractor under
the terms of his contract. The certificate of the Executive Engineer as to all the cost
of the work and other expenses incurred as aforesaid for or in getting the un-
executed work done by the new contractor and as to the value of the work so done

shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor
shall not be entitled to recover or be paid any sum for any work therefore
actually performed by him under this contract unless and until the Executive
Engineer shall have certified in writing the performance of such work and the
amount payable to him in respect thereof and he shall only be entitled to be
paid the amount so certified. In the event of either of the courses referred to
in Clause (b) or (c) being adopted and the cost of the work executed
departmentally or through a new contractor and other allied expenses
exceeding the value of such work credited to the contractors amount of excess
shall be deducted from any money due to the contractor, by MCGM under the
contract or otherwise, howsoever, or from his security deposit or the sale
proceeds thereof provided, however, the contractor shall have no claim
against MCGM even if the certified value of the work done departmentally or
through a new contractor exceeds the certified cost of such work and allied
expenses, provided always that whichever of the three courses mentioned in
clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor
shall have no claim to compensation for any loss sustained by him by reason
of his having purchase or procured any materials or entered in to any
engagements or made any advance on account of or with a view to the

execution of the work or the performance of the contract.
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K) Contract may be rescinded and security deposit forfeited for bribing a public

officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent
or make any composition with his creditors, or attempt so to do or if bribe,
gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall
either directly or indirectly be given promised or offered by the contractor or any
of his servants or agents through any public officer, or person in the employ of
MCGM/Govt. in any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract the
Engineer In-charge may thereupon, by notice in writing rescind the contract and the
Security Deposit of the Contractor shall thereupon stand forfeited and be
absolutely at the disposal of MCGM and the same consequences shall ensure as if the
contract had been rescinded under above clause ] hereof; and in addition the
contractor shall not be entitled to recover or be paid for any work therefore actually

performed under the contract.
»  Submission of Tenders
PACKET - A

The Packet ‘A’ shall contain scanned certified copies of the following documents
Scrutiny of this packet will be done strictly with reference to only the scanned copies of

Documents uploaded online in packet ‘A’
a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 30 Lakhs
(Rupees Thirty Lakhs) as governed by Registration Rules in force for respective

Class of Contractor for Civil and M&E works.
c) A document in support of Registration of GST.

d) Certified copies of valid 'PAN' documents and photographs of the individuals,
owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-
operative societies, partners of partnership firms and at least two Directors, if

number of Directors are more than two in case of Private Limited Companies, as
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the case may be. However, in case of Public Limited companies, Semi Government

Undertakings, Government Undertakings, no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief
Accountant (Treasury) of MCGM.
The bidders shall categorically provide their Email-ID in packet ‘A’.
NOTE:

If the tenderer(s) withdraw tender offer during the tender validity period, his
entire E.M.D shall be forfeited.

If it is found that the tenderer has not submitted required documents in Packet
“A” then, the shortfalls will be communicated to the tenderer through e-mail
only and compliance required to be made within a time period of three

working days otherwise they will be treated as non-responsive.

PACKET - B

The Packet ‘B’ shall contain scanned certified copies of the following documents -

a)

b)

The list of similar type of works as stated in para ‘A’ of Post qualification
successfully completed during the last seven years in prescribed proforma, in the
role of prime contractor. Information furnished in the prescribed proforma
(Proforma - I) shall be supported by the certificate duly self-attested. Documents
stating that it has successfully completed during the last seven years at least one
contract of similar works as stated in para ‘A’ of Post qualification.(Proforma III).
Information furnished in the prescribed proforma (Proforma III) shall be

supported by certificate duly self attested.

Annual financial turnover for preceding three financial years as certified by
Chartered Accountant preceding the Financial Year in which bids are invited.
Copies of Applicants duly audited balance sheet and profit and loss account for the
preceding three financial years preceding the Financial Year in which bids are

invited. (Proforma - II)

Documents stating that, it has access to or has available liquid assets,
unencumbered assets, lines of credit and other financial means (independent of
any contractual advance payment) sufficient to meet the construction cash flow
requirements for the subject contract in the event of stoppage, start-up, or other

delay in payment, of the minimum 15% of the cost of the work tendered for, net of
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d)

the tenderer's commitment of other contracts (Certificate from Bankers / C.A. /
Financial Institution shall be accepted as a evidence).(Not applicable for this

tender.)

The bidder shall give undertaking on Rs. 500/- stamp paper that it is his/their
sole responsibility to arrange the required machineries either owned/on lease or

hire basis, at site before start of the work

The successful bidder shall make the arrangements of the required equipment on the
day of commencement or with respect to the progress of the work in phases, as per
the instructions of site in charge. The successful bidder and, to that effect he will ensure
commitment on an undertaking on Rs. 500/- stamp paper to be submitted along with
the Bid in Packet B. However, this condition in no way shall dilute the respective
condition in Registration Rules of MCGM.

e)

g)

Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of
work orders & attested copies of percentage of works completed or part

thereof.(Not applicable)
Statement showing assessed available Bid Capacity.(Not applicable for this tender)

The undertaking of Rs. 500/- stamp paper as per the proforma annexed in

‘Annexure B, C& E'.

i) Regular and Routine works: The successful bidder will make the
arrangements of the required equipment on the day of commencement or with
respect to the progress of the work in phases, as per the instructions of site in
charge. The successful bidder and, to that effect he will ensure commitment on
an undertaking on Rs. 500/- stamp paper to be submitted along with the Bid in
Packet B. However, this condition in no way shall dilute the respective condition
in Registration Rules of MCGM.

ii) New & Original Works : (Not Applicable)

The bidder should undertake their own studies and furnish with their bid, a
detailed construction planning and methodology supported with assessment
study of requirements of equipment/plants & machinery to allow the employer
to review their proposal. The bidder will ensure his commitment to make the
arrangements of the required equipment on the day of commencement or with
respect to the progress of the work in phases, as per the instructions of site in
charge. The successful bidder and, to that effect he will ensure commitment on
an undertaking on Rs. 500/- stamp paper to be submitted along with the Bid in
Packet B. However, this condition in no way shall dilute the respective condition

in Registration Rules of MCGM.
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h)

iii) Special Works (Not Applicable)
The concerned Ch. Eng. shall enlist the equipments in the tender document
justified for the project and ensure the capacity of the bidder for the same with

the approval of concerned AMC.

The tenderers shall upload work plan as per the following outline:

1. GANTT chart/ PERT/ CPM chart showing the completion of work within

prescribed time period, considering major activities.(Not Applicable)
2. Organizational set up envisaged by the contractors. (Not Applicable)
3. Plant & equipment proposed to be deployed for this work.
4. Site Offices and Laboratories proposed to be set up. (Not Applicable)

5. A note on how the whole work will be carried out (work plan including

methodology).
6. Quality management plan. (Not Applicable)

7. All the activities included in the Scope of Work shall be covered in the work
plan.

Note:

The Electrical / Mechanical work shall be got carried out by the civil contractors
through the contractors registered with MCGM in Electrical Category.
Information about the registered contractors shall be obtained from the
office of the Ch.E. (M&E)/ E.E. (Monitoring & Registration Cell). Attested
scanned copy of the valid registration certificate in Electrical Category shall
be uploaded with the tender along with the undertaking from the registered
Electrical Contractor stating his willingness to carry out the tender work. (Not

applicable for this tender)

The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1948, if the tenderer has more than 10 employees /persons on his establishment
(in case of production by use of energy) and 20 employees/persons on his
establishment (in case of production without use of energy) to MCGM as and
when demanded. In case of less employees/persons mentioned above then the
successful bidder has to submit an undertaking to that effect on Rs. 200/- stamp
paper as per circular u/no. CA/FRD/1/65 of 30.03.2013. (Not applicable for this
tender)
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iii)

The successful bidder shall submit valid registration certificate under E.P.F. & M.P,,
Act 1952, if tenderer has more than 20 employees/persons on his
establishment, to MCGM as and when demanded. In case if the successful bidder
has less employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 200/- stamp paper as per circular

u/no. CA/FRD/1/44 of 04.01.2013. (Not applicable for this tender)

Note:

If it is found that the tenderer has not submitted required documents in Packet “B”
then, the shortfalls will be communicated to the tenderer through e-mail only and
compliance required to be made within a time period of three working days

otherwise they will be treated as non-responsive.
PACKET - C

Online tender filled in either percentage plus or minus (above or below), or at
par. (There is no separate provision to quote % in physical form, this is a
part in Header Data of online Tendering). For Packet ‘C’ tenderer(s) will fill
data in ‘Item Data Tab’ in Service Line Item via Details and quotes his
percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. By

default the value is zero only).

Note: In case of rebate/premium of 15% and above as quoted by the
tenderer, the rate analysis of major items shall be submitted by L1 and L2
bidder after demand notification by e-mail to bidders by concerned
E.E.Mech.(M.S.)W.S./Dy.Ch.E(S.0)PMS Suburbs. The format for rate

analysis is annexed at Annexure D.

As it is item rate tender, bidder shall quote price for each Item online in item

data tab in respective bid.

BID SECURITY OR EMD
The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount
specified in the Bid Data Sheet. This bid security shall be in favour of the
authority mentioned in the Bid Data Sheet and shall be valid till the validity of
the bid.

The tenderers shall pay the EMD online instead paying the EMD at any of
the CFC centres in MCGM Ward Offices.
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Note:

i)

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in sub-clause mentioned above, shall be rejected by the Employer as

non-responsive.

The Bid Security of the successful Bidder will be discharged when the Bidder

has signed the Agreement and furnished the required Security Deposits.

The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after
opening of financial bid but, the EMD/ASD submitted by the L-2 bidder will be

returned after obtaining Standing Committee Resolution.
The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails within the specified time

limit to:

i. sign the Agreement; and/or

ii. Furnish the required Security Deposits.

The cases wherein if the shortfalls are not complied by a contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of
documents will be considered as ‘Intentional Avoidance’ and if three or more
cases in 12 months are reported, shall be viewed seriously and disciplinary
action against the defaulters such as banning/de-registration, etc. shall be taken

by the registration cell with due approval of the concerned AMC.

No rejections and forfeiture shall be done in case of curable defects. For non-
curable defects the 10% of EMD shall be forfeited and bid will be liable for

rejection.

Curable Defect shall mean shortfalls in submission such as:

a) Non-submission of following documents,

i. Valid Registration Certificate
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ii. Valid Bank Solvency
iii. Goods & Service tax Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals,

owners, etc.
v. Partnership Deed and any other documents
vi. Undertakings as mentioned in the tender document.
b) Wrong calculation of Bid Capacity,

c) No proper submission of experience certificates and other documents,

etc.
d) Details of Litigation History
Non-curable Defect shall mean
a) In-adequate submission of EMD/ASD amount,

b) In-adequacy of technical and financial capacity with respect to

Eligibility criteria as stipulated in the tender.
BID VALIDITY

Bids shall remain valid for a period of not less than one eighty (180) days
after the deadline date for bid submission specified in Bid Data Sheet. A
bid valid for a shorter period shall be rejected by the Employer as non-

responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified additional period. The request and the bidders’ responses shall be made
in writing or by cable. A bidder may refuse the request without forfeiting his Bid
Security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his bid security for a

period of the extension.
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DEFECT LIABILITY PERIOD (Not Applicable)

The Contractor is expected to carry out the construction work in Workmen
like manner so as to meet the requirement and specification for the project. It is
expected that the Workmanship and materials will be reasonably fit for the

purpose for which they are required.

Defects or defective work is where standard and quality of workmanship
and materials as specified in the contract is deficient. Defect is defined as a failure
of the completed project to satisfy the express or implied quality or quantity
obligations of the construction contract. Defective construction works are as the
works which fail short of complying with the express descriptions or
requirements of the contract, especially any drawings or specifications with any
implied terms and conditions as to its quality, workmanship, durability,
aesthetic, performance or design. Defects in construction projects are attributable

to various reasons.

Some of the defects are structural defects results in cracks or collapse of
faulty defective plumbing, inadequate or faulty drainage system, inadequate
or faulty ventilation, cooling or heating systems, inadequate fire systems etc.
The defects could be various on accounts of different reasons for variety of the

projects.(Not applicable for this tender)

The Engineering In charge/Project Officer shall issue the practical
completion certificate for the project. During the Defect Liability Period which
commences on completion of the work, the Engineering In charge shall inform
or the contractor is expected to be informed of any defective works by the
Employer’s representative of the defects and make good at contractor’s cost
with an intention of giving opportunity to the contractor of making good the
defects appeared during that period. It is the contractor’s obligation under the
contract to rectify the defects that appear during Defect Liability Period and the
contractor shall within a reasonable time after receipt of such instructions
comply with the same at his own cost. The Engineering In charge/Project Officer
shall issue a certificate to that effect and completion of making good defects
shall be deemed for all the purpose of this contract to have taken place on the

day named in such defect liability certificate.
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If defective work or workmanship or design have been knowingly covered-
up or conceived so as to constitute fraud, commencement of the Defect
Liability Period may be delayed. The decided period may be delayed until
discover actually occurs on at least the defect could have been discovered

with reasonable diligence, whichever is earlier.

The Defect Liability Period shall be as given below :(Not applicable)

Department Type of Work DLP

Roads/Bridges For Cement concrete road/ Mastic | 5 years
works
Asphalt Works 3 years
Paver blocks 3 years
Structural works 5 years
General works 5 years

BM/SIC/HIC General works 3 years
Structural work 5 years
Waterproofing works 5 years

Ward works All Ward level works 2 years

Other works Pot holes and pre-monsoon bad patch | 1 year
repair works

For other departments | HE/WSP/SP/SWD/Garden 3 years

Also, in case of defect, the Engineer shall give notice to the Contractor of any
Defects before the end of the Defects Liability Period, which begins at. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.
Every time notice of Defect/Defects is given, the Contractor shall correct the
notified Defect/Defects within the duration of time specified by the Engineer’s
notice. The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his inspection, or brought to his notice.
The Contractor shall remove the defects and deficiencies within the period
specified in the notice and submit to the Engineer a compliance report.

It is the Completion Stage when the contractor has completed all of the works and
fixed all of the defects that were on the list of issue by Engineer-in-charge. When
this happens, the engineer must issue a ‘Certificate of Completion’. On the issue of
‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also

must issue a ‘Certificate statement’ as an acknowledgment to the engineer not
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later than 14 days after the ‘Certificate of Completion’ has been issued. During the
‘Defect Liability Period’, the contractor has to obey all written instructions from
the engineer to carryout repairs and fix any defects which appear in the
Permanent Works. If the contractor does not ,due to his own faults finish the
repair works or fix the defects by the end of ‘Defect Liability Period’, the ‘Defect

Liability Period’ will continue until all works instructed by engineer is done.
SECURITY DEPOSIT AND PERFOMANCE GUARANTEE
A. Security Deposit
The security deposit shall mean and comprise of
[)  Contract Deposit and

[I) Retention Money.

[)  Contract Deposit - The successful tender, here after referred to as the contractor
shall pay an amount equal to two (2) percent of the contract sum shall be paid

within thirty days from the date of issue of letter of acceptance.

[I) Retention Money - The contractor shall pay the retention money an amount
equal to five (5) percent of the Contract Sum which will be recovered from the
contractors every bill i.e. interim / running / final bill. The clause of retention

money will not be applicable M. & E. Department. (Not Applicable)
B. Additional Security Deposit (Not applicable)

The additional security deposit will be applicable when a rebate of more than of 12 % at
the rate of with no maximum limit. The ASD is calculated as follows:

Additional security deposit = (X/100) x office estimated cost,
Where, X=percentage rebate quoted above 12%

The ASD shall be paid online in the ASD tab for bidders in e-tendering system

before submission of the bid.
C. Performance Guarantee (Not applicable)

The successful tender, here after referred to as the contractor shall pay in the form of

“Performance Guarantee” at different rates for different slabs as stated below:
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Offer PG applicable %

For premium, at par and rebate| PG=0.92% x contract sum applicable for rebate of
0to 12% 12%

For rebate of 12.01% and more | P.G.={0.92% x contract sum

applicable for rebate of 12%} +(X) x contract sum

where, X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as
quoted by the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

[)  Cash (In case guarantee amount is less than Rs. 10,000/-

[[) Demand Draft (In case guarantee amount is less than Rs. 1,00,000/-)

[II) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule

bank or in the prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability

period or finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid

within 15 days after receipt of Letter of Acceptance.
Note: Following exceptions shall be adopted for ‘Demolition Tenders':

. Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and
only PG of 10% of contract sum be taken from the successful bidder on award of

contract only.

. MCGM departments shall ensure to incorporate specific condition regarding

above in bid document and e-tender notice.
D. Refund of Security Deposit
L. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 1 year of DLP
(in case of 1 year DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 er2-er

3-year DLP) subject to no recoveries are pending against the said work, provided that

-41 -



the Engineer is satisfied that there is no demand outstanding against the Contractor.
No claim shall be made against the Balance Contract Deposit after the issue of Defects

Liability Certificate.
II. Refund of Retention Money (Notapplicable for this tender)

One-half (50%) of the Retention Money shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the
Engineer issues a Taking-over Certificate for a section or part of the Permanent
Works, only such proposition thereof as the Engineer determines (having regard to
the relative value of such section or part of the Works) shall be considered by the

Engineer for payment to the Contractor.

The balance Retention Money shall be released within 30 days after completion of 3rd
year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability
Certificate’ (in case of 1 or 2 or 3 years DLP) provided that the Engineer is satisfied that
there is no demand outstanding against the Contractor. In the event of different
Defects Liability Periods have been specified or become applicable to different
sections or parts of the Permanent Works, the said moneys will be released within 30

days on expiration of the latest of such Defects Liability Periods.

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as

stated in and that amount shall be paid as per condition stated therein.
III. Refund of Additional Security Deposit (Not applicable for this tender)

The additional security deposit shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the
Engineer issues a Taking-over Certificate for a section or part of the Permanent
Works, only such proposition thereof as the Engineer determines (having regard to
the relative value of such section or part of the Works) shall be considered by the

Engineer for payment to the Contractor.
IV. Refund of Performance Guarantee (Not applicable for this tender)

The Deposit on account of performance guarantee shall be released within 30 days of
completion of Defects Liability Certificate subject finalization of final bill whichever
is later and no recoveries are pending against the said work, provided that the Engineer

is satisfied that there is no demand outstanding against the Contractor.
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R/
°n

a)

Summary of time of Refund of deposit is tabulated as follows:

Time of Refund for works having 5 years DLP

Deposits refunded after Completion|  After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG

b) Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after After Completion of DLP
completion
ASD + 50% of RM CD+50% of RM+PG

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual
work/contract and clubbing of various contracts of the said contractor will not
be allowed. In case of obtaining Bank Guarantee, it is necessary to mention
that the same shall be valid further 6 months from the completion of defect
liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for
the stipulated time period in the tender & in case of its expiry it will attract
penalization.

c¢) Bank Guarantee should be issued by way of General Undertaking and Guarantee

issued on behalf of the Contractor by any of the Nationalized or Scheduled
banks or branches of foreign banks operating under Reserve Bank of India
regulations located in Mumbai up to Virar & Kalyan. List of approved Banks is
appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued
by branches of approved Banks beyond Kalyan and Virar can be accepted only
of the said Bank Guarantee is countersigned by the Manager of a Regional
Branch of the same bank within the Mumbai City Limit categorically endorsing
thereon that the said Bank Guarantee is binding on the endorsing Branch of the
Bank or the Bank itself within Mumbai Limits and is liable to be enforced against
the said Branch of the Bank or the bank itself in case of default by the
Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be
renewed as and when required and/or directed from time to time until the
Contractor has executed and completed the works and remedied any defects

therein.
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E.

Legal + Stationary Charges: (As per applicable circular)

Successful tender shall pay the Legal Charges + Stationary charges as per Circular no.

10318 dated 24.03.2022.
Contract Value Legal + Stationery Charges

Rs. 10,001/- To | Rs. 50,000/- Nil

Rs. 50,001/- To | Rs. 1,00,000/- Rs. 6,290/-
Rs. 1,00,001/- To | Rs. 3,00,000/- Rs. 10,380/-
Rs. 3,00,000/- To | Rs. 5,00,000/- Rs.12,470/-
Rs. 5,00,001/- To | Rs.| 10,00,000/- Rs. 14,510/-
Rs. 10,00,001/- To | Rs.| 20,00,000/- Rs.16,570/-
Rs. 20,00,001/- To | Rs.| 40,00,000/- Rs. 18,660/-
Rs. 40,00,001/- To | Rs.| 1,00,00,000/- Rs.20,720/-
Rs. 1,00,00,001/- To | Rs.| 10,00,00,000/- Rs. 24,450/-
Rs. 10,00,00,001/- To | Rs.| 20,00,00,000/- Rs. 28,220/-

The tenderers are requested to note that stationary charges as given in the table above

will be recovered from the successful tenderer for supply of requisite prescribed forms

for preparing certificate bills in respect of the work.

F.

Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i.

As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958,

stamp duty is payable for “works contract” that is to say, a contract for works and

labour or services involving transfer of property in goods (whether as goods or in

some other form) in its execution and includes a sub-contract, as under :

(a)

Where the amount or value set forth in Five Hundred rupees stamp duty

such contract does not exceed rupees

ten lakh.

(b)

Where it exceeds rupees ten lakhs

Five hundred rupees plus 0.1% of the
amount above rupees Ten Lakh
subject to maximum of rupees

Twenty Five Lakhs.

(c)

Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp duty
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of 0.5% will be applicable to the all bank guarantee submitted also which are

required to be renewed after expiry of time period.

il.

iil.

iv.

The successful bidder shall enter into a contract agreement with M.C.G.M. within
30 days from the date of issue of Work Order and the same should be adjudicated
for payment of Stamp Duty by the successful bidder.

Further shortfall if any, in amount of stamp duty paid as against prescribed
amount for the documents executed in Mumbai City & Mumbai Suburban District
be recovered from the concerned work contractors and to deposit the deficit or
unpaid Stamp Duty and penalty by two separate Demand Draft or Pay Order in
favour of “Superintendent of Stamp, Mumbai” within 15 days from intimation
thereof.

All legal charges and incidental expenses in this respect shall be borne and paid by

the successful tenderer.

IMPORTANT DIRECTIONS
All the information uploaded shall be supported by the corroborative documents
in absence of which the information uploaded will be considered as baseless and
not accepted for qualification criteria. All the documents shall be uploaded with
proper pagination. The page No. shall be properly mentioned in the relevant

places.

The information shall be uploaded in the sequence as asked for with proper
indexing etc. The Bidder shall be fully responsible for the correctness of the

information uploaded by him.

Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of
Bid-Submission for Percentage Rate/Item Rate Tender Document.” The detail
guidelines for creation and submission of bid are available in the referred
document.

Any queries or request for additional information concerning this TENDER shall

be submitted by e-mail to eemechmsws.so@mcgm.gov.in The subject shall clearly

bear the following identification/ title: "Queries/ Request for Additional
Information: TENDER for Work of providing the services of O&M of
dewatering pumps for main sewer department of Western Suburbs during
Monsoon 2021”, Any changes in mail ID will be intimated on the portal.

In case of Equal Percentage of lowest bidders (L1), the allotment of work shall

be done by giving 48 hrs (2 working days) from the day of opening of packet C
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10.
11.
12.
13.

on same BID-Document number for re-quoting and such development needs
to done by IT department in MCGM’s SRM system. Till such development is
made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates
i.e.L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting,
then the successful bidder will be decided by lottery system by concerned Chief
Engineer.

The bidder shall need to submit the additional ASD if applicable within 7 days
after receipt of notification issued by concerned Chief Engineer.

Also, Performance Guarantee shall be paid in 15 days after receipt of Letter of
Acceptance.

Clause 6 of General Conditions of Contract is not applicable.

Clause 68 (5), 68 (6), 68 (7), 68 (8), 79 & 83 of General Conditions of Contract is
not applicable.

The payment (in Indian Rupees only) shall be made within 30 days from the
submission of the bills, subject to verification and satisfactory test of the work
carried out.

Penalty : - As per special Conditions of Contract.

Two Municipal Engineers, if required, shall inspect the site of which experience
is uploaded by the bidder as part of the evaluation process prior to opening of
Packet’C’. The cost of such visit shall be borne by the bidder. Non compliance of
this condition shall render the tender non-responsive & 10% EMD amount shall
be forfeited OR in the alternative, the uploaded work experience shall be cross
verified via e-mail to the concerned person. The e-mail ID of the concerned
person shall be submitted (Not Applicable).

Contractor shall submit Workmen compensation policy within 15 days from
issue of Purchase Order. Contractor shall be allowed to start work at site only
after receipt of said policy.

Clause 20, 27.4 & 29 of General Conditions of Contract is not applicable.

The standard General Conditions of contract is available on MCGM Portal.

Joint Venture is not allowed.

Anti Profiteering Clause :- In section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall
be mandatorily passed on to MCGM by way of commensurate reduction in

prises.
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SECTION 7

SCOPE OF WORK
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SCOPE OF WORK

Preamble:-

The sewage network laid is required to be kept in smooth working conditions in all seasons
i.e. in dry season as well as in wet season. The siltation in sewers occurs due to surcharge
condition of sewers, under capacity of sewer network etc. Sometimes the network functioning
gets obstructed due to siltation / falling of debris / road material etc,, it is therefore necessary to
remove the chokes in sewer lines immediately to restore the network to normal working
condition.

Under the circumstances, it is proposed to do remove the chokes and desilt the manholes of
sewer network by doing Operation & maintenance of special purpose vehicle mounted Jetting,
Grab and Rodding machine - 01 no. [ donated to MCGM by Shri. Amitabh Bachchan ] till
scrapping of vehicles as per R.T.0. Mumbai norms for K/W Ward under Main Sewer Western
Suburbs under Sewerage Operations department.

The contractor shall carry out subject work as per the schedule given by concerned Municipal
Engineers. The contractor shall carry out the operation & maintenance work of said vehicle

mounted machines as per scope of work.

Scope of Work:-

The special purpose vehicle mounted Jetting, Grab and Rodding machine - 01 no. is
proposed to be operated contractually on Operation & Maintenance basis till scrapping of
vehicles as per R.T.0. Mumbai norms or subject to Honourable High Court further orders for

Main Sewer Western Suburbs under Sewerage Operations department

1 Name of the unit proposed for Operation | Special purpose vehicle mounted Jetting, Grab

and maintenance and Rodding machine
2 No. of Units 01 No.
3 0 & M period 04 years & 08 months or till the date of

R.T.O0. norms

4 Name of the wards in which the units are
to be provided for O & M services under
normal circumstances

K/W Ward Or
Various sites in W/Subs

Or as decided by Executive Engineer in charge

Greater Mumbai Municipal limits

5 No. of shifts to be done per month/unit | 26 Shifts

6 No. of shifts to be done per year/unit 312 Shifts

7 Fuel required for operation of unit It shall be provided by the contractor
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scrapping of vehicle i.e. till 20.08.2027 as per

of the contract, in any Municipal wards under




8 Expected output per shift in normal 1] Minimum 04 manholes using Grab or till the
circumstances bucket is full in one shift of 8 hrs.
Or
2] Jetting - 03 Bays or 90 Mtrs.
Or
3] Power Rodding Machine as per complaint
Contractor shall carry out the work to the
satisfaction of site supervisor / Engineer of
MCGM.
9 Area of working As per Ex.Eng.Mech.(M.S.)W.S.’s instructions
within MCGM limits
Sr. O&M Years Total no. of shifts of all four vehicles
No.
1 No. of shifts for 1st year 312
2 No. of shifts for 2nd year 312
3 No. of shifts for 3rd year 312
4 No. of shifts for 4th year 312
5 No. of shifts for 5th year 199

[First 08 months]

Instructions to the Contractor deputed for doing subject work:

1

2)

3)

4)

5)

6)

7)

Adequate no. of staff including skilled staff & labours shall be provided for doing subject

work.

The contractor shall do subject work in minimum one shift per day as per MCGM
requisition. Each shift will be of 8 hours in which minimum working hours at site for
operation shall be 5 hrs. i.e. excluding to and fro transportation from chowky to work site

vice versa.

All the staff should adopt all precautionary safety measures as per the guidelines of

Honourable Court while operating the said unit.

The contractor shall arrange all tools, tackles, safety equipment before starting the
subject work.
The contractor shall carry out the subject work to the satisfaction of the MCGM Staff.

The subject work may be required to be done at any time on any day including Sundays &
Holidays in addition to the routine programme; it would be responsibility of the

contractor to provide the staff for said work as directed by concerned Engineer.

During emergency situation, the contractor shall render operation services continuously

day & night.
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8) The services may also be required to be provided in any of the ward in Mumbai City with

prior instructions from Executive Engineer.

9) The contractor shall carry out the preventive maintenance of the machine including

vehicle on any day of the week.

10) The log sheets shall be maintained and submitted to MCGM Engineer at the end of every

month or shall be produced whenever asked by the concerned MCGM Engineer.

11) The contractor shall also maintain the Maintenance Register separately and it shall be

made available whenever demanded.

12)The contractor shall carry out the breakdown maintenance of the system as and when
required and the cost of maintenance shall be borne by the contractor. The contractor
shall maintain stock of frequently required spare parts to minimize breakdown period. If
vehicle is breakdown at site, it shall be repaired at site if possible OR tow it and brought

to workshop for repairs.

13)The contractor shall start the subject work within 15 days from the date of receipt of

work order.

14)The minimum spares for maintenance of machine shall be kept in stock.

15)The list of items to be utilized for workman’s Health / safety Health and work safety shall

be as per Annexure ‘B’. All these items shall be of good quality, preferably of ISI Mark.

16) The contractor shall refer Annexure ‘A’ and submit the documents mentioned in it.

17) The contractor shall follow all the safety Norms as per directives by Hon’ble Mumbai
High Court while working on sewer lines at site. The contractor shall provide safety
accessories and equipment as mentioned in Sr. No. 15 above. In case of any accident due

to non-compliance of safety norms / equipment, the contractor shall be held responsible.

18) The necessary Tools and tackles to carry out subject work shall be arranged by the

contractor.

19) The stock of consumables such as grease, lubricating oil, cotton waste, medicines in the
medical kit, safety items required for staff and work for day to day work shall be

arranged by the contractor.
20) Diesel required for day to day to do subject work shall be arranged by the contractor.
21) The contractor shall keep the machine including vehicles clean & tidy.

22) The tilting of silt shall be done at Silt Drying System at Versova Pumping Station in each

shift as per instructions by concerned site incharge.
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23) The Vehicle shall be parked at secured Municipal premises or as directed by Municipal

Engineers.

24) The contractor shall collect the formats of daily log-sheets, maintenance schedule,

summary sheets etc. from the office of Executive Engineer incharge.

25) The contractor shall be solely responsible for any theft of the parts of vehicle and / or the

unit and they shall have to take corrective measures for the same.

26) The contractor shall keep close co-ordination with the Municipal Engineer for daily unit

requirement & work performance.

27) The contractor shall maintain all records and submit the same as and when required by

the Engineer.

28) The contractor shall submit the Daily Log sheets of the work, in duplicate on next

working day to the concerned Engineer of the Executive Engineer.

29) The contractor shall submit all the information of the staff appointed for doing subject

work i.e. name, designation, age, address, contact nos., photos, license etc.

30) The R.T.O. passing of the vehicles shall be carried out by the contractor at their own

cost for every year.

31) The contractor shall carryout all the works as per R.T.O. norms for fitness certificate
passing / R.T.O. passing & the vehicle shall be allowed to be kept in ideal for minimum 15
days for such work. The contractor shall inform in advance regarding R. T. O passing of

vehicle to Municipal Engineer.

32) The contractor shall establish a Control Office of portable type cabin at the allotted
municipal site / space. The space will be provided by MCGM free of cost if available which
shall be handed over back to MCGM peacefully after completion of work.

33) The electricity for lighting of site office will be made available by MCGM for inside
MCGM premises.

34) All the vehicles shall be kept road worthy so as to have service reliability as approved
by Mumbai R.T.O. conforming to rules and regulations prescribed in this respect from
time to time or by any other concerned statutory and competent Authorities regarding

use of fuel or pollution control or any other modifications.

35) The vehicle shall be sent to work in perfect working order for completing the assigned

worKk in particular shifts.

36) The vehicle shall have valid Pollution Under Control certificate (PUC) at all the times by
the concerned tenderer and copies of the same shall be kept with the driver and shall be

provided whenever demanded.
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37) The tenderer shall adhere with and follow all the latest rules & regulations issued by
state government from time to time in respect to minimum wages / various dues /
compensations to be given to the laborers deputed for the subject services. As applicable,
the contractor shall get themselves registered under Contract Labour Act & shall produce
the Certificate of Registration in the office of Executive Engineer. All documents in
respect of payments to the staff for each month shall be given to MCGM within one week
after release of payment by MCGM. In case the contractor fails to comply with the said
condition the further payments shall not be released till receipts of complete documents

are submitted which shall be noted.

38) The staff employed by the contractor shall be covered with all statutory labour laws in
vogue as mentioned in General Conditions of Contract. All the staff employed shall have
to be insured. The contractor in this regard shall submit the necessary documents before

starting the work.

39) The contractor shall insure their employees deputed for carrying out the subject work
under Workman Compensation Act, 1923 & Fatal Accident Act 1885 & shall produce the
Certificate of the same. M.C.G.M. will not be responsible for any financial liabilities in

case of any accident / hazard.

40) The contractor shall keep the Municipal Commissioner, their officers & servants harmless
& indemnify from & against all losses, damages, suits, cost charges, claims & demand
whatsoever including claims under Workmen Compensation Act 1924, Fatal Accident
Act 1885, their offices or servants may sustain, incurred or become liable to pay by
reason or in consequences of any injury to any person or to any property either
belonging to the M.C.G.M or others, whether resulting directly through any accident or
otherwise life or property while carrying out any work & such damage / injury or loss of
life or property shall be made good & / or as the case may be / shall be paid immediately
by the contractor to the satisfaction in all respect of Municipal Commissioner. Any claim
arising due to statutory requirement in the form of compensation/damages, etc. to site

workers/employees shall be borne by the contractor.

41) Executive Engineer, MCGM reserves the right to discontinue the subject work by issuing

one month notice to the contractor.

42) The contractor shall handover the vehicle peacefully & in healthy working condition to
MCGM at the end of the contract period failing deemed fit action against the contractor

will be initiated.
43) The payment will be made on the basis of no. of shifts completed.

44) The schedule for desilting of sewers will be given by MCGM. Shifting of the vehicle shall
be done in consultation with MCGM Engineers in advance. The contractor shall collect
the formats of daily log-sheets, maintenance schedule, summary sheets, etc. from the

office of concerned Main Sewer Division.
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45) The units shall be placed over the manhole after taking all safety precautions on road and
shall ensure smooth movement of Grab, Jetting & Power Rodding machine in the

manhole to be desilted.
46) The operation of machines can be done in any shift per day or as per MCGM requisition.
47) The operational staff shall be separate for each shift and machine.
48) The contractor shall carry out the work of Grab, Jetting & Power Rodding machine to

the satisfaction of the site supervisor.

49) In the event of non-completing the per shift targets of 04 nos. of manholes by Grab unit
OR Jetting of 03 bays / 90 mtrs. OR Power Rodding machine as per complaint, the
waiving of penalty will be decided by the Executive Engineer in charge after confirming
/ verifying that the reasons for failure to complete target are found beyond the control

of contractor i.e. in the event of obstruction by local residents, traffic authorities etc.

50) The contractor shall carry out necessary repair works to the vehicle before starting the

0&M work.
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SPECIAL CONDITIONS OF THE TENDER

1. | Price : | The price shall be all inclusive & firm.
2. | Contract : | The Work of providing services of Operation & maintenance of special purpose
Period

vehicle mounted Jetting, Grab and Rodding machine - 01 no. [ donated to MCGM by
Shri. Amitabh Bachchan ] till scrapping of vehicle as per R.T.0. Mumbai norms
for K/W Ward under Main Sewer Western Suburbs under Sewerage
Operations department or before it, if Municipal staff is available by giving one
month notice.

3. | Payment | : | The payment shall be made on monthly basis within 30 days from the date of receipt
of bill subject to satisfactory completion of work. The contractor shall submit the
monthly bills along with daily log-sheets signed by concerned Municipal Engineers,
in duplicate to the office of Executive Engineer Mechanical (Main Sewer) Western
Suburb.

4. | Penalty : | A, For failing to start the Operation & Maintenance work within 15 days from the

date of receipt of work order, a penalty of 25 % shift charges per day per Unit
shall be imposed on the contractor and recovered from their bill.

B. In case contractor fails to give services of special purpose vehicle mounted
Jetting, Grab and Rodding machine due to any reason i.e. non availability of staff
, breakdown of machine, accident or detaining vehicle by R.T.O. due to breaking
of traffic rules etc, no payment for such period / shifts/ days shall be
admissible. In addition, a penalty of about 50% of per day per shift rate shall be
charged to the contractor except 15 days of RTO passing.

C. For not intimating in advance if any changes in the existing staff, a penalty of
Rs. 1000/- per incidence, shall be imposed and recovered from contractor’s bill.

D. For not using Safety equipment specified in Annexure-B & other tools, tackles
etc. or part thereof, a penalty of Rs. 2000/- per shift/ unit shall be imposed and
recovered from contractor’s bill.

E. The equipment / document mentioned in Annexure-A, if not fulfilled within 15
days from the date of issue of acceptance letter, a penalty equal to 20% of the
shift charges quoted per unit per day shall be imposed and recovered from
contractor’s bill.

F. If the work is not carried out as per direction / site requirement / site
supervisors satisfaction then penalty of 50% of shift charges per instance shall
be recovered.

G. A penalty of Rs. 1200/- per day shall be deducted from the contractor bill in
case of contractor fails to carry out R.T.O. passing within prescribed period.

H. In case contractor fails to give 26 shifts per vehicle per month; a penalty
equivalent to 25% of the shift charges shall be deducted for shortfall per shift.

[Note :- Penalty shall not be applicable in case of any site constraints viz. very high sewage water levels /
high silt level in manholes, very high foul gases in the manhole, public interference / objection, road traffic
problems etc. The Engineer of contract shall decide about waiving of penalty after verifying above
constraints, if arises.]
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ANNEXURE - A

The contractor shall submit the copies of following information / documents to the office of

E.E. Mech.(M.S.)W.S. within 15 days from the date of letter of acceptance.

A)

B)

Q)

D)

E)

F)

G)

H)

Documents of Insurance under Workmen Compensation Act. 1923 & Fatal Accident Act 1885, of
all employees, deputed for carrying out the work of Operation & maintenance of special purpose

vehicle mounted Jetting, Grab and Rodding machine - 01 no.

List of employees to be deputed for carrying out work of Operation & maintenance of special
purpose vehicle mounted Jetting, Grab and Rodding machine - 01 no. along with details such as
address, age, etc.

The copies of Heavy Motor vehicles license of all drivers.

Copies of Identity cards issued by the contractor to their employees.
Mobile Phone Numbers of Drivers, Supervisors and mechanics.
List of safety equipment for verification (Items mentioned in Annexure-B)

Registration of Employee’s Provident Fund is mandatory that the contractor shall be registered
under E.P.F & M.P. Act 1952. The E.P.F. registration document/ affidavit shall be uploaded along

with tender document. Registration of Employees State Insurance Corporation.

Latest norms & regulations as per notifications issued by state government from time to time in
respect of minimum wages act / various dues / compensation etc. to be given to the labourer
deputed for the subject services, for which an affidavit on Rs. 100/- court fee stamp have to be

submitted.

-55-



ANNEXTURE ‘B’

A) Safety Equipments / Items to be provided for workman safety, health and work safety in each machine :-

Sr. No. Name of the material Quantity
1 Industrial Leather type Hand gloves
2 Industrial Safety Helmet
3 Breathers Mask
4 Industrial Mechanical nature safety Shoes To all staff as per
requirement
5 Cotton Uniforms
6 Raincoat in Monsoon
7 Fluorescent Jacket
8 First Aid Box with Valid medicines 1 kit
9 Traffic Barricades 04 Nos.

The tenderer shall make necessary arrangement for carrying out the above mentioned items along with

special purpose vehicle mounted Jetting, Grab and Rodding machine - 01 no. at their own cost.

Personal Protective Safety Equipment for each Employee on vehicle shall be provided by the contractor as

and when required in good condition at his own cost.

The staff appointed for the work of Operation & Maintenance shall wear the uniform indicating name of

employee and name of the contractor while on duty.
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Annexure - C

MUNICIPAL CORPORATION OF GREATER MUMBAI

Division: Executive Engineer Mechanical (Main Sewer) Western Suburbs

Subject: Work of providing services of Operation & maintenance of special purpose vehicle
mounted Jetting, Grab and Rodding machine - 01 no. [ donated to MCGM by Shri.
Amitabh Bachchan ] till scrapping of vehicles as per R.T.0. Mumbai norms for K/W
Ward under Main Sewer Western Suburbs under Sewerage Operations department

Vehicle No. Date:____/___ /20
shift:- 1 /11 / 1II
1. Name of Diver
2. Name of Operator/ labour
3. Time of departure from
Workshop
4. Time of reporting at site
5. Time of return from site to
workshop
6. Name/ Location of site
7. Description of work : | 1] Grab -Numbers of manholes de-silted
OR
2] Jetting - Number of bays _ Length in Mtrs. - Mtr.
OR
3] Power Rodding Machine - No. of chokes removed Nos.
8. Safety items used : | [ Hand gloves ] Helmet [ Reflecting Jacket
[ Mask [ Uniform [ First Aid Box
[ Safety Shoes [ Rain Coat [ Barricades
9. Signature of DCM
10. | Name & Signature of MCGM
Supervisor
11. | Remarks
Location Sketch at backside.
Signature of Contractor’s Supervisor Mukadam /D.A. / J.E.
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Annexure - D

SUMMERY SHEET
Bay / No. of
Sr. Date Shift . . No. of Length chokes
No. Site Location & Ward Manholes Remarks
removed
Total f —
Total no. of shifts done till Month - shifts
Total no. of shifts done in the current Month :- shifts
Cumulative total no. of shifts till end of current period :- shifts

Signature of

Contractor’s person

Signature of

MCGM authority

The successful contractor shall carry out work as per Section 10 : Specifications & Selection of

Material
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SECTION 8

BILL OF QUANTITIES
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MUNICIPAL CORPORATION OF GREATER MUMBAI

Subject :- Work of providing services of Operation & maintenance of special purpose vehicle mounted
Jetting, Grab and Rodding machine - 01 no. [ donated to MCGM by Shri. Amitabh Bachchan ] till

scrapping of vehicles as per R.T.0. Mumbai norms for K/W Ward under Main Sewer Western

Suburbs under Sewerage Operations department

Sr. No. Description of works Quantity | Per Rate Total
in shifts Amount
(in Rs.) (in Rs.)
1 0& M of special purpose vehicle mounted Jetting, 312 Shift To be filled To be filled
Grab and Rodding machine - 01 no. for 1st year online online
2 0& M of special purpose vehicle mounted Jetting, 312 Shift To be filled To be filled
Grab and Rodding machine - 01 no. for 2n year online online
3 0& M of special purpose vehicle mounted Jetting, 312 Shift To be filled To be filled
Grab and Rodding machine - 01 no. for 31 year online online
4 0& M of special purpose vehicle mounted Jetting, 312 Shift To be filled To be filled
Grab and Rodding machine - 01 no. for 4t year online online
5 0& M of special purpose vehicle mounted Jetting, 199 Shift To be filled To be filled
Grab and Rodding machine - 01 no. for 5t year online online
[08 Months of 5t year]
Total (Including All Applicable Taxes) Rs. | To be filled
online

Amount in Words :-

Note:- i) The tenderer shall fill in the rates online only.

ii) This annexure is just for guidance to fill online rates.
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SECTION 9

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract

A. General

1. Definitions
1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if
any, executed between the Contractor, Commissioner and the Corporation together with the
documents referred to therein including these conditions and appendices and any special
conditions, the specifications, designs, drawings, price schedules, bills of quantities and
schedule of rates. All these documents taken together shall be deemed to form one Contract and
shall be complementary to one another.

The Contract Data defines the documents and other information which comprise the Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or
not, whose tender has been accepted by the employer and the legal successor of the individual
or firm or company, but not (except with the consent of the Employer) any assignee of such
person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the
Works, including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to
the Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies subject to such addition thereto or deduction there-from as may be made
under the provisions hereinafter contained.

Note : The contract sum shall include the following -

. In the case of percentage rate contracts the estimated value of works as mentioned in the
tender adjusted by the Contractor’s percentage.

. In the case of item rate contracts, the cost of the work arrived at after finalisation of the
quantities shown in schedule of items / quantities by the item rates quoted by the
tenderers for various items and summation of the extended cost of each item.

. In case of lump sum contract, the sum for which tender is accepted.

. Special discount / rebate / trade discount offered by the tenderer if any and accepted by
the Corporation.

. Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included
in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the
Defect Liability Period has ended and upon correction of Defects by the Contractor.
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Drawings means all the drawings, calculations and technical information of a like nature
provided by the Engineer to the Contractor under the Contract and all drawings,
calculations, samples, patterns, models, operation & maintenance manual and other
technical information of like nature submitted by the Contractor and approved by the
Engineer.

The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also
his successors and shall also include all “Additional Municipal Commissioners, Director
(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the
powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the
Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works
and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng.
and shall mean and include all the successors in MCGM

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/]r.
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/
Mechanical section/ Electrical section appointed by MCGM.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer /
the Special Engineer, appointed for the time being or any other officer or officers of the
Municipal Corporation who may be authorized by the commissioner to carry out the
functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special
Engineer or any other competent person appointed by the employer and notified in writing
to the Contractor to act in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for
the execution and completions of the Works and the remedying of any defects therein, but do
not include plant material or other things intended to form or forming part of the Permanent
Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the construction works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer by issuing
an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five
years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more
specifically mentioned in the special conditions of the tender, on, under in or through which
the permanent works or temporary works are to be executed and any other lands and
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places provided by the Municipal Corporation for working space or any other purpose as may
be specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification
thereof or addition or deduction thereto as may from time to time be furnished or approved
in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when
the Contractor shall commence execution of the Works. It does not necessarily coincide with
any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with
the Contractor to carry out a part of the construction work and/or routine maintenance in the
Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.
ii)  Scope in the Contract which is instructed by the Employer.
iii)  Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor
to construct, install, maintain, and turn over to the Employer. Routine maintenance is
defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings
in respect of any claim, dispute or difference shall be instituted in a competent court in the
City of Mumbai only.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance. Words
have their normal meaning under the language of the Contract unless specifically defined. The
Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2. If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended Completion
Date apply to any Section of the Works (other than references to the Completion Date and
Intended Completion Date for the whole of the Works).

2.3. The documents forming the Contract shall be interpreted in the following
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the
Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part
(7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of
Quantities, and (11) Any other document listed in the Contract Data.
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3. Engineer's Decisions

3.1. Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.
However, if the Engineer is required under the rules and regulations and orders of the
Employer to obtain prior approval of some other authorities for specific actions, he will so
obtain the approval, before communicating his decision to the Contractor.

3.2. Except as expressly stated in the Contract, the Engineer shall not have any
authority to relieve the Contractor of any of his obligations under the contract.

4. Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer
shall be sent on the address or contact details given by the Contractor of Bid. The address
and contact details for communication with the Employer/ Engineer shall be as per the details
given in Contract Data. Communications between parties that are referred to in the conditions
shall be in writing. The Notice sent by facsimile (fax) or other electronic means shall be
effective on confirmation of the transmission. The Notice sent by Registered post or
Speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service.

6. Subcontracting

6.1. Unless specifically mentioned in the contract subletting will not be allowed.
Subletting, where otherwise provided by the contract shall not be more than 25% of the
contract price.

6.2. The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is
named in the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards
specified in the Contract.

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub
contracting any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the
Contract, the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any
contractual relationship between the sub-contractor and the MCGM and shall not
relieve the Contractor of any responsibility under the Contract.
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6.4. The Engineer should satisfy himself before recommending to the Employer
whether,

a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience,
qualifications and equipment necessary for the job proposed to be entrusted to
him.

7. Other Contractors

7.1. The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
and services for them as described in the Schedule. The Employer may modify the
Schedule of Other Contractors, and shall notify the Contractor of any such modification.

7.2. The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic
including movement of vehicles and equipment of other Contractors till the
completion of the Works.

8. Personnel

8.1. The Contractor shall employ for the construction work and routine maintenance
the key personnel including technical personnel named in the Contract Data or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and abilities are
substantially equal to those of the personnel stated in the Contract Data.

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and
experienced in their respective trades or occupations. The Engineer shall have authority
to remove, or cause to be removed, any person employed on the site or works, who carries
out duties incompetently or negligently and persists in any conduct which is prejudicial to
safety, health or the protection of the environment.

8.3.  If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in the
Contract.

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the MCGM /State Government and has either not
completed two years after the date of retirement or has not obtained MCGM/State
Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1. The Employer carries the risks which this Contract states are Employer's risks, and
the Contractor carries the risks which this Contract states are Contractor's risks.
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10. Employer's Risks

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped
power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s
employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s
design.

11. Contractor's Risks

11.1. All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in
the amounts and deductibles stated in the Contract Data for the following events which are due
to the Contractor's risks:

a) Lossof or damage to the Works, Plant and Materials;

b)  Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

d)  Personal injury or death.

12.2. Insurance policies and certificates for insurance shall be delivered by the
Contractor to the Engineer for the Engineer's approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and proportions of
currencies required to rectify the loss or damage incurred.

12.3. Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

12.4. Both parties shall comply with any conditions of the insurance policies.

12.5. If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid, from payments otherwise due to the
Contractor or if no payment is due, the payment of premiums shall be debt due.

13. Site Investigation Reports

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.

14. Queries about the Contract Data

14.1. The Engineer will clarify queries on the Contract Data.
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15. Contractor to Construct the Works and Undertake Maintenance (if specified in the
tender)

15.1. The Contractor shall construct, and install and maintain the Works in accordance
with the Specifications and Drawings and as per instructions of the Engineer.

15.2. The Contractor shall construct the works with intermediate technology, i.e., by
manual means with medium input of machinery required to ensure the quality of works as
per specifications. The Contractor shall deploy the equipment and machinery as required in
the contract.

15.3. The Contractor shall take all reasonable steps to protect the environment on and
off the Site and to avoid damage or nuisance to persons or to property of the public or
others resulting from pollution, noise or other causes arising as a consequence of his
methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and rules
made there under, regulations, notifications and byelaws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may be
passed or notification that may be issued in future by the State or Central
Government or the local authority. Salient features of some of the major laws that
are applicable are given below:

. The Water (Prevention and Control of Pollution) Act, 1974, this provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. ‘Pollution’ means such contamination
of water or such alteration of the physical, chemical or biological properties
of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water (whether directly or indirectly)
as may, or is likely to, create a nuisance or render such water harmful or
injurious to public health or safety, or to domestic, commercial, industrial,
agricultural or other legitimate uses, or to the life and health of animals or
plants or of aquatic organisms.

. The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,
control and abatement of air pollution. ‘Air Pollution’ means the presence in the
atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance
(including noise) present in the atmosphere in such concentration as may be or tend to
be injurious to human beings or other living creatures or plants or property or
environment.

. The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the prevention
of hazards to human beings, other living creatures, plants and
property. ‘Environment’ includes water, air and land and the interrelationship which
exists among and between water, air and land, and human beings, other living creatures,
plants, micro-organism and property.

. The Public Liability Insurance Act, 1991, This provides for public liability insurance for
the purpose of providing immediate relief to the persons affected by accident
occurring while handling hazardous substances and for matters connected herewith or
incidental thereto. Hazardous substance means any substance or preparation which

- 68 -



is defined as hazardous substance under the Environment (Protection) Act 1986, and
exceeding such quantity as may be specified by notification by the Central
Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion
Date

16.1. The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works and Routine Maintenance, if specified in the tender, in
accordance with the Programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

17. Approval by the Engineer

17.1. The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

17.2. The Contractor shall be responsible for design and safety of Temporary Works.

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design
and safety of the Temporary Works.

17.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

17.5. All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1. The Contractor shall be responsible for the safety of all activities on the Site. He
shall comply with all applicable safety requirements and take care of safety of all
persons entitled to be on the site and the works. He shall use reasonable efforts to
keep the site and the works, both during construction and maintenance, clear of
unnecessary obstruction so as to avoid danger to the persons and the users.

. Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

. Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

. The area should be barricaded or cordoned off by suitable means to avoid mishaps of
any kind. Power warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

. The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing working in the manhole.

18.2. Safety Programs:-
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L Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

II. Review safety programs developed by each of the trade firms, prepare and submit a
comprehensive safety program.

[II. Monitor day to day implementation of safety procedures.
18.3. First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

ii.  The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. ~Adequate arrangements shall be made for immediate recoupment of the equipment
when necessary.

iv.  Nothing except the prescribed contents shall be kept in the First-aid box.

v.  The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid
treatment, in the work places where the number of contract labour employed is 150 or
more.

19. Discoveries

19.1. Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall notify
the Engineer of such discoveries and carry out the Engineer's instructions for dealing with
them.

20. Possession of the Site

20.1. The Employer shall handover complete or part possession of the site to the
Contractor 7 days in advance of construction programme. At the start of the work, the
Employer shall handover the possession of at-least 75% of the site free of all
encumbrances, the remaining 25 % of the possession as per contractor’s construction
programme.

21. Access to the Site

21.1. The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to the
Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer
or authorized by the Employer.

22. Instructions
22.1. The Contractor shall carry out all instructions of the Engineer, which comply with

the applicable laws where the Site is located.
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22.2. The Contractor shall permit the appointed and/or authorized persons to inspect
the Site and/or accounts and records of the Contractor and its subcontractors relating to
the performance of the Contract, and to have such accounts and records audited by
auditors appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud
and Corruption’, which provides, inter alia, that acts intended to materially impede the
exercise of the inspection and audit rights provided for under the Clause & constitute a
obstructive practice subject to contract termination

22.3. Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make
and issue such further drawings and to give such further instructions and directions as may
appear to him necessary or proper for the guidance of the contractor and the good and
sufficient execution of the works according to terms of the specifications and Contractor
shall receive, execute, obey and be bound by the same, according to the true intent and
meaning thereof, as fully and effectually as though the same had accompanied or had been
mentioned or referred to in the specification, and the Engineer may also alter or vary the
levels or position of nature of works contemplated by the specifications, or may order any
of the works contemplated thereby to be omitted, with or without the substitution of any
other works in lieu thereof, or may order any work or any portion of work executed or
partially executed, to be removed, changed or altered, added if needful, may order that other
works shall be substituted instead thereof and difference of expense occasioned by any such
diminution or alteration so ordered and directed shall be added to or deducted from the
amount of this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the
Engineer and in the event of any deviation being ordered which in the opinion of the
Contractor changes the original nature of Contract he shall nevertheless carry it out and
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in
accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in
additional cost over the contract price being ordered, be extended or reduced reasonably by
the Engineer. The Engineer’s decision in this case shall be final.

B. Time Control
23. Programme

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme, including Environment Management Plan showing
the general methods, arrangements, order, and timing for all the activities in the Works,
along with monthly cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine
Maintenance Work, showing the general methods, arrangements, order and timing for all the
activities involved in the Routine Maintenance will also be submitted by the Contractor to the
Engineer for approval if specified in the tender. The programme for Routine Maintenance will
be submitted in each year for the period of Maintenance.

23.2. The Contractor shall submit the list of equipment and machinery being brought to
site, the list of key personnel being deployed, the list of machinery/ equipments being
placed in field laboratory and the location of field laboratory along with the Programme.
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The Engineer shall cause these details to be verified at each appropriate stage of the
programme.

23.3. An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been
submitted.

23.5. The Engineer's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer again
at any time. A revised Programme shall show the effect of Variations and Compensation
Events.

24, Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of the
works before completion of the whole, the contractor shall fully and finally complete the whole
of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of
the following clauses:

a) Extension attributable to MCGM

i) Extension Due To Maodification: If any modifications have been ordered which
in the opinion of the Engineer have materially increased the magnitude of the
work, then such extension of the contracted date of completion may be granted
as shall appear to the Engineer to be reasonable in the circumstances, provided
moreover that the Contractor shall be responsible for requesting such extension of
the date as may be considered necessary as soon as the cause thereof shall arise
and in any case should not be less than 30 days before the expiry of the date
fixed for completion of the works.

ii)  Extension For Delay Due To MCGM: In the event of any failure or delay by the
MCGM to hand over the Contractor possession of the lands necessary for the
execution of the works or to give the necessary notice to commence the works or
to provide the necessary drawings or instructions or any other delay caused by the
MCGM due to any other cause whatsoever, then such failure or delay shall in no
way affect or vitiate the contract or alter the character thereof or entitle the
contractor to damages or compensation therefore, but in any such case, the
MCGM may grant such extension(s) of the completion date as may be considered
reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications
in design/drawings, specifications, quantities shall be needed to be justified with
recorded reasons with approval of Ch.Eng. for not anticipating the same while
preparing estimates and draft tender.

b) Extension Of Time For Delay Due To Contractor :
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The time for the execution of the work or part of the works specified in the contract
documents shall be deemed to be the essence of the contract and the works must be
completed no later than the date(s) / the programme for completion of work as specified in the
contract. If the contractor fails to complete the works within the time as specified in the
contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the MCGM
may, if satisfied that the works can be completed by the contractor within reasonable short
time thereafter, allow the contractor for further extension of time as the Engineer may
decide. On such extension the MCGM will be entitled without prejudice to any other right and
remedy

available on that behalf, to recover the compensation as governed by Clause 8(e) of

GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as
per contract agreement including any supplementary work order/contract agreement
issued.

Further, competent authority while granting extension to the currency of contract
under Clause (b) of as above may also consider levy of penalty, as deemed fit based
on the merit of the case. Also, the reasons for granting extension shall be properly
documented.

25. Delays Ordered by the Engineer

25.1. The Engineer may instruct the Contractor to delay the start or progress of any
activity within the Works. Delay/delays totalling more than 30 days will require prior
written approval of the DMC/AMC.

26. Management Meetings

26.1. The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for progress of the Works.

26.2. The Engineer shall record the business of management meetings and provide
copies of the record to those attending the meeting. The responsibility of the parties for
actions to be taken shall be decided by the Engineer either at the management meeting or
after the management meeting and stated in writing to all those who attended the meeting.

C. Quality Control
27.
27.1. Work to be open to Inspection and Contractor or Responsible agent to be present

All works under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Eng-in-charge and his subordinates
and the contractor shall at all times during the usual working hours, at all other times, during
the usual working hours and at all other times at which reasonable notice of the intention of
the Eng-in-charge and his subordinates to visit the works shall have been given to the
contractor, either himself be present to receive orders and instruction or have responsible
agent duly accredited in writing present for that purpose. Order given to the contractors’ duly
authorized agent shall be considered to have the same force and effect as if they had been
given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up
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The contractor shall given ot less than ten days’ notice in writing to the Eng-In-Charge or his
subordinate in-charge of the work before covering up or otherwise placing beyond the reach
of measurement any work in order that the same may be measured and correct dimension
thereof taken before the same is so covered up or placed beyond the reach of measurements
and shall not cover up or place beyond the reach of measurement any work without the
consent in writing of the Eng-In-Charge or his subordinate in-charge of the work, and if any
work shall be covered up or placed beyond the reach of measurement, without such notice
having been given or consent obtained the same shall be uncovered at the contractors
expenses, and in default thereof no payment or allowance shall be made for such work or for the
materials with which the same was executed

27.3. Works to be executed in accordance with specifications / drawings / orders etc. :

The contractor shall execute the whole and every part of the work the most substantial
and workman like manner and both has regards material and every other respect in strict
accordance with specifications. The contractor shall also confirm exactly, fully and faithfully to
the designs, drawings and instructions in writing relating to the work signed by the Engineer
In-charge and lodged in his office and to which the contractor shall be entitled to have access
for the purpose of inspection at such office, or on the site or work during office hours. The
contractor shall be entitled to receive three sets of contract drawings and working drawings
as well as one certified copy of the accepted tender along with the work order free of cost.

27.4. Ready Mix Concrete/ Asphalt Mix

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from
RMC/ASPHALT producing plants registered with MCGM

ii)  The contractor shall, within a 7 days of award of the work, submit a list of at least three
RMC/Asphalt producers with details of such plants including details and number of
transit, mixers & pumps etc. to be deployed indicating name of owner/company, its
location, capacity, technical establishment.

The Engineer-in-charge will reserve right to inspect at any stage and reject the
concrete if he is not satisfied about quality of product at the user’s end.

iii)  The Engineer-in-charge reserves the right to exercise control over the:-
a)  Calibration check of the RMC/Asphalt plant.

b)  Weight and quantity check on the ingredients, water and admixtures added for
batch mixing for RMC plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit
or unfit for use. This will include continuous control on the work ability during
production and taking corrective action, if required.

e)  For exercising such control, the Engineer-in-charge shall periodically depute his
authorized representative at the RMC/Asphalt plant. It shall be
responsibility of the contractor to ensure that all necessary equipment,
manpower & facilities are made available to Engineer-in-charge and or his
authorized representative at RMC/Asphalt plant.

-74 -



f) All required relevant records of RMC/Asphalt mix shall be made available to the
Engineer-in-charge or his authorized representative. Engineer-in-charge
shall, as required, specify guidelines & additional procedures for quality
control & other parameters in respect of material production& transportation
of concrete mix which shall be binding on the contractor & the
RMC/Asphalt plant. Only concrete as approved in design mix by Engineer-
in-charge shall be produced in RMC plant and transported to the site.

g) The contactor shall have to produce a copy of chalan receipts/SCADA
reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof
in lieu of supply of RMC/Asphalt mix before releasing payment.

28. Identifying Defects

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The
Engineer may instruct the Contractor to search for a Defect and to uncover and test any
work that the Engineer considers may have a Defect.

28.2. The Contractor shall permit the Employer’s technical person(s) to check the
Contractor’s work and notify the Engineer and Contractor if any defects that are found.

29, Tests

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor
shall establish field laboratory at the location decided by Engineer. The field laboratory
will have minimum of equipments as specified in the Contract Data. The contractor shall
be solely responsible for:

a.  Carrying out the mandatory tests prescribed in the Specifications, and
b.  For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2. If the Engineer instructs the Contractor to carry out a test not specified in the
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If there is no
defect, the test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of
testing samples of all materials proposed to be used in the works. Samples submitted
either to govern bulk supplies or required for testing before use shall be in suitable packages to
contain them and shall be provided free of charge by the contractor. The cost of testing shall
be borne by the contractor even if the result of the sample confirm or do not confirm to the
relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing shall
be borne by the contactor himself.

ii.  The failed material shall be removed from the site by the contractor at his own cost
within a week time of written order of the Engineer-in-charge.
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29.3. Setting of Site Laboratories:

Contractors shall set up a laboratory at site before commencement of work at their cost for
performing various tests and at least the following machines and equipments shall be provided
therein -

Set of Sieves as per I.R.C. /LS.

Compressive Testing Machine(For new works)
Oven, Electrically Operated

Weighing Balance (20 kg capacity)

3 m straight edge

Sieve shaker

First Aid Box

Measuring Jar (for silt content)

Other Machines/apparatus as may be directed by the Engineer
Vernier Caliber

Level / Theodolite
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All the test records shall be maintained in the site office and made available as and when
required. The laboratory must be established within 15 days from the date of receipt of the
orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be
imposed.

The contractor shall install testing equipment at site. The contractor shall ensure and certify
the calibration of the equipment so installed and shall maintain the same in working
order throughout the period of construction. The contractor shall also provide necessary
technically qualified experienced trained staff for carrying out such tests for using such
equipment. The tests shall be carried out under the supervision of the Engineer-in-charge.
The calibration shall be checked every twelve months as directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.
30.1.

a) The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and ends after five years. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

c) The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor
shall remove the defects and deficiencies within the period specified in the notice and
submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within
the time specified in the Engineer’'s notice, the Engineer will assess the cost of having the
Defect or deficiency corrected, and the Contractor shall pay this amount, on correction of
the Defect or deficiency by another agency.
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D. Cost Control
32. Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost,
have power to order, in writing, Variations within the scope of the Works he considers
necessary or advisable during the progress of the Works. Such Variations shall form part of the
Contract and the Contractor shall carry them out and include them in updated Programmes
produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by
written confirmation, shall not be taken into account.

33. Payments for Variations

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor
shall carry out such work at the same rate.

33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General
Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated
cash flow forecast.

35. Payment Certificates
The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the
Engineer In-charge for all works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose of having
the same verified and the claim, so far as it is admissible, shall be adjusted, if possible,
within 10 days from the presentation of the bill. If the contractor does not submit the
bill within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate
to measure up the said work in the presence of the contractor or his duly authorized
agent whose counter signature to the measurement list shall be sufficient warrant, and
Engineer In-Charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days
and certify the amount to be paid to the Contractor.

c¢)  The value of work executed shall be determined, based on measurements by the Engineer.

d) The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

e) The value of work executed shall also include the valuation of Variations and
Compensation Events.

The Engineer may exclude any item certified in a previous certificate or reduce the
g y y p
proportion of any item previously certified in any certificate in the light of later
information.
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g)  The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates specified
in tender.

36. Payments

36.1. Payments shall be adjusted for deductions for advance payments, retention,
security deposit, other recoveries in terms of the Contract and taxes at source, as
applicable under the law. The Employer shall pay the Contractor the amounts certified by
the Engineer within 15 days of the date of each certificate.

36.2. All sums payable by a contractor by way of compensation under any of these
conditions, shall be considered as a reasonable compensation to be applied to the use of
MCGM without reference to the actual loss or damage sustained and whether any damage
has or has not been sustained.

36.3. No payment shall be made for any work estimated to cost less than Rupees One
Thousand till after the whole of work shall have been completed and the certificate of
completion given. But in the case of works estimated to cost more than Rs. One Thousand,
the contractor shall on submitting a monthly bill therefore be entitled to receive payment
proportionate to the part of the work than approved and passed by the Engineer In-
charge, whose certificate of such approval and passing of the sum so payable shall be final
and conclusive against the contractor. All such intermediate payments shall be regarded
as payments by way of advance against the final payments only and not as payments for
work actual done and completed and shall not preclude the Engineer In-charge from
requiring any bad, unsound, imperfect or unskillful work to be removed or taken away and
reconstructed or re-erected nor shall any such payment be considered as an admission of
the due performance of the contract or any part thereof in any respect or the offering of
any claim not shall it conclude, determine or effect in any other way, the powers of the
Engineer In-charge as to the final settlement and adjustment of the accounts or otherwise,
or in any other way vary or effect the contract. The final bill shall be submitted by the
Contractor within one month of the date fixed for the completion of the work otherwise
the Engineer In-charge’s certificate of the measurements and of the total amount payable
for the work shall be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's
interests are adversely affected by the Contractor for not having given early warning or not
having cooperated with the Engineer.
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38. Tax

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable. The
tenderer shall quote inclusive of all taxes. It is clearly understood that MCGM will not bear any
additional liability towards payment of any Taxes & Duties.

Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism,
the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST, if
any.

Rates accepted by MCGM shall hold good till completion of work and no additional individual
claim shall be admissible on account of fluctuations in market rates; increase in taxes/any other
levies/tolls etc. except that payment/recovery for overall market situation shall be made as per
Price Variation.

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti Profiteering
Measure’ (APM).

As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods or
services or the benefit of input tax credit shall be passed on to recipient by way of commensurate
reduction in prices’

Accordingly, the contractor should pass on the complete benefit accruing to him on account of
reduced tax rate or additional input tax credit, to MCGM.

Further, all the provisions of GST Act will be applicable to the tender..
39. Currencies

All payments will be made in Indian Rupees.
40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely
estimate the amount of losses due to delay in completion of works and the losses to the
public and the economy, therefore, both the parties have agreed that the Contractor shall pay
liquidated damages to the Employer and not by way of penalty, at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contractor achieves the next milestone, the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate.
The Employer and the contractor have agreed that this is a reasonable agreed amount of
liquidated damage. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.
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E. Finishing the Contract
42, Completion of Construction and Maintenance

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no.8(g) of Standard General Conditions of
Contract.

43. Taking Over

43.1. The Employer shall take over the works within seven days of the Engineer issuing a
certificate of completion of works. The Contractor shall continue to remain responsible for
its routine maintenance during the maintenance period if specified in the contract.

44, Final Account

Final joint measurement along with the representatives of the contractor should be taken
recorded and signed by the Contractors. Contractors should submit the final bill within 1
month of physical completion of the work.

If the contractor fails to submit the final bill within 1 month, the MCGM staff will prepare the
final bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors.

No further claims should be made by the Contractor after submission of the final bill and these
shall be deemed to have been waived and extinguished. Payment of those items of the bills in
respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by the Commissioner shall be made within a reasonable period as may be
necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so
desires, reconsider his position in respect of a disputed portion of the final bills and if he
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the
contract.

A percentage of the retention money, over and above the actual retention money as indicated
below shall be held back from payments till the finalization of final bill to be submitted as per
above and will be paid within 30 days of acceptance of the final bill.

Sr.no.| Amount of Contract Cost Minimum Payable Amount in final bill
1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more
2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more
3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more
4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more
5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more

The contractor has to submit the bill for the work carried out within 15 days from the date of
completion of the work to the respective executing department. If the contractor fails to
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submit their bills to concerned executing department, penalty or action as shown below will be
taken for each delayed bill:-

After 15 days from the date of completion/running bill up to Equal to 5% of bill amount
certain date, up to next 15 days i.e. up to 30 days
Next 15 days up to 45 days from the date of Equal to 10% of bill amount
completion/running bill up to specified date

If not submitted within 45 days from the date of completion/ | Bill will not be admitted for
R.A. bill payment.

45, Operating and Maintenance Manuals

45.1. If "as built" Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract Data.

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated
in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the Contractor.

46. Termination

46.1. The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period
of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) The Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in relevant
clause.

f) The Contractor fails to provide insurance cover as required under relevant clause .

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practices as defined in GCC in competing for or in executing the Contract.

h)  if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified in the Contract Data; and

i) Any other fundamental breaches as specified in the Contract Data.

i) If the Contractor fails to deploy machinery and equipment or personnel as specified in
the Contract Data at the appropriate time.
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46.3. When either party to the contract gives notice of a breach of contract to the
Engineer for a cause other than those listed above, the Engineer shall decide whether the
breach is fundamental or not.

46.4. Notwithstanding the above, the Employer may terminate the Contract for
convenience.

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1. If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for value of the work done and materials
ordered less liquidated damages, if any, less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered from the
security deposit, and performance security. If any amount is still left un-recovered it will be a
debt due from the Contractor to the Employer

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance
payments received up to the date of the certificate, less other recoveries due in terms of
the Contract, and less taxes due to be deducted at source as per applicable law.

48. Property

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of the Employer for use for completing balance construction
work if the Contract is terminated because of the Contractor's default, till the Works is
completed after which it will be transferred to the Contractor and credit, if any, given for
its use.

49, Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract
50. Labour

50.1. The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
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and the number of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may be
passed or notification that may be issued under any labour law in future either by
the State or the Central Government or the local authority.

b)  Furthermore, the Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of
any of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments,
if any, on the part of the Contractor, the Engineer/Employer shall have the right to
deduct any money due to the Contractor including his amount of performance
guarantee. The Employer/Engineer shall also have right to recover from the Contractor
any sum required or estimated to be required for making good the loss or damage
suffered by the Employer.

c¢)  The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1. The Contractor shall do photography/video photography of the site firstly before
the start of the work, secondly mid-way in the execution of different stages of work as
required by Engineer In-charge and lastly after the completion of the work. No separate
payment will be made to the Contractor for this.

52.2. The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon, except those
permitted under above clause, shall be taken or permitted by the Contractor to be taken by
any of his employees or any employees of his sub-Contractors without the prior approval
of the Engineer in writing. No photographs/ Video photography shall be published or
otherwise circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of
1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all
liabilities and penalties provided by the said Act and said Rules.
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54, Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another.
Unless otherwise provided in the contract, the priority of the documents forming the contract
shall be, as follows:

Contract Agreement (if completed)

The letter of Acceptance

The Bid:

Addendum to Bid; if any

Tender Document

The Bill of Quantities:

The Specification:

Detailed Engineering Drawings

Standard General Conditions of Contracts (GCC)

All correspondence documents between bidder/contractor and MCGM.
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55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)  that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application
as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/
parties, that puts either or both of them in a position to have access to each
other’s information about, or to influence the Application of either or each other;
or

4.  The Applicant shall be liable for disqualification if any legal, financial or technical
adviser of the Authority in relation to the Project is engaged by the Applicant, its
Member or any Associate thereof, as the case may be, in any manner for matters
related to or incidental to the Project. For the avoidance of doubt, this
disqualification shall not apply where such adviser was engaged by the
Applicant, its Member or Associate in the past but its assignment expired
or was terminated 6 (six) months prior to the date of issue of this TENDER.
Nor will this disqualification apply where such adviser is engaged after a period
of 3 (three) years from the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying
individually shall not be entitled to submit another application either individually. The
Applicant shall be responsible for all of the costs associated with the preparation of their
Applications and their participation in the Bid Process. The Authority will not be
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responsible or in any way liable for such costs, regardless of the conduct or outcome of the
Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:
a. made a complete and careful examination of the tender;

b.  received all relevant information requested from the Authority;

C. accepted the risk of inadequacy, error or mistake in the information provided in the
tender or furnished by or on behalf of the Authority relating to any of the matters
referred; and

d.  Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of
the above or on account of any matter or thing arising out of or concerning or
relating to the TENDER or the Bidding Process, including any error or mistake therein or
in any information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to
accept or reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such acceptance,
rejection or annulment, and without assigning any reasons therefore. In the event that the
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to
submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

a) atany time, a material misrepresentation is made or uncovered, or
b) The Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or
after its execution and during the period of subsistence thereof including the concession
thereby granted by “The Authority”, that one or more of the pre-qualification conditions
have not been met by the Applicant, or the Applicant has made material misrepresentation
or has given any materially incorrect or false information, the Applicant shall be
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has
already been issued the LOA or has entered into the Concession Agreement, as the case
may be, the same shall, notwithstanding anything to the contrary contained therein or in this
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant
and without prejudice to any other right or remedy which the Authority may have under this
TENDER, the Bidding Documents, the Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and documents
submitted by the Applicant in response to the TENDER. Any such verification or lack of such
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verification by the Authority shall not relieve the Applicant of its obligations or liabilities
hereunder nor will it affect any rights of the Authority there under.

59. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.
Stipulates own condition/conditions.

C. Does not fill and (digital) sign undertaking forms, which are incorporated, in the
document.
60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or
by fax or e-mail. They should send in their queries before the date specified in the header
data. “The Authority” shall Endeavour to respond to the queries within the period specified
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the
queries and its responses thereto, to all purchasers of the TENDER without identifying the
source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought
by the Applicants. However, the Authority reserves the right not to respond to any question
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken
or read as compelling or requiring the Authority to respond to any question or to provide any
clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority
shall be deemed to be part of the tender. Verbal clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on
the Authority.

61. Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any
reason, whether at its own initiative or in response to clarifications requested by an
Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have
purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or
for any other reason, the Authority may, in its sole discretion, extend the Application Due
Date.

Preparation and Submission of Application
62. Language

The Application and all related correspondence and documents in relation to the Bidding
Process shall be in English language. Supporting documents and printed literature furnished by
the Applicant with the Application may be in any other language provided that they are
accompanied by translations of all the pertinent passages in the English language, duly
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authenticated and certified by the Applicant. Supporting materials, which are not translated
into English, may not be considered. For the purpose of interpretation and evaluation of the
Application, the English language translation shall prevail.

63. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority
will evaluate only those Applications that are received in the required formats and complete
in all respects. Incomplete and /or conditional Applications shall be liable to rejection.
The Applicant will upload bid in One Folder in electronic form which shall contain the
scanned certified copies of the documents given below and the documents uploaded has to
be digitally signed by the bidder. These copies shall be certified by Practicing Notary
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his
name & registration number, except where original documents are demanded

64. Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together
with the documents, upload in folder as “VENDOR” together with their respective
enclosures.

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.

65. Late Applications

Applications received by the Authority after the specified time on the Application Due Date shall
not be eligible for consideration and shall be summarily rejected.

66. Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the
short-listed qualified Applicants shall not be disclosed to any person who is not officially
concerned with the process or is not a retained professional advisor advising the Authority in
relation to or matters arising out of, or concerning the Bidding Process. The Authority will
treat all information, submitted as part of Application, in confidence and will require all those
who have access to such material to treat the same in confidence. The Authority may not
divulge any such information unless it is directed to do so by any statutory entity that has
the power under law to require its disclosure or is to enforce or assert any right or privilege
of the statutory entity and/ or the Authority or as may be required by law or in connection
with any legal process.

67. Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The
request for clarification and the response shall be in writing or by post/facsimile/e-
mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded. Any effort by the Bidder to influence
the Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may
result in the rejection of the Bidder’s bid.

-87 -



68.

Inspection of site and sufficiency of tender:

1.

The Contractor shall inspect and examine the site and its surrounding and
shall satisfy himself before submitting his tender as to the nature of the ground
and subsoil (so far as is practicable), the form and nature of the site, the
quantities and nature of the work and materials necessary for the completion
of the works and means of access to the site, the accommodation he may
require and in general shall himself obtain all necessary information as to
risk, contingencies and other circumstances which may influence or affect his
tender. He shall also take into consideration the hydrological and climatic
conditions.

The Employer may make available to the Contractor data on hydrological and
sub-surface conditions as obtained by or on his behalf from investigations
relevant to the works but the Contractor shall be responsible for his own
interpretation thereof. The contractor shall engage his investigating agency
with prior approval of the Engineer from the approved list of such agencies by
MCGM or Govt at his cost initially before commencing actual work and which
shall be reimbursed immediately subject to satisfaction of the Engineer for
faithful compliance and submission of required data regarding such
investigation within specified time.

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the rates
and prices quoted in the schedule of works / items / quantities, or in Bill of
Quantities, which rates and prices shall, except as otherwise provided cover all
his obligations under the Contract and all matters and things necessary for
proper completion and maintenance of the works. No extra charges
consequent on any misunderstanding.

Not Foreseeable Physical Obstructions or Conditions: If, however,
during the execution of the Works the Contractor encounters physical
obstructions or physical conditions, other than climatic conditions on the Site,
which obstructions or conditions were, in his opinion, not foreseeable by an
experienced contractor, the Contractor shall forthwith give notice thereof to
the Engineer. On receipt of such notice, the Engineer shall, if in his opinion
such obstructions or conditions could not have been reasonably foreseen by
an experienced contractor, after due consultation with the Contractor,
determine:

e any extension of time to which the Contractor is entitled and

e The amount of any costs which may have been incurred by the Contractor by
reason of such obstructions or conditions having been encountered, which
shall be added to the Contract Price, and shall notify the Contractor
accordingly.

e Such determination shall take account of any instruction which the Engineer
may issue to the Contractor in connection therewith, and any proper and
reasonable measures acceptable to the Engineer which the Contractor may
take in the absence of specific instructions from the Engineer.
However such costing shall be got approved by the competent authority as
governed vide rules prevailing with authority.
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Office for the Engineer (Works costing upto Rs.50 Lakhs)

The Contractor shall at his own cost and to satisfaction of the Engineer provide
a small temporary office, at the work-site which will include tables, chairs and
lockers for keeping the records. He shall also make necessary arrangements
for drinking water, telephone with a pre-requisite of e-governance and
electronic communication. These offices are not to be allowed on public roads
without the written instruction of the Engineer. These offices should be
preferably located within 50 to 500 m of the worksite. In case the office is
more than 500m away from the worksite, the contractor is to provide
conveyance for Municipal Staff.

Office for the Engineer (Works costing above Rs.50 lakhs)

The Contractor shall at his own cost and to satisfaction of the Engineer provide
a temporary office at the work-site which will include tables, chairs and
lockers for keeping the records. He shall also make necessary arrangements
for drinking water, latrines, with doors, windows, locks, bolts and fastenings
sufficient for security for the Engineer, and his subordinates, as close to the
works from time to time in progress as can be conveniently arranged, and
shall at his own cost furnish the office with such chairs, tables, lockers, locks
and fastenings as may be required by the Engineer, and no expense of any kind
in connection with the erection or upkeep of the offices or fittings shall be
borne by the Corporation, but all such work shall be carried out by the
Contractor and the expenses thereof defrayed by him. The Contractor shall
also make water connections and fit up stand
pipe with a bib tap at each office. The latrines and the water connections shall
be subject to all the conditions herein elsewhere laid down for temporary
water connection and latrines generally with all requisite equipments for e-
governance and electronic and digital communication. These offices are not
to be allowed on public roads without the written instruction of the Engineer.
These offices should be preferably located within 50 to 500 m of the worksite.
In case the office is more than 500m away from the worksite, the contractor is
to provide conveyance. Also, for staff working beyond working hours the
contractor has to provide conveyance.

Permission for provision and removal of office on completion of work:

The tenderer shall obtain permission for provision of site office, cement go-
down, store, etc. on payment of necessary cost implication. The cement go-
down, Watchman cabins, etc. shall be provided as directed and shall be
removed by the Tenderers on completion of the work at their cost. It is
binding on the Tenderer to fulfill requirements of Environmental Authorities.
The location of such office shall be finalized and got approved from the
Engineer before erection/commencement work.

Contractor’s office near works: The Contractor shall have an office near the
works at which notice from the Commissioner or the Engineer may be served
and shall, between the hours of sunrise and sunset on all working days, have a
clerk or some other authorized person always present at such office upon
whom such notices may be served and service of any notices left with such
clerk or other authorized person or at such office shall be deemed good service
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upon the Contractor and such offices shall have pre-requisite facilities for e-
governance.

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the
contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will
continue to apply even after execution of the said works and they will not disclose any
information regarding this contract to any third party. The contractor shall also bring into
notice that, any information found to be leaked out or disclosed the concern person as well as
the Contractor will be liable for penal action; further the Corporation will be at liberty to
terminate the contract without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or
other duly constituted authority or the introduction of any such National or State Statute,
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such
additional or reduced cost shall, after due consultation with the Contractor, be determined
by the concerned Engineering Department of MCGM and shall be added to or deducted
from the Contract Price with prior approval of competent authority and the concerned
Engineering Department shall notify the Contractor accordingly with a copy to the
Employer. MCGM reserve the right to take decision in respect of addition/reduction of cost in
contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims
and proceedings for or on account of infringement of any Patent rights, design trademark or
name of other protected rights in respect of any constructional plant, machine work, or
material used for or in connection with the Works or any of them and from and against all
claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in
relation thereto. Except where otherwise specified, the contractor shall pay all tonnage and
other royalties, rent and other payments or compensation, if any, for getting stone, sand,
gravel, clay or other materials required for the works or any of them.

72. Payments, Tax and Claims:
. The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from
MCGM on any account unless the contractor shall have submitted a claim in writing to the
Eng-in-change within 1 month of the case of such claim occurring.

. No interest for delayed payments due to disputes, etc:

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer
shall not be liable to pay any interest or damage with respect of any moneys or balance
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference
or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its
Engineer or Officer on the one hand and the contractor on the other, or with respect to any
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delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or
Officers in making periodical or final payments or in any other respect whatever.

73. Settlement of Disputes:
. Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the legal
representative of the individual Contractor or the proprietor of the proprietary concern and
in case of partnership, the surviving partners, are capable of carrying out and completing the
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part
without the Corporation being in any way liable to payment of any compensation to the
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm
on account of the cancellation of the contract. The decision of the Commissioner that the legal
representative of the deceased Contractor or surviving partners of the Contractor’s
firm cannot carry out and complete the contract shall be final and binding on the parties. In
the event of such cancellation the Commissioner shall not hold estate of the deceased
Contractor and or surviving partners of the Contractor’s firm liable in damages for not
completing the contract.

. Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the
decision of any person is, by the Contract, expressed to be final and binding) shall arise
between the Employer and the Contractor or the Engineer and the Contractor in connection
with or arising out of the Contract or carrying out of the Works (Whether during the
progress of the Works or after their completion and whether before or after the termination,
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute
within a period of 7 days to the concerned Addl. Municipal Commissioner who shall
constitute a committee comprising of three officers i.e. concerned Deputy Municipal
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract and
concerned Chief Accountant. The Committee shall give decision in writing within 60 days.
Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a
Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal
Commissioner in charge of Finance Department. The Municipal Commissioner within a
period of 90 days after being requested to do so shall give written notice of committee’s
decision to the Contractor. Save as herein provided such decision in respect of every matter so
referred shall be final and binding upon both parties until the completion of the works, and
shall forthwith be given effect to by the Contractor who shall proceed with the works with
due diligence, whether he requires arbitration as hereinafter provided or not. If the
Commissioner has given written notice of the decision to the Contractor and no Claim to
arbitration has been communicated within a period of 90 days from receipt of such notice the
said decision shall remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90
days after being requested as aforesaid, or if the Contractor be dissatisfied with any such
decision, then and in any such case the Contractor may within 90 days after receiving notice
of such decision or within 90 days after the expirations of the first named period of 90 days
(as the case may be) require that the matter or matters in dispute be referred to arbitration as
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hereinafter provided. All disputes or differences in respect of which the decision (if any) of
the Commissioner has not become final and binding as aforesaid shall be finally settled by
Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any
statutory modifications thereof, and shall be held at such place and time within the limits of
Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final
and binding upon the parties hereto and the expense of the arbitration shall be paid as may
be determined by the arbitrator. Performance under the Contract shall, if reasonably be
possible, continued during the arbitration proceedings and payment due to the Contractor by
the Employer shall not be withheld unless they are the subject matter of arbitration
proceedings. The said arbitrator shall have full power to open up, review and revise any
decision, opinion, direction, certification or valuation of the Commissioner and neither
party shall be limited in the proceedings before such arbitrator to the evidence or arguments
put before the Commissioner for the purpose of obtaining his said decision. No decision
given by the Commissioner in accordance with the foregoing provisions shall disqualify
him from being called as a witness and giving evidence before the arbitrator on any matters
whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All
awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall
state reasons for amounts awarded. The expenditure of arbitration shall be paid as may be
determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of
action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in
respect of any claim, dispute or difference shall be instituted in a competent court in the City
of Mumbai only.

75. Copyright:

The copyright of all drawings and other documents provided by the Contractor under the
contract shall remain vested in the Contractor or his sub-contractors as the case may be the
employer shall have a license to use such drawings and other documents in connection with
the design, construction, operation, maintenance of the works. At any time the Employer
shall have further license without additional payment to the Contractor to use any such
drawings or documents for the purpose of making any improvement of the works or
enlargement or duplication of any part thereof, provided that such improvement,
enlargement, or duplication by itself or in conjunction with any other improvements,
enlargements or duplications already made in accordance with the further license does not
result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name by
any one of the partners, be a good and sufficient discharge to the Commissioner and
Municipal Corporation in respect of the money or security purporting to be acknowledged
thereby, and in the event of death of any of the partners during the pendency of this
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that
nothing in this clause contained shall be deemed to prejudice or effect any claim which the
Commissioner or the Corporation may hereafter have against the legal representatives of
any partners so dying or in respect of any breach of any of the conditions thereof, provided
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also that nothing in this clause contained shall be deemed prejudicial or affect the respective
rights or obligations of the Contractors and of the legal representatives of any deceased
Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an
Applicant to the Authority shall remain or become the property of the Authority. Applicants are
to treat all information as strictly confidential and shall not use it for any purpose other than
for preparation and submission of their Application. The Authority will not return any
Application or any information provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any
correspondence with any Applicant in relation to the acceptance or rejection of any
Application.

79. Price Variation Clause

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the
variation in the value of the work carried out from time to time, depending on whether the
prices of material and labour as a whole rise or fall, and the method adopted for such
computations shall be as given below, it being clearly understood that the contractor shall
have no claim for being reimbursed on the ground that the price of a particular material or
group of materials have risen beyond the limits of the presumptions made in the following
paras, however, no price variations shall be made applicable for contracts up to 12 months:

A) Controlled materials: Price variations shall be permitted in respect of these materials the
price level of which is controlled by the Government or its agency. The rate ruling on
the date of submission of the tender shall be considered as the basic price of such
material for adjustment. Any variation in this rate shall be considered for
reimbursement to the contractor or refund to be claimed from the contractor as the
case may be. The contractor shall, for the purpose of adjustment submit in original the
relevant documents from the suppliers.

B) Labour and other materials: For the purpose of this contract and for allowing
reimbursement of refund on account of variation of prices of (i) labour, and (ii)
materials other than materials mentioned in A above, computation will be based on
the formula enunciated below which is based on the presumptions that :

i) The general price level of labour, rises or falls in proportion to the rise or fall of
consumer price index number 9 (general) for working class in Mumbai.

ii)  The general price level of materials rises or falls in proportion to rise or fall of
whole-sale price index as published by ‘Economic Adviser to Govt. of India’.

iii) And that the component of labour is to the extent of 30 percent of 88 percent
and the component of materials is to the extent of 70 percent of 88 percent of the
value of the work carried out. The remaining 12 percent being the presumptive
profit of the contractor.

a) Formula for Labour component:
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R=

VL= (0.88R)x30x (I1-10)
100 10

b) Formula for Material component :

VM =(0.88R x70-C)x (W-WO0)
100 WO

Where -

VL= Amount of price variation to be reimbursed or claimed as refund on
account of general rise or fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai declared
by the Commissioner of Labour and Director of Employment, Mumbai)
applicable to the period under reference (base year ending 2004-05 as
100 i.e. new series of indices).

[0 = Consumer price index number for working class for Mumbai (declared
by the Commissioner of labour and Director of Employment, Mumbai)
prevailing, on the day of 28 days prior to the date of submission of the
tender.

VM = The amount of price variation to be reimbursed or claimed as refund on
account of general rise or fall of wholesale price index for period under
reference.

W= Average wholesale price index as published by Economic Adviser to Govt.
of India applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days
prior to the date of submission of the tender.

Total value of the work done during the period under reference as recorded in the

Measurement Book excluding water charges and sewerage charges but including cost of excess
in respect of item upto 50 percent

C= Total value of Controlled materials used for the works as recorded in
Measurement Book and paid for at original basic rate plus the value of
materials used .

The quantity of the Controlled material adopted in working out the value of ‘C’
shall be inclusive of permitted wastages as / if mentioned in specifications.

The basic rate for the supply of controlled material shall be inclusive of all the
components of cost of materials excluding transport charges incurred for
bringing the material from place of delivery to the site.

Computations based on the above formula will be made for the period of
each bill separately and reimbursement will be made to (when the result is plus)
and refund will claimed from (when the result is minus) the contractor’s next bill.

The operative period of the contract for application of price variation shall mean
the period commencing from the date of commencement of work mentioned in
the work order and ending on the date when time allowed for the work order and
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0)

D)

80.

Note:

1)

2)

ending on the date when time allowed for the work specified in the contract for
work expires, taking into consideration, the extension of time, if any, for
completion of the work granted by Engineer under the relevant clause of the
conditions of contract in cases other than those where such extension is
necessitated on account of default of the contractor.

The decision of the Engineer as regards the operative period of the contract shall
be final and binding on the contractors.

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall
be taken as zero.

Adjustment after completion: If the Contractor fails to complete the works within
the time for completion adjustment of prices thereafter until the date of completion
of the works shall be made using either the indices or prices relating to the
prescribed time for completion, or the current indices or prices whichever is more
favourable to the employer, provided that if an extension of time is granted, the
above provision shall apply only to adjustments made after the expiry of such
extension of time.

Price variation will be calculated similarly and separately for extra items and / or
excess quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii)
and Sub Clause 10 (b) B(ii) based on the above formula as and when mentioned in
Special conditions of contract; 10 and WO being the indices applicable to the date on
which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are
fixed. No price variation shall be admissible for FAIR items created during execution.

Maximum Price Variation shall be as follows:

Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Abovel2 months to 24 months 5%
Above 24 months 10%

The extension in time period for the projects originally estimated including
monsoon results in change of price variation slabs as mentioned above i.e. from
first slab to second slab or from second slab to third slab, then the maximum limit
of original slab will prevail.

Operative period shall mean original or extended time period of contract.

For example:

Extension of Time period Maximum Price Variation

If original period of 11 months including monsoon
extends to 16. The operative period will be 11+5 months.

No variation allowed

If original period of 11 months excluding monsoon Maximum 5% variation
extends to 16. The operative period will be 11+5 months. allowed
Price Variation during Extended Period of Contract:

(1)

Extension Due To Modification & Extension for delay due to MCGM :
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The price variation for the period of extension granted shall be limited to the amount
payable as per the Indices. In case the indices increases or decreases, above/below the
indices applicable, to the last month of the original or extended period vide clause8 (1) (a) (i)
and (ii) of standard GCC

(ii) Extension Of Time For Delay Due To Contractor :

(a) The price variation for the period of extension granted shall be limited to the
amount payable as per the Indices in case the indices increase, above the indices
applicable, to the last month of the original completion period or the extended
period vide above clause 8(1) (a) (i) and (ii) of standard GCC.

(b) The price variation shall be limited to the amount payable as per the indices, in case
the indices decrease or fall below the indices applicable, to the last month of original
/ extended period of completion period vide above clause 8(1)(b) of standard GCC,
then lower indices shall be adopted.

(iii) Extension of Time For Delay due to reasons not attributable to MCGM and
Contractor (Reference C1.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited to the amount
payable as per the Indices in case the indices increases or decreases, above/below the
indices applicable, to the last month of the original period.

81. Payment:
Interim Payment:

i) Interim bills shall be submitted by the Contractor from time to time (but at an
interval of not less than one month) for the works executed. The Engineer shall arrange
to have the bill s verified by taking or causing to be taken, where necessary, the
requisite measurement of work.

ii) ~ Payment on account for amount admissible shall be made on the Engineer certifying the
sum to which the Contractor is considered entitled by way of interim payment for all the
work executed, after deducting there from the amount already paid, the security deposit
/ retention money and such other amounts as may be deductible or recoverable in terms
of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work
carried out as an adhoc payment in the first week of next month after deducting there
from recoveries on account of advances, interest, retention money, income tax etc. The
balance payment due will be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning
submission and approval of Network Schedule for the works, as detailed in Condition 8
(h). A fixed sum shall be held in abeyance at the time of next interim payment for non-
attainment of each milestone in the network and shall be released only on
attainment of the said milestone.

v)  An interim certificate given relating to work done or material delivered may be
modified or corrected by a subsequent interim certificate or by the final certificate. No
certificate of the Engineer supporting an interim payment shall of itself be conclusive
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82.

evidence that any work or materials to which it relates is / are in accordance with
the contract.

Banning/De-Registration of Agencies of Construction works in MCGM

The regulations regarding Demotion/ Suspension Banning for specific period or
permanently / De-Registration shall be governed as per the respective condition in
Contractor Registration Rules of MCGM.

83.

JOINT VENTURE (Not applicable for this tender)

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be
incorporated in the Tender Document:

a)

b)

g)

h)

Joint Venture should be allowed only when the number of identifiable different works is
more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall
also be allowed for complex technical work below Rs.100 Crores with the approval of
concerned AMC

Separate identity/name shall be given to the Joint Venture firm.

Number of members in a JV firm shall not be more than three in normal circumstances,
if the work involves only one discipline (say Civil or Electrical). If number of members in
JV is required to be more than three, then approval of concerned AMC needs to be sought.

A member of JV firm shall not be permitted to participate either in individual capacity or
as a member of another JV firm in the same tender.

The tender form shall be purchased and submitted in the 'name of the JV firm or any
constituent member of the JV.

Normally EMD shall be submitted only in the name of the JV and not in the name of
constituent member. However, EMD in the name of lead partner can be accepted
subject to submission of specific request letter from lead partner stating the reasons for
not submitting the EMD in the name of JV and giving written confirmation from the JV
partners to the effect that the EMD submitted by the lead partner may be deemed as
EMD submitted by JV firm.

One of the members of the JV firm shall be the lead member of the JV firm who shall have
a majority (at least 51%) share of interest in the JV firm. The other members shall have
a share of not less than 20% each in case of JV firms with up to three members and not
less than 10% each in case of JV firms with more than three members. In case of JV firm
with foreign member(s), the lead member has to be an Indian firm with a minimum
share of 51%.

A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV
members shall be submitted by the ]V firm along with the tender. The complete details
of the members of the JV firm, their share and responsibility in the JV firm etc.
particularly with reference to financial technical and other obligation shall be furnished
in the agreement.

Once the tender is submitted, the agreement shall not be modified/altered/terminated
during the validity of the tender. In case the tenderer fails to observe/comply with this
stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful
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k)

)

tenderer, the validity of this agreement shall be extended till the currency of the contract
expires.

Approval for change of constitution of JV firm shall be at the sole discretion of the MCGM.
The constitution of the ]V firm shall not be allowed to be modified after submission of
the tender bid by the JV firm except when modification becomes inevitable due to
succession laws etc. and in any case the minimum eligibility criteria should not get
vitiated. In any case the Lead Member should continue to be the Lead Member of the JV
firm. Failure to observe this requirement would render the offer invalid.

Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed
to be altered during the currency of contract except when modification become
inevitable due to succession laws etc. and in any case the minimum eligibility criteria
should not get vitiated. Failure to observe this stipulation shall be deemed to be breach
of contract with all consequential penal action as per contract condition.

On award of contract to a JV firm, a single Performance Guarantee shall be required to
be submitted by the JV firm as per tender conditions. All the Guarantees like
Performance Guarantee, Bank Guarantee for Mobilization advance, machinery Advance
etc. shall be accepted only in the name of the JV firm and no splitting of guarantees
amongst the members of the JV firm shall be permitted.

On issue of LOA, an agreement among the members of the JV firm (to whom the work has
been awarded) has to be executed and got registered before the Registrar of the
Companies under Companies Act or before the Registrar / Sub-Registrar under the
Registration Act, 1908. This agreement shall be submitted by the JV firm to the MCGM
before signing the contract agreement for the work. (This agreement format should
invariably be part of the tender condition). In case the tenderer fails to observe/comply
with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other
penal actions due shall be taken against partners of the JV and the JV. This joint venture
agreement shall have, inter-alia, following clauses:-

i Joint and several liability - The members of the JV firm to which the contract is
awarded, shall be jointly and severally liable to the Employer (MCGM) for execution
of the project in accordance with General and Special conditions of the contract.
The JV members shall also be liable jointly and severally for the loss, damages
caused to the MCGM during the course of execution of the contract or due to no
execution of the contract or part thereof.

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period
of the contract including the period of extension if any and the maintenance period
after the work is completed.

ili.  Governing Laws - The Joint Venture Agreement shall in all respect be governed by
and interpreted in accordance with Indian Laws.

iv.  Authorized Member -Joint Venture members shall authorize one of the members
on behalf of the Joint Venture firm to deal with the tender, sign the agreement or
enter into contract in respect of the said tender, to receive payment, to witness
joint measurement of work done, to sign measurement books and similar such
action in respect of the said tender/contract. All notices/correspondences with
respect to the contract would be sent only to this authorized member of the JV
firm.
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No member of the Joint Venture firm shall have the right to assign or transfer the
interest right or liability in the contract without the written consent of the other
members and that of the employer in respect of the said tender/contract.

n)  Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s), following
documents shall be submitted:

Notary certified copy of the Partnership Deed,

Consent of all the partners to enter into the Joint Venture Agreement on a stamp
paper of appropriate value (in original).

Power of Attorney (duly registered as per prevailing law) in favor of one of
the partners to sign the MOU and ]V Agreement on behalf of the partners and
create liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following
documents shall be enclosed:

iil.

Affidavit on Stamp Paper of appropriate value declaring that his Concern is a
Proprietary Concern and he is sole proprietor of the Concern OR he is in
position of "KARTA" of Hindu Undivided Family and he has the authority, power
and consent given by other partners to act on behalf of HUF.

In case one or more members is/are limited companies, the following documents
shall be submitted:

a.

Notary certified copy of resolutions of the Directors of the Company, permitting
the company to enter into a JV agreement, authorizing MD or one of the
Directors or Managers of the Company to sign MOU, JV Agreement, such other
documents required to be signed on behalf of the Company and enter into
liability against the company and/or do any other act on behalf of the company.

Copy of Memorandum and articles of Association of the Company.

Power of Attorney (duly registered as per prevailing law) by the Company
authorizing the person to do/act mentioned in the para (a) above.

0)  All the members of the JV shall certify that they have not been black listed or debarred by
MCGM from participation in tenders/contract in the past either in their individual
capacity or the JV firm or partnership firm in which they were members / partners.

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be
adjudged based on satisfactory fulfilment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of
the JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender

document.

OR

In case of composite works (e.g. works involving more than one distinct component such
as Civil Engineering works, M&E works, Electrical works, etc. and in the case of major
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bridges, substructure and superstructure etc.), at least one member should have
satisfactorily completed 35% of the value of any one component of the project work so as
to cover all the components of project work or any member having satisfactorily
completed 35% of the value of work of each component during last seven financial years.

In such cases, what constitutes a component in a composite work shall be clearly
defined as part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the ]V firm or the
arithmetic sum of contractual payments received by all the members of JV firm in any
one of the previous three financial years and shall be at least 100% of the estimated
value of the work as mentioned in the tender.

84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract
or extended date(s) / period(s) of completion, he shall, without prejudice to any other
right or remedy of Municipal Corporation on account of such breach, pay as agreed
compensation, amount calculated as stipulated below (or such smaller amount as may
be fixed by the Engineer) on the contract value of the whole work or on the contract
value of the time or group of items of work for which separate period of completion are
given in the contract and of which completion is delayed for every week that the whole
of the work of item or group of items of work concerned remains uncompleted, even
though the contract as a whole be completed by the contract or the extended date of
completion. For this purpose the term ‘Contract Value’ shall be the value of the work at
Contract Rates as ordered including the value of all deviations ordered:

. Completion period for projects (originally stipulated or as extended) not exceeding 6
months : to the extent of maximum 1 percent per week.
. Completion period for projects (originally stipulated or as extended) exceeding 6

months and not exceeding 2 years: to the extent of maximum %, percent per week.
. Completion period for projects (originally stipulated or as extended) exceeding 2 years :
to the extent of maximum % percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week the
compensation payable for that fraction shall be proportional to the number of days involved.

Provided always that the total amount of compensation for delay to be paid this
condition shall not exceed the undernoted percentage of the Contract Value of the item or
group of items of work for which a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10
percent.

ii)  Completion period (as originally stipulated or as extended) exceeding 6 months and not
exceeding 2 years: 7% percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5
percent.

The amount of compensation may be adjusted set off against any sum payable to the
contractor under this or any other contract with the Municipal Corporation.

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per
Specifications
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All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-charge, his authorized subordinates in charge of the work and all the
superior officers, officer of the Vigilance Department of the MCGM or any
organization engaged by the MCGM for Quality Assurance and the contractor shall, at
all times, during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of
the work or to the officer of Vigilance Department, that any work has been executed
with unsound, imperfect or unskilful workmanship or with materials of any inferior
description, or that any materials or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the contract, the contractor shall, on demand in writing which shall be
made within twelve months of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same
may have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own charge and cost. In the event of the failing to do so
within a period specified by the Engineer-in-Charge in his demand aforesaid, then
the contractor shall be liable to pay compensation at the same rate as under clause 8.e.
of the general condition of contract in section 9 of tender document (for Compensation
for delay) for this default. In such case the Engineer-in Charge may not accept the item
of work at the rates applicable under the contract but may accept such items at reduced
rates as the Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and binding on the
contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to the
contract as to why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the
relevant clauses in documents that form a part of contract as exercised or is
exercisable in the event of any future case of default by the Contractor, he is declared
liable to pay compensation amounting to the whole of his security deposit. The
liability of the Contractor for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may, if
he so desires, take possession of all or any tools and plant, materials and
stores in or upon the work of site thereof or belonging to the Contractor or procured
by him and intended to be used for the execution of the work or any part thereof
paying or allowing for the same in account at the contract rates, or in the case of
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contract rates not being applicable at current market rates to be certified by the
Executive Engineer, may after giving notice in writing to the Contractor or his staff
of the work or other authorized agent require him to remove such tools and plants,
materials or stores from the premises within a time to be specified in such notice and
in the event of the Contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractors expense of sell them by
auction or private sell on account of the Contractor at his risk in all respects and
certificate of the Executive Engineer as to the expense of any such removal and the
amount of the proceeds an expense of any such sell be final and conclusive against
the Contractor.

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of
Work

(a) if at any time after the execution of contract documents, the Engineer shall for any
reason whatsoever, desires that the whole or any part of the works specified in the
Tender should be suspended for any period or that the whole or part of the work should
not be carried out, at all, he shall give to the Contractor a Notice in writing of such
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or
stop the work wholly or in part as required after having due regard to the appropriate
stage at which the work should be stopped or suspended so as not to cause any damage
or injury the work already done or endanger the safety thereof, provided that the
decision of the Engineer as to the stage at which the work or any part of it could be or
could have been safely stopped or suspended shall be final and conclusive against the
contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by
reason of or in pursuance of any notice as aforesaid, on account of any suspension,
stoppage or curtailment except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous
period exceeding 90 days the contractor shall be at liberty to withdraw from the
contractual obligations under the contract so far as it pertains to the unexecuted part of
the work by giving 10 days prior notice in writing to the Engineer within 30 days of the
expiry of the said period of 90 days, of such intention and requiring the Engineering to
record the final measurement of the work already done and to pay final bill. Upon
giving such Notice, the Contractor shall be deem to have been discharged from his
obligations to complete the remaining unexecuted work under his contract. On receipt
of such notice the Engineer shall proceed to complete the measurement and make such
payment as may be finally due to the contractor within a period of 90 days from the
receipt of such Notice in respect of the work already done by the contractor. Such
payment shall not in any manner prejudice the right of the contractor to any further
compensation under the remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be
entitled to apply to the Engineer within 30 days of the resumption of the work after
such suspension for payment of compensation to the extent of pecuniary loss suffered
by him in respect of working machinery remained ideal on the site of on the account of
his having an to pay the salary of wages and labour engaged by him during the said
period of suspension provided always that the contractor shall not be entitled to any
claim in respect of any such working machinery, salary or wages for the first 30 days
whether consecutive or in the aggregate or such suspension or in respect of any such
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suspension whatsoever occasion by unsatisfactory work or any other default on his
part, the decision of the Engineer in this regard shall be final and conclusive against the
contractor.

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages
arising from non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances,
implements, ladders, cordage, tackle scaffolding and temporary works requisite or
proper for the proper execution of the work, whether, in the original altered or
substituted form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may be necessary
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge
as to any matter as to which under these conditions is entitled to be satisfied, or which
is entitled to require together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the
means and materials necessary for the purpose of setting out works and counting, weighing
and assisting in the measurements of examination at any time and from time to time of the
work or materials, failing which the same may be provided by the Engineer In-charge at
the expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or the proceeds of sale thereof, or
offers sufficient portion thereof.

The contractor shall provide all necessary fencing and lights required to protect the
public from accident and shall also be bound to bear the expenses of defence of every
suit, action or other legal proceedings, that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit action or proceedings to any such person or
which may with the consent of the contractor be paid for compromising any claim by
any such person.

89, Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a
written permit from the Engineer In-charge. When such permit is given, and also in all cases
when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take
necessary measure to prevent such fire spreading to or otherwise damaging surrounding
property. The Contractor shall make his own arrangements for drinking water for the labour
employed by him.

90. Compensation for all damages done intentionally or unintentionally by contractor’s
labour whether in or beyond the limits of MCGM property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the
assessed compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any sums that may be
due or become due from MCGM to contractor under this Contract or otherwise. Contractor
shall bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be
awarded by the Court in consequence.
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91. In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications :

In the case of any class of work for which there is no such specifications, such works
shall be carried out in accordance with the specifications and in the event of there
being no such specifications, then in such case, the work shall be carried out in all
respects in accordance with all instructions and requirements of the Engineer In-
charge.

93. Safety and medical help :

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical
help to any workmen who may suffer a bodily injury as a result of an
accident. If such expenses are incurred by MCGM, the same shall be recoverable
from the contractor forthwith and be included without prejudice to any other remedy of
MCGM from any amount due or that may become due to the Contractor.

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for
the use of persons employed on the site and shall maintain the same in condition suitable
for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by the
contractor and the contractor shall take adequate steps to ensure the proper use of
equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk or drawing all
necessary equipments shall be provided and kept ready for use and all necessary steps
shall be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work on
account of acquisition of land or in the case of clearance of works, on account of ant delay in
according to sanction of estimates.

95. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health
Officer of MCGM. Contractor shall see that mosquitogenic conditions are created so as to keep
vector population to minimum level. Contractor shall carry out anti-malaria measures in the
area as per the guidelines issued by the Executive Health Officer of MCGM from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in
malaria incidence, contractor shall be liable to pay MCGM on anti-
malaria measures to control the situation in addition to fine.
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SECTION 10

SPECIFICATIONS &
SELECTION OF MATERIAL
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Municipal Corporation of Greater Mumbai
Specifications

Preamble:-

The sewage network laid is required to be kept in smooth working conditions in all seasons
i.e. in dry season as well as in wet season. The siltation in sewers occurs due to surcharge
condition of sewers, under capacity of sewer network etc. Sometimes the network functioning
gets obstructed due to siltation / falling of debris / road material etc,, it is therefore necessary to
remove the chokes in sewer lines immediately to restore the network to normal working
condition.

Under the circumstances, it is proposed to do remove the chokes and desilt the manholes of
sewer network by doing Operation & maintenance of special purpose vehicle mounted Jetting,
Grab and Rodding machine - 01 no. [ donated to MCGM by Shri. Amitabh Bachchan ] till
scrapping of vehicles as per R.T.0. Mumbai norms for K/W Ward under Main Sewer Western
Suburbs under Sewerage Operations department.

The contractor shall carry out subject work as per the schedule given by concerned Municipal
Engineers. The contractor shall carry out the operation & maintenance work of said vehicle

mounted machines as per scope of work.

Scope of Work:-

The special purpose vehicle mounted Jetting, Grab and Rodding machine - 01 no. is
proposed to be operated contractually on Operation & Maintenance basis till scrapping of
vehicles as per R.T.0. Mumbai norms or subject to Honourable High Court further orders for

Main Sewer Western Suburbs under Sewerage Operations department

1 Name of the unit proposed for Operation | Special purpose vehicle mounted Jetting, Grab

and maintenance and Rodding machine
2 No. of Units 01 No.
3 0 & M period 04 years & 08 months or till the date of

scrapping of vehicle i.e. till 20.08.2027 as per
R.T.O. norms

4 Name of the wards in which the units are
to be provided for O & M services under
normal circumstances

K/W Ward Or
Various sites in W/Subs

Or as decided by Executive Engineer in charge

Greater Mumbai Municipal limits

5 No. of shifts to be done per month/unit | 26 Shifts

6 No. of shifts to be done per year/unit 312 Shifts

7 Fuel required for operation of unit It shall be provided by the contractor
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8 Expected output per shift in normal 1] Minimum 04 manholes using Grab or till the
circumstances bucket is full in one shift of 8 hrs.
Or
2] Jetting - 03 Bays or 90 Mtrs.
Or
3] Power Rodding Machine as per complaint
Contractor shall carry out the work to the
satisfaction of site supervisor / Engineer of
MCGM.
9 Area of working As per Ex.Eng.Mech.(M.S.)W.S.’s instructions
within MCGM limits
Sr. O&M Years Total no. of shifts of all four vehicles
No.
1 No. of shifts for 1st year 312
2 No. of shifts for 2nd year 312
3 No. of shifts for 3rd year 312
4 No. of shifts for 4th year 312
5 No. of shifts for 5th year 199

[First 08 months]

Instructions to the Contractor deputed for doing subject work:

1

2)

3)

4)

5)

6)

7)

Adequate no. of staff including skilled staff & labours shall be provided for doing subject

work.

The contractor shall do subject work in minimum one shift per day as per MCGM
requisition. Each shift will be of 8 hours in which minimum working hours at site for
operation shall be 5 hrs. i.e. excluding to and fro transportation from chowky to work site

vice versa.

All the staff should adopt all precautionary safety measures as per the guidelines of

Honourable Court while operating the said unit.

The contractor shall arrange all tools, tackles, safety equipment before starting the
subject work.
The contractor shall carry out the subject work to the satisfaction of the MCGM Staff.

The subject work may be required to be done at any time on any day including Sundays &
Holidays in addition to the routine programme; it would be responsibility of the

contractor to provide the staff for said work as directed by concerned Engineer.

During emergency situation, the contractor shall render operation services continuously

day & night.
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8) The services may also be required to be provided in any of the ward in Mumbai City with

prior instructions from Executive Engineer.

9) The contractor shall carry out the preventive maintenance of the machine including

vehicle on any day of the week.

10) The log sheets shall be maintained and submitted to MCGM Engineer at the end of every

month or shall be produced whenever asked by the concerned MCGM Engineer.

11) The contractor shall also maintain the Maintenance Register separately and it shall be

made available whenever demanded.

12)The contractor shall carry out the breakdown maintenance of the system as and when
required and the cost of maintenance shall be borne by the contractor. The contractor
shall maintain stock of frequently required spare parts to minimize breakdown period. If
vehicle is breakdown at site, it shall be repaired at site if possible OR tow it and brought

to workshop for repairs.

13)The contractor shall start the subject work within 15 days from the date of receipt of

work order.

14)The minimum spares for maintenance of machine shall be kept in stock.

15)The list of items to be utilized for workman’s Health / safety Health and work safety shall

be as per Annexure ‘B’. All these items shall be of good quality, preferably of ISI Mark.

16) The contractor shall refer Annexure ‘A’ and submit the documents mentioned in it.

17) The contractor shall follow all the safety Norms as per directives by Hon’ble Mumbai
High Court while working on sewer lines at site. The contractor shall provide safety
accessories and equipment as mentioned in Sr. No. 15 above. In case of any accident due

to non-compliance of safety norms / equipment, the contractor shall be held responsible.

18) The necessary Tools and tackles to carry out subject work shall be arranged by the

contractor.

19) The stock of consumables such as grease, lubricating oil, cotton waste, medicines in the
medical kit, safety items required for staff and work for day to day work shall be

arranged by the contractor.
20) Diesel required for day to day to do subject work shall be arranged by the contractor.
21) The contractor shall keep the machine including vehicles clean & tidy.

22) The tilting of silt shall be done at Silt Drying System at Versova Pumping Station in each

shift as per instructions by concerned site incharge.
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23) The Vehicle shall be parked at secured Municipal premises or as directed by Municipal

Engineers.

24) The contractor shall collect the formats of daily log-sheets, maintenance schedule,

summary sheets etc. from the office of Executive Engineer incharge.

25) The contractor shall be solely responsible for any theft of the parts of vehicle and / or the

unit and they shall have to take corrective measures for the same.

26) The contractor shall keep close co-ordination with the Municipal Engineer for daily unit

requirement & work performance.

27) The contractor shall maintain all records and submit the same as and when required by

the Engineer.

28) The contractor shall submit the Daily Log sheets of the work, in duplicate on next

working day to the concerned Engineer of the Executive Engineer.

29) The contractor shall submit all the information of the staff appointed for doing subject

work i.e. name, designation, age, address, contact nos., photos, license etc.

30) The R.T.O. passing of the vehicles shall be carried out by the contractor at their own

cost for every year.

31) The contractor shall carryout all the works as per R.T.O. norms for fitness certificate
passing / R.T.O. passing & the vehicle shall be allowed to be kept in ideal for minimum 15
days for such work. The contractor shall inform in advance regarding R. T. O passing of

vehicle to Municipal Engineer.

32) The contractor shall establish a Control Office of portable type cabin at the allotted
municipal site / space. The space will be provided by MCGM free of cost if available which
shall be handed over back to MCGM peacefully after completion of work.

33) The electricity for lighting of site office will be made available by MCGM for inside
MCGM premises.

34) All the vehicles shall be kept road worthy so as to have service reliability as approved
by Mumbai R.T.O. conforming to rules and regulations prescribed in this respect from
time to time or by any other concerned statutory and competent Authorities regarding

use of fuel or pollution control or any other modifications.

35) The vehicle shall be sent to work in perfect working order for completing the assigned

worKk in particular shifts.

36) The vehicle shall have valid Pollution Under Control certificate (PUC) at all the
times by the concerned tenderer and copies of the same shall be kept with the driver

and shall be provided whenever demanded.
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37) The tenderer shall adhere with and follow all the latest rules & regulations issued by
state government from time to time in respect to minimum wages / various dues /
compensations to be given to the laborers deputed for the subject services. As applicable,
the contractor shall get themselves registered under Contract Labour Act & shall produce
the Certificate of Registration in the office of Executive Engineer. All documents in
respect of payments to the staff for each month shall be given to MCGM within one week
after release of payment by MCGM. In case the contractor fails to comply with the said
condition the further payments shall not be released till receipts of complete documents

are submitted which shall be noted.

38) The staff employed by the contractor shall be covered with all statutory labour laws in
vogue as mentioned in General Conditions of Contract. All the staff employed shall have
to be insured. The contractor in this regard shall submit the necessary documents before

starting the work.

39) The contractor shall insure their employees deputed for carrying out the subject work
under Workman Compensation Act, 1923 & Fatal Accident Act 1885 & shall produce the
Certificate of the same. M.C.G.M. will not be responsible for any financial liabilities in

case of any accident / hazard.

40) The contractor shall keep the Municipal Commissioner, their officers & servants harmless
& indemnify from & against all losses, damages, suits, cost charges, claims & demand
whatsoever including claims under Workmen Compensation Act 1924, Fatal Accident
Act 1885, their offices or servants may sustain, incurred or become liable to pay by
reason or in consequences of any injury to any person or to any property either
belonging to the M.C.G.M or others, whether resulting directly through any accident or
otherwise life or property while carrying out any work & such damage / injury or loss of
life or property shall be made good & / or as the case may be / shall be paid immediately
by the contractor to the satisfaction in all respect of Municipal Commissioner. Any claim
arising due to statutory requirement in the form of compensation/damages, etc. to site

workers/employees shall be borne by the contractor.

41) Executive Engineer, MCGM reserves the right to discontinue the subject work by issuing

one month notice to the contractor.

42) The contractor shall handover the vehicle peacefully & in healthy working condition to
MCGM at the end of the contract period failing deemed fit action against the contractor

will be initiated.
43) The payment will be made on the basis of no. of shifts completed.

44) The schedule for desilting of sewers will be given by MCGM. Shifting of the vehicle shall
be done in consultation with MCGM Engineers in advance. The contractor shall collect
the formats of daily log-sheets, maintenance schedule, summary sheets, etc. from the

office of concerned Main Sewer Division.
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45) The units shall be placed over the manhole after taking all safety precautions on road and
shall ensure smooth movement of Grab, Jetting & Power Rodding machine in the

manhole to be desilted.
46) The operation of machines can be done in any shift per day or as per MCGM requisition.
47) The operational staff shall be separate for each shift and machine.
48) The contractor shall carry out the work of Grab, Jetting & Power Rodding machine to

the satisfaction of the site supervisor.

49) In the event of non-completing the per shift targets of 04 nos. of manholes by Grab unit
OR Jetting of 03 bays / 90 mtrs. OR Power Rodding machine as per complaint, the
waiving of penalty will be decided by the Executive Engineer in charge after confirming
/ verifying that the reasons for failure to complete target are found beyond the control

of contractor i.e. in the event of obstruction by local residents, traffic authorities etc.

50) The contractor shall carry out necessary repair works to the vehicle before starting the

0&M work.
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SPECIAL CONDITIONS OF THE TENDER

1. | Price : | The price shall be all inclusive & firm.
2. | Contract : | The Work of providing services of Operation & maintenance of special purpose
Period

vehicle mounted Jetting, Grab and Rodding machine - 01 no. [ donated to MCGM by
Shri. Amitabh Bachchan ] till scrapping of vehicle as per R.T.0. Mumbai norms for
K/W Ward under Main Sewer Western Suburbs under Sewerage Operations

department or before it, if Municipal staff is available by giving one month notice.

3. | Payment : | The payment shall be made on monthly basis within 30 days from the date of receipt
of bill subject to satisfactory completion of work. The contractor shall submit the
monthly bills along with daily log-sheets signed by concerned Municipal Engineers,
in duplicate to the office of Executive Engineer Mechanical (Main Sewer) Western
Suburb.

4. | Penalty : | A. For failing to start the Operation & Maintenance work within 15 days from the

date of receipt of work order, a penalty of 25 % shift charges per day per Unit
shall be imposed on the contractor and recovered from their bill.

B. In case contractor fails to give services of special purpose vehicle mounted Jetting,
Grab and Rodding machine due to any reason i.e. non availability of staff ,
breakdown of machine, accident or detaining vehicle by R.T.O. due to breaking of
traffic rules etc., no payment for such period / shifts/ days shall be admissible. In
addition, a penalty of about 50% of per day per shift rate shall be charged to the
contractor except 15 days of RTO passing.

C. For not intimating in advance if any changes in the existing staff, a penalty of Rs.
1000/- per incidence, shall be imposed and recovered from contractor’s bill.

D. For not using Safety equipment specified in Annexure-B & other tools, tackles etc.
or part thereof, a penalty of Rs. 2000/- per shift/ unit shall be imposed and
recovered from contractor’s bill.

E. The equipment / document mentioned in Annexure-4, if not fulfilled within 15
days from the date of issue of acceptance letter, a penalty equal to 20% of the
shift charges quoted per unit per day shall be imposed and recovered from
contractor’s bill.

F. If the work is not carried out as per direction / site requirement / site supervisors
satisfaction then penalty of 50% of shift charges per instance shall be recovered.

G. A penalty of Rs. 1200/- per day shall be deducted from the contractor bill in case
of contractor fails to carry out R.T.O. passing within prescribed period.

H. In case contractor fails to give 26 shifts per vehicle per month; a penalty
equivalent to 25% of the shift charges shall be deducted for shortfall per shift.

[Note :- Penalty shall not be applicable in case of any site constraints viz. very high sewage water levels /
high silt level in manholes, very high foul gases in the manhole, public interference / objection, road traffic
problems etc. The Engineer of contract shall decide about waiving of penalty after verifying above
constraints, if arises.]
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ANNEXURE - A

The contractor shall submit the copies of following information / documents to the office of

E.E. Mech.(M.S.)W.S. within 15 days from the date of letter of acceptance.

A)

B)

Q)

D)

E)

F)

G)

H)

Documents of Insurance under Workmen Compensation Act. 1923 & Fatal Accident Act 1885, of
all employees, deputed for carrying out the work of Operation & maintenance of special purpose

vehicle mounted Jetting, Grab and Rodding machine - 01 no.

List of employees to be deputed for carrying out work of Operation & maintenance of special
purpose vehicle mounted Jetting, Grab and Rodding machine - 01 no. along with details such as
address, age, etc.

The copies of Heavy Motor vehicles license of all drivers.

Copies of Identity cards issued by the contractor to their employees.
Mobile Phone Numbers of Drivers, Supervisors and mechanics.
List of safety equipment for verification (Items mentioned in Annexure-B)

Registration of Employee’s Provident Fund is mandatory that the contractor shall be registered
under E.P.F & M.P. Act 1952. The E.P.F. registration document/ affidavit shall be uploaded along

with tender document. Registration of Employees State Insurance Corporation.

Latest norms & regulations as per notifications issued by state government from time to time in
respect of minimum wages act / various dues / compensation etc. to be given to the labourer
deputed for the subject services, for which an affidavit on Rs. 100/- court fee stamp have to be

submitted.
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ANNEXTURE ‘B’

A) Safety Equipments / Items to be provided for workman safety, health and work safety in each machine :-

Sr. No. Name of the material Quantity
1 Industrial Leather type Hand gloves
2 Industrial Safety Helmet
3 Breathers Mask
4 Industrial Mechanical nature safety Shoes To all staff as per
requirement
5 Cotton Uniforms
6 Raincoat in Monsoon
7 Fluorescent Jacket
8 First Aid Box with Valid medicines 1 kit
9 Traffic Barricades 04 Nos.

The tenderer shall make necessary arrangement for carrying out the above mentioned items along with

special purpose vehicle mounted Jetting, Grab and Rodding machine - 01 no. at their own cost.

Personal Protective Safety Equipment for each Employee on vehicle shall be provided by the contractor as

and when required in good condition at his own cost.

The staff appointed for the work of Operation & Maintenance shall wear the uniform indicating name of

employee and name of the contractor while on duty.
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Annexure - C

MUNICIPAL CORPORATION OF GREATER MUMBAI

Division: Executive Engineer Mechanical (Main Sewer) Western Suburbs

Subject: Work of providing services of Operation & maintenance of special purpose vehicle
mounted Jetting, Grab and Rodding machine - 01 no. [ donated to MCGM by Shri.
Amitabh Bachchan ] till scrapping of vehicles as per R.T.0. Mumbai norms for K/W
Ward under Main Sewer Western Suburbs under Sewerage Operations department

Vehicle No. Date:____/___ /20
shift:- 1 /11 / 1II
1. Name of Diver
2. Name of Operator/ labour
3. Time of departure from
Workshop
4. Time of reporting at site
5. Time of return from site to
workshop
6. Name/ Location of site
7. Description of work : | 1] Grab -Numbers of manholes de-silted
OR
2] Jetting - Number of bays _ Length in Mtrs. - Mtr.
OR
3] Power Rodding Machine - No. of chokes removed Nos.
8. Safety items used : | [ Hand gloves ] Helmet [ Reflecting Jacket
[ Mask [ Uniform [ First Aid Box
[ Safety Shoes [ Rain Coat [ Barricades
9. Signature of DCM
10. | Name & Signature of MCGM
Supervisor
11. | Remarks
Location Sketch at backside.
Signature of Contractor’s Supervisor Mukadam /D.A. / J.E.
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Annexure - D

SUMMERY SHEET
Bay / No. of
Sr. Date Shift . . No. of Length chokes
No. Site Location & Ward Manholes Remarks
removed
Total f —
Total no. of shifts done till Month - shifts
Total no. of shifts done in the current Month :- shifts
Cumulative total no. of shifts till end of current period :- shifts

Signature of

Contractor’s person

Signature of

MCGM authority

The successful contractor shall carry out work as per Section 10 : Specifications & Selection of

Material
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MUNICIPAL CORPORATION OF GREATER MUMBAI

SPECIFICATIONS & SELECTION OF MATERIAL( Not Applicable)

The tender is prepared on the basis of Unified Schedule of Rates and specifications 2013
and Fair Items. The specifications of the items of USOR are available on MCGM portal

http://portal.mcgm.gov.in under the Tender tab. Hence the deserving contractor shall

either download the same from MCGM portal or the same may be collected in the soft

copy format at the time of purchasing the tender from this office.

il.

iil.

iv.

Vi.

SELECTION OF MATERIAL

All materials brought on the site of work and meant to be used in the same shall be
the best of their respective kinds and to the, when it is proved beyond doubt that no
better materials of particular kind are available in market.

The contractor shall obtain the approval of the Engineer of the samples of all
materials to be used in the works and shall deposit these samples with him before
placing an order for the materials with the suppliers. The materials bought on the
works shall conform in every respect to their approved samples. Fresh sample shall
be deposited with the Engineer whenever the type or source of material changes.
The contractor shall check each fresh consignment of materials as it is brought to
the site of works to see that they conform in all respects to the Specifications of the
samples approved by the Engineer, or both.

The Engineer will have the option to have any of the materials tested to find out
whether they are in accordance with specifications and the Contractor will bear all
expenses for such testing. All bills, vouchers and test certificates, which in the
opinion of the Engineer or his representative are necessary to convince him as to the
quality of the materials or their suitability shall be produced for his inspection when
required.

Any material that has not been found to conform to the specifications will be
rejected forthwith and shall be removed from the site by the contractor within 24
hours.

The Engineer shall have power to cause the Contractor to purchase and use such
materials from any particular source, as may in his opinion be necessary for the
proper execution of the work.

vii. Notwithstanding the source, the sand shall be washed using sand washing machine

before use.
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DEVIATION FROM SPECIFICATIONS
The tenderer shall state briefly any deviation from the specifications, contained

in his main offer. If deviations are listed in a covering letter then the reference of same

shall be mentioned below in remarks.

Sr. No. Item Deviation Remarks

Signature of authorised
Person of concern/company
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SECTION 11

FRAUD AND
CORRUPT PRACTICES
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FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process.
Notwithstanding anything to the contrary contained herein, the Authority may
reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice,

undesirable practice or restrictive practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause
hereinabove, if an Applicant is found by the Authority to have directly or
indirectly or through an agent, engaged or indulged in any corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive
practice during the Bidding Process, such Applicant shall not be eligible to
participate in any tender or RFQ issued by the Authority during a period of 2
(two) years from the date such Applicant is found by the Authority to have
directly or indirectly or through an agent, engaged or indulged in any corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive

practice, as the case may be.

For the purposes of this Clause, the following terms shall have the meaning

hereinafter respectively assigned to them:

“corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected
with the Bidding Process (for avoidance of doubt, offering of employment to, or
employing, or engaging in any manner whatsoever, directly or indirectly, any
official of the Authority who is or has been associated in any manner, directly
or indirectly, with the Bidding Process or the LOA or has dealt with matters
concerning the Concession Agreement or arising there from, before or after the
execution thereof, at any time prior to the expiry of one year from the date such
official resigns or retires from or otherwise ceases to be in the service of the
Authority, shall be deemed to constitute influencing the actions of a person
connected with the Bidding Process); or

save and except as permitted under the relevant sub clause, engaging in any
manner whatsoever, whether during the Bidding Process or after the issue of

the LOA or after the execution of the Concession Agreement, as the case may be,

- 120 -



any person in respect of any matter relating to the Project or the LOA or the
Concession Agreement, who at any time has been or is a legal, financial or
technical adviser of the Authority in relation to any matter concerning the

Project;

“fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the

Bidding Process;

“coercive practice” means impairing or harming or threatening to impair or
harm, directly or indirectly, any person or property to influence any persons

participation or action in the Bidding Process;

“undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Authority with the objective of
canvassing, lobbying or in any manner influencing or attempting to influence the

Bidding Process; or (ii) having a Conflict of Interest; and

“Restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or

manipulating a full and fair competition in the Bidding Process.

If the Employer/Financier determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after giving 14 days’
notice to the Contractor, terminate the Contractor's employment under the
Contract and expel him from the Site, and the provisions of relevant Clause shall

apply as if such expulsion had been made.

Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in accordance with

relevant Clause.
For the purposes of this Sub-Clause:

i.  “corrupt practice” is the offering, giving, receiving to soliciting, directly
or indirectly, of anything of value to influence improperly the actions of

another party;
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il.

iil.

iv.

Vi.

vil.

viil.

ix.

X.

“another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official”
includes Financer staff and employees of other organizations taking or

reviewing procurement decisions.

“fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts
to mislead, a party to obtain a financial or other benefit or to avoid an

obligation;

“collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence

improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to

influence improperly the actions of a party;

“obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede the Financier
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to

the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the Financer’s

inspection and audit rights provided .

“party” refers to a public official; the terms “benefit” and “obligation” relate
to the procurement process or contract execution; and the “act or omission”

is intended to influence the procurement process or contract execution.

"parties” refers to participants in the procurement process (including public
officials) attempting to establish bid prices at artificial, non-competitive

levels.

a “party” refers to a participant in the procurement process or contract

execution.
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SECTION 12

PRE BID MEEING
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PREBID MEETING

Pre-bid meeting of the interested parties shall be convened at the designated
date, time and place. A maximum of three representatives of each Applicant shall be

allowed to participate on production of authority letter from the Applicant.

During the course of Pre-bid meeting, the Applicants will be free to seek
clarifications and make suggestions for consideration of the Authority. The Authority
shall Endeavour to provide clarifications and such further information as it may, in its
sole discretion, consider appropriate for facilitating a fair, transparent and competitive

Bidding Process.
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SECTION 13

LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in suburbs and
extended suburbs up to Virar and Kalyan have been approved only for the
purpose of accepting Banker’s guarantee from 1997-98 onwards until further

instructions.

The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and
Virar can be accepted only if the said Banker’s Guarantee is countersigned by the
Manager of a branch of the same Bank, within the Mumbai Limit categorically
endorsing thereon that said bankers Guarantee is binding on the endorsing
Branch of the bank within Mumbai limits and is liable to be on forced against the
said branch of the Bank in case of default by the contractor/supplier furnishing the

bankers Guarantee.

List of approved Banks:-

A S.B.I and its subsidiary Banks
1 State Bank Of India.

2 State Bank Of Bikaner-&Jaipur
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.

5 State Bank Of Patiyala.

6 State Bank Of Saurashtra.

7 State Bank Of Travankore.
B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
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20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
24A Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 [.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
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55

Janata Sahakari Bank Ltd.

56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.

59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 ShamraoVithal Co-op Bank Ltd.

64 Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Banks

67 ABM AMRO (N.Y.) Bank.

68 American Express Bank Ltd.

69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.

71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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SECTION 14

APPENDIX
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FORM OF TENDER

To,

The Municipal Commissioner for Greater Mumbai

Sir,

I/ We have read and examined the following documents relating to the Work
of

Notice inviting tender.
i. Directions to tenderers (General and special)
ii. General condition of contract for Civil Works of the Municipal
Corporation of Greater Mumbai as amended up to date.

iii. Relevant drawings.

iv.  Specifications.

v.  Special directions

vi. Annexure Ato F.

vii. Bill of Quantities and Rates.
1A.  [/We (full name in capital

letters, starting with surname), the Proprietor/ Managing Partner / Managing
Director / Holder of the Business, for the establishment / firm /  registered

company, named herein below, do hereby offer to

.................................................................................................................. Referred to in the
specifications and  schedule to the accompanying form of con-
tract of the rates entered in the schedule of rates sent herewith and signed by me/ us”

(strike out the portions which are not applicable).

1B. I/We do here by state and declare that [/We, whose names are given herein below
in details with the addresses, have not filled in this tender under any other name or
under the name of any other establishment /firm or otherwise, nor are we in any way
related or concerned with the establishment /firm or any other person, who have

filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid
documents, upon the terms and conditions, contained or referred to therein and in
accordance with the specifications designs, drawings and other relevant details in all

respects.
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* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to

Rs. /- (Rs.

) I/We have deposited the amount through online payment

gateways with the C.E. of the Corporation not to bear interest

4.1/We hereby request you not to enter into a contract with any other person/s for the
execution of the works until notice of non/acceptance of this tender has first been
communicated to me/us, and in consideration of yours agreeing to refrain from so doing
I/we agree not to withdraw the offer constituted by this tender before the date of
communication to me/us of such notice of non/acceptance, which date shall be not later
than ten days from the date of the decision of the Standing Committee or Education
Committee of the Corporation, as maybe required under the Mumbai Municipal

Corporation Act, not to accept this tender.(Subject to condition 5 below).

5.1/We also agree to keep this tender open for acceptance for a period of 180 days from
the date fixed for opening the same and not to make any modifications in its terms

and conditions which are not acceptable to the Corporation.

6.1/We agree that the Corporation shall, without prejudice to any other right or remedy,

be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when
called upon to do so.

c. I/we do not commence the work on or before the date specified by the

Engineer in his work order.

7. 1/We hereby further agree to pay all the charges of whatsoever nature in connection

with the preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay
Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra
Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare)

Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 1970.

9. “T/WE ettt ettt e e e have failed in the accompanying tender with
full knowledge of liabilities and, therefore, we will not raise any objection or dispute
in any manner relating to any action, including forfeiture of deposit and blacklisting, for
giving any information, which is found to be incorrect and against the instructions and

directions given in this tender.
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10. “I/We further agree and undertake that in the event it is revealed subsequently after
the allotment of work/contract to me/us, that any information given by me/us in this
tender is false or incorrect, [/We shall compensate the Municipal Corporation of Greater
Mumbai for any such losses or inconvenience caused to the Corporation in any manner
and will not resist any claim for such compensation on any ground whatsoever. I/we
agree and undertake that I/we shall not claim in such case any amount by way of
damages or compensation for cancellation of the contract given to me/us or any work

assigned to me/us or is withdrawn by the Corporation,”

Address Yours faithfully,

Digital Signature of the Tenderer or the Firm

Full Name and private residential address of all the partners constituting the Firm

Lo AJCNO. o
2o Name of Bank ......cccccccviviiiieinincnen,
R T L B
5. Vender No. ...
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AGREEMENT FORM

Tender / Quotation dated ......cc.uc..e. 20...
Standing Committee/Education Committee Resolution No. ......ccccoeceviiiiiiiiiiineniieien
CONTRACT FOR THE = WORKS .ot

This agreement made this day of ... i TWO

thousand ....es i Between =
inhabitants of Mumbai, carrying on business at.... ... e
.................................................................................................................. in Bombay under
the style and name of MESSTS e e e e
........................................................................ (Hereinafter called “the contractor of
the one part and Shri.ccccccc————
........................................................................... the D.M.C.(E.) (hereinafter called “the

commissioner” in which expression are included unless the inclusion is inconsistent
with the context, or meaning thereof, his successor or successors for the time being
holding the office of D.M.C.(E.) of the second part and the Municipal Corporation of
Greater Mumbai (hereinafter called “the Corporation”) of the third part, WHEREAS
the contractor has tendered for the construction, completion and maintenance of the
works described above and his tender has been accepted by the Commissioner
(with the approval of the Standing Committee/Education Committee of the
Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions of Contract for works
hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a
part of this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f)  The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i)  All correspondence documents between bidder and MCGM
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3) In consideration of the payments to be made by the Commissioner to the contractor
as hereinafter mentioned the contractor hereby covenants with the Commissioner
to construct, complete and maintain the works in conformity in all respects with the
provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration of
the construction, completion and maintenance of the works the contract sum, at
times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective
common seals to be herein to affixed (or have hereunto set their respective hands
and seals) the day and year above written.

Signed, Sealed and delivered by the

contractors
In the presence of Trading under the name and style of
Full Name & Address Contractors

Signed by the D.M.C.(E.) in the presence of

D.M.C.(E)
The Common seal of the Municipal
Corporation of Greater Mumbai was
hereunto affixed on the ........... 20 in
the presence of two members of the
Standing Committee.
1. 1.
2. 2.
And in the presence of the Municipal Municipal Secretary

Secretary
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ANNEXURE" A" (Being Item rate Tender this is not applicable)

V=00 TSI} G104 ) o L

1.

2.

3.

The Engineer for this work: Chief Engineer ( )
Dy.Ch. Eng.( )
Exe. Eng.( )

Estimated cost of Tender: Not applicable being Item Rate Tender.

Sr. No. Description of work Total Amount Rs.

1. CivilWork | emmmemeeeea

2. Electrical Work | cemmmmmeeee

3. Total Amount = | mmmmmmmmmemeee

Earnest Money (1% of the Estimated cost) : 72,600/-

4. Time Period:

Sr. No. Total Amount Rs.
1. Contract as a whole Period | 5 months
completion
2. Part or Groups of items Not Applicable
i) i)
ii) ii)
iii) iii)

Percentage to be charged as supervision charges for the work got executed through

other means ....... percent.

The “Actual cost of the work” shall mean in the case of percentage rate contracts the
actual

cost of the work executed at the rates as mentioned in the Contract Schedule
adjusted by the Contractor's percentage rate and cost of extra and excess, but
excluding the cost on account of Water Charges and Sewerage Charges if any,
payable by the contractor and also excluding cost on account of price variation

claims as provided in price variation clause as amended up to date.

In case of item rate contracts the actual cost calculated for the work executed at the

rates mentioned in the contract schedule for different items including cost of excess
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and extra items of the work excluding the cost of water charges and sewerage
charges if any, payable by the contractor and excluding cost on account of price

variation claims as provided in extra excess conditions as amended up to date.

In case of lump sum contract the cost of the work actually carried out as per break
up and programme of the work and the schedule of payment included in the contract
including cost of any excess and/or extra items, of the work, excluding the cost on
account of water charges and sewerage charges and also excluding cost on account
of price variation claims as provided in extra excess conditions as amended up to

date.
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Annexure- B

PRE-CONTRACT INTEGRITY PACT

(On Rs. 500/- Stamp Paper)

The Bidder commits himself to take all measures necessary to prevent corrupt practices,

unfair means and illegal activities during any stage of his bid or during any pre-contract or

post-contract stage in order to secure the contract or in furtherance to secure it and in

particular commits himself to the following:-

1.

The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the MCGM, connected
directly or indirectly with the bidding process, or to any person, organization or third
party related to the contract in exchange for any advantage in the bidding, evaluation,

contracting and implementation of the Contract.

The Bidder further undertakes that he has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to
any official of the MCGM or otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of the Contract or any other
Contract with the Government for showing or forbearing to show favour or disfavour to

any person in relation to the Contract or any other Contract with the Government.

The Bidder will not collude with other parties interested in the contract to impair
the transparency, fairness and progress of the bidding process, bid evaluation,

contracting and implementation of the contract.

The Bidder will not accept any advantage in exchange for any corrupt practice, unfair

means and illegal activities.

The Bidder, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed to or
intends to make to officials of the MCGM or their family members, agents, brokers or
any other intermediaries in connection with the contract and the details of services

agreed upon for such payments.

The Bidder shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the MCGM as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The Bidder also undertakes to

exercise due and adequate care lest any such information is divulged.
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The Bidder commits to refrain from giving any complaint directly or through any other

manner without supporting it with full and verifiable facts.

The Bidder shall not instigate or cause to instigate any third person to commit any of the

actions mentioned above.

The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after

respectively assigned to them:

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

ii.“coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or

action in the Bidding Process;

iii. “undesirable practice” means (i) establishing contact with any person connected with
or employed or engaged by the Authority with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the Bidding Process; or (ii)

having a Conflict of Interest; and

iv. “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full

and fair competition in the Bidding Process.

Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND

I, of , do hereby declared and undertake

as under.

1. Ideclare that I have submitted certificates as required to Executive engineer (Monitoring) at
the time of registration of my firm/company and there is no change in the contents of

the certificates that are submitted at the time of registration.

2. 1 declare that I in capacity as Manager/Director/Partners/Proprietors of
has not been charged with any prohibitory and /or penal action such as
banning(for specific time or permanent)/de-registration or any other action under the law

by any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,
condition of contract, specifications, drawings, bill of quantity etc. forming part of tender
and accordingly, I submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as of

4. 1 further declare that if [ am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified,
MCGM is entitled to carry out the work allotted to me by any other means at my risk and

cost, at any stage of the contract.

5. Talso declare that I will not claim any charge/damages/compensation for non availability of

site for the contract work at any time.

6. Ideclare that I will positively make the arrangements of the required equipment on the day
of commencement or with respect to the progress of the work in phases, as per the

instructions of site in charge

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN THE

BANK incorporated under the English/Indian Companies Acts and

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall

be deemed to includeits successors and  assigns) of the first
part inhabitants carrying on
business at in Mumbai under the style and name of Messer’s

(hereinafter referred to as 'the consultant') of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI

(hereinafter referred to as 'the
commissioner' which expression shall be deemed, also to include his successor or successors for
the time being in the said office of Municipal Commissioner ) of the third part and THE
MUNICIPAL CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the
Corporation') of the fourth part WHEREAS the consultants have submitted to the

Commissioner tender for the execution of the work of “

"and the terms of such tender /contract

require that the consultants shall deposit with the Commissioner as/contract deposit/

earnest money and /or the security a sum of Rs. (Rupees

)

AND WHEREAS if and when any such tender is accepted by the
Commissioner, the contract to be entered into in furtherance thereof by the consultants will
provide that such deposit shall remain with and be appropriated by the Commissioner towards
the Security deposit to be taken under the contract and be redeemable by the consultants, if
they shall duly and faithfully carry out the terms and provisions of such contract and shall
duly satisfy all claims properly chargeable against them there under AND WHEREAS the
consultants are constituents of the Bank and in order to facilitate the keeping of the accounts of
the consultants, the Bank with the consent and concurrence of the consultants has
requested the Commissioner to accept the undertaking of the Bank hereinafter contained,
in place of the contractors depositing with the Commissioner the said sum as earnest
money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has
agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in
consideration of the premises, the Bank at the request of the consultants (hereby testified)
UNDERTAKES WITH the commissioner to pay to the commissioner upon demand in writing
, whenever required by him , from time to time , so to do , a sum not exceeding in the whole

Rs. (Rupees ) under the terms of the said tender and /or the

contract .The B.G. Is valid up to _______ "Notwithstanding anything what has been stated

- 140 -



above, our liability under the above guarantee is restricted to Rs.___ only and

guarantee shall remain in force up to unless the demand or claim under
this guarantee is made on us in writing on or before all your right under the
above guarantee shall be forfeited and we shall be released from all liabilities under the

guarantee thereafter”

IN WITNESS WHEREOF

WITNESS (1)

Name and address

WITNESS (2)

the duly constituted Attorney

Manager

Name and address

the Bank and the said MeSSEer’s ....neesssnssnssssesesssnens

WITNESS (1)

Name and address

WITNESS (2)

Name and address

FOr Messer’'s | s sssnssssssssessssess

address |

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in
Indian Rupees.

- 141 -




Annexure-D

Rate Analysis

[tem DeSCription: ...

Sr.No. Description of rate analysis Unit Quantity Rate Amount

Parameters

1 Basic Material (Rate should be

inclusive of all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer
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Annexure-E

Undertaking for best price

( As per circular u/no. DMC / CPD / OD / 15 Dtd. 06.05.2013, to be uploaded in folder ‘A’)

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number)

Tender / Tender No.

To,
The Municipal Commissioner

For the Municipal Corporation of Greater Mumbai

Sir,

“T' /] WE et e ( Full Name in capital letters starting with
surname ), the Proprietor / Managing Partner / Managing Director / Holder of the Business /
Manufacturer / Authorized Dealer, for the establishment / firm / registered company , named
herein below, do hereby, state and declare that [/We ------------=----occemmeeeev whose names are
given herein below in details with the addresses have not filled in this tender under any other
name or under the name of any other establishment / firm or otherwise , nor are We in any way
related or concerned with any establishment / firm or any other person , who have filled in the

tender for the aforesaid work.”

“I / We do hereby further undertake that, we have offered the best prices for the subject supply
/ work as per the present market rates. Further, we do here by undertake and commit that
we have not offered / supplied the subject product / similar product / system or sub
system in the past one year in the Maharashtra State for quantity variation up to - 50% or
+ 10 % at a price lower than that offered in the present tender to any other outside
agencies including Govt. / Semi Govt. agencies and within the MCGM also. Further, we have
filled in the accompanying tender with full knowledge of the above liabilities and therefore we
will not raise any objection or dispute in any manner relating to any action, including forfeiture
of deposit and blacklisting, for giving any information which is found to be incorrect and against

the instructions and directions given in this behalf in this tender.

I / We further agree and undertake that in the event it is revealed subsequently after
the allotment of work / contract to me / us, that any information given by me / us in this tender
is false or incorrect, I / We shall compensate the Municipal Corporation of Greater Mumbai for
any such losses or inconvenience caused to the Corporation in any manner and will not resist
any claim for such compensation on any ground whatsoever , I / We agree and undertake that I

/ We shall not claim in such case any amount , by way of damages or compensation for
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cancellation of the contract given to me / us or any work assigned to me / us or is withdrawn by

the Corporation.”

However, in case of price difference, if it is a result of differential tax structures, different dollar
value of Rupee, differential logistic of transport etc. Considering this aspect, before invoking the
penalty, black-listing, I/We will be given a reasonable opportunity of being heard by

representing our case as to why such price variation / differential has been arisen.

In case if the explanation submitted by me / us is unsatisfactory then action including

forfeiture of despite and black-listing may be taken against me/us.

Tenderer’s full Signature with full name

& address with rubber stamp
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Annexure-F

INFORMATION REGARDING STATUS OF BIDDER

(1) (a) Whether it is a proprietor

concern

(b) If so, name of the owner

(2) If it is a partnership concern,
please furnish name of each
partner and copy of registration

certificate

(3) In case of company, please
furnish the documentary proof to
show that the company is

registered.

(4) In case of Joint Venture, please
furnish the name of each firm and

Joint Venture forms.

Signature of authorized

Person of concern/company

Name of concern/company

and seal
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Annexure-G

MANUFACTURERS AUTHORISATION CERTIFICATE [ Not Applicable ]

(In case of tenderer who are authorized representative of manufacturer)

(On Letter head of Manufacturer)

This is to certify that M/S...i e are Authorized
Representative of ......ccccoevinenniiiin e SINCe..oiviririeien till date for dealing in

........................................................................................................................................ bearing
NO.tivvt e e 10 D€ SUbMItted ONuvvvevicieccis and also promise to
provide all the necessary technical support & after sales service during the contract

period and afterwards.

Place: Seal of the Manufacturer & Sign of
Authority signatory
Date :
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Annexure -H

FORMATS FOR JOINT VENTURES
1. POWER OFATTORNEY FOR LEAD PARTNER

(Not Applicable)

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE
(On Non - judicial stamp paper of Rs. 200 duly attested by notary public)

Whereas the Municipal Corporation of Greater Mumbai (MCGM) has invited bids for
(name of the work). Whereas,

M/s , M/s and

M/s (the respective names of the members of the Joint Venture

along with address of their registered offices)have formed a Joint Venture and are
interested in bidding for the above mentioned work in accordance with the terms and
conditions of the tender/contract and Whereas, it is necessary for the partners of the
Joint Venture to designate one of them as the Lead Partner with all necessary power and
authority to do for and on behalf of the Joint Venture, all acts, deeds and things as may

be necessary in connection with the Joint Venture’s bid.
NOW THIS POWER OF ATTORNEY WITNESSETH THAT:

We, M/s M/s. and

M/s (the respective names of the members of the Joint Venture

along with address of their registered offices) do hereby designate

M/s (name along with address of the registered office) being

one of the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do
on behalf of the Joint Venture, all or any of the acts, deed or things necessary or
incidental to the Joint Venture’'s bid for the work, including submission of Proposal,
participating in conference, responding to queries, submission of information/
documents and generally to represent the Joint Venture in all its dealings with MCGM,
any other Government Agency or any person, in-connection with Work until
culmination of the process of bidding and thereafter till the Contract Agreement is

entered into with MCGM.
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We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our
said attorney pursuant to this Power of Attorney and that all acts, deeds and things done

by our afore said attorney.

Dated this dayof 201 _.

[Executants(s)]

(To be executed by all the Partners of the Joint Venture)

Note:-

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executants and when it is so required the same should be under common seal affixed in

accordance with the required procedure.

Also wherever required, the executants should submit for verification the extract of the
charter documents and documents such as resolution/ Power of attorney in favour of
the person executing this Power of attorney for the designation of power here under on

behalf of the Joint Venture.
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2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL
(Not Applicable)

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE
(On Non - judicial stamp paper of Rs. 200/- duly attested by notary public)

Know all men by these presents, we (name and address of

the registered office) do hereby constitute, appoint and authorize Mr. / Ms.
R/o (name and address of

residence) who is presently employed with us and holding the position
of (designation) as our attorney, to do in our name and on our behalf,

all such acts, deeds and things necessary in connection with or incidental to the bid of
the Joint Venture consisting of ,

and (please state the name and address of the
members of the Joint Venture) for (name of
the work) including signing and submission of all documents and providing

information/responses to Municipal Corporation of Greater Mumbai (MCGM),
representing us in all matters in connection with our bid for the said work.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our
aforesaid attorney shall and shall always be deemed to have been done by us.

For

(Signature)
(Name, Title and Address)
Accept

.................... (Signature)
(Name, Title and Address of the Attorney)

Notes:

i. To be executed by the Lead Partner in case of a Joint Venture.

ii. The mode of execution of Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executants and when it is so required the same should be under common seal affixed
in accordance with the required procedure

iii. Also, wherever required, the executants should submit for verification the extract of
the charter documents and documents such as a resolution / Power of attorney in
favour of the Person executing this Power of Attorney for the delegation of power

hereunder on behalf of the executants.
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3. BOARD RESOLUTION FOR COMPANIES
3.1 FOR LEAD PARTNER (Not Applicable)

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint

Venture with , and

(name and address of the members of the Joint Venture) for

submission of bid to MCGM for (name of the

work)

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be
entered into with the members of the Joint Venture (a copy where of duly initialed by

the Chairman is tabled in the meeting) be and is hereby approved.”

“RESOLVED FURTHER THAT Mr. (name),

(designation) be and is hereby authorized to enter into an MoU, on behalf of the
company, with the members of the Joint Venture and to sign the form of Tender on
behalf of the Joint Venture for submission of the bidding documents and execute a

power of attorney in favour of the Company as Lead partner.”
3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable)

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint

Venture with , and

(name and address of the members of the Joint Venture)for

submission of bid to MCGM for (name of

the work)

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be
entered into with the members of the Joint Venture (a copy where of duly initialed by

the Chairman is tabled in the meeting) be and is hereby approved.”

“RESOLVED FURTHER THAT Mr. (name),

(designation) be and is hereby authorized to enter into an MoU, on behalf of the
company, with the members of the Joint Venture and to execute a power of attorney in

favour of (name of the Lead Partner of the Joint Venture) to act as

the Lead Partner of Joint Venture.”
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4. LETTER OF COMMITMENT
(Not Applicable)
(Each member of a Joint Venture has to submit a letter of commitment)

Date:

Place:

To

The Municipal Commissioner

Municipal Corporation of Greater Mumbai
Dear Sir,

Subject: (name of the work)

This has reference to the Bid being submitted by (mention

the Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture

comprising , and

(mention name(s) of the Partners) in respect of

(name of the work) in response to the e-tender notice issued by the MCGM dated
201..

_—

We hereby confirm the following.

We (name of the Key Person), have examined in detail and have
understood and satisfied ourselves regarding the contents mainly in respect of the

following.
The bid documents published by MCGM;

All subsequent communications between MCGM and the Joint Venture, represented by

(name of the Lead Partner in case of a Joint Venture);

The MoU signed between/among (name(s) of partners); and

The bid being submitted by (name of the Joint Venture).
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We have satisfied ourselves regarding our role in the MOU. If

(name of the Joint Venture) is awarded the work/contract, we shall perform our role as

outlined in the bid documents to the best of our abilities.

The nature of our legal relationship with the Lead Partner of the Joint Venture, is

specified in the bid documents, as per the requirements stated in the bid Documents.

We undertake to support (name of the Lead Partner, for which

the Letter of Commitment is being furnished) in respect of the roles as detailed in the

MOU.

We therefore request MCGM to consider our strengths, our experience, and our track
record as specified in the bid documents pursuant to the conditions specified in the bid,

for the purposes of evaluation.

We understand that no change in the partnership in the joint venture, in the role and
form of responsibility of any partner shall be permitted after submission of the bid. If
any change in partnership of the joint venture is done it would adversely affect the

same.
For and on behalf of

Signature

(Authorized Representative and Signatory)
Name of the Person

Designation
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5.JOINT VENTURE SUMMARY
(Not Applicable)
Names of all partners of a joint venture:

1. Partner in charge (Lead Partner):

2. Member Partner:

Details of participation in the Joint Venture:

(Indicate responsibility and extent of participation as applicable in respect of finance
planning, construction equipment, key personnel and execution of the work of the

partner in charge of the joint venture and of each of the joint venture partners)

PARTICIPATION FIRM A FIRM B FIRM C
DETAILS (Lead Partner) (Member Partner) | (Member Partner)

Finance (%)

Planning

Construction

Equipment

Key Personnel

Execution of Work
(Give details on

contribution of each)

Signature of the Bidder along with stamp / seal
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PROFORMAS:

PROFORMA- I (Not applicable)

The list of similar works as stated in para ‘A’ of Post qualification during last Seven

years-
PROFORMA- I
Sr. | Name of the Project | Name of the Stipulated Actual date | Actual Cost of
No. employer date of of work done
completion completion
1 2 3 4 5 6
NOTE:

a. Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of
information furnished in the above proforma.

b. Works shall be grouped financial year-wise.

PROFORMA- II (Not Applicable)

Yearly turnover during the last three years.

PROFORMA- 11
Annual Turnover
Sr. Updated value to Average of Page
Financial year | of Civil Engineering
No. current year last Syears No.
Works
1
2
3
Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the
tenderers duly certified by Chartered Accountant.
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PROFORMA- III

At least similar work, as stated in para ‘A’ of Post qualification,

PROFORMA- III

Remarks
Actual
Name Name of | Costof | Dateofis- | Stipulated Actual ¢ explaining
costo
of the the the sue of work Date of Date of y reasons for
wor
Project | Employer | Project Order Completion |Completion q delay, if
one
any
2 3 4 5 6 7 8

Note:

Scanned Attested copies of completion/performance certificates from the
Engineer-in-charge for each work should be annexed in support of information
furnished in the above proforma.

PERSONNEL

PROFORMA- IV

PROFORMA- IV
Post Name Qualification Work Experience
;Z. (Prime Candidate No. of Years Name of the
/ Alternate) Project
Principal
1 | Technical
Representative
Project / Site
2 | Engineer or
Engineer
NOTE: Scanned Attested copies of qualification certificates and details of work

experience shall be submitted /uploaded.
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MACHINERY: (for special work only)(Not Applicable)

PROFORMA- V/A

PROFORMA-V/A
Owned/Leased/Assured
Sr.No. Equipment Number
access
1 2 3 4
PROFORMA- V/B
PROFORMA-V/B
Sr.No. Equipment Number Owned
1 2 3 4

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents
of ownership/leased of machineries. The undertaking from the suppliers will not be
accepted.

PROFORMA - VI / A (Not applicable)

Details of Existing Commitments and ongoing works -

PROFORMA-VI/ A
Value of
Name &
Description Contract Value of | Scheduled work Anticipated
Place Addresses
of No.& c Contract Date of |remaining| Date of
0
work Date in Rs. completion to be completion
employer
completed
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of information
furnished in the above proforma.

PROFORMA -VI /B

Details of works for which bids are already uploaded -

PROFORMA-VI/B

Description Place Name & Ad- Value of Time Date on which Remarks
of Work dresses of Contractin | Period decision is
employee Rs. expected
1 2 3 4 5 6 7

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall
be annexed.
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PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Part R ks showi
er .ary Employer Cause of Dispute | Amount involved ermarks showing
(/Parties) Present Status.
1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in-
charge for each work should be annexed and uploaded.

Details of Litigation History :-

The bidder shall disclose the Litigation History in Packet ‘B’ under the head “Details of Litigation
History”.

If there is no Litigation History, the bidder shall specially mention that there is no Litigation
History against him as per the clause of Litigation History. In case there is Litigation History -

Litigation History must cover - Any action blacklisting, debarring, banning, suspension, deregistration,
and cheating with MCGM, State Govt.,, Central Govt. or any authority under State or Central Govt. / Govt.
Organization initiated against the company, firm, directors, partners or authorized signatory shall be
disclosed for last 5 years from the date of submission of bid. Also, bidder must disclose the Litigation
History for last 5 years from the date of submission of bid about any action like show cause issued,
blacklisting, debarring, banning, suspension, deregistration, and cheating with MCGM and MCGM is party
in the litigation against the company, firm, directors, partners or authorized signatory for carrying out
any work for MCGM by any authority of MCGM and the orders passed by the competent authority or by
any court where MCGM is a party. While taking decision on Litigation History, the concerned Chief
Engineer or D.M.C. or Director, as may be the case, should consider the details submitted by bidder and
decision based on the gravity of the litigation and the adverse effect of the act of company, firm, directors,
partners or authorized signatory on the MCGM works which can spoil the quality, output, delivery of any
goods or any work execution and within the timeframe.
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Indian Inhabitant, Proprietor / Partner / Director of M/s.

Annexure ‘1’

Irrevocable Undertaking
(on Rs. 500/- Stamp Paper)

[ Shri. /Smt. , aged __years

resident at do

hereby give Irrevocable Undertaking as under;

1.

[ say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax
on supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to

MCGM by way of commensurate reduction in prises.

[ further say and undertake that I understand that in case the same is not passed on and is
discovered at any later stage, MCGM shall be at liberty to initiate legal action against me for its

recovery including, but not limited to, an appeal to the Screening Committee of the GST Counsel.

[ say that above said Irrevocable Undertaking is binding upon me / my partners / company /
other Directors of the company and also upon my / your legal heirs, assignee, Executor,

administrator etc.

If I fail to compliance with the provisions of the GST Act, I shall be liable to penalty / punishment

or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my / our own knowledge & belief.

Solemnly affirmed at DEPONANT

This day BEFORE ME

Interpreted, Explained and Identified by me
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ANNEXURE - J

Bid No.:

INTERNAL GRIEVANCE REDRESSAL MECHANISM

(To be uploaded in Packet ‘A’)

MCGM has formed internal grievance redressal Mechanism for redressal of bidders
grievances. Any bidder are prospective bidder aggrieved by any decision, action or
omission of the procuring entity being contrary to the provisions of the tender or any rules
or guidelines issued therein, in Packet A,B&C can make an application for reviewed of
decision of responsiveness in Packet A,B & C within the period of 7 days.

While making such an application, to procuring entity for review, aggrieved bidders
or prospective bidders shall clearly specify the ground or grounds in respect of which he
feels aggrieved.

Provided that after declaration of a bidder as successful in Packet A (General
Requirements), an application for review may be filed by a bidder who has participated in
procurement proceedings and after declaration of successful bidder in Packet ‘B’
(Technical Bid), an application for review may be filed only by successful bidders of
Packet ‘A’. Provided further that, an application for review of the financial bid can be
submitted, by the bidder whose technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, M.C.G.M. may decide whether the bid
process is required to be suspended pending disposal of such review. The M.C.G.M. after
examining the application and the documents available to him, give such reliefs, as may
be considered appropriate and communicate its decision to the applicant and if required to
other bidders or prospective bidders, as the case may be.

M.C.G.M. shall deal and dispose off such application as expeditiously as possible and
in any case within 10 days from the date of receipt of such application or such other
period as may be specified in pre-qualification document, bidder registration document or
bid documents, as the case may be.

Where M.C.G.M. fails to dispose off the application within the specified period or if
the bidder or prospective bidder feels aggrieved by the decision of the procuring
entity, such bidder or prospective bidder may file an application for redressal before
the Internal Procurement Redressal Committee within 7 days of the expiry of the
allowed time or of the date of receipt of the decision, as the case may be. Every such
application for internal redressal before Redressal Committee shall be accompanied

by fee of Rs. 25,000/- and fee shall be paid in the form of D.D. in favour of M.C.G.M.
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1°* appeal by the bidder against the decision of C.E./HOD/ Dean can be made to
concerned D.M.C./Director who should decide appeal in 7 days.

If not satisfied, 2" Appeal by the bidder can be made to concerned A.M.C. for
decision.

Grievance Redressal Committee (GRC) is headed by concerned D.M.C./Director of
particular department for the first appeal / grievances by the bidder against the decision
for responsiveness / non-responsiveness in Packet ‘A’, Packet ‘B’ or Packet ‘C’ and if not
satisfied, concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through
DMC(CPD) office where appeals of aggrieved bidder will be received with fee of Rs.
25,000/- from aggrieved bidder. The necessary correspondence in respect of said
applications to the aggrieved bidder & concerned department, issuing notices,
arranging of Grievance Redressal Committee (GRC) with D.M.C. and further
proceeding will be carried out through registrar appointed by MCGM.

No application shall be maintainable before the redressal Committee in regard of any
decision of the M.C.G.M. relating to following issues:

Determination of need of procurement.
The decision of whether or not to enter into negotiations.
Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicated his
decision thereon to the applicant within 10 days or such further time not exceeding 20
days, as may be considered necessary from the date of receipt of the recommendation and
in case of non-acceptance of any recommendation, the reason of such non-acceptance
shall also be mentioned in such communication.

Additional Municipal Commissioner and / or Grievance Redressal Committee, if
found, come to the conclusion that any such complaint or review is of vexatious, frivolous
or malicious nature and submitted with the intention of delaying or defeating any
procurement or causing loss to the procuring entity or any other bidder, then such
complainant shall be punished with fine, which may extend to 5 lac rupees or 2% of the
value of the procurement, whichever is higher.

Full Signature of the tenderer
with Official Seal and Address
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