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   E-TENDER       

      FOR 

Name of Work:   Deployment of 2 nos. of Sumo or equivalent type vehicle, 
on hire for the use of N.D.R.F. team deployed in Eastern 
Suburbs of Greater Mumbai during monsoon period for 
attending to landslide disaster 

 
 

Website: mahatenders.gov.in 
         Tender ID No. 2024_MCGM_ 1050393 

     Due Date :16.07.2024 
 

Office of the Ex. Eng. Tr.(City), 
2nd Floor, Worli Garage Bldg, 

Dr.E. Mozes Road, Worli 
Mumbai – 400018. 

Ph.022-24935688/93 
 
 

 
 
                              S.E.Tr(City)  A.E.Tr(City)      E.E.Tr.(City)  

 
 

                         Dy.Ch.E.(SWM)Tr 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Chief Engineer (SWM) 
                                                   Tender ID No.: 2024_MCGM_1050393 
 

 
E-TENDER NOTICE 

 
Subject: Deployment of 2 nos. of Sumo or equivalent type vehicle, on hire for 

the use of N.D.R.F. team deployed in Eastern Suburbs of Greater 

Mumbai during monsoon period for attending to landslide disaster.  

 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contract or 

for the aforementioned work from contractors of repute, multidisciplinary engineering 

organizations i.e. eminent firm, Proprietary/Partnership Firms/Private Limited Companies/ 

Public Limited Companies/Companies registered under Indian   companies’ Act 2013. The 

contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in appropriate 

Class as per old registration and Class as per new registration and from the contractors/firms 

equivalent and superior classes registered in Central or State Government/Semi Govt. 

Organization/Central or State Public Sector Undertakings, will be allowed subject to  condition 

that, the contractors who are not registered with BMC will have to apply for registering their 

firm within three months’ time period from the award of contract, otherwise their Bid Security 

i.e. E.M.D(Earnest Money Deposit)shall be forfeited/recovered and an amount equal to 

Registration Fee of respective class shall be recovered as penalty. 

          Bidding Process will comprise of THREE stages. 

           The application form can be downloaded from e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in). Bidder shall pay scrutiny fee of 

Rs.1,320/- + 18% GST as applicable, through Challan in Citizen Facility Center of BMC. Packet 

C will be opened only after submission of scrutiny fee. The applicants not registered with BMC 

are mandated to get registered (Vendor Registration) with BMC to participate in the online 

bidding process of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

Interested bidders should have valid Class III digital signature certificate (DSC) obtained from 

any licensed certifying authority. Interested bidders should follow the manuals available on 

Mahatenders Portal (https://mahatenders.gov.in) 
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Name of Work Contract Period 
Estimated Cost of 

Work 

Deployment of 2 nos. of Sumo or equivalent 
type vehicle, on hire for the use of N.D.R.F. 
team deployed in Eastern Suburbs of Greater 
Mumbai during monsoon period for attending 
to landslide disaster 

89 days Item Rate Tender 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along 

with its Bid, an Earnest Money Deposit of Rs.9,230/- (Rupees Nine Thousand Two Hundred 

Thirty Rupees only)  (the "EMD"), refundable in accordance to the relevant clause of bid 

document, from the Bid Due Date, except in the case of the selected Bidder whose Bid 

Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit 

through the payment gateways while submitting the bids. The Bid shall be summarily rejected if 

it is not accompanied by the Earnest Money Deposit. The e-tender is available on e-procurement 

system of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) as mentioned 

in the Header Data of the tender.  

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) As per THREE Packet systems, the 

document for Packet A & B is to be uploaded by the bidder in vendors’ document online in 

Packet A & B. Packet A, B & C shall be opened on dates as mentioned in header data. All the 

responsive and eligible bidders if they so wish can be present at the time of opening of bids, in 

the office of Ex. Eng. Tr. (City) division . 

The Packet C shall be opened if bids submission in Packet A& B satisfies/includes all the 

requirements and same are found acceptable to the Authority. The Municipal Commissioner 

reserves the right to reject all or any of the e- tender(s) without assigning any reasons at any 

stage. The dates and time for submission and opening the bids are as shown in the Header Data. 

If there are any changes in the dates the same will be displayed on the BMC Portal. 

(https://portal.mcgm.gov.in) and on the e-procurement system of Government of Maharashtra 

(Mahatenders) (https://mahatenders.gov.in) 

The applicants   interested   for   the    above   referred    works   may   contact    the 

Executive Engineer Transport (City) at the following address on any working day during office 

hours. 



10  

 

  Office of the 

Executive Engineer Transport (City) 

Worli Garage Building, Dr. E. Moses Road, 

Worli, Mumbai – 400 018. 

Ph. No.: 24935688/93 

 The Authority (BMC) shall not be liable for any omission, mistake or error in respect of any of 

the above or on account of any matter or thing arising out of concerning or relating to the tender 

or the Bidding Process, including any error or mistake therein or in any information or data given 

by the Authority. The BMC reserves the rights to accept any of the application or reject any or 

all the application received for above works, without assigning any reasons thereof.  

Tenderers shall note that any corrigendum issued regarding this tender notice will be 

published on the BMC portal and on the e-procurement system of Government of Maharashtra 

(Mahatenders). No corrigendum will be published in the local newspapers. The information 

regarding above subject matter is available on Website of BMC.  

(https://portal.mcgm.gov.in/tenders) and on the e-procurement system of Government of 

Maharashtra (Mahatenders)(https://mahatenders.gov.in). 

        

                           Sd/- 
Ex.Engr.Tr.(City) 
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HEADER DATA 
 

Tender Document No.   2024_MCGM_1050393 

Name of Organization Brihanmumbai Municipal Corporation 

Subject work Deployment of 2 nos. of Sumo or equivalent type vehicle, 
on hire for the use of N.D.R.F. team deployed in Eastern 
Suburbs of Greater Mumbai during monsoon period for 
attending to landslide disaster 

   Scrutiny fee Rs.1,320/- + 18% GST as applicable, 

Bid Security Deposit/ EMD Rs.9,230/- 

Date of issue and sale of tender 10.07.2024  from 11:00Hrs 

Last date & time for sale of tender & 
Receipt of Bid Security Deposit 

16.07.2024  upto 16:00 Hrs 

Submission of Packet A, B & Packet C 
(Online) 

16.07.2024  upto16:00Hrs 

Pre-Bid Meeting N.A. 
Opening of Packet A 17.07.2024  after 16:00 Hrs. 
Opening of Packet B 17.07.2024  after 16:05 Hrs. 
Address for communication Office of the:- 

  Ex.Eng.Tr.(City) office BMC, Worli Garage Bldg, 2nd Flr, Dr. 
E.Moses Road, Worli Naka, Worli, Mumbai400018. 

Venue for opening of bid On line in Ex.Eng.Tr.(City) office. 

 
This tender document is not transferable. 
If any Addendum and /or Corrigendum are issued for the subject e-tender, the details  of 

the  same  will be  published  /uploaded  on the e-procurement system of Government of 

Maharashtra (Mahatenders)(https://mahatenders.gov.in). under Tenders>e-Tenders>Tenders. 

Prospective Bidders are requested to take the note of the same. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

 

                   Sd/- 
                                                                                                                       Ex.Eng. Tr.(City) 
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1. Technical Capacity 
The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven 

(7) years ending last day of month previous to the one in which bids are invited as a prime 
Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 
nature of work as described in the scope of works in this bid document, provided further 
that all other qualification criteria are satisfied) 

 
Three similar completed 
works each costing not 
less than amount equal to 
20% of estimated cost of 
subject tender. 

 
 
 
 
OR 

Two similar completed 
works each costing not less 
than amount equal to 25% 
of estimated cost of subject 
tender. 

 
 
 
 
OR 

One similar completed works 
each costing not less than 
amount equal to 40% of 
estimated cost of subject 
tender. 

Rs.1,84,586 /- 
 

Rs.2,30,733/- Rs.3,69,172/- 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

2. Similar Experience: 

For assessing the technical capacity of the subject tender works; similar work shall 

mean, the completed or completed part of ongoing works in respect of ‘Supply of Tourist 

Permit Personnel Carrier vehicles on hire basis in BMC /Semi Govt. /Govt. & Public 

Sector Organizations. In case of ongoing works to be considered, the Bidder must have 

received payment of 80 % of the contract sum for the work / works executed till the last date 

of the month previous to the one in which bid are invited. 

3. Financial Capacity 

The Bidder shall have achieved an average annual financial turnover certified by 

‘Chartered Accountant’ not less than Rs.2,76,879/- during last three (3) financial years 

immediately preceding the Financial Year in which bids are invited. 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 
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Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 made misleading or false representation in the forms, statements and attachments submitted 

in proof of the qualification requirements; and/or 

 Record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. 

Sd/- 

                  Sd/-  
      Ex. Eng. Tr. (City)
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal 

Corporation (BMC), hereafter also referred as “The Authority “, or any of its employees or advisors, 

is provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms 

and conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible for 

the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this 

e-tender. The assumptions, assessments, statements and information contained in this e- tender may 

not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in this e-tender 

and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not intended to be 

an exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of this e-tender or 

arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The 

Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant
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upon the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without 

being under any obligation to do so, update, amend or supplement the information, assessment or 

assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai 

Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids 

without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Brihanmumbai Municipal Corporation (BMC) shall not be liable in any manner whatsoever for 

the same or for any other costs or other expenses incurred by an Applicant in preparation or 

submission of the Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION 
 

1. Background: 

The Brihanmumbai Municipal Corporation (BMC) covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The metropolis accounts 

major portion of India’s international trade and government’s revenue, from being one of the 

foremost centers of education, science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the 

cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation (BMC), 

hereafter called the “corporation”, the primary agency responsible for urban governance in Greater 

Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. 

In observance of historic traditions of strong civic activism, with the change in time and living 

conditions to match with the urbanization, BMC has mainly focused in providing almost all kinds 

of engineering services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads, 

bridges, solid waste management, and environmental services. Beside this, the BMC is also 

providing dedicated services in various segments such as Health, Primary Education as well as the 

construction and maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to 

health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and other 

such departments where quite a good number of staff members are working. 

Scope of Work: 

BMC is primarily an organization, which in the interest of citizens and with the speed 

of urbanization deals with the variety of the infrastructure services and delivered to the public by 

different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm Water 

Drain/Roads and bridges and Building Construction etc.
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         E-TENDERING ONLINE SUBMISSION PROCESS 
  

Important Notice to Bidders On E-Tendering 
 
               GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid 

submission Tendering System through its web site https://mahatenders.gov.in Tenders of 

various Departments have been uploaded, their bids submitted and the same have been opened 

on line. Bids for various tenders published in the web site of Government Departments can be 

submitted online by enrolling with the above mentioned web site. 

          The bidders can enroll themselves on the website https://mahatenders.gov.in using the option 

“Online Bidder Enrolment”. Possession of a Valid Class III Digital Signature Certificate (DSC) 

in the form of smart card/e-token in the Company's name is a prerequisite for registration and 

participating in the bid submission activities through this web site. Digital Signature 

Certificates can be obtained from the authorized certifying agencies, details of which are 

available in the web site https://mahatenders.gov.in under the link “Information about DSC”. 

                The web site also has user manuals with detailed guidelines on enrolment and 

participation in the online bidding process. The user manuals can be downloaded for ready 

reference. Vendors can also attend the training/familiarization programme on the e-tendering 

system conducted periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in 

association with NIC. 

                 Special Instructions to the Contractors/Bidders for the e-submission of the bids online 

through this e-Procurement Portal 

                 Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option 

to Enroll available in the Home Page. Then the Digital Signature enrolment has to be done with 

the e-token, after logging into the portal. The e-token may be obtained from one of the 

authorized Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe 

Scrpt/ TCS. 

                Bidder then logs into the portal giving user id/password chosen during enrolment. 

                Thee-token that is registered should be used by the bidder and should not be misused by 

others. 

                 DSC once mapped to an account cannot be remapped to any other account. It can only 

be In-activated. 

                 The Bidders can update well in advance, the documents such as certificates, purchase 
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order details etc., under My Documents option and these can be selected as per tender 

requirements and then attached along with bid documents during bid submission. This will 

ensure lesser upload of bid documents. 

                  After downloading / getting the tender schedules, the Bidder should go through them 

carefully and then submit the documents as per the tender document; otherwise, the bid will be 

rejected. 

                 Applicant will upload Packet A documents in cover 1“Fee” and Packet B related 

Documents in cover2 “PQC” respectively. 

                 The BOQ template must not be modified /replaced by the bidder and the same should be 

uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable to be 

rejected for that tender. For commercial details (in Packet C) contractors will fill data in 

financial bid in BOQ and quotes his“(+) or(-) Percentage” (i.e.% quoted) figure. 

                  If there are any clarifications, this may be obtained online through the e Procurement 

Portal, or through the contact details given in the tender document. Bidder should take into 

account of the corrigendum published before submitting the bids online. 

                 Bidder, in advance, should prepare the bid documents to be submitted as indicated in the 

tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one 

document, they can be clubbed together. 

                 Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission 

date and time for the tender. 

                The bidder reads the terms and conditions and accepts the same to proceed further to 

submit the bids. 

              The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

              There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth 

available at the client side at that point of time. In order to reduce the file size, bidders are 

suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also the 

size of file also gets reduced. This will help in quick uploading even at very low bandwidth 

speeds. 

              It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that 

he/she completes the Bid Submission Process. Bids Which are not Frozen are considered as 

Incomplete/Invalid bids and are not considered for evaluation purposes. 
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              The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders due to local issues. 

              The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system. 

              At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid summary will 

be shown with the bid no, date & time of submission of the bid with all other relevant details. 

The documents submitted by the bidders will be digitally signed using the e-token of the bidder 

and then submitted. 

              After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will act as a proof 

of bid submission for a tender floated and will also act as an entry point to participate in the bid 

opening event. 

              Successful bid submission from the system means, the bids as uploaded by the bidder is 

received and stored in the system. System does not certify for its correctness. 

              The bidder should see that the bid documents submitted should be free from virus and if 

the documents could not be opened, due to virus, during tender opening, the bid is liable to be 

rejected. 

               The time that is displayed from the server clock at the top of the tender Portal, will be 

valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. 

The Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.The 

bidders should adhere to this time during bid submission. 

              All the data being entered by the bidders would be encrypted at the client end, and the 

software uses PKI encryption techniques to ensure the secrecy of the data. The data entered 

will not be viewable by unauthorized persons during bid submission and not viewable by any 

one until the time of bid opening. Overall, the submitted bid documents become readable only 

after the tender opening by the authorized individual. 

               During transmission of bid document, the confidentiality of the bids is maintained since 

the data is transferred over secured Socket Layer(SSL) with 256 bit encryption technology. 

Data encryption of sensitive fields is also done. 

              The bidders are requested to submit the bids through online e-Procurement system to the 

TIA well before the bid submission end date and time (as per Server System Clock). 

              The Municipal Commissioner reserves the right to reject all or any of thee-Tender (s) 

without assigning any reason at any stage. The dates and time for submission and opening the 
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tenders are as shown in the Header Data. If there are any changes in the dates the same will be 

displayed on the e-Procurement System of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in). 

              Due to any unforeseen circumstances if any of the date mentioned in the header data is 

declared as public holiday, in that case all the dates* will get shifted by one day or next 

working day. 

             BARRING PHYSICAL SUBMISSIONS 

             As the entire tendering procedure is online process; the physical submission of documents 

shall not be entertained. 

             The information about DSC, guidelines for bid submission, bidders manual kit, Help for 

Contractor, FAQ, etc. are available on https://mahatenders.gov.in 
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INSTRUCTIONS TO APPLICANTS 

 
Scope of Application 

The authority wishes to receive Application for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

Eligibility of Applicants 

                 The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private 

Limited Companies/ Public Limited Companies/ Companies registered under the 

Indian companies’ act 2013. The contractors registered with the Brihanmumbai Municipal 

Corporation,  (BMC) in appropriate Class as per old registration and Class as per new 

registration and from the contractors / firms equivalent and superior classes registered in 

Central or State Government / Semi Govt. Organization / Central or State Public Sector 

Undertakings, will  be  allowed subject to  condition that, the contractors who are not registered 

with BMC will have to apply for registering their firm within three months’  time period from 

the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) shall be 

forfeited / recovered and an amount equal to Registration Fee of respective class shall be 

recovered as penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 

C. Bid Capacity: Deleted 

D. Equipment Capabilities as required for this work 

 The bidder should undertake their own studies of the nature of work and devise a plan and 

methodology for the executing the said work or as per the instructions of the site in-charge 

and he shall make his own arrangement of vehicles/ equipment / machinery for the same. 

The tenderer shall ensure commitment on an undertaking on Rs.500/- stamp paper to be 

submitted along with the Bid in Packet B in the prescribed Proforma (VII).  

E. Technical Personnel: Deleted 

F. Time Period of the Project 

 The contract period is 89 working days from date of start of contract and shall be strictly 
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observed by the Contractor and shall be reckoned from the date on which the Letter of 

Acceptance is given to the Contractor. The work shall, throughout the stipulated period of the 

Contract, be proceeded with all due diligence, as time being deemed to be the essence of the 

contract, on the part of the Contractor.  On failing to do so, the contractor shall pay as 

compensation an amount which shall be governed as per Clause-8(e) of the Standard General 

Conditions of Contract. 
G.        Contract Execution  

All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed along with evidence/proof 

of payment of security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him. 

H.  If the amount of the Contract Deposit to be paid above is not paid within 30 days 

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be 

considered as cancelled and legal steps to be taken against the contractor for recovery of the 

documents. 

I:  Deleted 

J: Action when whole security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit whether paid 

in one sum or deducted by instalments or in the case of abandonment of the work owning to 

serious illness or death of the contractor or any other cause, the Engineer on behalf of the 

Municipal Commissioner shall have power to adopt any of the following process, as he may 

deem best suited to the interest of BMC. 

(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 

case, the security deposit of the contract shall stand forfeited and be absolutely at 

the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work-charged establishment employed for getting the un-

executed part of the work completed and crediting him with the value of the work done 
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departmentally in all respects in the same manner and at the same rates as if it had been carried 

out by the contractor under the terms of his contract. The certificate of the Executive Engineer 

as to the costs and other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part there of as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in which 

case all expenses incurred on advertisement for fixing a new contracting agency, additional 

supervisory staff including the cost of work charged establishment and the cost of the work 

executed by the new contract agency shall be debited to the contractor and the value of the work 

done or executed through the new contractor shall be credited to the contractor in all respects 

and in the same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Executive Engineer as to all the cost of the 

work and other expenses incurred as aforesaid for or in getting the un-executed work done by 

the new contractor and as to the value of the work so done shall be final and conclusive against 

the contractor. 

 In case the contract shall be rescinded under Clause (a) above, the contractor shall not be 

entitled to recover or be paid any sum for any work there for actually performed by him under 

this contract unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof and he shall only be 

entitled to be paid the amount so certified. In the event of either of the courses referred to in 

Clause (b) or (c) being adopted and the cost of the work executed departmentally or through a 

new contractor and other allied expenses exceeding the value of such work credited to the 

contractors amount of excess shall be deducted from any money due to the contractor, by BMC 

under the contract or otherwise, howsoever, or from his security deposit or the sale proceeds 

thereof provided, however, the contractor shall have no claim against BMC even if the certified 

value of the work done departmentally or through a new contractor exceeds the certified cost of 

such work and allied expenses, provided always that whichever of the three courses mentioned 

in clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no claim 

to compensation for any loss sustained by him by reason of his having purchase or procured any 

materials or entered in to any engagements or made any advance on account of or with a view to 

the execution of the work or the performance of the contract. 
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K. Contract may be rescinded and security deposit forfeited for bribing a public officer or 

if the contractor becomes insolvent: 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition 

with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or 

offered by the contractor or any of his servants or agents through any public officer, or person in 

the employ of BMC/Govt. in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract the 

Engineer In-charge may thereupon, by notice in writing rescind the contract and the Security 

Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of 

BMC and the same consequences shall ensure as if the contract had been rescinded under above 

clause J hereof; and in addition the contractor shall not be entitled to recover or be paid for any 

work therefore actually performed under the contract. 

L. Infrastructural set-up: 
The tenderer shall have a reasonable and sufficient office space with an independent telephone 

facility and net connectivity in Mumbai Metropolitan Region (MMR) for communication 

purpose. If the applicant is having his office address out-side of MMR, then he shall furnish the 

details of contact person in MMR with his photograph, address, phone, email-id, etc. for 

communication purpose. After award of contract, office shall be provided in the jurisdiction of 

MMR as per the tender conditions.  In case of any litigation, the jurisdiction shall be restricted 

to MMR only. To establish proof of office address, the tenderer shall submit the photocopy of 

one of the documents such as current paid Electricity Bill, Property Tax Bill, Water Tax Bill, 

valid Shop and Establishment Certificate etc. 

M.   The contractors shall register themselves under the provisions of prevailing guidelines 

issued by BMC from time to time.  

N. Force Majeure  

1) Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture of its 

performance security, liquidated damages or termination or other failure to perform its obliga-

tions under the contract in result of an event of Force Majeure. 

2) For purposes of this clause, ‘Force Majeure’ means an event beyond the control of the suc-

cessful tenderer and not involving the successful tenderer’s fault or negligence and such events 
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may include strike, riots, wars or revolutions, fires, floods, epidemics, earthquakes, other natural 

calamity and quarantine restrictions. 

3) If a force majeure situation arises, the successful tenderer shall promptly notify the BMC in 

writing of such condition and the cause thereof. Unless otherwise directed by BMC in writing 

the successful tenderer shall continue to perform its obligations under the contract as near as it 

is reasonably practical, also shall seek all reasonable alternative means of performance. 
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 Submission of Tenders 
PACKET – A 

 

The Packet ‘A’ shall contain scanned certified copies of the following documents 
 

Scrutiny of this packet will be done strictly with reference to only the scanned 

copies of Documents uploaded online in packet ‘A’ 

a) Valid Registration Certificate. The contractors who are not registered with BMC will 

have to apply for registering their firm within three months’ time period from award of 

contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited 

/ recovered and an amount equal to Registration Fee of respective class shall be recovered as 

penalty 

b) The tenderer shall produce latest Bank Solvency Certificate of Rs. 8 lakhs or more 

issued by any recognized Bank obtained not earlier than 12 months prior to the date of 

submission of tender. 

c) A document in support of Registration under GST Act 2017. In case Goods and Service 

Tax is made applicable, the rules, regulations, guidelines, circulars, communications etc. 

issued in this regard either by Govt. of India, Govt. of Maharashtra or BMC shall be made 

applicable. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, 

owners, Karta of Hindu undivided Family, firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if number of 

Directors are more than two in case of Private Limited Companies, as the case may be. 

However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC. 

The bidders shall categorically provide their Email-ID in packet ‘A’. 
 

NOTE: 
 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet “A” 
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then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 
 

PACKET – B 
 

The Packet ‘B’ shall contain scanned certified copies of the following documents – 
 

a) The list of similar type of works as stated in para ‘A’ of Post qualification 

successfully completed during the last five years in prescribed proforma, in the role 

of prime contractor. Information furnished in the prescribed proforma (Proforma – 

I) shall be supported by the certificate duly self-attested. Documents stating that it 

has successfully completed during the last five years at least one contract of similar 

works as stated in para ‘A’ of Post qualification. 

b) Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are invited. 

Copies of Applicants duly audited balance sheet and profit and loss account for 

the preceding three financial years preceding the Financial Year in which bids 

are invited. (Proforma – II) 

c) Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow 

requirements for the subject contract in the event of stoppage, start-up, or other 

delay in payment, of the minimum 15% of the cost of the work tendered for, net 

of the tenderer's commitment of other contracts (Certificate from Bankers / 

C.A./Financial Institution shall be accepted as a evidence). 

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire 

basis, at site before start of the work 

i) The successful bidder shall make the arrangements of the required equipment 
on the day of commencement or with respect to the progress of the work in 
phases, as per the instructions of site in charge. The successful bidder and, to 
that effect he will ensure commitment on an undertaking on Rs.500 stamp 
paper to be submitted along with the Bid in Packet B. However, this 
condition in no way shall dilute the respective condition in Registration Rules 
of BMC. 
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e) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 

work orders & attested copies of percentage of works completed or part thereof. 

f) The undertaking of Rs.500/- stamp paper as per the proforma annexed in 

‘Annexure B & C’ 

Note: Bidders shall submit the undertaking for equipment / vehicles capability 

and other undertakings as such on a single Rs.500/- stamp paper 

g) The tenderers shall upload work plan as per the following outline: 

1. Organizational set up envisaged by the contractors. 

2. Site Offices and Laboratories proposed to be set up. 
 
Note: 

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 
1948, if the tenderer has more than 10 employees /persons on his establishment (in 
case of production by use of energy) and 20 employees/persons on his establishment 
(in case of production without use of energy) to BMC as and when demanded. In 
case of less employees/persons mentioned above then the successful bidder has to 
submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. 
CA/FRD/I/65 of 30.03.2013. 

 
ii. The successful bidder shall submit valid registration certificate under E.P.F. & 

M.P., Act 1952, if tenderer has more than 20 employees/persons on his 
establishment, to BMC as and when demanded. In case if the successful bidder has 
less employees/persons mentioned above then the successful bidder has to submit 
an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. 
CA/FRD/I/44 of 04.01.2013. 

 

i) Details of Litigation History: The bidder shall disclose the litigation history in 
Packet ‘B’ under the head – Details of Litigation History. If there is no litigation 
history the bidder shall specifically mention that there is no litigation history against 
him as per the clause of litigation history. In case there is litigation history -
Litigation History must cover – Any action of blacklisting, debarring , banning 
,suspension , deregistration and cheating with BMC , State Govt., Central Govt. or 
any authority under state or Central Government Organization initiated against the 
company , firm, directors, partners or authorized signatory shall be disclosed for last 
5 years from the date of submission of bid about any action like show cause issued, 
blacklisting , debarring , banning suspension , deregistration and cheating with 
BMC and BMC is the party in the litigation against the company, firm, directors, 
partners or authorized signatory for carrying out any work for  BMC by any 
authority of BMC and the orders passed by the competent authority or by any 
Court where BMC is a party .While taking decision on litigation history , the 
concerned Chief Engineer or D.M.C. or Director, as may be the case , should 
consider the details submitted by bidder and take decision based on the gravity of 
the litigation and the adverse effect of the act of company firm , directors , partners 
or authorized signatory on the BMC works which can spoil the quality , output , 
delivery of any goods or any work execution and within the time frame. The 
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litigation history shall be treated as curable defect. 
 

Note: 
 

 If it is found that the tenderer has not submitted required documents in Packet 

“B” then, the shortfalls will be communicated to the tenderer through e-mail 

only and compliance required to be made within a time period of three working 

days otherwise they will be treated as non-responsive. 

 
 

PACKET – C 
 

The rates shall be quoted Online in the e Tender  

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the 

rate analysis of major items shall be submitted by L1 and L2 bidder after 

demand notification by e-mail to bidders by concerned Ex. Engineer The format 

for rate analysis is annexed at Annexure D. 

 

BID SECURITY OR EMD 
 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified 

in the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the 

Bid Data Sheet and shall be valid till the validity of the bid. 

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centers in BMC Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

sub-clause mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and furnished the required Security Deposits. 

 

 The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening 

of financial bid but, the EMD submitted by the L-2 bidder will be returned after obtaining 

Standing Committee Resolution. 

 The Bid Security may be forfeited: 
a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part 

of the bid during the period of Bid validity;
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b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed 
to Registration and Monitoring Cell. Such non-submission of documents will be 
considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re- 
ported, shall be viewed seriously and disciplinary action against the defaulters 
such as banning/de-registration, etc. shall be taken by the registration cell with due 
approval of the concerned AMC. 

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable 
defects the 10% of EMD shall be forfeited and bid will be liable for rejection. 

 
 

Note: 
i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 
i. Valid Registration Certificate 

ii. Valid Bank Solvency 
iii. Sales Tax Registration Certificate (VAT)/ GST Registration 

Certificate or GST Number. 

iv. Certified Copies of PAN documents and photographs of 
individuals, owners, etc 

v. Partnership Deed and any other documents 
vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, 
c. No proper submission of experience certificates and other documents, etc. 

 
ii) Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility 
criteria as stipulated in the tender. 

 
 

BID VALIDITY 
 

 Bids shall remain valid for a period of not less than one eighty (180) days after 
the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a 
shorter period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employ- 
er may request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidders’ responses shall be made in writing or by cable. A bid- 
der may refuse the request without forfeiting his Bid Security. A bidder agreeing to the re- 
quest will not be required or permitted to modify his bid, but will be required to extend the 
validity of his bid security for a period of the extension.
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SECURITY DEPOSIT 
 

A. Security Deposit 
The security deposit shall mean and comprise of Contract Deposit. 
Contract Deposit – The successful tender, here after referred to as the 
contractor shall pay an amount equal to FIVE (5) percent of the contract 
sum shall be paid within thirty days from the date of issue of letter of 
acceptance. 

The PG shall be paid in one the following forms. 
I) Cash (In case guarantee amount is less than Rs.10,000/- 
II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 
III) Government securities 
IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of 
any Schedule bank or  in the prescribed form given in 
Annexure. 

Performance Guarantee is applicable over and above the clause of 
Security Deposit. Performance Guarantee will have to be paid & 
shall be valid till the defect liability period or finalization of final 
bill whichever is later. 
This deposit will be allowed in the form of I to V as mentioned 

above and shall be paid within 15 days after receipt of Letter of 
Acceptance. 

 
B.    Additional Security Deposit: 

The Additional Security Deposit shall be applicable when a rebate of 

more than of 12% at the rate of which no maximum limit. The ASD is 

calculated as follows: 

Additional Security Deposit = (X/100) x office estimated cost, 

Where X = percentage rebate quoted above 12%. 

The ASD shall be paid online in the ASD tab for bidders in e-tendering 

system before submission of the bid. 

C. Performance Guarantee: Deleted 

D. Refund of Security Deposit  

I. Refund of Contract Deposit 
The Contract Deposit shall be released within 30 days after completion 

of contract period as per the prevailing guidelines in this regard as 

subject to 
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a) Satisfactory completion of the work.  

b) No recoveries are pending against the said work. 

c) All the observations, queries raised by Vigilance Department, if 

any, are cleared satisfactorily and certificate to that effect is 

issued by Vigilance Department. 

d) Provided that there is no demand outstanding in BMC against the 

Contractor 

II. Refund of Additional Security Deposit 
The additional security deposit shall be released within 30 days of 

issues of ‘Certificate of Completion’ with respect to the whole of the works. In 

the event the Engineer issues a Taking over certificate for a section or part of 

the Permanent Works, only such proposition thereof as the Engineer 

determines (having regard to the relative value of such section or part of the 

works) shall be considered by the Engineer for the payment to the contractor. 

                          III. Refund of Performance Guarantee: Deleted 
 

a) It shall be clearly mentioned that the BG shall be applicable for 

individual work/contract and clubbing of various contracts of the said 

contractor will not be allowed. In case of obtaining Bank Guarantee, it is 

necessary to mention that the same shall be valid further 6 months from the 

completion of defect liability period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. 

“VALID” for the stipulated time period in the tender & in case of its expiry 

it will attract penalization. 

 
c) Bank Guarantee should be issued by way of General Undertaking and 

Guarantee issued on behalf of the Contractor by any of the Nationalized or 

Scheduled banks or branches of foreign banks operating under Reserve 

Bank of India regulations located in Mumbai upto Virar & Kalyan. List of 

approved Banks is appended at the end of Instructions to Bidders (ITB). 

The Bank Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only if the said Bank Guarantee is 
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countersigned by the Manager of a Regional Branch of the same bank 

within the Mumbai City Limit categorically endorsing thereon that the 

said Bank Guarantee is binding on the endorsing Branch of the Bank or 

the Bank itself within Mumbai Limits and is liable to be enforced against 

the said Branch of the Bank or the bank itself in case of default by the 

Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be 

renewed as and when required and/or directed from time to time until the 

Contractor has executed and completed the works and remedied any 

defects therein. 

E. Legal + Stationery Charges: (As per applicable circular) 
 

Successful tender shall pay the Legal Charges + Stationary charges with applicable 

GST as per Circular no. 26206 dtd. 31.08.2023. or the latest circular in vogue. 

Sr. 
No. 

Contract Cost Applicable revised Legal Charges + Stationary 
charges from 01.09.2023 to 31.03.2024 

1. Rs. 50,000/- Nil 

2. Rs. 50,001/- to Rs. 1,00,00,000/- 

0.10% of contract cost + 18% GST (Minimum 

Rs. 1,000/- plus GST & Maximum Rs. 10,000/- 

plus GST) 

3. 
Rs. 1,00,00,001/- to Rs. 

10,00,00,000/- 

For contract cost up to Rs. 1,00,00,000/-, Rs. 

1,000/- plus Rs. 0.05% on the amount more than 

1,00,00,000/- (Than this amount arrived should 

be rounded off to multiple of Rs. 100/-) plus 

18% GST 

4. Rs. 10,00,00,001/- and more 

For contract cost up to Rs. 10,00,00,000/-, Rs. 

55,000/- plus Rs. 0.01% on the amount more 

than 10,00,00,000/- (Than this amount arrived 

should be rounded off to multiple of Rs. 100/-) 

plus 18% GST 
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F. Stamp Duty: 
 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 
 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 

stamp duty is payable for “works contract” that is to say, a contract for works and 

labour or services involving transfer of property in goods (whether as goods or in 

some other form) in its execution and includes a sub-contract, as under : 

 
(a) Where the amount or value set 

forth in such contract does not 
exceed rupees ten lakh. 

Five Hundred rupees stamp duty 

(b) Where it exceeds rupees ten 
lakhs 

Five hundred rupees plus 0.1% of 
Rs.1,00,000/- or part thereof, above 
Rupees Ten lakh subject to the maximum 
of Rupees Twenty five lakh stamp duty. 

(C) Further, the successful Tenderer shall pay Stamp Duty @ 0.5 % of 
the Bank Guarantee Amount towards the Contract Cost. 

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 

days from the date of issue of Work Order and the same should be adjudicated for 

payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount 

for the documents executed in Mumbai City & Mumbai Suburban District be 

recovered from the concerned work contractors and to deposit the deficit or unpaid 

Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of 

“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by 

the successful tenderer. 

 
 

IMPORTANT DIRECTIONS 
 

1. All the information uploaded shall be supported by the corroborative documents 

in absence of which the information uploaded will be considered as baseless and 

not accepted for qualification criteria. All the documents shall be uploaded with 

proper pagination. The page No. shall be properly mentioned in the relevant places.  

The information shall be uploaded in the sequence as asked for with proper 

indexing etc. The Bidder shall be fully responsible for the correctness of the 
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information uploaded by him. 

2. Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-

Submission for Percentage Rate / Item Rate Tender Document.” The detail 

guidelines for creation and submission of bid are available in the referred 

document. 

Any queries or request for additional information concerning this TENDER 

shall be submitted by e-mail to eetrcity@gmail.com. The subject shall clearly 

bear the following identification/ title: "Queries/ Request for Additional 

Information: TENDER for Subject of the tender”Any changes in mail ID will 

be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs. (2 working days) from the day of opening of packet ‘C’ on 

same BID-Documents number for re-quoting and such development needs to 

done by IT department. Till such development is made; ‘Sealed Bids’ shall be 

called from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then 

the successful bidder shall be decided by lottery system by concerned Chief 

Engineer.  

 
Note:   

a. All the references related to Sales tax, Central Sales tax etc. in the subject 
tender shall be ignored and Goods and Service Tax (GST) shall be taken into 
account. 

b. All the latest circulars, communications, directives, related to GST shall be 
made applicable for the tender.
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SECTION 7 

SCOPE OF WORK
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                                                                             SCOPE OF WORK 

 
1) Tenderer shall note that the vehicle to be provided on hire shall be use for N.D.R.F. team 

deployed in Eastern Suburbs of Greater Mumbai during monsoon period for attending to 

landslide disaster. The vehicles will be used for transportation of NDRF staff to visit 

various sites in Eastern suburbs division. 

2) The type of vehicles to be supplied on hire basis shall be light vehicle like sumo or 

equivalent type.  

3) In case of non-availability of vehicle, the successful tenderer may supply any of the 

equivalent vehicles, having ‘T’ permit and fulfilling all RTO requirements, with the 

permission of Executive Engineer (Transport), at the same rates. 

4) The vehicle shall have ‘T’ permit and shall comply with all RTO regulations & PUC 

norms prescribed by the authorities. 

5) The vehicles should be in good condition having valid fitness etc., so as to have service 

reliability. Vehicle shall be used for transportation of N.D.R.F. team in Eastern Suburbs 

Area. These vehicles may be used in western Subs and City division, in case of 

emergency occurs as per instruction of Disaster Management Unit. 

6) 2(Two) no. of vehicles are required by the user department. The tenderer shall arrange to 

deploy these vehicles at Ghantkopar in ‘N’ ward and Kurla in ‘L’ ward or as per 

instruction of user department for 24 X 7 basis.  

7) It is the total responsibility of the tenderer to fulfill all the requirements of tender as 

well as R.T.O authorities during contract period. 

8) The tenderer shall agree to a variation of 50% (on either side) in quantity of vehicles 

depending upon the requirement and will have to supply the vehicles with the same 

rates, terms & conditions. 

9) The vehicles shall be used for 24 Hrs. No payment for extra kms. shall be admissible 

and payable. 

10)  Contract Period: - 89 days from the date of commencement of the work or till such 

time the vehicles are required by the user department, whichever is earlier. 

11) The vehicles shall be reported at places, as per the instruction of user department or 

as directed by Competent Authority of BMC. 

12) The tenderer are requested to offer the rates for the use of vehicles for 24 hours & 100 
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Kms.  

13) The rate quoted shall include all operational & maintenance charges of the vehicle sup-

plied like petrol / diesel, drivers, their wages with all allowances, valid permissions & 

breakdown repair- maintenance and all incidental expenses including toll charges, park-

ing charges & taxes including GST, if applicable  etc. NO allowances for drivers or oth-

er expenses shall be paid separately. 

14) The vehicle shall be used till the requirement of the department is completed and in no 

case the driver should refuse to work as per the requirement of the department. 

15) The staff deputed on the vehicle shall follow the instructions of user department i.e. 

to whom the vehicle is allotted. 

16) The drivers provided on the Vehicles should have knowledge of roads in Mumbai. 

17) The tenderer will have to produce copy of R.C. Book/ T.C./ Fitness Certificate/ T 

permit/ PUC & other documents of the vehicle being supplied by them during the 

currency of contract within 7 days from the commencement of the work or as & 

when asked by BMC staff for verification. 

18) The contractor shall be able to show the vehicles to the staff of the Corporation 

whenever asked for at the time of finalization of the tender as well as during the cur-

rency of contract. 

19) The vehicles should be in good worthy condition. In case of complaint from the user 

or poor condition of the vehicle, the contract will be terminated & the contractor 

will have no claim whatsoever against the Corporation. 

20) In case of emergency, the contractor shall be able to supply the additional vehicles 

on intimation with immediate effect. 

21) If any day, vehicle without 'T' permit is supplied, the same will be returned & the 

user deptt. will hire the substitute vehicle from any other source, at the risk & cost 

of the contractor and the amount so spent will be deducted from the bill of the suc-

cessful tenderer. 

22) The departmental staff shall have right to inspect or check any vehicle at anytime at 

any place during contract period and necessary action shall be taken for non-

compliance of tender terms & conditions. 

23) In case of any dispute, Municipal Commissioner’s decision shall be final & binding 

on the tenderers. 
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24) Cost of any damages, injury or death caused by the  contractor‘s Vehicle/s or any 

claim arising out of it shall have to be settled by the contractor and the Corporation 

shall have no liability whatsoever  arising out of any such contingency. 

25) The telephone No., Mobile No. & Names of responsible persons shall be made 

available to M.C.G.M. staff for day to day communication. The tenderer shall have 

proper communication system at their offices & residences of the concerned 

personnel. 

26) A logsheet in prescribed format in triplicate shall be maintained along with the vehi-

cle. The signature of the responsible person at the end of day shall be obtained by 

the driver. Filling the logsheet correctly completely is the responsibility of the suc-

cessful tenderer. 

27) In case of eventualities like theft/accident etc. M.C.G.M. shall not have any liability 

whatsoever and all claims shall have to be settled by successful tenderer only. 

28) As per prevailing rules TDS will be deducted at source towards Income tax from all 

the bills submitted to the department. The TDS certificate shall be given by Chief 

Accountants Office at Municipal Head Office. 

29) The tenderer shall submit all the proformae and Annexures duly filled in & com-

pletely signed & stamped. 

30) The tenderers shall register themselves (Registration of vendor) with B.M.C on 

payment of usual registration charges. 

31) It is mandatory for tenderer to open a bank account for easy & quick payment. All 

payments shall be made only on this bank account through Electronic Clearing Sys-

tem. 

32) The recommended tenderer shall print the adequate number of logsheet books hav-

ing each copy in triplicate as per the specimen provided by the office of 

Ex.Eng.Tr.(City) 

33) The logsheet shall be duly filled and shall be got signed only by the user. 

34) The bills for supply of vehicles shall be submitted to the office of the Executive 

Engineer Transport (City) or as directed. 

35) Payment : The payment will be made within 30 days every month from the date of 

receipts of bills subject to satisfactory completion of work & verification of the bills 

thereof. 

 



45  

36) Penalty : 

1. Penalty for failure to supply the 
vehicles 

If the contractor fails to supply the vehicle, 
penalty of Rs. 2000/- per day per vehicle will be 
imposed on the contractor. 
Further, the user deptt. will hire the vehicle 
from the open market from the available agency 
at the available market price at that time, at the 
risk & cost of the contractor and the actual 
amount so paid shall be deducted from the 
contractor’s regular bill. 

2. Penalty for failure to make 
alternative arrangement within 2 hours   
in case of breakdown of the vehicle 
 

In case of breakdown of the vehicle on the road, 
if alternative arrangement is not made within 2 
hours, a penalty of Rs.1,000/- per vehicle per 
instance, will be levied and the user deptt. will 
hire the vehicle from the open market from the 
available agency at the available market price at 
that time, at the risk & cost of the contractor 
and the actual amount so paid shall be deducted 
from the contractor’s regular bill 

3. Penalty, if tenderer fails to attend  
works covered in the contract or perform 
incomplete programme or not follow the 
instructions or disobey the orders of the 
user deptt 

Penalty of Rs.500/- per day per  vehicle will be 
levied. 
 

4. Penalty for failure to exhibit “ON 
MUNICIPAL DUTY” board 

If the board showing “ON MUNICIPAL DUTY” 
is not provided, a Penalty of Rs.100/- per vehicle 
per day will be levied. 
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SECTION 8 

BILL OF 

QUANTITIES
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                        BILL OF QUANTITIES 
 
 

Note: For information purpose only. Actual rates to be filled online  
 

Subject : Deployment of 2 nos. of Sumo or equivalent type vehicle, on hire for the use of 
N.D.R.F. team deployed in Eastern Suburbs of Greater Mumbai during 
monsoon period for attending to landslide disaster.  

 
 

Item 
Code Item Description Qty. Unit Long Text 

1 

Deployment of 2 no of Sumo 

or equivalent type vehicle, 

on hire basis (Required 2 

vehicles for 89 days, hence 

total qty 178 nos) 

 

    178 Shift 

Rate for 8Hrs. & 800Kms for a day. The 
rate quoted shall include all operational 
& maintenance charges of the vehicle 
supplied like petrol / diesel, drivers, 
cleaner, their wages with all allowances, 
valid permissions & breakdown repair- 
maintenance and all incidental expenses 
including toll charges, parking charges 
& taxes including G.S.T, if applicable 
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SECTION 9 

GENERAL CONDITIONS OF 

CONTRACT



 

General Conditions of Contract 
 

A. General 
 

1. Definitions 

 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 

any, executed between the Contractor, Commissioner and the Corporation together with the 

documents referred to therein including these conditions and appendices and any special 

conditions, the specifications, designs, drawings, price schedules, bills of quantities and 

schedule of rates. All these documents taken together shall be deemed to form one 

Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the Contract. 
 

The “Contractor” shall mean the individual or firm or company whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor 

to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under 

the provisions hereinafter contained. 

Note : The contract sum shall include the following – 

• In the case of percentage rate contracts the estimated value of works as 

mentioned in the tender adjusted by the Contractor’s percentage. 

• In the case of item rate contracts, the cost of the work arrived at after 

finalization of the quantities shown in schedule of items / quantities by the item 

rates quoted by the tenderers for various items and summation of the extended 



 

cost of each item. 

• In case of lumpsum contract, the sum for which tender is accepted. 
• Special discount / rebate / trade discount offered by the tenderer if any and 

accepted 
by the Corporation. 

• Additions or deletions that are accepted after opening of the tenders. 
 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Certificate is the certificate issued by the Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other technical 

information of like nature submitted by the Contractor and approved by the Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation  (BMC) 
 

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the 



 

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 

Engineer or any other competent person appointed by the employer and notified in writing 

to the Contractor to act in replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for 
the execution and completions of the Works and the remedying of any defects therein, but 
does not include plant material or other things intended to form or forming part of the 
Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years 

as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the 

permanent works or temporary works are to be executed and any other lands and places 

provided by the Municipal Corporation for working space or any other purpose as may be 

specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or approved 

in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with 



 

any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works. 

 
Variation means a change to the:- 

 
i) Specification and /or Drawings (if any) which is instructed by the Employer. 

 
ii) Scope in the Contract which is instructed by the Employer. 

 
iii) Price in the Contract which is instructed by the Employer. 

 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a 

contract, the cause of action thereof shall be deemed  to  have  arisen in  Mumbai 

and all legal proceedings in respect of any claim, dispute or difference shall be 

instituted in a competent court in the City of Mumbai only. 

2. Interpretation 

 
1.2 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning under the language of the Contract unless specifically defined. 

The Engineer will provide instructions clarifying queries about these Conditions of Contract. 

1.3 If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works). 

1.4 The documents forming the Contract shall be interpreted in the following documents: 

(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) 

Contractor's Bid, 



 

(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of 

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other 

document listed in the Contract Data. 

3. . Engineer's Decisions 

 
3.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

However, if the Engineer is required under the rules and regulations and orders of the 

Employer to obtain prior approval of some other authorities for specific actions, he will so 

obtain the approval, before communicating his decision to the Contractor. 

 
3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

 
4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor of Bid. The 

address and contact details for communication with the Employer/ Engineer shall be as per 

the details given in Contract Data. Communications between parties that are referred to in the 

conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means 

shall be effective on confirmation of the transmission. The Notice sent by Registered post or 

Speed post shall be effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service. 

6. Subcontracting 

6.1 Unless specifically mentioned in the contract subletting will not be allowed. 
Subletting, where otherwise provided by the contract shall not be more than 25% of the 
contract price. 
6.2 The Contractor shall not be required to obtain any consent from the Employer for: 

 
a. the sub-contracting of any part of the Works for which the Subcontractor is named in 



 

the Contract; 

b. the provision for labour, or labour component. 
 

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract. 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 
 

b. The permitted subletting of work by the Contractor shall not establish any contractual 
relationship between the sub-contractor and the BMC and shall not relieve the Contractor 
of any responsibility under the Contract. 

 
6.4 The Engineer should satisfy himself before recommending to the Employer whether 

 
a. the circumstances warrant such sub-contracting; and 

 

b. the sub-Contractor so proposed for the Work possesses the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 

 
7.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors, as referred to in the Contract Data. The Contractor shall also 

provide facilities and services for them as described in the Schedule. The 

Employer may modify the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification. 

7.2 The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of 

traffic including movement of vehicles and equipment of other Contractors till 

the completion of the Works. 

 

8. Personnel 



 

 
8.1 The Contractor shall employ for the construction work and routine 

maintenance the key personnel including technical personnel named in the 

Contract Data or other personnel approved by the Engineer. The Engineer will 

approve any proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to those of the personnel 

stated in the Contract Data. 

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations. The Engineer shall have 

authority to remove, or cause to be removed, any person employed on the site 

or works, who carries out duties incompetently or negligently and persists in 

any conduct which is prejudicial to safety, health or the protection of the 

environment. 

8.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the Works in the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in 

the Engineering Department of the BMC /State Government and has either not 

completed two years after the date of retirement or has not obtained BMC/State 

Government’s permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 

 
9.1 The Employer carries the risks which this Contract states are Employer's risks, and 

the Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

 
10.1 The Employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works in the Employer’s country, the 

risks of war, invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military or usurped power, civil war, riot, commotion or 

disorder (unless restricted to the Contractor’s employees) and contamination 

from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 



 

cause due solely to the design of the Works, other than the Contractor’s design. 

11. Contractor's Risks 

 
11.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract other than the excepted risks, referred to in clause 11.1, are the 

responsibility of the Contractor. 

12. Insurance 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data for 

the following events which are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 
 

b) Loss of or damage to Equipment; 
 

c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

d) Personal injury or death. 
 

12.2 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. 

All such insurance shall provide for compensation to be payable in the types 

and proportions of currencies required to rectify the loss or damage incurred. 

12.3 Alterations to the terms of insurance shall not be made without the approval of 

the Engineer. 

12.4 Both parties shall comply with any conditions of the insurance policies. 
 

12.5 If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have 

provided and recover the premiums the Employer has paid, from payments 

otherwise due to the Contractor or if no payment is due, the payment of 

premiums shall be debt due. 

13. Site Investigation Reports 



 

 
13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any 

other information available to him, before submitting the bid. 

14. Queries about the Contract Data 

 
14.1 The Engineer will clarify queries on the Contract Data. 

 

15.  Contractor to Construct the Works and Undertake Maintenance (if specified in 

the tender) 

15.1 The Contractor shall construct, and install and maintain the Works in 

accordance with the Specifications and Drawings and as per instructions of the 

Engineer. 

15.2 The Contractor shall construct the works with intermediate technology, i.e., 

by manual means with medium input of machinery required to ensure the 

quality of works as per specifications. The Contractor shall deploy the 

equipment and machinery as required in the contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on 

and off the Site and to avoid damage or nuisance to persons or to property of 

the public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors 

shall abide at all times by all existing enactments on environmental protection 

and rules made there under, regulations, notifications and byelaws of the State 

or Central Government, or local authorities and any other law, bye-law, 

regulations that may be passed or notification that may be issued in future by 

the State or Central Government or the local authority. Salient features of 

some of the major laws that are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this 

provides for the prevention and control of water pollution and the 

maintaining and restoring of wholesomeness of water. ‘Pollution’ 

means such contamination of water or such alteration of the physical, 



 

chemical or biological properties of water or such discharge of any 

sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely 

to, create a nuisance or render such water harmful or injurious to public 

health or safety, or to domestic, commercial, industrial, agricultural or 

other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides 

for prevention, control and abatement of air pollution. ‘Air Pollution’ 

means the presence in the atmosphere of any ‘air pollutant’, which 

means any solid, liquid or gaseous substance (including noise) present 

in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or property 

or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection 

and improvement of environment and for matters connected therewith, 

and the prevention of hazards to human beings, other living creatures, 

plants and property. ‘Environment’ includes water, air and land and 

the inter- relationship which exists among and between water, air and 

land, and human beings, other living creatures, plants, micro-organism 

and property. 

 The Public Liability Insurance Act, 1991, This provides for public 

liability insurance for the purpose of providing immediate relief to the 

persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is 

defined as hazardous substance under the Environment (Protection) 

Act 1986, and exceeding such quantity as may be specified by 

notification by the Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry 



 

out the Works and Routine Maintenance, if specified in the tender, in accordance with the 

Program submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date. 

17. Approval by the Engineer  

17.1 The Bidder shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications 

and Drawings.  

17.2 The Bidder shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Bidder's responsibility for design and safety of 

the Temporary Works.  

17.4 The Bidder shall obtain approval of third parties to the design of the Temporary Works, 

where required.  

17.5 All Drawings prepared by the Bidder for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.  

18. Safety  

18.1 The Bidder shall be responsible for the safety of all activities on the Site. He shall comply 

with all applicable safety requirements and take care of safety of all persons entitled to 

be on the site and the works. He shall use reasonable efforts to keep the site and the 

works, both during construction and maintenance, clear of unnecessary obstruction so 

as to avoid danger to the persons and the users.  

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of 

any kind. Power warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole.  

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program.  



 

III. Monitor day to day implementation of safety procedures.  

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in 

the work places where the number of contract labour employed is 150 or more.  

19. Discoveries  

19.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Bidder shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to the Bidder 7 

days in advance of construction programme. At the start of the work, the Employer shall 

handover the possession of at-least 75% of the site free of all encumbrances, the remaining 

25 % of the possession as per bidder’s construction programme.  

21. Access to the Site  

21.1 The Bidder shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and 

any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized 

by the Employer.  

22. Instructions  

22.1 The Bidder shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located.  

22.2 The Bidder shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Bidder and its subbidders relating to the performance 

of the Contract, and to have such accounts and records audited by auditors appointed, if so 

required. The Bidder’s attention is invited to Clause of ‘Fraud and Corruption’, which 



 

provides, inter alia, that acts intended to materially impede the exercise of the inspection 

and audit rights provided for under the Clause & constitute a obstructive practice subject 

to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to 

make an issue such further drawings and to give such further instructions and directions as 

may appear to him necessary or proper for the guidance of the bidder and the good and 

sufficient execution of the works according to terms of the specifications and Bidder shall 

receive, execute, obey and be bound by the same, according to the true intent and meaning 

thereof, as fully and effectually as though the same had accompanied or had been 

mentioned or referred to in the specification, and the Engineer may also alter or vary the 

levels or position of nature of works contemplated by the specifications, or may order any 

of the works contemplated thereby to be omitted, with or without the substitution of any 

other works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order that 

other works shall be substituted instead thereof and difference of expense occasioned by 

any such diminution or alteration so ordered and directed shall be added to or deducted 

from the amount of this Contract, as provided under condition no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be ordered by 

the Engineer and in the event of any deviation being ordered which in the opinion of the 

Bidder changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d.  

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably 

by the Engineer. The Engineer’s decision in this case shall be final.  

B. Time Control  

23. Programme  

23.1 Within the time stated in the Contract Data, the Bidder shall submit to the Engineer for 

approval a Programme, including Environment Management Plan showing the general 

methods, arrangements, order, and timing for all the activities in the Works, along with 

monthly cash flow forecasts for the construction of works.  

After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all 



 

the activities involved in the Routine Maintenance will also be submitted by the Bidder to 

the Engineer for approval if specified in the tender. The programme for Routine 

Maintenance will be submitted in each year for the period of Maintenance.  

23.2 The Bidder shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in 

field laboratory and the location of field laboratory along with the Programme. The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme.  

23.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities.  

23.4 The Bidder shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Bidder does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Programme has been 

submitted. 

23.5 The Engineer's approval of the Programme shall not alter the Bidder's obligations. The 

Bidder may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events.  

24. Extension of Time in Contracts: 

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the bidder shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed 

under conditions of this contract) by the date entered in the contract or extended date in 

terms of the following clauses:  

a) Extension attributable to BMC  

(i) Extension Due To Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover that the Bidder shall 

be responsible for requesting such extension of the date as may be considered necessary as 

soon as the cause thereof shall arise and in any case should not be less than 30 days 

before the expiry of the date fixed for completion of the works.  



 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC 

to hand over the Bidder possession of the lands necessary for the execution of the works 

or to give the necessary notice to commence the works or to provide the necessary 

drawings or instructions or any other delay caused by the BMC due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter 

the character thereof or entitle the bidder to damages or compensation therefore, but in any 

such case, the BMC may grant such extension(s) of the completion date as may be 

considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed to be 

justified with recorded reasons with approval of Ch.Eng. for not anticipating the 

same while preparing estimates and draft tender.  

(b) Extension of Time for Delay Due to Bidder: The time for the execution of the work 

or part of the works specified in the contract documents shall be deemed to be the 

essence of the contract and the works must be completed no later than the date(s) / the 

programme for completion of work as specified in the contract. If the bidder fails to 

complete the works within the time as specified in the contract for the reasons other 

than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the 

works can be completed by the bidder within reasonable short time thereafter, allow the 

bidder for further extension of time as the Engineer may decide. On such extension the 

BMC will be entitled without prejudice to any other right and remedy available on that 

behalf, to recover the compensation as governed by Clause 8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued.  

Further, competent authority while granting extension to the currency of contract under 

Clause (b) of as above may also consider levy of penalty, as deemed fit based on the 

merit of the case. Also, the reasons for granting extension shall be properly 

documented. 

 

25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Bidder to delay the start or progress of any activity within 

the Works. Delay/delays totalling more than 30 days will require prior written approval 

of the DMC/AMC.  



 

26. Management Meetings  

26.1 The Engineer may require the Bidder to attend a management meeting. The business of a 

management meeting shall be to review the plans for progress of the Works.  

26.2 The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions to 

be taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting.  

27. Deleted 

28. Identifying Defects  

28.1 The Engineer shall check the Bidder's work and notify the Bidder of any Defects that are 

found. Such checking shall not affect the Bidder's responsibilities. The Engineer may 

instruct the Bidder to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect.  

28.2 The Bidder shall permit the Employer’s technical person(s) to check the Bidder’s work 

and notify the Engineer and Bidder if any defects that are found.  

29. Deleted 

30. Correction of Defects  

30.1 (a) The Engineer shall give notice to the Bidder of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Bidder shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.  

(c) The Engineer may issue notice to the Bidder to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Bidder shall 

remove the defects and deficiencies within the period specified in the notice and submit 

to the Engineer a compliance report.  

31. Uncorrected Defects and Deficiencies  

31.1 If the Bidder has not corrected a Defect under clause and deficiencies in maintenance, to 

the satisfaction of the Engineer, within the time specified in the Engineer's notice, the 

Engineer will assess the cost of having the Defect or deficiency corrected, and the 

Bidder shall pay this amount, on correction of the Defect or deficiency by another 

agency.  

D. Cost Control  

32. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned 



 

estimated cost, have power to order, in writing, Variations within the scope of the 

Works he considers necessary or advisable during the progress of the Works. Such 

Variations shall form part of the Contract and the Bidder shall carry them out and 

include them in updated Programmes produced by the Bidder. Oral orders of the 

Engineer for Variations, unless followed by written confirmation, shall not be taken 

into account.  

33. Payments for Variations  

33.1 If rates for Variation items are specified in the Bill of Quantities, the Bidder shall 

carry out such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

 34. Cash Flow Forecasts  

When the Programme is updated, the Bidder shall provide the Engineer with an updated 

cash flow forecast.  

35. Payment Certificates  

The payment to the Bidder will be as follows for construction work:  

(a) A bill shall be submitted by the Bidder monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having 

the same verified and the claim, so far as it is admissible, shall be adjusted, if possible, 

within 10 days from the presentation of the bill. If the bidder does not submit the bill 

within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to 

measure up the said work in the presence of the bidder or his duly authorized agent 

whose counter signature to the measurement list shall be sufficient warrant, and 

Engineer In-Charge may prepare a bill from such list which shall be binding on the 

bidder in all respects.  

(b) The Engineer shall check the Bidder's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Bidder.  

(c) The value of work executed shall be determined, based on measurements by the 

Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events.  



 

(f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. (g) The bidder shall submit all bills on the printed forms at the office of 

Engineer In-charge. The charges to be made in the bills shall always be entered at the 

rates specified in tender. 

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Bidder the amounts certified by 

the Engineer within 15 days of the date of each certificate.  

36.2 All sums payable by a bidder by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use of 

BMC without reference to the actual loss or damage sustained and whether any damage 

has or has not been sustained.  

36.3 No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in case of works estimated to cost more than Rs. One Thousand, 

the bidder shall on submitting a monthly bill therefore be entitled to receive payment 

proportionate to the part of the work than approved and passed by the Engineer In-

charge, whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the bidder. All such intermediate payments shall be 

regarded as payments by way of advance against the final payments only and not as 

payments for work actual done and completed and shall not preclude the Engineer In-

charge from requiring any bad, unsound, imperfect or unskilful work to be removed or 

taken away and reconstructed or re-erected nor shall any such payment be considered as 

an admission of the due performance of the contract or any part thereof in any respect 

or the offering of any claim not shall it conclude, determine or effect in any other way, 

the powers of the Engineer In-charge as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way vary or effect the contract. The final bill 

shall be submitted by the Bidder within one month of the date fixed for the completion 

of the work otherwise the Engineer In-charge’s certificate of the measurements and of 

the total amount payable for the work shall be final and binding on all parties. 

37. The Bidder shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Bidder for not having given early warning or not having 



 

cooperated with the Engineer.  

38. Tax  

GST and other state levies / cess which are not subsumed under GST will be 

applicable. The bidder will quote inclusive of all taxes. It is clearly understand that 

BMC will not bear any additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Bidders falls under Reverse Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / 

Duties / Cess other than GST, if any. 

The Bidder shall mandatorily upload the information of applicable tax in the pro-

forma as enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the 

bidder shall indicate in the tabular format, all the applicable taxes and their 

percentages and the tax amount considered while quoting the tender. 

Rates accepted by BMC shall hold good till completion of work and no  additional 

individual claim shall be admissible on account of fluctuations m market rates, 

increase in taxes / any other levies / tolls etc. except that payment / recovery for 

overall market situation shall be made as per price Variation. 

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti 

Profiteering Measure’ (APM). 

As per provision of section, ’Any reduction in rate of tax on any supply of goods or 

services or the benefit of input tax credit shall be passed on to the recipient by way of 

commensurate reduction in prices.’ 

Accordingly, the bidder should pass on the complete benefit accruing to him on 

account of reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender. “ 

39. Currencies  

All payments will be made in Indian Rupees.  

40. Liquidated Damages  

Both, the Bidder and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to the 

public and the economy, therefore, both the parties have agreed that the Bidder shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week 

or part thereof stated in the Contract Data for the period that the Completion Date is 

later than the Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Bidder fails to achieve the milestones prescribed in the Contract Data. 



 

However, in case the Bidder achieves the next milestone, the amount of the liquidated 

damages already withheld shall be restored to the Bidder by adjustment in the next 

payment certificate. The Employer and the bidder have agreed that this is a reasonable 

agreed amount of liquidated damage. The Employer may deduct liquidated damages 

from payments due to the Bidder. Payment of liquidated damages shall not affect the 

Bidder’s other liabilities.  

41. Cost of Repairs  

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Bidder at his cost if the loss or damage arises from the Bidder's acts or omissions. 

E. Finishing the Contract  

42. Completion of Construction and Maintenance  

42.1 The Bidder shall request the Engineer to issue a certificate of completion of the 

works, and the Engineer will do so upon deciding that the works is completed. This 

shall be governed as per clause no. 8(g) of Standard General Conditions of Contract.  

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing 

a certificate of completion of works. The Bidder shall continue to remain responsible 

for its routine maintenance during the maintenance period if specified in the contract.  

44. Final Account  

Final joint measurement along with the representatives of the bidder should be taken 

recorded and signed by the Bidders. Bidders should submit the final bill within 1 month 

of physical completion of the work.  

If the bidder fails to submit the final bill within 1 month, the BMC staff will prepare the 

final bill based on the joint measurement within next 3 months.  

Engineer’s decision shall be final in respect of claims for defect and pending claims 

against bidders.  

No further claims should be made by the Bidder after submission of the final bill and 

these shall be deemed to have been waived and extinguished. Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for quantities 

and rates as approved by the Commissioner shall be made within a reasonable period as 

may be necessary for the purpose of verification etc.  

After payment of the final bill as aforesaid has been made, the bidder may, if he so 

desires, reconsider his position in respect of a disputed portion of the final bills and if 



 

he fails to do so within 84 days, his disputed claim shall be dealt with as provided in the 

contract.  

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill. 

 

Sr. No. Amount of Contract Cost Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more 

 

The bidder has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the bidder fails to submit their 

bills to concerned executing department, penalty or action as shown below will be taken for 

each delayed bill:- 

After 15 days from the date of completion/running 
bill upto certain date, upto next 15 days i.e. upto 30 
days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the date of 
completion/running bill upto specified date 
 

Equal to 10% of bill amount 

If not submitted witin 45 days from the date of 
completion/ R.A. bill 

Bill will not be admitted for payment. 

 

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Bidder 

shall supply them by the dates stated in the Contract Data.  

45.2 If the Bidder does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Bidder.  

46. Termination  

46.1 The Employer or the Bidder may terminate the Contract if the other party causes a 



 

fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a) the Bidder stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b) the Bidder is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Bidder fails to correct it within a reasonable period of time determined by the 

Engineer;  

d) the Bidder does not maintain a Security, which is required; 

e) the Bidder has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause.  

f) the Bidder fails to provide insurance cover as required under relevant clause.  

g) if the Bidder, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract.  

h) if the Bidder fails to set up a field laboratory with the prescribed equipment, within the period 

specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data.  

j) if the Bidder fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is fundamental 

or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

46.5 If the Contract is terminated, the Bidder shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible.  

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Bidder, 

the Engineer shall issue a certificate for value of the work done and materials ordered less 

liquidated damages, if any, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as indicated 

in the Contract Data. If the total amount due to the Employer exceeds any payment due to the 

Bidder, the difference shall be recovered from the security deposit, and performance security. If 

any amount is still left un-recovered it will be a debt due from the Bidder to the Employer  



 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Bidder's personnel employed solely on the Works, and the Bidder's costs of 

protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted 

at source as per applicable law. 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction work if 

the Contract is terminated because of the Bidder's default, till the Works is completed after 

which it will be transferred to the Bidder and credit, if any, given for its use.  

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Bidder, the Engineer shall certify that the Contract has been 

frustrated. The Bidder shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made.  

Other Conditions of Contract  

50. Labour  

50.1 The Bidder shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport.  

50.2 The Bidder shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

number of the several classes of labour from time to time employed by the Bidder on the Site 

and such other information as the Engineer may require.  

51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Bidder and his sub-Bidders shall abide at all times 

by all existing labour enactments and rules made there under, regulations, notifications and bye 

laws of the State or Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be issued under any 

labour law in future either by the State or the Central Government or the local authority.  

 

(b) Furthermore, the Bidder shall keep the Employer indemnified in case any action is taken 



 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Bidder, the 

Engineer/Employer shall have the right to deduct any money due to the Bidder including his 

amount of performance guarantee. The Employer/Engineer shall also have right to recover from 

the Bidder any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer.  

(c) The Bidder shall require his employees to obey all applicable laws, including those 

concerning safety at work.  

(d) The employees of the Bidder and the Sub-Bidder in no case shall be treated as the 

employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works  

52.1 The Bidder shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work as required by 

Engineer In-charge and lastly after the completion of the work. No separate payment will be 

made to the Bidder for this.  

52.2 The Bidder shall not disclose details of Drawings furnished to him and works on which he 

is engaged without the prior approval of the Engineer in writing. No photograph of the works or 

any part thereof or plant employed thereon, except those permitted under above clause, shall be 

taken or permitted by the Bidder to be taken by any of his employees or any employees of his 

sub-Bidders without the prior approval of the Engineer in writing. No photographs/ Video 

photography shall be published or otherwise circulated without the approval of the Engineer in 

writing.  

53. The Apprentices Act, 1961  

The Bidder shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 

rules made there under and the orders that may be issued from time to time under the said Act 

and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 

penalties provided by the said Act and said Rules.  

54 Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one another. 

Unless otherwise provided in the contract, the priority of the documents forming the 

contract shall be as follows:- 



 

1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/bidder and BMC.  

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as any 

other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both of 

them in a position to have access to each other’s information about, or to influence the 

Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of 

the Authority in relation to the Project is engaged by the Applicant, its Member or any 

Associate thereof, as the case may be, in any manner for matters related to or incidental to the 

Project. For the avoidance of doubt, this disqualification shall not apply where such adviser was 

engaged by the Applicant, its Member or Associate in the past but its assignment expired or was 

terminated 6 (six) months prior to the date of issue of this TENDER. Nor will this 

disqualification apply where such adviser is engaged after a period of 3 (three) years from the 

date of commercial operation of the Project.  

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The 

Applicant shall be responsible for all of the costs associated with the preparation of their 

Applications and their participation in the Bid Process. The Authority will not be responsible or 



 

in any way liable for such costs, regardless of the conduct or outcome of the Bidding Process.  

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or 

furnished by or on behalf of the Authority relating to any of the matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 

TENDER or the Bidding Process, including any error or mistake therein or in any information 

or data given by the Authority.  

58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 

accept or reject any Application and to annul the Bidding Process and reject all Applications/ 

Bids, at any time without any liability or any obligation for such acceptance, rejection or 

annulment, and without assigning any reasons therefore. In the event that the Authority rejects 

or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 

hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the Agreement or after 

its execution and during the period of subsistence thereof including the concession thereby 

granted by “The Authority”, that one or more of the pre-qualification conditions have not been 

met by the Applicant, or the Applicant has made material misrepresentation or has given any 

materially incorrect or false information, the Applicant shall be disqualified forthwith if not yet 

appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or entering 

into of the Agreement, and if the Applicant has already been issued the LOA or has entered into 

the Concession Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this TENDER, be liable to be terminated, by a communication 

in writing by “The Authority” to the Applicant, without the Authority being liable in any 

manner whatsoever to the Applicant and without prejudice to any other right or remedy which 



 

the Authority may have under this TENDER, the Bidding Documents, the Concession 

Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under.  

 

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by 

fax or e-mail. They should send in their queries before the date specified in the header data. 

“The Authority” shall Endeavour to respond to the queries within the period specified therein. 

The responses will be sent by fax and/or e-mail. The Authority will forward all the queries and 

its responses thereto, to all purchasers of the TENDER without identifying the source of 

queries.  

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought by 

the Applicants. However, the Authority reserves the right not to respond to any question or 

provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or read 

as compelling or requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority 

shall be deemed to be part of the tender. Verbal clarifications and information given by 

Authority or its employees or representatives shall not in any way or manner be binding on the 

Authority. 

 

 

61. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an Applicant, 

modify the tender by the issuance of Addendum.  



 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased 

the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for 

any other reason, the Authority may, in its sole discretion, extend the Application Due Date.  

Preparation and Submission of Application  

62. Language 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature furnished by 

the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated into 

English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail.  

63. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all 

respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally 

signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. 

of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, 

except where original documents are demanded 

64. Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, together with 

the documents, upload in folder as “VENDOR” together with their respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright.  

 

65. Late Applications  

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected.  

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially 



 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat 

all information, submitted as part of Application, in confidence and will require all those who 

have access to such material to treat the same in confidence. The Authority may not divulge any 

such information unless it is directed to do so by any statutory entity that has the power under 

law to require its disclosure or is to enforce or assert any right or privilege of the statutory entity 

and/ or the Authority or as may be required by law or in connection with any legal process.  

 

67. Clarifications Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 

request for clarification and the response shall be in writing or by post/facsimile/e-mail. No 

Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer 

in the Engineer’s bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidder’s bid.  

 
68 Inspection of site and sufficiency of tender:  

1. The Bidder shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the work (so far as is practicable), the form and 

nature of the site, the quantities and nature of the work and materials necessary for the 

completion of the works and means of access to the site, the accommodation he may require 

and in general shall himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into consideration 

the climatic conditions.  

2. – Deleted- 

3. The Bidder shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 

works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as 

otherwise provided cover all his obligations under the Contract and all matters and things 

necessary for proper completion and maintenance of the works. No extra charges consequent 

on any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution 

of the Works the Bidder encounters physical obstructions or physical conditions, other than 



 

climatic conditions on the Site, which obstructions or conditions were, in his opinion, not 

foreseeable by an experienced bidder, the Bidder shall forthwith give notice thereof to the 

Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or 

conditions could not have been reasonably foreseen by an experienced bidder, after due 

consultation with the Bidder, determine:  

 any extension of time to which the Bidder is entitled and  

 The amount of any costs which may have been incurred by the Bidder by reason of such 

obstructions or conditions having been encountered, which shall be added to the Contract 

Price.  

 and shall notify the Bidder accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Bidder in connection therewith, and any proper 

and reasonable measures acceptable to the Engineer which the Bidder may take in the absence 

of specific instructions from the Engineer. However such costing shall be got approved by the 

competent authority as governed vide rules prevailing with authority.  

 
5.  Deleted- 

6.  Deleted- 

7.  Deleted- 

8.  Deleted- 

69. Official Secrecy: 

The Bidder shall of all the persons employed in any works in connection with the contract that 

the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply 

even after execution of the said works and they will not disclose any information regarding this 

contract to any third party. The bidder shall also bring into notice that, any information found 

to be leaked out or disclosed the concern person as well as the Bidder will be liable for penal 

action; further the Corporation will be at liberty to terminate the contract without notice.  

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or 

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or other 

duly constituted authority or the introduction of any such National or State Statute, Ordinance, 

decree or by which causes additional or reduced cost to the Bidder, such additional or reduced 

cost shall, after due consultation with the Bidder, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price with prior 

approval of competent authority and the concerned Engineering Department shall notify the 



 

Bidder accordingly with a copy to the Employer. BMC reserve the right to take decision in 

respect of addition/reduction of cost in contract. 

71. Patent, Right and Royalties:  

The bidder shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name 

of other protected rights in respect of any constructional plant, machine work, or material used 

for or in connection with the Works or any of them and from and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. Except where otherwise specified, the bidder shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 

materials required for the works or any of them.  

72. Payments, Tax and Claims:  

 The limit for unforeseen claims  

Under no circumstances whatever the bidder shall be entitled to any compensation from BMC 

on any account unless the bidder shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not 

be liable to pay any interest or damage with respect of any moneys or balance which may be in 

its or its Engineer’s or officer’s hands owing to any dispute or difference or claim or 

misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer or 

Officer on the one hand and the bidder on the other, or with respect to any delay on the part of 

the Municipal Corporation of Greater Bombay or its Engineer or Officers in making periodical 

or final payments or in any other respect whatever.  

73. Settlement of Disputes:  

 Termination of contract for death  

If the Bidder is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Bidder is a partnership concern and one of the legal representative of the individual 

Bidder or the proprietor of the proprietary concern and in case of partnership, the surviving 

partners, are capable of carrying out and completing the contract, the Commissioner shall be 

entitled to cancel the contract as to its uncompleted part without the Corporation being in any 

way liable to payment of any compensation to the estate of the deceased Bidder and or to the 

surviving partners of the Bidder’s firm on account of the cancellation of the contract. The 

decision of the Commissioner that the legal representative of the deceased Bidder or surviving 



 

partners of the Bidder’s firm cannot carry out and complete the contract shall be final and 

binding on the parties. In the event of such cancellation the Commissioner shall not hold estate 

of the deceased Bidder and or surviving partners of the Bidder’s firm liable in damages for not 

completing the contract. 

 Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Bidder or the Engineer and the Bidder in connection with or 

arising out of the Contract or carrying out of the Works (Whether during the progress of the 

Works or after their completion and whether before or after the termination, abandonment or 

breach of the Contract) it, the aggrieved party may refer such dispute within a period of 7 days 

to the concerned Addl. Municipal Commissioner who shall constitute a committee comprising 

of three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 

Engineer other than the Engineer of the Contract and concerned Chief Accountant. The 

Committee shall give decision in writing within 60 days. Appeal on the Order of the 

Committee may be referred to the Municipal Commissioner within 7 days. Thereafter the 

Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal 

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being requested to do so shall 

give written notice of committee’s decision to the Bidder. Save as herein provided such 

decision in respect of every matter so referred shall be final and binding upon both parties until 

the completion of the works, and shall forthwith be given effect to by the Bidder who shall 

proceed with the works with due diligence, whether he requires arbitration as hereinafter 

provided or not. If the Commissioner has given written notice of the decision to the Bidder and 

no Claim to arbitration has been communicated within a period of 90 days from receipt of such 

notice the said decision shall remain final and binding upon the Bidder.  

74. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 

days after being requested as aforesaid, or if the Bidder be dissatisfied with any such decision, 

then and in any such case the Bidder may within 90 days after receiving notice of such decision 

or within 90 days after the expirations of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as hereinafter provided. 

All disputes or differences in respect of which the decision (if any) of the Commissioner has 

not become final and binding as aforesaid shall be finally settled by  



 

Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall 

be conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory 

modifications thereof, and shall be held at such place and time within the limits of 

Brihanmumbai as the arbitrator may determine. The decision of the arbitrator shall be final and 

binding upon the parties hereto and the expense of the arbitration shall be paid as may be 

determined by the arbitrator. Performance under the Contract shall, if reasonably be possible, 

continued during the arbitration proceedings and payment due to the Bidder by the Employer 

shall not be withheld unless they are the subject matter of arbitration proceedings. The said 

arbitrator shall have full power to open up, review and revise any decision, opinion, direction, 

certification or valuation of the Commissioner and neither party shall be limited in the 

proceedings before such arbitrator to the evidence or arguments put before the Commissioner 

for the purpose of obtaining his said decision. No decision given by the Commissioner in 

accordance with the foregoing provisions shall disqualify him from being called as a witness 

and giving evidence before the arbitrator on any matters whatsoever relevant to the disputes or 

difference referred to the arbitrator as aforesaid. All awards shall be in writing and for claims 

equivalent to 5,00,000 or more such awards shall state reasons for amounts awarded. The 

expenditure of arbitration shall be paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.  

75. Copyright:  

The copyright of all drawings and other documents provided by the Bidder under the contract 

shall remain vested in the Bidder or his sub-bidders as the case may be the employer shall have 

a license to use such drawings and other documents in connection with the design, 

construction, operation, maintenance of the works. At any time the Employer shall have further 

license without additional payment to the Bidder to use any such drawings or documents for 

the purpose of making any improvement of the works or enlargement or duplication of any part 

thereof, provided that such improvement, enlargement, or duplication by itself or in 

conjunction with any other improvements, enlargements or duplications already made in 

accordance with the further license does not result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become 

transferable to the Bidder under these present shall, if signed in the partnership name by any 



 

one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in 

the event of death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, if so signed as 

aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in 

respect of any breach of any of the conditions thereof, provided also that nothing in this clause 

contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Bidders and of the legal representatives of any deceased Bidders interest.  

77. Proprietary data  

All documents and other information supplied by the Authority or submitted by an Applicant 

to the Authority shall remain or become the property of the Authority. Applicants are to treat 

all information as strictly confidential and shall not use it for any purpose other than for 

preparation and submission of their Application. The Authority will not return any Application 

or any information provided along therewith.  

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application.  

79. – Deleted- 

80. – Deleted-  

81. Payment:  

Interim Payment: 

i) Interim bills shall be submitted by the Bidder from time to time (but at an interval of not less 

than one month) for the works executed. The Engineer shall arrange to have the bill s verified 

by taking or causing to be taken, where necessary, the requisite measurement of work.  

ii) Payment on account for amount admissible shall be made on the Engineer certifying the 

sum to which the Bidder is considered entitled by way of interim payment for all the work 

executed, after deducting there from the amount already paid, the security deposit / retention 

money and such other amounts as may be deductible or recoverable in terms of the contract.  

iii) On request, the bidder will be paid up to 75 percent of the value of the work carried out as 

an adhoc payment in the first week of next month after deducting there from recoveries on 

account of advances, interest, retention money, income tax etc. The balance payment due will 



 

be paid thereafter.  

iv) No interim payment will be admitted until such time the Bidder have fully complied with 

the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of 

Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in 

abeyance at the time of next interim payment for non-attainment of each milestone in the 

network and shall be released only on attainment of the said milestone.  

v) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate. No certificate of the 

Engineer supporting an interim payment shall of itself be conclusive evidence that any work or 

materials to which it relates is / are in accordance with the contract.  

82 Banning/De-Registration of Agencies of Construction works in BMC  

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Bidder Registration Rules of BMC.  

83. – Deleted- 

84. – Deleted_- 

85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per 

Specifications  

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the 

Vigilance Department of the BMC or any organization engaged by the BMC for Quality 

Assurance and the bidder shall, at all times, during the usual working hours and at all other 

times at which reasonable notice of the visit of such officers has been given to the bidder, 

either himself be present to receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the Bidder’s agent shall be 

considered to have the same force as if they had been given to the bidder himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work 

or to the officer of Vigilance Department, that any work has been executed with unsound, 

imperfect or unskilful workmanship or with materials of any inferior description, or that any 

materials or articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the contract, the bidder shall, 

on demand in writing which shall be made within twelve months of the completion of the work 

from the Engineer-in-Charge specifying the work, materials or articles complained of 



 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as 

the case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then the bidder 

shall be liable to pay compensation at the same rate as under clause 8.e. of the general 

condition of contract in section 9 of tender document (for Compensation for delay) for this 

default. In such case the Engineer-in Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the Engineer in 

charge may consider reasonable during the preparation of on account bills or final bill if the 

item is so acceptable without detriment to the safety and utility of the item and the structure or 

he may reject the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the bidder. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the bidder. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to the 

contract as to why the contract should not be terminated.   

86. Bidders remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant 

clauses in documents that form a part of contract as exercised or is exercisable in the event of 

any future case of default by the Bidder, he is declared liable to pay compensation amounting 

to the whole of his security deposit. The liability of the Bidder for past and future 

compensation shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, he may, if 

he so desires, take possession of all or any tools and plant, materials and stores in or upon the 

work of site thereof or belonging to the Bidder or procured by him and intended to be used for 

the execution of the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current market rates to be 

certified by the Executive Engineer, may after giving notice in writing to the Bidder or his staff 

of the work or other authorized agent require him to remove such tools and plants, materials or 

stores from the premises within a time to be specified in such notice and in the event of the 

Bidder failing to comply with any such requisition, the Executive Engineer may remove them 

at the bidders expense of sell them by auction or private sell on account of the Bidder at his 



 

risk in all respects and certificate of the Executive Engineer as to the expense of any such 

removal and the amount of the proceeds an expense of any such sell be final and conclusive 

against the Bidder.  

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work  

(a) If at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should be 

suspended for any period or that the whole or part of the work should not be carried out, at all, 

he shall give to the Bidder a Notice in writing of such desire and upon the receipt of such 

notice, the Bidder shall forthwith suspend or stop the work wholly or in part as required after 

having due regard to the appropriate stage at which the work should be stopped or suspended 

so as not to cause any damage or injury the work already done or endanger the safety thereof, 

provided that the decision of the Engineer as to the stage at which the work or any part of it 

could be or could have been safely stopped or suspended shall be final and conclusive against 

the bidder.  

The Bidder shall have no claim to any payment or compensation whatsoever by reason of or in 

pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment 

except to the extent specified hereinafter.  

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the bidder shall be at liberty to withdraw from the contractual obligations 

under the contract so far as it pertains to the unexecuted part of the work by giving 10 days 

prior notice in writing to the Engineer within 30 days of the expiry of the said period of 90 

days, of such intention and requiring the Engineering to record the final measurement of the 

work already done and to pay final bill. Upon giving such Notice, the Bidder shall be deemed 

to have been discharged from his obligations to complete the remaining unexecuted work 

under his contract. On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the bidder within a period of 90 

days from the receipt of such Notice in respect of the work already done by the bidder. Such 

payment shall not in any manner prejudice the right of the bidder to any further compensation 

under the remaining provisions of this clause.  

(c) Where the Engineer required to Bidder to suspend the work for a period in excess of 30 

days at any time or 60 days in the aggregate, the Bidder shall be entitled to apply to the 

Engineer within 30 days of the resumption of the work after such suspension for payment of 

compensation to the extent of pecuniary loss suffered by him in respect of working machinery 

remained ideal on the site of on the account of his having an to pay the salary of wages and 



 

labour engaged by him during the said period of suspension provided always that the bidder 

shall not be entitled to any claim in respect of any such working machinery, salary or wages for 

the first 30 days whether consecutive or in the aggregate or such suspension or in respect of 

any such suspension whatsoever occasion by unsatisfactory work or any other default on his 

part, the decision of the Engineer in this regard shall be final and conclusive against the bidder.  

88. Bidder to supply equipment etc. required to carry out the work and is liable for damages 

arising for its non-provision  

The Bidder shall supply at his own cost all material, plant, tools, appliances, implements, and 

temporary works requisite or proper for the proper execution of the work, whether, in the 

original altered or substituted form and whether included in the specification of other 

documents forming part of the contract or referred to in these conditions or not and which may 

be necessary for the purpose of satisfying or complying with the requirements of the Engineer-

In-Charge as to any matter as to which under these conditions is entitled to be satisfied, or 

which is entitled to require together with the carriage therefore to and from the work.  

The bidder shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other 

legal proceedings, that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of the bidder be paid 

for compromising any claim by any such person.  

89. Prevention of Fire: 

The bidder shall not set fire to any standing jungle, trees, brushwood or grass without a written 

permit from the Engineer In-charge. When such permit is given, and also in all cases when 

destroying cut or dug up trees brushwood, grass, etc., by fire, the bidder shall take necessary 

measure to prevent such fire spreading to or otherwise damaging surrounding property. The 

Bidder shall make his own arrangements for drinking water for the labour employed by him.  

90. Compensation for all damages done intentionally or unintentionally by bidder’s labour whether 

in or beyond the limits of BMC property including any damage caused by spreading the fire 

shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 

final and the bidder shall be bound to pay the amount of the assessed compensation on demand 

failing which the same will be recovered from the Bidder as damages or deducted by the 

Engineer In-charge from any sums that may be due or become due from BMC to bidder under 

this Contract or otherwise. Bidder shall bear the expenses of defending any action or other 



 

legal proceedings that may be brought to prevent the spread of fire and he shall pay any 

damages and costs that may be awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, 

notified by the bidder through the Engineer In-charge for his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance 

with all instructions and requirements of the Engineer In-charge.  

93. Safety and medical help:  

(i) The Bidder shall be responsible for and shall pay the expenses of providing medical help to 

any workmen who may suffer a bodily injury as a result of an accident. If such expenses are 

incurred by BMC, the same shall be recoverable from the bidder forthwith and be included 

without prejudice to any other remedy of BMC from any amount due or that may become due 

to the Bidder.  

(ii) The bidder shall provide necessary personal safety equipment and first-aid box for the use 

of persons employed on the site and shall maintain the same in condition suitable for 

immediate use at any time.  

(iii) The workers shall be required to use the safety equipments so provided by the bidder and 

the bidder shall take adequate steps to ensure the proper use of equipments by those concerned.  

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall be 

taken for the prompt rescue of any person in danger.  

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay in 

according to sanction of estimates.  

95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 

Officer of BMC. Bidder shall see that mosquito genic conditions are created so as to keep 

vector population to minimum level. Bidder shall carry out anti-malaria measures in the area as 

per the guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, bidder shall be liable to pay BMC on anti-malaria measures to control the 

situation in addition to fine. 



 

 

Note:   

All the latest circulars, communications, directives, related to GST shall be made applicable for 

the tender. 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application 

without being liable in any manner whatsoever to the Applicant if it determines that 

the Applicant has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if 

an Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the Bidding Process, such 

Applicant shall not be eligible to participate in any tender or RFQ issued by the 

Authority during a period of 2 (two) years from the date such Applicant is found by 

the Authority to have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A. “corrupt practice” means 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the actions of any person connected with the Bidding Process (for 

avoidance of doubt, offering of employment to, or employing, or engaging in any 

manner whatsoever, directly or indirectly, any official of the Authority who is or has 

been associated in any manner, directly or indirectly, with the Bidding Process or the 

LOA or has dealt with matters concerning the Concession Agreement or arising 

there from, before or after the execution thereof, at any time prior to the expiry of one 

year from the date such official resigns or retires from or otherwise ceases to be in the 

service of the Authority, shall be deemed to constitute influencing the actions of a 

person connected with the Bidding Process); or 

save and except as permitted under the relavant sub clause, engaging in any manner 

whatsoever, whether during the Bidding Process or after the issue of the LOA or after 
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the execution of the Concession Agreement, as the case may be, any person in respect 

of any matter relating to the Project or the LOA or the Concession Agreement, who 

at any time has been or is a legal, financial or technical adviser of the Authority in 

relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, 

fraudulent,     collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 14 days’ notice to the 

Contractor, terminate the Contractor's employment under the Contract and expel him 

from the Site, and the provisions of relevant Clause shall apply as if such expulsion 

had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 

Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 
 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii. “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” 

includes Financer staff and employees of other organizations taking or 
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reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions 

of another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

vi.  “obstructive practice” is deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or making false 

statements to investigators in order to materially impede the Financier 

investigation into allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any party to prevent it 

from disclosing its knowledge of matters relevant to the investigation or 

from pursuing the investigation; or 

vii.  acts intended to materially impede the exercise of the Financer’s 

inspection and audit rights provided. 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to 

the procurement process or contract execution; and the “act or omission” is 

intended to influence the procurement process or contract execution. 

ix. ” party” refers to participants in the procurement process (including 

publicofficials) attempting to establish bid prices at artificial, noncompetitive 

levels. 

x. a “party” refers to a participant in the procurement process or contract execution.



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 11 

PRE-BID MEETING 
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PREBID MEETING  
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of three representatives of each Applicant shall be allowed to 

participate on production of authority letter from the Applicant. 

 
Office of Ch.Eng.(SWM) 

3rd Floor, Khatav 
Bldg., Grant Road(W) 
Mumbai – 400 007. 

 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications 

and make suggestions for consideration of the Authority. The Authority shall Endeavour to 

provide clarifications and such further information as it may, in its sole discretion, consider 

appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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SECTION –12 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 
 

1. The following Banks with their branches in Greater Mumbai and up to Virar and Kalyan 

have been approved only for the purpose of accepting Banker’s guarantee from 1997-98 

onwards until further instructions. 

2.  The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 

branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that 

the said bankers Guarantee is binding on the endorsing Branch of the bank within 

Mumbai limits and is liable to be on forced against the said branch of the Bank, in case 

of default by the contractor/supplier furnishing the bankers Guarantee. 

 
 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 StateBankOf Bikaner&Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

8 State Bank Of Indore 

B Nationalized Banks 

9 Allahabad Bank. 

10 Andhra Bank. 

11 Bank Of Baroda. 

12 Bank Of India. 

13 Bank Of Maharashtra. 

14 Central Bank Of India. 

15 Dena Bank. 

16 Indian Bank. 

17 Indian Overseas Bank. 
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18 Oriental Bank of Commerce 

19 Punjab National Bank. 

20 Punjab &Sindh Bank. 

21 Syndicate Bank. 

22 Union Bank Of India. 

23 United Bank Of India. 

24 UCO Bank. 

25 Vijaya Bank. 

26 Corporation Bank. 

27 Canara bank 

C Scheduled Commercial Banks 

28 Bank Of Madura Ltd. 

29 Bank Of Rajasthan Ltd. 

30 Banaras State Bank Ltd. 

31 Bharat Overseas Bank Ltd 

32 Catholic Syrian Bank Ltd. 

33 City Union Bank Ltd. 

34 Development Credit Bank. 

35 Dhanalakshmi Bank Ltd. 

36 Federal Bank Ltd. 

37 Indusind Bank Ltd. 

38 I.C.I.C.I Banking Corporation Ltd. 

39 Global Trust Bank Ltd. 

40 Jammu & Kashmir Bank Ltd. 

41 Karnataka Bank Ltd. 

42 Karur Vysya Bank Ltd. 

43 Laxmi Vilas Bank Ltd. 

44 Nedugundi Bank Ltd. 

45 Ratnakar Bank Ltd. 

46 Sangli Bank Ltd. 

47 South Indian Bank Ltd. 
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48 S.B.I Corporation &Int Bank Ltd. 

49 Tamilnadu Mercantile Bank Ltd. 

50 United Western Bank Ltd. 

51 Vysya Bank Ltd. 

52 Axis Bank 

53 Kotak Mahindra Bank Ltd. 

D Schedule Urban Co-op Banks 

54 Abhyudaya Co-op Bank Ltd. 

55 Bassein Catholic Co-op Bank Ltd. 

56 Bharat Co-op Bank Ltd. 

57 Bombay Mercantile Co-op Bank Ltd. 

58 Cosmos Co-op Bank Ltd. 

59 Greater Mumbai Co-op Bank Ltd. 

60 Janata Sahakari Bank Ltd. 

61 The Mumbai District Central Co-op Bank Ltd. 

62 The Maharashtra State Co-op Bank Ltd. 

63 New India Co-op Bank Ltd. 

64 North Canara G.S.B. Co-op Bank Ltd. 

65 Rupee Co-op Bank Ltd. 

66 Sangli Urban Co-op Bank Ltd. 

67 Saraswa tCo-op Bank Ltd. 

68 Shamrao Vithal Co-op Bank Ltd. 

69 Mahanagar Co-op Bank Ltd. 

70 Citizen Bank Ltd. 

71 Yes Bank Ltd. 

72 Punjab and Maharashtra Co-Op Bank Ltd. 

73 ThaneJanataSahakari Bank Ltd. 

E Foreign Bank 

74 ABN AMRO (N.V.) Bank. 

75 American Express Bank Ltd. 

76 ANZGrindlays Bank Ltd. 
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77 Bank Of AmericaN.T. &S.A. 

78 Bank Of Tokyo Ltd. 

79 Banque indosuez. 

80 Banque National DeParis. 

81 Barclays bank. 

82 Citi Bank N.A. 

83 Hongkong & Shanghai banking Corporation. 

84 Mitsui Taiyokbe Bank Ltd. 

85 Standard Chartered Bank. 

86 Cho Hung Bank. 

87 HDFC Bank 

88 IDBI Bank 
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APPENDIX, ANNEXURE, 
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To, 

FORM OF TENDER 

The Municipal Commissioner for Greater Mumbai Sir, 
I/ We have read and examined the following documents relating to the 

construction of _   
 
 

i. Notice inviting tender. 
ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal 
Corporation  as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates. 

1A. I/We   
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ 
Managing Director/ Holder of the Business, for the establishment / firm / registered 
company, named herein below, do hereby offer to 
………………………………………………………………………………………………………
………… 
………………………………………………………………………………………………. 
………………………………………….. 
……………………………………………………………….………….…………….……… 
………………………………… 
Referred to in the specifications and schedule to the accompanying form of con-tract of 
the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the 
portions which are not applicable). 

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details with 
the addresses, have not filled in this tender under any other name or under the name of any 
other establishment /firm or otherwise, nor are we in any way related or concerned with the 
establishment /firm or any other person, who have filled in the tender for the aforesaid 
work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, 
upon the terms and conditions, contained or referred to therein and in accordance with the 
specifications designs, drawings and other relevant details in all respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
3. According to your requirements for  payment of  Earnest  Money amounting  to Rs. /-

(Rs. 
  ) 
I/We have deposited the amount through online payment gateways with the C.E. of the 
Corporation not to bear interest 
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4.  I/We hereby request you not to enter into a contract with any other person/s for the execution 
of the works until notice of non/acceptance of this tender has first been communicated to 
me/us, and in consideration of yours agreeing to refrain from so doing I/we agree not to 
withdraw the offer constituted by this tender be- fore the date of communication to me/us of 
such notice of non/acceptance, which date shall be not later than ten days from the date of the 
decision of the Standing Committee or Education Committee of the Corporation, as maybe 
required under the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to 
condi-tion 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date 
fixed for opening the same and not to make any modifications in its terms and conditions 
which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 
liberty to forfeit the said earnest money absolutely, if. 
a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 
c. I/we do not commence the work on or before the date specified by the Engineer in his 

work order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in connec tion with the 

preparation, stamping and execution of the said contract. 
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bom- bay Iron 

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, 
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and 
the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We ........................................................... have failed in the accompanying tender with 
full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any 
manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 
information, which is found to be incorrect and against the instructions and directions given in 
this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work/contract to me/us, that any information given by me/us in this tender 
is false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation  for 
any such losses or inconvenience caused to the Corporation in any manner and will not 
resist any claim for such compensa tion on any ground whatsoever. I/we agree and 
undertake that I/we shall not claim in such case any amount by way of damages or 
compensation for cancella tion of the contract given to me/us or any work assigned to me/us 
or is with- drawn by the Corporation,” 

Address Yours faithfully, 
 

…………………………………. 
 

…………………………….…… 
 

Digital Signature of the Tenderer or the Firm 
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1.………………………………………………. 

 
2.………………………………………………. 

 
3.………………………………………………. 

 
4.………………………………………………. 

 
5.………………………………………………. 

 

Full Name and private residential address of all the 
partners constituting the Firm 

 

 
A/c No. 

 
…. ……………………………………………. 

 

1. …………………………………….. Name of Bank 

 
2. …………………………………….. ………………………………………………… 

 
3. …………………………………….. Name of Branch 

 
4. …………………………………….. …………………………………………………. 

 
5. …………………………………….. Vender No. 

…………………………………… 
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AGREEMENT FORM 

Tender / Quotation dated ......................20… 

 
Standing Committee/Education Committee Resolution No. ……..………………………………. 
CONTRACT FOR THE WORKS …….…………………………………………..………..………… 

…………………………………………………………...………………………….……………………………………
…………… 

…………………………...………………………………………………… 

This agreement made this day of ………… ……………………………. ……………… ………… 
Two thousand ..................................................................................................................................... Between 

.……...……………...………………………………………………….…………….……… 

………………………………………………………..…………….…………………………..……..… 

inhabitants of Mumbai, carrying  on business  at…… ………………...…..……  …………  … 
…………………………………………………………………...………………………….…………… 

in Bombay  under  the  style  and  name  of  Messrs  ……………………..……………………… 

……………………………………………………………...…………………………………………… 
(Hereinafter called 
“the contractor of the one part and Shri ……………………………… 

…………………………………………………………………………………….…………….………. 

the D.M.C. (S.W.M.) (hereinafter called “the commissioner” in which expression are included unless the 
inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the time being 
holding the office of Director (E,S.& P)of the second part and the Brihanmumbai Municipal Corporation  
(hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has tendered for the 
construction, completion and maintenance of the works described above and his ten- der has been accepted 
by the Commissioner (with the approval of the Standing Committee/Education Committee of the 
Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 

 
1) In this agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the General Conditions of Contract for works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part of this 
agreement viz. 
a) The letter of Acceptance 

b) The Bid: 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 
mentioned the contractor hereby covenants with the Commissioner to construct, complete and maintain the 
works in conformity in all 
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respects with the provision of the contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance  of the works the contract sum, at times and in the 
manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 
herein to affixed (or have hereunto set their respective hands and seals) the day and year above 
written. 

 

Signed, Sealed and delivered by the contractors 

 
 

 
 

 
In the presence of 

 
 

 

 
 

Full 
Name 
Address 
Signed by the Director (ES&P) / DMC (SWM) 
in the presence of 

 

 
The Common seal of the Brihanmumbai 
Municipal   Corporation was hereunto affixed on 
the 
…………...... 20 in the presence of two  
members of the Standing Committee. 

1. 

2. 
 
 

 
And in the presence of the Municipal Secretary 

  

 

 
Trading under the name and style of 

 

 
 

Contractors 

 

Ex. Eng. Tr(City) 

 

Director (ES&P)/DMC (SWM) 

 
 
 

1. 

2. 

 

Municipal Secretary 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 

THIS INDENTURE made this day of BETWEEN 

 
THE BANK incorporated under the English/Indian Companies Acts and 
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 
deemed to include its successors and assigns)of the first part 

 
inhabitants carrying on business at _   in Mumbai under the 
style and name of Messer’s (hereinafter referred to as 'the consultant') of the 
second part Shri.     

 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for the 

time being in the said office of Municipal Commissioner ) of the third part and THE 

BRIHANMUMBAI MUNICIPAL CORPORATION  (hereinafter referred to as 'the Corporation') of 

the fourth part WHEREAS the consultants have submitted to the Commissioner tender for the 

execution of the  work of 

''   and the terms of such 

tender /contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/ earnest money and /or the security a sum of Rs.  (Rupees 

  )AND WHEREAS if and when any such tender is accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will provide 

that such deposit shall remain with and be appropriated by the Commissioner towards the Security 

- deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and 

faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are constituents of 

the Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the 

consent and concurrence of the consultants has requested the Commissioner to accept the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with the 

Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS 

accordingly the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the consultants ( 

hereby testified ) UNDERTAKES WITH the commissioner to pay to the commissioner upon 

demand in writing , whenever required by him , from time to time , so to do ,a sum not exceeding 

in the whole Rs. (Rupees  )under the terms of the said tender 

and /or the contract .The B.G. Is valid upto ”Notwithstanding anything what has been 

stated above, our liability under the above guarantee is restricted to Rs. only and 
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guarantee shall remain in force upto unless the demand or claim under this 

guarantee is made on us in writing on or before  all your right under the above 

guarantee shall be forfeited and we shall be released from all liabilities under the guarantee 

thereafter” 

 
IN WITNESS WHEREOF 

WITNESS(1)     

Name and    
 

address    
 

WITNESS(2)   
 

Name and  the duly constituted Attorney Manager 

 
address    

 
the Bank and the said Messer’s     

 
   (Name of the Bank) 

WITNESS(1)   

Name and      
 

address    
 

WITNESS(2)   
 

Name and    
 

For Messer’s   Contractor’s Signature 

address    

have here into set their respective hands the day and year first above written. 

 
The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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ANNEXURE '' A '' 
 

Name of work : Deployment of 2 nos. of Sumo or equivalent type vehicle, on hire for the use 
of N.D.R.F. team deployed in Eastern Suburbs of Greater Mumbai during 
monsoon period for attending to landslide disaster 

 
                       Chief Engineer (SWM) 

1. The Engineer for this work:          Dy.Ch.Eng. (SWM) Transport 

        Ex. Eng. (Tr.) City 

2. Earnest Money Deposit: -                                  Rs.9,230/- ,  

 

3. Contract Period:-                                              89 days. 
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Annexure- B 

 
PRE-CONTRACT INTEGRITY PACT 

 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BMC, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the BMC or otherwise in procuring the Contract or forbearing to do or having done 

any act in relation to the obtaining or execution of the Contract or any other Contract 

with the Government for showing or forbearing to show favour or disfavour to any 

person in relation to the Contract or any other Contract with the Government. 

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed to 

or intends to make to officials of the BMC or their family members, agents, brokers or 

any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to
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others, any information provided by the BMC as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained in any electronic data carrier. The Bidder also undertakes to exercise due and 

adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an Application without being 

liable in any manner whatsoever to the Applicant if it determines that the Applicant has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process 

For the purposes of this Clause 9, the following terms shall have the meaning 

herein after respectively assigned to them: 

1.         “fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 

1. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or action 

in the Bidding Process; 

2. “undesirable practice” means (i) establishing contact with any person connected with 

or employed or engaged by the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and 

3. “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

 
 
 

Signature of Tenderer/Bidder
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Annexure- C 

(On Rs. 500/- Stamp Paper) 
 

DECLARATION CUM INDEMNITY BOND 
 

 

I, of , do hereby declared and 

undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer 
 

(Monitoring) at the time of registration of my firm/company and there is nochange in 

the contents of the certificates that are submitted at the time of registration. 

2. I declare that I _ in capacity as Manager/Director/Partners/Proprietors of 

  has not been charged with any prohibitory and /or penal action such as 

banning(for specific time or permanent)/de-registration or any other action under the law by 

any Government and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and 

accordingly, I submit my offer to execute the work as per tender documents at the rates 

quoted by me in capacity as of . 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accord- ance with the terms and conditions and within the time prescribed and specified, 

BMC is entitled to carry out the work allotted to me by any other means at my risk and cost, 

at any stage of the con- tract. 

5. I also declare that I will not claim any charge/damages/compensation for non availability 

of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the day 

of commencement or with respect to the progress of the work in phases, as per the instruc-

tions of site in charge 

 
Signature of Tenderer/Bidder



 

Annexure- D 

Rate Analysis 

Item Description 
 
 
 
 

Sr.No. Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1 Vehicle Hire Charges with driver
and other facilities mentioned
intender document per 8Hrs. 
Shift. 

    

      

2 Attendant cost per 8Hrs. Shift.  (labour 
 
components) 

  

      

3 Total of all components     

      

4 Overhead & Profit 15% on 3     

      

5 Total Rate (3+4)     

      

6 Per unit rate     

 
 
 
 

Sign & Seal of the Tenderer 
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Annexure -E 

Irrevocable Undertaking 

(on Rs.500/- Stamp Paper) 
 

I Shri/Smt…………………………………………… aged ……….. years Indian 

Inhabitant. Proprietor/Partner/Director of M/s…………….…………………. resident at 

………………………………………………. do hereby give Irrevocable Undertaking as 

under : 

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction 

in rate of tax on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, BMC shall be at liberty to initiate legal action against me 

for its recovery including, but not limited to, an appeal to the Screening Committee of 

GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 

partners/company/other Directors of the company and also upon my/our legal heirs, 

assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own knowledge & 

belief. 

Solemnly affirmed at DEPONANT 
 

This day of BEFORE ME 
Interpreted Explained and Identified by me 

 

 

 



 

PROFORMAS: 
 

 

PROFORMA- I 
The list of similar works as stated in para ‘A’ of Post qualification during last five 

years– 

PROFORMA- I 
Sr.No 

 
Name of 
the Work 

Name of the 
employer 

Stipulated 
date of 
completion 

 

Actual date of 
completion 

Actual Cost 
of work 

done 

1 2 3 4 5 6 

      

 

NOTE: 
j. Scanned Attested copies of completion/performance certificates from the 
Engineer-in-Charge for each work should be annexed in the support of information 
furnished in the above proforma. 
k. Works shall be grouped financial year-wise. 

 
PROFORMA- II 

Yearly turnover of the Works during the last five years. 
 

                                                            PROFORMA- II 

 
Sr.No. 

 
Financial year 

Annual Turnover 
of 

the Works 

Updated 
value to 

current year 

Average of 
last 5years 

Page 
No. 

1 
     

2 
    

3 
    

Total 
 

 
NOTE: The above figures shall tally with the audited balance sheets uploaded by 

the tenderers duly certified by Chartered Accountant. 
 

122 



 

PROFORMA- III 

Atleast similar work, as stated in para ‘A’ of Post qualification, 
 

 
PROFORMA- III 

Name 
of the 
Project 

Name of 
the Em- 
ployer 

Cost of 
the Pro- 
ject 

Date of is- 
sue of work 

Order 

Stipulated 
Date of 

Comple- 
tion 

Actual 
Date of 
Comple- 
tion 

Actu
al 

cost 
of 

work 
done 

Remarks 
explaining 
reasons for 

delay, if any 

1 2 3 4 5 6 7 8 

Note: Scanned Attested copies of completion/performance certificates from the En- 
gineer-in-charge for each work should be annexed in support of information furnished in 
the above proforma. 

 
PROFORMA - VI / A 

Details of Existing Commitments and ongoing works – 
 

                                                   PROFORMA - VI / A 

 
Description

of Work 

 
Place Contract 

No. & 
Date 

Name & 
Address 

of 
Employer 

Value 
of 
Contract 
(in Rs.) 

Scheduled 
date of 

Completio
n 

Value of Work 
remaining to 
be completed 

Anticipated 
Date of 

Completion 

1 2 3 4 5 6 7 8 
 

Note: Scanned Attested copies of completion/performance certificates from the 
Engineer-in-Charge for each work should be annexed in the support of 
information furnished in the above proforma. 

 
PROFORMA - VI / B 

Details of works for which bids are already uploaded – 

PROFORMA - VI / B 
 

 
Description 
of work 

 
Place 

Name & 
Addresses of 

employee 

Value of 
Contract in Rs. 

Time 
Period 

Date on which 
decision is 
expected 

Remarks 

1 2 3 4 5 6 7 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work 
shall be annexed. 

 
 
 



 

PROFORMA – VII (Equipment Capability) 

 

 

I,                                            of                   , do hereby declared and undertake as under. 

1. Sufficient manpower and machinery would be utilized for timely delivery of the genuine material as per 

technical specification to the designated delivery address or as directed by BMC and under no 

circumstance any claim would be made regarding insufficient manpower and machinery during currency 

of the contract. 

 


