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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

                         

                     Dy.HE/M&E/ 1998/MIIIA/ Panjrapur Dt. 22.07.2024 08.01.20

Maaha-Tender Bid No.:- 2024_MCGM_1056949

e-TENDER NOTICE

Sub : Purchase of High tensile hexagonal head full thread  nut-bolt

with two washers (one plain and one spring) (size M24 X 90

mm long)  for  maintenance  work  at  Valve  Maint.  section,

Mumbai-IIIA at Panjrapur.

  The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item

rate basis to appoint Contractor for the aforementioned work from contractors

of  reputed,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,

Proprietary / Partnership Firms / Private Limited Companies / Public Limited

Companies / Companies registered under the Indian companies act 2013, the

contractors registered with the Brihanmumbai Municipal Corporation (BMC)

in  Class ‘  D  ’   as per new registration in Either Mechanical or Electrical  

category and from the contractors / firms equivalent and superior classes

registered in Central or State Government / Semi Govt. Organization /

Central  or  State  Public  Sector  Undertakings will  be  allowed  subject  to

condition that, the contractors who are not registered with BMC will have to

apply for registering their firm within three months time period from the award

of contract, otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit)

will  be  forfeited  /  recovered  and  an  amount  equal  to  Registration  Fee  of

respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of

Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in). The

applicants not registered with BMC are mandated to get registered (Vendor

Registration) with BMC for e-tendering process & obtain login credentials to

participate in the online bidding process.

To download the application form, for those applicants not having

vendor registration, need to apply first for vendor registration at the office of

Account Officer (FAR), 3rd floor, Municipal Headquarter.

4



For e-Tendering registration,  enrollment for digital  signature certificates

and user manual, please refer to respective links provided in ‘Tenders’ tab.

Vendors can get digital signature from any one of the Certifying Authorities

(CA's) licensed by  controller  of  certifying  authorities namely,  Safes  crypt,

IDRBT, National informatics center, TCS, USTOMS, MTNL, GNFC and e-

Mudhra,CA.

Bidder should note that the Tender Scrutiny fee of Rs. 1,320/- + 18 %

GST will  be payable immediately after opening of Packet A & B and before

opening  of  price  bid  (‘C’  packet)  in  any  of  the  Ward  Citizens  Facilitation

Centers (CFCs) as per Circular No.  CA/FRG/03 dt. 11.05.2023.

Name and location of work Contract

period

Estimated Cost of Project

Purchase  of  High  tensile

hexagonal  head  full  thread  nut-

bolt  with two washers  (one plain

and one spring )  (size M24 X 90

mm long )  for maintenance work

at Valve Maint. section, Mumbai-

IIIA at Panjrapur.

01 Months Not Applicable being item

rate tender

While  submitting  duly  filled  tender  document  through

https://mahatenders.gov.in,  bidder  needs  to  pay  total  EMD  amounting  of

Rs.10,700/-through  payment  gateways  of  GoM  on  URL

http://mahatenders.gov.in. The bidder shall upload scan copy of online paid

EMD along with the bid submission in packet ‘A’.   The Bid shall be summarily

rejected if it is not accompanied by the Earnest Money Deposit as mentioned

above.  The  tender  is  available  on  tendering  website

https://mahatenders.gov.in. as mentioned in the Header Data of the tender.

The Applicant has to prepare & submit Tender Documents Online on or

before last date of submission as mentioned in tender notice.

 The Applicant should upload the documents in readable form, He

should take trial of uploads by taking printout. The unreadable documents

shall be treated as null & void. The remaining documents shall be evaluated.

The  decision  of  opening  Authority  regarding  this  will  be  binding  to  all

applicants.

 The Municipal Commissioner reserves the right to reject all or any

of the e- tender(s) without assigning any reasons at any stage.
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 This tender document is not transferable.

Packet A, B & C shall be opened on dates as mentioned in header data.

All the responsive and eligible bidders if they so wish can be present at the

time of opening of bids, in the office of Dy.Hydraulic Engineer (M&E) M-3A,

Pise Panjrapur. The Packet C shall be opened if bids submission in Packet A &

B satisfies/includes all the requirements and same are found acceptable to the

Authority.

The Municipal Commissioner reserves the right to reject all or any of

the e- tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown

in the Header Data. If there are any changes in the dates the same will be

displayed  on  the  BMC  Portal  http://portal.mcgm.gov.in as  well  as

https://mahatenders.gov.in. The Applicants interested for the above referred

works may contact the Dy.Hydraulic Engineer (M&E) M-3 A, Pise Panjrapur at

the following address on any working day during office hours.

Office of : Dy.Hydraulic Engineer(M&E)M-3 A,P.P.

Administrative Building, 2nd Floor,

Panjrapur Water Treatment Plant,

Post: Vadpa, Taluka: Bhiwandi,

District: Thane. PIN -421302.

E-mail ID:- dyhe3appc.he@mcgm.gov.in

The applicants may wish to  visit  the site under reference located at

Panjrapur Water  Treatment Plant,  Post:  Vadpa, Taluka:  Bhiwandi,  District:

Thane. PIN -421302 and can collect the information of the present status from

the department  who has invited the bids.  The BMC reserves  the rights  to

accept any of the application or reject any or all the application received for

above  works,  without  assigning  any  reasons  thereof.  The  information

regarding  above  subject  matter  is  available  on  e-Tendering  website

https://mahatenders.gov.in.

Tenderers are requested to submit and upload the tenders in time on or

before the stipulated day so as to avoid rush at the closing hours. BMC will

not  be  responsible  for  poor  connectivity  of  network  /  internet  services  /

connectivity of servers / snag in system / breakdown of network / or any

other interruptions. If any online information uploaded but not received by Bid

creator (BMC) within stipulated time limit, BMC will not be held responsible at

any  cost  and  such  bids  cannot  be  validated.  Any  online  intimation  /

information  asked  to  be  submitted  by  Bidders  /Contractors  or  sent  to
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bidders/ Contractors, if  not receiving or bounced back at the receiving end

due  to  any  problem  in  the  server  or  connectivity,  BMC  will  not  be  held

responsible.

Bidders are also advised to refer “Bidders Manual Kit” available at https://

mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service  =page for

further details about the e-tendering process.

For any help, in the e-Tendering process, can be availed by dialling help-

desk number 022- 22046934/22837339 from 11.30 AM to 5.00 PM on all

working days. Email: support-eproc@nic.in

SPECIAL NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e-

TENDER GUIDELINES  ON  NIC PORTAL (https://mahatenders.gov.in).  For

registration, enrollment for digital signature certificate & user manual, please

refer  to  respective  links  provided  in  e-tendering  tab.  The  vendors can  get

digital signature from any one of the Certifying Authorities (CA’s) licensed by

the Controller of Certifying Authorities namely Safes crypt, IDRBT, National

Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

                                                     

 

                                                                                   

                                                                   Sd/-

                                                              Dy.Hydraulic Engineer (M&E)

                                                                           M-3 A, Pise Panjrapur
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Header Data

Tender ID 2024_MCGM_1056949

Name of Organization Brihanmumbai Municipal Corporation

Subject Purchase  of  High  tensile  hexagonal

head  full  thread  nut-bolt  with  two

washers (one plain and one spring) (size

M24 X 90  mm long)  for  maintenance

work at Valve Maint. section, Mumbai-

IIIA at Panjrapur.

Scrutiny Fee Rs. 1,320/- + 9% SGST + 9% CGST

Cost of E-Tender (Estimated Cost) Not Applicable being item rate tender

Bid Security Deposit / EMD
Rs. 10,700/- through payment gateways of 

GoM on URL http://mahatenders.gov.in.

Date of issue and sale of tender 25.07.2024    from 11:00 Hrs

Last date & time for sale of tender 08.08.2024    up to 16:00 Hrs

Receipt of Bid Security Deposit & 

Submission of Packet A, B & 

Packet C (Online)

08.08.2024    up to 16:00 Hrs

Pre-Bid Meeting  NA

Opening of Packet A 09.08.2024    after 16:01 Hrs

Opening of Packet B 09.08.2024    after 16:10 Hrs.

Opening of Packet C 19.08.204      after 15:00 Hrs.

Website https://mahatenders.gov.in

Address for communication

Office of the Dy.H.E.(M&E) M-3A, P.P.,

Administrative Building, 2nd Floor, Panjrapur 
Water Treatment Plant, Post: Vadpa, Taluka: 
Bhiwandi, District: Thane.   PIN -421302.

E-mail ID:- dyhe3appc.he@mcgm.gov.in

This tender document is not transferable.
The BMC reserves the rights to accept any of the application or reject any

or all the application received for above subject without assigning any reason
thereof.                                                                        
 

                                                Sd/-
                                                                  Dy.H E (M&E) M-III A PP
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SECTION 2

ELIGIBILITY CRITERIA
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ELIGIBILITY CRITERIA

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

1.1.1 The tenderer shall be Original Equipment Manufacturer (OEM) or

authorized representative of OEM. They should have satisfactorily

completed the work of similar nature in BMC /Semi Govt. /Govt.

& Public Sector Organizations during last seven (7) years ending

last day of month previous to the one in which bids are invited.

a) Three  similar  completed  works  each  of  value  not  less

than the value equal  to  Rs.1,60,300/- or  equivalent  to

Indian Rupees for work carried out elsewhere.

  OR

b) Two similar completed works each of value not less than

the value equal to  Rs.1,87,015/- or equivalent to Indian

Rupees for work carried out elsewhere.

 

OR

c) One completed work of value equal and or not less than

Rs.    2,67,160/- or equivalent to Indian Rupees for work

carried out elsewhere.

 The value of  completed works shall be brought to current

costing  level  by  enhancing  the  actual  value  of  work  at

compound rate of 10 % per annum; calculated from the date

of  completion  to  last  date  of  receipt  of  applications  for

tenders.

*In case of ongoing works to be considered, the bidder

must have received payment bills of 80% of the contract

sum  for  the  work/works  executed  last  day  of  month

previous to the one in which bids are invited.
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1.1.2 Tenderer  shall  be Nut  Bolt Original  Equipment

Manufacturer  (OEM) OR their authorized representative.

If  the  bidder  is  not  manufacturer,  then  bidder  has  to

mandatorily upload scanned copy of the following:

a) Nut  bolt  Original  Equipment  Manufacturer  (OEM)’s

authorization  letter     shall  be  submitted  strictly  as  per

respective format only, mentioned in this SBD and duly filed,

signed & sealed by the  Valve gear box's Original Equipment

Manufacturer (OEM)

All the above required documents shall be strictly as per the given 

formats only, to be uploaded in packet A/B, failing which tenders 

offer shall be treated as non-responsive and out rightly rejected.

1.2 Financial capacity

Achieved  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’  equal  to  Rs.2,67,160/- in  last  three  (3)  financial  years

immediately preceding the Financial Year in which bids are invited.

a) To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the

financial statement (Audited balance sheet) duly certified by

Chartered Accountant.

b) The turnover can be enhanced by 10% every year to bring the

present level.

 1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance

works;  Similar  work  shall  mean,  the  completed  or  ongoing works  of

“Supply  of  material”  in  Brihanmumbai  Municipal  Corporation,  (BMC)

/Semi Govt. /Govt. / Public Sector Organizations.

2 For Original and New construction work

2.1 Technical Capacity (Project Experience)

The tenderer(s) in their own name should have satisfactorily executed the

work of similar nature Brihanmumbai Municipal Corporation, (BMC)/Semi
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Govt.  /Govt.  & Public  Sector  Organizations  during last  seven (7)  years

ending last day of month previous to the one in which bids are invited as a

prime  Contractor  (or  as  a  nominated  sub-Contractor,  where  the

subcontract had involved similar nature of work as described in the scope

of works in this bid document, provided further that all other qualification

criteria are satisfied)

a) Three  similar  completed  works  or  currently  executing  three

works of similar nature each costing  of estimated cost.*

 OR

b)  Two similar  completed works or currently executing two works

of similar  nature each costing  of estimated cost.*

 OR

c) One completed  work or currently executing one work of similar

nature of  aggregate   of estimated cost.*

 The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated from the date of completion to last date of receipt of applications

for tenders.

*In case of ongoing works to be considered, the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last

day of month previous to the one in which bids are invited.

2.2 Financial Capacity

Achieved a average annual  financial  turnover as certified by ‘Chartered

Accountant’ (in  all  classes of  civil  engineering construction works only)

equal to   of the estimated cost of work in  last three (3) financial years

immediately preceding the  Financial Year in which bids are invited.

   To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial

statement  (Audited balance sheet) duly certified by Chartered Accountant.

  The turnover can be enhanced by 10% every year to bring the present

level.

2.3 Similar work experience:

C) Bid Capacity: (Not Applicable for this tender)

      The bid capacity of the prospective bidders will be calculated as under:

      Assessed Available Bid Capacity = (A* N* 2 - B)
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   Where,         

 A = Maximum value of Civil Engineering works executed in any one year (year

means Financial year) during the last five years (updated to the price level of

the Financial year in which bids are received at a rate of 10% per year) taking

into account the completed as well as works in progress.

N  =  Number  of  years  prescribed  for  completion  of  the  Project/Works,

excluding monsoon period,  for which these bids are being invited. (E.g. 7

months = 7/12 year) For every intervening monsoon 0.33 shall be added to N.

B  = Value of existing commitments (only allotted works) on the last date of

submission  of  bids  as  per  bidding  document  and  on-going  works  to  be

completed  during  the period  of  completion  of  the Project/Works  for  which

these bids are being invited.

Note: The statement showing the value of existing commitments and on-going

works as well as the stipulated period of completion remaining for each of the

works listed should be attached along with certificates  duly  signed by the

Engineer-in  Charge,  not  below  the  rank  of  an  Executive  Engineer  or

equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

-made  misleading  or  false  representation  in  the  forms,  statements  and

attachments  submitted  in  proof  of  the  qualification  requirements;  and/or-

Record  for  poor  performance  such  as  abandoning  the  works,  not  properly

completing the contract, inordinate delays in completion, litigation history, or

financial failures etc.
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SECTION 3

DISCLAIMER
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DISCLAIMER

The  information  contained  in  this  e-tender  document  or  provided  to

Applicant(s), whether verbally or in documentary or any other form, by or on

behalf  of  the  Brihanmumbai  Municipal  Corporation  (BMC),  hereafter  also

referred as “The Authority “, or any of its employees or advisors, is provided to

Applicant(s) on the terms and conditions set out in this e-tender and such

other terms and conditions subject to which such information is provided.

This  e-tender  includes  statements,  which  reflect  various  assumptions

and  assessments  arrived  at  by  the  Brihanmumbai  Municipal  Corporation

(BMC)  in  relation  to  the  Project.  Such  assumptions,  assessments  and

statements do not purport to contain all the information that each Applicant

may require. This e-tender may not be appropriate for all persons, and it is not

possible for the Brihanmumbai Municipal Corporation (BMC), its employees or

advisors  to  consider  the  investment  objectives,  financial  situation  and

particular  needs  of  each  party  who  reads  or  uses  this  e-tender.  The

assumptions, assessments, statements and information contained in this e-

tender may not be complete, accurate, adequate or correct. Each Applicant

should  therefore,  conduct  its  own  investigations  and  analysis  and  should

check the accuracy, adequacy, correctness, reliability and completeness of the

assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources.

Information provided in this e-tender  to the Applicant(s)  is  on a wide

range of matters, some of which may depend upon interpretation of law. The

information given is  not intended to be an exhaustive account of statutory

requirements  and  should  not  be  regarded  as  a  complete  or  authoritative

statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no

responsibility for the accuracy or otherwise for any interpretation or opinion

on law expressed here.

The  Brihanmumbai  Municipal  Corporation  (BMC),  its  employees  and

advisors make no representation or warranty and shall have no liability to any

person, including any Applicant or Bidder, under any law, statute, rules or

regulations or tort, principles of restitution or unjust enrichment or otherwise

for any loss, damages, cost or expense which may arise from or be incurred or

suffered  on  account  of  anything  contained  in  this  e-tender  or  otherwise,

including the accuracy, adequacy, correctness, completeness or reliability of

the  e-tender  and  any  assessment,  assumption,  statement  or  information

contained therein or deemed to form part of this e-tender or arising in any way

with pre-qualification of Applicants for participation in the Bidding Process.
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The Brihanmumbai Municipal Corporation (BMC) also accepts no liability of

any nature whether resulting from negligence or otherwise howsoever caused

arising from reliance of any Applicant upon the statements contained in this e-

tender.

The Brihanmumbai Municipal Corporation (BMC) may,  in its absolute

discretion but without being under any obligation to do so, update, amend or

supplement the information, assessment or assumptions contained in this e-

tender.

The  issue  of  this  e-tender  does  not  imply  that  the  Brihanmumbai

Municipal Corporation (BMC) is bound to select and short-list pre-qualified

Applications for Bid Stage or to appoint the selected Bidder or Concessionaire,

as  the  case  may  be,  for  the  Project  and  the  Brihanmumbai  Municipal

Corporation (BMC) reserves the right to reject all or any of the Applications or

Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the

preparation and submission of  its  Application including but not  limited to

preparation,  copying,  postage,  delivery  fees,  expenses  associated  with  any

demonstrations  or  presentations  which  may  be  required  by  The

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in

connection with or relating to its Application. All such costs and expenses will

remain  with  the  Applicant  and  the  Brihanmumbai  Municipal  Corporation,

(BMC) shall not be liable in any manner whatsoever for the same or for any

other  costs  or  other  expenses  incurred  by  an  Applicant  in  preparation  or

submission of the Application, regardless of the conduct or outcome of the

Bidding Process.
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INTRODUCTION

 Panjrapur Water Treatment Plant was commissioned in the year 1979

and since then it is in continuous service. Most of the portion of main

pipelines  in  complex  premises  is  underground  and  various  sizes  of

Butterfly valves viz. 1200 mm, 1800 mm, 2400 mm etc. are provided on

these main lines at various locations in Panjrapur complex for isolation

& interconnection purpose.  Number of  air  valves,  sluice  valves,  and

man-holes are provided on these pipelines. Air valves are provided to

admit and release the air from the pipelines. Sluice valves are provided

to  regulate  the  flow  of  water  and  man-holes  are  provided  for  de-

watering of the specific portion of the pipeline. The nut-bolts used for

air  valves,  sluice  valves  and  for  man-hole  are  damaged  and  badly

rusted. Their hexagonal heads became round.  During the break-down

and Isolation, the work of repair is to be carried out in  limited time

period. Due to rusting and damaged condition of nut-bolts it takes a lot

of time to uninstall and install the same and it becomes very difficult to

manage  the  repair  work  within  limited time period.  These nut-bolts

have already served their useful life and are due for replacement.  If

these nut-bolts are replace with  High-Tensile hexagonal full threaded

Bolt with nut and washers, it will take less time period  to uninstall

and install the nut-bolts and the repair work will be completed  within

short time. Hence,  it is necessary to replace the same with new  High-

Tensile hexagonal full threaded Bolt with nut and washers. Considering

the  proposed  Isolation,  it  is  proposed  to  Purchase  High-Tensile

hexagonal full threaded Bolt of size  M24 X  90mm long with nut and

washers on urgent basis. 
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e-TENDERING ONLINE SUBMISSION PROCESS

1. The e-Tendering process of BMC is enabled through NIC s‟  Mahatender Portal
https://mahatenders.gov.in/nicgep/app

2. All the tender notices including e-Tender notices will be published on
NIC’s Mahatender portal https://mahatenders.gov.in/nicgep/app

3. All the information documents are published under the NIC’s Mahatender
portal.

4. All  the  interested  vendors  are  required  to  be  registered  with  NIC’s
Mahatender portal for e- Tendering process. Vendors not registered with
NIC’s  Mahatender  portal  can  apply  online  by clicking the link online
registration section of NIC’s Mahatender portal.
“https://mahatenders.gov.in/nicgep/app?component=
%24WebHomeBorder.%24WebRightM
enu.%24DirectLink&page=Home&service=direct&session=T”

5. Manual offers sent by post/Fax or in person will not be accepted against e-
tenders even if these are submitted on the Firm s‟  letter head and received
in time. All such manual offers shall be considered as invalid offers and
shall be rejected summarily without any consideration.

6. Please read the tender document carefully “Instructions and Articles of
Agreement” for supply of general items. All documents that are required
to be submitted as part of eligible & technical bid, need to be uploaded
in the Packets provided for this purpose and commercial bid need to be
filled online.

7. This document (Instructions to vendors) and the 'Articles of Agreement'
document which are available in the tender document make part of all
tender documents unless stated otherwise in the tender document

8. Affixing of digital signature for the bid document while submitting the bid,
shall be deemed to mean acceptance of the terms and conditions contained
in the tender document as well as confirmation of the bid/bids offered by
the vendor which shall include acceptance of special Directions / terms
and conditions if any, incorporated.

9. All the documents and data submitted by vendors online shall be digitally
signed. The system  will  prompt  for  digital  signature  certificate.  It  is
mandatory  for  the  vendors  willing  to participate in tender process to
procure digital signature certificate of class-2/class-3 and  Company
Type.

10. Digital Signature Certificates: Vendors can procure digital signature
certificate from any of the certifying authorities (CA) in India. However, for
the  convenience  of  the  vendors,  a  team from one of the certifying
authorities is made available to help them for obtaining digital
signature certificates. Interested vendors may approach helpdesk for
details.

11. The browser settings required for digitally signing the uploaded documents
are listed in the link “Site Compatibility” available on Mahatender Portal
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12. In order to participate in the tender process, the registered vendors need to
follow the steps given in the section  “Guidelines for hassle free Bid
submission” and “Bidders Manual Kit-Open Source Software  Link”
available on Mahatender portal

Open the e-Tendering application by clicking the link available in on

https://  www.mahatenders.gov.in/  

Make  the  Browser  Settings  as  per  the  guidance  available  in  “Site
Compatibility”  section. Carry out the necessary settings and root
certificates installation as mentioned in the document. Vendors to note
that the computer user should have administrative rights to the computer
to be able to work with e-Tendering application.

Login to the application with your credentials and follow the instructions
given in the document “User Manual for Vendors - Bidding Process‟ which
is available in the “For Partners” section of Mahatender Portal.

 Instead of Tender fee Scrutiny fee  with 18% GST will  be applicable .The
srutiny fee will be payable immediately  after opening of Packet A & B and
before opening of price bid at any CFC centre of BMC  

Pay EMD and other charges, where applicable, as per the instructions
given in the Tender Notice and / or Tender Document.

Upload the administrative & technical bid documents. System will prompt
for digital signature certificate while uploading the document.

Ensure that documents are uploaded properly by downloading them after
uploading.

Submitting the commercial bid by filling in the values on the screen. All
the inputs given on this screen need to be digitally signed.

The administrative, technical and commercial bids can be submitted only
online on or before the due date and due time mentioned for submission of
bids.

The bids can be modified till the end date and time for bid submission.
However, if a new version of a document is to be uploaded, please ensure
to delete the old version.

Ensure that bid is submitted by ensuring that the “status” of the bid in the
initial bids listing screen is “Bid submitted”.

13. Vendors should ensure to submit their bids well in advance before the due
date and due time. Vendors trying to submit the bid at last moment just
before  due date and due  time  and  failing to do so due to system
problems at their end, internet problems, User Id locking problems
etc. shall note that no complaints in this regard will be entertained.

14. It is the responsibility of the vendors to maintain their computers, which
are used for submitting their bids, free of viruses, all types of malware etc.
by installing appropriate anti- virus software and regularly updating the
same with virus free signatures etc. Vendors should  scan all the
documents before uploading the same.
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15. The administrative, technical and commercial evaluation documents will
be available for all  the participating vendors after completion of the
evaluation.

16. Additional information can be availed by  referring to FAQs in the e-
Procurement section of Mahatender portal.

17. For any help, in the e-Tendering process, can be availed by dialing help-
desk number 022-24811275/76 (BMC IT Cell) from 10.30 AM to 6.00 PM
on all working days of BMC.

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)
Tele Support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)
NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL     NOTE         :  

In order to participate in the tender process, the registered vendors need to follow
the steps given in the section “Guidelines for hassle free Bid submission” and
“Bidders  Manual  Kit-Open  Source Software Link” available on Mahatender
portal
For registration, enrollment for digital signature certificate & user manual,
please refer to respective links provided in e-tendering tab. The vendors can
get digital signature from any one of the Certifying Authorities (CA s)‟
licensed by the Controller of Certifying Authorities namely Safes crypt,
IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and  e-
Mudhra.
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SECTION 6

INSTRUCTIONS TO
APPLICANTS
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INSTRUCTIONS TO APPLICANTS
 
Scope of Application

The Authority wishes to receive Applications for qualification in order to

SELECT experienced and capable Applicants for the Bid Stage.

 Eligibility of Applicants

The  Brihanmumbai  Municipal  Corporation  (BMC)  invites  e-tender  to

appoint Contractor for the aforementioned work from contractors of repute,

multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/

Partnership Firms/ Private Limited Companies/ Public Limited Companies/

Companies registered under the Indian companies act 2013, the contractors

registered with the Brihanmumbai Municipal Corporation, (BMC) in Class ‘  D  ’  

as  per  new  registration    and  from the  contractors/  firms  equivalent  and  

superior  classes  registered  in  Central  or  State  Government/Semi

Govt.Organization/Central or State Public Sector Undertakings will be allowed

subject  to  condition  that,  the  contractors  who  are  not  registered  with

Brihanmumbai Municipal Corporation will have to apply for registering their

firm within three months time period from the award of contract, otherwise

their  Bid  Security  i.e.  E.M.D  (Earnest  Money  Deposit)  will  be  forfeited/

recovered and an amount equal to Registration Fee of respective class will be

recovered as penalty.

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill

the following conditions of eligibility:

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

1.1.1 The tenderer shall be Original Equipment Manufacturer (OEM) or

authorized representative of OEM. They should have satisfactorily

completed the work of similar nature in BMC /Semi Govt. /Govt. &

Public Sector Organizations during last seven (7) years ending last

day of month previous to the one in which bids are invited.

a) Three similar completed works each of value not less than

the value equal to  Rs.1,60,300/- or equivalent to Indian

Rupees for work carried out elsewhere.

  OR

b) Two similar completed works each of value not less than

the value equal to  Rs.1,87,015/- or equivalent to Indian

Rupees for work carried out elsewhere.
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 OR

c) One completed work of value equal and or not less than

Rs.    2,67,160/- or equivalent to Indian Rupees for work

carried out elsewhere.

 The value of  completed works shall  be brought to current

costing  level  by  enhancing  the  actual  value  of  work  at

compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

*In  case  of  ongoing  works  to  be  considered,  the  bidder

must have received payment bills of 80% of the contract

sum  for  the  work/works  executed  last  day  of  month

previous to the one in which bids are invited.

1.1.2 Tenderer  shall  be  Nut  bolt’s Original  Equipment

Manufacturer (OEM) OR their authorized representative. If

the  bidder  is  not  manufacturer,  then  bidder  has  to

mandatorily upload scanned copy of the following:

a) Nut  bolt’s Original  Equipment  Manufacturers  (OEM)’s

authorization  letter     shall  be  submitted  strictly  as  per

respective format only, mentioned in this SBD and duly filed,

signed  &  sealed  by  the  Nut  bolts Original  Equipment

Manufacturer (OEM)

All the above required documents shall be strictly as per the given 

formats only, to be uploaded in packet A/B, failing which tenders 

offer shall be treated as non-responsive and out rightly rejected.

1.2 Financial capacity

Achieved  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’  equal  to  Rs.  1,60,300/- in  last  three  (3)  financial  years

immediately preceding the Financial Year in which bids are invited.

a) To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the

financial 

statement (Audited balance sheet) duly certified by Chartered

Accountant.
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b) The turnover can be enhanced by 10% every year to bring the

present level.

 1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance

works;  Similar  work  shall  mean,  the  completed  or  ongoing works  of

“Supply  of  material”  in  Brihanmumbai  Municipal  Corporation,  (BMC)

/Semi Govt. /Govt. / Public Sector Organizations.

2 For Original and New construction work

2.1 Technical Capacity (Project Experience)

The tenderer(s) in their own name should have satisfactorily executed the

work of similar nature Brihanmumbai Municipal Corporation, (BMC)/Semi

Govt.  /Govt.  &  Public  Sector  Organizations  during  last  seven  (7)  years

ending last day of month previous to the one in which bids are invited as a

prime  Contractor  (or  as  a  nominated  sub-Contractor,  where  the

subcontract had involved similar nature of work as described in the scope

of works in this bid document, provided further that all other qualification

criteria are satisfied)

a) Three similar completed works or currently executing three works

of similar nature each costing  of estimated cost.*

 OR

b)  Two similar completed works or currently executing two works of

similar  nature each costing  of estimated cost.*

 OR

c) One completed  work or currently executing one work of similar

nature of  aggregate   of estimated cost.*

 The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated from the date of completion to last date of receipt of applications

for tenders.

*In case of ongoing works to be considered, the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last

day of month previous to the one in which bids are invited.
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2.2 Financial Capacity

Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ (in  all  classes  of  civil  engineering  construction  works  only)

equal to   of the estimated cost of work in  last three (3) financial years

immediately preceding the  Financial Year in which bids are invited.

   To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial

statement  (Audited balance sheet) duly certified by Chartered Accountant.

  The turnover can be enhanced by 10% every year to bring the present

level.

2.3 Similar work experience:

C) Bid Capacity: (Not Applicable for this tender)

      The bid capacity of the prospective bidders will be calculated as 

under:

      Assessed Available Bid Capacity = (A* N* 2 – B)

 Where,  A = Maximum value of Civil Engineering works executed in any

one year (year means Financial year) during the last five years (updated to

the price level of the Financial year in which bids are received at a rate of

10%  per  year)  taking  into  account  the  completed  as  well  as  works  in

progress.

N  =  Number  of  years  prescribed  for  completion  of  the  Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g. 7

months = 7/12  year) For every intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of

submission of  bids as per  bidding document  and on-going works to  be

completed during the period of completion of the Project/Works for which

these bids are being invited.

Note: The statement showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for

each of the works listed should be attached along with certificates duly

signed  by  the  Engineer-in  Charge,  not  below the  rank  of  an  Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject  to  be  disqualified  if  they  have:  -  made  misleading  or  false

representation  in  the  forms,  statements  and  attachments  submitted  in

proof  of the  qualification  requirements;  and/or-  Record  for  poor

performance such  as  abandoning  the  works  not  properly  completing  the

contract, inordinate delays in completion, litigation history, or financial failures
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2.0
    2.1

For Original and New construction work :
Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the

work  of  similar  nature  Brihanmumbai  Municipal  Corporation,  (BMC)

/Semi Govt. /Govt. & Public Sector Organizations during  last seven (7)

years  ending last day of month previous to the one in which bids are

invited as a prime Contractor (or as a nominated sub-Contractor, where

the subcontract had involved similar nature of work as described in the

scope  of  works  in  this  bid  document,  provided  further  that  all  other

qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of

similar nature each costing  of estimated cost.*

  OR

b)  Two  similar  completed  works or currently  executing two works of

similar   nature each costing  of estimated cost.*

OR

c) One completed work or currently executing one work ofsimilar nature 

of  aggregate  of estimated cost.*

The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated  from  the  date  of  completion  to  last  date  of  receipt  of

applications for tenders.

*In case of ongoing works to be considered, the bidder must have

received  payment  bills  of  80%  of  the  contract  sum  for  the

work/works executed last day of month previous to the one in which

bids are invited.

    2.2  Financial Capacity

Achieved a average annual financial  turnover as certified by ‘Chartered

Accountant’ (in all  classes of civil  engineering construction works only)

equal to   of the estimated cost of work in  last three (3) financial years

immediately preceding the  Financial Year in which bids are invited.

   To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial

statement (Audited balance sheet) duly certified by Chartered Accountant.

  The turnover can be enhanced by 10% every year to bring the present

level.
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C) Bid Capacity: (Not Applicable for this tender)

The  bid  capacity  of  the  prospective  bidders  will  be  calculated  as

under:

Assessed Available Bid Capacity = (A* N* 2 – B) , Where,

A = Maximum value of Civil Engineering works executed in any one year

(year means Financial year) during  the last five years  (updated to the

price level of the Financial year in which bids are received at a rate of 10%

per year) taking into account the completed as well as works in progress.

N  =  Number  of  years  prescribed  for  completion  of  the  Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g. 7

months = 7/12  year) For every intervening monsoon 0.33 shall be added

to N.

B = Value of existing commitments (only allotted works) on the last date of

submission of bids as per bidding document and on-going works to be

completed during the period of completion of the Project/Works for which

these bids are being invited.

Note: The statement showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for

each of the works listed should be attached along with certificates duly

signed by the Engineer-in Charge,  not  below the rank of  an Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

- made misleading or false representation in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or-

Record for poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, litigation history,

or financial failures etc.

D. Equipment Capabilities as required for this work:

a) Regular and Routine works:

The successful bidder will make the arrangements of the required equip-

ment on the day of commencement or with respect to the progress of the

work in phases, as per the instructions of site in charge. The successful

bidder and, to that effect he  will ensure commitment on an undertaking

on Rs.500 stamp paper to be submitted along with the Bid in Packet B.

However, this condition in no way shall dilute the respective condition in

Registration Rules of Brihanmumbai Municipal Corporation.(if applicable)
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b) New and Original Works:  (Not applicable to this tender)

The bidder should, undertake their own studies and  furnish  with their

bid,  a detailed construction planning and methodology supported with

assessment study   of requirements of equipment/plants & machineries to

allow the employer to  review their proposal. The bidder will ensure his

commitment to make the arrange ments of the required equipment on the

day  of  commencement  or  with  respect  to  the  progress  of  the  work  in

phases, as per the instructions of site in charge on an undertaking on

Rs.500 stamp paper to be submitted along with the Bid in Packet B.

However, this condition in no way shall dilute the respective condition in

Registration Rules of Brihanmumbai Municipal Corporation, (BMC).

c) Special Works: The concerned Ch. Eng. shall enlist the equipments in

the tender document justified for the project and ensure the capacity of

the bidder for the same with the approval of concerned AMC.

Note: Bidders shall submit the undertaking for equipment capability and

other undertakings as such on a single Rs.500/- stamp paper to be sub-

mitted along with the bid in packet B.
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E. Technical Personal

General Guidelines for Fixing Requirement of Technical Staff    

Cost of work
(Rs in Crore)

Requirement of Technical Staff Min
Experien
ce(year)

Designation

Qualification  Number

5 to10 i)Graduate Engineer

ii) Graduate Engineer

or

Diploma Engineer

1

2

2

5

2

5

Principal Technical

Representative

Project/Site Engineer

More  than

1.5

to 5

i) Graduate Engineer

ii) Graduate Engineer

or

Diploma Engineer

1

1

1

5

2

5

Principal Technical

Representative

Project/Site Engineer

Billing Engineer

Up to1.5 i) Graduate Engineer

or

Diploma

Engineer

1

1

2

5

Principal Technical

Representative

Project/Site 

Engineer/

Billing Engineer

Notes- 1. “Cost of work”, in table above, shall mean the agreement

                amount of the work.

           2. Rate of recovery in case of non-compliance of the clause be

                stipulated at following rates:-    

Sr.

No

Qualification Experience

(years)

Rate of Recovery

1 Project Manager with degree 10 Rs.30000/-p.m.

2 Graduate Engineer 5 Rs.25000/-p.m.

3 Graduate Engineer 2 Rs.15000/-p.m.

4 Diploma Engineer 5 Rs.15000/-p.m.
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F. TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within 0  1   month    of time

from the date of award of contract.

The time allowed for carrying out the work as entered in the Tender shall

be strictly observed by the Contractor and shall be reckoned from the date on

which the  Purchase Order (P.O.) is given to the Contractor. The work shall

throughout the stipulated period of the Contract be proceeded with all due

diligence as time being deemed to be the essence of the contract on the part of

the Contractor. On failing to do so, the Contractor shall pay as compensation

an amount which shall be governed as per Clause -8(e) of Standard General

Conditions of Contract.

The Contractor should complete the work as per phase given below

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in 0  1   month.  

The programme for completion of work shall  be a part  of  the Contract

Document  in  the  form  of  Bar  Chart  /  GANTT  Chart.  The  Contractor  is

supposed to carry out the work and keep the progress as per Bar Chart /

GANTT Chart. The Contractor shall complete the work as per the Schedule

given in the Contract and the programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted

within  30  days  from  the  date  of  issue  of  letter  of  acceptance.  If  the

documents are not submitted within the stipulated time a penalty of Rs

5000/- per day will be applicable to the contractor. All contract documents

need  to  be  duly  affixed  with  stamp  duty  properly  signed  along  with

evidence/proof of payment of security/contract deposit/ within 30 days from

the date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30

days from the date of issue of Letter of Acceptance, the Tender / Contractor

already accepted shall  be considered as cancelled and legal steps be taken

against the contractor for recovery of the amounts.

I. The amount of Security Deposit retained by the Brihanmumbai Municipal

Corporation shall be released after expiry of period up to which the contractor

has agreed to maintain the work in good order is over. In the event of the

contractor failing or neglecting to complete the rectification work within the
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period up to which the contractor has agreed to maintain the work in good

order, the amount of security deposit retained by Brihanmumbai Municipal

Corporation  shall  be  adjusted  to-wards  the  excess  cost  incurred  by  the

Department on rectification work.

J. Action when whole of security deposit is forfeited: In any case in which

under any Clause of this contract, the contractor shall have rendered himself

liable to pay compensation amounting to the whole of this security deposit

whether  paid  in  one  sum  or  deducted  by  installments  or  in  the  case  of

abandonment of the work owning to serious illness or death of the contractor

or any other cause, the Engineer on behalf of the Municipal Commissioner

shall have power to adopt any of the following process, as he may deem best

suited to the interest of Brihanmumbai Municipal Corporation –

(a)  To  rescind  the  contract  (for  which  recession  notice  in  writing  to  the

contractor under the head of Executive Engineer shall be conclusive evidence)

and in that case, the security deposit of the contract shall stand forfeited and

be absolutely at the disposal of Brihanmumbai Municipal Corporation.

(b) To carry out the work or any part of the work departmentally debiting the

contractor with the cost of the work, expenditure incurred on tools and plant,

and charges on additional supervisory staff including the cost of work-charged

establishment  employed  for  getting  the  un-executed  part  of  the  work

completed and crediting him with the value of the work done departmentally

in all respects in the same manner and at the same rates as if it had been

carried out by the contractor under the terms of his contract. The certificate of

the Executive Engineer as to the costs and other allied expenses so incurred

and as to the value of the work so done departmentally shall  be final and

conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such

part thereof as shall be un-executed out of his hands, and to give it to another

contractor to complete, in which case all expenses incurred on advertisement

for fixing a new contracting agency, additional supervisory staff including the

cost of work charged establishment and the cost of the work executed by the

new contract agency will be debited to the contractor and the value of the work

done  or  executed  through  the  new  contractor  shall  be  credited  to  the

contractor in all respects and in the same manner and at the same rates as if

it had been carried out by the contractor under the terms of his contract. The

certificate of the Executive Engineer as to all the cost of the work and other

expenses incurred as aforesaid for or in getting the un-executed work done by

the new contractor and as to the value of the work so done shall be final and

conclusive against the contractor.
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In  case  the  contract  shall  be  rescinded  under  Clause  (a)  above,  the

contractor shall not be entitled to recover or be paid any sum for any work

therefore actually performed by him under this contract unless and until the

Executive Engineer  shall  have certified in writing the performance of  such

work and the amount payable to him in respect thereof and he shall only be

entitled to be paid the amount so certified. In the event of either of the courses

referred to in Clause (b) or (c) being adopted and the cost of the work executed

departmentally  or  through  a  new  contractor  and  other  allied  expenses

exceeding the value of such work credited to the contractors amount of excess

shall be deducted from any money due to the contractor, by Brihanmumbai

Municipal Corporation under the contract or otherwise, howsoever, or from his

security deposit or the sale proceeds thereof provided, however, the contractor

shall have no claim against Brihanmumbai Municipal Corporation even if the

certified value of the work done departmentally or through a new contractor

exceeds the certified cost of such work and allied expenses, provided always

that  whichever  of  the  three  courses  mentioned in  clauses  (a),  (b)  or  (c)  is

adopted  by  the  Executive  Engineer,  the  contractor  shall  have  no  claim to

compensation for any loss sustained by him by reason of his having purchase

or procured any materials or entered in to any engagements or made any

advance on account of  or with a view to the execution of the work or the

performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a

public officer contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or

become insolvent or commence any proceeding to get himself adjudicated and

insolvent or make any composition with his creditors, or attempt so to do or if

bribe,  gratuity,  gift,  loan,  perquisite,  reward  or  advantage,  pecuniary  or

otherwise, shall either directly or indirectly be given promised or offered by the

contractor  or  any  of  his  servants  or  agents  through any public  officer,  or

person in the employ of Brihanmumbai Municipal Corporation/Govt. in any

way relating to his office or employment, or if any such officer or person shall

become  in  any  way  directly  or  indirectly  interested  in  the  contract  the

Engineer In-charge may thereupon, by notice in writing rescind the contract

and the Security Deposit of the Contractor shall thereupon stand forfeited and

be absolutely at the disposal of Brihanmumbai Municipal Corporation and the

same consequences shall ensure as if the contract had been rescinded under

above clause J hereof; and in addition the contractor shall not be entitled to

recover  or  be  paid  for  any  work  therefore  actually  performed  under  the

contract.
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Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned

copies of Documents uploaded online in packet ‘A’

   a)   Valid Registration Certificate.

  b)  Valid Bank Solvency Certificate of Minimum Solvency amount  Rs.   1.5   Lakhs  

as governed by Registration Rules in force for respective Class of Contractor

for Civil and M & E works.

  c)  A document in support of Registration under GST Act.as per GST Act as

applicable.

d) Certified  copies  of  valid  'PAN'  documents  and  photographs  of

Individuals,  owners,  Karta  of  Hindu  undivided  Family,  firms,  private

limited  companies,  registered  co-operative  societies,  partners  of

partnership firms and at least two Directors, if number of Directors are

more than two in case of Private Limited Companies, as the case may be.

However,  in  case  of  Public  Limited  companies,  Semi  Government

Undertakings,  Government  Undertakings,  no  'PAN'  documents  will  be

insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with

Chief Accountant (Treasury) of Brihanmumbai Municipal Corporation.

f) The tenderer shall pay total EMD/Bid Security amounting to Rs.10,700/-

through payment gateways of GoM on URL http://mahatenders.gov.in . 

g) The bidders shall categorically provide their Email-ID in packet ‘A’.

NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period, his

100%  (entire EMD Amount)  E.M.D shall be forfeited.

 If  it  is  found that  the tenderer has not  submitted required documents in

Packet “A” then, the shortfalls will be communicated to the tenderer through e-

mail  only and compliance required to be made within a time period of  three

working days otherwise they will be treated as non-  responsive.
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PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following 

documents –

a) The list  of  similar type of  works as stated in Para ‘A’  of  Post qualification

successfully completed during the last seven years in prescribed proforma, in the

role  of  prime  contractor.  Information  furnished  in  the  prescribed  proforma

(Proforma – I) shall be supported by the certificate duly self-attested. Documents

stating that it has successfully completed during the last seven years at least one

contract of similar works as stated in para ‘A’ of post qualification..

b) Annual financial turnover for preceding three financial years as certified by

Chartered Accountant preceding the Financial Year in which bids are invited.

Copies of Applicants duly audited balance sheet and profit and loss account for

the preceding three financial years preceding the Financial Year in which bids

are invited. (Proforma – II)

c)  Documents  stating  that,  it  has  access  to  or  has  available  liquid  assets,

unencumbered assets, lines of credit and other financial means (independent of

any contractual advance payment) sufficient to meet the construction cash flow

requirements for the subject contract in the event of stoppage, start-up, or other

delay in payment of the minimum 15% of the cost of the work tendered for, net of

the  Tenderer’s  commitment  of  other  contracts  (Certificate  from  Bankers  /

C.A./Financial Institution shall be accepted as  evidence).

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their

sole responsibility to arrange the required machinery either owned/on lease or

hire basis, at site before start of the work (Not Applicable)

e) Copy of Manufacturer's authorization certificate as per attached format in

draft tender for authorized dealer who is tenderer.

i)  Regular  and  Routine  works:  The  successful  bidder  shall  make  the

arrangements of the required equipment on the day of commencement or with

respect to the progress of the work in phases, as per the instructions of site in

charge. The successful bidder and, to that effect he will ensure commitment on

an undertaking on Rs.500 stamp paper  to be submitted along with the Bid in

Packet B. However, this condition in no way shall dilute the respective condition

in Registration Rules of Brihanmumbai Municipal Corporation. (If Applicable)

ii)  New and Original Works: The bidder should, undertake their own studies

and furnish with their bid,  a detailed construction planning and methodology

sup-ported  with  assessment  study  of  requirements  of  equipment/plants  &

machineries  to  allow the employer  to  review their  proposal.  The  bidder  shall
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ensure his commitment to make the arrangements of the required equipment

onthe  day  of  commencement  or  with  respect  to  the  progress  of  the  work  in

phases,as per the instructions of site in charge on an undertaking on Rs.500

stamp paper to be sub-mitted along with the Bid in Packet  B.  However,  this

condition in no way  shall dilute the respective condition in Registration Rules of

Brihanmumbai Municipal Corporation .

iii)  Special Works: The concerned Ch.Eng. shall enlist the equipments in the

tender document justified for the project and ensure the capacity of the bidder

for the same with the approval of concerned AMC.

iv)  Details of works in hand (Proforma VI-A & VI-B) (original), along with copies

of  work orders    & attested copies of  percentage of  works completed or part

thereof (Not applicable)

v)  Statement showing assessed available Bid Capacity. (Not Applicable)

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in

‘Annexure B, C, E & G.

vii) All undertaking as mentioned in the tender Document

Note: Bidders shall  submit the undertaking for equipment capability and

other undertakings as such on a single Rs.500/- stamp paper

vii)  The tenderers shall upload work plan as per the following outline:

1 GANTT  chart/  PERT/  CPM chart  showing  the  completion  of  work

within prescribed time  period, considering major activities.

2 Organizational set up envisaged by the contractors.

3 Plant & equipment proposed to be deployed for this work.

4 Site Offices and Laboratories proposed to be set up.

5 A  note  on  how  the  whole  work  will  be  carried  out  (work  plan

including  methodology).

6 Quality management plan.

7 All the activities in the Scope of Work shall be covered in  work plan.

e)  Tenderer shall  submit  the undertaking stating that  he will  submit  licence

certification from office of  labour commissioner after  issue of  work order and

before commencing  the work if the work is allotted to him. (The undertaking of

Rs.500/- stamp paper) (if applicable)

f) information on litigation history in which tenderer involved (proforma-VII) for

last 5 years from date of submission of bid as per direction given in the circular

U/No. MGC/F/6565 Dt.25.09.2018.
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i)  The  Electrical  /  Mechanical  work  shall  be  got  carried  out  by  the  civil

contractors  through the  contractors  registered  with  Brihanmumbai  Municipal

Corporation,  (BMC)  in  Electrical  Category.  Information  about  the  registered

contractors  shall  be  obtained  from  the  office  of  the  Ch.E.  (M&E)/  E.E.

(Monitoring &Registration Cell). Attested scanned copy of the valid registration

certificate in Electrical Category shall be uploaded with the tender along with the

undertaking from the registered Electrical Contractor stating his willingness to

carry out the tender work.

ii) The successful bidder shall submit valid registration certificate under E.S.I.C.,

Act  1948,  if  the  tenderer  has  more  than  10  employees  /persons  on  his

establishment  (in  case  of  production  by  use  of  energy)  and  20  employees

/persons on his establishment (in case of production without use of energy) to

Brihanmumbai Municipal Corporation as and when demanded. In case of less

employees/persons mentioned above then the successful bidder has to submit

an  undertaking  to  that  effect  on  Rs.  200  stamp  paper  as  per  circular

u/no.CA/FRD/I/65 of 30.03.2013.

iii) The successful bidder shall submit valid registration certificate under E.P.F.&

M.P.,  Act  1952,  if  tenderer  has  more  than  20  employees/persons  on  his

establishment, to Brihanmumbai Municipal Corporation as and when demanded.

In case if  the successful bidder has less employees/persons mentioned above

then the successful bidder has to submit an undertaking to that effect on Rs.

200 stamp paper  as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note:

  If  it  is found that the tenderer has not submitted required documents in

Packet “B” then, the shortfalls will be communicated to the tenderer through e-

mail only and compliance required to be made within a time period of three

working days otherwise they will be treated as non-responsive.

PACKET – C

a. Online tender filled in either percentage plus or minus (above or below), or at

par. (There is no separate provision to quote % in physical form, this is a part in

Header Data of online Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item

Data Tab’ in Service Line Item via Details and quotes his percentage variation

figures. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero

only). 

Note:1) In case of rebate / premium of 15% and above as quoted by the tenderer,

the rate analysis of major items shall be submitted by L1 and L2 bidder after
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demand notification by email to bidders by concerned Dy. Ch.Eng. The format for

rate analysis is annexed at Annexure D.

2) Rate analysis in prescribed format shall be submitted online to the engineer in-

charge within 3 working days from the date of communication on email, failing to

which  EMD will  be  forfeited,  and  the  bid  will  be  rejected,  and  next  successful/

Responsive bidder will be considered. Thereafter, negotiation will be done with the

said successive/responsive bidder with respect to his quoted rate.

         Bidder shall submit the price bid in packet C by filling the values on

the screen (base rate). 

BID SECURITY OR EMD

  The  Bidder  shall  furnish,  as  part  of  the  Bid,  Bid  Security/EMD,  in  the

amount specified in the Bid Data Sheet. This bid security shall be in favor of the

authority mentioned in the Bid Data Sheet and shall be valid till the validity of

the bid.

 As per the circular no. CA / Finance / Project / 19 / Dtd: 04.03.2024, The

tenderer  shall  pay  total  EMD/Bid  Security  amount  as  specified  in  the  bid

amounting  through  payment  gateways  of  GOM  on  URL

https://mahatenders.gov.in. The bidder shall upload the scan copy of online paid

EMD along eith the bid submission in Packet ‘A’

  Any bid not accompanied by an acceptable Bid Security and not secured as

indicated in sub-clause mentioned above, shall be rejected by the Employer as

non-responsive.

 The Bid Security/EMD of the successful Bidder will be discharged when the

Bidder has signed the Agreement and furnished the required Security Deposits.

  Except successful bidder all  other unsuccessful  bidders 100% EMD paid

online will be refunded automatically.

  In case, the successful bidder become non responsive or successful  bidder

withdraw  the  bid  or  is  unwilling  to  extend  the  bid  validity  period,  in  such

circumstances, if L-2 bidder is agreeable to extend the bid validity period and

ready  to  deposit  the  requisite  amount  of  bid  security/  EMD  /  ASD  to  the

department with in the stipulated time period i.e.15 days, the department will

process further as per normal procedure.

 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical

qualification part of the bid during the period of Bid validity)

b) in the case of a successful Bidder, if the Bidder fails within the
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 specified time limit to:

i)   sign the Agreement; and/or

ii)  Furnish the required Security Deposits.

c) In  case  of  non  workable  rate  analysis  and  misleading  information

submitted  by  the  bidder,  EMD  shall  be  forfeited  and  bid  will  be

rejected.

1. The cases wherein if the shortfalls are not complied by a contractor, will be

informed  to  Registration  and  Monitoring  Cell.  Such  non-submission  of

documents will be considered as  ‘Intentional Avoidance’ and if three or more

cases in  12  months are  re-ported,  shall  be  viewed seriously  and disciplinary

action against the defaulters such as banning/de-registration, etc. shall be taken

by the registration cell with due approval of the concerned AMC.

2.  If the bidder is found non-responsive after scrutiny of packet ’A’/’B’ in such

circumstances, the bidder will be made non-responsive and financial packet

‘C’ of non-responsive bidder will not be opened. However, there will not be

any forfeiture of EMD.

Note:

I) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i) Valid Registration Certificate

ii) Valid Bank Solvency

iii) Goods & Service Tax Certificate (GST)

iv) Certified Copies of PAN documents and photographs of
individuals, owners, etc

v) Partnership Deed and any other documents (if any)

vi) Undertakings as mentioned in the tender document.

vii) Wrong calculation of Bid Capacity.

In  packet  ‘A’  as  well  as  packet  ‘B’,  05  nos.  of  shortfall  in

curable defects will be allowed and in case, if curable defects

are not compiled by bidder within the given time period the

bidder shall be treated as Non Responsive.
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II) Non-curable Defect shall mean

i) In-adequate submission of EMD/ASD amount,

ii) In-adequacy  of  technical  and  financial  capacity  with
respect to Eligibility criteria as stipulated in the tender.

iii) No  proper  submission  of  experience  certificates  and

other documents, etc.   

BID VALIDITY

 Bids shall remain valid for a period of not less than one eighty (180) days after

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a

shorter period shall be rejected by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the

Employer may request that the bidders may extend the period of validity for a

specified additional period. The request and the bidders’ responses shall be made

in writing or by cable. A bidder may refuse the request without forfeiting his Bid

Security. A bidder agreeing to the re-quest will not be required or permitted to

modify his bid, but will be required to extend the validity of his bid security for a

period of the extension.

DEFECT LIABILITY PERIOD

   The Contractor is expected to carry out the construction work in Workmen

like manner so as to meet the requirement and specification for the work/project.

It is expected that the Workmanship and materials will be reasonably fit for the

purpose for which they are required.

 Defects or defective work is where standard and quality of workmanship and

materials as specified in the contract is deficient. Defect is defined as a failure of

the completed work/project to satisfy the express or implied quality or quantity

obligations of the construction contract. Defective construction works are as the

works which fail short of complying with the express descriptions or requirements

of the contract, especially any drawings or specifications with any implied terms

and conditions as to its quality, workmanship, durability, aesthetic, performance

or design. Defects in construction projects are attributable to various reasons.

  Some of the defects are structural defects results in cracks or collapse of

faulty defective plumbing, inadequate or faulty drainage system, inadequate or

faulty ventilation, cooling or heating systems, inadequate fire systems etc. The
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defects  could  be  various  on  accounts  of  different  reasons  for  variety  of  the

projects.

 The Engineering In charge/Project Officer shall issue the practical completion

certificate for the project. During the Defect Liability Period which commences on

completion of the work, the Engineering In charge shall inform or the contractor

is expected to be informed of any defective works by the Employer’s representative

of  the defects  and make good at  contractor’s  cost  with an intention of  giving

opportunity to the contractor of making good the defects appeared during that

period. It is the contractor’s obligation under the contract to rectify the defects

that  appear  during  Defect  Liability  Period  and  the  contractor  shall  within  a

reasonable time after receipt of such instructions comply with the same at his

own cost. The Engineering In charge/Project Officer shall issue a certificate to

that effect and completion of making good defects shall  be deemed for all  the

purpose of this contract to have taken place on the day named in such defect

liability certificate.

  If defective work or workmanship or design have been knowingly covered-up

or conceived  so  as  to  constitute  fraud,  commencement  of  the Defect  Liability

Period may be delayed. The decided period may be delayed until discover actually

occurs  on  at  least  the  defect  could  have  been  discovered  with  reasonable

diligence, whichever is earlier.

 The DLP shall be as below:

Department Type of work DLP

Hydraulic
Engineer

Purchase  of  High  tensile  hexagonal

head  full  thread  nut-bolt  with  two

washers (one plain and one spring) (size

M24  X  90  mm long)  for  maintenance

work at Valve Maint. section, Mumbai-

IIIA at Panjrapur.

3 years

  Also, in case of defect, the Engineer shall give notice to the Contractor of any

Defects before the end of the Defects Liability Period, which begins at. The Defects

Liability Period shall be extended for as long as Defects remain to be corrected.

Every  time notice  of  Defect/Defects  is  given,  the  Contractor  shall  correct  the

notified Defect/Defects within the duration of time specified by the Engineer’s
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notice. The Engineer may issue notice to the Contractor to carry out removal of

defects or deficiencies, if any, noticed in his

Inspection, or brought to his notice. The Contractor shall remove the defects and

deficiencies within the period specified in the notice and submit to the Engineer a

compliance report.

 It is the Completion Stage when the contractor has completed all of the works

and fixed all of the defects that were on the list of issue by Engineer-in-charge.

When this happens, the engineer must issue a ‘Certificate of Completion’. On the

issue  of  ‘Certificate  of  Completion’,  the  ‘Defect  Liability  Period  ‘starts.  The

contractor also must issue a ‘Certificate statement’ as an acknowledgment to the

engineer not  later  than 14 days after  the ‘Certificate of  Completion’  has been

issued. During the ‘Defect Liability Period’, the contractor has to obey all written

instructions  from the  engineer  to  carryout  repairs  and fix  any  defects  which

appear in the Permanent Works. If the contractor does not ,due to his own faults

finish the repair works or fix the defects by the end of ‘Defect Liability Period’, the

‘Defect  Liability  Period’  will  continue until  all  works instructed by engineer  is

done.

 During  the  Defect  Liability  Period  (DLP),  the  completed  work  shall  be

periodically  inspected  by  the  site  staff  along  with  the  contractor  and  defects

noticed,  if  any  shall  be  got  rectified  immediately  from  the  contractor  as  per

provision  of  contract.  The  above  compliance  report  shall  be  mandatory

prerequisite  before  releasing  the  deposits/retention  money  of  the  work.

Accordingly,  the  contractor  shall  prepare  the  periodical  checklist  and  get  it

approved from BMC Engineers on or before work completion.

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE

A. Security Deposit :-

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I)  Contract  Deposit  :–  The  successful  tender,  here  after  referred  to  as  the

contractor shall pay an amount equal to two (2) percent of the contract sum shall

be paid within thirty days from the date of issue of letter of acceptance.

The said contract deposit shall be paid in the form of Demand Draft (D.D.) only.

II) Retention Money – (Not Applicable)– The retention money equal to 15.00%  of

the  Contract  Sum will  be  recovered from the contractors  every  bill  i.e.  interim /

running / final bill. The clause of retention money will not be applicable to M & E

 Department. 
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 B. Additional Security Deposit: (NOT APPLICABLE TO THIS TENDER)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate  above  12.00 %  on estimated

cost

At 2.00% of Estimated cost for each %

rebate & part thereof, in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which

is to be submitted during office hours minimum one day before opening of packet ‘C’

to respective Head Clerk (Expenditure) of the Engineer in-charge of the HE Division in

sealed  envelope.  If  ASD  is  not  applicable  then  the  bidders  shall  submit  sealed

envelope mentioning on their letter head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day

before  opening  of  packet  ‘C’  within  office  hours  then  the  EMD of  the  respective

bidders will  be forfeited and the company with their Directors/Partners and other

companies with the said Directors  / Partners   will  be  further  debarred from any

tendering process for the period of at least 2 years.

C. Performance Guarantee:   (Not Applicable)   

             The successful tender, here after referred to as the contractor shall pay

in the form of “Performance Guarantee” at different rates for different slabs as

stated below:

Offer PG applicable %

For  premium,  at  par

and rebate 0 to 12%

PG=  0.92%  x  contract  sum  applicable  for

rebate of 12%

For rebate of 12.01% P.G. = {0.92% x contract sum applicable for 

rebate of 12%} +(X) x contract sum, where

X= percentage rebate quoted more than 12%

Note:  Contract  sum  shall  mean  amount  after  application  of

rebate/premium as quoted by the contractor with contingencies only and

excluding price variation. The PG shall be paid in one the following forms.

1) Cash (In case guarantee amount is less than Rs.10,000/-

2) Demand  Draft  (In  case  guarantee  amount  is  less  than
Rs.1,00,000/-)

3) Government securities

4) Fixed Deposit Receipts (FDR) of a Schedule Bank.
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5) An electronically issued irrevocable bank guarantee bond of  any
Schedule bank or f in the prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security

Deposit. Performance Guarantee will have to be paid & shall be valid till the

defect liability period or finalization of final bill whichever is later.

        This deposit will be allowed in the form of I to V as mentioned above and

shall be paid within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be

differed and only PG of 10% of contract sum be taken from the

successful bidder on award of contract only.

 Brihanmumbai Municipal Corporation departments shall  ensure

to incorporate specific condition regarding above in bid document

and e-tender notice.

D.  Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of

3rd year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability

Certificate’  (in  case of  1 or 2 or 3 years DLP)  subject  to  no recoveries are

pending against the  said work, provided that the Engineer is satisfied that

there is no demand  outstanding against the Contractor. No claim shall be

made against the Balance Contract Deposit after the issue of Defects Liability

Certificate.

II. Refund of Retention Money (Not Applicable)

 The Retention Money will be refunded after completion of defect liability

period and after issue of “Defect Liability Certificate” (in case of 1 or 3 or 5

years DLP) provided that the Engineer is satisfied that there is no demand

outstanding against the Contractor. In the event of different Defects Liability

Periods have been specified or become applicable to different sections or parts

of the Permanent Works, the said moneys will be released within 30 days on

expiration of  such Defects Liability Periods. In the event the Engineer issues a

Taking-over Certificate for a section or part of the Permanent Works, only such

proposition thereof as the Engineer determines (having regard to the relative

value of such section or part of the Works) shall be considered by the Engineer

for payment to the Contractor.
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III. Refund of Additional Security Deposit (Not Applicable)

One-half (50 % ) of the additional security deposited (ASD) shall be released

after th completion of 50% financial progress of the work. The balanced ASD

shall be released within 30 days of issue of ‘Certificate of Completion’ with

respect to the whole of the Works. In the event the Engineer issues a Taking-

over  Certificate  for  a  section  or  part  of  the  Permanent  Works,  only  such

proposition thereof as the Engineer determines (having regard to the relative

value of such section or part of the Works) shall be considered by the Engineer

for Refund of ASD to the contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The Deposit on account of performance guarantee shall be released within 30

days of completion of Defects Liability Certificate subject finalization of final

bill whichever is later and no recoveries are pending against the said work,

provided that the Engineer is satisfied that there is no demand outstanding

against the Contractor.

Summary of time of Refund of deposit is tabulated as follows:

a. Time of Refund for works having 5 years DLP (Not Applicable)

Deposits refunded after
completion

After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual

work/contract and clubbing of various contracts of the said contractor will not

be allowed. In case of obtaining Bank Guarantee, it is necessary to mention

that the same shall be valid further 6 months from the completion of defect

liability period/ warranty period.

b)  It  shall  be  the  responsibility  of  the  bidder  to  keep  the  submitted  B.G.

“VALID” for the stipulated time period in the tender & in case of its expiry it

will attract penalization.

c)  Bank  Guarantee  should  be  issued  by  way  of  General  Undertaking  and

Guarantee issued on behalf of the Contractor by any of the Nationalized or

Scheduled banks or branches of foreign banks operating under Reserve Bank

of India regulations located in Mumbai upto Virar & Kalyan. List of approved

Banks is  appended at  the end of  Instructions to  Bidders  (ITB).  The  Bank
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Guarantee issued by branches of approved Banks beyond Kalyan and Virar

can  beaccepted  only  if  the  said  Bank  Guarantee  is  countersigned  by  the

Manager of a Regional Branch of the same bank within the Mumbai City Limit

categorically  endorsing thereon that the said Bank Guarantee is binding on

the endorsing  Branch of the Bank or the Bank itself within Mumbai Limits

and is liable to be enforced against the said Branch of the Bank or the bank

itself in case of default by the Contractors furnishing the Bank Guarantee. The

Bank Guarantee shall be renewed as and when required and/or directed from

time to time until the Contractor has executed and completed the works and

remedied any defects therein.

E. Legal + Stationary Charges :- (As per latest applicable circular)

Successful tenderer shall pay the Legal Charges +Stationary charges as given

below or as per existing circular while executing contract.

Contract Value Legal+ Stationery Charges

Upto Rs.50,000/- Nil

From Rs.50,000/- 
to 
Rs.1,00,00,000/-

0.10% of contract value (Rounded in multiples of Rs.100/-) + 
18% GST. (Minimum Rs.1,000/- + GST & Maximum 
Rs.10,000/- + GST)

From Rs. 
1,00,00,001/- to 
Rs. 
10,00,00,000/-

Rs.10,000/- for contract value upto 1,00,00,000/- + 0.5% 
above contract value of Rs.1,00,00,000/- (Rounded in multiples
of Rs.100/-) + 18% GST

from 
Rs.10,00,00,001/-
& above contract 
value

Rs.55,000/- for contract value of Rs.10,00,00,000/- + 0.01% on
contract value of Rs.10,00,00,000/- (Rounded in multiples of 
Rs.100/-) + 18% GST

The tenderer’s are requested to note that stationary charges as given in the

table  above  will  be  recovered  from  the  successful  tenderer  for  supply  of

requisite prescribed forms for preparing certificate bills in respect of the work.

F.  Stamp Duty:  -  (As  per  applicable  circular  at  the  time  of  award  of

contract)

It shall be incumbent on the successful tenderer to pay stamp duty on the

contract.

i) As per the provision made in Article 63, Schedule I of Bombay Stamp Act

1958, stamp duty is payable for “works contract” that is to say, a contract

for works and labour or  services  involving transfer  of  property  in  goods

(whether as goods or in some other form) in its execution and includes a

sub-contract, as under :
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a Where the amount or value set
forth in such contract does not
exceeds Rs. Ten Lakhs

Five Hundred rupees stamp duty

b Where it exceeds rupees ten 
lakhs

Five  hundred  rupees  plus  0.1% of
the  amount  above rupees  ten  lakh
subject  to  the  maximum of  rupees
twenty five lakh stamp duty.

ii. The  successful  bidder  shall  enter  into  a  contract  agreement  with

Brihanmumbai Municipal Corporation. within 30 days from the date of issue

of Work Order and the same should be adjudicated for payment of Stamp

Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed

amount for the documents executed in Mumbai City & Mumbai Suburban

District be recovered from the concerned work contractors and to deposit the

deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or

Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days

from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and

paid by the successful tenderer.

v. Bank Guarantee: As per article 54 read with 40 (b) of stamp duty act, stamp

duty of 0.5% for the amount secured by such deed subject to the maximum

of Rs. 10 Lakhs will be applicable to the all Bank Guarantee submitted and

also which are required to be renewed after expiry of time period. (Stamp

Duty payable on BG Minimum Rs. 500/-or 0.5% of total BG amount)
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 IMPORTANT DIRECTIONS

1.  All  the  information  uploaded  shall  be  supported  by  the  corroborative

documents in absence of which the information uploaded will be considered as

baseless and not accepted for qualification criteria. All the documents shall be

uploaded with proper pagination. The page No. shall be properly mentioned in

the relevant places.  The information shall  be uploaded in the sequence as

asked for with proper indexing etc. The Bidder shall be fully responsible for

the correctness of the information uploaded by him.

2.  Applicants/Bidders  shall  refer  “https://mahatenders.gov.in/Help  for

contractors” for the guidelines.

Any queries or request for additional information concerning this TENDER

shall  be  submitted  by  e-mail  to  dyhe3appc.he@mcgm.gov.in &

eemne3atpppc.he@mcgm.gov.in  .   The subject shall clearly bear the following

identification/ title: "Queries/ Request for Additional Information: TENDER for

“Purchase of  High tensile hexagonal head full thread  nut-bolt with two

washers  (one  plain  and  one  spring  )  (size  M24  X  90  mm  long  )  for

maintenance work at Valve Maint. section, Mumbai-IIIA at Panjrapur..”

Any changes in mail ID will be intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work

shall be done by giving 48 hrs (2 working days) from the day of opening of

packet  C  on  same  BID-Document  number  for  re-quoting  and  such

development  needs  to  done  by  IT  department  in  Brihanmumbai  Municipal

Corporation’s SRM system. Till such development is made; ‘Sealed Bids’ shall

be called from the bidders quoting the same rates i.e. L1.

          In case of equal percentage of lowest bidders is obtained even after re-

quoting, then the successful bidder will be decided by lottery system by  H.E.

The bidder shall  need to submit the ASD if  applicable within 7 days after

receipt  of  notification  issued  by  concerned  Chief  Engineer.  Also,  the

Performance  Guarantee  shall  be  paid  in  15  days  after  receipt  of  Letter  of

Acceptance.

4. Barricading shall be provided free of cost as per Circular u/No.MGC/F6342

dated 05.05.2018 and as per Annexure I, II and III of Standard drawings and

specifications with slogans and department wise colour codes.

5.   Penalty will be applicable as per clause no. 7.4(Scope of work) in Section

10, Technical Specification.
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SECTION 7

SCOPE OF WORK
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

Sub: Purchase of  High tensile hexagonal head full thread nut-bolt

with two washers (one plain and one spring) (size M24 X 90

mm  long)  for  maintenance  work  at  Valve  Maint.  section,

Mumbai-IIIA at Panjrapur.

 PREAMBLE   :-

     Panjrapur Water Treatment Plant was commissioned in the year 1979 and

since then it is in continuous service. Most of the portion of main pipelines in

complex premises is underground and various sizes of Butterfly valves viz. 1200

mm, 1800 mm,  2400 mm etc.  are  provided  on these main lines at  various

locations in Panjrapur complex for isolation & interconnection purpose. Number

of air valves, sluice valves, and man-holes are provided on these pipelines. Air

valves are provided to admit and release the air from the pipelines. Sluice valves

are provided to regulate the flow of water and man-holes are provided for de-

watering of the specific portion of the pipeline. The nut-bolts used for air valves,

sluice valves and for man-hole are damaged and badly rusted. Their hexagonal

heads became round.  During the break-down and Isolation, the work of repair

is  to  be  carried  out  in   limited  time  period.  Due  to  rusting  and  damaged

condition of nut-bolts it takes a lot of time to uninstall and install the same and

it becomes very difficult to manage the repair work within limited time period.

These  nut-bolts  have  already  served  their  useful  life  and  are  due  for

replacement.  If  these nut-bolts are replace with  High-Tensile  hexagonal full

threaded Bolt with nut and washers, it will take less time period  to uninstall

and install the nut-bolts and the repair work will be completed  within short

time.  Hence,   it  is  necessary  to  replace  the  same  with  new   High-Tensile

hexagonal full threaded Bolt with nut and washers. Considering the proposed

Isolation, it is proposed to Purchase High-Tensile hexagonal full threaded Bolt of

size  M24 X  90mm long with nut and washers on urgent basis. 
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SCOPE OF   SUPPLY   

 SCOPE OF SUPPLY  involves:-

1) The successful tenderer  shall supply the material at Panjrapur site.

2) The tenderer shall be manufacturer or authorised dealer of high tensile nut

bolts and have carried out the work of supply of material in last 7 years in

any government or semi-government organization and must produce the

documentary proofs of the same.

3) The successful tenderer  shall rectify discrepancies in the supply, if  any,

found during defect liability period at his own cost.

4) Supply shall be strictly from fresh stock only. 

5) The successful  tenderer shall  have to  submit  the material  as per BMC

specification. The BMC engineer shall randomly select 2 or 3 HT nut bolts

for testing and shall send for testing to NABL approved Laboratory. The

testing expenses shall be borne by the successful tenderer. The successful

tenderer shall submit manufacturer’s Test certificate  of the material to

BMC engineer. 

        

J.E./S.E(VM)MIIIA A.E(VM)MIIIA E.E(M&E)WTP, MIIIA
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SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION

          Hydraulic Engineer's Department ( O. C. Division)

Sub: Purchase of  High tensile hexagonal  head full  thread nut-bolt

with two washers (one plain and one spring) (size M24 X 90 mm

long)  for maintenance work at Valve Maint. section, Mumbai-

IIIA at Panjrapur.

BILL OF QUANTITIES AND RATES

Sr.
No.

Description Unit Rate/
Unit.

Qty. Amount in
Rs.

1 Purchase  of  High  tensile

hexagonal head full thread  nut-

bolt with  two washers (one plain

and one spring)  (size M24 X 90

mm long)  for  maintenance  work

at Valve Maint. section, Mumbai-

IIIA at Panjrapur.

Set 1350

GST     % CGST@ 9  %

SGST@ 9  %

Other Taxes if any 

Grand Total:

In words:-     

Note: 
1 This “Bill of Quantities and Rates” is for information  & reference purpose only.

2 The tenderer shall not fill & upload price bid here otherwise the tender shall be out rightly
rejected.

3 The tenderer shall fill  the price bid on-line in Packet “C”  by filling the values on the
screen (base rate)

4 All inputs given on the screen need to be digitally signed.

 

J.E./ S.E(VM) MIIIA Panj.           AE (VM) MIIIA, Panj.     
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SECTION 9

GENERAL CONDITIONS OF

CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the

Conditions of Contract but keep their defined meanings. Capital initials are

used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal

agreement if  any,  executed between the Contractor,  Commissioner and the

Corporation together with the documents referred to therein including these

conditions  and  appendices  and  any  special  conditions,  the  specifications,

designs, drawings, price schedules, bills of quantities and schedule of rates.

All these documents taken together shall be deemed to form one Contract and

shall be complementary to one another.

The  Contract  Data  defines  the  documents  and  other  information  which

comprise the Contract.

The “Contractor”  shall  mean  the  individual  or  firm or  company  whether

incorporated or not, whose tender has been accepted by the employer and the

legal successor of the individual or firm or company, but not (except with the

consent of the Employer) any assignee of such person.

The Bidder  is a person or corporate body who has desired to submit Bid to

carry out the Works, including routine maintenance till the tender process is

concluded.

The Contractor's Bid  is the completed bidding document submitted by the

Contractor to the Employer.

The  “Contract  Sum”  means  the  sum  named  in  the  letter  of  acceptance

including Physical contingencies subject to such addition thereto or deduction

there-from as may be made under the provisions hereinafter contained.

Note :

The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as

mentioned in the tender adjusted by the Contractor’s percentage.

•  In the case of item rate contracts, the cost of the work arrived at after

finalization of the quantities shown in schedule of items / quantities by the

item rates quoted by the Tenderer’s for various items and summation of the

extended cost of each item.

• In case of lump sum contract, the sum for which tender is accepted.

• Special discount / rebate / trade discount offered by the tenderer if any

and accepted by the Corporation.
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• Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included in

the letter of acceptance.

A Defect  is  any part  of  the  Works  not  completed  in  accordance  with  the

Contract.

The Defects Liability Certificate  is the certificate issued by the Engineer,

after the Defect Liability Period has ended and upon correction of Defects by

the Contractor.

Drawings means all the drawings, calculations and technical information of a

like nature provided by the Engineer to the Contractor under the Contract and

all  drawings,  calculations,  samples,  patterns,  models,  operation  &

maintenance manual and other technical information of like nature submitted

by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Brihanmumbai Municipal Corporation (BMC)

/ Municipal Commissioner for Brihanmumbai Municipal Corporation (BMC),

for the time being holding the said office and also his successors and shall

also include all “Additional Municipal Commissioners, Director (Engineering

Services & Projects)” and the Deputy Municipal Commissioner, to whom the

powers of Municipal Commissioner, have been deputed under Section 56 and

56B of the Mumbai Municipal Corporation Act.

The  Engineer  in-charge  shall  mean  the  Executive  Engineer  in  executive

charge of the works and shall include the superior officers of the Engineering

department  i.e.  Dy.Ch.Eng /  Ch.Eng.  and shall  mean and  include  all  the

successors in Brihanmumbai Municipal Corporation (BMC)

The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.

Engineer/Jr. Engineer in direct charge of the works and shall include Sub

Eng./  Jr.  Eng  of  Civil  section/  Mechanical  section/  Electrical  section

appointed by Brihanmumbai Municipal Corporation (BMC).

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the

Chief Engineer / the Special Engineer, appointed for the time being or any

other officer or officers of the Municipal Corporation who may be authorized by

the  commissioner  to  carry  out  the  functions  of  the  City  Engineer  /  the

Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other

competent person appointed by the employer and notified in writing to the

Contractor to act in replacement of the Engineer from time to time.

Contractor’s  Equipment  means  all  appliances  and  things  of  whatsoever

nature  required  for  the  execution  and  completions  of  the  Works  and  the
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remedying of any defects therein, but does not include plant material or other

things intended to form or forming part of the Permanent Works.

The Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer's

Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the

Contractor shall complete the construction works. The Intended Completion

Date is specified in the Contract Data. The Intended Completion Date may be

revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for

incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical,

electronic, chemical, or biological function.

Routine  Maintenance  is  the  maintenance  of  activities  of  the  competed

structure for five years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more

specifically mentioned in the special conditions of the tender, on, under in or

through which the permanent works or temporary works are to be executed

and any other lands and places provided by the Municipal Corporation for

working space or any other purpose as may be specifically designated in the

contract as forming part of the site.

Site  Investigation  Reports  are  those  that  were  included  in  the  bidding

documents and are reports about the surface and subsurface conditions at the

Site.

“Specification” shall mean the specification referred to in the tender and any

modification thereof or addition or deduction thereto as may from time to time

be furnished or approved in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the

date when the Contractor shall commence execution of the Works. It does not

necessarily coincide with any of the Site Possession Dates.

A  Nominated  Sub-Contractor  is  a  person  or  corporate  body  who  has  a

Contract with the Contractor to carry out a part of the construction work and/

or routine maintenance in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by

the Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

       i) Specification and /or Drawings (if any) which is instructed by

the Employer.

ii) Scope in the Contract which is instructed by the Employer.
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iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires

the Contractor to construct, install, maintain, and turn over to the Employer.

Routine maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a

contract, the cause of action thereof shall be deemed to have arisen in Mumbai

and all legal proceedings in respect of any claim, dispute or difference shall be

instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural,

male also means female or neuter, and the other way around. Headings have

no significance. Words have their normal meaning under the language of the

Contract  unless  specifically  defined.  The Engineer  will  provide instructions

clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the

Conditions of Contract to the Works, the Completion Date, and the Intended

Completion Date apply to any Section of the Works (other than references to

the  Completion  Date  and  Intended  Completion  Date  for  the  whole  of  the

Works).

2.3 The documents forming the Contract shall be interpreted in the following

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with

the Work , (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of

Contract Part (7) General Conditions of Contract Part I, (8) Specifications, (9)

Drawings, (10) Bill of Quantities, and (11) Any other document listed in the

Contract Data.

3. Engineer's Decisions

3.1  Except  where  otherwise  specifically  stated,  the  Engineer  will  decide

contractual  matters  between  the  Employer  and  the  Contractor  in  the  role

representing the Employer.  However,  if  the Engineer  is  required under the

rules and regulations and orders of the Employer to obtain prior approval of

some other  authorities  for  specific  actions,  he will  so  obtain  the approval,

before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have

any authority to relieve the Contractor of any of his obligations under the

contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his

duties and responsibilities to other person(s), except to the Adjudicator, after
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notifying the Contractor,  and may cancel any delegation after notifying the

Contractor.

5. Communications

All  certificates,  notices  or  instructions  to  be  given  to  the  Contractor  by

Employer/ Engineer shall be sent on the address or contact details given by

the Contractor of Bid. The address and contact details for communication with

the Employer/ Engineer shall be as per the details given in Contract Data.

Communications between parties that are referred to in the conditions shall be

in writing. The Notice sent by facsimile (fax) or other electronic means shall be

effective on confirmation of the transmission. The Notice sent by Registered

post or Speed post shall be effective on delivery or at the expiry of the normal

delivery period as undertaken by the postal service.

 6.Subcontracting (Not Applicable)

6.1 Unless specifically mentioned in the contract subletting will not be allowed.

Subletting,  where otherwise  provided by the contract  shall  not  be more

than 25% of the contract price.

6.2 The  Contractor  shall  not  be  required  to  obtain  any  consent  from  the

Employer for:

a. the  sub-contracting  of  any  part  of  the  Works  for  which  the

Subcontractor is named in the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards

specified in the Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2,  if  the Contractor

proposes  sub contracting  any part  of  the work during  execution of  the

Works,  because  of  some  unforeseen  circumstances  to  enable  him  to

complete  the  Works  as  per  terms  of  the  Contract,  the  Employer  will

consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish

any  contractual  relation-ship  between  the  sub-contractor  and  the

Brihanmumbai  Municipal  Corporation and  shall  not  relieve  the

Contractor of any     responsibility under the Contract.
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6.4 The Engineer should satisfy himself before recommending to the Employer

whether

a. the circumstances warrant such sub-contracting; and

b. the  sub-Contractor  so  proposed  for  the  Work  possesses  the

experience,  qualifications  and  equipment  necessary  for  the  job

proposed to be entrusted to him.

7. Other Contractors   (Not Applicable)

7.1 The Contractor shall cooperate and share the Site with other Contractors,

public authorities, utilities, and the Employer between the dates given in the

Schedule  of  Other  Contractors,  as  referred  to  in  the  Contract  Data.  The

Contractor shall also provide facilities and services for them as described in

the Schedule. The Employer may modify the Schedule of Other Contractors,

and shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided

by the Engineer to ensure there is least hindrance to the smooth flow and

safety  of  traffic  including  movement  of  vehicles  and  equipment  of  other

Contractors till the completion of the Works.

8. Personnel   (Not Applicable)

8.1  The  Contractor  shall  employ  for  the  construction  work  and  routine

maintenance the key personnel including technical personnel named in the

Contract Data or other personnel approved by the Engineer. The Engineer will

approve any proposed replacement of technical personnel only if their relevant

qualifications and abilities are substantially equal to those of the personnel

stated in the Contract Data.

8.2 The Contractor’s  personnel shall  appropriately be qualified,  skilled and

experienced in their respective trades or occupations. The Engineer shall have

authority to remove, or cause to be removed, any person employed on the site

or works, who carries out duties incompetently or negligently and persists in

any conduct  which is  prejudicial  to  safety,  health or  the protection of  the

environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of

the Contractor's staff or work force, stating the reasons, the Contractor shall

ensure that the person leaves the Site within seven days and has no further

connection with the Works in the Contract.

8.4  The  Contractor  shall  not  employ  any  retired  Gazetted  officer  who  has

worked  in  the  Engineering  Department  of  the  Brihanmumbai  Municipal
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Corporation /State Government and has either not completed two years after

the  date  of  retirement  or  has  not  obtained  Brihanmumbai  Municipal

Corporation/State  Government’s  permission  to  employment  with  the

Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's

risks,  and  the  Contractor  carries  the  risk  which  this  contract  states  are

Contractors risks.

10. Employer’s Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far

as they directly affect the execution of the Works in the Employer’s country,

the  risks  of  war,  invasion,  act  of  foreign  enemies,  rebellion,  revolution,

insurrection  or  military  or  usurped  power,  civil  war,  riot,  commotion  or

disorder (unless restricted to the Contractor’s employees) and contamination

from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a

cause  due  solely  to  the  design  of  the  Works,  other  than  the  Contractor’s

design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury

and death which arise during and in consequence of the performance of the

Contract  other than the excepted risks,  referred to  in clause 11.1,  are the

responsibility of the Contractor.

12. Insurance

12.1  The  Contractor  at  his  cost  shall  provide,  in  the  joint  names  of  the

Employer and the Contractor, insurance cover from the Start Date to the end

of  Defects  Liability  Period,  in  the  amounts  and  deductibles  stated  in  the

Contract Data for the following events which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c)  Loss  of  or  damage  to  property  (other  than  the  Works,  Plant,

Materials,  and  Equipment)  in  connection  with  the  Contract;  and  d)

Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the

Contractor to the Engineer for the Engineer's approval before the Start Date.

All such insurance shall provide for compensation to be payable in the types

and proportions of currencies required to rectify the loss or damage incurred.
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12.3  Alterations to  the  terms of  insurance  shall  not  be  made  without  the

approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If  the Contractor does not  provide any of  the policies and certificates

required, the Employer may affect the insurance which the Contractor should

have  provided  and  recover  the  premiums  the  Employer  has  paid,  from

payments  otherwise  due  to  the  Contractor  or  if  no  payment  is  due,  the

payment of premiums shall be debt due.

13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any

Site Investigation Reports referred to in the Contract Data, supplemented by

any other information available to him, before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if

specified in the tender)

15.1 The Contractor shall construct, and install and maintain the Works in

accordance with the Specifications and Drawings and as per instructions of

the Engineer.

15.2 The Contractor shall construct the works with intermediate technology,

i.e., by manual means with medium input of machinery required to ensure the

quality  of  works  as  per  specifications.  The  Contractor  shall  deploy  the

equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment

on and off the Site and to avoid damage or nuisance to persons or to property

of the public or others resulting from pollution, noise or other causes arising

as a  consequence  of  his  methods  of  operation.  During  continuance  of  the

contract, the Contractor and his sub-contractors shall abide at all times by all

existing enactments on environmental protection and rules made there under,

regulations, notifications and bye-laws of the State or Central Government, or

local authorities and any other law, bye-law, regulations that may be passed

or  notification  that  may  be  issued  in  future  by  the  State  or  Central

Government or the local authority. Salient features of some of the major laws

that are applicable are given below:

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for

the  prevention  and  control  of  water  pollution  and  the  maintaining  and

restoring of wholesomeness of water. ‘Pollution’ means such contamination of

water or such alteration of the physical, chemical or biological properties of
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water or such discharge of any sewage or trade effluent or of any other liquid,

gaseous or solid substance into water (whether directly or indirectly) as may,

or is likely to, create a nuisance or render such water harmful or injurious to

public health or safety, or to domestic, commercial, industrial, agricultural or

other  legitimate  uses,  or  to  the life  and health  of  animals  or  plants  or  of

aquatic organisms.

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for

prevention, control and abatement of air pollution. ‘Air Pollution’ means the

presence  in  the atmosphere  of  any  ‘air  pollutant’,  which means any solid,

liquid or gaseous substance (including noise)  present in the atmosphere in

such concentration as may be or tend to be injurious to human beings or

other living creatures or plants or property or environment.

 The Environment (Protection) Act, 1986, this provides for the protection

and improvement of environment and for matters connected therewith, and

the prevention of hazards to human beings, other living creatures, plants and

property. ‘Environment’ includes water, air and land and the inter-relationship

which exists among and between water,  air  and land,  and human beings,

other living creatures, plants, micro-organism and property.

 The Public Liability Insurance Act, 1991, This provides for public liability

insurance for the purpose of providing immediate relief to the persons affected

by accident occurring while handling hazardous substances and for matters

connected herewith  or incidental  thereto.  Hazardous substance means any

substance or preparation which is defined as hazardous substance under the

Environment (Protection) Act 1986, and exceeding such quantity as may be

specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended

Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date

and shall carry out the Works and Routine Maintenance, if specified in the

tender, in accordance with the Programme submitted by the Contractor, as

updated with the approval of the Engineer, and complete them by the Intended

Completion Date.

17. Approval by the Engineer

17.1 The  Contractor  shall  submit  Specifications  and  Drawings  showing  the

proposed Temporary Works to the Engineer, who is to approve them if

they comply with the Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary

Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for
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design and safety of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the

Temporary Works, where required.

17.5 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the

temporary  or  permanent  Works,  are  subject  to  prior  approval  by  the

Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the

Site. He shall comply with all applicable safety requirements and take care of

safety of all persons entitled to be on the site and the works. He shall use

reasonable efforts to keep the site and the works, both during construction

and maintenance, clear of unnecessary obstruction so as to avoid danger to

the persons and the users.

i) Workers employed on mixing asphaltic materials, cement and lime mortars

shall be provided with protective footwear and protective goggles.

ii) Stone  breaker  shall  be  provided  with  protective  goggles  and  protective

clothing and seated at sufficiently safe intervals.

iii) The area should be barricaded or cordoned off by suitable means to avoid

mishaps of  any kind.  Power warning signs should be displayed for  the

safety of the public whenever cleaning works are undertaken during night

or day.

iv) The workers engaged for cleaning the manholes/sewers should be properly

trained before allowing working in the manhole.

18.2 Safety Programs:-

i. Have adequate safety supervision in place to ensure that safety programs

set up by the firms/agencies are in compliance with prevalent laws and

regulations.

ii. Review safety programs developed by each of the trade firms, prepare and

submit a comprehensive safety program.

iii. Monitor day to day implementation of safety procedures.
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18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be

easily accessible during working hours, first-aid boxes at the rate of not

less  than  one  box  for  150  contract  labour  or  part  thereof  ordinarily

employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back

ground.

iii. Adequate arrangements shall be made for immediate recoupment of the

equipment when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall

always be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment, in the work places where the number of contract labour

employed is 150 or more.

19. Discoveries

19.1 Anything  of  historical  or  other  interest  or  of  significant  value

unexpectedly  discovered  on  the  Site  shall  be  the  property  of  the

Employer. The Contractor shall notify the Engineer of such discoveries

and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the

Contractor 7 days in advance of construction programme. At the start of

the work, the Employer shall handover the possession of at-least 75% of

the site free of all encumbrances, the remaining 25 % of the possession as

per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work

in connection with the Contract is being carried out, or is intended to be

carried out to the Engineer and any person/persons/agency authorized by:

a. The Engineer b. The Employer or authorized by the Employer.
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22. Instructions

22.1 The  Contractor  shall  carry  out  all  instructions  of  the  Engineer,  which

comply with the applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to

inspect the Site and/or accounts and records of the Contractor and its

subcontractors relating to the performance of the Contract, and to have

such accounts and records audited by auditors appointed, if so required.

The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’,

which provides,  inter  alia,  that  acts  intended to materially  impede  the

exercise of the inspection and audit rights provided for under the Clause &

constitute an obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

       The Engineer shall have the power and authority from time to time

and at all times to make and issue such further drawings and to give such

further instructions and directions as may appear to him necessary or

proper  for  the  guidance  of  the  contractor  and the  good and sufficient

execution  of  the  works  according  to  terms  of  the  specifications  and

Contractor  shall  receive,  execute,  obey  and  be  bound  by  the  same,

according to the true intent and meaning thereof, as fully and effectually

as though the same had accompanied or had been mentioned or referred

to in the specification, and the Engineer may also alter or vary the levels

or position of nature of works contemplated by the specifications, or may

order  any  of  the  works  contemplated  thereby  to  be  omitted,  with  or

without the substitution of any other works in lieu thereof, or may order

any work or  any portion of  work executed or  partially  executed,  to  be

removed, changed or altered, added if needful, may order that other works

shall be substituted instead thereof and difference of expense occasioned

by any such diminution or alteration so ordered and directed shall  be

added to or deducted from the amount of this Contract, as provided under

condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall

be ordered by the Engineer and in the event of any deviation being ordered

which  in  the opinion  of  the Contractor  changes  the  original  nature  of

Contract he shall  nevertheless carry it  out and disagreement as to the

nature of the work and the rate to be paid therefore shall be resolved in

accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations
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resulting  in  additional  cost  over  the  contract  price  being  ordered,  be

extended or reduced reasonably by the Engineer. The Engineer’s decision

in this case shall be final.

                             

                            B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit

to  the  Engineer  for  approval  a  Programme,  including  Environment

Management Plan showing the general methods, arrangements,  order,

and timing for all the activities in the Works, along with monthly cash

flow forecasts for the construction of works.

After the completion of the construction works, the programme for the

Routine  Maintenance  Work,  showing  the  general  methods,

arrangements,  order  and  timing  for  all  the  activities  involved  in  the

Routine Maintenance will  also be submitted by the Contractor to  the

Engineer  for  approval  if  specified  in  the  tender.  The  programme  for

Routine Maintenance will  be submitted in each year for the period of

Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being

brought  to  site,  the  list  of  key  personnel  being  deployed,  the  list  of

machinery/ equipments being placed in field laboratory and the location

of field laboratory along with the Programme. The Engineer shall cause

these details to be verified at each appropriate stage of the programme.

23.3 An update of the Programme shall be a programme showing the actual

progress achieved on each activity and the effect of the progress achieved

on the timing of  the remaining Works,  including any changes  to  the

sequence of the activities.

23.4 The Contractor shall  submit to the Engineer for approval an updated

Programme at intervals no longer than the period stated in the Contract

Data. If the Contractor does not submit an updated Programme within

this  period,  the  Engineer  may  withhold  the  amount  stated  in  the

Contract  Data  from  the  next  payment  certificate  and  continue  to

withhold this amount until the next payment after the date on which the

overdue Programme has been submitted.

23.5 The  Engineer's  approval  of  the  Programme  shall  not  alter  the

Contractor's obligations. The Contractor may revise the Programme and
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submit it to the Engineer again at any time. A revised Programme shall

show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts:

Subject to any requirement in the contract as to completion of any portions or

portions of the works before completion of the whole, the contractor shall fully

and finally complete the whole of the works comprised in the contract (with

such modifications as may be directed under conditions of this contract) by

the date entered in the contract or extended date in terms of the following

clauses:

a)Extension attributable to  Brihanmumbai Municipal Corporation

(i) Extension Due To Modification: If any modifications have been ordered

which in the opinion of the Engineer have materially increased the magnitude

of the work, then such extension of the contracted date of completion may be

granted as shall appear to the Engineer to be reasonable in the circumstances,

provided moreover that the Contractor shall be responsible for requesting such

extension of the date as may be considered necessary as soon as the cause

thereof shall arise and in any case should not be less than 30 days before

the expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To Brihanmumbai Municipal Corporation: In

the event of any failure or delay by the Brihanmumbai Municipal Corporation

to  hand  over  the  Contractor  possession  of  the  lands  necessary  for  the

execution of the works or to give the necessary notice to commence the works

or to provide the necessary drawings or instructions or any other delay caused

by  the  Brihanmumbai  Municipal  Corporation due  to  any  other  cause

whatsoever, then such failure or delay shall  in no way affect or vitiate the

contract or alter the character thereof or entitle the contractor to damages or

compensation therefore, but in any such case, the Brihanmumbai Municipal

Corporation may grant such extension(s) of the completion date as may be

considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any

modifications  in  design/drawings,  specifications,  quantities  shall  be

needed to be justified with recorded reasons with approval of Ch.Eng. for

not anticipating the same while preparing estimates and draft tender.

(b) Extension Of Time For Delay Due To Contractor:

The time for the execution of the work or part of the works specified in the

contract documents shall be deemed to be the essence of the contract and the

works  must  be  completed  no  later  than  the  date(s)  /  the  programme  for
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completion  of  work  as  specified  in  the  contract.  If  the  contractor  fails  to

complete the works within the time as specified in the contract for the reasons

other than the reasons specified in above as (a.i) and (a.ii), the Brihanmumbai

Municipal Corporation may, if satisfied that the works can be completed by

the contractor within reasonable short time thereafter, allow the contractor for

further extension of time as the Engineer may decide. On such extension the

Brihanmumbai Municipal Corporation will be entitled without prejudice to any

other right and remedy available on that behalf, to recover the compensation

as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall

be  taken  as  value  of  work  as  per  contract  agreement  including  any

supplementary work order/contract agreement issued.

Further, competent authority while granting extension to the currency

of contract under Clause (b) of as above may also consider levy of penalty, as

deemed fit  based  on the  merit  of  the  case.  Also,  the reasons  for  granting

extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of

any activity within the Works. Delay/delays totaling more than 30 days will

require prior written approval of the DMC/AMC.

26. Management Meetings

26.1  The  Engineer  may  require  the  Contractor  to  attend  a  management

meeting. The business of a management meeting shall be to review the plans

for progress of the Works.

26.2 The Engineer shall  record the business of  management meetings and

provide copies of the record to those attending the meeting. The responsibility

of the parties for actions to be taken shall be decided by the Engineer either at

the  management  meeting  or  after  the  management  meeting  and  stated  in

writing to all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent

to be present:

All works under or in course of execution or executed in pursuance of the

contract shall at all times be open to the inspection and supervision of the

Eng-in-charge  and  his  subordinates  and  the  contractor  shall  at  all  times

during the usual working hours, at all other times, during the usual working

hours and at all other times at which reasonable notice of the intention of the

Eng-in-charge and his subordinates to visit the works shall have been given to
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the contractor, either himself be present to receive orders and instruction or

have responsible agent duly accredited in writing present for that purpose.

Order given to the contractors’ duly authorized agent shall be considered to

have the same force and effect as if they had been given to the contractor

himself.

27.2. Notice To Be Given Before Work Is Covered Up:

The contractor shall give not less than ten days’ notice in writing to the Eng-

In-Charge  or  his  subordinate  in-charge  of  the  work  before  covering  up  or

otherwise placing beyond the reach of measurement any work in order that

the same may be measured and correct dimension thereof taken before the

same is so covered up or placed beyond the reach of measurements and shall

not cover up or place beyond the reach of measurement any work without the

consent in writing of the Eng-In-Charge or his subordinate in-charge of the

work,  and if  any work shall  be  covered up or  placed beyond the reach of

measurement, without such notice having been given or consent obtained the

same shall be uncovered at the contractors expenses, and in default thereof no

payment or allowance shall be made for such work or for the materials with

which the same was executed

27.3 Works to be executed in accordance with specifications / drawings /

orders etc. :

The contractor shall execute the whole and every part of the work the most

substantial  and workman like  manner  and both has regards material  and

every other  respect  in  strict  accordance with specifications.  The contractor

shall also confirm exactly, fully and faithfully to the designs, drawings and

instructions in writing relating to the work signed by the Engineer In-charge

and lodged in his office and to which the contractor shall be entitled to have

access for the purpose of inspection at such office,  or on the site or work

during office hours. The contractor shall be entitled to receive three sets of

contract drawings and working drawings as well as one certified copy of the

accepted tender along with the work order free of cost.

27.4 Ready mix concrete/Asphalt Mix  

i)  The contractor  shall  have to  arrange Ready Mix  concrete  (RMC)/Asphalt

from RMC/ASPHALT  producing  plants  registered  with   Brihanmumbai

Municipal Corporation

ii) The contractor shall, within a 7 days of award of the work, submit a list of

at least three RMC/Asphalt producers with details of such plants including

details and number of transit, mixers & pumps etc. to be deployed indicating

name of owner/company, its location, capacity, technical establishment.
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The Engineer-in-charge will reserve right to inspect at any stage and reject the

concrete if he is not satisfied about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added

for batch mixing for RMC plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the

mix fit or unfit for use. This will include continuous control on the work ability

during production and taking corrective action, if required.

e) For exercising such control, the Engineer-in-charge shall periodically depute

his  authorized  representative  at  the  RMC/Asphalt  plant.  It  shall  be

responsibility  of  the  contractor  to  ensure  that  all  necessary  equipment,

manpower & facilities are made available to  Engineer-in-charge and or his

authorized representative at RMC/Asphalt plant.

f) All required relevant records of RMC/Asphalt mix shall be made available to

the Engineer-in-charge or  his  authorized representative.  Engineer-in-charge

shall,  as  required,  specify  guidelines  &  additional  procedures  for  quality

control & other parameters in respect of material production& transportation

of concrete mix which shall be     binding  on  the  contractor  &  the

RMC/Asphalt plant. Only concrete as approved in design mix    by  Engineer-

in-charge shall be produced in RMC plant and transported to the site.

g)  The  contactor  shall  have  to  produce  a  copy  of  challan  receipts/SCADA

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary

proof in lieu of supply of RMC/Asphalt mix before releasing payment.

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor

of any Defects that are found. Such checking shall not affect the Contractor's

responsibilities.  The  Engineer  may instruct  the  Contractor  to  search  for  a

Defect and to uncover and test any work that the Engineer considers may

have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check

the Contractor’s work and notify the Engineer and Contractor if any defects

that are found.

29. Tests (If applicable)

29.1 For carrying out mandatory tests as prescribed in the specifications, the

Contractor shall establish field laboratory at the location decided by Engineer.

The  field  laboratory  will  have  minimum of  equipments  as  specified  in  the

Contract Data. The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and
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 b.  For  the  correctness  of  the  test  results,  whether  preformed  in  his

laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified

in the Specification/ Quality Assurance Handbook to check whether any work

has a Defect and the test shows that it does, the Contractor shall pay for the

test and any samples. If there is no defect, the test shall be a compensation

event.

When required by the Engineer-in-charge the contractor(s) shall supply for the

purpose of testing samples of all materials proposed to be used in the works.

Samples submitted either to govern bulk supplies or required for testing before

use shall be in suitable packages to contain them and shall be provided free of

charge by the contractor. The cost of testing shall be borne by the contractor

even if the result of the sample confirm or do not confirm to the relevant BIS

code specifications.

i.  All  expenditure required to  be incurred for taking the samples

conveyance, packing shall be borne by the contactor himself.

ii.  The  failed  material  shall  be  removed  from  the  site  by  the

contractor at  his own cost  within a week time of written order of  the

Engineer-in-charge.

29.3 Setting of Site Laboratories:

Contractors shall set up a laboratory at site before commencement of work at

their cost for performing various tests and at least the following machines and

equipments shall be pro-vided therein –

1. Set of Sieves as per I.R.C. /I.S.

2. Compressive Testing Machine (For new works)

3. Oven, Electrically Operated

4. Weighing Balance (20 kg capacity)

5. 3 m straight edge

6. Sieve shaker

7. First Aid Box

8. Measuring Jar (for silt content)

9. Other Machines/apparatus as may be directed by the          

Engineer

10. Vernier Caliber

11. Level / Theodolite

All the test records shall be maintained in the site office and made available as

and when required. The laboratory must be established within 15 days from
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the date of receipt of the orders from Engineer In charge. On failure to do so, a

penalty of Rs 1000/- per day shall be imposed.

The contractor  shall  install  testing equipment  at  site.  The contractor  shall

ensure  and certify  the  calibration  of  the  equipment  so  installed  and shall

maintain the same in working order throughout the period of construction.

The contractor shall also provide necessary technically qualified experienced

trained staff for carrying out such tests for using

such equipment. The tests shall be carried out under the supervision of the

Engineer-in-charge. The calibration shall be checked every twelve months as

directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.

(a) The Engineer shall give notice to the Contractor of any Defects before

the end of the Defects Liability Period, which begins at Completion and ends

after five years. The Defects Liability Period shall be extended for as long as

Defects remain to be corrected.

(b)  Every  time  notice  of  Defect/Defects  is  given,  the  Contractor  shall

correct the notified Defect/Defects within the duration of time specified by the

Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of

defects  or  deficiencies,  if  any,  noticed  in  his  inspection,  or  brought  to  his

notice. The Contractor shall  remove the defects and deficiencies within the

period specified in the notice and submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1  If  the Contractor  has not  corrected  a  Defect  pertaining  to  the Defect

Liability  Period  under  clause  and  deficiencies  in  maintenance,  to  the

satisfaction of the Engineer, within the time specified in the Engineer's notice,

the Engineer will assess the cost of having the Defect or deficiency corrected,

and  the  Contractor  shall  pay  this  amount,  on  correction  of  the  Defect  or

deficiency by another agency.

D. Cost Control

32. Variations (Not applicable)

The  Engineer  shall,  having  regard  to  the  scope  of  the  Works  and  the

sanctioned estimated cost, have power to order, in writing, Variations within

the  scope  of  the  Works  he  considers  necessary  or  advisable  during  the

progress of the Works. Such Variations shall form part of the Contract and the

Contractor shall  carry them out and include them in updated Programmes

produced by the Contractor. Oral orders of the Engineer for Variations, unless

followed by written confirmation, shall not be taken into account.
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33. Payments for Variations (Not applicable)

33.1 If  rates  for  Variation items are  specified in  the Bill  of  Quantities,  the

Contractor shall carry out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard

General Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer

with an updated cash flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date fixed

by the Engineer In-charge for all works executed in the previous month,

and  the  Engineer  In-charge  shall  take  or  cause  to  be  taken  requisite

measurement for the purpose of having the same verified and the claim, so

far as it is admissible, shall be adjusted, if possible, within 10 days from

the presentation of the bill. If the contractor does not submit the bill within

the  time  fixed  as  aforesaid,  the  Engineer  In-charge  may  depute  a

subordinate to measure up the said work in the presence of the contractor

or his duly authorized agent whose counter signature to the measurement

list shall be sufficient warrant, and Engineer In-Charge may prepare a bill

from such list which shall be binding on the contractor in all respects.

b) The Engineer shall check the Contractor's fortnightly/monthly statement

within 14 days and certify the amount to be paid to the Contractor.

c) The value of work executed shall be determined, based on measurements

by the Engineer.

d) The value of work executed shall comprise the value of the quantities of

the items in the Bill of Quantities completed.

e) The value of work executed shall also include the valuation of Variations

and Compensation Events.

f) The Engineer may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in
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the light of later information.

g) The contractor shall submit all bills on the printed forms at the office of

Engineer In-charge. The charges to be made in the bills shall always be

entered at the rates specified in tender.

36. Payments

36.1 Payments  shall  be  adjusted  for  deductions  for  advance  payments,

retention, security deposit, other recoveries in terms of the Contract and

taxes at source, as applicable under the law. The Employer shall pay the

Contractor the amounts certified by the Engineer within 15 days of the

date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of

these conditions, shall be considered as a reasonable compensation to be

applied  to  the  use  of  Brihanmumbai  Municipal  Corporation without

reference to the actual loss or damage sustained and whether any damage

has or has not been sustained.

36.3 The payment of 100 % of total contact cost will be made only after satis-

factory completion of work  of installation  testing and commissioning as

per technical specification and scope of work within 30 days upon submis-

sion of invoice/ bill thereafter. (max 03 RA Bill)

37. The Contractor shall not be entitled to compensation to the extent that the

Employer's interests are adversely affected by the Contractor for not having

given early warning or not having cooperated with the Engineer.

38. Tax

G.S.T. and other state levies /cess which are not subsumed under GST will be

applicable. The tenderer shall quote inclusive of all taxes applicable at the time

of bid submission except GST. It is clearly understood that BMC will not bear

any additional liability towards payment of any Taxes & Duties. Wherever the

Services  to  be  provided  by  the  Tenderers  falls  under  Reverse  Charge

Mechanism,  the  Price  quoted  shall  be  exclusive  of  GST,  but  inclusive  of

Taxes / Duties / Cess other than GST, if any. Rates accepted by BMC shall

hold good till completion of work and no additional individual claim shall be

admissible on account of fluctuations in market rates; increase in taxes / any

other  levies  /  tolls  etc.  except  that  payment  /  recovery  for  overall  market
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situation shall be made as per price variation and if there is any subsequent

change  (after  submission  of  bid)  in  rate  of  GST applicable  on the  work  /

services to be executed as per tender, i.e. any increase will be reimbursed by

BMC whereas any reduction in the rate of GST shall be passed on to BMC as

per the provisions of the GST ACT.

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to

precisely estimate the amount of losses due to delay in completion of works

and the losses to the public and the economy, therefore, both the parties have

agreed that the Contractor shall pay liquidated damages to the Employer and

not  by  way of  penalty,  at  the  rate  per  week or  part  thereof  stated  in  the

Contract  Data  for  the  period  that  the  Completion  Date  is  later  than  the

Intended Completion Date.  Liquidated damages at  the same rates shall  be

withheld if  the Contractor fails to achieve the milestones prescribed in the

Contract Data. However, in case the Contractor achieves the next milestone,

the amount of the liquidated damages already withheld shall be restored to the

Contractor by adjustment in the next payment certificate. The Employer and

the  contractor  have  agreed  that  this  is  a  reasonable  agreed  amount  of

liquidated  damage.  The  Employer  may  deduct  liquidated  damages  from

payments due to  the Contractor.  Payment  of  liquidated damages  shall  not

affect the Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works

between the Start Date and the end of the Defects Correction periods shall be

remedied by the Contractor at his cost if the loss or damage arises from the

Contractor's acts or omissions.
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E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1  The  Contractor  shall  request  the  Engineer  to  issue  a  certificate  of

completion of the construction of the works, and the Engineer will do so upon

deciding that the works is completed. This shall be governed as per clause

no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer

issuing a certificate of completion of works. The Contractor shall continue to

remain responsible for its routine maintenance during the maintenance period

if specified in the contract.

44. Final Account

Final  joint  measurement  along  with  the  representatives  of  the  contractor

should be taken recorded and signed by the Contractors. Contractors should

submit the final bill within 1 month of physical completion of the work. If the

contractor fails to submit the final bill  within 1 month, the  Brihanmumbai

Municipal  Corporation staff  will  prepare  the  final  bill  based  on  the  joint

measurement  within  next  3  months.  Engineer’s  decision  shall  be  final  in

respect of claims for defect and pending claims against contractors. No further

claims should be made by the Contractor after submission of the final bill and

these  shall  be  deemed to  have been waived and extinguished. Payment  of

those items of the bills in respect of which there is no dispute and of items in

dispute, for quantities and rates as approved by the Commissioner shall be

made within  a  reasonable  period  as  may be  necessary  for  the  purpose  of

verification etc.

After payment of the final bill as aforesaid has been made, the contractor may,

if he so desires, reconsider his position in respect of a disputed portion of the

final bills and if he fails to do so within 84 days, his disputed claim shall be

dealt with as provided in the contract. A percentage of the retention money,

over and above the actual retention money as indicated below shall be held

back from payments till  the finalization of final bill  to be submitted as per

above and will be paid within 30 days of acceptance of the final bill.
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Sr.
No.

Amount of 
Contract Cost

Minimum Payable Amount in final bill

1. Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2. Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more

3. Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more

4. Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more

5. More than Rs.100 
Crs.

Rs.7 Crore or final bill amount whichever is more

The contractor have to submit the bill for the work carried out within

15  days  from  the  date  of  completion  of  the  work  to  the  respective

executing  department.  If  the  contractor  fails  to  submit  their  bills  to

concerned executing department, penalty or action as shown below will

be taken for each delayed bill:-

After 15 days from the date of completion/running bill

upto certain date, upto next 15 days i.e. upto 30 days

Equal  to  5%  of  bill

amount

Next  15  days  upto  45  days  from  the  date  of

completion/running bill upto specified date

Equal  to  10%  of  bill

amount

If  not  submitted  within  45  days  from  the  date  of

completion/ R.A. bill

Bill  will  not  be  admitted

for payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are

required, the Contractor shall supply them by the dates stated in the

Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by

the  dates  stated  in  the  Contract  Data,  or  they  do  not  receive  the

Engineer's approval, the Engineer shall withhold the amount stated in

the Contract Data from payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other

party causes a fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited

to, the following:

a) The Contractor stops work for 30 days when no stoppage of work is shown

on the current Programme and the stoppage has not been authorized by the

79



Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than

for approved reconstruction or amalgamation;

c) The Engineer gives Notice that failure to correct a particular Defect is a

fundamental breach of Contract and the Contractor fails to correct it within

a reasonable period of time determined by the Engineer;

d) The Contractor does not maintain a Security, which is required;

e) The Contractor has delayed the completion of the Works by the number of

days for which the maximum amount of liquidated damages can be paid, as

defined in relevant clause.

f) The Contractor fails to provide insurance cover as required under relevant

clause .

g) If  the Contractor,  in the judgment of  the Employer,  has engaged in the

corrupt or fraudulent practices as defined in GCC in competing for or in

executing the Contract.

h) If  the  Contractor  fails  to  set  up  a  field  laboratory  with  the  prescribed

equipment, within the period specified in the Contract Data; and

i) Any other fundamental breaches as specified in the Contract Data.

j) If the Contractor fails to deploy machinery and equipment or personnel as

specified in the Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to

the Engineer for a cause other than those listed above,  the Engineer shall

decide whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for

convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately,

make  the  Site  safe  and secure,  and leave  the  Site  as  soon  as  reasonably

possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract

by the Contractor, the Engineer shall issue a certificate for value of the

work done  and materials  ordered less  liquidated  damages,  if  any,  less

advance payments received up to the date of the issue of the certificate

and less the percentage to apply to the value of the work not completed, as
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indicated in the Contract Data. If the total amount due to the Employer

exceeds  any  payment  due  to  the  Contractor,  the  difference  shall  be

recovered  from  the  security  deposit,  and  performance  security.  If  any

amount is still left un-recovered it will be a debt due from the Contractor

to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer

shall issue a certificate for the value of the work done, the reasonable cost

of  removal  of  Equipment,  repatriation  of  the  Contractor's  personnel

employed solely on the Works, and the Contractor's costs of protecting

and securing the Works and less advance payments received up to the

date of the certificate, less other recoveries due in terms of the Contract,

and less taxes due to be deducted at source as per applicable law.

48. Property

All  Materials  on the Site,  Plant,  Equipment,  Temporary Works,  and Works

shall  be deemed to be the property of the Employer for use for completing

balance  construction  work  if  the  Contract  is  terminated  because  of  the

Contractor's  default,  till  the  Works  is  completed  after  which  it  will  be

transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If  the Contract  is frustrated by the outbreak of war or by any other event

entirely outside the control of the Employer or the Contractor, the Engineer

shall certify that the Contract has been frustrated. The Contractor shall make

the  Site  safe  and  stop  work  as  quickly  as  possible  after  receiving  this

certificate and shall be paid for all work carried out before receiving it and for

any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make his

own arrangements for the engagement of all  staff  and labour,  local or

other, and for their payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer

a return in detail, in such form and at such intervals as the Engineer may

prescribe,  showing  the staff  and the number  of  the several  classes of

labour from time to time employed by the Contractor on the Site and such

other information as the Engineer may require.
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51. Compliance with Labour Regulations (Not Applicable)

a) During  continuance  of  the  Contract,  the  Contractor  and  his  sub-

Contractors shall abide at all times by all existing labour enactments and

rules made there under, regulations,  notifications and bye laws of the

State or Central Government or local authority and any other labour law

(including rules), regulations, bye laws that may be passed or notification

that may be issued under any labour law in future either by the State or

the Central Government or the local authority.

b) Furthermore, the Contractor shall keep the Employer indemnified in case

any action is taken against the Employer by the competent authority on

account of contravention of any of the provisions of any Act or rules made

there  under,  regulations or  notifications including amendments.  If  the

Employer  is  caused  to  pay  or  reimburse,  such  amounts  as  may  be

necessary to cause or observe, or for non-observance of the provisions

stipulated in the notifications/bye laws/Acts/Rules/regulations including

amendments,  if  any,  on  the  part  of  the  Contractor,  the

Engineer/Employer shall have the right to deduct any money due to the

Contractor  including  his  amount  of  performance  guarantee.  The

Employer/Engineer shall also have right to recover from the Contractor

any sum required or estimated to be required for making good the loss or

damage suffered by the Employer.

c) The Contractor shall require his employees to obey all applicable laws,

including those concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case shall

be treated as the employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly

before  the  start  of  the  work,  secondly  mid-way  in  the  execution  of

different stages of work as required by Engineer In-charge and lastly after

the completion of  the work.  No separate payment will  be made to the

Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him

and works  on  which  he  is  engaged without  the  prior  approval  of  the

Engineer in writing. No photograph of the works or any part thereof or

plant employed thereon, except those permitted under above clause, shall

be  taken  or  permitted  by  the  Contractor  to  be  taken  by  any  of  his
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employees  or  any  employees  of  his  sub-Contractors  without  the  prior

approval of the Engineer in writing. No photographs/ Video photography

shall  be published or otherwise circulated without the approval  of  the

Engineer in writing.

53. The Apprentices Act, 1961:  (Not Applicable)

The Contractor shall duly comply with the provisions of the Apprentices Act

1961 (III of 1961), the rules made there under and the orders that may be

issued from time to time under the said Act and the said Rules and on his

failure or neglect to do so, he shall be subject to all liabilities and penalties

provided by the said Act and said Rules.

54. Contract Document

The documents forming the contract are to be taken as mutually explanatory

of one another. Unless otherwise provided in the contract, the priority of the

documents forming the contract shall be, as follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor

     and Brihanmumbai Municipal Corporation.

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)

that affects the Bidding Process. Any Applicant found to have a Conflict of

Interest shall be disqualified. An Applicant shall be deemed to have a Conflict

of Interest affecting the Bidding Process, if

1) A constituent of such Applicant is also a constituent of another Applicant;

or

2) Such  Applicant  has  the  same  legal  representative  for  purposes  of  this

Application as any other Applicant; or

3) Such Applicant, or any Associate thereof has a relationship with another
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Applicant,  or  any  Associate  thereof,  directly  or  through  common  third

party/ parties, that puts either or both of them in a position to have access

to each other’s information about, or to influence the Application of either

or each other; or

4) The Applicant shall be liable for disqualification if any legal,  financial or

technical adviser of the Authority in relation to the Project is engaged by the

Applicant, its Member or any Associate thereof, as the case may be, in any

manner for matters related to or incidental to the Project. For the avoidance

of  doubt,  this  disqualification  shall  not  apply  where  such  adviser  was

engaged  by  the  Applicant,  its  Member  or  Associate  in  the  past  but  its

assignment expired or was terminated 6 (six) months prior to the date of

issue  of  this  TENDER.  Nor  will  this  disqualification  apply  where  such

adviser  is  engaged  after  a  period  of  3(three)  years  from  the  date  of

commercial operation of the Project.

56. Applications and costs thereof

No  Applicant  shall  submit  more  than  one  Application  for  the  Project.  An

applicant  applying  individually  shall  not  be  entitled  to  submit  another

application either individually. The Applicant shall be responsible for all of the

costs  associated  with  the  preparation  of  their  Applications  and  their

participation in the Bid Process. The Authority will not be responsible or in

any way liable for such costs, regardless of the conduct or outcome of the

Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a) made a complete and careful examination of the tender;

b) received all relevant information requested from the Authority;

c) accepted  the  risk  of  inadequacy,  error  or  mistake  in  the  information

provided in the tender or furnished by or on behalf of the Authority relating

to any of the matters referred; and

d)  Agreed to be bound by the undertakings provided by it under and in terms

hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect

of any of the above or on account of any matter or thing arising out of or
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concerning or relating to the TENDER or the Bidding Process, including any

error or mistake therein or in any information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves

the right to accept or reject any Application and to annul the Bidding Process

and reject  all  Applications/ Bids,  at  any  time without  any  liability  or  any

obligation for such acceptance, rejection or annulment, and without assigning

any reasons therefore. In the event that the Authority rejects or annuls all the

Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids

hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered,

                                                   or

(b)  the  Applicant  does  not  provide,  within  the  time  specified  by  the

Authority,  the  supplemental  information  sought  by  the  Authority  for

evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the

Agreement or after its execution and during the period of subsistence thereof

including the concession thereby granted by “The Authority”, that one or more

of the pre-qualification conditions have not been met by the Applicant, or the

Applicant has made material misrepresentation or has given any materially

incorrect or false information, the Applicant shall be disqualified forthwith if

not yet appointed as the Successful Bidder either by issue of the LOA (Letter of

Approval) or entering into of the Agreement, and if the Applicant has already

been issued the LOA or has entered into the Concession Agreement, as the

case  may  be,  the  same  shall,  notwithstanding  anything  to  the  contrary

contained  therein  or  in  this  TENDER,  be  liable  to  be  terminated,  by  a

communication in writing by “The Authority”  to the Applicant,  without the

Authority being liable in any manner whatsoever to the Applicant and without

prejudice to any other right or remedy which the Authority may have under

this TENDER, the Bidding Documents, the Concession Agreement or under

applicable law.

“The Authority”  reserves the right  to verify all  statements,  information

and documents submitted by the Applicant in response to the TENDER. Any

such verification or lack of such verification by the Authority shall not relieve

the Applicant of its obligations or liabilities hereunder nor will it affect any

rights of the Authority there under.
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59. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are

   incorporated, in the document.

 

60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority”

in writing or by fax or e-mail. They should send in their queries before the date

specified in the header data. “The Authority” shall Endeavor to respond to the

queries within the period specified therein. The responses will be sent by fax

and/or e-mail. The Authority will  forward all the queries and its responses

thereto, to all  purchasers of the TENDER without identifying the source of

queries.

          “The Authority” shall Endeavor to respond to the questions raised or

clarifications sought by the Applicants. However, the Authority reserves the

right not to respond to any question or provide any clarification, in its sole

discretion, and nothing in this Clause shall be taken or read as compelling or

requiring  the  Authority  to  respond  to  any  question  or  to  provide  any

clarification, but not later than the date provided in header data.

          “The Authority” may also on its own motion, if deemed necessary, issue

interpretations  and  clarifications  to  all  Applicants.  All  clarifications  and

interpretations  issued  by  the  Authority  shall  be  deemed  to  be  part  of  the

tender.  Verbal  clarifications  and  information  given  by  Authority  or  its

employees or representatives shall not in any way or manner be binding on the

Authority.

61.  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority

may,  for  any  reason,  whether  at  its  own  initiative  or  in  response  to

clarifications requested by an Applicant, modify the tender by the issuance of

Addendum.

          Any Addendum thus issued will be sent in writing/ Fax/ Email to all

those who have purchased the tender.

        In  order  to  afford the Applicants  a  reasonable  time for  taking an

Addendum into account, or for any other reason, the Authority may, in its sole

discretion, extend the Application Due Date.
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62. Language

The Application and all related correspondence and documents in relation to

the Bidding Process shall be in English language. Supporting documents and

printed literature furnished by the Applicant with the Application may be in

any other language provided that they are accompanied by translations of all

the  pertinent  passages  in  the  English  language,  duly  authenticated  and

certified by the Applicant. Supporting materials, which are not translated into

English,  may  not  be  considered.  For  the  purpose  of  interpretation  and

evaluation of the Application, the English language translation shall prevail.

63. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER.

The Authority will  evaluate only those Applications that are received in the

required formats and complete in all respects. Incomplete and /or conditional

Applications shall be liable to rejection.

         The Applicant will upload bid in One Folder in electronic form which

shall contain the scanned certified copies of the documents given below and

the documents uploaded has to be digitally signed by the bidder. These copies

shall be certified by Practicing Notary approved by the Govt. of Maharashtra or

Govt. of India with his stamp, clearly stating his name & registration number,

except where original documents are demanded

64. Marking of Applications

The  Applicant  shall  submit  the  Application  in  the  format  specified  at

Appendix-I,  together  with  the  documents,  upload  in  folder  as  “VENDOR”

together with their respective enclosures

      Applications submitted by fax, telex, telegram shall not be entertained and

shall be rejected outright.

65.  Late  Applications:-Applications  received  by  the  Authority  after  the

specified  time  on  the  Application  Due  Date  shall  not  be  eligible  for

consideration and shall be summarily rejected.

66. Confidentiality

Information  relating  to  the  examination,  clarification,  evaluation,  and

recommendation for the short-listed qualified Applicants shall not be disclosed

to any person who is not officially  concerned with the process or is  not a

retained professional advisor advising the Authority in relation to or matters

arising out of, or concerning the Bidding Process. The Authority will treat all

information, submitted as part of Application, in confidence and will require

all those who have access to such material to treat the same in confidence.

The Authority may not divulge any such information unless it is directed to do
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so  by  any  statutory  entity  that  has  the  power  under  law  to  require  its

disclosure or is to enforce or assert any right or privilege of the statutory entity

and/ or the Authority or as may be required by law or in connection with any

legal process.

67. Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer

may, at his discretion, ask any bidder for clarification of his Bid, including

breakdown of unit rates. The request for clarification and the response shall

be in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer

on any matter relating to his bid from the time of the bid opening to the time

the contract is awarded. Any effort by the Bidder to influence the Engineer in

the  Engineer’s  bid  evaluation,  bid  comparison  or  contract  award  decisions

may result in the rejection of the Bidder’s bid.

68. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and

shall  satisfy  himself  before  submitting  his  tender  as  to  the  nature  of  the

ground and subsoil (so far as is practicable), the form and nature of the site,

the  quantities  and  nature  of  the  work  and  materials  necessary  for  the

completion of the works and means of access to the site, the accommodation

he may require and in general shall himself obtain all necessary information

as to  risk,  contingencies  and other  circumstances which may influence or

affect his tender. He shall also take into consideration the hydrological and

climatic conditions.

2. The Employer may make available to the Contractor data on hydrological

and sub-surface conditions as obtained by or on his behalf from investigations

relevant  to  the works  but  the Contractor  shall  be  responsible  for  his  own

interpretation thereof.  The contractor  shall  engage his  investigating agency

with prior approval of the Engineer from the approved list of such agencies by

Brihanmumbai  Municipal  Corporation or  Govt  at  his  cost  initially  before

commencing actual work and which shall be reimbursed immediately subject

to  satisfaction  of  the  Engineer  for  faithful  compliance  and  submission  of

required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as

to the correctness and sufficiency of his tender for the works and of the rates

and prices quoted in the schedule of works / items / quantities, or in Bill of

Quantities, which rates and prices shall, except as otherwise provided cover all

his obligations under the Contract and all matters and things necessary for
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proper  completion  and  maintenance  of  the  works.  No  extra  charges

consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during

the execution of the Works the Contractor encounters physical obstructions or

physical  conditions,  other  than  climatic  conditions  on  the  Site,  which

obstructions  or  conditions  were,  in  his  opinion,  not  foreseeable  by  an

experienced contractor, the Contractor shall forthwith give notice thereof to

the Engineer. On receipt of such notice, the Engineer shall, if in his opinion

such obstructions or conditions could not have been reasonably foreseen by

an  experienced  contractor,  after  due  consultation  with  the  Contractor,

determine:

 any extension of time to which the Contractor is entitled and

 The  amount  of  any  costs  which  may  have  been  incurred  by  the

Contractor by reason of such obstructions or conditions having been

encountered, which shall be added to the Contract Price.

 and shall notify the Contractor accordingly. Such determination shall

take account of any instruction which the Engineer may issue to the

Contractor  in  connection  therewith,  and  any  proper  and  reasonable

measures acceptable to the Engineer which the Contractor may take in

the absence of specific instructions from the Engineer. However such

costing shall be got approved by the competent authority as governed

vide rules prevailing with authority.

5.  Office  for  the  Engineer  (Works  costing  upto  Rs.50  Lakhs)  (Not

applicable to this Tender)

The  Contractor  shall  at  his  own  cost  and  to  satisfaction  of  the  Engineer

provide a small temporary office, at the work-site which will include tables,

chairs  and lockers  for  keeping  the  records.  He  shall  also  make  necessary

arrangements  for  drinking  water,  telephone  with  a  pre-requisite  of  e-

governance and electronic communication. These offices are not to be allowed

on public roads without the written instruction of the Engineer. These offices

should be preferably located within 50 to 500 m of the work site. In case the

office is more than 500m away from the work site, the contractor is to provide

conveyance for Municipal Staff.

6.  Office  for  the  Engineer  (Works  costing  above  Rs.50  lakhs)  (Not

applicable)  

The  Contractor  shall  at  his  own  cost  and  to  satisfaction  of  the  Engineer

provide a temporary office at the work-site which will include tables, chairs

and  lockers  for  keeping  the  records.  He  shall  also  make  necessary
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arrangements for drinking water, latrines, with doors, windows, locks, bolts

and fastenings sufficient for security for the Engineer, and his subordinates,

as close to the works from time to time in progress as can be conveniently

arranged, and shall at his own cost furnish the office with such chairs, tables,

lockers,  locks and fastenings as may be required by the Engineer,  and no

expense of any kind in connection with the erection or upkeep of the offices or

fittings shall be borne by the Corporation, but all such work shall be carried

out  by  the  Contractor  and  the  expenses  thereof  defrayed  by  him.  The

Contractor shall also make water connections and fit up stand pipe with a bib

tap at each office. The latrines and the water connections shall be subject to

all the conditions herein elsewhere laid down for temporary water connection

and  latrines  generally  with  all  requisite  equipments  for  e-governance  and

electronic and digital communication. These offices are not to be allowed on

public  roads without  the written instruction of  the Engineer.  These offices

should be preferably located within 50 to 500 m of the work site. In case the

office is more than 500m away from the work site, the contractor is to provide

conveyance. Also, for staff working beyond working hours the contractor has

to provide conveyance.

7. Permission for provision and removal of office on completion of work:

(Not applicable to this Tender)

The tenderer shall obtain permission for provision of site office, cement go-

down, store, etc. on payment of necessary cost implication. The cement go-

down,  Watchman  cabins,  etc.  shall  be  provided  as  directed  and  shall  be

removed by the Tenderers on completion of the work at their cost. It is binding

on  the  Tenderer  to  fulfill  requirements  of  Environmental  Authorities.  The

location of such office shall be finalized and got approved from the Engineer

before erection/commencement work.

8. Contractor’s office near works: (Not applicable to this Tender)

The Contractor shall have an office near the works at which notice from the

Commissioner or the Engineer may be served and shall, between the hours of

sunrise and sunset on all working days, have a clerk or some other authorized

person always present at such office upon whom such notices may be served

and service of any notices left with such clerk or other authorized person or at

such office shall be deemed good service upon the Contractor and such offices

shall have pre-requisite facilities for e-governance.

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection

with the contract that the India Official Secrets Act 1923 (XIX of 1923) applies
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to them and will continue to apply even after execution of the said works and

they will  not  disclose any information regarding this  contract  to  any third

party. The contractor shall also bring into notice that, any information found

to be leaked out or disclosed the concern person as well as the Contractor will

be liable for penal action; further the Corporation will be at liberty to terminate

the contract without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any

National or State stature, Ordinance, decree or other law or any regulation or

By-laws or any local or other duly constituted authority or the introduction of

any such National or State Statute,  Ordinance, decree or by which causes

additional or reduced cost to the Contractor, such additional or reduced cost

shall,  after  due  consultation  with  the  Contractor,  be  determined  by  the

concerned Engineering Department of  Brihanmumbai Municipal Corporation

and shall be added to or deducted from the Contract Price with prior approval

of competent authority and the concerned Engineering Department shall notify

the  Contractor  accordingly  with  a  copy  to  the  Employer.  Brihanmumbai

Municipal Corporation reserve the right to take decision in respect of addition/

reduction of cost in contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and

against all claims and proceedings for or on account of infringement of any

Patent rights, design trademark or name of other protected rights in respect of

any constructional plant, machine work, or material used for or in connection

with the Works or any of them and from and against all claims, proceedings,

damages,  costs,  charges and expenses whatsoever  in  respect  thereof  or  in

relation thereto. Except where otherwise specified, the contractor shall pay all

tonnage and other royalties, rent and other payments or compensation, if any,

for getting stone, sand, gravel, clay or other materials required for the works or

any of them.

72. Payments, Tax and Claims:

 The limit for unforeseen claims

Under  no  circumstances  whatever  the  contractor  shall  be  entitled  to  any

compensation  from  Brihanmumbai  Municipal  Corporation on  any  account

unless the contractor shall have submitted a claim in writing to the Eng-in-

change within 1 month of the case of such claim occurring.

91



 No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or

Officer shall not be liable to pay any interest or damage with respect of any

moneys or balance which may be in its or its Engineer’s or officer’s hands

owing to any dispute or difference or claim or misunderstanding between the

BMC or its Engineer or Officer on the one hand and the contractor on the

other, or with respect to any delay on the part of the BMC or its Engineer or

Officers  in  making  periodical  or  final  payments  or  in  any  other  respect

whatever.

73. Settlement of Disputes:

 Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual

or the proprietor dies and if the Contractor is a partnership concern and one

of the legal representative of the individual Contractor or the proprietor of the

proprietary concern and in case of partnership,  the surviving partners, are

capable of carrying out and completing the contract, the Commissioner shall

be  entitled  to  cancel  the  contract  as  to  its  uncompleted  part  without  the

Corporation being in any way liable to payment of any compensation to the

estate  of  the  deceased  Contractor  and or  to  the  surviving  partners  of  the

Contractor’s firm on account of the cancellation of the contract. The decision

of the Commissioner that the legal representative of the deceased Contractor

or surviving partners of the Contractor’s firm cannot carry out and complete

the contract shall be final and binding on the parties. In the event of such

cancellation  the  Commissioner  shall  not  hold  estate  of  the  deceased

Contractor and or surviving partners of the Contractor’s firm liable in damages

for not completing the contract.

 Settlement of Disputes:

If  any  dispute  or  differences  of  any  kind  whatsoever  other  than  those  in

respect of which, the decision of any person is, by the Contract, expressed to

be final and binding) shall arise between the Employer and the Contractor or

the  Engineer  and the  Contractor  in  connection  with  or  arising  out  of  the

Contract or carrying out of the Works (Whether during the progress of the

Works or after their completion and whether before or after the termination,

abandonment or breach of the Contract) it, the aggrieved party may refer such

dispute  within  a  period  of  7  days  to  the  concerned  Addl.  Municipal

Commissioner who shall constitute a committee comprising of three officers

i.e.  concerned  Deputy  Municipal  Commissioner  or  Director  (ES&P),  Chief

Engineer  other  than  the  Engineer  of  the  Contract  and  concerned  Chief

Accountant.  The  Committee  shall  give  decision  in  writing  within  60  days.
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Appeal  on  the  Order  of  the  Committee  may  be  referred  to  the  Municipal

Commissioner  within 7 days.  Thereafter  the Municipal  Commissioner  shall

constitute a Committee comprising of three Addl. Municipal Commissioners

including Addl.  Municipal  Commissioner  in  charge of  Finance Department.

The Municipal Commissioner within a period of 90 days after being requested

to do so shall give written notice of committee’s decision to the Contractor.

Save as herein provided such decision in respect of every matter so referred

shall be final and binding upon both parties until the completion of the works,

and shall forthwith be given effect to by the Contractor who shall proceed with

the works with due diligence, whether he requires arbitration as hereinafter

provided or not. If the Commissioner has given written notice of the decision to

the Contractor and no Claim to arbitration has been communicated within a

period of 90 days from receipt of such notice the said decision shall remain

final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within

a period of 90 days after being requested as aforesaid, or if the Contractor be

dissatisfied with any such decision, then and in any such case the Contractor

may within 90 days after receiving notice of such decision or within 90 days

after the expirations of the first named period of 90 days (as the case may be)

require  that  the matter  or  matters  in  dispute  be referred to  arbitration as

hereinafter  provided.  All  disputes  or  differences  in  respect  of  which  the

decision (if  any) of the Commissioner has not become final and binding as

aforesaid shall be finally settled by Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The

arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the

Arbitration Act, 1996 or any statutory modifications thereof, and shall be held

at such place and time within the limits of Brihan Mumbai as the arbitrator

may determine. The decision of the arbitrator shall be final and binding upon

the parties hereto and the expense of the arbitration shall be paid as may be

determined  by  the  arbitrator.  Performance  under  the  Contract  shall,  if

reasonably  be  possible,  continued  during  the  arbitration  proceedings  and

payment due to the Contractor by the Employer shall not be withheld unless

they are the subject matter of arbitration proceedings. The said arbitrator shall

have full power to open up, review and revise any decision, opinion, direction,

certification  or  valuation  of  the  Commissioner  and  neither  party  shall  be

limited in the proceedings before such arbitrator to the evidence or arguments

put before the Commissioner for the purpose of obtaining his said decision. No

decision  given  by  the  Commissioner  in  accordance  with  the  foregoing
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provisions  shall  disqualify  him  from being  called  as  a  witness  and  giving

evidence  before  the  arbitrator  on  any  matters  whatsoever  relevant  to  the

disputes or difference referred to the arbitrator as aforesaid. All awards shall

be in writing and for claims equivalent to 5,00,000 or more such awards shall

state reasons for amounts awarded. The expenditure of arbitration shall be

paid as may be determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the

cause of action thereof shall be deemed to have arisen in Mumbai and all legal

proceedings in respect of any claim, dispute or difference shall be instituted in

a competent court in the City of Mumbai only.

 75. Copyright:

The copyright of all drawings and other documents provided by the Contractor

under  the  contract  shall  remain  vested  in  the  Contractor  or  his  sub-

contractors as the case may be the employer shall have a license to use such

drawings and other documents in connection with the design, construction,

operation, maintenance of the works. At any time the Employer shall have

further license without additional payment to the Contractor to use any such

drawings or documents for the purpose of making any improvement of the

works or enlargement or duplication of any part thereof, provided that such

improvement, enlargement, or duplication by itself or in conjunction with any

other  improvements,  enlargements  or  duplications  already  made  in

accordance with the further license does not result in the duplication of the

whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which

may become transferable to the Contractor under these present shall, if signed

in the partnership name by any one of the partners, be a good and sufficient

discharge to the Commissioner and Municipal Corporation in respect of the

money or security purporting to be acknowledged thereby, and in the event of

death of any of the partners during the pendency of this contract, it is hereby

expressly agreed that every receipt by any one of the surviving partners shall,

if  so  signed  as  aforesaid,  be  good  and  sufficient  discharge  as  aforesaid

provided that nothing in this clause contained shall be deemed to prejudice or

effect any claim which the Commissioner or the Corporation may hereafter

have against the legal representatives of any partners so dying or in respect of

any breach of any of the conditions thereof, provided also that nothing in this

clause contained shall be deemed prejudicial or affect the respective rights or
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obligations of the Contractors and of the legal representatives of any deceased

Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted

by an Applicant to the Authority shall remain or become the property of the

Authority. Applicants are to treat all information as strictly confidential and

shall not use it for any purpose other than for preparation and submission of

their  Application.  The  Authority  will  not  return  any  Application  or  any

information provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain

any  correspondence  with  any  Applicant  in  relation  to  the  acceptance  or

rejection of any Application.

79. Price Variation Clause (NOT APPLICABLE)

The Contractor shall be reimbursed or shall refund to the Corporation as he

case may be the variation in the value of the work carried out from time to

time, depending on whether the prices of material and labour as a whole rise

or fall, and the method adopted for such computations shall be as given below,

it being clearly understood that the contractor shall have no claim for beingn

reimbursed on the ground that the price of a particular material or group of

materials  have  risen  beyond  the  limits  of  the  presumptions  made  in  the

following  paras,  however,  no  price  variations  shall  be  made  applicable  for

contracts up to 12 months:

a) Controlled materials: Price variations shall be permitted in respect of these

materials  the  price  level  of  which  is  controlled  by  the  Government  or  its

agency.  The  rate  ruling  on  the  date  of  submission  of  the  tender  shall  be

considered as the basic price of such material for adjustment. Any variation in

this rate shall be considered for reimbursement to the contractor or refund to

be claimed from the contractor as the case may be. The contractor shall, for

the purpose of adjustment submit in original the relevant documents from the

suppliers.

b)  Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for

allowing  reimbursement  of  refund  on  account  of  variation  of  prices  of  (i)

labour,  and  (ii)  materials  other  than  materials  mentioned  in  A  above,

computation will be based on the formula enunciated below which is based on

the presumptions that :
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i. The general price level of labour, rises or falls in proportion to the rise or

fall  of  consumer  price  index  number  9  (general)  for  working  class  in

Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or

fall of whole-sale price index as published by ‘Economic Adviser to Govt. of

India’.

iii. And that the component of labour is to the extent of 30 percent of 88

percent and the component of materials is to the extent of 70 percent of 88

percent of the value of the work carried out. The remaining 12 percent

being the presumptive profit of the contractor.

a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)

            100                  IO

b. Formula for Material component :

VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO

Where –

VL = Amount of  price variation to  be reimbursed or claimed as refund on

account of general rise or fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by

the Commissioner of Labour and Director of Employment, Mumbai) applicable

to the period under reference (base year ending 2004-05 as 100 i.e. new series

of indices).

IO = Consumer price index number for working class for Mumbai (declared by

the Commissioner of labour and Director of Employment, Mumbai) prevailing,

on the day of 28 days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on

account  of  general  rise  or  fall  of  wholesale  price  index  for  period  under

reference.

W = Average wholesale price index as published by Economic Adviser to Govt.

of India applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days

prior to the date of submission of the tender.

R = Total value of the work done during the period under reference as recorded

in the Measurement Book excluding water charges and sewerage charges but

including cost of excess in respect of item upto 50 percent
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C = Total  value of  Controlled materials  used for the works as recorded in

Measurement  Book  and  paid  for  at  original  basic  rate  plus  the  value  of

materials used.

i. The quantity of the Controlled material adopted in working out the value of

‘C’ shall be inclusive of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all

the components of cost of materials excluding transport charges incurred for

bringing the material from place of delivery to the site. Computations based on

the above formula will  be  made for  the period of  each bill  separately  and

reimbursement  will  be  made  to  (when  the  result  is  plus)  and  refund  will

claimed from (when the result is minus) the contractor’s next bill. The above

formulae  will  be  replaced  by  the  formulae  in  Annexure-I  as  and  when

mentioned  in  special  conditions  of  contract  The  operative  period  of  the

contract for application of price variation shall mean the period commencing

from the date of commencement of work mentioned in the work order and

ending on the date when time allowed for the work order and ending on the

date when time allowed for the work specified in the contract for work expires,

taking into consideration, the extension of time, if any, for completion of the

work  granted  by  Engineer  under  the  relevant  clause  of  the  conditions  of

contract in cases other than those where such extension is necessitated on

account of default of the contractor. The decision of the Engineer as regards

the  operative  period  of  the  contract  shall  be  final  and  binding  on  the

contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’

shall be taken as zero.

C) Adjustment after completion: If the Contractor fails to complete the works

within the time for completion adjustment of prices thereafter until the date of

completion  of  the  works  shall  be  made  using  either  the  indices  or  prices

relating to the prescribed time for completion, or the current indices or prices

whichever is more favorable to the employer, provided that if an extension of

time is  granted,  the above provision shall  apply only to adjustments made

after the expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items

and / or excess quantities and provisional sums calculated under Sub Clause

10 (b)A (i)&(ii) and Sub Clause 10

(b)  B(ii)  based on the above formula/formulae in Annexure-I  as and when

mentioned in  Special  conditions of  contract;  IO and WO being the indices

applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and
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Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for

FAIR items created during execution.

80. Maximum Price Variation shall be as follows: N.A. as per clause no. 79

above.  (Not applicable to this Tender)          

Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval  of  AMC/MC shall  be obtained before invitation of  tender  in

case of any changes in above. (Not applicable to this Tender)

Note:

1) The extension in time period for the projects originally estimated including

monsoon  results  in  change  of  price  variation  slabs  as  mentioned  above

i.e.from first slab to second slab or from second slab to third slab, then the

maximum limit of original slab will prevail.

2)  Operative period shall mean original or extended time period of contract.

For example:

Extension of Time period Maximum Price Variation

If  original  period  of  11  months

including  monsoon  extends  to  16.

The  operative  period  will  be  11+5

months.

No variation allowed

If  original  period  of  11  months

excluding  monsoon  extends  to  16.

The  operative  period  will  be  11+5

months.

Maximum 5% variation

allowed

Price Variation during Extended Period of  Contract:  (Not applicable to

this Tender)

i. Extension Due To Modification & Extension for delay due to Brihanmumbai

Municipal Corporation :

The price variation for the period of extension granted shall be limited to the

amount payable as per the Indices. In case the indices increases or decreases,

above/below  the  indices  applicable,  to  the  last  month  of  the  original  or

extended period vide clause8(l)(a)(i) and (ii) of standard GCC

ii. Extension Of Time For Delay Due To Contractor :

a. The price variation for the period of extension granted shall be limited to the

amount payable as per the Indices in case the indices increase,  above the
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indices applicable, to the last month of the original completion period or the

extended period vide above clause 8(l) (a)(i) and (ii) of standard GCC.

b.  The  price  variation  shall  be  limited  to  the  amount  payable  as  per  the

indices, in case the indices decrease or fall below the indices applicable, to the

last month of original / extended period of completion period vide above clause

8(l)(b) of standard GCC, then lower indices shall be adopted.

i.  Extension  of  Time  For  Delay  due  to  reasons  not  attributable  to

Brihanmumbai  Municipal  Corporation and  Contractor  (Reference  Cl.8(d)  of

Standard GCC):

The price variation for the period of extension granted shall be limited to the

amount payable as per the Indices in case the indices increases or decreases,

above/below the indices applicable, to the last month of the original period.

81. Payment:

Interim Payment:(Not applicable)

i) Interim bills shall be submitted by the Contractor from time to time (but at

an interval of not less than one month) for the works executed. The Engineer

shall arrange to have the bill s verified by taking or causing to be taken, where

necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer

certifying the sum to which the Contractor is considered entitled by way of

interim payment  for  all  the work  executed,  after  deducting there  from the

amount already paid, the security deposit / retention money and such other

amounts as may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the

work carried out as an adhoc payment in the first week of next month after

deducting there from recoveries on account of advances, interest,  retention

money, income tax etc. The balance payment due will be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have

fully  complied  with  the  requirement  of  the  Condition  no.8  (g)  and  8  (h)

concerning submission and approval of Network Schedule for the works, as

detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the time

of next interim payment for non-attainment of each milestone in the network

and shall be released only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may

be modified or corrected by a subsequent interim certificate or by the final

certificate. No certificate of the Engineer supporting an interim payment shall

of itself be conclusive evidence that any work or materials to which it relates is

/ are in accordance with the contract.
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82.  Banning/De-Registration  of  Agencies  of  Construction  works  in

Brihanmumbai Municipal Corporation

 The  regulations  regarding  Demotion/  Suspension  Banning  for  specific

period  or  permanently  /  De-Registration  shall  be  governed  as  per  the

respective  condition  in  Contractor  Registration  Rules  of  Brihanmumbai

Municipal Corporation.

83. JOINT VENTURE: (Not Applicable):  In case if Joint Venture is allowed

for the Project, the guidelines for JV as follows shall be incorporated in

the Tender Document:

a)  Joint  Venture  should  be  allowed  only  when  the  number  of  identifiable

different works is more than one and/or the estimated cost of tender is more

than Rs.100 Crores. JV shall also be allowed for complex technical work below

Rs.100 Crores with the approval of concerned AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number of members in a JV firm shall not be more than three in normal

circumstances, if the work involves only one discipline (say Civil or Electrical).

If number of members in JV is required to be more than three, then approval

of concerned AMC needs to be sought.

d)  A  member  of  JV  firm  shall  not  be  permitted  to  participate  either  in

individual capacity or as a member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV

firm or any constituent member of the JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the

name of constituent member. However, EMD in the name of lead partner can

be accepted subject to submission of specific request letter from lead partner

stating the reasons for not submitting the EMD in the name of JV and giving

written  confirmation  from  the  JV  partners  to  the  effect  that  the  EMD

submitted by the lead partner may be deemed as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm

who shall have a majority (at least 51%) share of interest in the JV firm. The

other members shall have a share of not less than 20% each in case of JV

firms with up to three members and not less than 10% each in case of JV

firms  with  more  than  three  members.  In  case  of  JV  firm  with  foreign

member(s), the lead member has to be an Indian firm with a minimum share

of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed

by the JV members shall be submitted by the JV firm along with the tender.
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The  complete  details  of  the  members  of  the  JV  firm,  their  share  and

responsibility  in  the  JV  firm  etc.  particularly  with  reference  to  financial

technical and other obligation shall be furnished in the agreement.

i)  Once  the  tender  is  submitted,  the  agreement  shall  not  be  modified/

altered/terminated during the validity of the tender. In case the tenderer fails

to observe/comply with this stipulation, the full Earnest Money Deposit (EMD)

shall be forfeited. In case of successful tenderer, the validity of this agreement

shall be extended till the currency of the contract expires.

j) Approval for change of constitution of JV firm shall be at the sole discretion

of the Brihanmumbai Municipal Corporation.

The  constitution  of  the  JV  firm  shall  not  be  allowed  to  be  modified  after

submission of the tender bid by the JV firm except when modification becomes

inevitable due to succession laws etc. and in any case the minimum eligibility

criteria should not get vitiated. In any case the Lead Member should continue

to be the Lead Member of the JV firm. Failure to observe this requirement

would render the offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not

be  allowed  to  be  altered  during  the  currency  of  contract  except  when

modification become inevitable due to succession laws etc. and in any case the

minimum eligibility  criteria  should not  get  vitiated.  Failure  to  observe this

stipulation shall be deemed to be breach of contract with all consequential

penal action as per contract condition.

l) On award of contract to a JV firm, a single Performance Guarantee shall be

required to  be submitted by the JV firm as per  tender  conditions.  All  the

Guarantees  like  Performance  Guarantee,  Bank  Guarantee  for  Mobilization

advance, machinery Advance etc. shall be accepted only in the name of the JV

firm and no splitting of guarantees amongst the members of the JV firm shall

be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to

whom the work  has been awarded)  has to  be  executed  and got  registered

before  the Registrar  of  the Companies under  Companies  Act  or  before  the

Registrar / Sub-Registrar under the Registration Act, 1908. This agreement

shall be submitted by the JV firm to the Brihanmumbai Municipal Corporation

before signing the contract agreement  for the work. (This agreement format

should invariably be part of the tender condition). In case the tenderer fails to

observe/comply with this stipulation, the full Earnest Money Deposit (EMD)

shall be forfeited and other penal actions due shall be taken against partners
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of  the  JV and the JV.  This  joint  venture  agreement  shall  have,  inter-alia,

following clauses:-

i)  Joint and Several liability  -  The members of the JV firm to which the

contract  is  awarded,  shall  be  jointly  and  severally  liable  to  the  Employer

(Brihanmumbai  Municipal  Corporation)  for  execution  of  the  project  in

accordance  with  General  and  Special  conditions  of  the  contract.  The  JV

members shall also be liable jointly and severally for the loss, damages caused

to the Brihanmumbai Municipal Corporation during the course of execution of

the contract or due to no execution of the contract or part there-of.

ii)  Duration of the Joint Venture Agreement  -It shall be valid during the

entire period of the contract including the period of extension if any and the

maintenance period after the work is completed.

iii)  Governing  Laws-The  Joint  Venture  Agreement  shall  in  all  respect  be

governed by and interpreted in accordance with Indian Laws.

iv)  Authorized Member  -Joint Venture members shall authorize one of the

members on behalf of the Joint Venture firm to deal with the tender, sign the

agreement  or  enter  into  contract  in  respect  of  the  said  tender,  to  receive

payment, to witness joint measurement of work done, to sign measurement

books  and  similar  such  action  in  respect  of  the  said  tender/contract.  All

notices/correspondences with respect to the contract would be sent only to

this authorized member of the JV firm. No member of the Joint Venture firm

shall have the right to assign or transfer the interest right or liability in the

contract without the written consent of the other members and that of the

employer in respect of the said tender / contract.

a) Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s),

following documents shall be submitted:

a) Notary certified copy of the Partnership Deed,

b) Consent of all the partners to enter into the Joint Venture Agreement on a

stamp paper of appropriate value (in original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of

the partners to sign the MOU and JV Agreement on behalf of the partners and

cre-ate liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following

documents shall be enclosed:

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is

a Proprietary Concern and he is sole proprietor of the Concern OR he is in
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posi-tion of "KARTA" of Hindu Undivided Family and he has the authority,

power and consent given by other partners to act on behalf of HUF.

iii.  In  case  one  or  more  members  is/are  limited  companies,  the  following

documents shall be submitted:

a)  Notary  certified  copy  of  resolutions  of  the  Directors  of  the  Company,

permitting the company to enter into a JV agreement, authorizing MD or one

of the Direc-tors or Managers of the Company to sign MOU, JV Agreement,

such other doc-uments required to be signed on behalf of the Company and

enter into liability against the company and/or do any other act on behalf of

the company.

b) Copy of Memorandum and articles of Association of the Company.

c) Power of Attorney (duly registered as per prevailing law) by the Company

authorizing the person to do/act mentioned in the para (a) above.

a) All the members of the JV shall certify that they have not been black listed

or debarred by  Brihanmumbai  Municipal  Corporation from participation in

tenders/contract in the past either in their individual capacity or the JV firm

or partnership firm in which they were members / partners.

b) Credentials & Qualifying criteria: Technical and financial eligibility of the JV

firm  shall  be  adjudged  based  on  satisfactory  fulfillment  of  the  following

criteria:

Technical eligibility criteria: In case of Work involving single discipline, the

Lead member of the JV firm shall meet at least 35% requirement of technical

capacity as stipulated in tender document.

                                                 OR

In  case  of  composite  works  (e.g.  works  involving  more  than  one  distinct

component such as Civil Engineering works, M&E works, Electrical works, etc.

and in the case of major bridges,

substructure  and  superstructure  etc.),  at  least  one  member  should  have

satisfactorily completed 35% of the value of any one component of the project

work so as to cover all the components of project work or any member having

satisfactorily completed 35% of the value of work of each component during

last seven financial years.

In such cases, what constitutes a component in a composite work shall

be clearly defined as part of the tender condition without any ambiguity.

Financial eligibility criteria:  The contractual payments received by the JV

firm  or  the  arithmetic  sum  of  contractual  payments  received  by  all  the

members of JV firm in any one of the previous three financial years and shall
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be at least  100% of the estimated value  of the work as mentioned in the

tender.

84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the

Contract  or  extended  date(s)  /  period(s)  of  completion,  he  shall,  without

prejudice to any other right or remedy of Municipal Corporation on account of

such breach, pay as agreed compensation, amount calculated as stipulated

below  (or  such  smaller  amount  as  may  be  fixed  by  the  Engineer)  on  the

contract value of the whole work or on the contract value of the time or group

of  items of  work  for  which separate  period of  completion are  given in  the

contract and of which completion is delayed for every week that the whole of

the work of item or group of items of work concerned remains uncompleted,

even though the contract  as  a whole  be completed by the contract  or the

extended date of completion. For this purpose the term ‘Contract Value’ shall

be the value of the work at Contract Rates as ordered including the value of all

deviations ordered:

•  Completion  period  for  projects  (originally  stipulated  or  as  extended)  not

exceeding 6 months: to the extent of maximum 1 percent per week.

•  Completion  period  for  projects  (originally  stipulated  or  as  extended)

exceeding 6 months and not exceeding 2 years: to the extent of maximum ½

percent per week.

•  Completion  period  for  projects  (originally  stipulated  or  as  extended)

exceeding 2 years:  to the extent of maximum ¼ percent per week.  When

the delay is not a full week or in multiple of a week but involves a fraction of a

week the compensation payable for that fraction shall be proportional to the

number of days involved.

            Provided always that the total amount of compensation for delay to be

paid  this  condition  shall  not  exceed  the  under  noted  percentage  of  the

Contract Value of the item or group of items of work for which a separate

period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding

6 months: 10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6

months and not exceeding 2 years: 7½ percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2

years: 5 percent.
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The amount of compensation may be adjusted set off against any

sum payable to the contractor under this or any other contract with the

Municipal Corporation.

85. Action and Compensation Payable In Case Of Bad Work And Not Done

As Per Specifications

All works under or in course of execution or executed in pursuance of the

contract,  shall  at  all  times  be  open  and  accessible  to  the  inspection  and

supervision of the Engineer-in-charge, his authorized subordinates in charge

of the work and all the superior officers, officer of the Vigilance Department of

the Brihanmumbai Municipal Corporation or any organization engaged by the

Brihanmumbai  Municipal  Corporation for  Quality  Assurance  and  the

contractor shall, at all times, during the usual working hours and at all other

times at which reasonable notice of the visit of such officers has been given to

the contractor, either himself be present to receive orders and instructions or

have a responsible agent duly accredited in writing, present for that purpose.

Orders given to the Contractor’s agent shall be considered to have the same

force as if they had been given to the contractor himself.

       If it shall appear to the Engineer-in-charge or his authorized subordinates

in-charge of the work or to the officer of Vigilance Department, that any work

has been executed with unsound, imperfect or unskillful workmanship or with

materials of any inferior description, or that any materials or articles provided

by him for the execution of the work are unsound or of a quality inferior to

that  contracted  for  or  otherwise  not  in  accordance  with  the  contract,  the

contractor  shall,  on demand in writing which shall  be  made within  twelve

months of the completion of the work from the Engineer-in-Charge specifying

the work, materials or articles complained of notwithstanding that the same

may have been passed, certified and paid for forthwith rectify, or remove and

reconstruct the work so specified in whole or in part, as the case may require

or  as  the  case  may  be,  remove  the  materials  or  articles  so  specified  and

provide other proper and suitable materials or articles at his own charge and

cost.  In  the  event  of  the  failing  to  do  so  within  a  period  specified  by  the

Engineer-in-Charge  in  his  demand  aforesaid,  then  the  contractor  shall  be

liable to pay compensation at the same rate as under clause 8.e. of the general

condition of contract in section 9 of tender document (for Compensation for

delay) for this default. In such case the Engineer-in Charge may not accept the
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item of work at the rates applicable under the contract but may accept such

items at reduced rates as the Engineer in charge may consider reasonable

during  the  preparation  of  on  account  bills  or  final  bill  if  the  item  is  so

acceptable  without  detriment  to  the safety  and utility  of  the item and the

structure or he may reject the work outright without any payment and/or get

it  and  other  connected  and  incidental  items  rectified,  or  removed  and  re-

executed at the risk and cost of the contractor. Decision of the Engineer-in-

Charge to  be conveyed in  writing in respect  of  the same will  be final  and

binding on the contractor.

         If  the penalization amount exceeds maximum limit with respect to

Clause 8.e of Standard General Conditions of Contract, then a show cause

notice  shall  necessarily  be  issued  to  the  contract  as  to  why  the  contract

should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge

by  the  relevant  clauses  in  documents  that  form  a  part  of  contract  as

exercised or is exercisable in the event of any future case of default by the

Contractor, he is declared liable to pay compensation amounting to the whole

of  his  security  deposit.  The  liability  of  the  Contractor  for  past  and future

compensation shall remain unaffected.

             In the event of the Executive Engineer taking action against these

relevant clauses, he may, if he so desires, take possession of all or any tools

and  plant,  materials  and  stores  in  or  upon  the  work  of  site  thereof  or

belonging to the Contractor or procured by him and intended to be used for

the execution of the work or any part thereof paying or allowing for the same

in account at the contract rates, or in the case of contract rates not being

applicable at current market rates to be certified by the Executive Engineer,

may after giving notice in writing to the Contractor or his staff of the work or

other authorized agent require him to remove such tools and plants, materials

or stores from the premises within a time to be specified in such notice and in

the event of the Contractor failing to comply with any such requisition, the

Executive Engineer may remove them at the contractors expense of sell them

by  auction  or  private  sell  on  account  of  the  Contractor  at  his  risk  in  all

respects and certificate of the Executive Engineer as to the expense of any

such removal and the amount of the proceeds an expense of any such sell be

final and conclusive against the Contractor.
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87.  No  Claim  to  Any  Payment  or  Compensation  or  Alteration  in  or

Restriction of Work:-

(a) If at any time after the execution of contract documents, the Engineer shall

for any reason whatsoever, desires that the whole or any part of the works

specified in the Tender should be suspended for any period or that the whole

or part  of  the work should not  be carried out,  at  all,  he shall  give  to  the

Contractor a Notice in writing of such desire and upon the receipt of such

notice, the Contractor shall forthwith suspend or stop the work wholly or in

part as required after having due regard to the appropriate stage at which the

work should be stopped or suspended so as not to cause any damage or injury

the  work  already  done  or  endanger  the  safety  thereof,  provided  that  the

decision of the Engineer as to the stage at which the work or any part of it

could be or could have been safely stopped or suspended shall be final and

conclusive against the contractor.

        The Contractor shall have no claim to any payment or compensation

whatsoever  by  reason  of  or  in  pursuance  of  any  notice  as  aforesaid,  on

account  of  any  suspension,  stoppage  or  curtailment  except  to  the  extent

specified hereinafter.

(b)  Where the total  suspension of Work Order as aforesaid continued for a

continuous  period  exceeding  90  days  the  contractor  shall  be  at  liberty  to

withdraw from the  contractual  obligations  under  the  contract  so  far  as  it

pertains to the unexecuted part of the work by giving 10 days prior notice in

writing to the Engineer within 30 days of the expiry of the said period of 90

days,  of  such  intention  and  requiring  the  Engineering  to  record  the  final

measurement of the work already done and to pay final bill. Upon giving such

Notice,  the  Contractor  shall  be  deem  to  have  been  discharged  from  his

obligations to complete the remaining unexecuted work under his contract. On

receipt of such notice the Engineer shall proceed to complete the measurement

and make such payment as may be finally due to the contractor within a

period of 90 days from the receipt of such Notice in respect of the work already

done by the contractor. Such payment shall not in any manner prejudice the

right  of  the  contractor  to  any  further  compensation  under  the  remaining

provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period

in excess of 30 days at any time or 60 days in the aggregate, the Contractor

shall be entitled to apply to the Engineer within 30 days of the resumption of

the work after such suspension for payment of compensation to the extent of

pecuniary loss suffered by him in respect of working machinery remained ideal
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on the site of on the account of his having an to pay the salary of wages and

labour engaged by him during the said period of suspension provided always

that the contractor shall not be entitled to any claim in respect of any such

working machinery, salary or wages for the first 30 days whether consecutive

or in the aggregate or such suspension or in respect of any such suspension

whatsoever occasion by unsatisfactory work or any other default on his part,

the decision of the Engineer in this regard shall be final and conclusive against

the contractor.

  88. Contractor to supply plant, ladder, scaffolding, etc and is liable for

damages  arising  from  non  provision  of  lights,  fencing,  etc.  (Not

applicable to this Tender)

The  Contractor  shall  supply  at  his  own  cost  all  material,  plant,  tools,

appliances,  implements,  ladders,  cordage,  tackle  scaffolding  and temporary

works requisite or proper for the proper execution of the work, whether, in the

original altered or substituted form and whether included in the specification

of  other  documents  forming  part  of  the  contract  or  referred  to  in  these

conditions or not and which may be necessary for the purpose of satisfying or

complying with the requirements of the Eng-In-Charge as to any matter as to

which under these conditions is entitled to be satisfied, or which is entitled to

require together with the carriage therefore to and from the work.

         The Contractor shall also supply without charge, the requisite number of

person with the means and materials necessary for the purpose of setting out

works  and  counting,  weighing  and  assisting  in  the  measurements  of

examination at any time and from time to time of the work or materials, failing

which the same may be provided by the Engineer In-charge at the expense of

the contractor and the expenses may be deducted from any money due to the

contractor under the contract or from his security deposit or the proceeds of

sale thereof, or offers sufficient portion thereof.

          The contractor shall provide all necessary fencing and lights required to

protect the public from accident and shall also be bound to bear the expenses

of defence of every suit, action or other legal proceedings, that may be brought

by any person for injury sustained owing to neglect of the above precautions

and to pay any damages and cost which may be awarded in any such suit

action or proceedings to any such person or which may with the consent of the

contractor be paid for compromising any claim by any such person.
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89. Prevention of Fire:

The contractor shall not set fire to any standing jungle, trees, brushwood or

grass without a written permit from the Engineer In-charge. When such permit

is given, and also in all cases when destroying cut or dug up trees brushwood,

grass,  etc.,  by fire,  the contractor shall  take necessary measure to prevent

such  fire  spreading  to  or  otherwise  damaging  surrounding  property.  The

Contractor shall make his own arrangements for drinking water for the labour

employed by him.

90.  Compensation for all  damages done intentionally or unintentionally by

contractor’s  labour  whether  in  or  beyond  the  limits  of  Brihanmumbai

Municipal Corporation property including any damage caused by spreading

the fire shall be estimated by the Engineer In-charge or such other officer as

he may appoint and the estimate of the Engineer in-charge to the decision of

the Dy. Chief Engineer on appeal shall be final and the contractor shall be

bound to pay the amount of the assessed compensation on demand failing

which the same will be recovered from the Contractor as damages or deducted

by the Engineer In-charge from any sums that may be due or become due

from Brihanmumbai Municipal Corporation to contractor under this Contract

or otherwise. Contractor shall bear the expenses of defending any action or

other legal proceedings that may be brought to prevent the spread of fire and

he shall pay any damages and costs that may be awarded by the Court in

consequence.

91. In the case of Tender by partners, any change in the constitution of the

firm shall be forthwith, notified by the contractor through the Engineer In-

charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such

works shall be carried out in accordance with the specifications and in the

event of there being no such specifications, then in such case, the work shall

be  carried  out  in  all  respects  in  accordance  with  all  instructions  and

requirements of the Engineer In-charge.

93. Safety and medical help : (Not applicable to this Tender)

(i)    The Contractor shall be responsible for and shall  pay the expenses of

providing medical help to any workmen who may suffer a bodily injury as a

result  of  an  accident.  If  such  expenses  are  incurred  by  Brihanmumbai

Municipal  Corporation,  the  same  shall  be  recoverable  from the  contractor

forthwith  and  be  included  without  prejudice  to  any  other  remedy  of
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Brihanmumbai  Municipal  Corporation from  any  amount  due  or  that  may

become due to the Contractor.

(ii)   The contractor  shall  provide necessary  personal  safety  equipment  and

first-aid box for the use of persons employed on the site and shall maintain

the same in condition suitable for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by

the contractor  and the contractor  shall  take adequate steps to  ensure the

proper use of equipments by those concerned.

(iv)  When the work is carried on in proximity to any place where there is risk

or drawing all necessary equipments shall be provided and kept ready for use

and all necessary steps shall be taken for the prompt rescue of any person in

danger.

94. No compensation shall be allowed for any delay caused in the starting of

the work on account of acquisition of land or in the case of clearance of works,

on account of ant delay in according to sanction of estimates.

95. Anti-malaria and other health measures: (Not applicable)

 Anti-Malaria and other health measures shall be taken as directed by the

Executive Health Officer of Brihanmumbai Municipal Corporation. Contractor

shall  see  that  mosquito-genic  conditions  are  created  so  as  to  keep  vector

population  to  minimum  level.  Contractor  shall  carry  out  anti-malaria

measures in the area as per the guidelines issued by the Executive Health

Officer of Brihanmumbai Municipal Corporation from time to time.

        In case of default, in carrying out prescribed anti-malaria measures

resulting in increase in malaria incidence, contractor shall  be liable to pay

Brihanmumbai Municipal Corporation on anti-malaria measures to control the

situation in addition to fine.
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 BRIHANMUMBAI MUNICIPAL CORPORATION 

         (Hydraulic Engineer's Department) O.C. Division

Sub: Purchase of High tensile hexagonal head full thread nut-bolt

with two washers (one plain and one spring) (size M24 X 90

mm  long)  for  maintenance  work  at  Valve  Maint.  section,

Mumbai-IIIA at Panjrapur.

 PREAMBLE   :-

     Panjrapur Water Treatment Plant was commissioned in the year 1979 and

since then it is in continuous service. Most of the portion of main pipelines in

complex premises is underground and various sizes of Butterfly valves viz. 1200

mm, 1800 mm, 2400 mm etc.  are  provided on these main lines at  various

locations  in  Panjrapur  complex  for  isolation  &  interconnection  purpose.

Number  of  air  valves,  sluice  valves,  and  man-holes  are  provided  on  these

pipelines.  Air  valves  are  provided  to  admit  and  release  the  air  from  the

pipelines. Sluice valves are provided to regulate the flow of water and man-holes

are provided for de-watering of the specific portion of the pipeline. The nut-bolts

used for  air  valves,  sluice  valves  and for  man-hole  are  damaged and badly

rusted.  Their  hexagonal  heads became round.   During  the break-down and

Isolation, the work of repair is to be carried out in  limited time period. Due to

rusting and damaged condition of nut-bolts it takes a lot of time to uninstall

and install the same and it becomes very difficult to manage the repair work

within limited time period. These nut-bolts have already served their useful life

and are due for replacement.  If these nut-bolts are replace with High-Tensile

hexagonal full threaded Bolt with nut and washers, it will take less time period

to uninstall  and install  the nut-bolts and the repair  work will  be completed

within short time. Hence,  it is necessary to replace the same with new  High-

Tensile  hexagonal full  threaded Bolt  with nut and washers.  Considering the

proposed  Isolation,  it  is  proposed  to  Purchase  High-Tensile  hexagonal  full

threaded Bolt of size  M24 X  90mm long with nut and washers on urgent basis. 
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Technical specifications: 

1 The nut-bolt  shall  be  manufactured  from best  quality  of  high  tensile

materials. The bolt shall be clean, accurate & free from any burns, dust

etc. Each bolt shall be supplied with 1 Nos of suitable size nut without

any  play  along-with  one  plain  washer  and one  spring  washer  as  per

technical specification and scope of work.  The details of thread type and

pitch are given in the table as below,            

item Thread
full/half

Thread
type

pitch

HT bolts of  size M24 X  90mm long full coarse 3.00 mm

2 The bolts shall be delivered at Panjrapur site as per BOQ.  The successful

supplier shall borne all the expenses towards toll, taxes etc. 

3 The bolt shall be as per IS 1367. 

4 Chemical Composition for high tension Bolts & Nuts shall be as follows:-

Sr. No. Compound %  Contents for
Bolt

%  Contents for
Nut

1 Carbon 0.20 to 0.55 0.20 to 0.55

2 Sulphur 0.05 max 0.06 max

3 Phosphorous 0.06 max 0.15 max

4 Manganese 0.6 min 0.3 min

5 Boron 0.0030 max 0.0020 max

5 Mechanical Properties:-  1) Tensile strength :- 500 N/mm sq. minimum

                                      2) Yeild stress:- 300  N/mm sq.  minimum

                                      3) Hardness in HRB:- 60 to 95

                                      4) Elongation after fracture :- 20%  minimum  

7 Make : Unbrako/ TVS /TUFF/UNK/LPS/WT/SEW/MSI

8 General Tolerance:-   +/- 0.13mm

9 Hexagonal Length(H):- 15mm

10 Hexagonal Width across flat (J) :- 36mm

11 Hexagonal Width across points (P) :- 41.4mm

12 Length :- 90mm

13 Thread size:- M24 (24 mm)

14 Material:- High Tensile Steel

J.E./S.E(VM)MIIIA A.E(VM)MIIIA E.E(M&E)WTP, MIIIA
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FRAUD AND CORRUPT PRACTICES

  The  Applicants  and  their  respective  officers,  employees,  agents  and

advisers  shall  observe  the  highest  standard  of  ethics  during  the  Bidding

Process.  Notwithstanding  anything  to  the  contrary  contained  herein,  the

Authority  may  reject  an  Application  without  being  liable  in  any  manner

whatsoever to the Applicant if it determines that the Applicant has, directly or

indirectly  or  through  an  agent,  engaged  in  corrupt  practice,  fraudulent

practice, coercive practice, undesirable practice or restrictive practice in the

Bidding Process.

 Without  prejudice  to  the rights  of  the Authority  under  relevant  Clause

herein above,  if  an Applicant is  found by the Authority to have directly or

indirectly or through an agent, engaged or indulged in any corrupt practice,

fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive

practice during the Bidding Process, such Applicant shall not be eligible to

participate in any tender or RFQ issued by the Authority during a period of 2

(two) years from the date such Applicant is found by the Authority to have

directly or indirectly or through an agent, engaged or indulged in any corrupt

practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or

restrictive practice, as the case may be.

 For  the  purposes  of  this  Clause  ,  the  following  terms  shall  have  the

meaning hereinafter respectively assigned to them:

A.  “corrupt  practice”  means  the  offering,  giving,  receiving,  or  soliciting,

directly  or  indirectly,  of  anything  of  value  to  influence  the  actions  of  any

person connected with the Bidding Process (for avoidance of doubt, offering of

employment to, or employing, or engaging in any manner whatsoever, directly

or indirectly, any official of the Authority who is or has been associated in any

manner,  directly or indirectly,  with the Bidding Process or the LOA or has

dealt with matters concerning the Concession Agreement or arising there from,

before or after the execution thereof, at any time prior to the expiry of one year

from the date such official resigns or retires from or otherwise ceases to be in

the service  of  the Authority,  shall  be  deemed to  constitute  influencing the

actions of a person connected with the Bidding Process); or save and except as

permitted under the relevant sub clause, engaging in any manner whatsoever,

whether during the Bidding Process or after the issue of the LOA or after the

execution of the Concession Agreement, as the case may be, any person in

respect of any matter relating to the Project or the LOA or the Concession

Agreement,  who at  any time has been or  is  a  legal,  financial  or  technical

adviser of the Authority in relation to any matter concerning the Project;
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B. “fraudulent practice” means a misrepresentation or omission of facts or

suppression of facts or disclosure of incomplete facts, in order to influence the

Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair

or harm, directly or indirectly, any person or property to influence any persons

participation or action in the Bidding Process;

D. “undesirable  practice”  means (i)  establishing  contact  with  any person

connected with or employed or engaged by the Authority with the objective of

canvassing, lobbying or in any manner influencing or attempting to influence

the Bidding Process; or (ii) having a Conflict of Interest; and

E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any

understanding  or  arrangement  among  Applicants  with  the  objective  of

restricting or manipulating a full and fair competition in the Bidding Process.

F.  If the Employer/Financier determines that the Contractor has engaged in

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing

for or in executing the Contract, then the Employer may, after giving 14 days’

notice to the Contractor, terminate the Contractor's  employment under the

Contract and expel him from the Site, and the provisions of relevant Clause

shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in

corrupt,  fraudulent,  collusive,  coercive,  or  obstructive  practice  during  the

execution of the Works, then that employee shall be removed in accordance

with relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly

or indirectly, of anything of value to influence improperly the actions of

another party;

ii.  “another  party”  refers  to  a  public  official  acting  in  relation  to  the

procurement  process  or  contract  execution.  In  this  context,  “public

official”  includes  Financial  staff  and  employees  of  other  organizations

taking or reviewing procurement decisions.

iii.  “fraudulent  practice”  is  any  act  or  omission,  including  a

misrepresentation, that knowingly or recklessly misleads, or attempts to

mislead,  a party  to  obtain a  financial  or other  benefit  or  to  avoid an

obligation;

iv.  “collusive practice” is an arrangement between two or more parties

designed  to  achieve  an  improper  purpose,  including  to  influence

improperly the actions of another party;
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v. “coercive practice” is impairing or harming, or threatening to impair or

harm,  directly or indirectly,  any party  or the property of  the party to

influence improperly the actions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or

concealing  of  evidence  material  to  the  investigation  or  making  false

statements to investigators in order to materially impede the Financier

investigation  into  allegations  of  a  corrupt,  fraudulent,  coercive  or

collusive  practice;  and/or  threatening,  harassing  or  intimidating  any

party to prevent it from disclosing its knowledge of matters relevant to the

investigation  or  from  pursuing  the  investigation;  or  acts  intended  to

materially  impede  the  exercise  of  the  Finance’s  inspection  and  audit

rights provided

vii.  acts  intended  to  materially  impede  the  exercise  of  the  Finance’s

inspection and audit rights provided .

viii. “party” refers to a public official; the terms “benefit” and “obligation”

relate to the procurement process or contract execution; and the “act or

omission” is intended to influence the procurement process or contract

execution.

ix. ”parties” refers to participants in the procurement process (including

public  officials)  attempting  to  establish  bid  prices  at  artificial,

noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract

execution.
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SECTION 12

PRE BID MEETING
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PRE BID MEETING (NOT APPLICABLE)

Pre-bid meeting of the interested parties shall be convened

at  the  designated  date,  time  and  place.  A  maximum of  three

representatives of each Applicant shall be allowed to participate

on production of authority letter from the Applicant.

During the course of Pre bid meeting, the Applicants will be

free to seek clarifications and make suggestions for consideration

of  the  Authority.  The  Authority  shall  Endeavour  to  provide

clarifications and such further information as it may, in its sole

discretion, consider appropriate for facilitating a fair, transparent

and competitive Bidding Process.

The  letter  mentioning  the  queries  shall  be  submitted  on

email id eemne3atpppc.he@mcgm.gov.in one day before the date of pre-

bid  meeting  up  to  4  PM.  Only  official  representative  having

authority  letter  from the  tenderer  as  mentioned above  will  be

allowed to attend the pre-bid meeting.  
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   SECTION –13

LIST OF APPROVED

BANKS
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List of approved bank for Acceptance of Bank Guarantee

1.   The following banks with their Branches in Greater Mumbai from Church gate

to  Virar  &  from  CST  to  Kalyan  have  been  approved  only  for  the  purpose  of

accepting Banker’s guarantee from 1994-95 onwards until further instructions.

2.  The  Banker’s  guarantee  issued  by  branches  of  approved  Banks  beyond

Kalyan  and  Virar  can  be  accepted  only  if  the  said  Banker’s  Guarantee  is

countersigned  by  the  Manager  of  a  Branch  of  the  same  bank  within  the

Mumbai  city  limits,  categorically  endorsing  thereon that  the  said  Banker’s

Guarantee is binding on the endorsing Branch of the Bank within Mumbai

limits and is liable to be enforced against the said Branch of the Bank in case

of default by the bidder / supplier furnishing the Banker’s Guarantee.

List of approved bank

A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.

B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.

24A Corporation Bank.
C Scheduled Commercial Banks

25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
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32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.

D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.

E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.
74 Barclays bank.
75 City Bank N.A.
76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.
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APPENDIX
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FORM OF TENDER

To,
The Municipal Commissioner for BMC
Sir,
I/ We have read and examined the following documents relating to the work of 
________________________________________________________________________________
________________________________________________
 
  i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for M & E Works of the Brihanmumbai Mu-

nicipal Corporation municipal corporation as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii.        Annexure A and B.
viii. Bill of Quantities and Rates.

1A. I/We_______________________________________________________
(full name in capital letters, starting with surname), the Proprietor/ Manag-
ing Partner/ Managing Director/ Holder of the Business, for the establish-
ment / firm / registered company, named herein below, do hereby offer to
………………………………………………………
……………………………………………………………………………………
…………………………………………………………………………………..

Referred to in the specifications and schedule to the accompanying form of
con-tract of the rates entered in the schedule of rates sent herewith and
signed by me/ us” (strike out the portions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein
below in details with the addresses, have not filled in this tender under any
other name or under the name of any other establishment /firm or other-
wise, nor are we in any way related or concerned with the establishment /
firm or any other person, who have filled in the tender for the aforesaid
work.”

2. I/We hereby tender for the execution of the works referred to in the afore-
said documents, upon the terms and conditions, contained or referred to
therein and in accordance with the specifications designs, drawings and
other relevant details in all respects.

3. According to your requirements for payment of Earnest Money amounting
to  Rs.______________________/-
(Rs._______________________________________________________)

I/We have deposited the amount through online payment gateways with the C.E. of the 
Corporation not to bear interest.
4. I/We hereby request you not to enter into a contract with any other person/s for the 
execution of the works until notice of non/acceptance of this tender has first been 
communicated to me/us, and in consideration of yours agreeing to refrain from so doing
I/we agree not to withdraw the offer constituted by this tender before the date of 
communication to me/us of such notice of  on / acceptance, which date shall be not later
than ten days from the date of the decision of the Standing Committee or Education 
Committee of the Corporation, as maybe required under the Mumbai Municipal 
Corporation Act, not to accept this tender.(Subject to condition 5 below).
5. I/We also agree to keep this tender open for acceptance for a period of 180

days from the date fixed for opening the same and not to make any modifi-
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cations in its terms and conditions which are not acceptable to the Corpo-
ration.

6.  I/We agree that the Corporation shall, without prejudice to any other right
or remedy, be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract de-
posit when called upon to do so.
c. I/we do not commence the work on or before the date specified 
by the Engineer in his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in
connection with the preparation, stamping and execution of the said con-
tract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the
Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provi-
sions of Maharashtra Mathadi, Hamal and other Manual workers (Regula-
tion of Employment and Welfare) Act 1969 and the Bombay Iron and Steel
unprotected workers Scheme 1970.

9. “I/We………………………………………….…….. have failed in the accompany-
ing tender with full knowledge of liabilities and, therefore, we will not raise
any objection or dispute in any manner relating to any action, including
forfeiture of deposit and blacklisting, for giving any information, which is
found to be incorrect and against the instructions and directions given in
this tender.

10. “I/We further agree and undertake that in the event it is revealed subse-
quently after the allotment of work/contract to me/us, that any informa-
tion given by me/us in this tender is false or incorrect, I/We shall compen-
sate the Brihanmumbai Municipal Corporation for any such losses or in-
convenience caused to the Corporation in any manner and will not resist
any claim for such compensation on any ground whatsoever. I/we agree
and undertake that I/we shall not claim in such case any amount by way
of damages or compensation for cancellation of the contract given to me/us
or any work assigned to me/us or is with-drawn by the Corporation,”

           Address       Yours faithfully,
………………………………….
…………………………….……   Digital Signature of the Tenderer or the Firm

                                                    1.……………………………………………….

                                                    2.……………………………………………….
                                                    3.……………………………………………….
                                                    4.……………………………………………….
                                                    5……………………………….………………..
Full Name and private residential address of all the

partners constituting the Firm                          A/c No.

                                                      …. …………………………………………….

1. ……………………………………..                      Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                      Name of Branch
4. ……………………………………..                                   ……………………………………..
5.                                                                     Vender No.                          

……………………………………..                                       

……………………………………..
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AGREEMENT FORM

Tender / Quotation dated ……………. 20…

DMC (SE)/ AMC (P) / MC’s sanction / Standing Committee Resolution No.

……..……………………………….

CONTRACT FOR THE WORKS …….…………………………………………..………..

…………  …………………………………………………………...………………………….

……………………………………………………………………………...

…………………………………………………

This agreement made this day of ………… ……………………………. ………………

…………

Two  thousand  ……………………....…..……..………..

……………………………………………  Between.……...……………...

………………………………………………….…………….………

………………………………………………………..…………….…………………………..

……

Inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……

…………  …  …………………………………………………………………...

………………………….……………

in  Bombay  under  the  style  and  name  of  Messrs  ……………………..

………………………  ……………………………………………………………...

…………………………………………… (Hereinafter called “the contractor)  of  the

one part and Shri …………………………………………………..

the  Dy.  Municipal  Commissioner  (hereinafter  called  “the  commissioner”  in

which expression are included unless the inclusion is inconsistent with the

context, or meaning thereof, his successor or successors for the time being

holding the office of Dy. Municipal Commissioner of the second part and the

Brihanmumbai Municipal Corporation (hereinafter called “the Corporation”) of

the third part, WHEREAS the contractor has tendered for the construction,

completion and maintenance of the works described above and his tender has

been accepted by the Commissioner (with the approval of the Standing Com-

mittee of the Corporation) NOW THIS THIS AGREEMENT WITNESSETH as fol-

lows:-

1) In this agreement words and expressions shall have the same meanings

as are respectively assigned to them in the General Conditions of Con-

tract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and con-

structed as a part of this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any
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d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and  Brihanmum-
bai Municipal Corporation

3) In consideration of the payments to be made by the Commissioner to
the  contractor  as  hereinafter  mentioned  the  contractor  hereby
covenants  with  the  Commissioner  to
______________________________________________________________________
___ in conformity in all respects with the provision of the contract.

4) The Commissioner hereby convenient to pay to the Contractor in con-
sideration  of  carrying  out  the  works  of
______________________________________________________________________
_____________________________________________________________________t
he contract sum, at times and in the manner prescribed by the con-
tract.

IN WITNESS WHERE OF the parties hereto have caused their respective com-
mon seals to be herein to affixed (or have hereunto set their respective hands
and seals) the day and year above written.
Signed, Sealed and delivered by the contractors

------------------------------------------           -----------------------------------------
------------------------------------------           
In the presence of Trading under the name and style of
------------------------------------------           -----------------------------------------
------------------------------------------           
Full Name
Address Contractors

Signed by the Dy. Municipal Com-
missioner
-----------------------------------------
-----------------------------------------
 in the presence of
                                                         

Dy. Municipal Commissioner

                                                               
The Common seal of the Brihanmumbai Municipal Corporation was hereunto 
affixed on the …………...... 20 in the presence of two members of the Standing 
Committee.

1. 1.
2. 2.

And in the presence of the Municipal 
Secretary Municipal Secretary

 EE (M&E)MIIIA WTP Panj.        Dy. HE( M&E) MIIIA PP             HE

Note:  The successful bidder will have to pay for preparing contract documents, legal
charges, stamp duty and stationery charges as mentioned in section 6.
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ANNEXURE '' A ''

1 Name of work : Purchase  of  High  tensile

hexagonal  head  full  thread  nut-

bolt with two washers (one plain

and  one  spring)  (size  M24  X  90

mm long)  for maintenance work

at  Valve  Maint.  section,

Mumbai-IIIA at Panjrapur.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (M&E)M-III A, P.P./

EE(M&E) WTP M-III A, Panj.

2 Estimated cost of Tender : Not applicable being Item rate 
tender

Sr. No. Description of work : Total Amount Rs.

1  Civil Work : -

2  Electrical Work : -

3  Total Amount : -

3 Earnest Money : Rs.10,700.00

4 Completion Period : 01 Month
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Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder  commits  himself  to  take  all  measures  necessary  to  prevent

corrupt practices, unfair means and illegal activities during any stage of

his bid or during any pre-contract or post-contract stage in order to secure

the  contract  or  in  furtherance  to  secure  it  and  in  particular  commits

himself to the following: -

1.The Bidder will not offer, directly or through intermediaries, any bribe,

gift, consideration, reward, favour, any material or immaterial benefit or

other advantage, commission, fees, brokerage or inducement to any official

of  the  Brihanmumbai  Municipal  Corporation,  connected  directly  or

indirectly with the bidding process, or to any person, organization or third

party related to the contract in exchange for any advantage in the bidding,

evaluation, contracting and implementation of the Contract.

2.The Bidder further undertakes that he has not given, offered or promised

to give, directly or indirectly any bribe, gift, consideration, reward, favour,

any material or immaterial benefit or other advantage, commission, fees,

brokerage or inducement to any official of the  Brihanmumbai Municipal

Corporation or otherwise in procuring the Contract or forbearing to do or

having  done  any  act  in  relation  to  the  obtaining  or  execution  of  the

Contract  or  any  other  Contract  with  the  Government  for  showing  or

forbearing to show favour or  disfavour to any person in relation to the

Contract or any other Contract with the Government.

3.The Bidder will not collude with other parties interested in the contract

to impair the transparency, fairness and progress of the bidding process,

bid evaluation, contracting and implementation of the contract.

4.The Bidder will not accept any advantage in exchange for any corrupt

practice, unfair means and illegal activities.

5.The  Bidder,  either  while  presenting  the  bid  or  during  pre-contract

negotiations or before signing the contract, shall disclose any payments he

has  made,  is  committed  to  or  intends  to  make  to  officials  of  the

Brihanmumbai  Municipal  Corporation or  their  family  members,  agents,

brokers or any other intermediaries in connection with the contract and

the details of services agreed upon for such payments.
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6.The  Bidder  shall  not  use  improperly,  for  purposes  of  competition  or

personal  gain,  or  pass  on  to  others,  any  information  provided  by  the

Brihanmumbai Municipal Corporation as part of the business relationship,

regarding  plans,  technical  proposals  and  business  details,  including

information  contained  in  any  electronic  data  carrier.  The  Bidder  also

undertakes to exercise due and adequate care lest any such information is

divulged.

7.The Bidder commits to refrain from giving any complaint directly or through

any other manner without supporting it with full and verifiable facts.

8.The Bidder shall not instigate or cause to instigate any third person to

commit any of the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers

shall observe the highest standard of ethics during the Bidding Process.

Notwithstanding anything to the contrary contained herein, the Authority

may reject an Application without being liable in any manner whatsoever

to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or

indirectly  or  through an agent,  engaged in  corrupt  practice,  fraudulent

practice, coercive practice,  undesirable practice or restrictive practice in

the Bidding Process. For the purposes of this Clause 9, the following terms

shall have the meaning herein after respectively assigned to them:

“fraudulent practice” means a misrepresentation or omission of  facts or

suppression of facts or disclosure of incomplete facts, in order to influence

the Bidding Process;

“coercive practice” means impairing or harming or threatening to impair or

harm,  directly  or  indirectly,  any  person  or  property  to  influence  any

person’s participation or action in the Bidding Process;

“undesirable  practice”  means  (i)  establishing  contact  with  any  person

connected with or employed or engaged by the Authority with the objective

of  canvassing,  lobbying  or  in  any  manner  influencing  or  attempting  to

influence  the  Bidding  Process;  or  (ii)  having  a  Conflict  of  Interest;  and

“restrictive  practice”  means  forming  a  cartel  or  arriving  at  any

understanding  or  arrangement  among  Applicants  with  the  objective  of

restricting  or  manipulating  a  full  and  fair  competition  in  the  Bidding

Process.  

Signature of Tenderer/Bidder
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UNDERTAKING-CUM-INDEMNITY BOND

(On 500/- Stamp Paper)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there

is no change in the contents of the certificates that are submitted at the time

of registration.

2.  I  declare  that  I  ____________  in  capacity  as

Manager/Director/Partners/Proprietors of ___________ has not been charged

with any prohibitory and /or penal action such as banning (for specific time or

permanent)/de-registration  or  any  other  action  under  the  law  by  any

Government and/or Semi Government and/or Government

undertaking.

3. I declare that I have perused and examined the tender document including

addendum, condition of contract, specifications, drawings, bill of quantity etc.

forming part of tender and accordingly, I submit my offer to execute the work

as  per  tender  documents  at  the  rates  quoted  by  me  in  capacity  as

______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the

allotted  work in accordance with the terms and conditions and within the

time prescribed and specified, BMC is entitled to carry out the work allotted to

me by any other means at my risk and cost, at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for

non availability of site for the contract work at any time.

6.  I  declare  that  I  will  positively  make  the  arrangements  of  the  required

equipment on the day of commencement or with respect to the progress of the

work in phases, as per the instructions of site in charge

                                        Signature of Tenderer/Bidder

131



BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________ BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies
Acts and carrying on business in Mumbai (hereinafter referred to as 'the bank'
which expression shall be deemed to include its successors and assigns)of the first
part __________________________________________ _________________________________
inhabitants carrying on business at  _______________________________ in Mumbai
under the style and name of Messer’s __________________(hereinafter referred to as
'the consultant') of the second part Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred

to as 'the commissioner' which expression shall be deemed, also to include his

successor  or  successors  for  the  time  being  in  the  said  office  of  Municipal

Commissioner ) of the third part and THE Brihanmumbai Municipal Corporation

(hereinafter  referred to  as 'the Corporation')  of  the  fourth part  WHEREAS the

consultants have submitted to the Commissioner tender for the execution of the

work of ''_________________________________________________________and the terms

of  such  tender  /contract  require  that  the  consultants  shall  deposit  with  the

Commissioner as/contract deposit/ earnest money and /or the security a sum of

Rs.______________(Rupees  __________________)AND  WHEREAS  if  and  when  any

such tender is accepted by the Commissioner, the contract to be entered into in

furtherance thereof by the consultants will provide that such deposit shall remain

with and be appropriated by the Commissioner towards the Security -deposit to be

taken under the contract and be redeemable by the consultants, if they shall duly

and faithfully carry out the terms and provisions of such contract and shall duly

satisfy all claims properly chargeable against them there under AND WHEREAS

the consultants are constituents of the Bank and in order to facilitate the keeping

of the accounts of the consultants, the Bank with the consent and concurrence of

the consultants has requested the Commissioner  to accept the undertaking of the

Bank  hereinafter  contained,  in  place  of  the  contractors  depositing  with  the

Commissioner the said sum as earnest money and /or security as aforesaid AND

WHEREAS accordingly the Commissioner has agreed to accept such undertaking

NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the

Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the

commissioner to pay to the commissioner upon demand in writing ,  whenever

required by him , from time to time , so to do ,a sum not exceeding in the whole

Rs._____________(Rupees___________________)under  the  terms  of  the  said  tender

and /or the contract .The B.G. Is valid up to _________” Notwithstanding anything

what has been stated above, our liability under the above guarantee is restricted

to  Rs.  ___________  only  and guarantee  shall  remain in force  upto  ____________
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unless the demand or claim under this guarantee is made on us in writing on or

before __________all your right under the above guarantee shall be forfeited and we

shall be released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract

Deposit in Indian Rupees.
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PROFORMAS:

PROFORMA- I

    The list of similar works as stated in eligibility criteria during last Seven
years–

PROFORMA- I

Sr.No.
Name of the 

Project

Name of the 

employer

Stipulated 

date of 

completion

Actual date of 

completion

Actual 

cost of 

work done

1 2 3 4 5 6

NOTE:
Scanned  Attested  copies  of  completion/performance  certificates  from  the
Engineer-in-Charge  for  each  work  should  be  annexed  in  the  support  of
information furnished in the above proforma.
Works shall be grouped financial year-wise.
                                                        
        

PROFORMA- II
Yearly turnover of works during the last three years.
 

ROFORMA- II

Sr.No. Financial year
Annual Turnover

of Works

Updated value to

current year

Average of

last 5years

1

2

3

4

5

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded 
by the tenderers duly certified by Chartered Accountant.
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PROFORMA- III
At least similar work, as stated in eligibility criteria,

PROFORMA- III

Name of

the

Project

Name of

the

Employer

Cost  of  the

Project

Date of

issue of

work

Order

Stipulated

Date of

Completion

Actual

Date  of

Completio

n

Actual cost

of work

done

1 2 3 4 5 6 7

Note:   Scanned Attested copies of completion/performance certificates from
the  Engineer-in-charge  for  each  work  should  be  annexed  in  support  of
information furnished in the above proforma.

PERSONNEL:

PROFORMA- IV

Sr. No. Post Name Qualification Work Experience

(Prime
Candidate/
Alternate)

No. of Years

1 Project Manager

2 Quality Control 
Engineer

3 Site Engineer

4 Site Supervisor

NOTE:  Scanned Attested  copies  of  qualification  certificates  and details  of
work experience shall be submitted /uploaded.

MACHINERY: (for special work only)

PROFORMA- V/A

Sr.No. Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B

Sr.No. Equipment Number Owned

1 2 3 4
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Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested
documents  of  ownership/leased  of  machineries.  The  undertaking  from the
suppliers will not be accepted.

PROFORMA - VI / A

Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Description

of work

Place
Contract

No. &

Date

Name &

Addresses of

employer

Value of

Contract

in Rs.

Scheduled

date of

completion

Value of work

remaining to

be completed

1 2 3 4 5 6 7

Note: Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for  each  work  should  be  annexed  in  the  support  of
information furnished in the above proforma.

PROFORMA - VI / B
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Description of

work
Place

Name &

Addresses of

employee

Value of

Contract

in Rs.

Time

Period

Date on which

decision is

expected

1 2 3 4 5 6

Note: Scanned Attested copies of certificates from the Engineer-in-charge
for each work shall be annexed.

PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party
(/Parties)

Employer
Cause of
Dispute

Amount
involved

Remarks showing
Present Status.

1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates

from  the  Engineer-in-charge  for  each  work  should  be  annexed  and

uploaded.
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Annexure- C
UNDERTAKING FOR BEST PRICE

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and
registration number)

Tender / Bid No. ________________________________________________

To,
The Brihanmumbai Municipal  Commissioner
For  Brihanmumbai Municipal Corporation

Sir,
              “I / We ……………………………………………( Full Name in capital

letters starting with surname ), the Proprietor / Managing Partner / Managing

Director / Holder of the Business / Manufacturer / Authorized Dealer, for the

establishment / firm / registered company , named herein below , do hereby ,

state and declare that I/We ------------------------------ whose names are given

herein below in details with the addresses have not filled in this tender under

any  other  name or  under  the  name of  any  other  establishment  /  firm or

otherwise , nor are We in any way related or concerned with any establishment

/ firm or any other person , who have filled in the tender for the aforesaid

work.”   

              “I / We do hereby further undertake that, we have offered the best

prices for the subject supply / work as per the present market rates. Further,

we do here by undertake and commit that we have not offered / supplied

the subject product / similar product / system or sub system in the past

one year in the Maharashtra State for quantity variation up to - 50% or +

10 % at a price lower than that offered in the present bid to any other

outside agencies including Govt. / Semi Govt. agencies and within the

Brihanmumbai Municipal Corporation also. Further, we have filled in the

accompanying tender with full knowledge of the above liabilities and therefore

we will not raise any objection or dispute in any manner relating to any action,

including  forfeiture  of  deposit  and  blacklisting,  for  giving  any  information

which is found to be incorrect and against  the instructions and directions

given in this behalf in this tender.   

              I / We further agree and undertake that in the event it is revealed

subsequently after the allotment of work / contract to me / us , that any

information given by me / us in this tender is false or incorrect , I / We shall

compensate the Brihanmumbai Municipal Corporation for any such losses or

inconvenience caused to the Corporation in any manner and will not resist

any claim for such compensation on any ground whatsoever , I / We agree and
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undertake that I / We shall not claim in such case any amount , by way of

damages or compensation for cancellation of the contract given to me / us or

any work assigned to me / us or is withdrawn by the Corporation.”

              However, in case of price difference, if it is a result of differential tax

structures, different dollar value of Rupee, differential logistic of transport etc.

Considering this aspect, before invoking the penalty, black-listing, I/We will be

given a reasonable opportunity of being heard by representing our case as to

why such price variation / differential has been arisen.

   In case if the explanation submitted by me / us is unsatisfactory then

action including forfeiture of despite and black-listing may be taken against

me/us.

TENDERER'S FULL SIGNATURE
WITH FULL NAME AND RUBBER

STAMP
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Annexure- D

Rate Analysis

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate

should be inclusive of

all taxes)

2 Machinery Hire 

Charges

3 Labour Type (labour

components)

4 Total of all 

components

5 Overhead & Profit 15%

on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer
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Annexure-E
Irrevocable Undertaking

(on Rs. 500/- Stamp paper duly notarized)

I  Shri/Smt.........................................................……….  …  aged,........years

Indian  Inhabitant.  Proprietor/  Partner/  Director  of  M/s.

…...........................................resident  at................…………….  do hereby give

Irrevocable undertaking as under;

1 I say & undertake that as specified in section 171 of CGST Act, 2017,

any reduction in rate of tax on supply of goods or services or the benefit

of input tax credit shall be mandotarily passed on to  Brihanmumbai

Municipal Corporation by way of commensurate reduction in prices.

2 I further say and undertake that I understand tat in case the same is not

passed on and is discovered at any later stage, Brihanmumbai Municipal

Corporation shall be at liberty to initiate legal action against me for its

recovery  including,  but  not  limited  to,  an  appeal  to  the  Screening

Committee of the GST Counsel.

3 I say that above said irrevocable undertaking is binding upon me/my

partners/  company/  other  Directors  of  the  company  and  upon

my/our legal heirs, assignee, Executor, administrator etc.

4 If I fail to compliance with the provisions of the GST Act, I shall be liable

for penalty/ punishment or both as per the provisions of GST Act.

5 Whatever has been stated here in above is true & correct to my/ own

knowledge & belief.

Solemnly affirmed at                       

DEPONANT

This day of                             

BEFORE ME

Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

                     Tender No. :

Sub:

  

       The Tenderer shall state briefly any deviation from the specifications,

contained in his main offer.

DEVIATION SCHEDULE

Sr.
No.

Item Deviation Remarks

Signature of authorized person of concern/company
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BRIHANMUMBAI MUNICIPAL CORPORATION

CIRCULAR
U/No.MGC/F/6342 dated 5.5.2018

Sub.:  Revised  guidelines  regarding  barricades  being  used  during  the
execution  of  various  infrastructure  development  projects  by
Brihanmumbai in Mumbai.

       Various  infrastructure  development  projects  are  being  executed  by

Brihanmumbai  Municipal  Corporation for  the  betterment  of  citizens  of

Mumbai. During the course of execution of the projects, it is necessary to

A)  Only  two  type  of  barricades  having  department  wise  colour  coding  are

proposed to be used depending upon the nature of work i.e. Minor and Major.

i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S.

angle  post/  frame  of  65  mm X 65  mm X 6  mm having  height  of  1.5  m

supported on as shown in

Annex-I.

ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S.

Plate ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size

2.5 m X 2 m as shown in Annex-II.

B) The department wise colour coding for the barricading shall be as under:-

i) H.E. & W.S.P. department – Blue

ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

iii) S.P. & S.O department – Green

iv) S.W.D., Building Maintenance department & for ward works – Red

C) The basic principle behind installing secured and continuous barricading is

to ensure the

safety of vehicular as well as pedestrian traffic and residents in the nearby

vicinity of the project.  Due to non-installation of appropriate barricades on

sites if any mishap occurs leading to injury or loss of life, then the contractor

and contractor’s Engineer in-charge will be liable for the consequent action.

D) During the course of execution of project, if it is noticed that the contractor

has not provided barricading then a penalty of Rs.1000/- per meter per day

will be imposed upon the contractor and will be deducted from the due Bill.

This penalty shall be a part of penalty as per tender condition.

E) Details of the work shall be prominently displayed on the central panel of

the barricades alongwith the Social Slogans as given in Annexure III and the

Cycle of the same shall be maintained.

F)  The  contractor  shall  provide  and  install  the  barricading  alongwith  the

slogans printed as per the Annexure III, at his own cost and no payment will

142



be made for this, however the contractor shall quote the bid accordingly by

considering the cost of barricading.

The condition shall be included in the tender as given below.

“ Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/

6342 dated 5.5.2018 and as per Annexure I, II and III of Standard drawings

and specifications with slogans and department wise colour codes.” The copy

of circular will be attached to the tender as a part of tender document. This

circular will  be applicable for the new tenders proposed to be invited from

01.06.2018 and also the corrigendum shall be attached to tenders which are

uploaded. However, for the projects wherein the tenders are already invited,

the  barricading  shall  be  provided  strictly  as  per  tender  condition.  All  the

details  (Annexure  I,  II  &  III  of  Standard  drawings  and  specifications  with

slogans  and department  wise  colour  codes,  sketches  and department  wise

colour coding) are uploaded on Brihanmumbai Municipal Corporation portal.

This circular shall come in force with immediate effect.
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ANNEXURE-G

    GRIEVANCE REDRESSAL MECHANISM

(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's

grievances. Any Bidder or prospective Hidder aggrieved by any decision, action or

omission of the procuring entity being contrary to the provisions of the tender or

any rules or guidelines issued therein. in Packet A. B&C can make an application

for review of decision of responsiveness in Packet "A B & C within a period of 7

days or any such other period, as may be specified in the Bid document.

While  making such an application to procuring entity for review, aggrieved

bidders  or  prospective  bidders  shall  clearly  specify  the  ground  or  grounds  in

respect of  which he feels  aggrieved.                                          

Provided that after declaration of a bidder as a successful in Packet A (General

Requirements), an application for review may be filed only by a bidder who has

participated in procurement proceedings and after declaration of successful bidder

in  Packet  'B'  (Technical  Bid).  an  application  for  review  may  be  filed  only  by

successful bidders of Packet A. Provided further that, an application for review of

the financial bid can be submitted, by the bidder whose technical bid is found to

be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid

process is required to be suspended pending disposal of such review. The BMC

after examining the application and the documents available to him, give such

reliefs,  as may be considered appropriate and communicate its decision to the

Applicant and if required to other bidders or prospective bidders, as the case may

be.

BMC shall deal and dispose off such application as expeditiously as possible

and in any case within 10 days from the date of receipt of such application or

such  other  period  as  may  be  specified  in  pre-qualification  document,  bidder

registration  document  or  bid  documents,  as  the  case  may  be.

Where BMC fails to dispose off the application within the specified period or if

the bidder or prospective bidder feels aggrieved by the decision of the procuring

entity,  such bidder  or  prospective  bidder  may file  an application for  redressal

before the "Internal Procurement Redressal Committee" within 7 days of the expiry

of the allowed time or of the date of receipt of the decision as the case may be.

Every such application for internal redressal before Redressal Committee shall be

accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D. in

favour of M.C.G.M.

1" Appeal by the bidder against the decision of C.E./ HOD/ Dean can be

made  concerned  DMC/Director  who  should  decide  appeal  in  7  days,
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If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C.

decision.

Grievance  Redressal  Committee  (CRC)  is  headed  by  concerned  D.M.CJ

Director  of  particular  department  for  the first  appeal  grievances by the bidder

against the decision for responsiveness/non-responsiveness in Packet A Packet

11' or Packet C and if not satisfied, concerned A.M.C. will take decision as per

second  appeal  made  by  the  bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC

(CPD) office where appeals of aggrieved bidder will be received with fee of Rs.

25,000/- from aggrieved bidder. The necessary correspondence in respect of

said applications to the aggrieved bidder & concerned department, issuing

notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and

further proceeding will be carried out through registrar appointed by B.M.C.

No application shall be maintainable before the redressal Committee in regard

of  any  decision  of  the  BMC  relating  to  following  issues:

Determination of need of procurement,

• the decision of whether or not to enter into negotiations,

• Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his

decision  thereon  to  the  Applicant  within  10  days  or  such  further  time  not

exceeding 20 days, as may be considered necessary from the date of receipt of the

recommendation  and  in  case  of  non-acceptance  of  any  recommendation,  the

reason of such non-acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if

found, come to the conclusion that any such complaint or review is of vexatious,

frivolous  or  malicious  nature  and submitted  with  the  intention of  delaying  or

defeating any procurement or causing loss to the procuring entity or any other

bidder, then such complainant shall be punished with fine, which may extend to

Five Lac rupees or two percent of  the  value of  the procurement,  whichever  is

higher.

                                             Full Signature of the tenderer with Official

    Seal and Address
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PROFORMA  LETTER TO  BE SUBMITTED  BY      AUTHORIZED   DEALER  

FROM  THEIR MANUFACTURERS

(To be submitted on  Original Equipment Manufacturers (OEM)’s company letterhead along with

stamp and signature and its scan copy shall be mandatorily uploaded by bidder in packet A/B,

failing which tenders offer shall be treated as non-responsive and out rightly rejected.)

Date:

DD/MM/YYYY

To,

The Dy. Hydraulic Engineer (M&E) M-3 A, P.P.,

Municipal Corporation of Greater Mumbai.

Administrative Building, 2nd Floor,

Panjrapur Water Treatment Plant,

Post: Vadpa, Taluka: Bhiwandi,

District: Thane. PIN -421302.

BMC Bid Number:__________Due on:______________

Sub.: e-Tender for----------------------------------------------------------------------

Dear Sir,

We, _____________________________________ (Name of the manufacturing concern)
are  an  established  manufacturer  of  _____________________ having  factory  at
________________________________  (factory  address)  do  hereby  authorize  M/s.
_____________________________

_______________________________________________________________________  (Name  and
address of the dealer/ agent) to represent us to tender and conclude the contract for
the  above  goods  manufactured  by  us  with  you  against  invitation  of  e-tender  No.
_______________________ due on _________.

We hereby assure quantity and quality as per the contract for the goods offered.
We also assure uninterrupted supply of  spares, material, service, etc. included in Bill
of Quantities in the tender for till the completion of entire contract period (Inclusive of

defect liability period of 3 years).                                                            

Authorized Signatory______

Company Stamp and Seal______

Name and Designation of signing authority________

Place:         

Date:

Note: This  letter  of  authority  shall  be  in  original  on  the  letterhead  of  the

manufacturing concern and should be signed by a person competent and

having the power of attorney to bind the manufacturers.
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE
MANUFACTURERS

(To be submitted with Technical Packet)

To,

The Commissioner,

Brihanmumbai Municipal Corporation,

MUMBAI-400 001.

Sub.: _________________________________________________

e-Tender No._____________

Dear Sir, 

We,  ___________________________________________  (Name  of  the

manufacturing  concern)  are  an  established  manufacturer  of  ____________

_______________________________(description  of  product)  having  factory  at

________________________________________________________________________

______________________________________________________ (factory address)

We hereby assure quantity and quality as per the contract for the goods

offered for supply against this invitation for tender and undertake to abide by

the  said  clause.  We also  assure  uninterrupted  supply  of  spares,  material,

service, etc. included in Bill of Quantities in the tender for till the completion

of entire contract period (Inclusive of defect liability period of 3 years).

For and on behalf of M/s.________________________________
(Name of manufacturer)

Note:- This Proforma is meant for manufacturers who are participating

in the tendering themselves. This letter shall be submitted with

the tender in original on the letterhead of the manufacturing

concern and signed by a person competent to sign the same. 
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

 

Acceptance Letter

 Maha- Tender

Bid No:-

Sub:- Purchase  of  High tensile  hexagonal  head full  thread

nut-bolt with two washers (one plain and one spring )

(size M24 X 90 mm long )  for maintenance work at

Valve Maint. section, Mumbai-IIIA at Panjrapur.

    

I / We certified that I/We have read all tender conditions//Corrigendum/

Addendums and same has been consider while submitting the tender.

Signature of tenderer:
For:
Address:
Date:

Seal of

(Note: this document shall be signed, stamped and uploaded in packet A 
in Bidder Doc folder)
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	E-TENDER NOTICE
	For assessing the technical capacity of Regular, Routine and Maintenance works; Similar work shall mean, the completed or ongoing works of “Supply of material” in Brihanmumbai Municipal Corporation, (BMC) /Semi Govt. /Govt. / Public Sector Organizations.

	Panjrapur Water Treatment Plant was commissioned in the year 1979 and since then it is in continuous service. Most of the portion of main pipelines in complex premises is underground and various sizes of Butterfly valves viz. 1200 mm, 1800 mm, 2400 mm etc. are provided on these main lines at various locations in Panjrapur complex for isolation & interconnection purpose. Number of air valves, sluice valves, and man-holes are provided on these pipelines. Air valves are provided to admit and release the air from the pipelines. Sluice valves are provided to regulate the flow of water and man-holes are provided for de-watering of the specific portion of the pipeline. The nut-bolts used for air valves, sluice valves and for man-hole are damaged and badly rusted. Their hexagonal heads became round. During the break-down and Isolation, the work of repair is to be carried out in limited time period. Due to rusting and damaged condition of nut-bolts it takes a lot of time to uninstall and install the same and it becomes very difficult to manage the repair work within limited time period. These nut-bolts have already served their useful life and are due for replacement. If these nut-bolts are replace with High-Tensile hexagonal full threaded Bolt with nut and washers, it will take less time period to uninstall and install the nut-bolts and the repair work will be completed within short time. Hence, it is necessary to replace the same with new High-Tensile hexagonal full threaded Bolt with nut and washers. Considering the proposed Isolation, it is proposed to Purchase High-Tensile hexagonal full threaded Bolt of size M24 X 90mm long with nut and washers on urgent basis.
	For assessing the technical capacity of Regular, Routine and Maintenance works; Similar work shall mean, the completed or ongoing works of “Supply of material” in Brihanmumbai Municipal Corporation, (BMC) /Semi Govt. /Govt. / Public Sector Organizations.

	Preamble :-
	Panjrapur Water Treatment Plant was commissioned in the year 1979 and since then it is in continuous service. Most of the portion of main pipelines in complex premises is underground and various sizes of Butterfly valves viz. 1200 mm, 1800 mm, 2400 mm etc. are provided on these main lines at various locations in Panjrapur complex for isolation & interconnection purpose. Number of air valves, sluice valves, and man-holes are provided on these pipelines. Air valves are provided to admit and release the air from the pipelines. Sluice valves are provided to regulate the flow of water and man-holes are provided for de-watering of the specific portion of the pipeline. The nut-bolts used for air valves, sluice valves and for man-hole are damaged and badly rusted. Their hexagonal heads became round. During the break-down and Isolation, the work of repair is to be carried out in limited time period. Due to rusting and damaged condition of nut-bolts it takes a lot of time to uninstall and install the same and it becomes very difficult to manage the repair work within limited time period. These nut-bolts have already served their useful life and are due for replacement. If these nut-bolts are replace with High-Tensile hexagonal full threaded Bolt with nut and washers, it will take less time period to uninstall and install the nut-bolts and the repair work will be completed within short time. Hence, it is necessary to replace the same with new High-Tensile hexagonal full threaded Bolt with nut and washers. Considering the proposed Isolation, it is proposed to Purchase High-Tensile hexagonal full threaded Bolt of size M24 X 90mm long with nut and washers on urgent basis.
	SCOPE OF SUPPLY

	Preamble :-
	Panjrapur Water Treatment Plant was commissioned in the year 1979 and since then it is in continuous service. Most of the portion of main pipelines in complex premises is underground and various sizes of Butterfly valves viz. 1200 mm, 1800 mm, 2400 mm etc. are provided on these main lines at various locations in Panjrapur complex for isolation & interconnection purpose. Number of air valves, sluice valves, and man-holes are provided on these pipelines. Air valves are provided to admit and release the air from the pipelines. Sluice valves are provided to regulate the flow of water and man-holes are provided for de-watering of the specific portion of the pipeline. The nut-bolts used for air valves, sluice valves and for man-hole are damaged and badly rusted. Their hexagonal heads became round. During the break-down and Isolation, the work of repair is to be carried out in limited time period. Due to rusting and damaged condition of nut-bolts it takes a lot of time to uninstall and install the same and it becomes very difficult to manage the repair work within limited time period. These nut-bolts have already served their useful life and are due for replacement. If these nut-bolts are replace with High-Tensile hexagonal full threaded Bolt with nut and washers, it will take less time period to uninstall and install the nut-bolts and the repair work will be completed within short time. Hence, it is necessary to replace the same with new High-Tensile hexagonal full threaded Bolt with nut and washers. Considering the proposed Isolation, it is proposed to Purchase High-Tensile hexagonal full threaded Bolt of size M24 X 90mm long with nut and washers on urgent basis.
	Technical specifications:
	Sub.:
	e-Tender for----------------------------------------------------------------------


