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SECTION 1
E-TENDER

NOTICE




BRIHANMUMBAI MUNICIPAL CORPORATION

SOLID WASTE MANAGEMENT DEPARTMENT
E-TENDER NOTICE

Subject :- Work of sweeping of Western Express Highway (WEH),
Eastern Express Highway (EEH) by Mechanical Power
Sweeping Machines.

Brihanmumbai Municipal Corporation (BMC) invites e-tender on item
rate basis to appoint Contractor for the aforementioned work from
contractors of repute, multidisciplinary engineering organizations i.e.
Eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/
Public Limited Companies/Companies registered wunder the Indian
companies’ act 2013.

The contractors registered with the Brihanmumbai Municipal
Corporation, (BMC) in Class ‘AA’ as per old registration and Class ‘A’ as per
new registration and from the contractors/firms equivalent and superior
classes registered in Central or State Government/Semi Govt.
Organization/Central or State Public Sector Undertakings, will be allowed
subject to condition that, The contractor who are not registered with BMC will
have to apply for registering their firm within three month (03) months period
from the award of contract, otherwise their Bid security i.e. E.M.D.( earnest
money Deposit) will be forfeited/ recovered and an amount equal to
Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from BMC's portal
(https:/ /mahatenders.gov.in) on payment of Rs. 27,500/- (+18.00% GST) as
tender fee. The applicants not registered with BMC are mandated to get
registered (Vendor Registration) with BMC for e-tendering process & obtain log in
credentials to participate in the online bidding process.

The applicants not registered with BMC are mandated to get registered
(Vendor Registration) with BMC for e-tendering process & obtain login
credentials to participate in the online bidding process.

i) To download the application form, for those applicants not having

vendor registration, need to apply first for vendor registration at the office of
Account Officer (FAR), 3rd floor, Municipal Headquarter.

ii) Followed by SRM login ID and password to be obtained from Central
Purchase Department (CPD), Office at Byculla, Bakariadda, Mumbai

iii) For e-Tendering registration, enrolment for digital signature certificates

and user manual, please refer to respective links provided in ‘Tenders’ tab.




Vendors can get digital signature from any one of the Certifying
Authorities (CA's) licensed by controller of certifying authorities namely,
Safes crypt, IDRBT, National informatics centre, TCS, CUSTOMS, MTNL,
GNFC and e- Mudhra CA.

Name of work Contract Period

Work of sweeping of Western Express Highway
(WEH), Eastern Express Highway (EEH) by 180 Days
Mechanical Power Sweeping Machines.

In terms of the 3 stage system of e-tendering, a Bidder will be required

to deposit, along with its Bid, an Earnest Money Deposit ("EMD") of
Rs. 3,94,500.00 (Rs. Three Lakhs Nightly Four Thousand Five Hundred
only)

The E.M.D is refundable in accordance to the relevant clause of bid
document, from the Bid Due Date, except in the case of the selected Bidder
whose Bid Security/EMD shall be retained. The Bidders will have to provide
Earnest Money Deposit through the payment gateways while submitting the
bids. The Bid shall be summarily rejected if it is not accompanied by the
Earnest Money Deposit. The e-tender is available on Mahatenders portal

(https:/ /mahatenders.gov.in) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is
to be uploaded by the bidder in vendors’ document online in Packet A, B.
Packet A,B & C shall be opened on dates as mentioned in header data. All
the responsive and eligible bidders if they so wish can be present at the time
of opening of bids, in the office of Dy.Ch. Eng.(SWM) Planning. The Packet C
shall be opened if bids submission in Packet A & B satisfies/includes all the
requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any
of the e- tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown
in the Header Data. If there are any changes in the dates the same will be

displayed on BMC Portal. (http://mahatenders.gov.in)

The Applicants interested for the above referred works may

contact the Dy. Chief Eng. (SWM) Planning at the following address on any

working day during office hours.




Office of the
Deputy Chief Engineer (Solid Waste Management) Planning,
Fourth Floor, Municipal Khatav Market Building,
Opposite Avishkar Building, Khatavwadi, Sleater road,
Grant Road (W), Mumbai-400007
Phone:- 022-23877691 /23844450
Email- (eelswm.pl@mcgm.gov.in/
dyvcheswmplanning.swm@mecgm.gov.in)
The applicants may wish to visit the site under reference and can

collect the information of the present status from the department who have
invited the bids.
BMC reserves the rights to accept any of the application or reject any

or all the application received for above works, without assigning any reasons

thereof. The information regarding above subject matter is available on

Website of mahatenders (http://mahatenders.mcgm.gov.in)

Bidders are also advised to refer “Bidders Manual Kit” available at
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=pa
ge for further details about the e-tendering process.

For any help, in the e-Tendering process, can be availed by dialling help-desk
number 022-22046934 /22837339 from 11.30 AM to 5.00 PM on all working
days . Email: support-eproc@nic.in

SPECIAL NOTE :

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration,
enrolment for digital signature certificate & user manual, please refer to
respective links provided in e-tendering tab. The vendors can get digital
signature from any one of the Certifying Authorities (CA’s) licensed by the
Controller of Certifying Authorities namely Safes crypt, IDRBT, National
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

sd/-
Dy. Ch. Eng (SWM) Planning




HEADER DATA

Tender ID No.

2024_MCGM_1090247_1

Name of Organization

Brihanmumbai Municipal
Corporation (BMC)

Subject

Work of sweeping of Western Express
Highway (WEH), Eastern Express
Highway (EEH) by Mechanical Power
Sweeping Machines.

Tender fee

Rs. 27,500+ 18% GST

Bid Security Deposit/ EMD

Rs. 3,94,500.00

Date of issue and sale of
tender

24.09.2024 from 15:00Hrs

Last date & time for sale of
tender & Receipt of Bid
Security Deposit

30.09.2024 uptol16:00HTrs

Submission of Packet A, B
& Packet C (Online)

03.10.2024 uptol6:00HTrs

Pre bid Meeting

N. A.

Opening of Packet A & B

03.10.2024 after16:00Hrs

Opening of Packet C (Online)

07.10.2024 after 11.00hrs

Address for communication

Office of the

Dy.Ch.Eng.(SWM) Planning
Fourth Floor, Municipal Khatav
Market Building,

Opposite Avishkar Building,
Khatavwadi, Sleater road,

Grant Road (W), Mumbai-400007
Phone:- 022-23877691/23844450
Email- (eelswm.pl@mcgm.gov.in/
dyvcheswmplanning.swm@mecgm.gov.in)

Venue for opening of bid

On line in Dy. Ch. Eng.(SWM) Pl.’s office

This tender document is not transferable.
BMC reserves the rights to reject any or all the application received for
above subject without assigning any reason thereof.

sd/-
Dy. Ch. Eng. (SWM) Planning




SECTION 2

ELIGIBILITY CRITERIA




A. 1.1 Technical Capacity

(i) The tenderer(s) in their own name should have satisfactorily executed the
work of similar nature as described in para 1.3 in BMC /Semi Govt. /Govt.
& Public Sector Organizations during last seven (7) years ending last day
of month previous to the one in which bids are invited as a prime

Contractor.

a) Three similar completed works each of value not less than the value
equal to Rs. 78,80,500/ -

OR

b) Two similar completed works each of value not less than the value
equal to Rs. 98,50,500/-

OR

c) One similar completed work of value equal and or not less than the
Rs. 1,57,61,000/-
The value of executed works shall be brought to current costing level
by enhancing the actual value of work at compound rate of 10 % per
annum; calculated from the date of completion to last date of receipt of

applications for tenders.

1.2 Financial Capacity

The Bidder shall have achieved an average annual financial turnover
of Rs. 1,18,21,000/- as certified by ‘Chartered Accountant’ not less than an
amount as mentioned in table below in 2021-22, 2022-23, 2023-24.

The value of each year’s turnover shall be brought to current costing
level by enhancing the actual value at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications
for tenders.

1.3 Similar Experience:

The tenderer shall have experience of actual executing of Municipal Solid
Waste Management Sector/ House Keeping Services/ Facility Management
Services / Mechanical Power Sweeping Machines in BMC/ any Government
/Semi-Government Organization / Public sector undertakings.




Note:- The bidder shall disclose the litigation history in packet ‘B’ under
the head “Details of Litigation History” on their letter head.

If there is no Litigation History, the bidder shall specifically
mention that there is no Litigation History against him as per the clause
of Litigation History. In case there is litigation History -

Litigation History must cover - Any action of blacklisting, debarring,
banning, suspension, deregistration and cheating with BMC, State Govt.,
Central Govt. or any authority under State or Central Govt./ Govt.
Organization initiated against the company, firm, directors, partners or
authorized signatory shall be disclosed for last 5 years from the date of
submission of bid. Also, bidder must disclose the litigation history for
last 5 years from the date of submission of bid about any action like show
cause issued, blacklisting, debarring, banning, suspension, deregistration
and cheating with BMC & BMC is party in the litigation against the
company, firm, directors, partners or authorized signatory for carrying
out any work for BMC by any authority of BMC and the orders passed by
the competent authority or by any Court where BMC is a party. While
taking decision on litigation history, the concerned Chief Engineer or
D.M.C. or Director, as may be the case, should consider the details
submitted by bidder and take decision based on the gravity of the
litigation and the details submitted by the bidder and take decision based
on the gravity of the litigation and the adverse effect of the act of

company, firm, directors, partners or authorized signatory on the BMC
works which can spoil the quantity, output, delivery of any goods or any
work execution and within the timeframe.

1.4 Bid Capacity :-
The bid capacity of the prospective bidders will be calculated as
under:
Assessed Available Bid Capacity = (A* N* 2 - B)
Where,

A = Maximum value of Civil Engineering works executed in any one
year (year means Financial year) during the last five years (updated to
the price level of the Financial year in which bids are received at a rate of
10% per year, compounded annually) taking into account the completed

as well as works in progress.




N = Number of years prescribed for completion of the Project/Works,
excluding monsoon period, for which these bids are being invited. (E.g. 7
months = 7/12 year) For every intervening monsoon, 0.33 shall be added
to N.

B = Value of existing commitments (only allotted works) on the last

date of submission of bids as per bidding document and on-going works

to be completed during the period of completion of the Project/Works for

which these bids are being invited.

Note: The statement showing the value of existing commitments and on-
going works as well as the stipulated period of completion remaining for
each of the works listed should be attached along with certificates duly
signed by the Engineer-in Charge, not below the rank of an Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they
are subject to be disqualified if they:

» Have made misleading or false representation in the forms, statements
and attachments submitted in proof of the qualification requirements;
and/or

» Have record for poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, or
financial failures etc.

1.5 Joint Venture
Joint Venture is not allowed in this tender.

1.6 Infrastructural Set Up
The bidder shall have their well established office within the MMR

Region. In case the bidder doesn’t have an office he shall give an undertaking
n Rs.500/- stamp paper that he shall set up an office within MMR within
period of 90 days from the date of issue of LOA.
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DISCLAIMER

The information contained in this e-tender document or provided to
Applicant(s), whether verbally or in documentary or any other form, by or on
behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also
referred as “The Authority “, or any of its employees or advisors, is provided
to Applicant(s) on the terms and conditions set out in this e-tender and such
other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions
and assessments arrived at by Brihanmumbai Municipal Corporation (BMC)
in relation to the Project. Such assumptions, assessments and statements
do not purport to contain all the information that each Applicant may
require. This e-tender may not be appropriate for all persons, and it is not
possible for the Brihanmumbai Municipal Corporation (BMC), its employees
or advisors to consider the investment objectives, financial situation and
particular needs of each party who reads or uses this e-tender. The
assumptions, assessments, statements and information contained in this e-
tender may not be complete, accurate, adequate or correct. Each Applicant
should therefore, conduct its own investigations and analysis and should
check the accuracy, adequacy, correctness, reliability and completeness of the
assumptions, assessments, statements and information contained in this e-
tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide

range of matters, some of which may depend upon interpretation of law. The

information given is not intended to be an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative
statement of law. Brihanmumbai Municipal Corporation (BMC) accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion
on law expressed here.

Brihanmumbai Municipal Corporation (BMC), its employees and
advisors make no representation or warranty and shall have no liability to
any person, including any Applicant or Bidder, under any law, statute,
rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which
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may arise from or be incurred or suffered on account of anything contained
in this e-tender or otherwise, including the accuracy, adequacy, correctness,
completeness or reliability of the e-tender and any assessment, assumption,
statement or information contained therein or deemed to form part of this e-
tender or arising in any way with pre-qualification of Applicants for
participation in the Bidding Process. Brihanmumbai Municipal Corporation
(BMC) also accepts no liability of any nature whether resulting from
negligence or otherwise howsoever caused arising from reliance of any
applicant upon the statements contained in this e-tender.

Brihanmumbai Municipal Corporation (BMC) may, in its absolute
discretion but without being under any obligation to do so, update, amend or
supplement the information, assessment or assumptions contained in this e-
tender.

The issue of this e-tender does not imply that Brihanmumbai Municipal
Corporation (BMC) is bound to select and short-list pre-qualified Applications
for Bid Stage or to appoint the selected Bidder or Concessionaire, as the
case may be, for the Project and Brihanmumbai Municipal Corporation
(BMC) reserves the right to reject all or any of the Applications or Bids
without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the
preparation and submission of its Application including but not limited to
preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by Brihanmumbai
Municipal Corporation (BMC) or any other costs incurred in connection with
or relating to its Application. All such costs and expenses will remain with
the Applicant and Brihanmumbai Municipal Corporation (BMC) shall not be
liable in any manner whatsoever for the same or for any other costs or other

expenses incurred by an Applicant in preparation or submission of the

Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:

Brihanmumbai Municipal Corporation (BMC) covers an area of 483.14
sq.kms.with a population of 1.24 Crores as per census of 2011. The
metropolis accounts major portion of India’s international trade and
government’s revenue, from being one of the foremost centres of education,
science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism
dedicated to the cause of a better life for all its citizens. And it’s the
Brihanmumbai Municipal Corporation (BMC), hereafter called the
“Corporation”, the primary agency responsible for urban governance in
Brihan Mumbai.

BMC (The Authority) is one of the largest local self-governments in the
Asian Continent. In observance of historic traditions of strong civic activism,
with the change in time and living conditions to match with the
urbanization, BMC has mainly focused in providing almost all kinds of
engineering services viz, Hydraulics, storm water drain, sewerage, water
supply projects, roads, bridges, solid waste management, and environmental
services. Beside this, BMC is also providing dedicated services in various
segments such as Public Health, Primary Education as well as the
construction and maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from
engineering depts. to health depts. Moreover we have other dept. like
education, market, fire brigade dept. and other such departments where quite

a good number of staff members are working.
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E-TENDERING ONLINE SUBMISSION PROCESS

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration,
enrolment for digital signature certificate & user manual, please refer to
respective links provided in e-tendering tab. The vendors can get digital
signature from any one of the Certifying Authorities (CA’s) licensed by the
Controller of Certifying Authorities namely Safes crypt, IDRBT, National
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.










Information Regarding Classes-

Limits of cost of individual works, amount of solvency and amount of
standing deposits prescribed for each Class of Mechanical &Electrical
categories as per Registration rules 2015

Minimum
solvency
Rs.in Lakhs

2 3 4

Class of BMC Upper limit of cost of
Registration works for tendering

AA Without Limit 60

Upto75 Lakhs 20

Upto 25 Lakhs 7.5

Upto 10 Lakhs 1

Upto 5 Lakhs 0.5

Limits of cost of individual works, amount of solvency and amount of

standing deposits prescribed for each Class of Mechanical &Electrical
categories as per Registration rules 2016

Sr.No. | Class of BMC Upper limit of cost of Minimum
Registration works for tendering solvency Rs. in
Lakhs

2 3 4

Without Limit 8

Upto 25 Lakhs

Upto 15 Lakhs

Upto 10 Lakhs

Upto 7.5 Lakhs

Upto 2 Lakhs
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INSTRUCTIONS TO APPLICANTS

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration,
enrolment for digital signature certificate & user manual, please refer to
respective links provided in e-tendering tab. The vendors can get digital
signature from any one of the Certifying Authorities (CA’s) licensed by the
Controller of Certifying Authorities namely Safes crypt, IDRBT, National
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

A. Scope of Application

The Authority wishes to receive Applications for Qualification in order to
SELECT experienced and capable Applicants for the Bid Stage.
B. Eligibility of Applicants

Brihanmumbai Municipal Corporation (BMC) invites e-tender on item
rate basis to appoint Contractor for the aforementioned work from
contractors of repute, multidisciplinary engineering organizations i.e.
Eminent firm, Proprietary/Partnership Firms/ Private Limited
Companies/ Public Limited Companies/Companies registered under the
Indian companies’ act 2013.

The contractors registered with the Brihanmumbai Municipal
Corporation, (BMC) in Class ‘AA’ as per old registration and Class ‘A’ as per
new registration and from the contractors/firms equivalent and superior
classes registered in Central or State Government/Semi Govt.
Organization/Central or State Public Sector Undertakings, will be allowed
subject to condition that, The contractor who are not registered with BMC
will have to apply for registering their firm within three month (03) months
period from the award of contract, otherwise their Bid security i.e. E.M.D.
(earnest money Deposit) will be forfeited/ recovered and an amount equal to
Registration Fee of respective class will be recovered as penalty.

1.1 Technical Capacity

(i) The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature as described in para 1.3 in BMC /Semi Govt.
/Govt. & Public Sector Organizations during last seven (7) years ending
last day of month previous to the one in which bids are invited as a prime
Contractor.

a) Three similar completed works each of value not less than the value
equal to Rs. 78,80,500/- OR

b) Two similar completed works each of value not less than the value
equal to Rs. 98,50,500/ - OR

c) One similar completed work of value equal and or not less than the
Rs. 1,57,61,000/-
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The value of executed works shall be brought to current costing
level by enhancing the actual value of work at compound rate of 10 % per
annum; calculated from the date of completion to last date of receipt of
applications for tenders.

1.2 Financial Capacity

The Bidder shall have achieved an average annual financial turnover
of Rs. 1,18,21,000/- as certified by ‘Chartered Accountant’ not less than
an amount as mentioned in table below in 2021-22, 2022-23, 2023-24.

The value of each year’s turnover shall be brought to current costing
level by enhancing the actual value at compound rate of 10 % per annum;
calculated from the date of completion to last date of receipt of applications

for tenders.

1.3 Similar Experience:

The tenderer shall have experience of actual executing work Municipal Solid
Waste management sector / House Keeping services / Facility Management
Services in BMC/ any Government /Semi-Government Organization / Public
sector undertakings.

Note: - The bidder shall disclose the litigation history in packet ‘B’ under
the head “Details of Litigation History” on their letter head.

If there is no Litigation History, the bidder shall specifically
mention that there is no Litigation History against him as per the clause

of Litigation History. In case there is litigation History -

Litigation History must cover - Any action of blacklisting, debarring,

banning, suspension, deregistration and cheating with BMC, State Govt.,

Central Govt. or any authority under State or Central Govt./ Govt.
Organization initiated against the company, firm, directors, partners or
authorized signatory shall be disclosed for last S5 years from the date of
submission of bid. Also, bidder must disclose the litigation history for
last 5 years from the date of submission of bid about any action like
show cause issued, blacklisting, debarring, banning, suspension,

deregistration and cheating with BMC & BMC is party in the litigation
24




against the company, firm, directors, partners or authorized signatory
for carrying out any work for BMC by any authority of BMC and the
orders passed by the competent authority or by any Court where BMC is
a party. While taking decision on litigation history, the concerned Chief
Engineer or D.M.C. or Director, as may be the case, should consider the
details submitted by bidder and take decision based on the gravity of the
litigation and the details submitted by the bidder and take decision
based on the gravity of the litigation and the adverse effect of the act of
company, firm, directors, partners or authorized signatory on the BMC
works which can spoil the quantity, output, delivery of any goods or any

work execution and within the timeframe.

A. Bid Capacity :- Not Applicable
The bid capacity of the prospective bidders will be calculated as under:
Assessed Available Bid Capacity = (A* N* 2 - B)
Where,
A = Maximum value of Engineering works executed in any one year
(year means Financial year) during the last five years (updated to the
price level of the Financial year in which bids are received at a rate of
10% per year, compounded annually) taking into account the completed
as well as works in progress.

N = Number of years prescribed for completion of the Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g. 7

months = 7/12 year) For every intervening monsoon, 0.33 shall be added
to N.

B = Value of existing commitments (only allotted works) on the last
date of submission of bids as per bidding document and on-going works
to be completed during the period of completion of the Project/Works for

which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the

works listed should be attached along with certificates duly signed by the




Engineer-in Charge, not below the rank of an Executive Engineer or
equivalent.

Even though the bidders meet the above qualifying criteria, they
are subject to be disqualified if they have:
» Have made misleading or false representation in the forms, statements
and attachments submitted in proof of the qualification requirements;
and/or
» Have record for poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, or
financial failures etc.
B. Infrastructural Set Up

The bidder shall have their well established office within the MMR
Region. In case the bidder doesn’t have an office he shall give an undertaking
on Rs.500/- stamp paper that he shall set up an office within MMR within
period of 90 days from the date of issue of LOA.
C. Equipment Capabilities as required for this work:

A. Regular & Routine works: The bidder should, undertake their own

studies and furnish with their bid, a detailed planning and methodology

supported with assessment study of requirements of equipment/vehicles &
machineries to allow the employer to review their proposal. The successful
bidder will make the arrangements of the required equipment/vehicles on
the day of commencement or with respect to the progress of the work in
phases, as per the instructions of site in charge and as per specifications.

The successful bidder and, to that effect he will ensure commitment on an

undertaking on Rs.500/- stamp paper to be submitted along with the Bid
in Packet B.




Bidders shall submit the undertaking for equipment/vehicle/
machinery capability on Rs. 500 stamp paper separately. All other
necessary undertaking shall be submitted on Rs. 500 stamp paper

separately.

. Technical Personnel

The contractor and/or its managerial staff should have
qualification/experience appropriate to the function they fulfill. The
minimum standard shall be increased by asking that at least one
number or more of the contractor or its managerial staff have acquired
qualifications or work experience to the needs of the contract. The
minimum standard may also state that the person or per- sons
responsible for managing the works must have a minimum of no’s of
years’ experience work- ing on similar nature of projects.

For fixing requirement of Technical Staff as required for this work.

(A) General Guidelines for Fixing Requirement of Technical Staff
Requirement of Technical Minimum
Staff

Cost of work
Designation

Experience

(Rs in Crore) (year)

Qualification Number

more than 100 |\Graduate 20 Project Manager in
Engineer(Major major cl'iscip}ine of
component) engineering

i1) Graduate Deputy Project
Engineer Manager in major
discipline of
engineering




ii1)Graduate
Engineer

or

Diploma Engineer

Project/Site
Engineer

1v) Graduate
Engineer

Quality Engineer

v) Diploma

Engineer

surveyor

vi) Graduate
Engineer

Project Planning/
Billing Engineer

more than 50 to 100

Project Manager

/)Graduate Engineer

i1) Graduate
Engineer

Deputy Project
Manager

ii1)Graduate
Engineer

or

Diploma Engineer

Project/Site
Engineer

iv) Graduate
Engineer

Quality Engineer

v) Diploma

Engineer

surveyor

vi) Graduate
Engineer

Project Planning/
Billing Engineer




/)Graduate Engineer 1

i1) Graduate
Engineer

or

Diploma Engineer

Project/Site
Engineer

iii)Graduate
Engineer

Quality Engineer

iv) Diploma

Engineer

surveyor

v) Graduate
Engineer

Project Planning/
Billing Engineer

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates.

Scanned Attested copies of qualification certificates and details of work experience shall be

submitted /uploaded. Contractor shall submit the details of the proposed staff in Proforma

IV of this tender document.

Rate of recovery in case of non-compliance of the clause be stipulated at following

rates:-

Sr. No.

Qualification

Experience(years)

Rate of Recovery

1

Project Manager with
engineering

20

Rs.60000/-p.m.

Deputy Project Manager

12

Rs.40000/-p.m.

Project/Site Engineer

(Degree/Diploma)

5 to 10 respectively

Rs.25000/-p.m.

Quality Graduate
Engineer

Rs.25000/-p.m.

Surveyor

Rs.15000/-p.m.

Project Planning/ Billing
Engineer

Rs.20000/-p.m.




3—Nothing extra need to be added while preparing market rate justified amount of the
work if stipulation is made as per above recommended scale of technical staff.

4. Requirement of technical staff and their experience can be varied depending upon
cost and complexity of the work by competent authority i.e. Chief Engineer with
recorded reasons.

5. The failure in providing experienced technical and /professional ability personnel
and even ignoring the instruction of the Engineer-in-charge shall be linked to
penalization. Such disobeying attitude of the contractor shall also be reported to
Vigilance/Registration & Monitoring department.

B) General Guidelines for Fixing Requirement of Technical Staff (Not Applicable)
Cost of work Requirement of Technical Minimum

(Rs in Crore)

Staff

Experience (year)

Designation

Qualification

Number

more than 10 to
20

I) Project Manager
with degree in
corresponding
discipline of
Engineering

10

Principal Technical
Representative

i1) Graduate
Engineer

Technical
Representative

ii1)Graduate
Engineer

or

Diploma Engineer

Project/Site
Engineer & Project
Planning /Billing
Engineer

5to 10

Graduate
Engineer

Principal Technical
Representative

i1) Graduate
Engineer

or

Diploma Engineer

Project/Site
Engineer Engineer




More than
5

1.5to |{) Graduate

Engineer

Principal Technical
Representative

Engineer

or

i1) Graduate

Diploma Engineer

Project/Site
Engineer

Billing Engineer

Upto 1.5

1) Graduate
Engineer

or

Diploma
Engineer

2

Principal Technical
Representative

Project/Site
Engineer/ Billing
Engineer

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates.

Rate of recovery in case of non-compliance of the clause be stipulated at following

rates:-

Sr. No.

Qualification

Experience(years)

Rate of Recovery

1

Project Manager with
engineering

10

Rs.30000/-p.m.

Graduate Engineer

Rs.25000/-p.m.

Graduate Engineer

Rs.25000/-p.m.

Diploma Engineer

Rs.15000/-p.m.

3. Nothing extra need to be added while preparing market rate justified amount of the

work if stipulation is made as per above recommended scale of technical staff.

4. Requirement of technical staff and their experience can be varied depending upon

nature of work by competent authority i.e. Chief Engineer with recorded reasons

E. TIME PERIOD OF THE PROJECT:

specifications.

180 Days as mentioned in the

The time allowed for carrying out the work as entered in the Tender

shall be strictly observed by the Contractor and shall be reckoned from the
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date on which the Letter of Acceptance is given to the Contractor. The
work shall throughout the stipulated period of the Contract be proceeded
with all due diligence as time being deemed to be the essence of the
contract on the part of the Contractor. On failing to do so, the Contractor
shall pay as compensation an amount which shall be governed as per

Clause - 8(e) of Standard General Conditions of Contract.

The programme for completion of work shall be a part of the Contract
Document in the form of Bar Chart / GANTT Chart. The Contractor is
supposed to carry out the work and keep the progress as per Bar
Chart/GANTT Chart. The Contractor shall complete the work as per the
Schedule given in the Contract and the programme submitted by the

Contractor.

F. Contract Execution

All required documents for execution of the contract shall be
submitted within 30 days from the date of issue of letter of acceptance. If
the documents are not submitted within the stipulated time a penalty of Rs
5000/- per day will be applicable to the contractor. All contract documents
need to be duly affixed with stamp duty properly signed along with
evidence /proof of payment of security/contract deposit/ within 30 days from
the date of letter of acceptance received by him.

G. If the amount of the Contract Deposit to be paid above is not paid

within 30 days from the date of issue of Letter of Acceptance, the Tender /

Contractor already accepted shall be considered as cancelled and legal steps

will be taken against the contractor for recovery of the amounts.

H. The amount of Security Deposit retained by the BMC shall be released
after expiry of period up to which the contractor has agreed to maintain
the work in good order is over. In the event of the contractor failing or
neglecting to complete the rectification work within the period up to which
the contractor has agreed to maintain the work in good order, the amount
of security deposit retained by BMC shall be adjusted towards the excess

cost incurred by the Department on rectification work.




I. Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor
shall have rendered himself liable to pay compensation amounting to the
whole of this security deposit whether paid in one sum or deducted by
instalments or in the case of abandonment of the work owning to serious
illness or death of the contractor or any other cause, the Engineer on
behalf of the Municipal Commissioner shall have power to adopt any of the

following process, as he may deem best suited to the interest of BMC-

a) To rescind the contract (for which recession notice in writing to the
contractor under the head of Executive Engineer shall be conclusive
evidence) and in that case, the security deposit of the contract shall
stand forfeited and be absolutely at the disposal of BMC.

b) To carry out the work or any part of the work departmentally debiting
the contractor with the cost of the work, expenditure incurred on tools
and plant, and charges on additional supervisory staff including the
cost of work- charged establishment employed for getting the un-
executed part of the work completed and crediting him with the value of
the work done departmentally in all respects in the same manner and
at the same rates as if it had been carried out by the contractor under
the terms of his contract. The certificate of the Executive Engineer as to
the costs and other allied expenses so incurred and as to the value of
the work so done departmentally shall be final and conclusive against

the contractor.

c) To order that the work of the contractor be measured up and to take

such part thereof as shall be un-executed out of his hands, and to give
it to another contractor to complete, in which case all expenses
incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged
establishment and the cost of the work executed by the new contract
agency will be debited to the contractor and the value of the work done
or executed through the contractor shall be credited to the contractor in
all respects and in the same manner and at the same rates as if it had

been carried out by the new contractor under the terms of his contract.
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The certificate of the Executive Engineer as to all the cost of the work
and other expenses incurred as aforesaid for or in getting the un-
executed work done by the new contractor and as to the value of the

work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the
contractor shall not be entitled to recover or be paid any sum for any
work therefore actually performed by him under this contract unless
and until the Executive Engineer shall have certified in writing the
performance of such work and the amount payable to him in respect
thereof and he shall only be entitled to be paid the amount so certified.
In the event of either of the courses referred to in Clause (b) or (c) being
adopted and the cost of the work executed departmentally or through a
new contractor and other allied expenses exceeding the value of such
work credited to the contractors amount of excess shall be deducted
from any money due to the contractor, by BMC under the contract or
otherwise, howsoever, or from his security deposit or the sale proceeds
thereof provided, however, the contractor shall have no claim
against BMC even if the certified value of the work done departmentally
or through a new contractor exceeds the certified cost of such work and

allied expenses, provided always that whichever of the three courses

mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer,

the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchase or procured any
materials or entered in to any engagements or made any advance on
account of or with a view to the execution of the work or the

performance of the contract.

K. Contract may be rescinded and security deposit forfeited for

bribing a public officer or if contractor becomes insolvent

» If the contractor assigns or sublets his contracts or attempt so to do,
or become insolvent or commence any proceeding to get himself
adjudicated and insolvent or make any composition with his

creditors, or attempt so to do or if bribe, gratuity, gift, loan,
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perquisite, reward or advantage, pecuniary or otherwise, shall either
directly or indirectly be given promised or offered by the contractor
or any of his servants or agents through any public officer, or person
in the employ of BMC/Govt. in any way relating to his office or

employment, or if any such officer or person shall become in any

way directly or indirectly interested in the contract the Engineer In-

charge may thereupon, by notice in writing rescind the contract and
the Security Deposit of the Contractor shall thereupon stand
forfeited and be absolutely at the disposal of BMC and the same
consequences shall ensure as if the contract had been rescinded
under above clause J hereof; and in addition the contractor shall not
be entitled to recover or be paid for any work therefore actually

performed under the contract.




Submission of Tenders

PACKET - A

The Packet ‘A’ shall contain scanned copies of the following original

documents-

Scrutiny of this packet will be done strictly with reference to only the scanned

copies of Documents uploaded online in packet ‘A’

a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of Rs. 8 Lakh not more than one year old

c)

e)

from due date of the tender.

A document in support of Registration under Maharashtra ‘Goods &
Service Act 2017. GST Registration Certificate in Maharashtra (or
equivalent requirement under GST). Those not registered in Maharashtra
shall submit an undertaking to the effect that if they are successful
tenderer, they shall submit GST Registration Certificate in Maharashtra
within 15 days of issue of work order, failing which payment for the work
executed will not be released.

Certified copies of valid 'PAN' documents and photographs of the
individuals, owners, Karta of Hindu undivided Family, firms, private
limited companies, registered co-operative societies, partners of
partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be.
However, in case of Public Limited companies, Semi Government
Undertakings, Government Undertakings, no 'PAN' documents will be
insisted.

Latest Partnership Deed in case of Partnership firm duly registered with

Chief Accountant (Treasury) of BMC.

The bidders shall categorically provide their Email-ID in packet ‘A’.
NOTE:

>

>

If the tenderer(s) withdraw tender offer during the tender validity period,
his entire E.M.D shall be forfeited.

If it is found that the tenderer has not submitted required documents in
Packet “A” then, the shortfalls will be communicated to the tenderer
through e-mail only and compliance required to be made within a time
period of three working days otherwise they will be treated as non-
responsive.
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PACKET - B

The Packet ‘B’ shall contain scanned copies of the following original
documents-

a) The list of similar type of works as stated in para ‘A’ section 1.3 on pg.-10
of Post qualification successfully completed during the last Seven years in
prescribed proforma, in the role of prime contractor. Information furnished
in the prescribed proforma (Proforma - I) shall be supported by the
certificate duly self-attested. Documents stating that it has successfully
completed during the last Seven years at least one contract of similar
works as stated in para ‘A’ section 1.3 on pg.-10 of Post qualification.
Annual financial turnover for preceding three financial years as
certified by Chartered Accountant preceding the Financial Year in which
bids are invited. Copies of Applicants duly audited balance sheet and

profit and loss account for the preceding three financial years
preceding the Financial Year in which bids are invited. (Proforma — II)
Documents stating that, it has access to or has available liquid assets,
unencumbered assets, lines of credit and other financial means
(independent of any contractual advance payment) sufficient to meet the
cash flow requirements for the subject contract in the event of stoppage,
start-up, or other delay in payment, of the minimum 15% of the yearly cost
of the work tendered for, net of the tenderer's commitment of other
contracts (Certificate from Bankers / C.A./Financial Institution shall be
accepted as a evidence).

The bidder shall give undertaking on Rs 500/-stamp paper that it is
his/their sole responsibility to arrange the required machineries/
resources before start of the work.

Annexure A, E, F

The pre-contract integrity pact & declaration cum indemnity bond on

Rs.500/- stamp paper (as per the proforma annexed in ‘Annexure B &
C")

Statement showing assessed available Bid Capacity.

Proforma I to Proforma VI

Special Annexure —II

Form of tender.

Litigation history on letter head. (as per Annexure G)

Undertaking stating that bidder is paying wages to their staff as per
Minimum Wages Act-1948, revised by the GOM and adapted by BMC
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from time to time (as per Annexure H)

The tenderer shall submit/upload undertaking as per Annexure I for
Grievance Redressal Mechanism.
Note:- All undertaking shall be submitted on Rs. 500 stamp paper

separately.
The tenderers shall upload work plan as per the following outline:

GANTT chart/ BAR chart showing the completion of work within

Mobilization period, considering major activities.

1. Organizational set up envisage by the contractors.

2. Equipment/Vehicle proposed to be deployed for this work.

3. Office proposed to be set up in MMR region (if not at Present).

4.A note on how the whole work will be carried out (work plan
including methodology).

5. Quality management plan.

6. All the activities included in the Scope of Work shall be covered in the

work plan.

The successful bidder shall submit valid registration certificate under

E.S.I.C., Act 1948, if the tenderer has more than 10 employees

/persons on his establishment (in case of production by use of energy)

and 20 employees/persons on his establishment (in case of production
without use of energy) to BMC as and when demanded. In case of less
employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 500 stamp paper as per
circular u/no. CA/FRD/I/65 of 30.03.2013.

ii. The successful bidder shall submit valid registration certificate under
E.PF. & M.P.,, Act 1952, if tenderer has more than 20
employees/persons on his establishment, to BMC as and when
demanded. In case if the successful bidder has less employees/persons
mentioned above then the successful bidder has to submit an
undertaking to that effect on Rs. 500 stamp paper as per circular u/no.

CA/FRD/1/44 of 04.01.2013.




Note:

» If it is found that the tenderer has not submitted required documents in
Packet “B” then, the shortfalls will be communicated to the tenderer
through e-mail only and compliance required to be made within a time
period of three working days otherwise they will be treated as non-

responsive.

PACKET - C

For Packet ‘C’ tenderer(s) will fill data in Ttem Data Tab’ in Service Line Item

via Details and quotes his item wise rates.

Note:

1. The rate analysis of major items shall be submitted by L1 and L2
bidder after demand notification by e-mail to bidders by concerned

Dy.Ch.Eng. The format for rate analysis is annexed at Annexure D.

BID SECURITY OR EMD
» The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the

amount specified in the Bid Data Sheet. This bid security shall be in favor
of the authority mentioned in the Bid Data Sheet and shall be valid till the
validity of the bid.

The tenderers shall pay the EMD online instead paying the EMD at any of
the CFC centers in BMC Ward Offices.

Any bid not accompanied by an acceptable Bid Security and not secured
as indicated in sub-clause mentioned above, shall be rejected by the

Employer as non-responsive.

The Bid Security of the successful Bidder will be discharged when the Bidder

has signed the Agreement and furnished the required Security Deposits.

» The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4,
etc.) shall be refunded immediately after opening of financial bid.

» In case, the successful bidder becomes non-responsive or successful

bidder withdraws the bid or is unwilling to extend to the bid validity
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period, in such circumstances, if L-2 bidder is agreeable to extend the bid
validity period and ready to deposit the requisite amount of bid
security/EMD and ASD to the department within the stipulated time
period i.e. 15 days, the department will process further as per normal
procedure.

» The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified

time limit to:
i. sign the Agreement; and/or
ii. Furnish the required Security Deposits.

1. The cases wherein if the shortfalls are not complied by a contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of
documents will be considered as ‘Intentional Avoidance’ and if three or more
cases in 12 months are re-ported, shall be viewed seriously and disciplinary
action against the defaulters such as banning/de-registration, etc. shall be
taken by the registration cell with due approval of the concerned AMC.

. No rejections and forfeiture shall be done in case of curable defects. For non-
curable defects the 10% of EMD shall be forfeited and bid will be liable for

rejection.

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For
registration, enrolment for digital signature certificate & user manual,
please refer to respective links provided in e-tendering tab. The vendors
can get digital signature from any one of the Certifying Authorities (CA’s)
licensed by the Controller of Certifying Authorities namely Safes crypt,
IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e-
Mudhra.




Note:

A.

a.

i.

ii.

Curable Defect shall mean shortfalls in submission such as:

Non-submission of following documents,
Valid Registration Certificate
Valid Bank Solvency
Goods & Service Tax Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals,

owners, etc

. Partnership Deed and any other documents

i. Undertakings as mentioned in the tender document.

. No proper submission of experience certificates and other documents,

etc.

. Non-curable Defect shall mean:-

. In-adequate submission of EMD amount,

b. In-adequacy of technical and financial capacity with respect to

Eligibility criteria as stipulated in the tender.

BID VALIDITY

>

Bids shall remain valid for a period of not less than one eighty (180)
days after the deadline date for bid submission specified in Bid Data
Sheet. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the

Employer may request that the bidders may extend the period of validity

for a specified additional period. The request and the bidders’ responses

shall be made in writing or by cable. A bidder may refuse the request
without forfeiting his Bid Security. A bidder agreeing to the request will not
be required or permitted to modify his bid, but will be required to extend

the validity of his bid security for a period of the extension.




SECURITY DEPOSIT

A. Security Deposit

The security deposit shall mean and comprise of Contract Deposit

Contract Deposit - The successful tenderer, here after referred to as the
contractor shall pay an amount in the form of Cash or Government Securities
or Fixed Deposit Receipts or Bank Guarantee or Demand Draft / Bank Pay
Order from a Nationalized / Scheduled Commercial Bank approved by BMC,
drawn in favour of “Brihanmumbai Municipal Corporation”, payable at
Mumbai, equal to five (5) percent of the contract sum within thirty days from

the date of issue of letter of acceptance.

Additional Security Deposit (ASD):

In addition to contract deposit the successful contractor has to pay
additional security deposit within 30 days from date of issue of LOA. This
additional security deposit will be applicable when the bid price will be below
12% of the estimated cost. The Additional Security Deposit will be calculated

as below:-
Additional Security deposit
= X /100 x office estimated cost
Where X= percentage of rebate quoted above 12%.

This additional security deposit shall be paid in the form of Government
Securities or Fixed Deposit Receipts or Bank Guarantee or Demand Draft/
Bank Pay Order from a Nationalized/ Scheduled Commercial Bank approved

by BMC.

Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of

contract period/Defect liability period (DLP) subject to no recoveries are
pending against the said work, provided that the Engineer is satisfied that

there is no demand outstanding against the Contractor.




Refund of additional Security Deposit (ASD):

This Additional Security Deposit shall be released within 30 days after

completion of contract period subject to no recoveries are pending against

the said work, provided that the Engineer is satisfied that there is no

demand outstanding against the Contractor.

*Note:

a. It shall be clearly mentioned that the BG shall be applicable for individual
work /contract and clubbing of various contracts of the said contractor will
not be allowed. In case of obtaining Bank Guarantee, it is necessary to
mention that the same shall be valid till certification of final bill subject to

no recoveries is pending against the said work.

. It shall be the responsibility of the bidder to keep the submitted B.G.
“VALID” for the stipulated time period in the tender. Normally the BG is
validated by the Bank for one year hence the successful bidder shall get it
re validated before it expiry. If the same is not re validated before expiry,
the BG will be encashed.

. Bank Guarantee should be issued by way of General Undertaking and
Guarantee issued on behalf of the Contractor by any of the Nationalized or
Scheduled banks or branches of foreign banks operating under Reserve
Bank of India regulations located in Mumbai up to Virar & Kalyan. List of
approved Banks is appended at the end of Instructions to Bidders (ITB).
The Bank Guarantee issued by branches of approved Banks beyond
Kalyan and Virar can be accepted only if the said Bank Guarantee is
countersigned by the Manager of a Regional Branch of the same bank
within the Mumbai City Limit categorically endorsing thereon that the said
Bank Guarantee is binding on the endorsing Branch of the Bank or the
Bank itself within Mumbai Limits and is liable to be enforced against the
said Branch of the Bank or the bank itself in case of default by the
Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be

renewed as and when required and/or directed from time to time until the




Contractor has executed and completed the works and remedied any
defects therein.
B. Legal + Stationary Charges: (As per applicable circular)
Successful tenderer shall pay the Legal Charges +Stationary charges as
below or as per latest applicable Circular at the time of award of contract and
applicable 18 % GST (currently the amounts mentioned here are as per
010539 dtd 28.03.2023 & circular CA/ FRT/17

circular u/no.

dtd.07.12.2022).

Contract Value

S

Legal +
tationary
Charges

10,001

50,000/ -

Nil

50,001/-

100000/ -

Rs.

6290/-

100001 /-

300000/ -

Rs.

11,420/-

300001/-

500000/ -

Rs.

13,720/ -

500001 /-

1000000/ -

Rs.

15,970/-

10,00,001/-

20,00,000/-

Rs.

18,230/-

20,00,001/-

40,00,000/-

Rs.

20,530/ -

40,00,001 /-

1,00,00,000/-

Rs.

22,800/ -

1,00,00,001/-

10,00,00,000/-

Rs.

26,900/ -

10,00,00,001/-

20,00,00,000/-

Rs.

31,050/-

20,00,00,001/-

30,00,00,000/-

Rs.

35,180/~

30,00,00,001/-

40,00,00,000/ -

Rs.

39,320/ -

40,00,00,001/-

50,00,00,000/-

Rs.

43,420/~

50,00,00,001/-

1,00,00,00,000/-

Rs.

51,700/-

1,00,00,00,001/-

2,00,00,00,000/-

Rs.

64,100/~

2,00,00,00,001/-

3,00,00,00,000/-

Rs.

72,350/ -

3,00,00,00,001/-

4,00,00,00,000/-

Rs.

82,640/~

4,00,00,00,001/-

5,00,00,00,000/-

Rs.

92,970/~

5,00,00,00,001/-

Any limit

Rs

.103,320/-




C. Stamp Duty: (As per applicable circular)
It shall be incumbent on the successful tenderer to pay stamp duty on the
contract.
As per the provision made in Article 63, Schedule I of Bombay Stamp Act
1958, stamp duty is payable for “works contract” that is to say, a contract
for works and labour or services involving transfer of property in goods
(whether as goods or in some other form) in its execution and includes a

sub-contract, as under :

Where the amount or value set forth
in such contract does not exceed
rupees ten lakh.

Five Hundred rupees stamp
duty

Five hundred rupees plus
0.1% of amount above rupees
Where it exceeds rupees ten lakhs ten lakhs subject to the
maximum of Rs. twenty five
Lakhs stamp duty.

0.5% on amount of BG paid
by successful contractor.

The successful bidder shall enter into a contract agreement with B.M.C

C | Stamp duty on BG

within 60 days from the date of issue of Work Order and the same should

be adjudicated for payment of Stamp Duty by the successful bidder.

Further shortfall if any, in amount of stamp duty paid as against
prescribed amount for the documents executed in Mumbai City & Mumbai
Suburban District be recovered from the concerned work contractors and
to deposit the deficit or unpaid Stamp Duty and penalty by two separate
Demand Draft or Pay Order in favour of “Superintendent of Stamp,
Mumbai” within 15 days from intimation thereof.

All legal charges and incidental expenses in this respect shall be borne and
paid by the successful tenderer.

All above mentioned values are as applicable while inviting the tender.
However the contractor has to pay the stamp duty charges as per the

latest applicable circular at the time of award of contract.




IMPORTANT DIRECTIONS

All the information uploaded shall be supported by the corroborative
documents in absence of which the information uploaded will be
considered as baseless and not accepted for qualification criteria. All the
documents shall be uploaded with proper pagination. The page No. shall
be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with
proper indexing etc. The Bidder shall be fully responsible for the
correctness of the information uploaded by him.

2. Applicants/Bidders shall refer portal mcgm.gov.in\tenders for “The Manual of
Bid- Submission for Percentage Rate/Item Rate Tender Document.” The
detail guidelines for creation and submission of bid are available in the
referred document.

Any queries or request for additional information concerning this
TENDER shall be submitted by e-mail to
dycheswmplanning.swm@mecgm.gov.in/eelswm.pl@mcgm.gov.in
The subject shall clearly bear the following identification/title:
"Queries/Request for Additional Information: TENDER for “Subject of
the tender” Any changes in mail ID will be intimated on the portal.

3.In case of Equal Rate of lowest bidders (L1), the allotment of work shall be

done by giving 48 hrs (2 working days) from the day of opening of packet

C on same BID-Document number for re-quoting and such development
needs to done by IT department in BMC’s SRM system. Till such
development is made; ‘Sealed Bids’ shall be called from the bidders
quoting the same rates i.e. L1.

In case of equal rate of lowest bidders is obtained even after re-
quoting, then the successful bidder will be decided by lottery system by
Ch.Eng.(SWM).




SECTION 7

SCOPE OF WORK




Sub:- Work of sweeping of Western Express Highway (WEH), Eastern
Express Highway (EEH) by Mechanical Power Sweeping
Machines.

Scope of Work:

Public Road Sweeping is one of the prime obligatory civic activities of

Municipal Corporation of Greater Mumbai for which Solid Waste Management

Department is responsible. The detailed Scope of the work is mentioned in

Section 10.




SECTION 8
Bill of Quantities




BILL OF QUANTITIES (BOQ) & RATES

SUBJECT: Work of sweeping of Western Express Highway (WEH), Eastern
Express Highway (EEH) by Mechanical Power Sweeping Machines.

Name of the Road

Quantity in K.M.

for per day

sweeping

Rate in Rs.
Per K.M. per

day (in Rs.)

Total
Day (in Rs.)

Cost per

(A)

(B)

©)

(D) = (B) x (C)

Work of sweeping of
Western Express
Highway (WEH) and
Eastern Express
Highway (EEH) by
Mechanical = Power
Sweeping Machines

62.65 KM

Note:-

1. Please note that this BOQ is for representational purpose. Bidders are

supposed to quote their prices online the portal directly.




SECTION 9
General Conditions of
Contract




General Conditions of Contract
A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are
used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal
agreement if any, executed between the Contractor, Commissioner and the
Corporation together with the documents referred to therein including these
conditions and appendices and any special conditions, the specifications,
designs, drawings, price schedules, bills of quantities and schedule of rates.
All these documents taken together shall be deemed to form one Contract and
shall be complementary to one another.

The Contract Data defines the documents and other information which
comprise the Contract.

The Bidder is a person or corporate body who has desired to submit Bid to
carry out the Works, till the tender process is concluded.

The “Contractor” shall mean the individual or firm or company, or JV firms

whether incorporated or not, whose tender has been accepted by the employer

and the legal successor of the individual or firm or company.

The Contractor's Bid is the completed bidding document submitted by the

bidder to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance

including Physical contingencies subject to such addition thereto or

deduction there-from as may be made under the provisions hereinafter

contained.

Note: The contract sum shall include the following —

e For item rate contracts, the cost of the work arrived at after finalisation of
the quantities shown in schedule of items / quantities by the item rates
quoted by the tenderer for various items and summation of the extended

cost of each item.

* In case of lump sum contract, the sum for which tender is accepted.




e Special discount / rebate / trade discount offered by the tenderer if any
and accepted by the Corporation. Additions or deletions that are accepted

after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included in
the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the
Contract.

Drawings means all the drawings, calculations and technical information of a
like nature provided by the Engineer to the Contractor under the Contract
and all drawings, calculations, samples, patterns, models, operation &
maintenance manual and other technical information of like nature
submitted by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Brihanmumbai Municipal Corporation
(BMC)/ Municipal Commissioner for Brihanmumbai, for the time being
holding the said office and also his successors and shall also include all
“Additional Municipal Commissioners, Director (Engineering Services &
Projects)” and the Deputy Municipal Commissioner, to whom the powers of
Municipal Commissioner, have been deputed under Section 56 and 56B of

the Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive

charge of the works and shall include the superior officers of the Engineering
department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the
successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub.
Engineer/Jr. Engineer in direct charge of the works and shall include Sub
Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section
appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the
Chief Engineer / the Special Engineer, appointed for the time being or any
other officer or officers of the Municipal Corporation who may be authorized
by the commissioner to carry out the functions of the City Engineer / the

Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other
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competent person appointed by the employer and notified in writing to the
Contractor to act in replacement of the Engineer from time to time.
Contractor’s equipment means all appliances and things whatsoever nature
required for the execution and completions of the Works and the remedying of
any defects therein, but does not include plant material or other things
intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's
Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical,
electrical, electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed
structure for seven years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more
specifically mentioned in the special conditions of the tender, on, under in or
through which the permanent works or temporary works are to be executed

and any other lands and places provided by the Municipal Corporation for

working space or any other purpose as may be specifically designated in the

contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding
documents and are reports about the surface and subsurface conditions at
the Site.

“Specification” shall mean the specification referred to in the tender and any
modification thereof or addition or deduction thereto as may from time to time
be furnished or approved in writing by the Engineer.

The Start Date/Commencement Date It is the date when the Contractor
shall commence execution of the Works.

Variation means a change to the:-




i) Specification and /or Drawings (if any) which is instructed by the Employer.
ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires
the Contractor to carry out the work as per specifications.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a
contract, the cause of action thereof shall be deemed to have arisen in
Mumbai and all legal proceedings in respect of any claim, dispute or

difference shall be instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings have
no significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the following
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with
the Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of
Contract Part (7) General Conditions of Contract Part I, (8) Specifications, (9)
Drawings, (10) Bill of Quantities, and (11) Any other document listed in the

Contract Data.

3 . Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide

contractual matters between the Employer and the Contractor in the role

representing the Employer. However, if the Engineer is required under the

rules and regulations and orders of the Employer to obtain prior approval of

55




some other authorities for specific actions, he will so obtain the approval,
before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have
any authority to relieve the Contractor of any of his obligations under the
contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his
duties and responsibilities to other person(s), except to the Adjudicator, after
notifying the Contractor, and may cancel any delegation after notifying the
Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by
Employer/ Engineer shall be sent on the address or contact details given by
the Contractor of Bid. The address and contact details for communication
with the Employer/ Engineer shall be as per the details given in Contract
Data. Communications between parties that are referred to in the conditions
shall be in writing. The Notice sent by facsimile (fax) or other electronic means
shall be effective on confirmation of the transmission. The Notice sent by

Registered post or Speed post shall be effective on delivery or at the expiry of

the normal delivery period as undertaken by the postal service.

6. Subcontracting
Subletting shall not be allowed. If subletting is observed during the course of
the contract, it shall result in the termination of contract at risk & cost of the

successful bidder.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the Contract Data. The
Contractor shall also provide facilities and services for them as described in
the Schedule. The Employer may modify the Schedule of Other Contractors,

and shall notify the Contractor of any such modification.




7.2 The Contractor should take up the works in convenient reaches as
decided by the Engineer to ensure there is least hindrance to the smooth flow
and safety of traffic including movement of vehicles and equipment of other
Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the work and routine maintenance the
key personnel including technical personnel named in the Contract Data or
other personnel approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant
qualifications and abilities are substantially equal to those of the personnel
stated in the Contract Data.

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and
experienced in their respective trades or occupations. The Engineer shall have
authority to remove, or cause to be removed, any person employed on the site
or works, who carries out duties incompetently or negligently and persists in
any conduct which is prejudicial to safety, health or the protection of the
environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member
of the Contractor's staff or work force, stating the reasons, the Contractor
shall ensure that the person leaves the Site within seven days and has no
further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has

worked in the Engineering Department of the BMC /State Government and

has either not completed two years after the date of retirement or has not
obtained BMC/State Government’s permission to employment with the
Contractor.

9. Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's
risks, and the Contractor carries the risks which this Contract states are
Contractor's risks.

10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so

far as they directly affect the execution of the Works in the Employer’s
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country, the risks of war, invasion, act of foreign enemies, rebellion,
revolution, insurrection or military or usurped power, civil war, riot,
commotion or disorder (unless restricted to the Contractor’s employees) and
contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other than the
Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury

and death which arise during and in consequence of the performance of the
Contract other than the excepted risks, referred to in clause 11.1, are the
responsibility of the Contractor.

12. Insurance
The contractor has to provide all relevant insurances for the machinery &
staff as per the governing laws. All expenses towards this shall be borne only
by the contractor. BMC shall be indemnified & absolved arising out of any
issues & claims etc. out of this.

12.1 Contractor shall take necessary insurance policy, policies so as to
provide adequate insurance cover for execution of the awarded contract work
from the Director of Insurance Maharashtra State Mumbai only. It’s postal
address for correspondences 264 MAHADA, Opp. Kalanagar Bandra (E)
Mumbai-400051 (Tel No. 6438403) (Fax No. 6438690) Insurance policy /
policies taken out from any other company will not be accepted. The
Contractor should produce the documents of insurance done before payment
of 1st. bill. If the contractor fails to produce the documents of insurance. One
percent of the contract amount will be recovered from the contractors 1st bill
and remitted towards insurance premium.

13. Site Investigation Reports

The Contractor, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any
other information available to him, before submitting the bid.

14. Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.




15. Contractor to carry out the Works and Undertake Maintenance (if
specified in the tender)
15.1 The Contractor shall carry out the Works in accordance with the
Specifications and Drawings and as per instructions of the Engineer.
15.2 The Contractor shall carry out the works with maximum input of
machinery required to ensure the quality of works as per specifications. The
Contractor shall deploy the equipment and machinery as required in the
contract.
15.3 The Contractor shall take all reasonable steps to protect the environment
on and off the Site and to avoid damage or nuisance to persons or to property
of the public or others resulting from pollution, noise or other causes arising
as a consequence of his methods of operation.
During continuance of the contract, the Contractor shall abide at all times by
all existing enactments on environmental protection and rules made there
under, regulations, notifications and byelaws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that
may be passed or notification that may be issued in future by the State or
Central Government or the local authority. Salient features of some of the
major laws that are applicable are given below:
* The Water (Prevention and Control of Pollution) Act, 1974, this
provides for the prevention and control of water pollution and the
maintaining and restoring of wholesomeness of water. ‘Pollution’ means
such contamination of water or such alteration of the physical,
chemical or biological properties of water or such discharge of any
sewage or trade effluent or of any other liquid, gaseous or solid

substance into water (whether directly or indirectly) as may, or is likely

to, create a nuisance or render such water harmful or injurious to

public health or safety, or to domestic, commercial, industrial,
agricultural or other legitimate uses, or to the life and health of animals
or plants or of aquatic organisms.

e The Air (Prevention and Control of Pollution) Act, 1981, this provides
for prevention, control and abatement of air pollution. ‘Air Pollution’

means the presence in the atmosphere of any ‘air pollutant’, which
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means any solid, liquid or gaseous substance (including noise) present

in the atmosphere in such concentration as may be or tend to be

injurious to human beings or other living creatures or plants or

property or environment.
* The Environment (Protection) Act, 1986, this provides for the
protection and improvement of environment and for matters connected
therewith, and the prevention of hazards to human beings, other living
creatures, plants and property. ‘Environment’ includes water, air and
land and the inter-relationship which exists among and between water,
air and land, and human beings, other living creatures, plants, micro-
organism and property.
* The Public Liability Insurance Act, 1991, This provides for public
liability insurance for the purpose of providing immediate relief to the
persons affected by accident occurring while handling hazardous
substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is
defined as hazardous substance under the Environment (Protection)
Act 1986, and exceeding such quantity as may be specified by
notification by the Central Government.
o The Solid Waste Management Rules-2016 This provides for
management & handling of solid Waste
. The Constructions & Demolition Waste Rules, 2016.
16. The Works to be completed by the Intended Completion Date
16.1 The Contractor may commence execution of the Works on the Start Date
and shall carry out the Works, if specified in the tender, in accordance with
the Programme submitted by the Contractor, as updated with the approval of
the Engineer, and complete them by the Intended Completion Date.
17. Approval by the Engineer
The Contractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the Engineer, who is to approve them if they

comply with the Specifications and Drawings.




The Contractor shall be responsible for design and safety of Temporary
Works.The Engineer's approval shall not alter the Contractor's responsibility
for design and safety of the Temporary Works.

The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.
All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their

use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the
Site. He shall comply with all applicable safety requirements and take care of
safety of all persons entitled to be on the site and the works. He shall use
reasonable efforts to keep the site and the works, during execution of works,
clear of unnecessary obstruction so as to avoid danger to the persons.

The contractor shall provide all safety gear to his employees as specified in
the specification of Project.

18.2 First Aid Facilities: -

i. At every work place successful bidder shall provide and maintain first aid
box of adequate capacity and it should be easily accessible during working
hours

ii. The first-aid box shall be distinctly marked with a red cross on white back
ground.

iii. Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall

always be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment.

19. Discoveries
Anything of historical or other interest or of significant value

unexpectedly discovered on the Site shall be the property of the Employer.
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The Contractor shall notify the Engineer of such discoveries and carry out the

Engineer's instructions for dealing with them.

21. Access to the Site

The Contractor shall allow access to the Site and to any place where
work in connection with the Contract is being carried out, or is intended to be
carried out to the Engineer and any person/persons/agency authorized by: a.

The Engineer b. The Employer or authorized by the Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which
comply with the applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to
inspect the Site and/or accounts and records of the Contractor and its
subcontractors relating to the performance of the Contract, and to have such
accounts and records audited by auditors appointed, if so required. The
Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which
provides, inter alia, that acts intended to materially impede the exercise of the
inspection and audit rights provided for under the Clause & constitute a
obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all

times to give such further instructions and directions as may appear to him
necessary or proper for the guidance of the contractor and the good and
sufficient execution of the works according to terms of the specifications and
Contractor shall receive, execute, obey and be bound by the same, according
to the true intent and meaning thereof, as fully and effectually as though the
same had accompanied or had been mentioned or referred to in the

specification, and contemplated by the specifications, or may order any of the
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works contemplated thereby to be omitted, with or without the substitution of
any other works in lieu thereof, or may order any work or any portion of work
executed or partially executed, to be removed, changed or altered, added if
needful, may order that other works shall be substituted instead thereof and
difference of expense occasioned by any such diminution or alteration so
ordered and directed shall be added to or deducted from the amount of this
Contract, as provided under condition no.10(a) hereinafter.
No work which radically changes the original nature of the Contract shall be
ordered by the Engineer and in the event of any deviation being ordered
which in the opinion of the Contractor changes the original nature of Contract
he shall nevertheless carry it out and disagreement as to the nature of the
work and the rate to be paid therefore shall be resolved.
The time for completion of the Works, shall be in event of any deviations
resulting in additional cost over the contract price being ordered, be extended
or reduced reasonably by the Engineer. The Engineer’s decision in this case
shall be final.

B. Time Control

23. Programme
Within the time stated in the Contract Data, the Contractor shall submit to

the Engineer for approval a Programme, including Environment Management
Plan showing the generalmethods, arrangements, order, and timing for all the
activities in the Works, along with monthly cash flow forecasts for the

construction of works/ subject work.

After the completion of the construction works, the programme for the

Routine Maintenance Work, showing the general methods, arrangements,
order and timing for all theactivities involved in the Routine Maintenance will
also be submitted by the Contractor to the Engineer for approval if specified
in the tender. The programme for Routine Maintenance will be submitted in

each year for the period of Maintenance.

The Contractor shall submit the list of equipment and machinery being
brought to site, the list of key personnel being deployed, the list of
machinery/ equipments being placed in field laboratory and the location of
field laboratory along with the Programme. The Engineer shall cause these
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details to be verified at each appropriate stage of the programme.

An update of the Programme shall be a programme showing the actual
progress achieved oneach activity and the effect of the progress achieved on
the timing of the remaining Works, including any changes to the sequence of

the activities.

The Contractor shall submit to the Engineer for approval an updated
Programme at intervals no longer than the period stated in the Contract Data.
If the Contractor does not submit an updated Programme within this period,
the Engineer may withhold the amount stated in the Contract Data from the
next payment certificate and continue to withhold this amount until the next

payment after the date on which the overdue Programme has been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the
Engineer again at any time. A revised Programme shall show the effect of

Variations and Compensation Events.

24 .Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or
portions of the works before completion of the whole, the contractor shall
fully and finally complete the whole of the works comprised in the contract
(with such modifications as may be directed under conditions of this contract)
by the date entered in the contract or extended date in terms of the following

clauses:

a) Extension attributable to BMC

i Extension Due To Modification: If any modifications have been ordered

which in the opinion of the Engineer have materially increased the
magnitude of the work, then such extension of the contracted date of
completion may be granted as shall appear to the Engineer to be reasonable
in the circumstances, provided moreover that the Contractor shall be
responsible for requesting such extension of the date as may be considered
necessary as soon as the cause thereof shall arise and in any case should

not be less than 30 days before the expiry of the date fixed for completion of
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the works.

ii. Extension For Delay Due To BMC: In the event of any failure or
delay by BMC to hand over the Contractor possession of the lands
necessary for the execution of the works or to give the necessary notice to
commence the works or to provide the necessary drawings or
instructions or any other delay caused by the BMC due to any other
cause whatsoever, then such failure or delay shall in no way affect or
vitiate the contract or alter the character thereof or entitle the contractor
to damages or compensation therefore, but in any such case, the BMC
may grant such extension(s) of the completion date as may be considered

reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any

modifications in design/drawings, specifications, quantities shall be needed

to be justified with recorded reasons with approval of Ch.Eng. for not

anticipating the same while preparing estimates and draft tender.

(b) Extension Of Time For Delay Due To Contractor : The time for the
execution of the work or part of the works specified in the contract documents
shall be deemed to be the essence of the contract and the works must be
completed no later than the date(s) / the programme for completion of work as
specified in the contract. If the contractor fails to complete the works within the
time as specified in the contract for the reasons other than the reasons
specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works
can be completed by the contractor within reasonable short time thereafter,
allow the contractor for further extension of time as the Engineer may decide.
On such tension the BMC will be entitled without prejudice to any other right
and remedy available on that behalf, to recover the compensation as governed

by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken
as value of work as per contract agreement including any supplementary

work order/contract agreement issued.
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Further, competent authority while granting extension to the currency of
contract under Clause (b) of as above may also consider levy of penalty, as
deemed fit based on the merit of the case. Also, the reasons for granting

extension shall be properly documented.

25. Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of
any activity within the Works. Delay/delays totalling more than 30 days will
require prior written approval of the DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management
meeting. The business of a management meeting shall be to review the plans
for progress of the Works.

26.2 The Engineer shall record the business of management meetings and
provide copies of the record to those attending the meeting. The responsibility
of the parties for actions to be taken shall be decided by the Engineer either

at the management meeting or after the management meeting and stated in

writing to all those who attended the meeting.

C. Quality Control

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor's responsibilities. The Engineer may instruct the Contractor to
search for a Defect and test any work that the Engineer considers may have a
Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check
the Contractor’s work and notify the Engineer and Contractor if any defects

that are found.




30. Correction of Defects

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with
respect to the equipment/vehicle/work during the contract period.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct
the notified Defect/Defects within the duration of time specified by the
Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his inspection, or brought to his
notice. The Contractor shall remove the defects and deficiencies within the

period specified in the notice and submit to the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies
If the Contractor has not corrected a Defect under clause and deficiencies in
works, to the satisfaction of the Engineer, within the time specified in the
Engineer's notice, the Engineer will assess the cost of having the Defect or
deficiency corrected, and the Contractor shall pay this amount, on correction
of the Defect or deficiency by another agency.

D. Cost Control
32. Variations
The Engineer shall, having regard to the scope of the Works and the

sanctioned estimated cost, have power to order, in writing, Variations within

the scope of the Works he considers necessary or advisable during the

progress of the Works. Such Variations shall form part of the Contract and
the Contractor shall carry them out and include them in updated
Programmes produced by the Contractor. Oral orders of the Engineer for
Variations, unless followed by written confirmation, shall not be taken into

account.

33. Payments for Variations

33.1 Even if rates for Variation items are not specified in the Bill of
Quantities, the Contractor shall carry out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard

General Condition of Contract.




34. Cash Flow Forecasts
When the Programme is updated, the Contractor shall provide the Engineer

with an updated cash flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows:

(a) A bill shall be submitted by the Contractor monthly and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose

of having the same verified and the claim, so far as it is admissible, shall be

adjusted, if possible, within 30 days from the presentation of the bill.

(b) The Engineer shall check the Contractor's statement within 14 days and
certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on VTMS/ WMS &
such IT related systems developed by the BMC.

(d) The value of work executed shall comprise the value of the quantities of
the items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations
and Compensation Events.

(f) The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

(g) The contractor shall submit all bills on the printed forms at the office of AE
(SWM) of the ward. The charges to be made in the bills shall always be

entered at the rates specified in tender.

36. Payments

36.1 Payments shall be adjusted for deductions for advance payments,
retention, security deposit, other recoveries in terms of the Contract and taxes
at source, as applicable under the law. The Employer shall pay the Contractor
the amounts certified by the Engineer within 15 days of the date of each
certificate.

36.2 All sums payable by a contractor by way of compensation under any of

these conditions, shall be considered as a reasonable compensation to be




applied to the use of BMC without reference to the actual loss or damage
sustained and whether any damage has or has not been sustained.

36.3 No payment shall be made for any work estimated to cost less than
Rupees One Thousand till after the whole of work shall have been completed
and the certificate of completion given. But in the case of works estimated to
cost more than Rs. One Thousand, the contractor shall on submitting a
monthly bill therefore be entitled to receive payment proportionate to the part
of the work than approved and passed by the Engineer In-charge, whose
certificate of such approval and passing of the sum so payable shall be final
and conclusive against the contractor. All such intermediate payments shall
be regarded as payments by way of advance against the final payments only
and not as payments for work actual done and completed and shall not
preclude the Engineer In-charge from requiring any bad, unsound, imperfect
or unskilful work to be removed or taken away and reconstructed or re-
erected nor shall any such payment be considered as an admission of the due
performance of the contract or any part thereof in any respect or the offering
of any claim not shall it conclude, determine or effect in any other way, the
powers of the Engineer In-charge as to the final settlement and adjustment of
the accounts or otherwise, or in any other way vary or effect the contract. The
final bill shall be submitted by the Contractor within one month of the date
fixed for the completion of the work otherwise the Engineer In-charge’s
certificate of the measurements and of the total amount payable for the work
shall be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that

the Employer's interests are adversely affected by the Contractor for not

having given early warning or not having cooperated with the Engineer.

38. Tax

The tenderer shall be quote inclusive of all taxes other GST

(Excluding GST), Levies, duties, Cess etc as applicable at the time of bid

submission. GST as applicable shall be paid separately on submission of
bills/invoice.

Input Tax Credit of GST as available with the bidder will not be claim
separately by BMC. However, while quoting the rates benefit of Input Tax
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Credit or Exemptions shall be passed on to the BMC by way of equivalent
reduction in quoted price.

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs
the ‘Anti Profiteering Measure’ (APM)

As per the provision of this section , ¢ Any reduction in rate of tax on
any supply of goods or services or the benefit of input tax credit shall be
passed on to the recipient by way of commensurate reduction in prices’

Accordingly, the contractor should pass on the complete benefit
accruing to him on account of reduced tax rate or additional input tax
credit, to BMC. In this regard bidder has to mandatorily submit “Special
Annexure-II” on Rs.500/- stamp paper.

Further, all provisions of GST Act will be applicable to the tender”

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to
precisely estimate the amount of losses due to delay in completion of works
and the losses to the public and the economy, therefore, both the parties have
agreed that the Contractor shall pay liquidated damages to the Employer and
not by way of penalty, at the rate per week or part thereof stated in the
Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rates shall be
withheld if the Contractor fails to achieve the milestones prescribed in the
Contract Data. However, in case the Contractor achieves the next milestone,

the amount of the liquidated damages already withheld shall be restored to

the Contractor by adjustment in the next payment certificate. The Employer

and the contractor have agreed that this is a reasonable agreed amount of
liquidated damage. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not

affect the Contractor’s other liabilities.




41. Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works

between the Start Date and the end of the Defects Correction periods shall be
remedied by the Contractor at his cost if the loss or damage arises from the

Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Work & Maintenance

The Contractor shall request the Engineer to issue a certificate of completion
of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no. 8(g) of Standard General

Conditions of Contract.
43. Taking Over

43.1 The Employer shall take over the works within seven days of the
Engineer issuing a certificate of completion of works. The Contractor shall
continue to remain responsible for its routine maintenance during the

maintenance period if specified in the contract.

44. Final Account
Final joint measurement alongwith the representatives of the contractor
should be taken recorded and signed by the Contractors- Contractors should

submit the final bill within 1 month of physical completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff

will prepare the final bill based on the joint measurement within next 3

months.




Engineer’s decision shall be final in respect of claims for defect and pending
claims against contractors.

No further claims should be made by the Contractor after submission of the
final bill and these shall be deemed to have been waived and extinguished.
Payment of those items of the bills in respect of which there is no dispute and
of items in dispute, for quantities and rates as approved by the Commissioner
shall be made within a reasonable period as may be necessary for the purpose

of verification etc.

After payment of the final bill as aforesaid has been made, the contractor
may, if he so desires, reconsider his position in respect of a disputed
portion of the final bills and if he fails to do so within 84 days, his
disputed claim shall be dealt with as provided in the contract.

A percentage of the retention money, over and above the actual retention
money as indicated below shall be held back from payments till the
finalization of final bill to be submitted as per above and will be paid

within 30 days of acceptance of the final bill.

Sr.no. | Amount of Contract | Minimum Payable Amount in final bill
Cost
Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more
Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever
is more

Upto Rs. 50 Crs. Rs.2 Crores or final bill amount
whichever is more

Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever
is more

More than Rs.100 Rs.7 Crore or final bill amount whichever
Crs.. is more

The contractor have to submit the bill for the work carried out within 15
days from the date of completion of the work to the respective executing

department. If the contractor fails to submit their bills to concerned

executing department, penalty or action as shown below will be taken for
each delayed bill




After 15 days from the date of Equalto 5% of bill amount
completion/running bill upto certain date,
upto next 15 days i.e. upto 30days

Next 15 days upto 45 days from the Equal to 10% of bill amount
date of completion/running bill upto
specified date

If not submitted witin 45 days from the Bill will not be admittedfor
date of Completion/ R.A. bill payment'

45. Operating and Maintenance Manuals
If "as built" Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the

Contract Data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract Data, or they do not receive the Engineer's approval,
the Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited
to, the following:

a) The Contractor stops work when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the
Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

d) The Contractor does not maintain a Security, which is required;

e) The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as

defined in relevant clause.




f) The Contractor fails to provide insurance cover as required under relevant

clause.

g) If the Contractor, in the judgment of the Employer, has engaged in the

corrupt or fraudulent practices as defined in GCC in competing for or in
executing the Contract.

h) Any other fundamental breaches as specified in the Contract Data.

i) If the Contractor fails to deploy machinery and equipment or personnel as
specified in the Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to
the Engineer for a cause other than those listed above, the Engineer shall
decide whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

46.5 If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon as
reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer shall issue a certificate for value of
the work done and materials ordered less liquidated damages, if any, less
advance payments received up to the date of the issue of the certificate and
less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered
from the security deposit, and performance security. If any amount is still left
un-recovered it will be a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the
Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of
protecting and securing the Works and less advance payments received up to
the date of the certificate, less other recoveries due in terms of the Contract,

and less taxes due to be deducted at source as per applicable law.




48. Property
All Materials on the Site, Plant, Equipment, Temporary Works, and Works

shall be deemed to be the property of the Employer for use for completing
balance construction work if the Contract is terminated because of the
Contractor's default, till the Works is completed after which it will be

transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of the Employer or the Contractor, the Engineer
shall certify that the Contract has been frustrated. The Contractor shall make
the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for

any work carried out afterwards to which a commitment was made.

F) Other Conditions of Contract

50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make

his own arrangements at his own cost for the engagement of all staff and

employees, local or other, and for their payment, heusing,feeding and
transport:

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer
a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the number of the several classes of labour
from time to time employed by the Contractor on the Site and such other

information as the Engineer may require.

51. Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor shall abide at all times

by all existing labour enactments and rules made there under, regulations,

notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws
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that may be passed or notification that may be issued under any labour law
in future either by the State or the Central Government or the local authority.
(b) Furthermore, the Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if any,
on the part of the Contractor, the Engineer/Employer shall have the right to
deduct any money due to the Contractor including his amount of contract
deposit in the form of BG. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws,
including those concerning safety, health & Environment at work.

(d) The employees of the Contractor or his subcontractor in no case shall

be treated as the employees of the BMC at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site
firstly before the start of the work, secondly mid-way in the execution of
different stages of work as required by Engineer In-charge and lastly after the
completion of the work. No separate payment will be made to the Contractor
for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him
and works on which he is engaged without the prior approval of the Engineer
in writing. No photograph of the works or any part thereof or plant employed

thereon, except those permitted under above clause, shall be taken or

permitted by the Contractor to be taken by any of his employees without the

prior approval of the Engineer in writing. No photographs/ Video photography
shall be published or otherwise circulated without the approval of the

Engineer in writing.




53. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act
1961 (III of 1961), the rules made there under and the orders that may be
issued from time to time under the said Act and the said Rules and on his
failure or neglect to do so, he shall be subject to all liabilities and penalties

provided by the said Act and said Rules.

54. Contract Document

The documents forming the contract are to be taken as mutually explanatory
of one another. Unless otherwise provided in the contract, the priority of the
documents forming the contract shall be as follows

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)
that affects the Bidding Process. Any Applicant found to have a Conflict of
Interest shall be disqualified. An Applicant shall be deemed to have a Conflict
of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant;
or

2. Such Applicant has the same legal representative for purposes of this
Application as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another

Applicant, or any Associate thereof, directly or through common third party/
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parties, that puts either or both of them in a position to have access to each
other’s information about, or to influence the Application of either or each
other; or

4. The Applicant shall be liable for disqualification if any legal, financial or

technical adviser of the Authority in relation to the Project is engaged by the

Applicant, its Member or any Associate thereof, as the case may be, in any
manner for matters related to or incidental to the Project. For the avoidance of
doubt, this disqualification shall not apply where such adviser was engaged
by the Applicant, its Member or Associate in the past but its assignment
expired or was terminated 6 (six) months prior to the date of issue of this
TENDER. Nor will this disqualification apply where such adviser is engaged
after a period of 3 (three) years from the date of commercial operation of the

Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An
applicant applying individually shall not be entitled to submit another
application either individually. The Applicant shall be responsible for all of the
costs associated with the preparation of their Applications and their
participation in the Bid Process. The Authority will not be responsible or in
any way liable for such costs, regardless of the conduct or outcome of the

Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided
in the tender or furnished by or on behalf of the Authority relating to any of the
matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms

hereof.




“The Authority” shall not be liable for any omission, mistake or error in
respect of any of the above or on account of any matter or thing arising out of
or concerning or relating to the TENDER or the Bidding Process, including
any error or mistake therein or in any information or data given by the
Authority.

58. Right to reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority”
reserves the right to reject any Application and to annul the Bidding Process
and reject all Applications/ Bids, at any time without any liability or any
obligation for such acceptance, rejection or annulment, and without assigning
any reasons therefore. In the event that the Authority rejects or annuls all the
Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids
hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority,
the supplemental information sought by the Authority for evaluation of the
Application.

In case it is found during the evaluation or at any time before signing of the
Agreement or after its execution and during the period of subsistence thereof
including the concession thereby granted by “The Authority”, that one or
more of the pre-qualification conditions have not been met by the Applicant,
or the Applicant has made material misrepresentation or has given any
materially incorrect or false information, the Applicant shall be disqualified
forthwith if not yet appointed as the Successful Bidder either by issue of the
LOA (Letter of Approval) or entering into of the Agreement, and if the
Applicant has already been issued the LOA or has entered into the
Concession Agreement, as the case may be, the same shall, notwithstanding
anything to the contrary contained therein or in this TENDER, be liable to be
terminated, by a communication in writing by “The Authority” to the

Applicant, without the Authority being liable in any manner whatsoever to the

Applicant and without prejudice to any other right or remedy which the




Authority may have under this TENDER, the Bidding Documents, the
Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and
documents submitted by the Applicant in response to the TENDER. Any such
verification or lack of such verification by the Authority shall not relieve the
Applicant of its obligations or liabilities hereunder nor will it affect any rights
of the Authority there under.

59. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated,
in the document.

60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority”
in writing or by+fax—or e-mail. They should send in their queries before the
date specified in the header data. “The Authority” shall Endeavour to respond
to the queries within the period specified therein. The responses will be sent
by fasc-and/or e-mail if necessary. The Authority will forward all the queries
and its responses thereto, to all purchasers of the TENDER without
identifying the source of queries.

“The Authority” shall Endeavor to respond to the questions raised or

clarifications sought by the Applicants. However, the Authority reserves the

right not to respond to any question or provide any clarification, in its sole

discretion, and nothing in this Clause shall be taken or read as compelling or
requiring the Authority to respond to any question or to provide any
clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue
interpretations and clarifications to all Applicants. All clarifications and
interpretations issued by the Authority shall be deemed to be part of the
tender. Verbal clarifications and information given by Authority or its
employees or representatives shall not in any way or manner be binding on

the Authority.




61. Amendment of tender

At any time prior to the deadline for submission of Application, the Authority
may, for any reason, whether at its own initiative or in response to
clarifications requested by an Applicant, modify the tender by the issuance of
Addendum.

Any Addendum thus issued will be sent in writing/Fax/ Email/ to all those
who have purchased the tender or published on BMC portal.

In order to afford the Applicants a reasonable time for taking an Addendum
into account, or for any other reason, the Authority may, in its sole discretion,

extend the Application Due Date.

G) Preparation and Submission of Application

62. Language

The Application and all related correspondence and documents in relation to
the Bidding Process shall be in English language. Supporting documents and
printed literature furnished by the Applicant with the Application may be in
any other language provided that they are accompanied by translations of all
the pertinent passages in the English language, duly authenticated and
certified by the Applicant. Supporting materials, which are not translated into
English, may not be considered. For the purpose of interpretation and

evaluation of the Application, the English language translation shall prevail.

63. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER.
The Authority will evaluate only those Applications that are received in the
required formats and complete in all respects. Incomplete and /or conditional
Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall

contain the scanned certified copies of the documents given below and the

documents uploaded has to be digitally signed by the bidder. These copies

shall be certified by Practicing Notary approved by the Govt. of Maharashtra
or Govt. of India with his stamp, clearly stating his name & registration

number, except where original documents are demanded.




64. Marking of Applications

The Applicant shall submit the Application in the format specified, together
with the documents, upload in folder as “VENDOR” together with their
respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and
shall be rejected outright.

65. Late Applications

Applications received by the Authority after the specified time on the
Application Due Date shall not be eligible for consideration and shall be
summarily rejected.

66. Confidentiality

Information relating to the examination, -clarification, evaluation, and
recommendation for the short-listed qualified Applicants shall not be
disclosed to any person who is not officially concerned with the process or is
not a retained professional advisor advising the Authority in relation to or
matters arising out of, or concerning the Bidding Process. The Authority will
treat all information, submitted as part of Application, in confidence and will
require all those who have access to such material to treat the same in
confidence. The Authority may not divulge any such information unless it is

directed to do so by any statutory entity that has the power under law to

require its disclosure or is to enforce or assert any right or privilege of the

statutory entity and/ or the Authority or as may be required by law or in
connection with any legal process.

67. Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer
may, at his discretion, ask any bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response shall
be in writing or by post/faesimile/e-mail. No Bidder shall contact the
Engineer on any matter relating to his bid from the time of the bid opening to
the time the contract is awarded. Any effort by the Bidder to influence the
Engineer in the Engineer’s bid evaluation, bid comparison or contract award

decisions may result in the rejection of the Bidder’s bid.




68. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and
shall satisfy himself before submitting his tender as to the nature of the work
(so far as is practicable), the form and nature of the site, the quantities and
nature of the work and materials/equipment/vehicles necessary for the
completion of the works and means of access to the site, and in general shall
himself obtain all necessary information as to risk, contingencies and other
circumstances which may influence or affect his tender. He shall also take
into consideration the hydrological and climatic conditions.

2. The employer may make available to the Contractor data on hydrological
and sub surface conditions as obtained by or on his behalf from
investigations relevant to the works but the Contractor shall be responsible
for his own interpretation thereof. The contractor shall engage his
investigating agency with prior approval of the Engineer from the approved
list of such agencies by BMC or Govt at his cost initially before commencing
actual work and which shall be reimbursed immediately subject to
satisfaction of the Engineer for faithful compliance and submission of
required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering
as to the correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the schedule of works / items / quantities, or in
Bill of Quantities, which rates and prices shall, except as otherwise provided
cover all his obligations under the Contract and all matters and things

necessary for proper completion and maintenance of the works. No extra

charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however,
during the execution of the Works the Contractor encounters physical
obstructions or physical conditions, other than climatic conditions on the
Site, which obstructions or conditions were, in his opinion, not foreseeable by
an experienced contractor, the Contractor shall forthwith give notice thereof
to the Engineer. On receipt of such notice, the Engineer shall, if in his opinion

such obstructions or conditions could not have been reasonably foreseen by




an experienced contractor, after due consultation with the Contractor,

determine:

any extension of time to which the Contractor is entitled and
and shall notify the Contractor accordingly. Such determination shall
take account of any instruction which the Engineer may issue to the

Contractor in connection therewith, and any proper and reasonable

measures acceptable to the Engineer which the Contractor may take in

the absence of specific instructions from the Engineer. However, such
costing shall be got approved by the competent authority as governed

vide rules prevailing with authority.




69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection
with the contract that the India Official Secrets Act 1923 (XIX of 1923) applies
to them and will continue to apply even after execution of the said works and
they will not disclose any information regarding this contract to any third
party. The contractor shall also bring into notice that, any information found

to be leaked out or disclosed the concern person as well as the Contractor will

be liable for penal action; further the Corporation will be at liberty to

terminate the contract without notice.

70. Subsequent Legislation:




If on the day of submission of bids for the contract, there occur changes to
any National or State stature, Ordinance, decree or other law or any
regulation or By-laws or any local or other duly constituted authority or the
introduction of any such National or State Statute, Ordinance, decree or by
which causes additional or reduced cost to the Contractor, such additional or
reduced cost shall, after due consultation with the Contractor, be determined
by the concerned Engineering Department of BMC and shall be added to or
deducted from the Contract Price with prior approval of competent authority
and the concerned Engineering Department shall notify the Contractor
accordingly with a copy to the Employer. BMC reserve the right to take

decision in respect of addition/reduction of cost in contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and
against all claims and proceedings for or on account of infringement of any
Patent rights, design trademark or name of other protected rights in respect
of machine work, or material used for or in connection with the Works or any
of them and from and against all claims, proceedings, damages, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.
Except where otherwise specified, the contractor shall pay all tonnage and
other royalties, rent and other payments or compensation, if any, for getting
stone, sand, gravel, clay or other materials required for the works or any of
them.

72. Payments, Tax and Claims:

"1 The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any
compensation from BMC on any account unless the contractor shall have

submitted a claim in writing to the Eng. in charge within 1 month of the case

of such claim occurring.

"1 No interest for delayed payments due to disputes, etc:
It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or
Officer shall not be liable to pay any interest or damage with respect of any

moneys or balance which may be in its or its Engineer’s or officer’s hands
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owing to any dispute or difference or claim or misunderstanding between the
Municipal Corporation of Greater Bombay or its Engineer or Officer on the
one hand and the contractor on the other, or with respect to any delay on the
part of the Brihanmumbai Municipal Corporation or its Engineer or Officers
in making periodical or final payments or in any other respect whatever.

73. Settlement of Disputes: r

| Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual
or the proprietor dies and if the Contractor is a partnership concern and one
of the legal representative of the individual Contractor or the proprietor of the
proprietary concern and in case of partnership, the surviving partners, are
capable of carrying out and completing the contract, the Commissioner shall
be entitled to cancel the contract as to its uncompleted part without the
Corporation being in any way liable to payment of any compensation to the
estate of the deceased Contractor and or to the surviving partners of the
Contractor’s firm on account of the cancellation of the contract. The decision
of the Commissioner that the legal representative of the deceased Contractor
or surviving partners of the Contractor’s firm cannot carry out and complete
the contract shall be final and binding on the parties. In the event of such
cancellation the Commissioner shall not hold estate of the deceased
Contractor and or surviving partners of the Contractor’s firm liable in
damages for not completing the contract.

I[1Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in
respect of which, the decision of any person is, by the Contract, expressed to
be final and binding) shall arise between the Employer and the Contractor or
the Engineer and the Contractor in connection with or arising out of the

Contract or carrying out of the Works (Whether during the progress of the

Works or after their completion and whether before or after the termination,

abandonment or breach of the Contract) it, the aggrieved party may refer
such dispute within a period of 7 days to the concerned Addl. Municipal
Commissioner who shall constitute a committee comprising of three officers

i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief
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Engineer other than the Engineer of the Contract and concerned Chief
Accountant. The Committee shall give decision in writing within 60 days.
Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall
constitute a Committee comprising of three Addl. Municipal Commissioners

including Addl. Municipal Commissioner in charge of Finance Department.

The Municipal Commissioner within a period of 90 days after being requested

to do so shall give written notice of committee’s decision to the Contractor.
Save as herein provided such decision in respect of every matter so referred
shall be final and binding upon both parties until and after the completion of
the works, and shall forthwith be given effect to by the Contractor who shall
proceed with the works with due diligence, whether he requires arbitration as
hereinafter provided or not. If the Commissioner has given written notice of
the decision to the Contractor and no Claim to arbitration has been
communicated within a period of 90 days from receipt of such notice the said
decision shall remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a
period of 90 days after being requested as aforesaid, or if the Contractor be
dissatisfied with any such decision, then and in any such case the Contractor may
within 90 days after receiving notice of such decision or within 90 days after the
expirations of the first named period of 90 days (as the case may be) require that the
matter or matters in dispute be referred to arbitration as hereinafter provided.

i) In case of the contract where the contract price and/or contract value is less than
Rs. 5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or in
connection with this contract, including any question regarding its existence, validity
or termination, shall be referred to a mutually agreed arbitral tribunal in accordance
with the Arbitration and Conciliation Act, 1996 (amended upto date). The arbitral
tribunal shall consist of sole arbitrator, as mutually agreed upon by the parties and
the said dispute shall be finally resolved by said arbitral tribunal. The decision of the
arbitral tribunal shall be given in writing ( with reasons) and which will be final &
binding upon the parties hereto & the expenses of the arbitration shall be paid as
may be determined by the arbitral tribunal. The seat of the arbitration shall be

Mumbai. The venue of arbitration shall be English.




If the parties fails to appoint mutually agreed arbitral tribunal, within the period of
30 days from the date of application seeking arbitration in the dispute, the arbitral
tribunal shall be appointed by recognized arbitral institution i.e. Mumbai Centre for
International Arbitration ( approved by Government of Maharashtra under G.R. no.
ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai
Centre for International Arbitration then in force (“MCIA Rules”)

(ii)) In case of contract where the contract price and/or contract value is Rs.
5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in
connection with such a contract, including any question regarding its existence,
validity or termination, shall be directly referred to and finally resolved by recognized
arbitral institution i.e. Mumbai Centre for International Arbitration ( approved by
Government of Maharashtra under G.R. no. ARB/case No. 1,/2017/D-19 dtd.
28.02.2017) as per Arbitration Rules of Mumbai Centre for International Arbitration
then in force (“MCIA Rules”). The arbitral tribunal shall consist of a sole arbitrator.
The seat of the arbitration shall be Mumbai. The language of the Arbitration shall be
English. In either case, the law governing this arbitration agreement and the contract
shall be in Indian Law.

75. Copyright: The copyright of all drawings and other documents provided by the
Contractor under the contract shall remain vested in the Contractor or his sub-
contractors as the case may be the employer shall have a license to use such
drawings and other documents in connection with the design, construction,
operation, maintenance of the works. At any time the Employer shall have further
license without additional payment to the Contractor to use any such drawings or
documents for the purpose of making any improvement of the works or enlargement
or duplication of any part thereof, provided that such improvement, enlargement, or
duplication by itself or in conjunction with any other improvements, enlargements or
duplications already made in accordance with the further license does not result in

the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which
may become transferable to the Contractor under these present shall, if
signed in the partnership name by any one of the partners, be a good and
sufficient discharge to the Commissioner and Municipal Corporation in
respect of the money or security purporting to be acknowledged thereby, and

in the event of death of any of the partners during the pendency of this
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contract, it is hereby expressly agreed that every receipt by any one of the
surviving partners shall, if so signed as aforesaid, be good and sufficient

discharge as aforesaid provided that nothing in this clause contained shall be

deemed to prejudice or effect any claim which the Commissioner or the

Corporation may hereafter have against the legal representatives of any
partners so dying or in respect of any breach of any of the conditions thereof,
provided also that nothing in this clause contained shall be deemed
prejudicial or affect the respective rights or obligations of the Contractors and
of the legal representatives of any deceased Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted
by an Applicant to the Authority shall remain or become the property of the
Authority. Applicants are to treat all information as strictly confidential and
shall not use it for any purpose other than for preparation and submission of
their Application. The Authority will not return any Application or any

information provided along therewith.

78. Correspondence with the Applicant
Save and except as provided in this TENDER, the Authority shall not
entertain any correspondence with any Applicant in relation to the acceptance

or rejection of any Application.










80. Maximum Price Variation shall be as follows:




Time Period of Maximum limit of
Project PriceVariation
Up to 12 months No variation
allowed
Abovel2 months to 5%
24months
Above 24 months 10%

*Approval of AMC / MC shall be obtained before invitation of tender in case of
any changes in above

Note: 1) The extension in time period for the projects originally estimated
including monsoon results in change of price variation slabs as mentioned
above i.e. from first slab to

second slab or from second slab to third slab, then the maximum limit of

original slab will prevail.

2) Operative period shall mean original or extended time period of contract. )

Operative period shall mean original or extended time period of contract.

For example:

Extension of Time period Maximum Price
Variation

If original period of 11 No variation allowed
months including
monsoon extends to 16.The
operative period will be
1145

months.

If original period of 11 Maximum 5% variation
months excluding allowed

monsoon extends to 16.The
operative period will be
1145

months.

Price Variation during Extended Period of Contract:
i) Extension Due To Modification & Extension for delay due to BMC : The
price variation for the period of extension granted shall be limited to the

amount payable as per the Indices. In case the indices increases or decreases,




above/below the indices applicable, to the last month of the original or
extended period vide clause8(l)(a)(i) and (ii) of standard GCC

ii) Extension Of Time For Delay Due To Contractor :

a) The price variation for the period of extension granted shall be limited to
the amount payable as per the Indices in case the indices increase, above the
indices applicable, to the last month of the original completion period or the
extended period vide above clause 8(1) (a)(i) and (ii) of standard GCC. b) The
price variation shall be limited to the amount payable as per the indices, in
case the indices decrease or fall below the indices applicable, to the last
month of original / extended period of completion period vide above clause
8(1)

(b) of standard GCC, then lower indices shall be adopted.

iii ) Extension of Time For Delay due to reasons not attributable to BMC and
Contractor (Reference Cl.8(d) of Standard GCC): The price variation for the
period of extension granted shall be limited to the amount payable as per the
Indices in case the indices increases or decreases, above/below the indices

applicable, to the last month of the original period.

81. Payment: (Refer Scope of work)




82. Banning/De-Registration of Agencies of Construction works/ M & E
work in BMC

The regulations regarding Demotion/ Suspension Banning for specific period

or permanently / De-Registration shall be governed as per the respective

condition in Contractor Registration Rules of BMC.

83.-JOINT-VENTURE (Not Applicable)













84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before
the Contract or extended date(s) / period(s) of completion, he shall, without
prejudice to any other right or remedy of Municipal Corporation on account of
such breach, pay as agreed compensation, amount calculated as stipulated
below (or such smaller amount as may be fixed by the Engineer) on the
contract value of the whole work or on the contract value of the time or group
of items of work for which separate period of completion are given in the
contract and of which completion is delayed for every week that the whole of
the work of item or group of items of work concerned remains uncompleted,
even though the contract as a whole be completed by the contract or the
extended date of completion. For this purpose the term ‘Contract Value’ shall
be the value of the work at Contract Rates as ordered including the value of

all deviations ordered:

e Completion period for projects (originally stipulated or as extended) not

exceeding 6 months : to the extent of maximum 1 percent per week
Completion period for projects (originally stipulated or as extended)
exceeding 6 months and not exceeding 2 years: to the extent of
maximum Y2 percent per week.

Completion period for projects (originally stipulated or as extended)

exceeding 2 years : to the extent of maximum % percent per week.




When the delay is not a full week or in multiple of a week but
involves a fraction of a week the compensation payable for that fraction
shall be proportional to the number of days involved.

Provided always that the total amount of compensation for delay
to be paid this condition shall not exceed the undernoted percentage of
the Contract Value of the item or group of items of work for which a
separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not

exceeding 6 months: 10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding

6 months and not exceeding 2 years : 7% percent.

iii) Completion period (as originally stipulated or as extended)
exceeding 2 years : 5 percent.

The amount of compensation may be adjusted set off against any
sum payable to the contractor under this or any other contract with the
Municipal Corporation.

Please note schedule of penalties in section 10 SPECIFICATION.

85. Action and Compensation Payable in Case of Bad Work and Not Done
As Per Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in charge
of the work and all the superior officers, officer of the Vigilance Department of
the BMC or any organization engaged by the BMC for Quality Assurance and
the contractor shall, at all times, during the usual working hours and at all
other times at which reasonable notice of the visit of such officers has been
given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present

for that purpose. Orders given to the Contractor’s agent shall be considered to

have the same force as if they had been given to the contractor himself.




If it shall appear to the Engineer-in-charge or his authorized subordinates in-
charge of the work or to the officer of Vigilance Department, that any work
has been executed with unsound, imperfect or unskillful workmanship or
with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the
contract, the contractor shall, on demand in writing which shall be made
within twelve months of the completion of the work from the Engineer-in-
Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, remove the materials
or articles so specified and provide other proper and suitable materials or
articles at his own charge and cost. In the event of the failing to do so within
a period specified by the Engineer-in-Charge in his demand aforesaid, then
the contractor shall be liable to pay compensation at the same rate as under
clause 8.e. of the general condition of contract in section 9 of tender
document (for Compensation for delay) for this default. In such case the

Engineer-in Charge may not accept the item of work at the rates applicable

under the contract but may accept such items at reduced rates as the

Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the
safety and utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of
the contractor. Decision of the Engineer-in-Charge to be conveyed in writing
in respect of the same will be final and binding on the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e
of Standard General Conditions of Contract, then a show cause notice shall
necessarily be issued to the contract as to why the contract should not be
terminated.

The above clause is summarized to make it easy to understand as follows:

1. The Engineer-in-charge shall issue notice to the contractor for rectifying
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the defects or redoing of the work if necessary, within specific time to achieve
the desired quality and quantity of the work and this should be governed by
clause 8.f and 9.b of Standard General Conditions of Contract.

2. If the contractor fails to comply the same, only then, the contractor shall be
li able to pay compensation at the same rate as under clause 8.e of the
Standard General Condition of Contract (for Compensation for delay) for this
default.

3. If the penalization amount exceeds the maximum limit, then the contractor
will be liable for being banned/ deregistered from business dealings with BMC
and this shall be governed by relative provision in Registration Rules of BMC
and Standard General Conditions of Contract. 4. This penalization shall be
levied only on account of delay in work, unsound, imperfect or unskillful
workmanship or with materials of any inferior descrip tion, or that any
materials or articles provided by him for the execution of the work are
unsound or of quality inferior to that contracted for or otherwise not in

accordance with the con- tract.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-

charge by the relevant clauses in documents that form a part of contract as
exercised or is exercisable in the event of any future case of default by the
Contractor, he is declared liable to pay compensation amounting to the whole
of his security deposit. The liability of the Contractor for past and future
compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant
clauses, he may, if he so desires, take possession of all or any tools and plant,
materials and stores in or upon the work of site thereof or belonging to the
Contractor or procured by him and intended to be used for the execution of
the work or any part thereof paying or allowing for the same in account at the
contract rates, or in the case of contract rates not being applicable at current
market rates to be certified by the Executive Engineer, may after giving notice
in writing to the Contractor or his staff of the work or other authorized agent

require him to remove such tools and plants, materials or stores from the
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premises within a time to be specified in such notice and in the event of the
Contractor failing to comply with any such requisition, the Executive
Engineer may remove them at the contractors expense of sell them by auction
or private sell on account of the Contractor at his risk in all respects and
certificate of the Executive Engineer as to the expense of any such removal
and the amount of the proceeds an expense of any such sell be final and
conclusive against the Contractor.
% INTERNAL GRIEVANCE REDRESSAL MECHANISM

B.M.C has formed an Internal Grievance Redressal Mechanism for
redressal of bidder’s grievances. Any Bidder or prospective Bidder aggrieved
by any decision, action or omission of the procuring entity being contrary to
the provisions of the tender or any rules or guidelines issued therein, in
Packet “A”B’&'C’ can make an application for review of decision of
responsiveness in Packet “A”,B’&’C’ within a period of 7 days or any such

other period, as may be specified in the Bid document.

While making such an application to procuring entity for review,
aggrieved bidders or Prospective bidders shall clearly specify the ground or
grounds in respect of which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’
(General Requirements), an application for review may be filed only by a
bidder who has participated in procurement proceedings and after declaration
of successful bidder in Packet ‘B’ (Technical Bid), an application for review
may be filed only by successful bidders of Packet ‘A’. Provided further that, an

application for review of the financial bid can be submitted, by the bidder

whose technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, B.M.C. may decide whether
the bid process is required to be suspended pending disposal of such review.
The B.M.C after examining the application and the documents available to
him, give such reliefs, as may be considered appropriate and communicate its
decision to the Applicant and if required to other bidders or prospective
bidders, as the case may be.

B.M.C shall deal and dispose off such application as expeditiously as

possible and in any case within 10 days from the date of receipt of such
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application or such other period as may be specified in pre-qualification
document, bidder registration document or bid documents, as the case may
be.

Where B.M.C. fails to dispose off the application within the specified
period or if the bidder or prospective bidder feels aggrieved by the decision of
the procuring entity, such bidder or prospective bidder may file an application
for redressal before the Internal Procurement Redressal Committee’ within 7
days of the expiry of the allowed time or of the date of receipt of the decision,
as the case may be. Every such application for internal redressal before
Redressal Committee shall be accompanied by fee of Rs.25,000/- fee shall be
paid in the form of D.D. in favour of M.C.G.M.

1st Appeal by the bidder against the decision of C.E./HoD/Dean can be
made to concerned D.M.C/Director who should decide appeal in 7 days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned
A.M.C.for decision .

Grievance Redressal Committee (GRC) is headed by Concerned
D.M.C/Director of particular department for the first appeal / Grievances by
the bidder against the decision for responsiveness / Non-Responsiveness In
Packet ‘A’,Packet ‘B’ or Packet ‘C’ and if not satisfied, Concerned A.M.C.will
take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through
DMC (CPD) office where appeals of aggrieved bidder will be received with fee of
Rs.25000/-from aggrieved bidder.The necessary correspondence in respect of
said applications to the aggrieved bidder & concerned department ,issuing
notices, arranging of Grievance Redressal Committee(GRC) with D.M.C.and
further proceeding will be carried out through registrar appointed by B.M.C.

No application shall be maintainable before the Redressal Committee in

regard of any decision of the B.M.C. relating to following issues:-

i) Determination of need of procurement

ii) The decision of whether or not to enter into negotiations.
iii) Cancellation of a procurement process for certain reasons.
On receipt of recommendation of the Committee, It will be

communicate his decision thereon to the Applicant within 10 days or such
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further time not exceeding 20 days, as may be considered necessary from the
date of receipt of the recommendation and in case of non-acceptance of any
recommendation, the reason of such non-acceptance shall also be mentioned
in such communication.
Additional Municipal Commissioner and/or Grievance Redressal Committee,
if found, come to the conclusion that any such complaint or review is of
vexatious, frivolous or malicious nature and submitted with the intention of
delaying or defeating any procurement or causing loss to the procuring entity
or any other bidder, then such complainant shall be punished with fine,
which may extend to Five Lac rupees or two percent of the value of the
procurement, whichever is higher.

The tenderer shall submit/upload in Packet ‘B’ undertaking as per

Annexure J for above Grievance Redressal Mechanism.

87. No Claim To Any Payment Or Compensation Or Alteration In Or
Restriction Of Work

a) If at any time after the execution of contract documents, the Engineer shall
for any reason whatsoever, desires that the whole or any part of the works
specified in the Tender should be suspended for any period or that the whole
or part of the work should not be carried out, at all, he shall give to the
Contractor a Notice in writing of such desire and upon the receipt of such
notice, the Contractor shall forthwith suspend or stop the work wholly or in

part as required after having due regard to the appropriate stage at which the

work should be stopped or suspended so as not to cause any damage or

injury the work already done or endanger the safety thereof, provided that the
decision of the Engineer as to the stage at which the work or any part of it
could be or could have been safely stopped or suspended shall be final and
conclusive against the contractor. The Contractor shall have no claim to any
payment or compensation whatsoever by reason of or in pursuance of any
notice as aforesaid, on account of any suspension, stoppage or curtailment

except to the extent specified hereinafter.




b) Where the total suspension of Work Order as aforesaid continued for a
continuous period exceeding 90 days the contractor shall be at liberty to
withdraw from the contractual obligations under the contract so far as it
pertains to the unexecuted part of the work by giving 10 days prior notice in
writing to the Engineer within 30 days of the expiry of the said period of 90
days, of such intention and requiring the Engineering to record the final
measurement of the work already done and to pay final bill. Upon giving such
Notice, the Contractor shall be deem to have been discharged from his
obligations to complete the remaining unexecuted work under his contract.
On receipt of such notice the Engineer shall proceed to complete the
measurement and make such payment as may be finally due to the
contractor within a period of 90 days from the receipt of such Notice in
respect of the work already done by the contractor. Such payment shall not in
any manner prejudice the right of the contractor to any further compensation
under the remaining provisions of this clause.

c) Where the Engineer required to Contractor to suspend the work for a period
in excess of 30 days at any time or 60 days in the aggregate, the Contractor
shall be entitled to apply to the Engineer within 30 days of the resumption of
the work after such suspension for payment of compensation to the extent of
pecuniary loss suffered by him in respect of working machinery remained
ideal on the site of on the account of his having an to pay the salary of wages
and labour engaged by him during the said period of suspension provided
always that the contractor shall not be entitled to any claim in respect of any
such working machinery, salary or wages for the first 30 days whether
consecutive or in the aggregate or such suspension or in respect of any such
suspension whatsoever occasion by unsatisfactory work or any other default
on his part, the decision of the Engineer in this regard shall be final and

conclusive against the contractor.

88.Contractor to supply equipment etc required to carry out the work

and is liable for damages arising for its non provision

The Contractor shall supply at his own cost all material, plant, tools,

appliances, implements, equipments, vehicles requisite or proper for the
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proper execution of the work, whether, in the original altered or substituted
form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may be
necessary for the purpose of satisfying or complying with the requirements of
the Eng-In-Charge as to any matter as to which under these conditions is
entitled to be satisfied, or which is entitled to require together with the
carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of
person with the means and materials necessary for the purpose of setting out
works and counting, weighing and assisting in the measurements of
examination at any time and from time to time of the work or materials,
failing which the same may be provided by the Engineer In-charge at the
expense of the contractor and the expenses may be deducted from any money
due to the contractor under the contract or from his security deposit or the
proceeds of sale thereof, or offers sufficient portion thereof.

The contractor shall provide all necessary measures & precautions to protect
the public from accident and shall also be bound to bear the expenses of
defence of every suit, action or other legal proceedings, that may be brought
by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit
action or proceedings to any such person or which may with the consent of
the contractor be paid for compromising any claim by any such person.

89. Prevention of Fire:

The contractor shall not set fire to any standing jungle, trees, brushwood or

grass or waste.

Contractor shall take necessary measures to prevent fire and it spreading to
surrounding properties.

90. Compensation for all damages done intentionally or unintentionally by
contractor whether in or beyond the limits of BMC property including any
damage caused by spreading the fire shall be estimated by the Engineer In-
charge or such other officer as he may appoint and the estimate of the
Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall

be final and the contractor shall be bound to pay the amount of the assessed
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compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any sums
that may be due or become due from BMC to contractor under this Contract
or otherwise. Contractor shall bear the expenses of defending any action or
other legal proceedings that may be brought to prevent the spread of fire and
he shall pay any damages and costs that may be awarded by the Court in
consequence.

91. In the case of Tender by partners, any change in the constitution of the
firm shall be forthwith, notified by the contractor through the Engineer In-
charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications,

such works shall be carried out in accordance with the specifications and in

the event of there being no such specifications, then in such case, the work

shall be carried out in all respects in accordance with all instructions and

requirements of the Engineer In- charge.

93. Safety and medical help:

(i) The Contractor shall be responsible for and shall pay the expenses of
providing medical help to any workmen who may suffer a bodily injury as a
result of an accident. If such expenses are incurred by BMC, the same shall

be recoverable from the contractor forthwith and be included without

prejudice to any other remedy of BMC from any amount due or that may

become due to the Contractor.

(i) The contractor shall provide necessary personal safety equipment and
first-aid box for the use of persons employed on the site and shall maintain
the same in condition suitable for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by
the contractor and the contractor shall take adequate steps to ensure the
proper use of equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk
or drawing all necessary equipments shall be provided and kept ready for use
and all necessary steps shall be taken for the prompt rescue of any person in

danger.
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94. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the

Executive Health Officer of BMC. Contractor shall see that mosquitogenic
conditions are created so as to keep vector population to minimum level.
Contractor shall carry out anti-malaria measures in the area as per the
guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting
in increase in malaria incidence, contractor shall be liable to pay BMC on

anti-malaria measures to control the situation in addition to fine.




SECTION 10
SPECIFICATIONS




Brihanmumbai Municipal Corporation
Solid Waste Management, Planning Section

Work of sweeping of Western Express Highway (WEH),
Eastern Express Highway (EEH) by Mechanical Power
Sweeping Machines.

SPECIFICATIONS

Sub: - “Work of sweeping of Western and Eastern express highway by

Mechanical Power Sweeping Machines.”

The scope of work and work specification outlines, anticipated quantum
of work, timings & frequencies of work, method of work, implements and
equipment and materials to be used, the guidelines for methodology/work
plan and its implementation and process of measuring performance of the
work and reporting/ recording. However ultimately the service provider has to
plan and adopt the methodology which is best suitable for the conditions
existing on site & for desired level of cleanliness, with the help of proven
technological aids.

Under the specifications, “Road” means asphalt or concrete road
including footpath, carriage way, open spaces by the side of roads, water
tables, road dividers, and open spaces below flyovers and open spaces within
the road boundaries.

1. GENERAL GUIDELINES ABOUT WORK:-

This is project of cleaning of area of Roads mentioned in the tender. The scope

of work will be cleaning of entire road mainly through Mechanical Power
Sweeping machines and maintaining it clean 24 x 7, throughout contract
period. Entire road shall be cleaned, swept daily by means of Power Sweeping
Machines of various sizes and other suitable mechanized systems, suitable for
roads mentioned in the tender. The bidder shall access the requirements of
machine, equipments, tools and tackles and other details required to carry

out entire work satisfactory.




The road length and area under this work shall be identified and notified
before taking over the work. The length and area of road as mentioned in
the tender is to be taken only for estimation and guideline for preparing
methodology / work plan. Actual length and area of roads shall be
measured jointly by the successful tenderer before actual start of work
and shall be incorporated as measurement for payment.

The length mentioned in this document is approximate and may vary up
to 5% of total length.

The contractor shall thoroughly sweep (clean) the roads, footpaths,
carriage ways, open spaces at the side of roads, open spaces below
flyovers, water tables, water entrances on surface on both the sides of the
roads, tree guards road dividers of the road on both the sides, central
portion of roads junctions, remove rank vegetation, make them refuse
free, litter free, dust free.

The contractor shall carry out the above mentioned work using
appropriate numbers of vehicle mounted mechanical power sweeping
machines having machine of Hopper volume capacity best suitable for
condition & type of roads mentioned in the tender. In addition to this, the
contractor shall deploy other Suitable Mechanized system for cleaning of
entire road and maintaining clean entire day. The deployed vehicle
mounted mechanical power sweeping machines and other machinery
shall be in good working conditions and capable of carry out desired
performance throughout the contract period of 180 Days. If it is noticed
that the vehicle mounted mechanical power sweeping machines and other
Suitable Mechanized systems not performing up to the mark, then the
same shall be immediately replaced by the successful bidder.

The inaccessible area of roads, area under vehicles parked on roads,
footpaths and open spaces etc. shall be swept / cleaned thoroughly by the
suction / vacuum wander hoses, and other Suitable Mechanized system

for comprehensive cleanliness of designated roads.

All the quantities, unit Nos., capacities, types mentioned herein are as

anticipated by BMC. However, the required resources, it’s Nos., capacities,




types etc. shall be designed/ developed/ selected by the tenderer and
shall be offered as integral part of proposed methodology for the given
(surveyed) roads. The contractor shall keep road clean at all times 24 x 7,
throughout contract period.

The successful tenderer shall clean all the refuse lying on the road and
open space while carrying out mechanical sweeping operation. Refuse,
litter, dust collected in collection container / compartment of Mechanical
power sweeper and by other Suitable Mechanized system shall be
unloaded into a closed body container & transported to designated
dumping ground in consultation with the site Engineer as per prevailing
site condition. Place for loading the refuse collected by sweeping machine
in closed body vehicle shall be identified in one of the ward.

In order to clear large size droppings of refuse, litter, dust on roads, the
Mechanical Road Sweeper’s suction / vacuum wander hose shall be
deployed along with other sweeping attachments. In addition to sweeping,
dumps of garbage (refuse), tree cuttings like small branches, bushes,
leaves etc. lying on roads shall be swept by machine or wander hose.
Further the work shall cover removing carcasses of small animals & birds
run over by speeding vehicles.

The contractor shall spray approved quality and quantity of eco friendly

deodorant and disinfectant on the squatted stretches on the road as and

when suggested by the Engineer.

In case of obstruction on road, carriage way, footpath or
uneven/excavated surfaces vacuum wander hose of the mechanical power
sweeper or similar such techniques shall be used extensively to clean the
area.

In case of the roads totally closed for renovation / reconstruction, lying
utility, the contractor shall convey the situation to Engineer in writing.
The Engineer will issue appropriate instructions to his representative. The
contractor shall deploy all the machinery, Operators, other resources and
implements necessary for work in such situation and work shall be

carried out to the maximum extent possible by the use of vacuum




/wander hose system and other machineries to clean the roads. Also in
case of the road is not accessible by mechanized system due to activities
like morcha, agitation, working conditions not suitable to carry out the
work etc. then the successful contractor has to make other suitable
arrangement to clean the road as per requirement.

Successful Bidder has to deploy Mechanical power Sweeping Machines
and other suitable mechanized systems having adequate size & length of
the wander hose in order to clean area below vehicles parked on road.
Footpath of any width & having railing shall be cleaned by deploying

machines having suction/wander hose of suitable size & length.

2.QUANTUM OF WORK:

a)

b)

Roads specified are to be cleaned by vehicle mounted mechanical power
sweeping machine and by other Suitable Mechanized system.

When required the contractors shall ensure that the sweeping lane of 2-3
meters is isolated by putting the diversion boards / road barriers in
consultation with the local traffic regulation authorities. Considering the
traffic conditions and other activities on roads, it is necessary to take all
safety measures such as barriers and signals / sign boards, fluorescent
jackets for Operators etc. The vehicles are parked on the road; therefore
“No Parking” Board shall be displayed on the workable road during
working hours in consultation with local traffic authority.

The mechanical power sweeping shall cover the total length entirely; for
effective sweeping, making the roads refuse-litter-dust free with minimum
4 number of passes for roads with divider and minimum two number of
passes for roads without divider; failing which proportionate will be made
as number of passes. The mechanical power sweeping machines shall be

able to give each pass of maximum width along the road length. The

contractors shall ensure effective sweeping by adjusting optimum speed

for type of road and accumulation of refuse-litter-dust gathered on roads.
However to have effective cleaning of the roads the speed of operation

should not exceed 10 K.M. per hour, wherever road is free from




obstructions like parking, traffic, renovation of road etc. When there is
parking or any other obstructions on some portions of the roads then
such portions should be swept / cleaned by using wander hose / any
other such attachment available with Mechanical Power Sweeping
Machine or with any other mechanized means with appropriate speed of
operation.

d) The daily work shall be completed on that day and backlog should not be
remained. In case it is felt that it is difficult to complete that day’s work
through the deployed machinery and there is possibility of remaining
backlog then the contractor shall prepare the modified plan in advance
and shall re-estimate the total road sweeping machines and other
Suitable Mechanized system required for completing that day’s work. The
modified plan shall remain in force, till the system gets stabilized.

e) The quantum of work in terms of length and area of road as mentioned in
the tender is to be taken for estimation and guideline for preparing
methodology / work plan. Actual length and area of roads shall be
measured jointly by the successful tenderer before actual start of work
and shall be incorporated as measurement for payment.

In case of an anticipated VVIP movement, additional shift of Mechanical
Power Sweeping operation/Manual sweeping in the area may the
suggested by the Engineer. The successful bidder shall agree to the same.

g) The Successful contractor shall install the hardware such as VTMS &
GPS unit on MPS vehicle and Software will be provided by the BMC.
Successful contractor shall provide the same on machines (having

battery) to be used in this contract. BMC is free to ask to change the

VTMS/GPS unit of revised specifications or System to the successful

contractor if required. Contractor has to provide, install & maintain the
Vehicle Tracking Monitoring System (VTMS) on the Mechanical Power
Sweeping Machine. The Vehicle Tracking Monitoring System (VTMS)
machine should be compatible with server & software developed by BMC.
The Vehicle Tracking Monitoring System (VITMS) shall be of following

specifications:-
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Specifications for GPS Based Vehicle Tracking Monitoring System to be

installed on Mechanical Power Sweeping Machines

Technology

GPS with GPRS/Edge/4G Modem

Connectivity

e Product shall be compatible with SIM card of any
Indian Telecom Operators.
IMEI Number
External SIM Card 1.8V, 3V
CS-1,CS-2,CS-3 & CS-4 Coding Scheme

GPS Navigation

Receiver Acquisition Channels -66, Simultaneous
Tracking Channels — 22 Nos.
Frequency — 1575.42 MHz
Antenna — On Board active GPS Antenna
Acquisition Time — Hot Start 1 sec, Open Sky,
Cold Start — 30 Sec., Open Sky.

e NMEA Protocol

Operating Voltage

8V -24VDC

Operating Current

@24V, 160mA

Battery Reserve

Integrated Protection

Horizontal Position

Accuracy

Less than 2.5 M

Protection

Reverse Polarity, Suge Protection

Operating Temperature

-20 to +85 Degree Celsius

Size

Compact able to be mounted under dashboard

Extra Inputs

Digital inputs able to transmit signals from UHF

RFID Reader.




Note : These are the current applicable specifications; however the contractor

has to confirm it with the department of BMC before installing VTMS & has to

install the system with applicable specifications at that time.

h)

It is responsibility of successful contractor to keep VTMS always in
working position failing which payment of the roads swept/cleaned by
machine will not be released. If due to technical problem VTMS could not
show data for more than 1 or 2 days in a month & contractor has cleaned
roads by machine then payment for this will be released with the sanction
of officer not below the rank of Ch.E.(SWM) or any other officer authorized
by Ch.E.(SWM).

In addition to the VTMS, the successful contractor has to provide, install
& maintain two cameras on mechanical power sweeping machine, one at
front end to record the road to be cleaned/swept i.e. road in front of the
machine & other at rear end to record cleanliness on road swept by
machine i.e. road behind the machine. These cameras should be suitable
to record clear visible videos during day and night times. The recorded
video should display live date and time of record.

The successful contractor has to store all data of the recorded videos &
make it available whenever required.

If the VTMS is turned off the payment of the roads covered by vehicle will
not be made & penalty of Rs.1000 per instance will be imposed & levied in
bill.

The report of Vehicle Tracking Monitoring System and/or live recording of
power sweeping operation shall be verified along with scope of work. The
payment will be made strictly as per the Vehicle Tracking Monitoring
System (VTMS) reports.

The clauses of the VITMS & Camera will be applicable to those other
suitable mechanized systems on which these devices can be installed i.e.
other suitable mechanized system having proper power supply, space &

shielding.

The contractor shall deploy hired or owned closed body vehicle of

suitable/ required payload capacity in order to transport the refuse




collected through Sweeping operation to designated dumping ground
(Kanjur/Deonar or as decided mutually). Also if possible the Mechanical
Power Sweeping Machine can be unloaded directly at designated dumping

ground.

3. WORK TIMINGS AND FREQUENCY OF WORK:-

a)

It is expected that methodology will include optimum required capacities of
vehicle mounted Mechanical Power Sweeping machine and other suitable
mechanized system, which will ensure minimum nos. of vehicles on road.
The complaints related to uncleanness of road, footpath, littering of
garbage shall be received and attended on 24 X 7 basis & should be
attended within one hour from the time of receiving of complaint.

The work timings and frequency shall be planned properly so as to ensure
that required output/ performance as anticipated is achieved fully.

The road cleansing work by mechanical power sweeping and other suitable
mechanized system shall be carried out in such a way that entire road
shall be maintained free of litter at all the time 24 x7 basis throughout
contract period. The mechanical power sweeping machines and other
required resources shall be deployed in adequate numbers, capacities and
capabilities to complete targeted work as per work plan. The Engineer or
his representative will intervene the plan if the performance is not up to
the mark.

The maintenance work shall also include rectification of the defects
pointed out by the engineer or his representative during the joint
inspection for evaluating performance. The object is to work towards zero
defects by introducing nearly 100% supervision and rectification of

defective points.

After gaining experience in the field, the timings may have to be readjusted

for most effective cleansing work.
The contractor shall provide cleansing services throughout contract period
by mechanical power sweeping and other Suitable Mechanized system on

these Roads.




h)

BMC will deploy dedicated Junior Overseer (JO) per Mechanical Power
Sweeping Machine per shift for supervising all activities on road covered by
Machine and daily inspection of the same shall be done by concerned

Supervisor/AHS/AE.

4.GUIDELINES FOR PREPARING WORK PLAN AND ORGANIZING WORK
FORCE:

The tenderers shall submit work plan as per Schedule for carrying out work

defined under specifications. The plan shall generally be in conformity with

the guide lines and other terms and conditions specified in this tender

document.

Guidelines for Preparing Work Plan are as below:

a) Inventory of roads surveyed shall be prepared and submitted by the bidder

along with plan of the road showing details like carriageway, open spaces,
divider etc.

A definite work plan of deployment of machines and equipments,
infrastructure should be given.

The contractor shall make his own arrangements for parking, servicing
and maintenance of machines at his own.

A supervisor capable of understanding work plan, organizing the work
accordingly, and capable of directing, disciplining and controlling work
force shall be appointed before commencing the work, Minimum one
supervisor along with supervision vehicle with rear open container or as
per site requirement is essential

The contractor shall keep close liaison with the Engineer and his
representative. For daily work performance the contractor’s supervisor
shall carry out joint inspection daily with Engineers or Supervisors of SWM

Department, during working hours.

The contractors supervisors shall keep all records and submit all reports

required to operate the plan and as suggested by Engineer.




5. GUIDELINES FOR IMPLEMENTS AND EQUIPMENT PLAN

The adequate no. of machines, materials, equipments, implements,

Operators, facilities and protective gears required for implementing the plan

shall be provided by the contractors.

5.1 General:

» The mechanical power sweeping machines and other Suitable
Mechanized system shall be owned/hired by the contractor for
successful operations.

The cost of all these machines including mechanical power sweeper,
material, implements and equipment along with registration with Local
Authorities (RTO & others) including all taxes and duties such as
import, excise, custom, freight, Octroi, VAT etc shall be borne by the
contractor and the machines / vehicles shall be owned / hired.

Contractor shall keep the implements, materials, consumables of
appropriate type & quality in sufficient quantity to avoid stoppage of

work.

5.2 Mechanical Power Sweepers (M.P.S.) specifications:

a)

The Mechanical Power Sweepers shall adhere to the following

specifications as a minimum. It should have rugged design of frame,
brushes, nozzles, flexible brush system, powerful vacuum systems,
suction fan, hydraulic system for efficient and quality performance and
power sweeping machine shall generally be a vehicle mounted machine
suitable for run and use on main highways, roads and flyovers in usual
traffic conditions.

Mechanical Power Sweeper machine with thick brushes / vacuum
suction system should be capable of picking of variety of refuse i.e. leaves,
litter, plastic, papers, dirt, dust, sand, earth, broken glasses, bottles,
cans, debris, rubble, silt, coconut shells, pet bottles, floating matters in
open drains, bulky/ huge accumulation of solid waste from the roads with

speed & quality clearance.




c)

The Mechanical Power Sweeper shall be mounted on heavy vehicular
chassis of standard design. The sweeping width shall be the entire width
of the vehicle. The mechanical power sweeping machines shall be able to
give each pass of maximum width along the road length. The brush
system shall be provided with rugged brushes of approved quality /
strength and shall have sufficient degree of flexibility to adjust in
accordance with contour of the road. The brush mechanism shall be
provided with different speeds. The brush system shall be capable of
picking and guiding the solid waste into the collection hoppers. The
minimum No. of brushes shall be 1 No on each side i.e. left& right side of
the sweeper and a vacuum / suction system for lifting hard and big size of
waste. In addition, one horizontal brush shall be provided across the
Power Sweeping Machine to cover the entire width.

The Mechanical Power Sweeper shall be provided with efficient system for
collection and settlement of dust i.e. preventing dust / dirt flying out in
the atmosphere. During sweeping operation water spray shall flow

through water storage tank along the side brush for dust suppression.

The water storage tank of sufficient capacity shall be provided with the

sweeping machine and/ or if required the additional water tank shall be
fabricated on machine for sufficient storage of water. Waste as well as
dust shall be collected in the hopper on machine and only dry / clean air
should flow out through exhaust/ by pass valve (through efficient
filtration system). The contractor shall check environment norms in this
regards & make sure to comply all existing ones and those prescribed
from time to time.

Mechanical Power Sweeper shall have sufficient / adequate working lights
on either side as well as on front and rear with proper signal system. This
signaling system shall be provided in the machine for effective working
and safety during operation. High mounted stop and indicator light
flickering and rotating type shall be provided over top of the operator’s
cabin. (The tenderer shall check the RTO provisions in this regard). If

required, during Mechanical Power Sweeper operation a person wearing




g)

reflective jacket & holding batten in hand shall follow the Mechanical
Power Sweeping machine at a distance of approx. 10 ft. behind the
vehicle.

The machine having hopper volume capacity best suitable for condition
and type of roads mentioned in tender. The tipping shall be hydraulically
controlled. The control shall be provided in the operator’s cabin at a
convenient position for easy operation. The Mechanical Power Sweeper
shall also be capable of spraying water and cleaning the roads as well as
it shall be able to collect any small pool of stagnant water. The contractor
shall make his own arrangements for water, required for mechanical
sweeping of the roads at his own cost.

Details of Specifications shall be furnished by the tenderer as per format

attached.

h) The contractor shall deploy following for Designated Roads:-

» Sufficient nos. of Power Sweeping Machine and other Suitable
Mechanized system should be deployed on site. The tenderer is
expected to study the exact requirement of Power Sweeping Machines
and standby machine needed for the cleaning roads for uninterrupted
service throughout the tenure of the contract period.

» The supervision vehicle with Rear open container or as per site

requirement shall be provided.

» The contractor shall use a standard hand cart/ trolley/ refuse bin/

wheeled bin which shall be easy for mechanical handling.

The Mechanical Power Sweepers, other Suitable Mechanized system and
any such equipment / vehicle provided by the contractor should adhere to
all the rules, existing ones and those prescribed from time to time by
Regional Transport Authority, Mumbai or any other statutory authority
including air & noise pollution standards and measures in Mumbai.

The contractor shall have service support from the
manufacturers/authorized service provider of the mechanical power
sweepers, and other machineries for spares to safeguard against

interruptions in service. The contractor should get the Mechanical Power




Sweeping Machines & other suitable mechanized systems certified in good
operating condition after every three months during the entire contract
period from the manufacturer/ manufacturer’s authorized service
provider. The sweeping Brushes, spare parts of Mechanical Power
Sweeping Machines & other suitable mechanized systems shall be
replaced periodically as per schedule of manufacturer and same shall be
procured from the manufacturer/ manufacturer’s authorized service
provider and get certified from them, to get the desired performance of the
machines and to keep the machines in good working condition during
entire contract period. Failing to above the payment for machine will not
be made till the date and certification of manufacturer for replacement of
parts as per schedule.

Noise & air pollution level of mechanical sweeping machine and other

Suitable Mechanized system should be very low. It should not exceed

prevailing prescribed rules, so that it can be used in residential areas and

near hospitals/educational institutions at night as well.
5.3 Work Plan and Methodology:-

» The tenderers shall visit the Roads and carry out a survey to get
acquainted with quantum and type of work before tendering. Ignorance
of site conditions shall not be accepted as basis for non performance or
any claim or compensation. Tenderers shall submit the detailed work
plan and methodology. The plan shall be in conformity with the
guidelines and other terms and conditions specified in this tender
document. The methodology will define definite work plan of
deployment of Operators, machines and equipments etc., vehicles
deployment / movement and complaint/action taken, reports and
procedures etc. measures for machine maintenance shall be included in
the work plan. A survey report and tentative sketch/ map of the area of

operation should be enclosed.

» The store inventory management system for sweeping brush & other

consumables related with quality of sweeping will have to be installed/




put in place. The respective site engineer shall check periodically the
record of inventory.

The contractor shall replace brushes as and when required. The
replacement of brush may be pointed out by BMC officer/employee. But
contractor shall replace the brush in any case before 15 days. Old
brush shall be handed over to BMC officer and authorization for using
new brush shall be taken from BMC officer. The contractor shall write
the unique number on plate of the brush with permanent marker. The
unique number will comprise of machine number/brush number/
month /year. For example consider machine number is MH-44 E-8549,
third brush in month of July 2024 the number will be 8549/03/07 /24.
The unique no. will change when contractor replace the old brush with
new brush. The records of brush number that are replaced shall be
kept along with the operator of that machine. Also whenever required
the contractor has to open the plate & show the brush number.

5.4 Implements and equipment plan:

The contractor shall study the requirement of resources required to
perform the said work and procure/hire the same before expiry of
mobilization period. The contractor is bound to provide the mechanical
power sweeping machine and other suitable mechanized system as per
the tender specifications within the mobilization period. In this respect
tenderer shall have to submit a letter from the principal company or

authorized supplier/owner for the supply mechanical power sweeping
machine and other suitable mechanized system as per the
specifications, along with the tender.

6. FACILITIES FOR THE STAFF WORK FORCE EMPLOYED:
a) Uniforms & Safety Gears:-
Each Operators of Machines (including supervisor) deployed on this
work shall be provided the following facilities. Cost of the same shall be
borne by the contractor.
i. A set of Uniform with Identity Card. Color of the jacket shall be
fluorescent (visible distinctly at night) with name of the

contractor’s firm on the backside of the jacket.




A set of hand gloves, mask and safety shoes shall be given to all
employees and a set of gum boots and rain wear shall be provided
every year in the rainy season.

b) Facilities

i. Contractor shall establish a workshop/ parking facility at a suitable
place at his own cost within B.M.C. limit.

ii. A portable structure or equivalent with adequate space for keeping
materials, rest room, toilet, washing facility shall be provided by the
contractor. The contractor shall also provide private uniformed
security personnel for guarding the place round the clock.

iii. Details of workshop and parking facility shall be enclosed along

with the offer.

c) The employees provided for the subject work in the area shall be

covered under all relevant labour laws prevailing in the State of
Maharashtra and in India, such as registration with State/ Central
Govt. or such authority and minimum wages Act, the Contract Labour
(Regulation and Abolition) Rules 1971 etc. and those get introduced in
future from time to time.
BMC shall not be liable to take any corrective action, incur any extra
cost (on account of these laws) by way of compensation or any other
assistance to the workers or bear any legal liability (direct or indirect).
The contractor shall take care of all these areas at their end and at
their own cost.
It shall be the total responsibility of the contractor to maintain requisite
documents, registers, wage cards, daily attendance muster, service
records including P.F. , Gratuity etc. and submit returns regularly to
the statutory authority, if necessary.
7. REPORTS, RECORDS AND REGISTERES
The daily report, as per the format approved by the Engineer, shall be
prepared by the contractor’s supervisor and the copy of the same shall be
submitted to the Engineer daily. The reporting and recording shall be

computerized.
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8. Risk & Cost:

In case the contractor fails to carry out the work as specified above, the work
shall be carried out from the any other private agency from open market or
from any other source at the risk and cost of the successful contractor. The
amount so incurred on behalf of risk & cost will be recovered from the
running bills / Performance Bank Guarantee etc. of the defaulter (Original
successful) contractor. In addition to this 15% supervision charges shall be
recovered

9. Contract Period:-

a) The contract period is 180 Days from the date of expiry of the mobilization
period or till the appointment of new agency whichever is earlier. The contract
period of 180 Days is excluding the mobilization period. If the contractor
starts the work in Mobilization Period, the contract period of 180 Days will
start from that day on which the work is started in the first ward.

b) It will be binding on the successful contractor to provide 05 months
additional service as per the same rate, terms and conditions, as per the
requirements of BMC, in case of emergencies.

10. MOBILIZATION PERIOD FOR THE PROCUREMENT OF MECHANICAL
POWER SWEEPING MACHINE:-

Contractor shall be given a mobilization period of 15 days from the date of
the "Letter of Acceptance"'. The contractor has to start the work with
Mechanical Power Sweeping Machines and other means such as suitable
mechanized system(hired/ owned ) to perform above said work. If contractor
fails to start the work daily fine of Rs. 25000/- will be levied and recovered
from amount of EMD. If the work with machine will not start till entire EMD
is exhausted, then the successful contractors have to pay more deposit to
BMC for payment of the penalty or it will be deducted from running bill of the
other contracts in BMC. The contract will be liable for termination if the
contractor cannot start the work with machine up to 1 month from the date of

Letter of Acceptance/P.O. The process of banning/ black listing shall be

proposed against such defaulter contractor as per usual municipal practice.




11. SPECIAL INSTRUCTIONS

i.

The contractor shall depute his supervisory staff to look after the work
throughout the operation. It is the contractor’s responsibility to
safeguard his machinery hence, contractors are advised to make an
arrangement of security themselves to look after the same at their own
cost.

The contractor shall have telephone / mobile phone facility at site for
quick and proper communication, at their own cost.

The successful contractor shall provide at his own cost all necessary
protective gears, uniforms, identity card as per site requirement. No
operators will be allowed to work without being provided with protective
gears & uniforms.

The Corporation reserves the right to terminate the contract after giving
30 days notice without assigning any reason and contractor shall have
no claims whatsoever.

Electricity supply, water and all the material required for successful
completion of the work shall have to be arranged by the contractor at
his own cost

It will be the total responsibility of the successful contractor to
maintain the requisite documents, registers, wage cards, daily
attendance muster, service records including P.F. gratuity etc. reference
applicable & submit the returns regularly to the statutory authority as

per requirement & necessity at his own cost.

The successful tenderer shall carry out the said work fully as per the

specifications, noting the site conditions and instructions of BMC
Engineer in-charge of the work.

The tenderer shall visit the site first and get acquainted with the
quantum and type of work before quoting. Ignorance of site conditions
shall not be accepted as basis for any claim for compensation. The
submission of tender by him will be construed as evidence that such
prior examination is made and any later claims / disputes in regard to

prices quoted shall not be entertained or considered.




All the Machines, Vehicles, Manpower, Material required for successful
completion of job shall be provided by the contractor under this
contract, at their own cost.

All Tools, Tackles and equipment including water hoses, electric cable
from electric supply source to actual site of working shall be provided &
deployed by the contractor at their own cost.

The contractor shall ensure that all the safe working method are
adopted & shall use suitable safety equipment while execution of work.
Any mishap occurrence shall be fully on account of contractor and
BMC will not be responsible for it.

The contractor shall ensure that the entire work performed peacefully
without causing any disturbance between themselves or with other
agencies. The regular working shall not be disturbed. Any damage to
Municipal property shall be recovered from the contractor along with
the heavy penalty.

No accommodation for the work force of contractor’s personnel or
protection for his material shall be provided. Contractor shall make his
own arrangement at his own cost.

All the arrangement towards watch and ward of the plant equipment,
material brought at site will have to be made by the contractor, at his
own cost. The BMC will not be responsible for damage, loss or theft of
the same.

Contractor shall extend full co-operation & interaction with other
agencies at site, if involved.

The successful contractor shall take utmost care not to cause any
nuisance due to noise, welding, fabrications, washing operations etc. All

proper precautions shall be taken by them in this respect.

. SCHEDULE OF PENALTIES: -

[. Penalty for not deployment or less number of . No penalty for three
mechanical power sweeping machine than events per month from
planned but cleaned road by other fourth event penalty of
alternative arrangement satisfactorily. Rs.10,000 per event

will be imposed and




recovered from bill.

II. Penalty for not deployment or less number
of mechanical power sweeping machine
than planned but cleaned road by other
alternative arrangement unsatisfactorily

II. Penalty of Rs.10,000
per event will be
imposed and
recovered from bill.

III. Penalty for not deployment or less number
of mechanical power sweeping machine
than planned also not cleaned road by
other alternative arrangement.

III. Penalty of Rs. 50,000
per event will be
imposed.

. Penalty for not deployment or less number
of mechanical power sweeping machine
than planned due to emergency situations
like heavy accident , theft of machine etc.
but cleaned road by other alternative
arrangement satisfactorily

IV. No penalty for such
case if the contractor
informs BMC, with
appropriate documents
as proof of such event
and Ch.E. (SWM) will
take decision for the
same.

Penalty for not deployment or less number
of other mechanized systems than
planned but cleaned footpath/ maintained
road clean by other alternative
arrangement satisfactorily.

I. No penalty for three
events per month from
fourth event penalty of
Rs. 3000 per event will
be imposed and
recovered from bill.

Penalty for not deployment or less number
of other mechanized systems than
planned but cleaned footpath/ maintained
road clean by other alternative
arrangement unsatisfactorily.

II. Penalty of Rs. 3,000
per event will be

imposed and recovered
from bill.

. Penalty for not deployment or less number
of other mechanized systems than
planned and not cleaned footpath/ not
maintained road clean by other alternative
arrangement.

III. Penalty of Rs. 10,000
per event will be
imposed.

. Penalty for not deployment or less number
of other mechanized systems than
planned due to emergency situations like
heavy accident, theft of machine etc. but
cleaned road by other alternative
arrangement satisfactorily.

IV. No penalty for such
case if the contractor
informs MCGM, with
appropriate documents
as proof of such event
and Ch.E. (SWM) will
take decision for the




same.

Penalty for supervisor’s vehicle not reported
duty for that day.

Rs. 3,000/- per day

Penalty for mechanical power sweeping
machine reported late for duty (but reported
within 2 hours of anticipated reporting time)

Rs.5,000/-per hour late
reporting

Penalty for supervisor’s vehicle reported late
for duty (but reported within 2 hours of
anticipated reporting time)

Rs.500/-per hour late
reporting

Penalty for not providing uniform and safety
gears

Rs.200/-per person per
day

Penalty for not putting BMC On Duty Board.

Rs.500/- per vehicle per
shift

Penalty for not providing spare Power
Sweeping machinery in case of break down
within 3 hours.

Rs. 10,000/ - per
machine / vehicle

Penalty for any other lapses / defaults other
than mentioned above towards performance of
contract.

(i) Ist instance

(ii) 2nd instance

And so on will be levied till the lapses are
attended to the fullest satisfaction of B.M.C.
staff.

Rs. 5,000/- per day Rs.
10,000/- per day

Penalty for not maintaining the road area
clean and litter free.

Rs. 10,000/

If the contractor fails to produce the certificate
of Mechanical Power Sweeping Machines
working in good operating condition after every
three months, then the penalty per day will be
imposed and recovered from contractors bill

Rs. 2,000/- per day

If the contractor fails to produce the certificate
of spare parts used for the maintenance of
Mechanical = Power  Sweeping  Machines

Rs. 2,000/- per instance




procured from the manufacturer/
manufacturer’s authorized service provider
and get certified from them, then the penalty
per day will be imposed and recovered from
contractor’s bill.

In case the Contractor is found dumping the
collected refuse, litter, and dust at place other
than as mentioned, he shall be fined.

Rs. 1,000/- per default

Penalty for damage to the VTMS system

Twice the cost of the
damaged component

Penalty for turning off VTMS system of any
vehicle

The payment of the
roads covered by vehicle
will not be made &
penalty of Rs.1000 per
instance will be imposed
& levied in bill.

The maximum penalty that can be levied in a
month

Not more than 10% of
the  monthly
amount

billing

Note:-These penalties are related to the actual work which would be carried out at
the site. However the penalties which are related to any other condition mentioned
in the tender document will be applicable in addition to penalties in this schedule.




13. SCHEDULE OF ROADS -

13.1 Flyovers (Bridges) on Western Express Highway

Bridge/Flyover
Name

Starting polnt

End point

Sweeping
road
length in
km

Bridge
or
road

Bridge
Traffic
Diversion

Divide
r Yes
or No

No. of
passes

4

5

8

10

Western
Express
Highway

Kalanagar,
Bandra

Dahisar
Octroi
Checkpost
upto
Municipal
Boundary
Limit

Details of flyover included

Kalanagar
Bridge

Indian Oil office

Kherwadi

Kherwadi
Bridge

Kherwadi

Govt.
Polytechnic,
Mumbai

Vakola Bridge

Vakola

Yes Bank

Vile parle
Bridge

Nana Nani Park

Sarnbhaj
Nagar Bus
Stop

Andheri Bridge

Viacom 18
Bldg.

TCS office

Jogeshwari
Bridge(JVLR
Flyover)

Jogeshwari

Nesco Centre

Aarey Bridge
(Goregaon)

HP Pump

Aarey Metro
Sta tion

Dindoshi
Bridge

Dindoshi

Dindoshi

Pathanwadi
Bridge

Pathanwadi

Jagruti
Kendra

Times of India
Bridge

Times of India
Bldg.

Sethiyn
Infrastructure
Office

Mahindra
Bridge

Poisar Metro
Station

Poisar

Thakur
Complex
bridge

Ashish Nagar

Magathane

Dattapada
Bridge
(Magathane)

Metro Ml

Devipada
Metro Station

National park
Bridgc

National park

Metro
Rashtriya
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Uddyan

Ovaripada
Bridge
(Asohkvan
flyover)

Ovaripada
Metro Station

Sahaji
Traders

Ranvalpadn
Bridge

Dallisnr Est
Metro Station

Jai Matadi
marble

Dahisar Check
Naka Bridge

Dahisor

Dabhisar
Check Naka
Point

Total
Distance

13.2 Flyovers (Bridges) on Eastern Express Highway

Bridge/Flyover
Name

Starting polnt

End point

Sweeping
road
length in
km

Bridge
Traffic
Diversion

Divide
r Yes
or No

No. of
passes

4

5

7

8

Eastern
Express
Highway

Chunabhatti
Signal

Mulund
Octroi
Checkpost
upto
Municipal
Bundary
Limit

Details of flyover included

Navghar Bridge
(Mulund)

Navghar

Mulund
Octroi Check
post

0.6

Bridge

Airoli Junction
Bridge (GMLR
Flyover)

Airoli Junction

Nahur

0.8

Bridge

Kanjur powai
Junction Brid

Kanjur

Powoi
Junction

0.7

Bridge

Vikroli Bridge

Vikroli

Pantnagar

0.8

Bridge

Pantnagar
(Ghatkopar
Bridge)

Pantnagar

Ghatkopar

0.8

Bridge

Ramabai Nagar
Bridge

Adani Eastern
Heights

Naalnda Bus
stop

0.5

Bridge

Chhedanagar
Bridge

Ghatkopar

Chheda nagar

0.7

Bridge

Amarmahal
Bridge

Chheda nagar

Amarmahal

0.5

Bridge

Kurla Bridge

Amarmahal

Kurla

0.7

Bridge

Total
Distance

6.1




Notes- The bidder shall survey the roads/site to ascertain the actual
quantum of works involved in subject work. The length mentioned here is
approximate and may vary up to + 5% of total length. However the length of
the road will be measured jointly by contractor and Ex. Engr (SWM) Operation
staff before starting of work and same will be considered final and for
payment purpose.

14. a) The contractor shall submit details of ESIC, P.F. and wages paying to
his staff as per Minimum Wages Act-1948, revised by the GOM and adapted

by BMC from time to time, along with Monthly Bills.
b) Minimum Wages Act-1948:- The contractor shall submit an Undertaking

on 500/- stamp paper stating that they are paying their staff as per Minimum
Wages Act-1948, revised by the GOM and adapted by BMC from time to time.
They shall submit the wages details along with Monthly bills to BMC.

15. Periodic Inspection:-

Inspection of the work carried out by MPS and other means shall be inspected
by the staff of Exe. Engineer(SWM)Operation. Surprise visit will be made by
the staff of Dy.Ch.E.(SWM)Planning Section to ascertain the quality and

guaranteed performance of the work.




SECTION 11

FRAUD & CORRUPT
PRACTICES




FRAUD AND CORRUPT PRACTICES

o The Applicants and their respective officers, employees, agents and
advisers shall observe the highest standard of ethics during the Bidding

Process. Notwithstanding anything to the contrary contained herein, the

Authority may reject an Application without being liable in any manner

whatsoever to the Applicant if it determines that the Applicant has, directly
or indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice in the
Bidding Process.

. Without prejudice to the rights of the Authority under relevant
Clause hereinabove, if an Applicant is found by the Authority to have
directly or indirectly or through an agent, engaged or indulged in any corrupt
practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice during the Bidding Process, such Applicant shall not be
eligible to participate in any tender or RFQ issued by the Authority during a
period of 2 (two) years from the date such Applicant is found by the
Authority to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice, as the case may be.

o For the purposes of this Clause, the following terms shall have

the meaning hereinafter respectively assigned to them:

A. “corrupt practice” means

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of
value to influence the actions of any person connected with the Bidding
Process (for avoidance of doubt, offering of employment to, or employing, or
engaging in any manner whatsoever, directly or indirectly, any official of the
Authority who is or has been associated in any manner, directly or
indirectly, with the Bidding Process or the LOA or has dealt with matters
concerning the Concession Agreement or arising there from, before or after

the execution thereof, at any time prior to the expiry of one year from the date
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such official resigns or retires from or otherwise ceases to be in the service of
the Authority, shall be deemed to constitute influencing the actions of a
person connected with the Bidding Process); or save and except as
permitted under the relevant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the
LOA or after the execution of the Concession Agreement, as the case may be,
any person in respect of any matter relating to the Project or the LOA or the
Concession Agreement, who at any time has been or is a legal, financial or
technical adviser of the Authority in relation to any matter concerning the
Project;

B. “fraudulent practice” means a misrepresentation or omission of facts
or suppression of facts or disclosure of incomplete facts, in order to influence
the Bidding Process;

C. “Coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any person or property to influence any
persons participation or action in the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any

person connected with or employed or engaged by the Authority with the

objective of canvassing, lobbying or in any manner influencing or attempting

to influence the Bidding Process; or (ii) having a Conflict of Interest; and

E. “Restrictive practice” means forming a cartel or arriving at
any understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Bidding Process.
F. If the Employer/Financier determines that the Contractor has
engaged in corrupt, fraudulent, collusive, coercive or obstructive
practices, in competing for or in executing the Contract, then the Employer
may, after giving 14 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from the Site,
and the provisions of relevant Clause shall apply as if such expulsion had
been made.

G. Should any employee of the Contractor be determined to have

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practice
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during the execution of the Works, then that employee shall be removed in

accordance with relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting,
directly or indirectly, of anything of value to influence improperly the actions
of another party;

ii. “another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official”
includes Financer staff and employees of other organizations taking or
reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

iv. “Collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence improperly
the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of the party
to influence improperly the actions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede the Financier
investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

vii. Acts intended to materially impede the exercise of the Financer’s

inspection and audit rights provided.

viii. “party” refers to a public official; the terms “benefit” and “obligation”

relate to the procurement process or contract execution; and the “act or

omission” is intended to influence the procurement process or contract
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execution.
ix. “parties” refers to participants in the procurement process
(including public officials) attempting to establish bid prices at artificial, non-

competitive levels.

x. a “party” refers to a participant in the procurement process or contract

execution.
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LIST OF APPROVED BANKS

The following Banks with their branches in Brihanmumbai and in
suburbs and extended suburbs up to Virar and Kalyan have been
approved only for the purpose of accepting Banker’s guarantee from

1997-98 onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks beyond

Kalyan and Virar can be accepted only if the said Banker’s Guarantee is
countersigned by the Manager of a branch of the same Bank, within the
Mumbai Limit categorically endorsing thereon that said bankers
Guarantee is binding on the endorsing Branch of the bank within
Mumbai limits and is liable to be on forced against the said branch of
the Bank in case of default by the contractor/supplier furnishing the
bankers Guarantee. The second schedule to the Reserve Bank of India

act, 1934 (section 2(e) scheduled banks are considered.

S.B.I and its subsidiary Banks

g

State Bank Of India.

State Bank Of Hyderabad.

State Bank Of Mysore.

State Bank Of Patiyala.

State Bank Of Saurashtra.

State Bank Of Travankore.

Nationalized Banks

Allahabad Bank.

i@ N[ o|u || W[N |~

Andhra Bank.

Bank Of Baroda.

—_
o

Bank Of India.

—
—

Bank Of Maharashtra.

—_
N

Central Bank Of India.

—_
w

Dena Bank.

—
N

Indian Bank.

—_
ul

—_
)]

Indian Overseas Bank.




Oriental Bank Of Commerce.

Punjab National Bank.

Punjab & Sindh Bank.

Syndicate Bank.

Union Bank Of India.

United Bank Of India.

UCO Bank.

Vijaya Bank.

Corporation Bank.

Scheduled Commercial Banks

Bank Of Madura Ltd.

Bank Of Rajasthan Ltd.

Banaras State Bank Ltd.

Bharat Overseas Bank Ltd

Catholic Syrian Bank Ltd.

City Union Bank Ltd.

Development Credit Bank.

Dhanalakshmi Bank Ltd.

Federal Bank Ltd.

Indsind Bank Ltd.

[.C.I.C.I Banking Corporation Ltd.

Global Trust Bank Ltd.

Jammu & Kashmir Bank Ltd.

Karnataka Bank Ltd.

KarurVysya Bank Ltd.

Laxmi Vilas Bank Ltd.

Nedugundi Bank Ltd.

Ratnakar Bank Ltd.

Sangli Bank Ltd.

South Indian Bank Ltd.

S.B.I Corporation &Int Bank Ltd.




Tamilnadu Mercantile Bank Ltd.

United Western Bank Ltd.

Vysya Bank Ltd.

Schedule Urban Co-op Banks

Abhyudaya Co-op Bank Ltd.

Bassein Catholic Co-op Bank Ltd.

Bharat Co-op Bank Ltd.

Bombay Mercantile Co-op Bank Ltd.

Cosmos Co-op Bank Ltd.

Greater Mumbai Co-op Bank Ltd.

Janata Sahakari Bank Ltd.

Mumbai District Central Co-op Bank Ltd.

Maharashtra State Co-op Bank Ltd.

New India Co-op Bank Ltd.

North Canara G.S.B. Co-op Bank Ltd.

Rupee Co-op Bank Ltd.

Sangli Urban Co-op Bank Ltd.

Saraswat Co-op Bank Ltd.

Shamrao Vithal Co-op Bank Ltd.

Mahanagar Co-op Bank Ltd.

Citizen Bank Ltd.

Yes Bank Ltd.

Foreign Bank

ABM AMRO (N.Y.) Bank.

American Express Bank Ltd.

ANZ Grindlays Bank Ltd.

Bank Of America N.T. & S.A.

Bank Of Tokyo Ltd.

Bankindosuez.

BanqueNationale de Paris.

Barclays bank.

City Bank N.A.




Hongkong & Shanghai banking Corporation.

Mitsui Taiyokbe Bank Ltd.

Standard Chartered Bank.

Cho Hung Bank.
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FORM OF TENDER
To,
The Municipal Commissioner for Brihanmumbai
Sir,
I/ We have read and examined the following documents relating to the

work of

i. Notice inviting tender.

ii. Directions to tenderers (General and special)

iii. General condition of contract for Works of the Brihanmumbai Municipal
Corporation as amended up to date.

iv. Relevant drawings

v. Specifications.

vi. Special directions

vii.Annexure A and B.

viii. Bill of Quantities and Rates.

1A. 1/We

(full name in capital letters, starting with surname), the Proprietor/ Managing

Partner/ Managing Director/ Holder of the Business, for the establishment /

firm |/ registered company, named herein below, do hereby offer to

Referred to in the specifications and schedule to the accompanying form of

con-tract of the rates entered in the schedule of rates sent herewith and
signed by me/ us” (strike out the portions which are not applicable).
1B. I/We do hereby state and declare that [/We, whose names are given

herein below in details with the addresses, have not filled in this tender under
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any other name or under the name of any other establishment /firm or
otherwise, nor are we in any way related or concerned with the establishment
/firm or any other person, who have filled in the tender for the aforesaid
work.”

2. I/We hereby tender for the execution of the works referred to in the
aforesaid documents, upon the terms and conditions, contained or referred to
therein and in accordance with the specifications designs, drawings and other
relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting

to Rs. /-(Rs. )

4. I/We have deposited the amount through online payment gateways with
the C.E. of the Corporation not to bear interest

I/We hereby request you not to enter into a contract with any other person/s
for the execution of the works until notice of non/acceptance of this tender
has first been communicated to me/us, and in consideration of yours
agreeing to refrain from so doing I/we agree not to withdraw the offer
constituted by this tender before the date of communication to me/us of such
notice of non/acceptance, which date shall be not later than ten days from
the date of the decision of the Standing Committee or Education Committee of

the Corporation, as maybe required under the Mumbai Municipal Corporation

Act, not to accept this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180
days from the date fixed for opening the same and not to make any
modifications in its terms and conditions which are not acceptable to the
Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right
or remedy, be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when

called upon to do so.




c. I/we do not commence the work on or before the date specified by the En-
gineer in his work order.
7. I/We hereby further agree to pay all the charges of whatsoever nature in
connection with the preparation, stamping and execution of the said contract.
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the
Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions
of Maharashtra Mathadi, Hamal and other Manual workers (Regulation of
Employment and Welfare) Act 1969 and the Bombay Iron and Steel
unprotected workers Scheme 1970.

have failed in the

accompanying tender with full knowledge of liabilities and, therefore, we will

not raise any objection or dispute in any manner relating to any action,

including forfeiture of deposit and blacklisting, for giving any information,
which is found to be incorrect and against the instructions and directions
given in this tender.

10. “I/We further agree and undertake that in the event it is revealed
subsequently after the allotment of work/contract to me/us, that any
information given by me/us in this tender is false or incorrect, I/We shall
compensate the Brihanmumbai Municipal Corporation for any such losses or
inconvenience caused to the Corporation in any manner and will not resist
any claim for such compensation on any ground whatsoever. I/we agree and
undertake that I/we shall not claim in such case any amount by way of
damages or compensation for cancellation of the contract given to me/us or

any work assigned to me/us or is with-drawn by the Corporation,”

Yours faithfully,

Digital Signature of the Tenderer or the Firm




Full Name and private residential address of all the partners constituting the
Firm




AGREEMENT FORM
Tender / Quotation
Standing Committee /Education Committee Resolution No. ...........c..covenene.

CONTRACT FOR THE WORKS

This agreement made this day of

Two thousand

the D.M.C.(SWM) (hereinafter called “the commissioner” in which expression
are included unless the inclusion is inconsistent with the context, or meaning
thereof, his successor or successors for the time being holding the office of
D.M.C.(SWM) of the second part and the Brihanmumbai Municipal
Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS
the contractor has tendered for the construction, completion and

maintenance of the works described above and his tender has been accepted

by the Commissioner (with the approval of the Standing
Committee/Education Committee of the Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as
are respectively assigned to them in the General Conditions of Contract for
works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and

constructed as a part of this agreement viz.
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a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with the
Commissioner to construct, complete and maintain the works in conformity
in all respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in
consideration of the construction, completion and maintenance of the works
the contract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective
common seals to be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written.

Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of

Full Name
Address Contractors

Signed by the D.M.C.(SWM) in the presence of Ex. E.(SWM)Planning.

D M.C.(SWM)

The Common seal of the Brihanmumbai Municipal Corporation was hereunto




affixed on the 20 in the presence of two members of the Standing

Committee.
1. 1.
2. 2.

And in the presence of the Municipal Municipal Secretary

Secretary
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Annexure “A”

Name of Work: “Work of sweeping of Western and Eastern express

highway by Mechanical Power Sweeping Machines.”

Parameter

Details

The Engineers for this

work

1. Dy.Ch.E (SWM )Planning

2. Ex.Eng ( SWM )Planning

3. A.E( SWM )Planning

Description of work

Work of sweeping of Western and Eastern
express highway by Mechanical Power

Sweeping Machines

Earnest Money Deposit

Rs. 3,94,500/-

Contract Period

180 Days

Signature of Tenderer/Bidder




Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of his bid or
during any pre-contract or post-contract stage in order to secure the contract
or in furtherance to secure it and in particular commits himself to the
following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the
BMC, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
Contract.

2. The Bidder further undertakes that he has not given, offered or promised to
give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BMC or otherwise in procuring
the Contract or forbearing to do or having done any act in relation to the
obtaining or execution of the Contract or any other Contract with the
Government for showing or forbearing to show favour or disfavour to any
person in relation to the Contract or any other Contract with the Government.
3. The Bidder will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

S. The Bidder, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he
has made, is committed to or intends to make to officials of the BMC or their
family members, agents, brokers or any other intermediaries in connection
with the contract and the details of services agreed upon for such payments.
6. The Bidder shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information provided by the BMC as
part of the business relationship, regarding plans, technical proposals and
business details, including information contained in any electronic data
carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable facts.
8. The Bidder shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and
advisers shall observe the highest standard of ethics during the Bidding
Process. Notwithstanding anything to the contrary contained herein, the
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Authority may reject an Application without being liable in any manner
whatsoever to the Applicant if it determines that the Applicant has,
directly or indirectly or through an agent, engaged in corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive
practice in the Bidding Process
For the purposes of this Clause 9, the following terms shall have the
meaning herein after respectively assigned to them:
1. “fraudulent practice” means a misrepresentation or omission of facts
or suppression of facts or disclosure of incomplete facts, in order to
influence the Bidding Process ;

2. “coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any person or property to influence
any persons participation or action in the Bidding Process;

3. “undesirable practice” means (i) establishing contact with any person
connected with or employed or engaged by the Authority with the
objective of canvassing, lobbying or in any manner influencing or
attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

4. “restrictive practice” means forming a cartel or arriving at
any understanding or arrangement among Applicants with the objective
of restricting or manipulating a full and fair competition in the Bidding
Process.

Signature of Tenderer/Bidder




Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, of , do hereby declared and
undertake as under.

1. I declare that I have submitted certificates as required to Executive
engineer (Monitoring) at the time of registration of my firm/company
and there is no change in the contents of the certificates that are
submitted at the time of registration.

2. 1 declare that I in capacity as
Manager/Director /Partners/Proprietors of has not
been charged with any prohibitory and /or penal action such as
banning (for specific time or permanent)/de-registration or any other
action under the law by any Government and/or Semi Government
and/or Government undertaking.

3. I declare that I have perused and examined the tender document
including addendum, condition of contract, specifications, drawings,
bill of quantity etc. forming part of tender and accordingly, I submit my
offer to execute the work as per tender documents at the rates quoted
by me in capacity as of

4. I further declare that if I am allotted the work and I failed to carry
out the allotted work in accordance with the terms and conditions and
within the time prescribed and specified, BMC is entitled to carry out
the work allotted to me by any other means at my risk and cost, at any
stage of the contract.

5. I also declare that I will not claim any
charge/damages/compensation for non availability of site for the
contract work at any time.

6. I declare that I will positively make the arrangements of the required
equipment on the day of commencement or with respect to the progress
of the work in phases, as per the instructions of site in charge

Signature of Tenderer/Bidder




BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated wunder the English/Indian
Companies Acts and carrying on business in Mumbai (hereinafter referred to
as 'the bank' which expression shall be deemed to include its
successors and assigns) of the first part

inhabitants carrying on business at
in Mumbai under the style and name of Messer’s
(hereinafter referred to as 'the consultant) of the second part
Shri.

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter
referred to as 'the commissioner' which expression shall be deemed, also to
include his successor or successors for the time being in the said office of
Municipal Commissioner ) of the third part and BRIHANMUMBAI MUNICIPAL
CORPORATION (hereinafter referred to as 'the Corporation') of the fourth
part WHEREAS the consultants have submitted to the Commissioner
tender for the execution of the work of

" a
nd the terms of such tender /contract require that the consultants
shall deposit with the Commissioner as/contract deposit/ earnest
money and /or the security a sum of Rs._
(Rupees JAND WHEREAS if and when any such
tender is accepted by the Commissioner, the contract to be entered into in
furtherance thereof by the consultants will provide that such deposit shall
remain with and be appropriated by the Commissioner towards the Security -
deposit to be taken under the contract and be redeemable by the consultants,
if they shall duly and faithfully carry out the terms and provisions of such
contract and shall duly satisfy all claims properly chargeable against them
there under AND WHEREAS the consultants are constituents of the Bank
and in order to facilitate the keeping of the accounts of the consultants, the
Bank with the consent and concurrence of the consultants has requested the
Commissioner to accept the undertaking of the Bank hereinafter contained,
in place of the contractors depositing with the Commissioner the said sum as
earnest money and /or security as aforesaid AND WHEREAS accordingly the
Commissioner has agreed to accept such undertaking NOW THIS
AGRREMENT WITHNESSES that in consideration of the premises, the Bank
at the request of the consultants ( hereby testified ) UNDERTAKES WITH
the commissioner to pay to the commissioner upon demand in writing ,
whenever required by him , from time to time , so to do ,a sum not
exceeding in the whole Rs. (Rupees )
under the terms of the said tender and /or the contract. The B.G. is valid
up to "Notwithstanding anything what has been stated above,
our liability under the above guarantee is restricted to Rs. only
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and guarantee shall remain in force upto unless the
demand or claim under this guarantee is made on us in writing on or
before _all your right under the above guarantee shall be
forfeited and we shall be released from all liabilities wunder the
guarantee thereafter”

IN WITNESS WHEREOF
WITNESS(1)
Name and
address
WITNESS(2)
Name and the duly constituted Attorney Manager
address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)
Name and
address
WITNESS(2)
Name and
For Messer’s
Address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the
Contract Deposit in Indian Rupees.




Annexure- D
Rate Analysis

Item Description

Sr. Description of rate Quantity

2
°

analysis parameters

Total of all components

Overhead & profit
Total (7+8)

N O 0 N O g A W N~

Per unit rate (per Service)

Sign & seal of the Tenderer




Annexure “E”

INFORMATION REGARDING STATUS OF TENDERER

(To be filled in by the tenderer)

(1)(a) Whether it is a proprietor
concern

(b) If so, name of the owner

(2) If it is a partnership concern,
please furnish name of each
partner and a copy of registration
certificate

(3) In case of company, please
furnish the documentary proof to
show that the company is
registered

Signature of the Authorised Signatory / Signatories:

Name of concerned person(s) / company:

Stamp:




Annexure F
EARNEST MONEY DEPOSIT
(To be filled in by the tenderer)
Amount of E.M.D. : RUPEES

(in

2 Contract Period : 180 Days.

Signature of authorized Signatory
of company




ANNEXURE G
DETAILS OF LITIGATION HISTORY

participating in the above subject Bid, here by

declared that there is no litigation history against me during the last 5

years, prior to due date of the tender.
Or

participating in the above subject Bid, here by

declared that the litigation history against me during the last 5 years,

prior to due date of the tender, is as under

Sr. Year Action taken Name of the

No Organization

I further declared that information furnished above is correct,
and in future, if BMC finds that information disclosed is false or
incomplete, then BMC can directly disqualify my bid and can initiate

penal action including blacklisting of the firm.

Full Signature of the tenderer with
Official Seal and Address




ANNEXURE H

UNDERTAKING FOR PAYING WAGES AS PER MINIMUM WAGES ACT TO
BE SUBMITTED BY TENDERER

(On Rs.500/- stamp paper)
(To be submitted with packet ‘B’)
To,
The Commissioner,

Brihanmumbai Municipal Corporation,

Mumbai-400 001.

E-Tender No.

Dear Sir,

I/We, (Name of the
tenderer) hereby undertake that I/we are paying my/our staff as per
Minimum Wages Act-1948, revised by the Government and adapted by
BMC from time to time.

For and on behalf of M/s.

(Name of Tenderer)




ANNEXURE I
GRIEVANCE REDRESSAL MECHANISM

B.M.C has formed an Internal Grievance Redressal Mechanism for
redressal of bidder’s grievances. Any Bidder or prospective Bidder
aggrieved by any decision, action or omission of the procuring entity
being contrary to the provisions of the tender or any rules or guidelines
issued therein, in Packet “A”,’B’&’C’ can make an application for review
of decision of responsiveness in Packet “A”,’B’&’C’ within a period of 7
days or any such other period, as may be specified in the Bid

document.

While making such an application to procuring entity for review,
aggrieved bidders or Prospective bidders shall clearly specify the
ground or grounds in respect of which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’
(General Requirements), an application for review may be filed only by
a bidder who has participated in procurement proceedings and after
declaration of successful bidder in Packet ‘B’ (Technical Bid), an
application for review may be filed only by successful bidders of Packet
‘A’. Provided further that, an application for review of the financial bid
can be submitted, by the bidder whose technical bid is found to be
acceptable / responsive.

Upon receipt of such application for review, B.M.C. may decide

whether the bid process is required to be suspended pending disposal

of such review. The B.M.C after examining the application and the
documents available to him, give such reliefs, as may be considered
appropriate and communicate its decision to the Applicant and if
required to other bidders or prospective bidders, as the case may be.

B.M.C shall deal and dispose off such application as expeditiously as
possible and in any case within 10 days from the date of receipt of
such application or such other period as may be specified in pre-

qualification document, bidder registration document or bid
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documents, as the case may be.

Where B.M.C. fails to dispose off the application within the specified
period or if the bidder or prospective bidder feels aggrieved by the
decision of the procuring entity, such bidder or prospective bidder may
file an application for redressal before the ‘Internal Procurement
Redressal Committee’ within 7 days of the expiry of the allowed time or
of the date of receipt of the decision, as the case may be. Every such
application for internal redressal before Redressal Committee shall be
accompanied by fee of Rs.25,000/- fee shall be paid in the form of D.D.
in favour of B.M.C.

1st Appeal by the bidder against the decision of C.E./HoD/Dean can
be made to concerned D.M.C/Director who should decide appeal in 7
days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned
A.M.C.for decision .

Grievance Redressal Committee (GRC) is headed by Concerned
D.M.C/Director of particular department for the first appeal /
Grievances by the bidder against the decision for responsiveness /
Non-Responsiveness In Packet ‘A’,Packet ‘B’ or Packet ‘C’ and if not
satisfied, Concerned A.M.C.will take decision as per second appeal

made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through

DMC (CPD) office where appeals of aggrieved bidder will be received
with fee of Rs.25000/-from aggrieved bidder.The necessary
correspondence in respect of said applications to the aggrieved bidder
& concerned department ,issuing notices, arranging of Grievance
Redressal Committee(GRC) with D.M.C.and further proceeding will be
carried out through registrar appointed by B.M.C.

No application shall be maintainable before the Redressal Committee
in regard of any decision of the B.M.C. relating to following issues:-

i) Determination of need of procurement

ii) The decision of whether or not to enter into negotiations.
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iii) Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be
communicate his decision thereon to the Applicant within 10 days or
such further time not exceeding 20 days, as may be considered
necessary from the date of receipt of the recommendation and in case
of non-acceptance of any recommendation, the reason of such non-
acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Grievance
Redressal Committee, if found, come to the conclusion that any such
complaint or review is of vexatious, frivolous or malicious nature and
submitted with the intention of delaying or defeating any procurement
or causing loss to the procuring entity or any other bidder, then such
complainant shall be punished with fine, which may extend to Five Lac

rupees or two percent of the value of the procurement, whichever is

higher.

Full Signature of tenderer
with Official Seal & Address




Special Annexure — II
Irrevocable Undertaking
(On Rs.500/- Stamp Paper)

[ Shri/Smt

Inhabitant. Proprietor/Partner/Directors of M/s

resident at

hereby give Irrevocable Undertaking as under :

1.

I say & undertake that as specified in Section 171 of CGST Act, 2017, any
reduction in rate of tax on supply of goods or services or the benefit of
input tax credit shall be mandatorily passed on to BMC by way of

commensurate reduction in prices.

. I further say and undertake that I understand that in case the same is not

passed on and is discovered at any later stage, BMC shall be at liberty to
initiate legal action against me for its recovery including, but not limited

to, an appeal to the Screening Committee of the GST Counsel.

. I say that above said irrevocable undertaking is binding upon me/my

partners/company/other Directors of the company and also upon my/our

legal heirs, assignee, Executor, administrator etc.

. If I fail to compliance with the provisions of the GST Act, I shall be liable

for penalty/punishment or both as per the provisions of GST Act.
Whatever has been stated here in above is true & correct to my/our

own knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.




Proformas:-

PROFORMA -1

Sub:- “Work of sweeping of Western and Eastern express highway by

Mechanical Power Sweeping Machines”

Name of the Name of | Stipulated | Actual date | Actual
Project the Date of of Cost of

Employer | Completion | Completion| Work

Done

6

Note:-
1. Scanned Attested copies of completion/performance certificates from
the Engineer-in-Charge for each work should be annexed in the

support of information furnished in the above proforma.

2. Works shall be grouped financial year-wise.




PROFORMA - 11

Sub:- “Work of sweeping of Western and Eastern express highway by

Mechanical Power Sweeping Machines.”

Financial Year Actual Updated | Average of
Turnover value to last three
of the current years
Works year
3 4

NOTE: The above figures shall tally with the audited balance sheets uploaded

by the tenderers duly certified by Chartered Accountant.




PROFORMA III

Sub:- “Work of sweeping of Western and Eastern express highway by

Mechanical Power Sweeping Machines”

At least similar works as stated in Para “A” of Post Qualification

Name of
the
Project

Name of
the
Employer

Cost of
the
Project

Date of
issue of
Work
Order

Stipulated
Date of
Completion

Actual date
of
Completion

Remarks
explaining
reasons
for the
delay if
any

8

Note: Scanned Attested copies of completion/performance certificates from

the Engineer-in-charge for each work should be annexed in support of

information furnished in the above proforma.




PROFORMA -1V
Sub:- “Work of sweeping of Western and Eastern express highway by

Mechanical Power Sweeping Machines”

Name Work Experience

(Prime No. of Name of

Candidate/ | Qualification Years projects

Alternative)

Project

manager

Technical

Representative

Site Engineer

Site Supervisor

Note:- Scanned Attested copies of qualification certificates and details of work

experience shall be submitted /uploaded.




PROFORMA -V
Sub:- “Work of sweeping of Western and Eastern express highway by

Mechanical Power Sweeping Machines”

Machinery (For special works only)

Proforma -V/A

Equipment Number Owned/Leased/

Assured access

Proforma -V/B

Equipment Number

Note: The tenderer shall furnish/upload the requisite scanned Attested

documents of ownership/leased of machineries. The undertaking from

the supplier will not be accepted.




PROFORMA - VI

Name of “Work of sweeping of Western and Eastern express highway

the work:- by Mechanical Power Sweeping Machines.”

PROFORMA - VI A

Details of existing commitments & Ongoing Works

Contract | Name & | Value of | Scheduled | Value of | Anticipated
no. & Address the date of remainin date of
date of the | contract | completion | g work | completion

employ in Rs. to be
er complete

d

PROFORMA - VI B

Details of work for which bids are already uploaded

Descript | Place Name & Value of Time Date on
ion of Address of the Period which
work the contract decision is

employer in Rs. expected

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for

each work shall be annexed.




