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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department              

         DyHE(M&E)/MIIIA/3321 /PP Dt.29.09.2024           1.

         Bid No. 2024_MCGM_1095687

e-TENDER NOTICE

Sub : Supply of safety equipments at Chlorine Plant M-IIIA, Panjrapur.

  The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate basis to

appoint  Contractor  for  the  aforementioned work  from contractors  of  reputed,  multidisciplinary

engineering  organizations  i.e.  eminent  firm,  Proprietary  /  Partnership  Firms  /  Private  Limited

Companies / Public Limited Companies / Companies registered under the Indian companies act

2013,  the contractors registered with the Brihanmumbai Municipal Corporation (BMC) in  Class

‘  B  ’   as per new registration in Either Mechanical or Electrical category and from the contractors /  

firms  equivalent  and  superior  classes  registered  in  Central  or  State  Government  /  Semi  Govt.

Organization / Central or State Public Sector Undertakings will be allowed subject to condition

that, the contractors who are not registered with BMC will have to apply for registering their firm

within  three months  time  period  from the  award of  contract,  otherwise  their  Bid Security  i.e.

E.M.D. (Earnest Money Deposit) will be forfeited / recovered and an amount equal to Registration

Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of

Maharashtra (Mahatenders) (http://mahatenders.gov.in). The applicants not registered with BMC

are mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain

login credentials to participate in the online bidding process.

To download the application form, for those applicants not having vendor registration, need

to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal

Headquarter.

For  e-Tendering  registration,  enrollment  for  digital  signature  certificates  and user  manual,

please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature from any

one of the Certifying Authorities (CA's) licensed by controller of certifying authorities namely,

Safes  crypt, IDRBT, National informatics center, TCS, USTOMS, MTNL, GNFC and e-

Mudhra,CA.

Bidder should note that the Tender Scrutiny fee of Rs. 1320/- + 18 % GST will be payable

immediately after opening of Packet A & B and before opening of price bid (‘C’ packet) in any of

the Ward Citizens Facilitation Centers (CFCs) as per Circular No. CA/FRG/18/dt.27.02.2024.

Name and location of work Contract period Estimated Cost of Project

Supply  of  safety  equipments  at  Chlorine

Plant M-IIIA, Panjrapur.

01 Months

(Including

Monsoon)

Not Applicable being item rate

tender
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While submitting duly filled tender document through https://mahatenders.gov.in, bidder

needs to pay total EMD amounting of Rs.14,200/-through payment gateways of GoM on URL

http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD along with the

bid submission in packet ‘A’.   The Bid shall be summarily rejected if it is not accompanied by the

Earnest  Money  Deposit  as  mentioned  above.  The  tender  is  available  on  tendering  website

https://mahatenders.gov.in. as mentioned in the Header Data of the tender.

The Applicant has to prepare & submit Tender Documents Online on or before last date of

submission as mentioned in tender notice.

 The Applicant should upload the documents in readable form, He should take trial

of uploads by taking printout.  The unreadable documents shall  be treated as null  & void.  The

remaining documents shall be evaluated. The decision of opening Authority regarding this will be

binding to all applicants.

 The  Municipal  Commissioner  reserves  the  right  to  reject  all  or  any  of  the  e-

tender(s) without assigning any reasons at any stage.

 This tender document is not transferable.

Packet A, B & C shall be opened on dates as mentioned in header data. All the responsive

and eligible bidders if they so wish can be present at the time of opening of bids, in the office of

Dy.Hydraulic  Engineer  (M&E)  M3A,  Pise  Panjrapur.  The  Packet  C  shall  be  opened  if  bids

submission in Packet A & B satisfies/includes all the requirements and same are found acceptable

to the Authority.

The Municipal  Commissioner reserves the right  to reject  all  or  any of the e-  tender(s)

without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If

there  are  any  changes  in  the  dates  the  same  will  be  displayed  on  the  BMC  Portal.

(http://portal.mcgm.gov.in) as well as mahatenders.gov.in. The Applicants interested for the above

referred  works  may  contact  the  Dy.Hydraulic  Engineer  (M&E)  M3A,  Pise  Panjrapur  at  the

following address on any working day during office hours.

Office of : Dy.Hydraulic Engineer(M&E)M3A, P.P.

Administrative Building, 2nd Floor,

Panjrapur Water Treatment Plant,

Post: Vadpa, Taluka: Bhiwandi,

District: Thane. PIN -421302.

E-mail ID:- dyhe3appc.he@mcgm.gov.in

The applicants may wish to visit  the site under reference located at  Panjrapur Water

Treatment Plant, Post: Vadpa, Taluka: Bhiwandi, District: Thane. PIN -421302 and can collect

the information of the present  status from the department who has invited the bids.  The BMC

reserves the rights to accept any of the application or reject any or all the application received for
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above  works,  without  assigning  any reasons  thereof.  The  information  regarding  above  subject

matter is available on e-Tendering website https://mahatenders.gov.in.

Tenderers are requested to submit and upload the tenders in time on or before the

stipulated  day so as to avoid rush at the closing hours. BMC will not be responsible for poor

connectivity of network / internet services / connectivity of servers / snag in system / breakdown of

network / or any other interruptions. If any online information uploaded but not received by Bid

creator (BMC) within stipulated time limit, BMC will not be held responsible at any cost and such

bids cannot be validated. Any online intimation / information asked to be submitted by Bidders

/Contractors or sent to bidders/ Contractors, if not receiving or bounced back at the receiving end

due to any problem in the server or connectivity, BMC will not be held responsible.

Bidders are also advised to refer “Bidders Manual Kit” available at

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service  =page for further details

about the e-tendering process.

For any help, in the e-Tendering process, can be availed by dialling help-desk number 022-

22046934/22837339 from 11.30 AM to 5.00 PM on all working days. Email:  support-

eproc@nic.in

SPECIAL NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER

GUIDELINES  ON  NIC PORTAL (https://mahatenders.gov.in).  For registration, enrolment  for

digital signature certificate & user manual, please refer to respective links provided in e-tendering

tab.  The  vendors can  get  digital  signature  from any  one  of  the  Certifying  Authorities  (CA’s)

licensed  by  the  Controller of  Certifying  Authorities  namely  Safes  crypt,  IDRBT,  National

Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

                                                     

 

                                                                                                  sd/-

                                                              Dy.Hydraulic Engineer (M&E)                  

                                                                           MIIIA, Pise Panjrapur
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Header Data

Tender ID 2024_MCGM_1095687

Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION

Subject Supply  of  safety  equipments  at  Chlorine  Plant

M-IIIA, Panjrapur.

Scrutiny Fee Rs. 1,320/- + 9% SGST + 9% CGST

Cost of E-Tender (Estimated Cost) Not Applicable being item rate tender

Bid Security Deposit / EMD

Rs. 14,200/-- through payment gateways of GoM on URL

http://mahatenders.gov.in.

Date of issue and sale of tender 02.10.2024 from 11:00 Hrs

Last date & time for sale of tender 08.10.2024 up to16:00 Hrs

Receipt of Bid Security Deposit & 

Submission of Packet A, B & Packet C 

(Online)

08.10.2024 up to 16:00 Hrs

Pre-Bid Meeting         NA

Opening of Packet A 09.10.2024  after 15:00 Hrs

Opening of Packet B 09.10.2024  after 16:00 Hrs.

Opening of Packet C 11.10.2024  after 11:00 Hrs.

Website https://mahatenders.gov.in

Address for communication

Office of the Dy.H.E.(M&E) M3A, P.P.,

Administrative Building, 2nd Floor, Panjrapur Water 
Treatment Plant, Post: Vadpa, Taluka: Bhiwandi, 
District: Thane.

PIN -421302.

E-mail ID:- dyhe3appc.he@mcgm.gov.in

This tender document is not transferable.
The BMC reserves  the  rights  to  accept  any of  the  application or  reject  any or  all  the

application received for above subject without assigning any reason thereof.
                                                                                 
                                                                                

 
                                                                               
                                                                                                    sd/-
                                                                                Dy.H E (M&E) M-III A PP
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ELIGIBILITY CRITERIA
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ELIGIBILITY CRITERIA

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity: 

A) The tenderer shall be a Manufacturer or authorized representative of Manufacturer.

They should have satisfactorily completed the work of similar nature in BMC /Semi

Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last day

of month previous to the one in which bids are invited as a prime Contractor (or as a

nominated sub-Contractor, where the subcontract had involved similar nature of work as

described in the scope of works in this bid document, provided further that all other

qualification criteria are satisfied).

a) Three similar completed works each of value not less than the value equal to Rs.2,12,100/-

or equivalent to Indian Rupees for work carried out elsewhere.

                                                         OR

b) Two similar completed works each of value not less than the value equal to Rs.2,47,450/- or

equivalent to Indian Rupees for work carried out elsewhere.

                                                        OR

c)  One completed work of value equal and or not less than Rs.3,53,500/- or equivalent to

Indian Rupees for work carried out elsewhere.

The value of  completed works shall be brought to current costing level by enhancing the actual

value of work at compound rate of 10 % per annum; calculated from the date of completion to last

date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment bills of

80% of the contract sum for the work/works executed last day of month previous to the one

in which bids are invited.

1.1.2   The  tenderer  should  be  manufacturer  or  their  authorized  dealer/  representative.  If  the

tenderer  happens  to  be authorized dealer/representative  of  the  manufacturer,  the  tenderer  shall

submit the ‘Authorization Certificate’ on the letter head of  manufacturer  as per format given in

Proforma. 

1.2. Financial capacity

Achieved  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ equal  to  Rs.2,12,100/- in  last  three  (3)  financial  years  immediately

preceding the Financial Year in which bids are invited.

a. To ascertain this, tenderer(s) shall furnish /upload the financial statement

(Audited balance sheet) duly certified by Chartered Accountant.

b. The turnover can be enhanced by 10% every year  to  bring the present

level.

    

1.3. Similar Experience:
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     For assessing the technical capacity of similar nature of work means,

the  completed  or  ongoing work  related  to   supply/SITC/Maintainance/repairs  of

mechanical  or  electrical  equipments  in  Brihanmumbai  Municipal  Corporation

(BMC)/Semi Govt.  /Govt./Public  Sector  Organizations.  Building Construction  OR

Building Maintenance such as repairs/retrofitting /structural repairs OR construction /

repairs of Asphalt/ Concrete roads OR laying/rehabilitation of sewer lines along with

allied components  OR laying/rehabilitation of water  pipe lines in Cast  Iron/  M.S.

pipes / HDPE/ MDPE pipes OR  repairs/maintenance/ construction of culverts over

nullah. (Performance Certificate from user shall be uploaded)                               

2.

2.1

For Original and New construction work

Technical Capacity (Project Experience)

The tenderer(s) in their own name should have satisfactorily executed the work of similar

nature Brihanmumbai Municipal Corporation, (BMC)/Semi Govt. /Govt. & Public Sector

Organizations during last seven (7) years  ending last day of month previous to the one in

which bids are invited as a prime Contractor (or as a nominated sub-Contractor, where the

subcontract had involved similar nature of work as described in the scope of works in this

bid document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of similar nature each

costing  of estimated cost.*

 OR

b) Two similar  completed works or currently executing two works of similar  nature each

costing  of estimated cost.*

                                              OR

c) One completed work or currently executing one work of similar nature of  aggregate   of

estimated cost.*

 The value of executed works shall  be brought to current costing level by enhancing the

actual  value of work at compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment

bills  of  80%  of  the  contract  sum  for  the  work/works  executed  last  day  of  month

previous to the one in which bids are invited.

 2.2 Financial Capacity

Achieved a average annual financial turnover as certified by ‘Chartered Accountant’  (in all

classes of civil engineering construction works only) equal to  of the estimated cost of work

in last three (3) financial years immediately preceding the  Financial Year in which bids are
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invited.

   To ascertain this,  tenderer(s)  shall  furnish  /upload the financial  statement   (Audited

balance sheet) duly certified by Chartered Accountant.

  The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar work experience:

 C) Bid Capacity: (Not Applicable for this tender)

      The bid capacity of the prospective bidders will be calculated as under:

      Assessed Available Bid Capacity = (A* N* 2 - B)

   Where,         

 A = Maximum value of Civil Engineering works executed in any one year (year means Financial

year) during the last five years (updated to the price level of the Financial year in which bids are

received at a rate of 10% per year) taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding monsoon period,

for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon

0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of bids as

per bidding document and on-going works to be completed during the period of completion of the

Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well as the

stipulated period of completion remaining for each of the works listed should be attached along

with  certificates  duly  signed  by  the  Engineer-in  Charge,  not  below the  rank  of  an  Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

-made misleading or false representation in the forms, statements and attachments submitted in

proof of the qualification requirements; and/or-Record for poor performance such as abandoning

the works, not properly completing the contract, inordinate delays in completion, litigation history,

or financial failures etc.
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal

Corporation  (BMC),  hereafter  also  referred  as  “The  Authority  “,  or  any  of  its  employees  or

advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such

other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived

at  by  the  Brihanmumbai  Municipal  Corporation  (BMC)  in  relation  to  the  Project.  Such

assumptions, assessments and statements do not purport to contain all the information that each

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible

for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the

investment objectives, financial situation and particular needs of each party who reads or uses this

e-tender. The assumptions, assessments, statements and information contained in this e-tender may

not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and

completeness  of  the  assumptions,  assessments,  statements  and information contained in  this  e-

tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some

of which may depend upon interpretation of law. The information given is not intended to be an

exhaustive  account  of  statutory  requirements  and  should  not  be  regarded  as  a  complete  or

authoritative  statement  of  law.  The  Brihanmumbai  Municipal  Corporation  (BMC)  accepts  no

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here.

The Brihanmumbai  Municipal  Corporation (BMC),  its  employees  and advisors  make no

representation or warranty and shall have no liability to any person, including any Applicant or

Bidder,  under  any  law,  statute,  rules  or  regulations  or  tort,  principles  of  restitution  or  unjust

enrichment  or  otherwise  for  any  loss,  damages,  cost  or  expense  which  may arise  from or  be

incurred or suffered on account of anything contained in this e-tender or otherwise, including the

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment,

assumption, statement or information contained therein or deemed to form part of this e-tender or

arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The

Brihanmumbai  Municipal  Corporation  (BMC)  also  accepts  no  liability  of  any  nature  whether

resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant

upon the statements contained in this e-tender.

The  Brihanmumbai  Municipal  Corporation  (BMC)  may,  in  its  absolute  discretion  but

without  being  under  any  obligation  to  do  so,  update,  amend  or  supplement  the  information,

assessment or assumptions contained in this e-tender.

The issue of this e-tender does not  imply that the Brihanmumbai Municipal Corporation

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the
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selected Bidder  or Concessionaire,  as  the  case may be,  for the  Project  and the Brihanmumbai

Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids

without assigning any reasons whatsoever.

The  Applicant  shall  bear  all  its  costs  associated  with  or  relating  to  the  preparation  and

submission of its Application including but not limited to preparation, copying, postage, delivery

fees, expenses associated with any demonstrations or presentations which may be required by The

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or

relating to its Application. All such costs and expenses will  remain with the Applicant and the

Brihanmumbai Municipal Corporation, (BMC) shall not be liable in any manner whatsoever for the

same or for any other costs or other expenses incurred by an Applicant in preparation or submission

of the Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  covers  an  area  of

437.71sq.kms.with a population of  1.24 Crores as per census of 2011. The metropolis accounts

major  portion  of  India’s  international  trade  and government’s  revenue,  from being  one  of  the

foremost centers of education, science and technological research and advancement.

The Mumbai Metropolis  has historic tradition of strong civic activism dedicated to the

cause  of  a  better  life  for  all  its  citizens.  And  it’s  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION  (BMC), hereafter called the “corporation”, the primary agency responsible for

urban governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian Continent.

In observance of historic traditions of strong civic activism, with the change in time and living

conditions to match with the urbanization, BMC has mainly focused in providing almost all kinds

of engineering services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads,

bridges,  solid  waste  management,  and  environmental  services.  Beside  this,  the  BMC  is  also

providing dedicated services in various segments such as Health, Primary Education as well as the

construction and maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different  departments,  right  from engineering depts.  to

health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and

other such departments where quite a good number of staff members are working.

Under  Mumbai-IIIA Water  Supply Project,  the  Water  Treatment  Plant  of  capacity  455MLD is

installed at Panjrapur. This plant is taken over by H. E. department w. e. f. 29.06.2009 and the

maintenance activities carried out by H. E. department from 28.06.2010.

The various sections under Chlorination Plant Mumbai III-A include drum room having

storing capacity of 76 nos.  liquid chlorine tonners.  There are six chlorination dosing batteries.

Among these batteries, four batteries are having dosing capacity up to 30 Kg/hr with 4 tonners

connected and two batteries having dosing capacity up to 60 Kg/hr with 8 tonners connected for

chlorine gas dosing.  

The Chlorine gas is a toxic, corrosive and irritating to eyes & to the respiratory system; it is

dangerous to human beings.  Hence,  the chlorination plants comes under Major Accident Hazard

rule  i.e.  MAH rule.  This  rule  applied  to  an  industrial  activity  or  isolated  storage  in  which  a

hazardous chemicals are handled or stored.  

         Owing to the toxic property of chlorine gas and as per factory rules it is obligatory to keep the

breathing apparatus ready in the plant for routine chlorine related activities and for attending the

Chlorine leakages.

     This department is using self contained breathing apparatus (SCBA) for routine operational and

maintenance activities and to attend the chlorine gas leakages. Self contained breathing apparatus

(SCBA) is a type of respiratory protection equipment that contains breathable compress air. It is
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typically used by the rescue worker while operating in the areas of immediate danger such as toxic

gas leakages. In these apparatus compressed air carried in cylinder is fed either via pressure reducer

and lung governed demand valve or lung governed demand valve is connected to the facepiece to

enable the wearer to breathe. Exhale air passes through the non-return valve to the atmosphere.

A SCBA consists of :-

• A high pressure cylinder made of carbon fiber composites.

• one pressure regulator

• Lung demand valve 

• High pressure gauge with warning whistle unit.

• Face seal mask or face piece, mouth piece and connecting pipe 
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e-TENDERING ONLINE SUBMISSION PROCESS

1. The e-Tendering process of BMC is enabled through NIC‟s Mahatender Portal
https://mahatenders.gov.in/nicgep/app

2. All the tender notices including e-Tender notices will be published on NIC’s
Mahatender portal https://mahatenders.gov.in/nicgep/app

3. All the information documents are published under the NIC’s Mahatender portal.

4. All the interested vendors are required to be registered with NIC’s Mahatender portal for e-
Tendering process. Vendors not registered with NIC’s Mahatender portal can apply online
by clicking the link online registration section of NIC’s Mahatender portal.
“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebRightM
enu.%24DirectLink&page=Home&service=direct&session=T”

5. Manual offers sent by post/Fax or in person will not be accepted against e-tenders even
if these are submitted on the Firm‟s letter head and received in time. All such manual
offers shall be considered as invalid offers and shall be rejected summarily without
any
consideration.

6. Please read the tender document carefully “Instructions and Articles of Agreement” for
supply of general items. All documents that are required to be submitted as part of
eligible & technical bid, need to be uploaded in the Packets provided for this purpose
and
commercial bid need to be filled online.

7. This document (Instructions to vendors) and the 'Articles of Agreement' document which
are
available in the tender document make part of all tender documents unless stated
otherwise in the tender document

8. Affixing of  digital signature  for  the  bid document while  submitting the bid,  shall  be
deemed to mean acceptance of the terms and conditions contained in the tender document
as  well  as confirmation of the bid/bids offered by the vendor which shall include
acceptance of special
Directions / terms and conditions if any, incorporated.

9. All the documents and data submitted by vendors online shall be digitally signed. The
system will prompt for digital signature certificate. It is mandatory for the vendors willing
to participate in tender process to procure digital signature certificate of class-2/class-3
and
Company Type.

10. Digital Signature Certificates: Vendors can procure digital signature certificate from any
of the certifying authorities (CA) in India. However, for the convenience of the vendors, a
team from one of the certifying authorities is made available to help them for
obtaining digital
signature certificates. Interested vendors may approach helpdesk for details.

11. The browser settings required for digitally signing the uploaded documents are listed in the

link “Site Compatibility” available on Mahatender Portal

12. In order to participate in the tender process , the registered vendors need to follow the steps
given in the section “ Guidelines for hassle free Bid submission” and “Bidders Manual Kit
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- Open Source Software Link” available on Mahatender portal

Open the e-Tendering application by clicking the link available in on

https://  www.mahatenders.gov.in/  

Make  the  Browser  Settings  as  per  the  guidance  available  in  “Site  Compatibility”
section. Carry out the necessary settings and root certificates installation as mentioned
in the document. Vendors to note that the computer user should have administrative
rights to the computer to be able to work with e-Tendering
application.

Login to the application with your credentials and follow the instructions given in the
document “User Manual for Vendors - Bidding Process‟ which is available in the “For
Partners” section of Mahatender Portal.

   Instead of Tender fee Scrutiny fee  with 18% GST will  be applicable .The srutiny fee will
be payable immediately  after opening of Packet A & B and before opening of price bid at any
CFC centre of BMC  

Pay EMD and other charges, where applicable, as per the instructions given in the Tender
Notice and / or Tender Document.

Upload the administrative & technical bid documents. System will prompt for digital
signature certificate while uploading the document.

Ensure that documents are uploaded properly by downloading them after uploading.

Submitting the commercial bid by filling in the values on the screen. All the inputs given
on this screen need to be digitally signed.

The administrative, technical and commercial bids can be submitted only online on or
before the due date and due time mentioned for submission of bids.

The bids can be modified till the end date and time for bid submission. However, if a new
version of a document is to be uploaded, please ensure to delete the old version.

Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids listing
screen is “Bid submitted”.

13. Vendors should ensure to submit their bids well in advance before the due date and due
time. Vendors trying to submit the bid at last moment just before due date and due time
and failing to do so due to system problems at their end, internet problems, User Id
locking problems
etc. shall note that no complaints in this regard will be entertained.

14. It is the responsibility of the vendors to maintain their computers, which are used for
submitting their bids, free of viruses, all types of malware etc. by installing appropriate anti-
virus software and regularly updating the same with virus free signatures etc. Vendors
should scan all the documents before uploading the same.

15. The administrative, technical and commercial evaluation documents will be available for
all the participating vendors after completion of the evaluation.

16. Additional information can be availed by referring to FAQs in the e-Procurement section of
Mahatender portal.

17. For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-
24811275/76 (BMC IT Cell) from 10.30 AM to 6.00 PM on all working days of BMC.

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) Tele Support-
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Working hours 10.00 AM to 6.00 PM (Monday to Friday)
NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL     NOTE         :  

In order to participate in the tender process , the registered vendors need to follow the steps given in
the section “ Guidelines for hassle free Bid submission” and “Bidders Manual Kit - Open Source
Software Link” available on Mahatender portal
For registration, enrolment for digital signature certificate & user manual, please refer to
respective links provided in e-tendering tab. The vendors can get digital signature from any
one of the Certifying Authorities (CA‟s) licensed by the Controller of Certifying Authorities
namely Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and
e- Mudhra.
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SECTION 6

INSTRUCTIONS TO
APPLICANTS
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INSTRUCTIONS TO APPLICANTS
 Scope of Application

The  Authority  wishes  to  receive  Applications  for  qualification  in  order  to  SELECT

experienced and capable Applicants for the Bid Stage.

 Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor

for  the  aforementioned  work  from  contractors  of  repute,  multidisciplinary  engineering

organizations i.e. eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public

Limited Companies/ Companies registered under the Indian companies act 2013, the contractors

registered  with  the  Brihanmumbai  Municipal  Corporation,  (BMC)  in  Class     ‘  B  ’     as  per  new  

registration   and from the contractors/ firms equivalent and superior classes registered in Central or  

State  Government/Semi Govt.Organization/Central  or  State  Public  Sector  Undertakings will  be

allowed  subject  to  condition  that,  the  contractors  who  are  not  registered  with  Brihanmumbai

Municipal Corporation will have to apply for registering their firm within three months time period

from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will

be  forfeited/  recovered  and  an  amount  equal  to  Registration  Fee  of  respective  class  will  be

recovered as penalty.

To  be  eligible  for  pre-qualification  and  short-listing,  an  Applicant  shall  fulfill  the  following

conditions of eligibility:

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity: 

A) The tenderer shall be a Manufacturer or authorized representative of Manufacturer.

They should have satisfactorily completed the work of similar nature in BMC /Semi

Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last day

of month previous to the one in which bids are invited as a prime Contractor (or as a

nominated sub-Contractor, where the subcontract had involved similar nature of work as

described in the scope of works in this bid document, provided further that all other

qualification criteria are satisfied).

a) Three similar completed works each of value not less than the value equal to Rs.2,12,100/- or

equivalent to Indian Rupees for work carried out elsewhere.

                                                         OR

b) Two similar completed works each of value not less than the value equal to  Rs.2,47,450/- or

equivalent to Indian Rupees for work carried out elsewhere.

                                                        OR

c) One completed work of value equal and or not less than Rs.3,53,500/- or equivalent to Indian

Rupees for work carried out elsewhere.

The value of  completed works shall be brought to current costing level by enhancing the actual

value of work at compound  rate of 10 % per annum; calculated from the date of completion to last

date of receipt of applications for tenders.

*In case of  ongoing works to be considered,  the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last day

of month previous to the one in which bids are invited.
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 1.1.2   The tenderer should be manufacturer or their authorized dealer/ representative.  If  the

tenderer happens to be authorized dealer/representative of the manufacturer, the tenderer shall

submit the ‘Authorization Certificate’ on the letter head of manufacturer as per format given in

Proforma. 

1.2. Financial capacity

Achieved  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ equal  to  Rs.2,12,100/- in  last  three  (3)  financial  years  immediately

preceding the Financial Year in which bids are invited.

a. To ascertain this, tenderer(s) shall furnish /upload the financial statement

(Audited balance sheet) duly certified by Chartered Accountant.

b. The turnover can be enhanced by 10% every year  to  bring the present

level.

    1.3. Similar Experience:

     For assessing the technical capacity of similar nature of work means, the completed or ongoing

work related to  supply/SITC/Maintainance/repairs of mechanical or electrical equipments in

Brihanmumbai Municipal Corporation (BMC)/Semi Govt. /Govt./Public Sector Organizations.

Building Construction OR Building Maintenance such as repairs/retrofitting /structural

repairs OR construction / repairs of Asphalt/ Concrete roads OR laying/rehabilitation of

sewer lines along with allied components OR laying/rehabilitation of water pipe lines in

Cast Iron/ M.S. pipes / HDPE/ MDPE pipes OR  repairs/maintenance/ construction of

culverts over nullah. (Performance Certificate from user shall be uploaded)

2.0
    2.1

For Original and New construction work :
Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the work of similar

nature Brihanmumbai Municipal Corporation, (BMC) /Semi Govt. /Govt. & Public Sector

Organizations during last seven (7) years ending last day of month previous to the one in

which bids are invited as a prime Contractor (or as a nominated sub-Contractor, where the

subcontract had involved similar nature of work as described in the scope of works in this

bid document, provided further that all other qualification criteria are satisfied)

a)  Three  similar  completed works or currently executing three works of similar nature

each costing  of estimated cost.*

  OR

b)  Two  similar  completed  works or currently executing two works of similar   nature

each costing  of estimated cost.*

OR

c) One completed work or currently executing one work ofsimilar nature of  aggregate  of 

estimated cost.*

The value of executed works shall be brought to current costing level by enhancing the

actual value of work at compound rate of 10 % per annum; calculated from the date of
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completion to last date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment

bills  of  80% of  the  contract  sum for the work/works  executed last  day of  month

previous to the one in which bids are invited.

    2.2  Financial Capacity

Achieved a average annual financial turnover as certified by ‘Chartered Accountant’  (in all

classes of civil  engineering construction works only) equal to   of the estimated cost of

work in last three (3) financial years immediately preceding the  Financial Year in which

bids are invited.

   To ascertain this,  tenderer(s)  shall  furnish /upload the financial  statement (Audited

balance sheet) duly certified by Chartered Accountant.

  The turnover can be enhanced by 10% every year to bring the present level.

C) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 – B) , Where,

A = Maximum value of Civil Engineering works executed in any one year (year means

Financial year) during the last five years (updated to the price level of the Financial year

in which bids are received at a rate of 10% per year) taking into account the completed as

well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding monsoon

period, for which these bids are being invited. (E.g. 7 months = 7/12  year) For every

intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of

bids as per bidding document and on-going works to be completed during the period of

completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as

well as the stipulated period of completion remaining for each of the works listed should be

attached along with certificates duly signed by the Engineer-in Charge, not below the rank

of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

-  made  misleading  or  false  representation  in  the  forms,  statements  and  attachments

submitted in proof of the qualification requirements; and/or- Record for poor performance

such as abandoning the works, not properly completing the contract, inordinate delays in

completion, litigation history, or financial failures etc.

D.Equipment Capabilities as required for this work:(NOT APPLICABLE)

a) Regular and Routine works:
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The successful bidder will make the arrangements of the required equipment on the day of

commencement or with respect to the progress of the work in phases, as per the instruc-

tions of site in charge. The successful bidder and, to that effect he  will ensure commit-

ment on an undertaking on Rs.500 stamp paper to be submitted along with the Bid in

Packet B. However, this condition in no way shall dilute the respective condition in

Registration Rules of Brihanmumbai Municipal Corporation.(if applicable)

b) New and Original Works:  (Not applicable to this tender)

The bidder should, undertake their own studies and furnish with their bid,  a detailed con-

struction planning and methodology supported with assessment study   of requirements of

equipment/plants & machineries to allow the employer to  review their proposal. The bid-

der will ensure his commitment to make the arrange ments of the required equipment on

the day of commencement or with respect to the progress of the work in phases, as per the

instructions of site in charge on an undertaking on Rs.500 stamp paper to be submitted

along with the Bid in Packet B.

However,  this  condition in no way shall  dilute the respective condition in Registration

Rules of Brihanmumbai Municipal Corporation, (BMC).

c)  Special  Works:  The  concerned  Ch.  Eng.  shall  enlist  the  equipments  in  the tender

document justified for the project and ensure the capacity of the bidder for the same with

the approval of concerned AMC.

Note:  Bidders shall submit the undertaking for equipment capability and other undertak-

ings as such on a single Rs.500/- stamp paper to be submitted along with the bid in packet

B.

E. Technical Personal(NOT APPLICABLE0

General Guidelines for Fixing Requirement of Technical Staff    

Cost of work
(Rs in Crore)

Requirement of Technical Staff Min
Experienc

e(year)

Designation

Qualification  Number

5 to10 i)Graduate Engineer

ii) Graduate Engineer

or

Diploma Engineer

1

2

2

5

2

5

Principal Technical

Representative

Project/Site Engineer

More than 1.5

to 5

i) Graduate Engineer

ii) Graduate Engineer

or

1

1

5

2

Principal Technical

Representative

Project/Site Engineer

Billing Engineer
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Diploma Engineer 1 5

Up to1.5 i) Graduate Engineer

or

Diploma

Engineer

1

1

2

5

Principal Technical

Representative

Project/Site Engineer/

Billing Engineer

Notes- 1. “Cost of work”, in table above, shall mean the agreement

                amount of the work.

           2. Rate of recovery in case of non-compliance of the clause be

                stipulated at following rates:-    

Sr.

No

Qualification Experience (years) Rate of Recovery

1 Project Manager with degree 10 Rs.30000/-p.m.

2 Graduate Engineer 5 Rs.25000/-p.m.

3 Graduate Engineer 2 Rs.15000/-p.m.

4 Diploma Engineer 5 Rs.15000/-p.m.

F. TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within 0  1   month   of time from the date of

award of contract that includes Monsoon.

The  time allowed for  carrying  out  the  work  as  entered in  the  Tender  shall  be  strictly

observed by the Contractor and shall be reckoned from the date on which the  Purchase Order

(P.O.) is given to the Contractor. The work shall throughout the stipulated period of the Contract be

proceeded with all due diligence as time being deemed to be the essence of the contract on the part

of the Contractor. On failing to do so, the Contractor shall pay as compensation an amount which

shall be governed as per Clause -8(e) of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in 01   month (Including Monsoon).  

The programme for completion of work shall be a part of the Contract Document in the

form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep the

progress as per Bar Chart / GANTT Chart.  The Contractor shall  complete the work as per the

Schedule given in the Contract and the programme submitted by the Contractor.(NA)

G. Contract Execution
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All required documents for execution of the contract shall be submitted within 30 days

from the date of issue of letter of acceptance.  If the documents are not submitted within the

stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor.  All contract

documents need to be duly affixed with stamp duty properly signed along with evidence/proof of

payment of security/contract deposit/ within 30 days from the date of letter of acceptance received

by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date

of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered as

cancelled and legal steps be taken against the contractor for recovery of the amounts.

I. The amount of Security Deposit retained by the Brihanmumbai Municipal Corporation shall be

released after expiry of period up to which the contractor has agreed to maintain the work in good

order is over. In the event of the contractor failing or neglecting to complete the rectification work

within the period up to which the contractor has agreed to maintain the work in good order, the

amount of security deposit retained by Brihanmumbai Municipal Corporation shall be adjusted to-

wards the excess cost incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited: In any case in which under any Clause of

this contract, the contractor shall have rendered himself liable to pay compensation amounting to

the whole of this security deposit whether paid in one sum or deducted by installments or in the

case of abandonment of the work owning to serious illness or death of the contractor or any other

cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the

following  process,  as  he  may  deem  best  suited  to  the  interest  of  Brihanmumbai  Municipal

Corporation –

(a) To rescind the contract (for which recession notice in writing to the contractor under the head of

Executive Engineer  shall  be  conclusive evidence)  and in  that  case,  the  security  deposit  of  the

contract  shall  stand  forfeited  and  be  absolutely  at  the  disposal  of  Brihanmumbai  Municipal

Corporation.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the

cost of the work, expenditure incurred on tools and plant, and charges on additional supervisory

staff including the cost of work-charged establishment employed for getting the un-executed part of

the work completed  and crediting him with the  value  of  the  work  done  departmentally  in  all

respects in the same manner and at the same rates as if it had been carried out by the contractor

under the terms of his contract. The certificate of the Executive Engineer as to the costs and other

allied expenses so incurred and as to the value of the work so done departmentally shall be final

and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as shall be

un-executed out of his hands, and to give it to another contractor to complete, in which case all

expenses incurred on advertisement for fixing a new contracting agency, additional supervisory

staff including the cost of work charged establishment and the cost of the work executed by the

new contract agency will be debited to the contractor and the value of the work done or executed

through the new contractor shall be credited to the contractor in all respects and in the same manner
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and at the same rates as if it had been carried out by the contractor under the terms of his contract.

The certificate of the Executive Engineer as to all the cost of the work and other expenses incurred

as aforesaid for or in getting the un-executed work done by the new contractor and as to the value

of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be

entitled to recover or be paid any sum for any work therefore actually performed by him under this

contract unless and until the Executive Engineer shall have certified in writing the performance of

such work and the amount payable to him in respect thereof and he shall only be entitled to be paid

the amount so certified. In the event of either of the courses referred to in Clause (b) or (c) being

adopted and the cost of the work executed departmentally or through a new contractor and other

allied expenses exceeding the value of such work credited to the contractors amount of excess shall

be deducted from any money due to the contractor, by Brihanmumbai Municipal Corporation under

the contract  or otherwise, howsoever, or  from his security deposit  or  the sale proceeds thereof

provided,  however,  the  contractor  shall  have  no  claim  against  Brihanmumbai  Municipal

Corporation  even  if  the  certified  value  of  the  work  done  departmentally  or  through  a  new

contractor  exceeds  the  certified  cost  of  such  work  and  allied  expenses,  provided  always  that

whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive

Engineer, the contractor shall  have no claim to compensation for any loss sustained by him by

reason of his having purchase or procured any materials or entered in to any engagements or made

any advance on account of or with a view to the execution of the work or the performance of the

contract.

K.  Contract  may be rescinded and security deposit  forfeited for bribing a  public  officer

contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or

commence any proceeding to get himself adjudicated and insolvent or make any composition with

his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage,

pecuniary or  otherwise,  shall  either  directly  or  indirectly  be given promised or  offered by the

contractor or any of his servants or agents through any public officer, or person in the employ of

Brihanmumbai Municipal Corporation/Govt. in any way relating to his office or employment, or if

any such officer or person shall become in any way directly or indirectly interested in the contract

the Engineer In-charge may thereupon, by notice in writing rescind the contract and the Security

Deposit  of  the  Contractor  shall  thereupon stand forfeited and be absolutely at  the  disposal  of

Brihanmumbai Municipal Corporation and the same consequences shall ensure as if the contract

had been rescinded under above clause J hereof; and in addition the contractor shall not be entitled

to recover or be paid for any work therefore actually performed under the contract.
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Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this

packet will be done strictly with reference to only the scanned copies of Documents uploaded online

in packet ‘A’

a) Valid Registration Certificate.(NOT APPLICABLE)

b) Valid Bank Solvency Certificate of Minimum Solvency amount Rs.0  3   Lakhs   as governed

by Registration Rules in force for respective Class of Contractor for Civil  and M & E

works.

c) A document in support of Registration under GST Act.as per GST Act as applicable.

d) Certified copies of valid 'PAN' documents and photographs of    Individuals, owners, Karta

of  Hindu  undivided  Family,  firms,  private  limited  companies,  registered  co-operative

societies, partners of partnership firms and at least two Directors, if number of Directors are

more than two in case of Private Limited Companies, as the case may be. However, in case

of Public Limited companies, Semi Government Undertakings, Government Undertakings,

no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) of Brihanmumbai Municipal Corporation.

f) The tenderer shall pay total EMD/Bid Security amounting to Rs.14,200/- through payment

gateways of GoM on URL http://mahatenders.gov.in . The bidder’s shall upload the scan

copy of online paid EMD in Packet ‘A’. Failing to which bidder will be considered as non-

responsive

g) The bidders shall categorically provide their Email-ID in packet ‘A’.

 

NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period, his 100%  (entire

EMD Amount)  E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required to be

made within a time period of three working days otherwise they will be treated as non-responsive.

PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following documents –

a)  The  list  of  similar  type  of  works  as  stated  in  Para  ‘A’ of  Post  qualification  successfully
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completed during the last  seven years  in  prescribed proforma,  in  the  role  of  prime contractor.

Information  furnished  in  the  prescribed  proforma  (Proforma  –  I)  shall  be  supported  by  the

certificate duly self-attested. Documents stating that it has successfully completed during the last

seven years at least one contract of similar works as stated in para ‘A’ of post qualification..

b)  Annual  financial  turnover  for  preceding  three  financial  years  as  certified  by  Chartered

Accountant  preceding the Financial  Year  in  which bids  are  invited.  Copies  of  Applicants  duly

audited balance sheet and profit and loss account for the preceding three financial years preceding

the Financial Year in which bids are invited. (Proforma – II)

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets, lines

of credit and other financial means (independent of any contractual advance payment) sufficient to

meet the construction cash flow requirements for the subject contract in the event of stoppage,

start-up, or other delay in payment of the minimum 15% of the cost of the work tendered for, net of

the Tenderer’s commitment of other contracts (Certificate from Bankers / C.A./Financial Institution

shall be accepted as a evidence).(NA)

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole responsibility

to arrange the required machinery either owned/on lease or hire basis, at site before start of the

work(NA)

e) Copy of Manufacturer's authorization certificate as per attached format in draft tender for

authorized dealer who is tenderer.

i) Regular and Routine works: The successful bidder shall make the arrangements of the required

equipment on the day of commencement or with respect to the progress of the work in phases, as

per  the  instructions  of  site  in  charge.  The successful  bidder  and,  to  that  effect  he  will  ensure

commitment on an undertaking on  Rs.500 stamp paper  to be submitted along with the Bid in

Packet B. However, this condition in no way shall dilute the respective condition in Registration

Rules of Brihanmumbai Municipal Corporation. (If Applicable)

ii)  New and Original Works: The bidder should, undertake their own studies and furnish with

their bid, a detailed construction planning and methodology sup-ported with assessment study of

requirements of equipment/plants & machineries to allow the employer to review their proposal.

The bidder shall   ensure his commitment to make the arrangements of the required equipment

onthe day of  commencement or  with respect  to  the progress  of  the  work in  phases,as per  the

instructions of site in charge on an undertaking on Rs.500 stamp paper to be sub-mitted along with

the Bid in Packet B. However, this condition in no way  shall dilute the respective condition in

Registration Rules of Brihanmumbai Municipal Corporation .

iii)  Special Works: The concerned Ch.Eng. shall enlist the equipments in the   tender document

justified for the project and ensure the capacity of the bidder for the same with the approval of

concerned AMC.

iv)  Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders

& attested copies of percentage of works completed or part thereof (Not applicable)
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v)  Statement showing assessed available Bid Capacity. (Not Applicable)

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B, C, E & 

vii) All undertaking as mentioned in the tender Document

Note: Bidders shall submit the undertaking for equipment capability and other undertakings

as such on a single Rs.500/- stamp paper

vii)  The tenderers shall upload work plan as per the following outline:

      1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time

period, considering major activities.

         2.  Organizational set up envisaged by the contractors.

         3.  Plant & equipment proposed to be deployed for this work.

         4 . Site Offices and Laboratories proposed to be set up.

  5.  A note on how the whole work will be carried out (work plan   including  methodology).

          6.  Quality management plan.

        7.  All the activities should be as per Scope of Work .

e)  Tenderer  shall  submit  the undertaking stating that  he will  submit  licence certification from

office of labour commissioner after issue of work order and before commencing  the work if the

work is allotted to him. (The undertaking of Rs.500/- stamp paper)(NOT APPLICABLE)

f) information on litigation history in which tenderer involved (proforma-VII) for last 5 years from

date of submission of bid as per direction given in the circular U/No. MGC/F/6565 Dt.25.09.2018.

Note:

i) The Electrical / Mechanical work shall be got carried out by the civil   contractors through the

contractors registered with Brihanmumbai Municipal Corporation, (BMC) in Electrical Category.

Information about the registered contractors shall be obtained from the office of the Ch.E. (M&E)/

E.E. (Monitoring &Registration Cell). Attested scanned copy of the valid registration certificate in

Electrical  Category  shall  be  uploaded  with  the  tender  along  with  the  undertaking  from  the

registered Electrical Contractor stating his willingness to carry out the tender work.

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the

tenderer has more than 10 employees /persons on his establishment (in case of production by use of

energy) and 20 employees /persons on his establishment (in case of production without use of

energy)  to  Brihanmumbai  Municipal  Corporation  as  and  when  demanded.  In  case  of  less

employees/persons mentioned above then the successful bidder has to submit an undertaking to that

effect on Rs. 200 stamp paper as per circular u/no.CA/FRD/I/65 of 30.03.2013.

iii) The successful bidder shall submit valid registration certificate under E.P.F.& M.P., Act 1952,

if tenderer has more than 20 employees/persons on his establishment, to Brihanmumbai Municipal

Corporation as and when demanded. In case if the successful bidder has less employees/persons

mentioned above then the successful bidder has to submit an undertaking to that effect on Rs. 200

stamp paper  as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note:
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  If it is found that the tenderer has not submitted required documents in Packet “B” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required to be

made within a time period of three working days otherwise they will be treated as non-responsive.

PACKET – C

a. Online tender filled in either percentage plus or minus (above or below), or at par. (There is no

separate provision to quote % in physical form, this is a part in Header Data of online Tendering).

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and

quotes his percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. By default the

value is zero only).

Note:

1) In case of rebate / premium of 15% and above as quoted by the tenderer, the rate analysis of

major items shall be submitted by L1 and L2 bidder after demand notification by email to bidders

by concerned Dy. Ch.Eng. The format for rate analysis is annexed at Annexure D.

2) Rate analysis  in  prescribed  format  shall  be submitted online  to  the engineer in-charge  within 3

working days from the date of communication on email, failing to which EMD will be forfeited, and the

bid will be rejected, and next successful/ Responsive bidder will be considered. Thereafter, negotiation

will be done with the said successive/responsive bidder with respect to his quoted rate.

         Bidder shall submit the price bid in packet C by filling the values on the screen (base

rate). All rates quoted shall be inclusive of all taxes & duties.

BID SECURITY OR EMD

  The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in

the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data

Sheet and shall be valid till the validity of the bid.

 As per the circular no. CA / Finance / Project / 19 / Dtd: 04.03.2024, The tenderer shall pay

total EMD/Bid Security amount as specified in the bid amounting  through payment gateways of

GOM on URL https://mahatenders.gov.in. The bidder shall upload the scan copy of online paid

EMD along with the bid submission in Packet ‘A’

  Any bid not accompanied by an acceptable Bid Security/EMD shall be rejected by the

Employer as non-responsive.

 The Bid Security/EMD of the successful Bidder will be discharged when the Bidder has

signed the Agreement and furnished the required Security Deposits.

 Except  successful  bider  all  other  unsuccessful  bidders’ 100% EMD paid online will  be

refunded automatically.

 In case, the successful bidder become non responsive or successful withdraw the bid or is

unwilling to extend the bid validity period, in such circumstances, if  L2 bidder is agreeable to

extend the bid validity period and ready to deposit the requisite amount of bid security/ EMD /

ASD to the department with in the stipulated time period i.e.15 days, the department will process

further as per normal procedure.

34

https://mahatenders.gov.in/


 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification

part of the bid during the period of Bid validity)

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i)   sign the Agreement; and/or

ii)  Furnish the required Security Deposits.

c) In case of non workable rate analysis and misleading information submitted by the bidder,

EMD shall be forfeited and bid will be rejected.

1.  The  cases  wherein  if  the  shortfalls  are  not  complied  by  a  contractor,  will  be  informed  to

Registration  and  Monitoring  Cell.  Such  non-submission  of  documents  will  be  considered  as

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed

seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall be

taken by the registration cell with due approval of the concerned AMC.

2. If the bidder is found non responsive after scrutiny of packet ‘A’/’B’, in such circumstances, the

bidder will be made non responsive and financial packet ‘C’ of non-responsive bidder will not be

opened. However, there will not be any forfeiture of EMD. 

Note:

I) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i) Valid Registration Certificate(NA)

ii) Valid Bank Solvency

iii) Goods & Service Tax Certificate (GST)

iv) Certified  Copies  of  PAN  documents  and  photographs  of
individuals, owners, etc

v) Partnership Deed and any other documents (if any)

vi) Undertakings as mentioned in the tender document.

vii) Wrong calculation of Bid Capacity.

In packet ‘A’ as well as packet ‘B’ , 05 nos. of shortfall in curable defects

will be allowed and in case, curable defects are not compiled by bidder

within  the  given  time  period  the  bidder  shall  be  treated  as  Non

Responsive.

II) Non-curable Defect shall mean
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i) In-adequate submission of EMD/ASD amount,

ii) In-adequacy  of  technical  and  financial  capacity  with  respect  to
Eligibility criteria as stipulated in the tender.

iii) No  proper  submission  of  experience  certificates  and  other

documents, etc.   

BID VALIDITY

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline

date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected

by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may

request that the bidders may extend the period of validity for a specified additional period. The

request and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the

request without forfeiting his Bid Security. A bidder agreeing to the re-quest will not be required or

permitted to modify his bid, but will be required to extend the validity of his bid security for a

period of the extension.

DEFECT LIABILITY PERIOD

   The Contractor is expected to carry out the construction work in Workmen like manner so

as  to  meet  the  requirement  and  specification  for  the  work/project.  It  is  expected  that  the

Workmanship and materials will be reasonably fit for the purpose for which they are required.

 Defects or defective work is where standard and quality of workmanship and materials as

specified in the contract is deficient. Defect is defined as a failure of the completed work/project to

satisfy the express or implied quality or quantity obligations of the construction contract. Defective

construction works are as the works which fail short of complying with the express descriptions or

requirements of the contract, especially any drawings or specifications with any implied terms and

conditions as to its quality, workmanship, durability, aesthetic, performance or design.  Defects in

construction projects are attributable to various reasons.

  Some of the defects are structural defects results in cracks or collapse of faulty defective

plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or heating

systems, inadequate fire systems etc. The defects could be various on accounts of different reasons

for variety of the projects.

 The Engineering In charge/Project Officer shall issue the practical completion certificate for

the project. During the Defect Liability Period which commences on completion of the work, the

Engineering In charge shall inform or the contractor is expected to be informed of any defective

works by the Employer’s representative of the defects and make good at contractor’s cost with an

intention of giving opportunity to the contractor of making good the defects appeared during that
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period. It is the contractor’s obligation under the contract to rectify the defects that appear during

Defect  Liability  Period  and the  contractor  shall  within  a  reasonable  time  after  receipt  of  such

instructions comply with the same at his own cost. The Engineering In charge/Project Officer shall

issue a certificate to that effect and completion of making good defects shall be deemed for all the

purpose of this contract to have taken place on the day named in such defect liability certificate.

  If defective work or workmanship or design have been knowingly covered-up or conceived

so  as  to  constitute  fraud,  commencement  of  the  Defect  Liability  Period  may  be  delayed.  The

decided period may be delayed until discover actually occurs on at least the defect could have been

discovered with reasonable diligence, whichever is earlier.

 The DLP shall be as below:

Department Type of work DLP

Hydraulic Engineer Supply of safety equipments at Chlorine Plant M-

IIIA, Panjrapur.

1 year

  Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects

before the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be

extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is

given, the Contractor shall correct the notified Defect/Defects within the duration of time specified

by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry out removal of

defects or deficiencies, if any, noticed in his

inspection, or brought to his notice. The Contractor shall remove the defects and deficiencies within

the period specified in the notice and submit to the Engineer a compliance report.

 It is the Completion Stage when the contractor has completed all of the works and fixed all

of the defects that were on the list of issue by Engineer-in-charge. When this happens, the engineer

must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect

Liability  Period  ‘starts.  The  contractor  also  must  issue  a  ‘Certificate  statement’  as  an

acknowledgment to the engineer not later than 14 days after the ‘Certificate of Completion’ has

been issued. During the ‘Defect Liability Period’, the contractor has to obey all written instructions

from the engineer to carryout repairs and fix any defects which appear in the Permanent Works. If

the contractor does not ,due to his own faults finish the repair works or fix the defects by the end of

‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until all works  instructed by

engineer is done.

 During  the  Defect  Liability  Period  (DLP),  the  completed  work  shall  be  periodically

inspected by the site staff along with the contractor and defects noticed, if any shall be got rectified

immediately from the contractor as per provision of contract. The above compliance report shall be

mandatory  prerequisite  before  releasing  the  deposits/retention  money  of  the  work.

Accordingly, the contractor shall prepare the periodical checklist and get it approved from BMC
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Engineers on or before work completion.

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE

A. Security Deposit :-

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I) Contract Deposit :– The successful tender, here after referred to as the contractor shall pay an

amount equal to two (2) percent of the contract sum shall be paid within thirty days from the date of

issue of letter of acceptance.

The said contract deposit shall be paid in the form of Demand Draft (D.D.) only.

II) Retention Money – (Not Applicable)– The retention money equal to 15.00%  of the Contract Sum

will be recovered from the contractors every bill i.e. interim / running / final bill. The clause of retention

money will not be applicable to M & E Department  (Not applicable for this tender)

 B. Additional Security Deposit: (NOT APPLICABLE TO THIS TENDER)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate above 12.00 %  on estimated cost At 2.00% of Estimated cost for each %  rebate & part

thereof, in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be submitted

during  office  hours  minimum  one  day  before  opening  of  packet  ‘C’  to  respective  Head  Clerk

(Expenditure) of the Engineer in-charge of the HE Division in sealed envelope. If ASD is not applicable

then the bidders shall submit sealed envelope mentioning on their letter head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day before opening of

packet ‘C’ within office hours then the EMD of the respective bidders will be forfeited and the company

with their  Directors/Partners and other companies with the said Directors /  Partners  will  be further

debarred from any tendering process for the period of at least 2 years.

C. Performance Guarantee:   (Not Applicable)   

             The successful tender, here after referred to as the contractor shall pay in the form of

“Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %

For  premium,  at  par  and
rebate 0 to 12%

PG= 0.92% x contract sum applicable for rebate of 12%

For rebate of 12.01% P.G. = {0.92% x contract sum applicable for rebate of 
12%} +(X) x contract sum, where
X= percentage rebate quoted more than 12%
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Note: Contract sum shall mean amount after application of rebate/premium as quoted by the

contractor with contingencies only and excluding price variation. The PG shall be paid in one

the following forms.

1) Cash (In case guarantee amount is less than Rs.10,000/-

2) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

3) Government securities

4) Fixed Deposit Receipts (FDR) of a Schedule Bank.

5) An electronically issued irrevocable bank guarantee bond of  any Schedule bank or
f in the prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit. Performance

Guarantee will have to be paid & shall be valid till the defect liability period or finalization of final

bill whichever is later.

        This deposit will be allowed in the form of I to V as mentioned above and shall be paid within

15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only

PG of  10% of  contract  sum be taken from the successful  bidder  on award of

contract only.

 Brihanmumbai Municipal Corporation departments shall ensure to incorporate

specific condition regarding above in bid document and e-tender notice.

D.  Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of DLP and

after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) subject to no

recoveries are pending against the said work, provided that the Engineer is satisfied that there

is no demand outstanding against the Contractor. No claim shall be made against the Balance

Contract Deposit after the issue of Defects Liability Certificate.

II. Refund of Retention Money (Not Applicable)

 The Retention Money will be refunded after completion of defect liability period and after

issue of “Defect Liability Certificate” (in case of 1 or 3 or 5 years DLP) provided that the Engineer

is satisfied that there is no demand outstanding against the Contractor. In the event of different

Defects Liability Periods have been specified or become applicable to different sections or parts of

the Permanent Works,  the said moneys will  be released within 30 days on expiration of  such

Defects Liability Periods. In the event the Engineer issues a Taking-over Certificate for a section or

part of the Permanent Works, only such proposition thereof as the Engineer determines (having

regard  to  the  relative  value  of  such  section  or  part  of  the  Works)  shall  be  considered  by  the

Engineer for payment to the Contractor.

III. Refund of Additional Security Deposit (Not Applicable)
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One-half (50 % ) of the additional security deposited (ASD) shall be released after th completion of

50% financial progress of the work. The balanced ASD shall be released within 30 days of issue of

‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer issues

a Taking-over  Certificate for a section or  part  of  the  Permanent  Works,  only such proposition

thereof as the Engineer determines (having regard to the relative value of such section or part of the

Works) shall be considered by the Engineer for Refund of ASD to the contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The Deposit on account of performance guarantee shall be released within 30 days of completion

of Defects Liability Certificate subject finalization of final bill whichever is later and no recoveries

are pending against the said work, provided that the Engineer is satisfied that there is no demand

outstanding against the Contractor.

Summary of time of Refund of deposit is tabulated as follows:

a. Time of Refund for works having 5 years DLP (Not Applicable)

Deposits  refunded  after
completion

After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank

Guarantee,  it  is  necessary  to  mention  that  the  same shall  be  valid  further  6  months  from the

completion of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated

time period in the tender & in case of its expiry it will attract penalization.

c)  Bank Guarantee should be issued by way of General  Undertaking and Guarantee issued on

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign

banks operating under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan.

List  of  approved  Banks  is  appended  at  the  end  of  Instructions  to  Bidders  (ITB).  The  Bank

Guarantee issued by branches of approved Banks beyond Kalyan and Virar can beaccepted only if

the said Bank Guarantee is countersigned by the Manager of a Regional Branch of the same bank

within the Mumbai City Limit categorically  endorsing thereon that the said Bank Guarantee is

binding on the endorsing  Branch of the Bank or the Bank itself within Mumbai Limits and is liable

to be enforced against the said Branch of the Bank or the bank itself in case of default  by the

Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and when

required and/or directed from time to time until the Contractor has executed and completed the

works and remedied any

defects therein.
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E. Legal + Stationary Charges :- (As per applicable circular)

Successful tenderer shall pay the Legal Charges +Stationary charges as given below or as per

existing circular while executing contract.

Contract Value Legal+ Stationery Charges

Upto Rs.50,000/- Nil

From Rs.50,000/- to 
Rs.1,00,00,000/-

0.10% of contract value (Rounded in multiples of Rs.100/-) + 18% GST. 
(Minimum Rs.1,000/- + GST & Maximum Rs.10,000/- + GST)

From Rs. 
1,00,00,001/- to Rs. 
10,00,00,000/-

Rs.10,000/- for contract value upto 1,00,00,000/- + 0.5% above contract value
of Rs.1,00,00,000/- (Rounded in multiples of Rs.100/-) + 18% GST

from 
Rs.10,00,00,001/- & 
above contract value

Rs.55,000/- for contract value of Rs.10,00,00,000/- + 0.01% on contract value
of Rs.10,00,00,000/- (Rounded in multiples of Rs.100/-) + 18% GST

The tenderer’s are requested to note that stationary charges as given in the  table above will be

recovered  from the  successful  tenderer  for  supply  of  requisite  prescribed  forms  for  preparing

certificate bills in respect of the work.

F. Stamp Duty: - (As per applicable circular at the time of award of contract)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i) As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty

is payable for “works contract” that is to say, a contract for works and labour or services

involving transfer of  property in goods (whether as goods or in some other form) in its

execution and includes a sub-contract, as under :

a Where the amount or value set forth in
such contract does not exceeds Rs. Ten
Lakhs

Five Hundred rupees stamp duty

b Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1% of the amount
above rupees  ten  lakh  subject  to  the
maximum of rupees twenty five lakh stamp
duty.

ii. The successful bidder shall enter into a contract agreement with Brihanmumbai Municipal

Corporation. within 30 days from the date of issue of Work Order and the same should be

adjudicated for payment of Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the

documents executed in Mumbai City & Mumbai Suburban District be recovered from the

concerned work contractors and to deposit the  deficit or unpaid Stamp Duty and penalty by

two separate Demand Draft or Pay Order in favor of “Superintendent of Stamp, Mumbai”

within 15 days from intimation thereof.

iv. All  legal  charges  and incidental  expenses  in  this  respect  shall  be  borne and paid by the
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successful tenderer.

v. Bank Guarantee: As per article 54 read with 40 (b) of stamp duty act, stamp duty of 0.5% for

the amount secured by such deed subject to the maximum of Rs. 10 Lakhs will be applicable

to the all Bank Guarantee submitted and also which are required to be renewed after expiry of

time period. (Stamp Duty payable on BG Minimum Rs. 500/-or 0.5% of total BG amount)

IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence of

which the information uploaded will be considered as baseless and not accepted for qualification

criteria.  All  the  documents  shall  be  uploaded  with  proper  pagination.  The  page  No.  shall  be

properly mentioned in the relevant places. The information shall be uploaded in the sequence as

asked for with proper indexing etc. The Bidder shall be fully responsible for the correctness of the

information uploaded by him.

2.  Applicants/Bidders  shall  refer  “https://mahatenders.gov.in/Help  for  contractors”  for  the

guidelines.

Any  queries  or  request  for  additional  information  concerning  this  TENDER  shall  be

submitted by e-mail  to  dyhe3appc.he@mcgm.gov.in &  eemne3atpppc.he@mcgm.gov.in  .   The

subject  shall  clearly  bear  the  following  identification/  title:  "Queries/  Request  for  Additional

Information:  TENDER  for “Supply  of  safety  equipments  at  Chlorine  Plant  M-IIIA,

Panjrapur.” Any changes in mail ID will be intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall  be done by

giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Document

number for re-quoting and such development needs to done by IT department in Brihanmumbai

Municipal Corporation’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called

from the bidders quoting the same rates i.e. L1.

          In case of equal percentage of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by  H.E. The bidder shall need to submit the

ASD if applicable within 7 days after receipt of notification issued by concerned Chief Engineer.

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.

4.Payment Terms:

Payment  for  the  work  will  be  made  after  successful  completion  of  work  of

“Procurement  of  chlorine  spares  for  day  to  day  maintenance  at  Chlorine  Plant  M-IIIA

Panjrapur.”  in all respect as per specifications and scope of work and as per BMC standard

procedure within 30 days from receipt of the bill.

5. Barricading shall be provided free of cost as per Circular u/No.MGC/F6342 dated 05.05.2018

and  as  per  Annexure  I,  II  and  III  of  Standard  drawings  and  specifications  with  slogans  and

department wise colour codes.

6.   Penalty will be applicable as per clause no. 84 of Section 9, GCC 
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SECTION 7

SCOPE OF WORK
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer’s Department)

Sub:- Supply of safety equipments at Chlorine Plant M-IIIA, Panjrapur.

INTRODUCTION 

The Chlorine gas is a toxic, corrosive and irritating to eyes & to the respiratory

system;  it  is  dangerous  to  human  beings.   Hence,  the  chlorination  plants  comes  under  Major

Accident Hazard rule i.e. MAH rule. This rule applied to an industrial activity or isolated storage in

which a hazardous chemicals are handled or stored.  

         Owing to the toxic property of chlorine gas and as per factory rules it is obligatory to keep the

breathing apparatus ready in the plant for routine chlorine related activities and for attending the

Chlorine leakages.

     This  department  is  using  self  contained  breathing  apparatus  (SCBA)  for  routine

operational  and  maintenance  activities  and  to  attend  the  chlorine  gas  leakages.  Self  contained

breathing apparatus (SCBA) is a type of respiratory protection equipment that contains breathable

compress air. It is typically used by the rescue worker while operating in the areas of immediate

danger such as toxic gas leakages. In these apparatus compressed air carried in cylinder is fed either

via pressure reducer and lung governed demand valve or lung governed demand valve is connected

to the facepiece to enable the wearer to breathe. Exhale air passes through the non-return valve to

the atmosphere.

1)A SCBA consists of :-

2)A high pressure cylinder made of carbon fiber composites.

3)One pressure regulator

4)Lung demand valve 

5)High pressure gauge with warning whistle unit.

6)Face seal mask or face piece, mouth piece and connecting pipe 

TECHNICAL SPECIFICATIONS
• SELF CONTAINED BREATHING APPARATUS (SCBA)  

1. APPROVALS
i. SCBA set : IS 10245 Part-2
ii. Full Face Mask : IS 14166 : 1994
iii. Cylinder Assembly : CCOE/PESO
iv. IS/EN license certificate

2. WEIGHT
i. Total weight of the ready to use set should be less than 12 kg

3. FACE MASK
i. Liquid silicon, Reverted edge seal type and made of flame resistant material confirming to

IS:14166 latest. 
ii. The reflex seal on the outer mask shall be so designed so as to facemask to reduce dead

space, speech transmitter for clear voice reproduction and a wide angle panoramic vision
visor made of Polycarbonate material from forehead to chin enabling peripheral top and
lower without obstruction.

iii. The head straps shall be easy to tighten and quick to release. 

4. LUNG DEMAND VALVE
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      i. Demand valve to be provided quick-fit connection from the mask. 
     ii. Feature a centrally positioned, easily to locate
    iii. Positive pressure ‘Switch Off’ push button

5. WARNING WHISTLE WITH PRESSURE GAUGE
i. The  demand  valve  has  to  be  in-built  acoustic  self-actuating  medium  pressure  driven

warning device.
ii. The warning device shall be operated below 5.5 +/- 5 bars
iii. Facilitate whistle warning unit & produce more than 90dB
iv. The pressure gauge shall be water proof

6. BACK PLATE ASSEMBLY
i. Orthopaedically designed
ii. Chemical,  heat  & flame resistant,  lightweight,  water  resistant,  anti-static   & and have

incorporated moulded carrying handles.
iii. Rubber boot at bottom end to absorb impact
iv. Provided with  an  anti-vibration  strap  to  prevent  accidental  loosening  of  cylinder  from

backplate due to vibration.

7. CYLINDER STRAP
i. Made of heat resistant material  & should be capable of accommodating different diameters

of cylinders
ii. FR-Kevlar & Nomex with reflective visibility in darkness.

8. PRESSURE GAUGE
i. Luminescent dial
ii. Encased in a rubber cover.

9. PRESSURE REDUCER
i. The medium pressure hose from the pressure reducer provided quick release coupling for 

instantaneously connect / disconnect demand valve from the apparatus

10. LOW PRESSURE CONNECTOR
i. Dual quick release coupling hence single cylinder can be utilised for two users.

11. CYLINDER VALVE
i. Provided with ratchet-arrangement to prevent accidental closing
ii. The axis of cylinder valve are parallel to cylinder axis
iii. Provided with Cylinder blank to protect cylinder valve threads

12. CYLINDER
i. It Should be CCOE approved Cylinder.  Cylinder certificate should be supplied alongwith

each cylinder.
ii. Made from Carbon Fibre Composite light weight cylinder
iii. Water capacity of 6.8 ltr & filling pressure of 300 bar 
iv. Nominal duration in minutes: 45 min
v. Pressure  gauge  on  cylinder  should  be  provided  to  check  pressure  at  standby  without

operating the SCBA

13. SCBA Cabinet
i. Cabinet or box should be wall mounted.
ii. It should be non rusting and maintenance free.
iii. It should be provided with all the relevant accessories for installation 

13. Make
i. Approved make such as Venus or equivalent.
• FULL FACE MASK  

i. IS 14166:1994 approved
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ii. Single filter full face piece in non-allergic, soft and odourless TPE (Thermoplastic Elast-
omers) material

iii. Pull type strong adjustable elastic with strong 5 point penta belt for weight balance
iv. Zero power hard coated visor
v. One way exhalation vent valve
vi. Inner face piece
vii.  Speech diaphragm for clear communication
viii.  Suitable to use along with HEPA/Pancake/Chemical cartridge
ix. RD40 thread for connection to any standard thread canister as per IS 14138:1994
x. Make shall be Venus or equivalent.
• CANISTER TYPE B2, 5000 PPM  

i. IS 15323:2003 Approved
ii. Filter container made from virgin grade HIPS (High Impct Polysterene).
iii. Chemical filter is suitable to use in combination with full face mask. Maximum use level 

5000 PPM or 2000 x OEL(Occupational Exposure Limit) whichever is lower.
iv. Inorganic gas screw-in type for protection against Chlorine gases.
v. Make shall be Venus or equivalent.

SCOPE OF WORK

1 The tenderer shall visit the site, prior to submitting their offer to get acquainted with the work 
before quoting.

2 The material shall be delivered as per technical specifications provided and quantities as per bill 
of quantity mentioned to BMC Panjrapur site by the contractor.

3 The successful tenderer shall give demo of the SCBA to BMC staff from the OEM’s authorised 
person.

4 The successful tenderer shall provide standard strong cabinet to store complete assembled BA set
along with BA cylinder.

5 The successful tenderer shall provide all required certificates and documents regarding kit, 
cylinder, mask and canister at the time of delivery.

6 OEM name, CE/EN marking shall be visible, readable and indelible 

GENERAL TERMS AND CONDITIONS

1. Tenderers are advised to visit Chlorine Plant M-IIIA Panjrapur to get acquainted    with nature of 

work involved.

2. BMC will not be responsible for any mishap happened to men, material of the contractor due to the

negligence on account of non observance of the safety aspects by his staff.

3.  If  any of  the  municipal  property is  unduly damaged due to  negligence of  the  contractor,  the

contractor shall have to make it good to the satisfaction of BMC site engineer, without any extra cost

to BMC.

4. If any discrepancy is observed in material supplied during 12 months warranty/guarantee period,

the contractor shall have to rectify/ replace the same at his own cost.

5. Every effort is taken to define detail scope of work however if any material / work which is not

specified in scope work/technical specification and required for satisfactory completion of work shall

be provided/ carried out by successful tenderer without any extra cost to the corporation.

SAFETY PRECAUTIONS

 The Contractor shall be responsible for the safety of all activities on the site. He

shall comply with all applicable safety requirements and take care of safety of all persons
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entitled to be on the site and the works. He shall use reasonable efforts to keep the site and

the works, both during construction and maintenance, clear of unnecessary obstruction so as

to avoid danger to the persons and the users.

SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

Sub: Supply of safety equipments at Chlorine Plant M-IIIA, Panjrapur.

BILL OF QUANTITIES AND RATES 

Sr.No Description Qty. Unit Rate/Unit(Rs) Total(Rs)

1
Self  contained  breathing
apparatus kit with cabinet 

04 Nos.
To be filled

online
To be filled

online

2 Carbon composite cylinder 02 Nos.
To be filled

online
To be filled

online

3 Full face mask 12 Nos.
To be filled

online
To be filled

online

4 Canister type B2, 5000 PPM 22 Nos.
To be filled

online
To be filled

online

5 SCBA wall mounted cabinet 3 Nos.
To be filled

online
To be filled

online

Total

Add CGST @   %

Add SGST @    %

Total

Note:

1 This “Bill of Quantities and Rates” is for information purpose only.

2 The tenderer shall not fill & upload price bid here otherwise the tender shall be
outrightly rejected.

3 The tenderer shall fill the price bid on-line in Packet “C” only.

4 Tenderer shall submit the price bid by filling the values on screen.

5 All inputs given on the screen need to be digitally signed.

6 Due to character limitations in packet “C” full description of job cannot be incorpo-
rated. The full description can be referred to this page.
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SECTION 9

GENERAL CONDITIONS OF

CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract

but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract”  shall mean the tender and acceptance thereof and the formal agreement if any,

executed between the Contractor, Commissioner and the Corporation together with the documents

referred  to  therein  including  these  conditions  and  appendices  and  any  special  conditions,  the

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these

documents taken together shall be deemed to form one Contract and shall be complementary to one

another.

The Contract Data defines the documents and other information which comprise the Contract.

The “Contractor”  shall  mean the individual or firm or company whether incorporated or not,

whose tender has been accepted by the employer and the legal successor of the individual or firm

or company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,

including routine maintenance till the tender process is concluded.

The Contractor's  Bid  is  the completed bidding document submitted by the Contractor to  the

Employer.

The  “Contract  Sum”  means  the  sum  named  in  the  letter  of  acceptance  including  Physical

contingencies subject to such addition thereto or deduction there-from as may be made under the

provisions hereinafter contained.

Note :

The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as mentioned in the

tender adjusted by the Contractor’s percentage.

• In the case of item rate contracts, the cost of the work arrived at after finalization of the

quantities shown in schedule of items / quantities by the item rates quoted by the Tenderer’s for

various items and summation of the extended cost of each item.

• In case of lump sum contract, the sum for which tender is accepted.

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by

the Corporation.

• Additions or deletions that are accepted after opening of the tenders.

The  “Contract  Cost”  means  the  Contract  Sum.  This  cost  shall  be  included  in  the  letter  of

acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The  Defects  Liability  Certificate  is  the  certificate  issued  by  the  Engineer,  after  the  Defect

Liability Period has ended and upon correction of Defects by the Contractor.
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Drawings means all the drawings, calculations and technical information of a like nature provided

by the Engineer  to  the  Contractor  under  the  Contract  and all  drawings,  calculations,  samples,

patterns, models, operation & maintenance manual and other technical information of like nature

submitted by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The  “Employer”  shall  mean  the  Brihanmumbai  Municipal  Corporation  (BMC)  /  Municipal

Commissioner for Brihanmumbai Municipal Corporation (BMC), for the time being holding the

said office and also his successors and shall also include all “Additional Municipal Commissioners,

Director (Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom

the powers  of  Municipal  Commissioner,  have  been deputed  under  Section 56  and 56B of  the

Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall

mean and include all the successors in Brihanmumbai Municipal Corporation (BMC)

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/

Electrical section appointed by Brihanmumbai Municipal Corporation (BMC).

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the

Special Engineer, appointed for the time being or any other officer or officers of the Municipal

Corporation who may be authorized by the commissioner to carry out the functions of the City

Engineer  /  the  Hydraulic  Engineer  /  the  Chief  Engineer  /  the  Special  Engineer  or  any  other

competent person appointed by the employer and notified in writing to the Contractor to act in

replacement of the Engineer from time to time.

Contractor’s Equipment  means all appliances and things of whatsoever nature required for the

execution and completions of the Works and the remedying of any defects therein, but does not

include plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date  is  the  date  on  which it  is  intended that  the  Contractor  shall

complete the construction works. The Intended Completion Date is specified in the Contract Data.

The Intended Completion Date may be revised only by the Engineer by issuing an extension of

time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the

Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,

or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five years as

specified in the Contract Data.

The  “Site”  shall  mean  the  land  and  other  places  including  water  bodies  more  specifically

mentioned in the special conditions of the tender, on, under in or through which the permanent
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works or temporary works are to be executed and any other lands and places provided by the

Municipal Corporation for working space or any other purpose as may be specifically designated in

the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are reports

about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification thereof

or addition or deduction thereto as may from time to time be furnished or approved in writing by

the Engineer.

The Start  Date/Commencement Date  is  given in  the  Contract  Data.  It  is  the  date  when the

Contractor shall commence execution of the Works. It does not necessarily coincide with any of the

Site Possession Dates.

A Nominated  Sub-Contractor  is  a  person  or  corporate  body  who  has  a  Contract  with  the

Contractor to carry out a part of the construction work and/or routine maintenance in the Contract,

which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that

are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by  the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works,  as defined in the Contract  Data,  are what  the Contract  requires the Contractor to

construct,  install,  maintain,  and  turn  over  to  the  Employer.  Routine  maintenance  is  defined

separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause

of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of

any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1  In  interpreting  these  Conditions  of  Contract,  singular  also  means  plural,  male  also  means

female or  neuter,  and the other way around.  Headings have no significance.  Words have their

normal meaning under the language of the Contract unless specifically defined. The Engineer will

provide instructions clarifying queries about these Conditions of Contract.

2.2  If  sectional  completion  is  specified  in  the  Contract  Data,  references  in  the  Conditions  of

Contract  to  the  Works,  the  Completion Date,  and the Intended Completion Date  apply to  any

Section of the Works (other than references to the Completion Date and Intended Completion Date

for the whole of the Works).

2.3  The  documents  forming the  Contract  shall  be  interpreted  in  the  following documents:  (1)

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid,

(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part

I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in

the Contract Data.
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3. Engineer's Decisions

3.1  Except  where  otherwise  specifically  stated,  the  Engineer  will  decide  contractual  matters

between the Employer and the Contractor in the role representing the Employer. However, if the

Engineer is required under the rules and regulations and orders of the Employer to obtain prior

approval  of  some other  authorities  for  specific  actions,  he  will  so  obtain the  approval,  before

communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve

the Contractor of any of his obligations under the contract.

4. Delegation

4.1  The  Engineer,  with  the  approval  of  the  Employer,  may  delegate  any  of  his  duties  and

responsibilities to other person(s), except to the Adjudicator,  after notifying the Contractor,  and

may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be

sent on the address or contact details given by the Contractor of Bid. The address and contact

details for communication with the Employer/ Engineer shall be as per the details given in Contract

Data. Communications between parties that are referred to in the conditions shall be in writing. The

Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of the

transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at

the expiry of the normal delivery period as undertaken by the postal service.

 6.Subcontracting

6.1 Unless  specifically mentioned in the contract  subletting will  not  be  allowed.  Subletting,

where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in

the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the

Contract.

6.3 Beyond  what  has  been  stated  in  clauses  6.1  and  6.2,  if  the  Contractor  proposes  sub

contracting any part of the work during execution of the Works, because of some unforeseen

circumstances  to  enable  him  to  complete  the  Works  as  per  terms  of  the  Contract,  the

Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual

relation-ship  between  the  sub-contractor  and  the  Brihanmumbai  Municipal
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Corporation and shall not relieve the Contractor of any     responsibility under the

Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications

and equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,

utilities,  and  the  Employer  between  the  dates  given  in  the  Schedule  of  Other  Contractors,  as

referred to in the Contract Data. The Contractor shall also provide facilities and services for them

as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and

shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to

ensure there is least hindrance to the smooth flow and safety of traffic including movement of

vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1  The  Contractor  shall  employ  for  the  construction  work  and  routine  maintenance  the  key

personnel including technical personnel named in the Contract Data or other personnel approved by

the Engineer. The Engineer will approve any proposed replacement of technical personnel only if

their relevant qualifications and abilities are substantially equal to those of the personnel stated in

the Contract Data.

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their

respective trades  or  occupations.  The Engineer  shall  have authority  to  remove,  or  cause to  be

removed,  any person employed on the site  or  works,  who carries  out  duties  incompetently or

negligently and persists in any conduct which is prejudicial to safety, health or the protection of the

environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site

within seven days and has no further connection with the Works in the Contract.

8.4  The  Contractor  shall  not  employ  any  retired  Gazetted  officer  who  has  worked  in  the

Engineering Department of the Brihanmumbai Municipal Corporation /State Government and has

either not  completed two years after  the date of retirement or has not  obtained  Brihanmumbai

Municipal Corporation/State Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1  The  Employer  carries  the  risks  which  this  Contract  states  are  Employer's  risks,  and  the

Contractor carries the risk which this contract states are Contractors risks.

10. Employer’s Risks
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10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly

affect the execution of the Works in the Employer’s country, the risks of war, invasion,  act  of

foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot,

commotion or disorder (unless restricted to the Contractor’s employees) and contamination from

any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the

design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which

arise during and in consequence of the performance of the Contract other than the excepted risks,

referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1  The  Contractor  at  his  cost  shall  provide,  in  the  joint  names  of  the  Employer  and  the

Contractor,  insurance cover  from the Start  Date  to  the  end of  Defects  Liability  Period,  in  the

amounts and deductibles stated in the Contract Data for the following events which are due to the

Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c)  Loss  of  or  damage  to  property  (other  than  the  Works,  Plant,  Materials,  and

Equipment) in connection with the Contract; and d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for

compensation to be payable in the types and proportions of currencies required to rectify the loss or

damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer

may affect the insurance which the Contractor should have provided and recover the premiums the

Employer has paid, from payments otherwise due to the Contractor or if no payment is due, the

payment of premiums shall be debt due.

13. Site Investigation Reports

13.1 The Contractor,  in preparing the Bid, may rely, at his own risk, on any Site Investigation

Reports referred to in the Contract Data, supplemented by any other information available to him,

before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15.  Contractor  to  Construct  the  Works  and  Undertake  Maintenance  (if  specified  in  the

tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the

Specifications and Drawings and as per instructions of the Engineer.
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15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means

with medium input of machinery required to ensure the quality of works as per specifications. The

Contractor shall deploy the equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site

and to avoid damage or nuisance to persons or to property of the public or others resulting from

pollution,  noise  or  other  causes  arising as  a  consequence of his  methods of operation.  During

continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all

existing  enactments  on  environmental  protection  and  rules  made  there  under,  regulations,

notifications and byelaws of the State or Central Government, or local authorities and any other

law, bye-law, regulations that may be passed or notification that may be issued in future by the

State or Central Government or the local authority. Salient features of some of the major laws that

are applicable are given below:

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention

and  control  of  water  pollution  and  the  maintaining  and restoring  of  wholesomeness  of  water.

‘Pollution’ means such contamination of  water  or  such alteration of  the  physical,  chemical  or

biological properties of water or such discharge of any sewage or trade effluent or of any other

liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely to,

create  a  nuisance  or  render  such  water  harmful  or  injurious  to  public  health  or  safety,  or  to

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health of

animals or plants or of aquatic organisms.

 The Air (Prevention and Control  of  Pollution)  Act,  1981,  this  provides for  prevention,

control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any

‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the

atmosphere in such concentration as may be or tend to be injurious to human beings or other living

creatures or plants or property or environment.

 The Environment (Protection) Act, 1986, this provides for the protection and improvement

of  environment  and for  matters  connected  therewith,  and  the  prevention  of  hazards  to  human

beings, other living creatures, plants and property. ‘Environment’ includes water, air and land and

the inter-relationship which exists among and between water, air and land, and human beings, other

living creatures, plants, micro-organism and property.

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for

the purpose of  providing immediate  relief  to  the  persons affected by accident  occurring while

handling hazardous substances and for matters connected herewith or incidental thereto. Hazardous

substance means any substance or preparation which is defined as hazardous substance under the

Environment  (Protection)  Act  1986,  and  exceeding  such  quantity  as  may  be  specified  by

notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out

the Works and Routine Maintenance, if specified in the tender, in accordance with the Programme
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submitted by the Contractor, as updated with the approval of the Engineer, and complete them by

the Intended Completion Date.

17. Approval by the Engineer

17.1 The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed

Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if  they  comply  with  the

Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety

of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,

where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent

Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply with

all applicable safety requirements and take care of safety of all persons entitled to be on the site and the

works. He shall use reasonable efforts to keep the site and the works, both during construction and

maintenance, clear of unnecessary obstruction so as to avoid danger to the persons and the users.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided

with protective footwear and protective goggles.

ii) Stone breaker shall be provided with protective goggles and protective clothing and seated at

sufficiently safe intervals.

iii) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.

Power warning signs should be displayed for the safety of the public whenever cleaning works

are undertaken during night or day.

iv) The  workers  engaged  for  cleaning  the  manholes/sewers  should  be  properly  trained  before

allowing working in the manhole.

18.2 Safety Programs:-

i. Have adequate safety supervision in place to ensure that safety programs set up by the

firms/agencies are in compliance with prevalent laws and regulations.

ii. Review safety  programs  developed  by  each  of  the  trade  firms,  prepare  and  submit  a

comprehensive safety program.

iii. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible

during working hours, first-aid boxes at the rate of not less than one box for 150 contract
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labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall  be kept  in charge of a responsible person who shall  always be

readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in

the work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of

such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7

days in advance of construction programme. At the start of the work, the Employer shall

handover the possession of at-least 75% of the site free of all encumbrances, the remaining

25 % of the possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection

with the Contract is being carried out, or is intended to be carried out to the Engineer and

any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized

by the Employer.

 22. Instructions

22.1 The Contractor shall  carry out all  instructions of the Engineer,  which comply with the

applicable laws where the Site is located.

22.2 The Contractor shall  permit the appointed and/or authorized persons to inspect the Site

and/or  accounts  and  records  of  the  Contractor  and  its  subcontractors  relating  to  the

performance of the Contract, and to have such accounts and records audited by auditors

appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and

Corruption’, which provides, inter alia, that acts intended to materially impede the exercise

of the inspection and audit rights provided for under the Clause & constitute an obstructive

practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

       The Engineer shall have the power and authority from time to time and at all times to
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make and issue such further drawings and to give such further instructions and directions

as may appear to him necessary or proper for the guidance of the contractor and the good

and  sufficient  execution  of  the  works  according  to  terms  of  the  specifications  and

Contractor shall receive, execute, obey and be bound by the same, according to the true

intent and meaning thereof, as fully and effectually as though the same had accompanied or

had been mentioned or referred to in the specification, and the Engineer may also alter or

vary the levels or position of nature of works contemplated by the specifications, or may

order any of the works contemplated thereby to be omitted, with or without the substitution

of any other works in lieu thereof, or may order any work or any portion of work executed

or partially executed, to be removed, changed or altered, added if needful, may order that

other works shall be substituted instead thereof and difference of expense occasioned by

any such diminution or alteration so ordered and directed shall be added to or deducted

from the amount of this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the

Engineer and in the event  of  any deviation being ordered which in the opinion of the

Contractor changes the original nature of Contract he shall nevertheless carry it out and

disagreement as to the nature of the work and the rate to be paid therefore shall be resolved

in accordance with condition no.13d.

The time for completion of the Works,  shall  be in even of any deviations resulting in

additional cost over the contract price being ordered, be extended or reduced reasonably by

the Engineer. The Engineer’s decision in this case shall be final.

         B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer

for  approval  a  Programme,  including  Environment  Management  Plan  showing  the

general  methods,  arrangements,  order,  and timing for  all  the  activities  in  the  Works,

along with monthly cash flow forecasts for the construction of works.

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine

Maintenance Work, showing the general methods, arrangements, order and timing for all

the  activities  involved  in  the  Routine  Maintenance  will  also  be  submitted  by  the

Contractor to the Engineer for approval if specified in the tender. The programme for

Routine Maintenance will be submitted in each year for the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to site,

the list of key personnel being deployed, the list of machinery/ equipments being placed

in field laboratory and the location of field laboratory along with the Programme. The

Engineer  shall  cause  these  details  to  be  verified  at  each  appropriate  stage  of  the

programme.
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23.3 An update of the Programme shall be a programme showing the actual progress achieved

on each activity and the effect of the progress achieved on the timing of the remaining

Works, including any changes to the sequence of the activities.

23.4 The  Contractor  shall  submit  to  the  Engineer  for  approval  an  updated  Programme at

intervals no longer than the period stated in the Contract Data. If the Contractor does not

submit an updated Programme within this period, the Engineer may withhold the amount

stated in the Contract Data from the next payment certificate and continue to withhold

this amount until the next payment after the date on which the overdue Programme has

been submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.

The Contractor may revise the Programme and submit it to the Engineer again at any

time. A revised Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts:

Subject to any requirement in the contract as to completion of any portions or portions of the works

before completion of the whole, the contractor shall fully and finally complete the whole of the

works comprised in the contract (with such modifications as may be directed under conditions of

this contract) by the date entered in the contract or extended date in terms of the following clauses:

a)Extension attributable to  Brihanmumbai Municipal Corporation

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion

of the Engineer have materially increased the magnitude of the work, then such extension of the

contracted date of completion may be granted as shall appear to the Engineer to be reasonable in

the circumstances, provided moreover that the Contractor shall be responsible for requesting such

extension of the date as may be considered necessary as soon as the cause thereof shall arise and in

any case should not be less than 30 days before the expiry of the date fixed for completion of

the works.

(ii) Extension For Delay Due To Brihanmumbai Municipal Corporation: In the event of any

failure  or  delay  by  the  Brihanmumbai  Municipal  Corporation to  hand  over  the  Contractor

possession of the lands necessary for the execution of the works or to give the necessary notice to

commence the works or to provide the necessary drawings or instructions or any other delay caused

by the Brihanmumbai Municipal Corporation due to any other cause whatsoever, then such failure

or delay shall in no way affect or vitiate the contract or alter the character thereof or entitle the

contractor  to  damages  or  compensation  therefore,  but  in  any  such  case,  the  Brihanmumbai

Municipal Corporation may grant such extension(s) of the completion date as may be considered

reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in

design/drawings,  specifications,  quantities  shall  be  needed  to  be  justified  with  recorded
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reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates and

draft tender.

(b) Extension Of Time For Delay Due To Contractor:

The time for the execution of the work or part of the works specified in the contract documents

shall be deemed to be the essence of the contract and the works must be completed no later than the

date(s) / the programme for completion of work as specified in the contract. If the contractor fails

to complete the works within the time as specified in the contract for the reasons other than the

reasons specified in above as (a.i) and (a.ii),  the  Brihanmumbai Municipal Corporation may, if

satisfied that the works can be completed by the contractor within reasonable short time thereafter,

allow the contractor for further extension of time as the Engineer may decide. On such extension

the Brihanmumbai Municipal Corporation will be entitled without prejudice to any other right and

remedy available on that behalf, to recover the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of

work  as  per  contract  agreement  including  any  supplementary  work  order/contract  agreement

issued.

Further, competent authority while granting extension to the currency of contract under

Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of the

case. Also, the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within

the Works.  Delay/delays  totaling more than 30 days will  require  prior  written approval  of  the

DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a

management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of the

record to those attending the meeting. The responsibility of the parties for actions to be taken shall

be decided by the Engineer either at the management meeting or after the management meeting and

stated in writing to all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present:

All works under or in course of execution or executed in pursuance of the contract shall at all times

be  open  to  the  inspection  and  supervision  of  the  Eng-in-charge  and  his  subordinates  and  the

contractor shall at all times during the usual working hours, at all other times, during the usual

working hours and at all other times at which reasonable notice of the intention of the Eng-in-

charge and his subordinates to visit the works shall have been given to the contractor, either himself

be present to receive orders and instruction or have responsible agent duly accredited in writing

present for that purpose. Order given to the contractors’ duly authorized agent shall be considered

to have the same force and effect as if they had been given to the contractor himself.
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27.2. Notice To Be Given Before Work Is Covered Up:

The contractor shall  give not  less than ten days’ notice in writing to the Eng-In-Charge or his

subordinate in-charge of the work before covering up or otherwise placing beyond the reach of

measurement any work in order that the same may be measured and correct dimension thereof

taken before the same is so covered up or placed beyond the reach of measurements and shall not

cover up or place beyond the reach of measurement any work without the consent in writing of the

Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up or

placed  beyond  the  reach  of  measurement,  without  such  notice  having  been  given  or  consent

obtained  the  same  shall  be  uncovered  at  the  contractors  expenses,  and  in  default  thereof  no

payment or allowance shall be made for such work or for the materials with which the same was

executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

The  contractor  shall  execute  the  whole  and  every  part  of  the  work  the  most  substantial  and

workman like manner and both has regards material and every other respect in strict accordance

with specifications. The contractor shall also confirm exactly, fully and faithfully to the designs,

drawings and instructions in writing relating to the work signed by the Engineer In-charge and

lodged in his office and to which the contractor shall be entitled to have access for the purpose of

inspection at such office, or on the site or work during office hours. The contractor shall be entitled

to receive three sets of contract drawings and working drawings as well as one certified copy of the

accepted tender along with the work order free of cost.

27.4 Ready mix concrete/Asphalt Mix  

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from RMC/ASPHALT

producing plants registered with  Brihanmumbai Municipal Corporation

ii)  The contractor  shall,  within a  7  days of  award of  the  work,  submit  a  list  of  at  least  three

RMC/Asphalt producers with details of such plants including details and number of transit, mixers

& pumps etc. to be deployed indicating name of owner/company, its location, capacity, technical

establishment.

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if he is not

satisfied about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for batch mixing for

RMC plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or unfit for

use.  This  will  include  continuous  control  on  the  work  ability  during  production  and  taking

corrective action, if required.

e)  For  exercising such  control,  the  Engineer-in-charge shall  periodically  depute  his  authorized

representative at the RMC/Asphalt plant. It shall be responsibility of the contractor to ensure that
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all necessary equipment, manpower & facilities are made available to Engineer-in-charge and or his

authorized representative at RMC/Asphalt plant.

f) All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-in-

charge or his authorized representative. Engineer-in-charge shall, as required, specify guidelines &

additional procedures for quality control & other parameters in respect of material production&

transportation of concrete mix which shall be      binding  on  the  contractor  &  the  RMC/Asphalt

plant. Only concrete as approved in design mix  by Engineer-in-charge shall be produced in RMC

plant and transported to the site.

g) The contactor shall have to produce a copy of challan receipts/SCADA reports/VTS reports as

issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt mix

before releasing payment.

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that

are  found.  Such  checking  shall  not  affect  the  Contractor's  responsibilities.  The  Engineer  may

instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer

considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work

and notify the Engineer and Contractor if any defects that are found.

29. Tests (If applicable)

29.1 For  carrying  out  mandatory  tests  as  prescribed  in  the  specifications,  the  Contractor  shall

establish  field  laboratory  at  the  location  decided  by  Engineer.  The  field  laboratory  will  have

minimum  of  equipments  as  specified  in  the  Contract  Data.  The  contractor  shall  be  solely

responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/

Quality Assurance Handbook to check whether any work has a Defect and the test shows that it

does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall be a

compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing

samples of all materials proposed to be used in the works. Samples submitted either to govern bulk

supplies or required for testing before use shall be in suitable packages to contain them and shall be

provided free of charge by the contractor. The cost of testing shall be borne by the contractor even

if the result of the sample confirm or do not confirm to the relevant BIS code specifications.

i.  All expenditure required to be incurred for taking the samples conveyance, packing shall  be

borne by the contactor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost within a

week time of written order of the Engineer-in-charge.

29.3 Setting of Site Laboratories:
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Contractors  shall  set  up  a  laboratory  at  site  before  commencement  of  work  at  their  cost  for

performing various tests and at least the following machines and equipments shall be pro-vided

therein –

1. Set of Sieves as per I.R.C. /I.S.

2. Compressive Testing Machine (For new works)

3. Oven, Electrically Operated

4. Weighing Balance (20 kg capacity)

5. 3 m straight edge

6. Sieve shaker

7. First Aid Box

8. Measuring Jar (for silt content)

9. Other Machines/apparatus as may be directed by the                  Engineer

10. Vernier Caliber

11. Level / Theodolite

All the test records shall be maintained in the site office and made available as and when required.

The laboratory must be established within 15 days from the date of receipt of the orders from

Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed.

The contractor shall install testing equipment at site. The contractor shall ensure and certify the

calibration of the equipment so installed and shall maintain the same in working order throughout

the  period  of  construction.  The  contractor  shall  also  provide  necessary  technically  qualified

experienced trained staff for carrying out such tests for using

such equipment. The tests shall be carried out under the supervision of the Engineer-in-charge. The

calibration shall be checked every twelve months as directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.

(a) The Engineer shall give notice to the Contractor of any Defects before the end of the

Defects  Liability  Period,  which  begins  at  Completion  and  ends  after  five  years.  The  Defects

Liability Period shall be extended for as long as Defects remain to be corrected.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified

Defect/Defects within the duration of time specified by the Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall remove

the defects and deficiencies within the period specified in the notice and submit to the Engineer a

compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under

clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time specified

in the  Engineer's  notice,  the  Engineer  will  assess  the  cost  of  having the  Defect  or  deficiency

corrected, and the Contractor shall pay this amount, on correction of the Defect or deficiency by

another agency.
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D. Cost Control

32. Variations (Not applicable)

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost,

have power to order, in writing, Variations within the scope of the Works he considers necessary or

advisable during the progress of the Works. Such Variations shall form part of the Contract and the

Contractor  shall  carry  them  out  and  include  them  in  updated  Programmes  produced  by  the

Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation,

shall not be taken into account.

33. Payments for Variations (Not applicable)

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry

out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition

of Contract
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34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash

flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer

In-charge for all works executed in the previous month, and the Engineer In-charge shall

take or cause to be taken requisite measurement for the purpose of having the same verified

and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from

the presentation of the bill. If the contractor does not submit the bill within the time fixed as

aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work in

the presence of the contractor or his duly authorized agent whose counter signature to the

measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill

from such list which shall be binding on the contractor in all respects.

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and

certify the amount to be paid to the Contractor.

c) The value of work executed shall be determined, based on measurements by the Engineer.

d) The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

e) The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and

Compensation Events.

f) The  Engineer  may  exclude  any  item  certified  in  a  previous  certificate  or  reduce  the

proportion  of  any  item  previously  certified  in  any  certificate  in  the  light  of  later

information.

g) The contractor  shall  submit  all  bills  on the printed forms at  the office  of  Engineer In-

charge. The charges to be made in the bills shall always be entered at the rates specified in

tender.

36. Payments

36.1 Payments  shall  be  adjusted  for  deductions  for  advance  payments,  retention,  security

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under

the law. The Employer shall  pay the Contractor the amounts certified by the Engineer

within 15 days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions,
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shall be considered as a reasonable compensation to be applied to the use of Brihanmumbai

Municipal  Corporation without  reference  to  the  actual  loss  or  damage  sustained  and

whether any damage has or has not been sustained.

36.3 Payment for the work will be made after successful completion of work of “Procurement

of chlorine spares for day to day maintenance at Chlorine Plant M-IIIA Panjrapur.”

in all respect as per specifications and scope of work and as per BMC standard procedure

within 30 days from receipt of the bill.

No payment shall be made for any work estimated to cost less than Rupees One Thousand

till after the whole of work shall have been completed and the certificate of completion

given. But in the case of works estimated to cost more than Rs. One Thousand, the contrac-

tor shall on submitting a monthly bill therefore be entitled to receive payment proportion-

ate to the part of the work than approved and passed by the Engineer In-charge, whose cer-

tificate of such approval and passing of the sum so payable shall be final and conclusive

against the contractor. All such intermediate payments shall be regarded as payments by

way of advance against the final payments only and not as payments for work actual done

and completed and shall not preclude the Engineer In-charge from requiring any bad, un-

sound, imperfect or unskillful work to be removed or taken away and reconstructed or re-

erected nor shall any such payment be considered as an admission of the due performance

of the contract or any part thereof in any respect or the offering of any claim not shall it

conclude, determine or effect in any other way, the powers of the Engineer In-charge as to

the final settlement and adjustment of the accounts or otherwise, or in any other way vary

or effect the contract. The final bill shall be submitted by the Contractor within one month

of the date fixed of for the completion of the work otherwise the Engineer In-charge’s cer-

tificate of the measurements and of the total amount payable for the work shall be final and

binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests

are  adversely  affected  by  the  Contractor  for  not  having  given  early  warning  or  not  having

cooperated with the Engineer.

38. Tax

G.S.T. and other state levies / cess which are not subsumed under GST will be applicable. The

tenderer shall quote inclusive of all taxes applicable at the time of bid submission. It is clearly

understood that BMC will not bear any additional liability towards payment of any Taxes & Duties.

Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism, the

Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST, if

any. Rates accepted by BMC shall hold good till completion of work and no additional individual
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claim shall be admissible on account of fluctuations in market rates; increase in taxes / any other

levies / tolls etc. e

xcept that payment / recovery for overall market situation shall be made as per price variation and

if there is any subsequent change (after submission of

bid) in rate of GST applicable on the work / services to be executed as per tender, i.e. any increase 

will be reimbursed by BMC whereas any eduction in the rate of GST shall be passed on to BMC as 

per the provisions of the GST ACT.

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the

amount of losses due to delay in completion of works and the losses to the public and the economy,

therefore,  both the parties have agreed that  the Contractor shall  pay liquidated damages to the

Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data

for the period that the Completion Date is later than the Intended Completion Date. Liquidated

damages  at  the  same rates  shall  be  withheld  if  the  Contractor  fails  to  achieve  the  milestones

prescribed in the Contract Data. However, in case the Contractor achieves the next milestone, the

amount  of  the  liquidated  damages  already  withheld  shall  be  restored  to  the  Contractor  by

adjustment in the next payment certificate. The Employer and the contractor have agreed that this is

a reasonable agreed amount of liquidated damage. The Employer may deduct liquidated damages

from  payments  due  to  the  Contractor.  Payment  of  liquidated  damages  shall  not  affect  the

Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date

and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the

loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1  The  Contractor  shall  request  the  Engineer  to  issue  a  certificate  of  completion  of  the

construction of the works, and the Engineer will do so upon deciding that the works is completed.

This shall be governed as per clause no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate

of  completion  of  works.  The  Contractor  shall  continue  to  remain  responsible  for  its  routine

maintenance during the maintenance period if specified in the contract.
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44. Final Account

Final joint measurement along with the representatives of the contractor should be taken recorded

and signed by the Contractors. Contractors should submit the final bill within 1 month of physical

completion  of  the  work.  If  the  contractor  fails  to  submit  the  final  bill  within  1  month,  the

Brihanmumbai  Municipal  Corporation staff  will  prepare  the  final  bill  based  on  the  joint

measurement within next  3 months.  Engineer’s decision shall  be final  in respect  of  claims for

defect and pending claims against contractors. No further claims should be made by the Contractor

after submission of the final bill and these shall be deemed to have been waived and extinguished.

Payment of those items of the bills in respect of which there is no dispute and of items in dispute,

for quantities and rates as approved by the Commissioner shall be made within a reasonable period

as may be necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires,

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so

within 84 days, his disputed claim shall be dealt with as provided in the contract. A percentage of

the retention money, over and above the actual retention money as indicated below shall be held

back from payments till the finalization of final bill to be submitted as per above and will be paid

within 30 days of acceptance of the final bill.

Sr.
No.

Amount of Contract 
Cost

Minimum Payable Amount in final bill

1. Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2. Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more

3. Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more

4. Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more

5. More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more

The contractor have to submit the bill for the work carried out within 15 days from

the date of completion of the work to the respective executing department. If the contractor

fails  to  submit their bills  to concerned executing department,  penalty or action as shown

below will be taken for each delayed bill:-

After 15 days from the date of completion/running bill upto certain

date, upto next 15 days i.e. upto 30 days

Equal to 5% of bill amount

Next 15 days upto 45 days from the date of completion/running bill

upto specified date

Equal to 10% of bill amount

If not submitted within 45 days from the date of completion/ R.A.

bill

Bill  will  not  be  admitted  for

payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the

Contractor shall supply them by the dates stated in the Contract Data.
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45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall

withhold the amount stated in the Contract Data from payments due to the Contractor.

46. Termination

46.1  The  Employer  or  the  Contractor  may terminate  the  Contract  if  the  other  party  causes  a

fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) The Contractor stops work for 30 days when no stoppage of work is shown on the current

Programme and the stoppage has not been authorized by the Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than for approved

reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach

of  Contract  and  the  Contractor  fails  to  correct  it  within  a  reasonable  period  of  time

determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which

the maximum amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause .

g) if  the  Contractor,  in  the  judgment  of  the  Employer,  has  engaged  in  the  corrupt  or

fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within

the period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the

Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a

cause other than those listed above, the Engineer shall decide whether the breach is fundamental or

not.

46.4Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe

and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If  the  Contract  is  terminated  because  of  a  fundamental  breach  of  Contract  by  the

Contractor, the Engineer shall issue a certificate for value of the work done and materials
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ordered less liquidated damages, if any, less advance payments received up to the date of

the issue of the certificate and less the percentage to apply to the value of the work not

completed,  as indicated in the Contract  Data.  If  the total  amount due to the Employer

exceeds any payment due to the Contractor,  the difference shall  be recovered from the

security deposit, and performance security. If any amount is still left un-recovered it will be

a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall  issue a

certificate for the value of the work done, the reasonable cost of removal of Equipment,

repatriation  of  the  Contractor's  personnel  employed  solely  on  the  Works,  and  the

Contractor's  costs  of  protecting  and  securing  the  Works  and  less  advance  payments

received up to the date of the certificate, less other recoveries due in terms of the Contract,

and less taxes due to be deducted at source as per applicable law.

48. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be

the property of the Employer for use for completing balance construction work if the Contract is

terminated because of the Contractor's default, till the Works is completed after which it will be

transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control

of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated.

The Contractor shall make the Site safe and stop work as quickly as possible after receiving this

certificate and shall be paid for all work carried out before receiving it and for any work carried out

afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1 The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own

arrangements  for  the  engagement  of  all  staff  and  labour,  local  or  other,  and  for  their

payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,

in such form and at such intervals as the Engineer may prescribe, showing the staff and

the number of the several classes of labour from time to time employed by the Contractor

on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at

all  times  by  all  existing  labour  enactments  and  rules  made  there  under,  regulations,

notifications and bye laws of the State or Central Government or local authority and any

other labour law (including rules), regulations, bye laws that may be passed or notification
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that  may be issued under  any labour  law in future  either  by the State  or  the  Central

Government or the local authority.

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is

taken against the Employer by the competent authority on account of contravention of any

of  the  provisions  of  any  Act  or  rules  made  there  under,  regulations  or  notifications

including amendments. If the Employer is caused to pay or reimburse, such amounts as

may be necessary to cause or observe, or for non-observance of the provisions stipulated

in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the

part of the Contractor, the Engineer/Employer shall have the right to deduct any money

due  to  the  Contractor  including  his  amount  of  performance  guarantee.  The

Employer/Engineer shall also have right to recover from the Contractor any sum required

or estimated to be required for making good the loss or damage suffered by the Employer.

c) The Contractor shall require his employees to obey all applicable laws, including those

concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the start

of the work, secondly mid-way in the execution of different stages of work as required by

Engineer In-charge and lastly after the completion of the work. No separate payment will

be made to the Contractor for this.

52.2 The Contractor shall  not  disclose details  of  Drawings furnished to him and works on

which he is engaged without the prior approval of the Engineer in writing. No photograph

of the works or any part thereof or plant employed thereon, except those permitted under

above clause, shall  be taken or permitted by the Contractor to be taken by any of his

employees  or  any employees of his sub-Contractors  without  the prior  approval  of  the

Engineer in writing. No photographs/ Video photography shall be published or otherwise

circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961:  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the

rules made there under and the orders that may be issued from time to time under the said Act and

the said Rules and on his  failure or  neglect  to  do so,  he  shall  be subject  to all  liabilities and

penalties provided by the said Act and said Rules.

54. Contract Document
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The documents forming the contract are to be taken as mutually explanatory of one another. Unless

otherwise provided in the contract, the priority of the documents forming the contract shall be, as

follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor

     and Brihanmumbai Municipal Corporation.

55. Conflict of Interest

The Applicant  shall  not  have  a  conflict  of  interest  (the  “Conflict  of  Interest”)  that  affects  the

Bidding Process.  Any Applicant  found to have a  Conflict  of  Interest  shall  be  disqualified.  An

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1) A constituent of such Applicant is also a constituent of another Applicant; or

2) Such Applicant has the same legal representative for purposes of this Application as any

other Applicant; or

3) Such Applicant, or any Associate thereof has a relationship with another Applicant, or any

Associate thereof, directly or through common third party/ parties, that puts either or both of

them in a position to have access to each other’s information about,  or  to influence the

Application of either or each other; or

4) The Applicant shall be liable for disqualification if any legal, financial or technical adviser of

the Authority in relation to  the Project  is  engaged by the Applicant,  its  Member or  any

Associate thereof, as the case may be, in any manner for matters related to or incidental to

the Project.  For the avoidance of doubt,  this  disqualification shall  not  apply where such

adviser was engaged by the Applicant, its Member or Associate in the past but its assignment

expired or was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will

this disqualification apply where such adviser is engaged after a period of 3(three) years

from the date of commercial operation of the Project.

56. Applications and costs thereof

No  Applicant  shall  submit  more  than  one  Application  for  the  Project.  An  applicant  applying

individually shall not be entitled to submit another application either individually. The Applicant

shall be responsible for all of the costs associated with the preparation of their Applications and
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their participation in the Bid Process. The Authority will not be responsible or in any way liable for

such costs, regardless of the conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a) made a complete and careful examination of the tender;

b) received all relevant information requested from the Authority;

c) accepted the risk of inadequacy, error or mistake in the information provided in the tender or

furnished by or on behalf of the Authority relating to any of the matters referred; and

d)  Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above

or on account of any matter or thing arising out of or concerning or relating to the TENDER or the

Bidding Process, including any error or mistake therein or in any information or data given by the

Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept

or reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any

time  without  any  liability  or  any  obligation  for  such  acceptance,  rejection  or  annulment,  and

without assigning any reasons therefore. In the event that the Authority rejects or annuls all the

Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered,                       

                                                or

(b)  the  Applicant  does  not  provide,  within  the  time  specified  by  the  Authority,  the

supplemental information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or after its

execution and during the period of subsistence thereof including the concession thereby granted by

“The Authority”, that one or more of the pre-qualification conditions have not been met by the

Applicant,  or  the  Applicant  has  made  material  misrepresentation  or  has  given  any  materially

incorrect or false information, the Applicant shall be disqualified forthwith if not yet appointed as

the Successful  Bidder either by issue of the LOA (Letter  of  Approval)  or  entering into of the

Agreement,  and  if  the  Applicant  has  already  been  issued  the  LOA or  has  entered  into  the

Concession  Agreement,  as  the  case  may  be,  the  same  shall,  notwithstanding  anything  to  the

contrary contained therein or in this TENDER, be liable to be terminated, by a communication in

writing by “The Authority” to the Applicant,  without the Authority being liable in any manner

whatsoever to the Applicant and without prejudice to any other right or remedy which the Authority

may  have  under  this  TENDER,  the  Bidding  Documents,  the  Concession  Agreement  or  under

applicable law.
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“The  Authority”  reserves  the  right  to  verify  all  statements,  information  and  documents

submitted by the Applicant in response to the TENDER. Any such verification or lack of such

verification by the Authority shall not relieve the Applicant of its obligations or liabilities hereunder

nor will it affect any rights of the Authority there under.

59. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are

   incorporated, in the document.

60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax

or e-mail.  They should send in their queries before the date specified in the header data. “The

Authority”  shall  Endeavor  to  respond  to  the  queries  within  the  period  specified  therein.  The

responses will  be sent by fax and/or e-mail.  The Authority will  forward all  the queries and its

responses thereto, to all purchasers of the TENDER without identifying the source of queries.

          “The Authority” shall Endeavor to respond to the questions raised or clarifications sought by

the Applicants. However, the Authority reserves the right not to respond to any question or provide

any  clarification,  in  its  sole  discretion,  and  nothing  in  this  Clause  shall  be  taken  or  read  as

compelling or requiring the Authority to respond to any question or to provide any clarification, but

not later than the date provided in header data.

          “The Authority” may also on its own motion, if deemed necessary, issue interpretations and

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be

deemed to be part of the tender. Verbal clarifications and information given by Authority or its

employees or representatives shall not in any way or manner be binding on the Authority.

61.  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason,

whether at its own initiative or in response to clarifications requested by an Applicant, modify the

tender by the issuance of Addendum.

          Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have

purchased the tender.

        In order to afford the Applicants a reasonable time for taking an Addendum into account, or

for any other reason, the Authority may, in its sole discretion, extend the Application Due Date.

62. Language

The Application and all related correspondence and documents in relation to the Bidding Process

shall  be  in  English  language.  Supporting  documents  and  printed  literature  furnished  by  the

Applicant with the Application may be in any other language provided that they are accompanied

by  translations  of  all  the  pertinent  passages  in  the  English  language,  duly  authenticated  and

certified by the Applicant. Supporting materials, which are not translated into English, may not be
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considered.  For  the  purpose  of  interpretation  and  evaluation  of  the  Application,  the  English

language translation shall prevail.

63. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority will

evaluate only those Applications that  are  received in  the required formats  and complete in  all

respects. Incomplete and /or conditional Applications shall be liable to rejection.

         The Applicant will upload bid in One Folder in electronic form which shall contain the

scanned certified copies of the documents given below and the documents uploaded has to be

digitally signed by the bidder. These copies shall be certified by Practicing Notary approved by the

Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration

number, except where original documents are demanded

64. Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together with the

documents, upload in folder as “VENDOR” together with their respective enclosures

      Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected

outright.

65.  Late  Applications:-Applications  received by  the  Authority  after  the  specified time  on the

Application Due Date shall not be eligible for consideration and shall be summarily rejected.

66. Confidentiality

Information  relating  to  the  examination,  clarification,  evaluation,  and  recommendation  for  the

short-listed  qualified  Applicants  shall  not  be  disclosed  to  any  person  who  is  not  officially

concerned with the  process  or  is  not  a  retained professional  advisor  advising the Authority  in

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all

information, submitted as part of Application, in confidence and will require all those who have

access to such material to treat the same in confidence. The Authority may not divulge any such

information unless it is directed to do so by any statutory entity that has the power under law to

require its disclosure or is to enforce or assert any right or privilege of the statutory entity and/ or

the Authority or as may be required by law or in connection with any legal process.

67. Clarification of Financial Bids

To  assist  in  the  examination,  evaluation  and  comparison  of  Bids,  the  Engineer  may,  at  his

discretion,  ask any bidder  for  clarification of  his  Bid,  including breakdown of  unit  rates.  The

request for clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder

shall contact the Engineer on any matter relating to his bid from the time of the bid opening to the

time the contract is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s

bid  evaluation,  bid  comparison  or  contract  award  decisions  may result  in  the  rejection  of  the

Bidder’s bid.

68. Inspection of site and sufficiency of tender:
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1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself

before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the

form and nature of the site, the quantities and nature of the work and materials necessary for the

completion of the works and means of access to the site, the accommodation he may require and in

general  shall  himself  obtain  all  necessary  information  as  to  risk,  contingencies  and  other

circumstances which may influence or affect his tender. He shall also take into consideration the

hydrological and climatic conditions.

2.  The  Employer  may make  available  to  the  Contractor  data  on  hydrological  and  sub-surface

conditions  as  obtained  by  or  on  his  behalf  from investigations  relevant  to  the  works  but  the

Contractor shall be responsible for his own interpretation thereof. The contractor shall engage his

investigating agency with prior approval of the Engineer from the approved list of such agencies by

Brihanmumbai Municipal Corporation or Govt at his cost initially before commencing actual work

and which shall  be reimbursed immediately subject  to satisfaction of the  Engineer  for faithful

compliance and submission of required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of

works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise

provided cover all  his  obligations  under the  Contract  and all  matters and things necessary for

proper  completion  and  maintenance  of  the  works.  No  extra  charges  consequent  on  any

misunderstanding.

4.  Not Foreseeable Physical Obstructions or Conditions:  If, however, during the execution of

the  Works  the  Contractor  encounters  physical  obstructions  or  physical  conditions,  other  than

climatic  conditions  on  the  Site,  which  obstructions  or  conditions  were,  in  his  opinion,  not

foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to the

Engineer.  On receipt  of  such notice,  the Engineer shall,  if  in his  opinion such obstructions  or

conditions  could  not  have  been  reasonably  foreseen  by  an  experienced  contractor,  after  due

consultation with the Contractor, determine:

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor by reason of

such obstructions  or  conditions  having  been encountered,  which  shall  be  added to  the

Contract Price.

 and shall notify the Contractor accordingly. Such determination shall take account of any

instruction which the Engineer may issue to the Contractor in connection therewith, and

any proper and reasonable measures acceptable to the Engineer which the Contractor may

take in the absence of specific instructions from the Engineer. However such costing shall

be  got  approved  by  the  competent  authority  as  governed  vide  rules  prevailing  with

authority.

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not applicable to this Tender)
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The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary

office, at the work-site which will include tables, chairs and lockers for keeping the records. He

shall also make necessary arrangements for drinking water, telephone with a pre-requisite of e-

governance and electronic communication. These offices are not to be allowed on public roads

without the written instruction of the Engineer. These offices should be preferably located within

50 to 500 m of the work site. In case the office is more than 500m away from the work site, the

contractor is to provide conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not applicable)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office

at the work-site which will include tables, chairs and lockers for keeping the records. He shall also

make necessary arrangements for drinking water, latrines, with doors, windows, locks, bolts and

fastenings sufficient for security for the Engineer, and his subordinates, as close to the works from

time to time in progress as can be conveniently arranged, and shall at his own cost furnish the

office with such chairs, tables, lockers, locks and fastenings as may be required by the Engineer,

and no expense of any kind in connection with the erection or upkeep of the offices or fittings shall

be borne by the Corporation,  but  all  such work shall  be carried out  by the Contractor and the

expenses thereof defrayed by him. The Contractor shall also make water connections and fit up

stand pipe with a bib tap at each office. The latrines and the water connections shall be subject to

all the conditions herein elsewhere laid down for temporary water connection and latrines generally

with all requisite equipments for e-governance and electronic and digital communication. These

offices are not to be allowed on public roads without the written instruction of the Engineer. These

offices should be preferably located within 50 to 500 m of the work site. In case the office is more

than  500m away  from the  work  site,  the  contractor  is  to  provide  conveyance.  Also,  for  staff

working beyond working hours the contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work:

The tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on

payment  of  necessary  cost  implication.  The  cement  go-down,  Watchman  cabins,  etc.  shall  be

provided as directed and shall be removed by the Tenderers on completion of the work at their cost.

It is binding on the Tenderer to fulfill requirements of Environmental Authorities. The location of

such office shall be finalized and got approved from the Engineer before erection/commencement

work.

8.  Contractor’s office near works: The Contractor shall have an office near the works at which

notice from the Commissioner or the Engineer may be served and shall,  between the hours of

sunrise  and sunset  on all  working days,  have a  clerk or  some other  authorized person always

present at such office upon whom such notices may be served and service of any notices left with

such clerk or other authorized person or at such office shall  be deemed good service upon the

Contractor and such offices shall have pre-requisite facilities for e-governance.

69. Official Secrecy:
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The Contractor shall of all the persons employed in any works in connection with the contract that

the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even

after execution of the said works and they will not disclose any information regarding this contract

to any third party. The contractor shall also bring into notice that, any information found to be

leaked out or disclosed the concern person as well as the Contractor will be liable for penal action;

further the Corporation will be at liberty to terminate the contract without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State

stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly

constituted authority or the introduction of any such National or State Statute, Ordinance, decree or

by which causes additional or reduced cost to the Contractor, such additional or reduced cost shall,

after  due  consultation  with  the  Contractor,  be  determined  by  the  concerned  Engineering

Department of Brihanmumbai Municipal Corporation and shall be added to or deducted from the

Contract  Price  with  prior  approval  of  competent  authority  and  the  concerned  Engineering

Department shall notify the Contractor accordingly with a copy to the Employer.  Brihanmumbai

Municipal Corporation reserve the right to take decision in respect of addition/reduction of cost in

contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims and

proceedings for or on account of infringement of any Patent rights, design trademark or name of

other protected rights in respect of any constructional plant, machine work, or material used for or

in  connection  with  the  Works  or  any  of  them  and  from and  against  all  claims,  proceedings,

damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except

where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other

payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required

for the works or any of them.

72. Payments, Tax and Claims:

 The limit for unforeseen claims

Under  no  circumstances  whatever  the  contractor  shall  be  entitled  to  any  compensation  from

Brihanmumbai Municipal Corporation on any account unless the contractor shall have submitted a

claim in writing to the Eng-in-change within 1 month of the case of such claim occurring.

 No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be

liable to pay any interest or damage with respect of any moneys or balance which may be in its or

its Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding

between the BMC or its Engineer or Officer on the one hand and the contractor on the other, or

with respect to any delay on the part of the BMC or its Engineer or Officers in making periodical or

final payments or in any other respect whatever.

73. Settlement of Disputes:
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 Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies

and if the Contractor is a partnership concern and one of the legal representative of the individual

Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving

partners,  are  capable  of  carrying  out  and  completing  the  contract,  the  Commissioner  shall  be

entitled to cancel the contract as to its uncompleted part without the Corporation being in any way

liable to  payment  of any compensation to  the estate  of the  deceased Contractor and or  to the

surviving partners of the Contractor’s firm on account of the cancellation of the contract.  The

decision of the Commissioner that the legal representative of the deceased Contractor or surviving

partners of the Contractor’s firm cannot carry out and complete the contract shall  be final and

binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of

the deceased Contractor and or surviving partners of the Contractor’s firm liable in damages for not

completing the contract.

 Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of  which, the

decision of any person is, by the Contract, expressed to be final and binding) shall arise between

the Employer and the Contractor or the Engineer and the Contractor in connection with or arising

out of the Contract or carrying out of the Works (Whether during the progress of the Works or after

their  completion  and  whether  before  or  after  the  termination,  abandonment  or  breach  of  the

Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the concerned

Addl. Municipal Commissioner who shall constitute a committee comprising of three officers i.e.

concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than the

Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in

writing within 60 days. Appeal on the Order of the Committee may be referred to the Municipal

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee

comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in

charge of Finance Department. The Municipal Commissioner within a period of 90 days after being

requested to do so shall  give written notice of committee’s decision to the Contractor.  Save as

herein provided such decision in respect of every matter so referred shall be final and binding upon

both  parties  until  the  completion  of  the  works,  and  shall  forthwith  be  given  effect  to  by  the

Contractor who shall proceed with the works with due diligence, whether he requires arbitration as

hereinafter provided or not. If the Commissioner has given written notice of the decision to the

Contractor and no Claim to arbitration has been communicated within a period of 90 days from

receipt of such notice the said decision shall remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days

after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then

and in any such case the Contractor may within 90 days after receiving notice of such decision or

within 90 days after the expirations of the first  named period of 90 days (as the case may be)

require that the matter or matters in dispute be referred to arbitration as hereinafter provided. All

81



disputes  or  differences  in  respect  of  which the decision (if  any)  of  the  Commissioner  has  not

become final and binding as aforesaid shall be finally settled by Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be

conducted  in  accordance  with  the  provisions  of  the  Arbitration  Act,  1996  or  any  statutory

modifications thereof, and shall be held at such place and time within the limits of Brihan Mumbai

as the arbitrator may determine. The decision of the arbitrator shall be final and binding upon the

parties  hereto  and  the  expense  of  the  arbitration  shall  be  paid  as  may  be  determined  by  the

arbitrator. Performance under the Contract shall, if reasonably be possible, continued during the

arbitration proceedings and payment due to the Contractor by the Employer shall not be withheld

unless they are the subject matter of arbitration proceedings. The said arbitrator shall have full

power to open up, review and revise any decision, opinion, direction, certification or valuation of

the Commissioner and neither party shall be limited in the proceedings before such arbitrator to the

evidence or arguments put before the Commissioner for the purpose of obtaining his said decision.

No  decision  given  by  the  Commissioner  in  accordance  with  the  foregoing  provisions  shall

disqualify him from being called as a witness and giving evidence before the arbitrator on any

matters whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All

awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall state

reasons for amounts awarded. The expenditure of arbitration shall be paid as may be determined by

arbitrator.

In case of any claim, dispute or difference arising in respect of a contract,  the cause of action

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim,

dispute or difference shall be instituted in a competent court in the City of Mumbai only.

 75. Copyright:

The copyright of all drawings and other documents provided by the Contractor under the contract

shall remain vested in the Contractor or his sub-contractors as the case may be the employer shall

have  a  license  to  use  such  drawings  and  other  documents  in  connection  with  the  design,

construction, operation, maintenance of the works. At any time the Employer shall have further

license without additional payment to the Contractor to use any such drawings or documents for the

purpose  of  making  any  improvement  of  the  works  or  enlargement  or  duplication  of  any  part

thereof, provided that such improvement, enlargement, or duplication by itself or in conjunction

with any other improvements, enlargements or duplications already made in accordance with the

further license does not result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every  receipt  for  money which  may become  payable  or  for  any  security  which  may  become

transferable to the Contractor under these present shall, if signed in the partnership name by any

one  of  the  partners,  be  a  good  and  sufficient  discharge  to  the  Commissioner  and  Municipal

Corporation in respect of the money or security purporting to be acknowledged thereby, and in the

event of death of any of the partners during the pendency of this contract, it is hereby expressly

agreed that every receipt by any one of the surviving partners shall, if so signed as aforesaid, be
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good and sufficient discharge as aforesaid provided that nothing in this clause contained shall be

deemed to prejudice or effect any claim which the Commissioner or the Corporation may hereafter

have against the legal representatives of any partners so dying or in respect of any breach of any of

the  conditions  thereof,  provided  also  that  nothing  in  this  clause  contained  shall  be  deemed

prejudicial  or  affect  the  respective  rights  or  obligations  of  the  Contractors  and  of  the  legal

representatives of any deceased Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant to the

Authority  shall  remain  or  become  the  property  of  the  Authority.  Applicants  are  to  treat  all

information as strictly confidential and shall not use it for any purpose other than for preparation

and  submission  of  their  Application.  The  Authority  will  not  return  any  Application  or  any

information provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence

with any Applicant in relation to the acceptance or rejection of any Application.

79. Price Variation Clause (NOT APPLICABLE)

The Contractor  shall  be  reimbursed or  shall  refund to the  Corporation as  he case  may be the

variation in the value of the work carried out from time to time, depending on whether the prices of

material and labour as a whole rise or fall, and the method adopted for such computations shall be

as given below, it  being clearly understood that  the contractor  shall  have no claim for  beingn

reimbursed on the ground that the price of a particular material or group of materials have risen

beyond the limits of the presumptions made in the following paras, however, no price variations

shall be made applicable for contracts up to 12 months:

a) Controlled materials: Price variations shall be permitted in respect of these materials the price

level  of  which is  controlled  by the Government  or  its  agency.  The  rate  ruling  on the date  of

submission of the tender shall be considered as the basic price of such material for adjustment. Any

variation  in  this  rate  shall  be  considered  for  reimbursement  to  the  contractor  or  refund to  be

claimed from the contractor as the case may be. The contractor shall, for the purpose of adjustment

submit in original the relevant documents from the suppliers.

b) Labour and other materials: For the purpose of this contract and for allowing reimbursement of

refund  on  account  of  variation  of  prices  of  (i)  labour,  and  (ii)  materials  other  than  materials

mentioned in A above, computation will be based on the formula enunciated below which is based

on the presumptions that :

i. The general price level of labour, rises or falls in proportion to the rise or fall of consumer

price index number 9 (general) for working class in Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale

price index as published by ‘Economic Adviser to Govt. of India’.
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iii.  And that the component  of labour is to the extent  of  30 percent  of  88 percent and the

component of materials is to the extent of 70 percent of 88 percent of the value of the work

carried out. The remaining 12 percent being the presumptive profit of the contractor.

a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)

            100                  IO

b. Formula for Material component :

VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO

Where –

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise or

fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner of

Labour and Director of Employment, Mumbai) applicable to the period under reference (base year

ending 2004-05 as 100 i.e. new series of indices).

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner

of labour and Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the date

of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account of general

rise or fall of wholesale price index for period under reference.

W = Average wholesale price index as published by Economic Adviser to Govt. of India applicable

to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of

submission of the tender.

R = Total value of the work done during the period under reference as recorded in the Measurement

Book excluding water charges and sewerage charges but including cost of excess in respect of item

upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement Book and

paid for at original basic rate plus the value of materials used.

i. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be inclusive

of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the components of

cost  of  materials  excluding  transport  charges  incurred  for  bringing  the material  from place  of

delivery to the site. Computations based on the above formula will be made for the period of each

bill separately and reimbursement will be made to (when the result is plus) and refund will claimed

from (when the result is minus) the contractor’s next bill. The above formulae will be replaced by

the formulae in Annexure-I as and when mentioned in special conditions of contract The operative

period of the contract for application of price variation shall mean the period commencing from the

date of commencement of work mentioned in the work order and ending on the date when time
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allowed for the work order and ending on the date when time allowed for the work specified in the

contract for work expires, taking into consideration, the extension of time, if any, for completion of

the work granted by Engineer under the relevant clause of the conditions of contract in cases other

than  those  where  such  extension  is  necessitated  on  account  of  default  of  the  contractor.  The

decision of the Engineer as regards the operative period of the contract shall be final and binding

on the contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as

zero.

C) Adjustment after completion: If the Contractor fails to complete the works within the time for

completion adjustment of prices thereafter until the date of completion of the works shall be made

using either the indices or prices relating to the prescribed time for completion,  or  the current

indices or prices whichever is more favorable to the employer, provided that if an extension of time

is  granted,  the  above provision shall  apply only to  adjustments  made after  the  expiry of  such

extension of time.

D)  Price  variation  will  be  calculated  similarly  and  separately  for  extra  items  and  /  or  excess

quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10

(b) B(ii) based on the above formula/formulae in Annexure-I as and when mentioned in Special

conditions of contract; IO and WO being the indices applicable to the date on which the rates under

Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be

admissible for FAIR items created during execution.

80. Maximum Price Variation shall be as follows: N.A. as per clause no. 79 above.            

Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in

above.

Note:

1) The extension in time period for the projects originally estimated including monsoon results in

change of price variation slabs as mentioned above i.e.from first slab to second slab or from second

slab to third slab, then the maximum limit of original slab will prevail.

2) Operative period shall mean original or extended time period of contract. For example:

Extension of Time period Maximum Price Variation

If original period of 11 months  including  monsoon

extends  to  16.  The  operative  period  will  be  11+5

months.

No variation allowed

If original period of 11 months  excluding monsoon

extends  to  16.  The  operative  period  will  be  11+5

Maximum 5% variation

allowed
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months.

Price Variation during Extended Period of Contract:

i.  Extension  Due  To  Modification  &  Extension  for  delay  due  to  Brihanmumbai  Municipal

Corporation :

The price variation for the period of extension granted shall be limited to the amount payable as per

the Indices. In case the indices increases or decreases, above/below the indices applicable, to the

last month of the original or extended period vide clause8(l)(a)(i) and (ii) of standard GCC

ii. Extension Of Time For Delay Due To Contractor :

a. The price variation for the period of extension granted shall be limited to the amount payable as

per the Indices in case the indices increase, above the indices applicable, to the last month of the

original completion period or the extended period vide above clause 8(l) (a)(i) and (ii) of standard

GCC.

b. The price variation shall be limited to the amount payable as per the indices, in case the indices

decrease or fall below the indices applicable, to the last month of original / extended period of

completion period vide above clause 8(l)(b) of standard GCC, then lower indices shall be adopted.

i.  Extension  of  Time  For  Delay  due  to  reasons  not  attributable  to  Brihanmumbai  Municipal

Corporation and Contractor (Reference Cl.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited to the amount payable as per

the Indices in case the indices increases or decreases, above/below the indices applicable, to the last

month of the original period.

81. Payment:

Interim Payment:(Not applicable)

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less

than one month) for the works executed. The Engineer shall arrange to have the bill s verified by

taking or causing to be taken, where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to

which the Contractor is considered entitled by way of interim payment for all the work executed,

after deducting there from the amount already paid, the security deposit / retention money and such

other amounts as may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out as an

adhoc payment in the first week of next month after deducting there from recoveries on account of

advances,  interest,  retention  money,  income  tax  etc.  The  balance  payment  due  will  be  paid

thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully complied with

the  requirement  of  the  Condition  no.8  (g)  and  8  (h)  concerning  submission  and  approval  of

Network Schedule for the works,  as detailed in Condition 8 (h).  A fixed sum shall  be held in

abeyance at the time of next interim payment for non-attainment of each milestone in the network

and shall be released only on attainment of the said milestone.
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v) An interim certificate given relating to work done or material delivered may be modified or

corrected  by  a  subsequent  interim  certificate  or  by  the  final  certificate.  No  certificate  of  the

Engineer supporting an interim payment shall of itself be conclusive evidence that any work or

materials to which it relates is / are in accordance with the contract.

82. Banning/De-Registration of Agencies of Construction works in  Brihanmumbai Municipal

Corporation

 The regulations regarding Demotion/ Suspension Banning for specific period or permanently /

De-Registration shall be governed as per the respective condition in Contractor Registration

Rules of Brihanmumbai Municipal Corporation.

83. JOINT VENTURE: (Not Applicable):  In case if Joint Venture is allowed for the Project,

the guidelines for JV as follows shall be incorporated in the Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different works is more

than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be allowed

for complex technical work below Rs.100 Crores with the approval of concerned AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number of members in a JV firm shall not be more than three in normal circumstances, if the

work involves only one discipline (say Civil or Electrical). If number of members in JV is required

to be more than three, then approval of concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual capacity or as a

member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any constituent

member of the JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the name of constituent

member. However, EMD in the name of lead partner can be accepted subject to submission of

specific request letter from lead partner stating the reasons for not submitting the EMD in the name

of JV and giving written confirmation from the JV partners to the effect that the EMD submitted by

the lead partner may be deemed as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a

majority (at least 51%) share of interest in the JV firm. The other members shall have a share of not

less than 20% each in case of JV firms with up to three members and not less than 10% each in

case of JV firms with more than three members. In case of JV firm with foreign member(s), the

lead member has to be an Indian firm with a minimum share of 51%.

h)  A copy  of  Letter  of  Intent  or  Memorandum of  Understanding  (MoU)  executed  by  the  JV

members shall  be submitted by the JV firm along with the tender. The complete details of the

members  of  the  JV firm,  their  share  and  responsibility  in  the  JV firm  etc.  particularly  with

reference to financial technical and other obligation shall be furnished in the agreement.

i) Once the tender is submitted, the agreement shall not be modified/ altered/terminated during the

validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full
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Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of this

agreement shall be extended till the currency of the contract expires.

j)  Approval  for  change  of  constitution  of  JV  firm  shall  be  at  the  sole  discretion  of  the

Brihanmumbai Municipal Corporation.

The constitution of the JV firm shall not be allowed to be modified after submission of the tender

bid by the JV firm except when modification becomes inevitable due to succession laws etc. and in

any case the minimum eligibility criteria should not get vitiated. In any case the Lead Member

should continue to be the Lead Member of the JV firm. Failure to observe this requirement would

render the offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be

altered  during  the  currency  of  contract  except  when  modification  become  inevitable  due  to

succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. Failure

to observe this stipulation shall be deemed to be breach of contract with all consequential penal

action as per contract condition.

l)  On award of contract  to a JV firm, a single Performance Guarantee shall  be required to be

submitted by the JV firm as per tender conditions. All the Guarantees like Performance Guarantee,

Bank Guarantee for Mobilization advance, machinery Advance etc. shall be accepted only in the

name of the JV firm and no splitting of guarantees amongst the members of the JV firm shall be

permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has been

awarded)  has  to  be  executed  and got  registered  before  the  Registrar  of  the  Companies  under

Companies  Act  or  before  the  Registrar  /  Sub-Registrar  under  the  Registration Act,  1908.  This

agreement shall be submitted by the JV firm to the Brihanmumbai Municipal Corporation before

signing the contract agreement  for the work. (This agreement format should invariably be part of

the tender condition). In case the tenderer fails to observe/comply with this stipulation, the full

Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken against

partners  of  the  JV and  the  JV.  This  joint  venture  agreement  shall  have,  inter-alia,  following

clauses:-

i) Joint and Several liability - The members of the JV firm to which the contract is awarded, shall

be  jointly  and  severally  liable  to  the  Employer  (Brihanmumbai  Municipal  Corporation)  for

execution of the project in accordance with General and Special conditions of the contract. The JV

members  shall  also  be  liable  jointly  and  severally  for  the  loss,  damages  caused  to  the

Brihanmumbai Municipal Corporation during the course of execution of the contract or due to no

execution of the contract or part there-of.

ii)  Duration of the Joint Venture Agreement  -It shall be valid during the entire period of the

contract including the period of extension if any and the maintenance period after the work is

completed.

iii)  Governing Laws  -  The  Joint  Venture  Agreement  shall  in  all  respect  be  governed by  and

interpreted in accordance with Indian Laws.
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iv) Authorized Member -Joint Venture members shall authorize one of the members on behalf of

the Joint Venture firm to deal with the tender, sign the agreement or enter into contract in respect of

the  said  tender,  to  receive  payment,  to  witness  joint  measurement  of  work  done,  to  sign

measurement  books  and  similar  such  action  in  respect  of  the  said  tender/contract.  All

notices/correspondences with respect to the contract would be sent only to this authorized member

of the JV firm. No member of the Joint Venture firm shall have the right to assign or transfer the

interest right or liability in the contract without the written consent of the other members and that

of the employer in respect of the said tender / contract.

a) Documents to be enclosed by the JV firm along with the tender:

i.  In  case  one  or  more  of  the  members  of  the  JV firm  is/are  partnership  firm(s),  following

documents shall be submitted:

a) Notary certified copy of the Partnership Deed,

b)  Consent  of  all  the  partners  to  enter  into the  Joint  Venture  Agreement  on a  stamp paper  of

appropriate value (in original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to sign

the MOU and JV Agreement on behalf of the partners and cre-ate liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents shall be

enclosed:

a)  Affidavit  on  Stamp Paper  of  appropriate  value  declaring  that  his  Concern  is  a  Proprietary

Concern and he is sole proprietor of the Concern OR he is in posi-tion of "KARTA" of Hindu

Undivided Family and he has the authority, power and consent given by other partners to act on

behalf of HUF.

iii.  In  case  one  or  more  members  is/are  limited companies,  the  following documents  shall  be

submitted:

a) Notary certified copy of resolutions of the Directors of the Company, permitting the company to

enter into a JV agreement, authorizing MD or one of the Direc-tors or Managers of the Company to

sign MOU, JV Agreement, such other doc-uments required to be signed on behalf of the Company

and enter into liability against the company and/or do any other act on behalf of the company.

b) Copy of Memorandum and articles of Association of the Company.

c)  Power  of  Attorney (duly registered as  per  prevailing law) by the Company authorizing the

person to do/act mentioned in the para (a) above.

a) All the members of the JV shall  certify that they have not been black listed or debarred by

Brihanmumbai Municipal Corporation from participation in tenders/contract in the past either in

their individual capacity or the JV firm or partnership firm in which they were members / partners.

b) Credentials & Qualifying criteria:  Technical and financial eligibility of the JV firm shall  be

adjudged based on satisfactory fulfillment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the

JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender document.

                                                 OR
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In case of composite works (e.g. works involving more than one distinct component such as Civil

Engineering works, M&E works, Electrical works, etc. and in the case of major bridges,

substructure and superstructure etc.),  at  least  one member should have satisfactorily completed

35% of the value of any one component of the project work so as to cover all the components of

project work or any member having satisfactorily completed 35% of the value of work of each

component during last seven financial years.

In such cases, what constitutes a component in a composite work shall be clearly defined as

part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm or the arithmetic

sum of contractual payments received by all the members of JV firm in any one of the previous

three financial years and shall be at least 100% of the estimated value of the work as mentioned in

the tender.

84. Compensation for delay:

If  the  Contractor  fails  to  complete  the  works  and clear  the  site  on  or  before  the  Contract  or

extended date(s) / period(s) of completion, he shall, without prejudice to any other right or remedy

of  Municipal  Corporation  on  account  of  such  breach,  pay  as  agreed  compensation,  amount

calculated as stipulated below (or such smaller amount as may be fixed by the Engineer) on the

contract value of the whole work or on the contract value of the time or group of items of work for

which separate period of completion are given in the contract and of which completion is delayed

for every week that the whole of the work of item or group of items of work concerned remains

uncompleted, even though the contract as a whole be completed by the contract or the extended

date of completion. For this purpose the term ‘Contract Value’ shall be the value of the work at

Contract Rates as ordered including the value of all deviations ordered:

• Completion period for projects (originally stipulated or as extended) not exceeding 6 months: to

the extent of maximum 1 percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 6 months and not

exceeding 2 years: to the extent of maximum ½ percent per week.

•  Completion period for projects (originally stipulated or as extended) exceeding 2 years:  to the

extent of maximum ¼ percent per week. When the delay is not a full week or in multiple of a

week  but  involves  a  fraction  of  a  week  the  compensation  payable  for  that  fraction  shall  be

proportional to the number of days involved.

            Provided always that the total amount of compensation for delay to be paid this condition

shall not exceed the under noted percentage of the Contract Value of the item or group of items of

work for which a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months:

10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and

not exceeding 2 years: 7½ percent.
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iii) Completion period (as originally stipulated or as extended) exceeding 2 years:  5

percent.

The amount of compensation may be adjusted set off against any sum payable to the

contractor under this or any other contract with the Municipal Corporation.

85.  Action  and  Compensation  Payable  In  Case  Of  Bad  Work  And  Not  Done  As  Per

Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at all

times be open and accessible  to  the  inspection  and supervision of  the  Engineer-in-charge,  his

authorized subordinates in charge of the work and all the superior officers, officer of the Vigilance

Department  of  the  Brihanmumbai  Municipal  Corporation or  any  organization  engaged  by  the

Brihanmumbai Municipal Corporation for Quality Assurance and the contractor shall, at all times,

during the usual working hours and at all other times at which reasonable notice of the visit of such

officers has been given to the contractor, either himself be present to receive orders and instructions

or have a responsible agent duly accredited in writing, present for that purpose. Orders given to the

Contractor’s agent shall  be considered to have the same force as if they had been given to the

contractor himself.

       If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work

or to the officer of Vigilance Department, that any work has been executed with unsound, imperfect

or unskillful workmanship or with materials of any inferior description, or that any materials or

articles provided by him for the execution of the work are unsound or of a quality inferior to that

contracted for or otherwise not in accordance with the contract, the contractor shall, on demand in

writing  which  shall  be  made  within  twelve  months  of  the  completion  of  the  work  from  the

Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that

the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct

the work so specified in whole or in part, as the case may require or as the case may be, remove the

materials or articles so specified and provide other proper and suitable materials or articles at his

own charge and cost. In the event of the failing to do so within a period specified by the Engineer-

in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the

same rate as under clause 8.e. of the general condition of contract in section 9 of tender document

(for Compensation for delay) for this default. In such case the Engineer-in Charge may not accept

the item of work at the rates applicable under the contract but may accept such items at reduced

rates as the Engineer in charge may consider reasonable during the preparation of on account bills

or final bill if the item is so acceptable without detriment to the safety and utility of the item and

the structure  or  he may reject  the  work outright  without  any payment  and/or  get  it  and other

connected and incidental items rectified, or removed and re-executed at the risk and cost of the

contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same

will be final and binding on the contractor.
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         If the penalization amount exceeds maximum limit with respect to Clause 8.e of Standard

General Conditions of Contract, then a show cause notice shall necessarily be issued to the contract

as to why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the  relevant

clauses in documents that form a part of contract as exercised or is exercisable in the event of any

future case of default by the Contractor, he is declared liable to pay compensation amounting to the

whole of his security deposit. The liability of the Contractor for past and future compensation shall

remain unaffected.

             In the event of the Executive Engineer taking action against these relevant clauses, he

may, if he so desires, take possession of all or any tools and plant, materials and stores in or upon

the work of site thereof or belonging to the Contractor or procured by him and intended to be used

for the execution of the work or any part thereof paying or allowing for the same in account at the

contract rates, or in the case of contract rates not being applicable at current market rates to be

certified by the Executive Engineer, may after giving notice in writing to the Contractor or his staff

of the work or other authorized agent require him to remove such tools and plants, materials or

stores  from the premises within a time to be specified in  such notice and in  the event  of  the

Contractor failing to comply with any such requisition, the Executive Engineer may remove them

at the contractors expense of sell them by auction or private sell on account of the Contractor at his

risk in all respects and certificate of the Executive Engineer as to the expense of any such removal

and the amount of the proceeds an expense of any such sell be final and conclusive against the

Contractor.

87. No Claim to Any Payment or Compensation or Alteration in or Restriction of Work:-

(a) If at  any time after the execution of contract documents, the Engineer shall  for any reason

whatsoever,  desires that  the whole or any part  of  the works specified in the Tender should be

suspended for any period or that the whole or part of the work should not be carried out, at all, he

shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice,

the Contractor shall forthwith suspend or stop the work wholly or in part as required after having

due regard to the appropriate stage at which the work should be stopped or suspended so as not to

cause any damage or injury the work already done or endanger the safety thereof, provided that the

decision of the Engineer as to the stage at which the work or any part of it could be or could have

been safely stopped or suspended shall be final and conclusive against the contractor.

        The Contractor shall have no claim to any payment or compensation whatsoever by reason of

or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment

except to the extent specified hereinafter.

(b)  Where the total  suspension of  Work Order  as  aforesaid continued for  a  continuous period

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations

under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior

notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such
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intention and requiring the Engineering to record the final measurement of the work already done

and  to  pay  final  bill.  Upon  giving  such  Notice,  the  Contractor  shall  be  deem  to  have  been

discharged from his obligations to complete the remaining unexecuted work under his contract. On

receipt of such notice the Engineer shall  proceed to complete the measurement and make such

payment as may be finally due to the contractor within a period of 90 days from the receipt of such

Notice in respect of the work already done by the contractor. Such payment shall not in any manner

prejudice the right of the contractor to any further compensation under the remaining provisions of

this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30

days at  any time or  60 days in the  aggregate,  the Contractor  shall  be entitled to  apply to  the

Engineer  within 30 days of  the  resumption of  the  work after  such suspension for  payment  of

compensation to the extent of pecuniary loss suffered by him in respect of working machinery

remained ideal on the site of on the account of his having an to pay the salary of wages and labour

engaged by him during the said period of suspension provided always that the contractor shall not

be entitled to any claim in respect of any such working machinery, salary or wages for the first 30

days  whether  consecutive  or  in  the  aggregate  or  such  suspension  or  in  respect  of  any  such

suspension  whatsoever  occasion  by  unsatisfactory  work  or  any  other  default  on  his  part,  the

decision of the Engineer in this regard shall be final and conclusive against the contractor.

  88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising from

non provision of lights, fencing, etc.

The Contractor  shall  supply at  his  own cost  all  material,  plant,  tools,  appliances,  implements,

ladders,  cordage,  tackle  scaffolding  and  temporary  works  requisite  or  proper  for  the  proper

execution of the work, whether, in the original altered or substituted form and whether included in

the specification of other documents forming part of the contract or referred to in these conditions

or  not  and  which  may  be  necessary  for  the  purpose  of  satisfying  or  complying  with  the

requirements of the Eng-In-Charge as to any matter as to which under these conditions is entitled to

be satisfied, or which is entitled to require together with the carriage therefore to and from the

work.

         The Contractor shall also supply without charge, the requisite number of person with the

means and materials necessary for the purpose of setting out works and counting, weighing and

assisting in the measurements of examination at any time and from time to time of the work or

materials, failing which the same may be provided by the Engineer In-charge at the expense of the

contractor and the expenses may be deducted from any money due to the contractor under the

contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion

thereof.

          The contractor shall provide all necessary fencing and lights required to protect the public

from accident and shall also be bound to bear the expenses of defence of every suit, action or other

legal proceedings, that may be brought by any person for injury sustained owing to neglect of the

above precautions and to pay any damages and cost which may be awarded in any such suit action
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or proceedings to any such person or which may with the consent of the contractor be paid for

compromising any claim by any such person.

89. Prevention of Fire:

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written

permit  from the  Engineer  In-charge.  When  such  permit  is  given,  and  also  in  all  cases  when

destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary

measure  to  prevent  such  fire  spreading  to  or  otherwise  damaging  surrounding  property.  The

Contractor shall make his own arrangements for drinking water for the labour employed by him.

90.  Compensation for  all  damages done intentionally or  unintentionally  by contractor’s  labour

whether in or beyond the limits of  Brihanmumbai Municipal Corporation property including any

damage caused by spreading the fire shall be estimated by the Engineer In-charge or such other

officer as he may appoint and the estimate of the Engineer in-charge to the decision of the Dy.

Chief Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the

assessed compensation on demand failing which the same will be recovered from the Contractor as

damages or deducted by the Engineer In-charge from any sums that may be due or become due

from  Brihanmumbai  Municipal  Corporation to  contractor  under  this  Contract  or  otherwise.

Contractor shall bear the expenses of defending any action or other legal proceedings that may be

brought to prevent the spread of fire and he shall pay any damages and costs that may be awarded

by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith,

notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such works shall be

carried  out  in  accordance  with  the  specifications  and  in  the  event  of  there  being  no  such

specifications, then in such case, the work shall be carried out in all respects in accordance with all

instructions and requirements of the Engineer In-charge.

93. Safety and medical help :

(i)   The Contractor shall be responsible for and shall pay the expenses of providing medical help to

any workmen who may suffer  a bodily injury as a result  of  an accident.  If  such expenses are

incurred  by  Brihanmumbai  Municipal  Corporation,  the  same  shall  be  recoverable  from  the

contractor  forthwith and be included without  prejudice to  any other  remedy of  Brihanmumbai

Municipal Corporation from any amount due or that may become due to the Contractor.

(ii)  The contractor shall provide necessary personal safety equipment and first-aid box for the use

of persons employed on the site and shall maintain the same in condition suitable for immediate use

at any time.

(iii) The workers shall be required to use the safety equipments so provided by the contractor and

the contractor shall take adequate steps to ensure the proper use of equipments by those concerned.

(iv)  When the work is carried on in proximity to any place where there is risk or drawing all

necessary equipments shall be provided and kept ready for use and all necessary steps shall be

taken for the prompt rescue of any person in danger.
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94. No compensation shall  be allowed for any delay caused in the starting of the work on

account of acquisition of land or in the case of clearance of works, on account of ant delay in

according to sanction of estimates.

95. Anti-malaria and other health measures: (Not applicable)

 Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer

of Brihanmumbai Municipal Corporation. Contractor shall see that mosquito-genic conditions are

created so as to keep vector population to minimum level. Contractor shall carry out anti-malaria

measures in the area as per the guidelines issued by the Executive Health Officer of Brihanmumbai

Municipal Corporation from time to time.

        In case of default, in carrying out prescribed anti-malaria measures resulting in increase in

malaria incidence, contractor shall be liable to pay Brihanmumbai Municipal Corporation on anti-

malaria measures to control the situation in addition to fine.

SECTION 10 
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TECHNICAL
SPECIFICATIONS
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PREAMBLE 

The Chlorine gas is  a  toxic,  corrosive and irritating to eyes  & to the respiratory system; it  is
dangerous to human beings.  Hence,  the chlorination plants comes under Major Accident Hazard
rule  i.e.  MAH rule.  This  rule  applied  to  an  industrial  activity  or  isolated  storage  in  which  a
hazardous chemicals are handled or stored.  
         Owing to the toxic property of chlorine gas and as per factory rules it is obligatory to keep the
breathing apparatus ready in the plant for routine chlorine related activities and for attending the
Chlorine leakages.

     This department is using self contained breathing apparatus (SCBA) for routine operational and
maintenance activities and to attend the chlorine gas leakages. Self contained breathing apparatus
(SCBA) is a type of respiratory protection equipment that contains breathable compress air. It is
typically used by the rescue worker while operating in the areas of immediate danger such as toxic
gas leakages. In these apparatus compressed air carried in cylinder is fed either via pressure reducer
and lung governed demand valve or lung governed demand valve is connected to the facepiece to
enable the wearer to breathe. Exhale air passes through the non-return valve to the atmosphere.

A SCBA consists of :-
• A high pressure cylinder made of carbon fiber composites.
• One pressure regulator
• Lung demand valve 
• High pressure gauge with warning whistle unit.
• Face seal mask or face piece, mouth piece and connecting pipe 

TECHNICAL SPECIFICATIONS
• SELF CONTAINED BREATHING APPARATUS (SCBA)  

1. APPROVALS
i. SCBA set : IS 10245 Part-2
ii. Full Face Mask : IS 14166 : 1994
iii. Cylinder Assembly : CCOE/PESO
iv. IS/EN license certificate

2. WEIGHT
i. Total weight of the ready to use set should be less than 12 kg

3. FACE MASK
i. Liquid silicon, Reverted edge seal type and made of flame resistant material confirming to

IS:14166 latest. 
ii. The reflex seal on the outer mask shall be so designed so as to facemask to reduce dead

space, speech transmitter for clear voice reproduction and a wide angle panoramic vision
visor made of Polycarbonate material from forehead to chin enabling peripheral top and
lower without obstruction.

iii. The head straps shall be easy to tighten and quick to release. 

4. LUNG DEMAND VALVE
      i. Demand valve to be provided quick-fit connection from the mask. 
     ii. Feature a centrally positioned, easily to locate
    iii. Positive pressure ‘Switch Off’ push button

5. WARNING WHISTLE WITH PRESSURE GAUGE
i. The  demand  valve  has  to  be  in-built  acoustic  self-actuating  medium  pressure  driven

warning device.
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ii. The warning device shall be operated below 5.5 +/- 5 bars
iii. Facilitate whistle warning unit & produce more than 90dB
iv. The pressure gauge shall be water proof

6. BACK PLATE ASSEMBLY
i. Orthopaedically designed
ii. Chemical,  heat  & flame resistant,  lightweight,  water  resistant,  anti-static   & and have

incorporated moulded carrying handles.
iii. Rubber boot at bottom end to absorb impact
iv. Provided with  an  anti-vibration  strap  to  prevent  accidental  loosening  of  cylinder  from

backplate due to vibration.

7. CYLINDER STRAP
i. Made of heat resistant material  & should be capable of accommodating different diameters

of cylinders
ii. FR-Kevlar & Nomex with reflective visibility in darkness.

8. PRESSURE GAUGE
i. Luminescent dial
ii. Encased in a rubber cover.

9. PRESSURE REDUCER
i. The medium pressure hose from the pressure reducer provided quick release coupling for 

instantaneously connect / disconnect demand valve from the apparatus

10. LOW PRESSURE CONNECTOR
i. Dual quick release coupling hence single cylinder can be utilised for two users.

11. CYLINDER VALVE
i. Provided with ratchet-arrangement to prevent accidental closing
ii. The axis of cylinder valve are parallel to cylinder axis
iii. Provided with Cylinder blank to protect cylinder valve threads

12. CYLINDER
i. It Should be CCOE approved Cylinder.  Cylinder certificate should be supplied alongwith

each cylinder.
ii. Made from Carbon Fibre Composite light weight cylinder
iii. Water capacity of 6.8 ltr & filling pressure of 300 bar 
iv. Nominal duration in minutes: 45 min
v. Pressure  gauge  on  cylinder  should  be  provided  to  check  pressure  at  standby  without

operating the SCBA

13. SCBA Cabinet
i. Cabinet or box should be wall mounted.
ii. It should be non rusting and maintenance free.
iii. It should be provided with all the relevant accessories for installation 

13. Make
i. Approved make such as Venus or equivalent.
• FULL FACE MASK  

i. IS 14166:1994 approved
ii. Single filter full face piece in non-allergic, soft and odourless TPE (Thermoplastic Elast-

omers) material
iii. Pull type strong adjustable elastic with strong 5 point penta belt for weight balance
iv. Zero power hard coated visor
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v. One way exhalation vent valve
vi. Inner face piece
vii.  Speech diaphragm for clear communication
viii.  Suitable to use along with HEPA/Pancake/Chemical cartridge
ix. RD40 thread for connection to any standard thread canister as per IS 14138:1994
x. Make shall be Venus or equivalent.
• CANISTER TYPE B2, 5000 PPM  

i. IS 15323:2003 Approved
ii. Filter container made from virgin grade HIPS (High Impct Polysterene).
iii. Chemical filter is suitable to use in combination with full face mask. Maximum use level 

5000 PPM or 2000 x OEL(Occupational Exposure Limit) whichever is lower.
iv. Inorganic gas screw-in type for protection against Chlorine gases.
v. Make shall be Venus or equivalent.

SCOPE OF WORK

• The tenderer shall visit the site, prior to submitting their offer to get acquainted with the 

work before quoting.

• The material shall be delivered as per technical specifications provided and quantities as 

per bill of quantity mentioned  to BMC Panjrapur site by the contractor.

• The successful tenderer shall give demo of the SCBA to BMC staff from the OEM’s 

authorised person.

• The successful tenderer shall provide standard strong cabinet to store complete assembled 

BA set along with BA cylinder.

• The successful tenderer shall provide all required certificates and documents regarding kit, 

cylinder, mask and canister at the time of delivery.

• OEM name, CE/EN marking shall be visible, readable and indelible 

GENERAL TERMS AND CONDITIONS

1. Tenderers are advised to visit Chlorine Plant M-IIIA Panjrapur to get acquainted with

nature of work involved.

2. BMC will not be responsible for any mishap happened to men, material of the contractor

due to the negligence on account of non observance of the safety aspects by his staff.

3. If any of the municipal property is unduly damaged due to negligence of the contractor,

the contractor shall have to make it good to the satisfaction of BMC site engineer, without

any extra cost to BMC.

4. If any discrepancy is observed in material supplied during 36 months warranty/guarantee

period, the contractor shall have to rectify/ replace the same at his own cost.

5. Every effort is taken to define detail scope of work however if any material / work which

is  not  specified  in  scope  work/technical  specification  and  required  for  satisfactory

completion of work shall be provided/ carried out by successful tenderer without any extra

cost to the corporation.

SAFETY PRECAUTIONS

 The Contractor shall be responsible for the safety of all activities on the site. He

99



shall comply with all applicable safety requirements and take care of safety of all persons

entitled to be on the site and the works. He shall use reasonable efforts to keep the site and

the works, both during construction and maintenance, clear of unnecessary obstruction so

as to avoid danger to the persons and the users.
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FRAUD AND CORRUPT PRACTICES

  The Applicants and their respective officers, employees, agents and advisers shall observe

the highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary

contained herein,  the  Authority  may reject  an  Application without  being liable  in  any manner

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or

restrictive practice in the Bidding Process.

 Without prejudice to the rights of the Authority under relevant Clause herein above, if an

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or

indulged in  any corrupt  practice,  fraudulent  practice,  coercive practice,  undesirable  practice  or

restrictive practice during the Bidding Process, such Applicant shall not be eligible to participate in

any tender or RFQ issued by the Authority during a period of 2 (two) years from the date such

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or

indulged in  any corrupt  practice,  fraudulent  practice,  coercive practice,  undesirable  practice  or

restrictive practice, as the case may be.

 For the purposes of this Clause , the following terms shall have the meaning hereinafter

respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of

anything of value to influence the actions of any person connected with the Bidding Process (for

avoidance  of  doubt,  offering  of  employment  to,  or  employing,  or  engaging  in  any  manner

whatsoever, directly or indirectly, any official of the Authority who is or has been associated in any

manner,  directly or  indirectly,  with the Bidding Process  or  the  LOA or has  dealt  with matters

concerning the Concession Agreement or arising there from, before or after the execution thereof,

at any time prior to the expiry of one year from the date such official resigns or retires from or

otherwise ceases to be in the service of the Authority, shall be deemed to constitute influencing the

actions of a person connected with the Bidding Process); or save and except as permitted under the

relevant sub clause, engaging in any manner whatsoever, whether during the Bidding Process or

after the issue of the LOA or after the execution of the Concession Agreement, as the case may be,

any  person  in  respect  of  any  matter  relating  to  the  Project  or  the  LOA or  the  Concession

Agreement, who at any time has been or is a legal, financial or technical adviser of the Authority in

relation to any matter concerning the Project;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or

disclosure of incomplete facts, in order to influence the Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or

indirectly, any person or property to influence any persons participation or action in the Bidding

Process;

D.  “undesirable  practice”  means  (i)  establishing  contact  with  any person connected  with  or

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and
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E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement

among Applicants with the objective of restricting or manipulating a full and fair competition in the

Bidding Process.

F.  If the Employer/Financier determines that the Contractor has engaged in corrupt,  fraudulent,

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the

Employer  may,  after  giving  14  days’  notice  to  the  Contractor,  terminate  the  Contractor's

employment under the Contract and expel him from the Site, and the provisions of relevant Clause

shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,

collusive, coercive, or obstructive practice during the execution of the Works, then that employee

shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of

anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement process or

contract execution. In this context, “public official” includes Financial staff and employees of

other organizations taking or reviewing procurement decisions.

iii.  “fraudulent  practice”  is  any  act  or  omission,  including  a  misrepresentation,  that

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or

other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an

improper purpose, including to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or

indirectly, any party or the property of the party to influence improperly the actions of a

party;

vi.  “obstructive  practice”  is  deliberately  destroying,  falsifying,  altering  or  concealing  of

evidence material to the investigation or making false statements to investigators in order to

materially  impede  the  Financier  investigation  into  allegations  of  a  corrupt,  fraudulent,

coercive  or  collusive  practice;  and/or  threatening,  harassing  or  intimidating any party to

prevent  it  from disclosing its  knowledge of matters relevant  to the investigation or from

pursuing the investigation; or acts intended to materially impede the exercise of the Finance’s

inspection and audit rights provided

vii.  acts intended to materially impede the exercise of the Finance’s inspection and audit

rights provided .

viii.  “party” refers to a public official;  the terms “benefit” and “obligation” relate to the

procurement process or contract execution; and the “act or omission” is intended to influence

the procurement process or contract execution.

ix.  ”parties” refers to participants in the procurement process (including public officials)

attempting to establish bid prices at artificial, noncompetitive levels.
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x. a “party” refers to a participant in the procurement process or contract execution.

SECTION 12

PRE BID MEETING
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PRE BID MEETING (NOT APPLICABLE)

Pre-bid meeting of the interested parties shall be convened at the designated

date, time and place. A maximum of three representatives of each Applicant shall

be allowed to participate on production of authority letter from the Applicant.

During the course of Pre bid meeting, the Applicants will be free to seek

clarifications  and  make  suggestions  for  consideration  of  the  Authority.  The

Authority shall Endeavour to provide clarifications and such further information as

it may, in its sole discretion, consider appropriate for facilitating a fair, transparent

and competitive Bidding Process.

The  letter  mentioning  the  queries  shall  be  submitted  on  email  id

eemne3atpppc.he@mcgm.gov.in one day before the date of pre-bid meeting up to 4

PM.  Only  official  representative  having  authority  letter  from  the  tenderer  as

mentioned above will be allowed to attend the pre-bid meeting.  
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   SECTION –13

LIST OF APPROVED BANKS
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List of approved bank for Acceptance of Bank Guarantee

1.   The following banks with their Branches in Greater Mumbai from Church gate to Virar & from

CST to Kalyan have been approved only for the purpose of accepting Banker’s guarantee from

1994-95 onwards until further instructions.

2.  The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar can be

accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch of the

same bank within the Mumbai city limits, categorically endorsing thereon that the said Banker’s

Guarantee is binding on the endorsing Branch of the Bank within Mumbai limits and is liable to be

enforced against the said Branch of the Bank in case of default by the bidder / supplier furnishing

the Banker’s Guarantee.

List of approved bank

A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.

B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.

24A Corporation Bank.
C Scheduled Commercial Banks

25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
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33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.

D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.

E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.
74 Barclays bank.
75 City Bank N.A.
76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.

109



SECTION –14
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FORM OF TENDER

To,
The Municipal Commissioner for BMC
Sir,
I/ We have read and examined the following documents relating to the work of 
___________________________________________________________________________________
_____________________________________________
 
  i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for M & E Works of the Brihanmumbai Municipal Corporation 

municipal corporation as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii.        Annexure A and B.
viii. Bill of Quantities and Rates.

1A. I/We_______________________________________________________
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Manag-
ing Director/ Holder of the Business, for the establishment / firm / registered company, named
herein below, do hereby offer to ………………………………………………………
……………………………………………………………………………………
…………………………………………………………………………………..

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the por-
tions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein below in details with
the addresses, have not filled in this tender under any other name or under the name of any
other establishment /firm or otherwise, nor are we in any way related or concerned with the es-
tablishment /firm or any other person, who have filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon
the terms and conditions, contained or referred to therein and in accordance with the specifica-
tions designs, drawings and other relevant details in all respects.

3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-
(Rs._______________________________________________________)

I/We have deposited the amount through online payment gateways with the C.E. of the 
Corporation not to bear interest.
4. I/We hereby request you not to enter into a contract with any other person/s for the 
execution of the works until notice of non/acceptance of this tender has first been 
communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/
we agree not to withdraw the offer constituted by this tender before the date of 
communication to me/us of such notice of  on / acceptance, which date shall be not later 
than ten days from the date of the decision of the Standing Committee or Education 
Committee of the Corporation, as maybe required under the Mumbai Municipal 
Corporation Act, not to accept this tender.(Subject to condition 5 below).
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date

fixed for opening the same and not to make any modifications in its terms and conditions which
are not acceptable to the Corporation.

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at lib -
erty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit when 
called upon to do so.
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c. I/we do not commence the work on or before the date specified by the Engi-
neer in his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the
preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and
Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal
and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay
Iron and Steel unprotected workers Scheme 1970.

9. “I/We………………………………………….……..  have  failed  in  the  accompanying  tender
with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in
any manner relating to any action, including forfeiture of deposit and blacklisting, for giving
any information, which is found to be incorrect and against the instructions and directions given
in this tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the allot-
ment of work/contract to me/us, that any information given by me/us in this tender is false or
incorrect,  I/We shall  compensate  the  Brihanmumbai  Municipal  Corporation for  any  such
losses or inconvenience caused to the Corporation in any manner and will not resist any claim
for such compensation on any ground whatsoever. I/we agree and undertake that I/we shall not
claim in such case any amount by way of damages or compensation for cancellation of the con-
tract given to me/us or any work assigned to me/us or is with-drawn by the Corporation,”

           Address       Yours faithfully,
………………………………….
…………………………….……   Digital Signature of the Tenderer or the Firm

                                                    1.……………………………………………….

                                                    2.……………………………………………….
                                                    3.……………………………………………….
                                                    4.……………………………………………….
                                                    5……………………………….………………..
Full Name and private residential address of all the

partners constituting the Firm                          A/c No.

                                                      …. …………………………………………….

1. ……………………………………..                      Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                      Name of Branch
4. ……………………………………..                                   ……………………………………..
5.                                                                     Vender No.                          

……………………………………..                                       ……………………………………..
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AGREEMENT FORM

Tender / Quotation dated ……………. 20…

DMC  (SE)/  AMC  (P)  /  MC’s  sanction  /  Standing  Committee  Resolution  No.  ……..

……………………………….

CONTRACT  FOR  THE  WORKS  …….…………………………………………..………..

…………  …………………………………………………………...………………………….

……………………………………………………………………………...

…………………………………………………

This agreement made this day of ………… ……………………………. ……………… …………

Two  thousand  ……………………....…..……..………..……………………………………………

Between.……...……………...………………………………………………….…………….………

………………………………………………………..…………….…………………………..……

Inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  …………  …

…………………………………………………………………...………………………….

……………

in  Bombay  under  the  style  and  name  of  Messrs  ……………………..………………………

……………………………………………………………...

…………………………………………… (Hereinafter called “the contractor) of the one part and

Shri …………………………………………………..

the Dy. Municipal Commissioner (hereinafter called “the commissioner” in which expression are

included unless the inclusion is inconsistent with the context, or meaning thereof, his successor or

successors for the time being holding the office of Dy. Municipal Commissioner of the second part

and the  Brihanmumbai Municipal Corporation (hereinafter called “the Corporation”) of the third

part, WHEREAS the contractor has tendered for the construction, completion and maintenance of

the works described above and his tender has been accepted by the Commissioner (with the ap-

proval of the Standing Committee of the Corporation) NOW THIS THIS AGREEMENT WITNES-

SETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are respectively

assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of 

this agreement viz.
a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and  Brihanmumbai Municipal Cor-
poration

3) In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter  mentioned  the  contractor  hereby  covenants  with  the  Commissioner  to
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_________________________________________________________________________
in conformity in all respects with the provision of the contract.

4) The Commissioner hereby convenient to pay to the Contractor in consideration of carrying
out  the  works  of
_________________________________________________________________________
__________________________________________________________________the  con-
tract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year above
written.
Signed, Sealed and delivered by the contractors

------------------------------------------           -----------------------------------------
------------------------------------------           
In the presence of Trading under the name and style of
------------------------------------------           -----------------------------------------
------------------------------------------           
Full Name
Address Contractors

Signed by the Dy. Municipal Commissioner
-----------------------------------------
-----------------------------------------
 in the presence of
                                                                 Dy. Municipal Commissioner
                                                               
The Common seal of the Brihanmumbai Municipal Corporation was hereunto affixed on the 
…………...... 20 in the presence of two members of the Standing Committee.

1. 1.
2. 2.

And in the presence of the Municipal Secre-
tary Municipal Secretary

 EE (M&E)MIIIA WTP Panj.        Dy. HE( M&E) MIIIA PP             HE
Note:  The successful bidder will  have to pay for preparing contract documents, legal charges,
stamp duty and stationery charges as mentioned in section 6.
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ANNEXURE '' A ''

1 Name of work : Supply  of  safety  equipments  at  Chlorine

Plant M-IIIA, Panjrapur.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (M&E)M-III A, P.P./

EE(M&E) WTP M-III A, Panj.

2 Estimated cost of Tender : Not applicable being Item rate tender

Sr. No. Description of work : Total Amount Rs.

1  Civil Work : -

2  Electrical Work : -

3  Total Amount : -

3 Earnest Money : Rs.14,200/-

4 Completion Period : 01 Months (Including Monsoon)
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Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair

means and illegal activities during any stage of his bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular

commits himself to the following: -

1.The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,

reward,  favour,  any  material  or  immaterial  benefit  or  other  advantage,  commission,  fees,

brokerage  or  inducement to  any  official  of  the  Brihanmumbai  Municipal  Corporation,

connected directly or indirectly with the bidding process, or to any person, organization or

third party related to the contract in exchange for any advantage in the bidding, evaluation,

contracting and implementation of the Contract.

2.The Bidder further undertakes that he has not given, offered or promised to give, directly or

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or

other  advantage,  commission,  fees,  brokerage  or  inducement  to  any  official  of  the

Brihanmumbai Municipal Corporation or otherwise in procuring the Contract or forbearing to

do or having done any act in relation to the obtaining or execution of the Contract or any other

Contract with the Government for showing or forbearing to show favour or disfavour to any

person in relation to the Contract or any other Contract with the Government.

3.The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  the

transparency,  fairness and progress  of the bidding process,  bid  evaluation,  contracting and

implementation of the contract.

4.The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means

and illegal activities.

5.The Bidder,  either while presenting the bid or during pre-contract  negotiations or before

signing the contract, shall disclose any payments he has made, is committed to or intends to

make to officials of the Brihanmumbai Municipal Corporation or their family members, agents,

brokers or any other intermediaries in connection with the contract and the details of services

agreed upon for such payments.

6.The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on

to others, any information provided by the Brihanmumbai Municipal Corporation as part of the

business  relationship,  regarding  plans,  technical  proposals  and  business  details,  including

information contained in any electronic data carrier. The Bidder also undertakes to exercise due

and adequate care lest any such information is divulged.
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7.The Bidder  commits  to  refrain  from giving  any complaint  directly  or  through any other

manner without supporting it with full and verifiable facts.

8.The Bidder shall not instigate or cause to instigate any third person to commit any of the

actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the

highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the

contrary contained herein, the Authority may reject an Application without being liable in any

manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or

indirectly  or  through  an  agent,  engaged  in  corrupt  practice,  fraudulent  practice,  coercive

practice, undesirable practice or restrictive practice in the Bidding Process. For the purposes of

this Clause 9, the following terms shall have the meaning herein after respectively assigned to

them:

“fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or

disclosure of incomplete facts, in order to influence the Bidding Process;

“coercive practice” means impairing or harming or threatening to impair or harm, directly or

indirectly,  any  person  or  property  to  influence  any  person’s  participation  or  action  in  the

Bidding Process;

“undesirable  practice”  means  (i)  establishing  contact  with  any  person  connected  with  or

employed or engaged by the Authority with the objective of canvassing, lobbying or in any

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of

Interest; and “restrictive practice” means forming a cartel or arriving at any understanding or

arrangement among Applicants with the objective of restricting or manipulating a full and fair

competition in the Bidding Process.  

Signature of Tenderer/Bidder
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UNDERTAKING-CUM-INDEMNITY BOND

(On 500/- Stamp Paper)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the

time of registration of my firm/company _______ and there is no change in the contents of the

certificates that are submitted at the time of registration.

2.  I  declare  that  I  ____________  in  capacity  as   Manager/Director/Partners/Proprietors  of

___________ has not been charged with any prohibitory and /or penal action such as banning (for

specific time or permanent)/de-registration or any other action under the law by any Government

and/or Semi Government and/or Government

undertaking.

3. I declare that I have perused and examined the tender document including addendum, condition

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity

as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted  work in

accordance with the terms and conditions and within the time prescribed and specified, BMC is

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of

the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of site

for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of

commencement or with respect to the progress of the work in phases, as per the instructions of site

in charge

Signature of Tenderer/Bidder

BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________ BETWEEN
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THE  ___________________BANK  incorporated  under  the  English/Indian  Companies  Acts  and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed
to  include  its  successors  and  assigns)of  the  first  part
__________________________________________  _________________________________
inhabitants carrying on business at _______________________________ in Mumbai under the style
and name of Messer’s __________________(hereinafter referred to as 'the consultant') of the second
part Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred  to  as  'the

commissioner' which expression shall be deemed, also to include his successor or successors for the

time being in the said office of Municipal Commissioner ) of the third part and THE Brihanmumbai

Municipal Corporation (hereinafter  referred to as 'the Corporation') of the fourth part WHEREAS the

consultants  have  submitted  to  the  Commissioner  tender  for  the  execution  of  the  work  of

''_________________________________________________________and  the  terms  of  such  tender

/contract require that the consultants shall deposit with the Commissioner as/contract deposit/ earnest

money  and  /or  the  security  a  sum  of  Rs.______________(Rupees  __________________)AND

WHEREAS if and when any such tender is accepted by the Commissioner, the contract to be entered

into in furtherance thereof by the consultants will provide that such deposit shall remain with and be

appropriated by the Commissioner towards the Security -deposit to be taken under the contract and be

redeemable by the consultants, if they shall duly and faithfully carry out the terms and provisions of

such  contract  and  shall  duly  satisfy  all  claims properly  chargeable  against  them there  under  AND

WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping of the

accounts of the consultants, the Bank with the consent and concurrence of the consultants has requested

the  Commissioner  to  accept  the  undertaking  of  the  Bank  hereinafter  contained,  in  place  of  the

contractors  depositing  with  the  Commissioner  the  said  sum  as  earnest  money  and  /or  security  as

aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW

THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of

the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the commissioner

upon demand in writing , whenever required by him , from time to time , so to do ,a sum not exceeding

in the whole Rs._____________(Rupees___________________)under the terms of the said tender and /

or the contract .The B.G. Is valid up to _________” Notwithstanding anything what has been stated

above, our liability under the above guarantee is restricted to Rs. ___________ only and guarantee shall

remain in force upto ____________ unless the demand or claim under this guarantee is made on us in

writing on or before __________all your right under the above guarantee shall be forfeited and we shall

be released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________
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Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________

have here into set their respective hands the day and year first above written.

The amount shall  be  inserted by the Guarantor,  representing the  Contract Deposit  in Indian

Rupees.
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PROFORMAS:

PROFORMA- I

    The list of similar works as stated in eligibility criteria during last Seven years–
PROFORMA- I

Sr.No.
Name of the 

Project

Name of the 

employer

Stipulated date of

completion

Actual date of 

completion

Actual cost 

of work 

done

1 2 3 4 5 6

NOTE:
Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for
each work should be annexed in the support of information furnished in the above proforma.
Works shall be grouped financial year-wise.
                                                        
        

PROFORMA- II
Yearly turnover of works during the last three years.
 

ROFORMA- II

Sr.No. Financial year
Annual Turnover of

Works

Updated value to

current year

Average of last

5years

1

2

3

4

5

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers 
duly certified by Chartered Accountant.
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PROFORMA- III
At least similar work, as stated in eligibility criteria,

PROFORMA- III

Name of

the

Project

Name of

the

Employer

Cost  of  the

Project

Date of issue

of work

Order

Stipulated Date of

Completion

Actual  Date

of

Completion

Actual cost of

work done

1 2 3 4 5 6 7

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge
for each work should be annexed in support of information furnished in the above proforma.

PERSONNEL:

PROFORMA- IV(Not Applicable)

Sr. No. Post Name Qualification Work Experience

(Prime
Candidate/
Alternate)

No. of Years

1 Project Manager

2 Quality Control Engineer

3 Site Engineer

4 Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work experience shall
be submitted /uploaded.

MACHINERY: (for special work only)

PROFORMA- V/A

Sr.No. Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B

Sr.No. Equipment Number Owned

1 2 3 4

Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents  of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A
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Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Description of

work

Place
Contract

No. &

Date

Name &

Addresses of

employer

Value of

Contract in

Rs.

Scheduled

date of

completion

Value of work

remaining to be

completed

1 2 3 4 5 6 7

Note:  Scanned  Attested  copies  of  completion/performance  certificates  from  the  Engineer-in-
Charge for each work should be annexed in the support  of  information furnished in the above
proforma.

PROFORMA - VI / B
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Description of

work
Place

Name & Addresses of

employee

Value of

Contract in

Rs.

Time

Period

Date on which

decision is

expected

1 2 3 4 5 6

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall
be annexed.

PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party
(/Parties)

Employer
Cause of
Dispute

Amount
involved

Remarks showing
Present Status.

1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in-

charge for each work should be annexed and   uploaded.  
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Annexure- C
UNDERTAKING FOR BEST PRICE

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number)

Tender / Bid No. ________________________________________________

To,
The Brihanmumbai Municipal  Commissioner
For  Brihanmumbai Municipal Corporation

Sir,
              “I / We ……………………………………………( Full Name in capital letters starting

with surname ), the Proprietor / Managing Partner / Managing Director / Holder of the Business /

Manufacturer / Authorized Dealer, for the establishment / firm / registered company , named herein

below , do hereby , state and declare that I/We ------------------------------ whose names are given

herein below in details with the addresses have not filled in this tender under any other name or

under the name of any other establishment / firm or otherwise , nor are We in any way related or

concerned with any establishment / firm or any other person , who have filled in the tender for the

aforesaid work.”   

              “I / We do hereby further undertake that, we have offered the best prices for the subject

supply / work as per the present market rates.  Further, we do here by undertake and commit

that we have not offered / supplied the subject product /  similar product /  system or sub

system in the past one year in the Maharashtra State for quantity variation up to - 50% or +

10 % at a price lower than that offered in the present bid to any other outside agencies

including Govt. / Semi Govt. agencies and within the Brihanmumbai Municipal Corporation

also. Further,  we  have  filled  in  the  accompanying  tender  with  full  knowledge  of  the  above

liabilities and therefore we will not raise any objection or dispute in any manner relating to any

action, including forfeiture of deposit and blacklisting, for giving any information which is found to

be incorrect and against the instructions and directions given in this behalf in this tender.   

              I / We further agree and undertake that in the event it is revealed subsequently after the

allotment of work / contract to me / us , that any information given by me / us in this tender is false

or incorrect , I / We shall compensate the Brihanmumbai Municipal Corporation for any such losses

or inconvenience caused to the Corporation in any manner and will not resist any claim for such

compensation on any ground whatsoever , I / We agree and undertake that I / We shall not claim in

such case any amount , by way of damages or compensation for cancellation of the contract given

to me / us or any work assigned to me / us or is withdrawn by the Corporation.”

              However, in case of price difference, if it is a result of differential tax structures, different

dollar value of Rupee, differential logistic of transport etc. Considering this aspect, before invoking

the  penalty,  black-listing,  I/We  will  be  given  a  reasonable  opportunity  of  being  heard  by

representing our case as to why such price variation / differential has been arisen.
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   In case if the explanation submitted by me / us is unsatisfactory then action including

forfeiture of despite and black-listing may be taken against me/us.

TENDERER'S FULL SIGNATURE WITH
FULL NAME AND RUBBER STAMP

Annexure- D

Rate Analysis

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate
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should be inclusive of

all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15%

on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer

Annexure-E
Irrevocable Undertaking

(on Rs. 500/- Stamp paper duly notarized)

I  Shri/Smt.........................................................……….  …  aged,........years  Indian  Inhabitant.

Proprietor/  Partner/  Director  of  M/s.  …...........................................resident   at................

…………….  do hereby give Irrevocable undertaking as under;
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1 I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in

rate of tax on supply of goods or services or the benefit of input tax credit shall be

mandotarily  passed  on  to  Brihanmumbai  Municipal  Corporation by  way  of

commensurate reduction in prices.

2 I further say and undertake that I understand tat in case the same is not passed on and is

discovered at any later stage, Brihanmumbai Municipal Corporation shall be at liberty to

initiate legal action against me for its recovery including, but not limited to, an appeal to

the Screening Committee of the GST Counsel.

3 I  say  that  above  said  irrevocable  undertaking  is  binding  upon  me/my  partners/

company/  other  Directors  of  the  company and upon my/our  legal  heirs,  assignee,

Executor, administrator etc.

4 If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/

punishment or both as per the provisions of GST Act.

5 Whatever has been stated here in above is true & correct to my/ own knowledge & belief.

Solemnly affirmed at                       

DEPONANT

This day of                             

BEFORE ME

Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

                     Tender No. :

Sub: Supply  of  safety  equipments  at  Chlorine  Plant  M-IIIA,

Panjrapur.

  

       The Tenderer shall state briefly any deviation from the specifications, contained in his main

offer.

DEVIATION SCHEDULE

Sr.
No.

Item Deviation Remarks

Signature of authorized person of concern/company
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BRIHANMUMBAI MUNICIPAL CORPORATION

CIRCULAR
U/No.MGC/F/6342 dated 5.5.2018

Sub.:  Revised guidelines regarding barricades being used during the execution of various
infrastructure development projects by Brihanmumbai in Mumbai.

       Various infrastructure development projects are being executed by Brihanmumbai Municipal

Corporation for  the  betterment  of  citizens  of  Mumbai.  During  the  course  of  execution  of  the

projects, it is necessary to

A) Only two type of barricades having department wise colour coding are proposed to be used

depending upon the nature of work i.e. Minor and Major.

i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle post/ frame of

65 mm X 65 mm X 6 mm having height of 1.5 m supported on as shown in

Annex-I.

ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate ISMB 250, ISLC

250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m X 2 m as shown in Annex-II.

B) The department wise colour coding for the barricading shall be as under:-

i) H.E. & W.S.P. department – Blue

ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

iii) S.P. & S.O department – Green

iv) S.W.D., Building Maintenance department & for ward works – Red

C) The basic principle behind installing secured and continuous barricading is to ensure the

safety of vehicular as well as pedestrian traffic and residents in the nearby vicinity of the project.

Due to non-installation of appropriate barricades on sites if any mishap occurs leading to injury or

loss of life, then the contractor and contractor’s Engineer in-charge will be liable for the consequent

action.

D) During the course of execution of project, if it is noticed that the contractor has not provided

barricading then a penalty of Rs.1000/- per meter per day will be imposed upon the contractor and

will be deducted from the due Bill. This penalty shall be a part of penalty as per tender condition.

E)  Details  of  the  work  shall  be  prominently  displayed  on  the  central  panel  of  the  barricades

alongwith  the  Social  Slogans  as  given  in  Annexure  III  and  the  Cycle  of  the  same  shall  be

maintained.

F) The contractor shall provide and install the barricading alongwith the slogans printed as per the

Annexure III, at his own cost and no payment will be made for this, however the contractor shall

quote the bid accordingly by considering the cost of barricading.

The condition shall be included in the tender as given below.

“ Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342 dated 5.5.2018

and  as  per  Annexure  I,  II  and  III  of  Standard  drawings  and  specifications  with  slogans  and

department wise colour codes.” The copy of circular will be attached to the tender as a part of
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tender document. This circular will be applicable for the new tenders proposed to be invited from

01.06.2018 and also the corrigendum shall be attached to tenders which are uploaded. However, for

the projects wherein the tenders are already invited, the barricading shall be provided strictly as per

tender condition. All the details (Annexure I, II & III of Standard drawings and specifications with

slogans  and  department  wise  colour  codes,  sketches  and  department  wise  colour  coding)  are

uploaded on Brihanmumbai Municipal Corporation portal.

This circular shall come in force with immediate effect.
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ANNEXURE-G

    GRIEVANCE REDRESSAL MECHANISM

(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's grievances.

Any Bidder or prospective Hidder aggrieved by any decision, action or omission of the procuring

entity being contrary to the provisions of the tender or any rules or guidelines issued therein. in

Packet A. B&C can make an application for review of decision of responsiveness in Packet "A B &

C within a period of 7 days or any such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or

prospective  bidders  shall  clearly  specify  the  ground  or  grounds  in  respect  of  which  he  feels

aggrieved.                                          

Provided  that  after  declaration  of  a  bidder  as  a  successful  in  Packet  A  (General

Requirements), an application for review may be filed only by a bidder who has participated in

procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical Bid).

an application for review may be filed only by successful bidders of Packet A. Provided further

that, an application for review of the financial bid can be submitted, by the bidder whose technical

bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is

required  to  be  suspended  pending  disposal  of  such  review.  The  BMC  after  examining  the

application and the documents available to him, give such reliefs, as may be considered appropriate

and communicate  its  decision to  the  Applicant  and if  required to  other  bidders  or  prospective

bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any

case within 10 days from the date of receipt of such application or such other period as may be

specified in pre-qualification document, bidder registration document or bid documents, as the case

may  be.

Where BMC fails to dispose off the application within the specified period or if the bidder

or  prospective  bidder  feels  aggrieved  by  the  decision  of  the  procuring  entity,  such  bidder  or

prospective bidder may file an application for redressal before the "Internal Procurement Redressal

Committee" within 7 days of the expiry of the allowed time or of the date of receipt of the decision

as the case may be. Every such application for internal redressal before Redressal Committee shall

be accompanied by fee of Rs.25,000/-  and fee shall  be paid in the form of D.D. in favour of

M.C.G.M.

1" Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made concerned 

DMC/Director who should decide appeal in 7 days,

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision.

Grievance Redressal Committee (CRC) is headed by concerned D.M.CJ Director of 

particular department for the first appeal grievances by the bidder against the decision for 

131



responsiveness/non-responsiveness in Packet A Packet 11' or Packet C and if not satisfied, 

concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) 

office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from 

aggrieved bidder. The necessary correspondence in respect of said applications to the 

aggrieved bidder & concerned department, issuing notices, arranging of Grievance Redressal

Committee (GRC) with D.M.C. and further proceeding will be carried out through registrar 

appointed by B.M.C.                             

No application shall be maintainable before the redressal Committee in regard of any 

decision of the BMC relating to following issues:

• Determination of need of procurement,

• the decision of whether or not to enter into negotiations,

• Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision 

thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be 

considered necessary from the date of receipt of the recommendation and in case of non-acceptance

of any recommendation, the reason of such non-acceptance shall also be mentioned in such 

communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found, 

come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious 

nature and submitted with the intention of delaying or defeating any procurement or causing loss to

the procuring entity or any other bidder, then such complainant shall be punished with fine, which 

may extend to Five Lac rupees or two percent of the value of the procurement, whichever is higher.

                                             Full Signature of the tenderer with Official                 

                              Seal 

and Address
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PROFORMA – X
 MANUFACTURER’S AUTHORISATION 

(To be submitted on the letterhead of Manufacturer)
To,
The Dy. Hydraulic Engineer (M&E) M-3 A, P.P.,
Municipal Corporation of Greater Mumbai.
Administrative Building, 2nd Floor,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka: Bhiwandi,
District: Thane. PIN -421302.

Subject : Procurement of chlorine spares for day to day maintenance work

at Chlorine Plant M-IIIA Panjrapur.

Reference : Bid No. - ________________

Dear Sir,

This  is  in  reference  to  above  subject  matter,  we,  _____________  (Name  of  the  Pump

Manufacturer) having our registered office at __________________ (registered office address of pump

manufacturer) hereby authorize M/s.______________ (Name and address) to quote for above subject

work.  M/s._____________________ (Name of the contractor) would independently execute the work

and provide support and services during the entire project duration period. We hereby promise to back

end support to M/s._____________________ (Name of the contractor). We also ensure the availability

of original spares / parts during the entire project duration period and 36 Months defect liability period

thereafter.

For NAME OF THE MANUFACTURER

AUTHORISED SIGNATORY

WITH NAME & DESIGNATION
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet)

To,
The Commissioner,
Brihanmumbai Municipal Corporation,
MUMBAI-400 001.

Sub.: _________________________________________________

e-Tender No._____________

Dear Sir, 

We,  ___________________________________________  (Name  of  the  manufacturing

concern)  are  an  established  manufacturer  of  ____________

_______________________________(description  of  product)  having  factory  at

________________________________________________________________________

______________________________________________________ (factory address)

We hereby assure quantity and quality as per the contract for the goods offered for supply

against  this  invitation  for  tender  and  undertake  to  abide  by  the  said  clause.  We  also  assure

uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in the tender for

till the completion of entire contract period (Inclusive of defect liability period of 3 years).

For and on behalf of M/s.________________________________
(Name of manufacturer)

Note:- This Proforma is meant for manufacturers who are participating in the tendering

themselves.  This  letter  shall  be  submitted  with  the  tender in  original  on  the

letterhead of the manufacturing concern and signed by a person competent to

sign the same. 

BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)
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Acceptance Letter

In e-bid -

Name of work: - Supply of safety equipments at Chlorine Plant M-IIIA, Panjrapur.   

I  /  We  certified  that  I/We  have  read  all  tender  conditions/Minutes  of  Pre-bid

meeting/Corrigendum/Addendums and same has been consider while submitting the tender.

Signature of tenderer:
For:
Address:
Date:

Seal of

(Note: this document shall be signed, stamped and uploaded in packet A in Bidder Doc folder)
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