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SECTION 1 

 

 

E-TENDER NOTICE 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Dy. Ch.E. (SWM) Transport / Ex. Eng.Tr.(City) 

E-TENDER NOTICE 
For Group – I 2024_MCGM_1118033 due on 03.12.2024 
For Group – II 2024_MCGM_1118034 due on 03.12.2024 

 
 

Sub: Supply of any Tourist Permit A.C. Car of capacity 1000 cc & above on hire 
basis for the use of HOD's & Other Officials of BMC – for Group – I (6 Nos.)         
& Group - II. (6 Nos.)             
 

 
The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the 

aforementioned work from contractors of repute, multi disciplinary engineering organizations i.e. 

eminent firm, Proprietary / Partnership Firms / Private Limited Companies / Public Limited Companies / 

Companies registered under Indian companies’ Act 2012. The contractors registered with the Municipal 

Corporation of Greater Mumbai, (BMC) in appropriate Class as per old registration and Class as 

per new registration and from the contractors / firms equivalent and superior classes registered in 

Central or State Government / Semi Govt. Organization / Central or State Public Sector Undertakings, 

will be allowed subject to condition that, the contractors who are not registered with BMC will have to 

apply for registering their firm within three months’  time period from the award of contract, otherwise 

their Bid Security i.e. E.M.D (Earnest Money Deposit) shall be forfeited / recovered and an amount 

equal to Registration Fee of respective class shall be recovered as penalty. 

Bidding Process will comprise of THREE stages. 
 

The application form can be downloaded from BMC's portal (http://portal.mcgm.gov.in) on payment 

of tender scrutiny fee as given below. 

Sr. 

No. 
Users 

Tender Scrutiny Fee  

 (Rs.) 

1 HOD’s & other officials for 
Group - I  

Rs.3,300/-  +18% GST 

2 HOD’s & other officials for 
Group - II 

Rs.3,300/-  +18% GST 

 

The applicants not registered with BMC are mandated to get registered (Vendor Registration) with BMC 

for e-tendering process & obtain login credentials to participate in the online bidding process.  
 

i) To download the application form, for those applicants not having vendor registration, need to 

apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal 

Headquarter. 
 

ii) Followed by SRM login ID and password to be obtained from Central Purchase Department 

(CPD), Office at Byculla, Bakariadda, Mumbai 

 
 



iii) For  e-Tendering registration, enrollment for digital signature certificates and user manual, 
 
please refer to respective links provided in  ‘Tenders’  tab. Vendors can get digital  signature  from  any

one   of  the Certifying Authorities  (CA's)   licensed by controller of certifying authorities  namely, 

Safes crypt, IDRBT, National  informatics center, TCS, CUSTOMS, MTNL, GNFC  and e- Mudhra CA 
 

Name of Work Contract Period Estimated Cost of 
Work (Rs.) 

EMD  
(Rs.) 

Supply of any Tourist Permit A.C. Car of 

capacity 1000 cc & above on hire basis for 

the use of HOD's & Other Officials of BMC  

for Group – I (6 Nos.)       

6 Months 18,05,904/- 19,000/- 

Supply of any Tourist Permit A.C. Car of 

capacity 1000 cc & above on hire basis for 

the use of HOD's & Other Officials of BMC 

for Group - II. (6 Nos.) 

6 Months 19,01,160/- 20,000/ 

 
 

  In terms of the 3 stage system of e-tendering, a Bidder will be required its Bid, an Earnest 

Money Deposit of Rs. 19,000/- (Rupees Nineteen Thousand Only) for Group – I & Rs. 20,000/- (Rupees 

Twenty Thousand Only) for Group- II (the "EMD"), refundable in accordance to the relevant clause of 

bid document, from the Bid Due Date, except in  the case of the selected Bidder whose Bid 

Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit through the 

payment gateways while submitting the bids. The Bid shall be summarily rejected if it is not 

accompanied by the Earnest Money Deposit. The e-tender is available on BMC portal 

(http://portal.mcgm.gov.in) as mentioned in the Header Data of the tender. 

 As  per THREE Packet systems,  the document  for Packet A & B  is to  be uploaded by 

the bidder in vendors’ document online in  Packet A, B. Packet A,B & C  shall be opened on  dates as 

mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the 

time of opening of bids, in the office of  Dy.Ch. Engr. (SWM ) Tr.   The Packet C shall be opened if bids 
 
submission in Packet A & B satisfies/includes all the requirements and same are found acceptable to the 

Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 

without assigning any reasons at any stage. 
 

The dates and time for submission and opening the bids are as shown in the Header Data. 

If there are any changes in the dates the same will be displayed on the BMC Portal. 

(http://portal.mcgm.gov.in) 

 
 
 
 



The Applicants  interested  for  the  above  referred  works  may  contact  the  E.E.Tr.(City)  at  
the following address on any working day during office hours. Office of:  
  

Office of the Ex. Eng. Tr.(City), 
2nd Floor, Worli Garage Bldg, 

Dr.E.Mozes Road, Worli 
Mumbai – 400 018.  

 
 The applicants may wish to visit the site under reference located at City, W.S. & E.S. Divisions , 

a part of Greater Mumbai and can collect the information of the present status from the department who 

have invited the bids. 

 The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above works, without assigning any reasons thereof. The information regarding above 

subject matter is available on Website of BMC. (http://portal.mcgm.gov.in/tenders) 

 
 

        Sd/-  
E.E.Tr.(City) 
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    Tender ID No. 
2024_MCGM_1118033 For Group I                        
2024_MCGM_1118034 For Group II 
  

 

    
 

   Name of Organization Brihanmumbai Municipal Corporation  
 

    
 

 

  Subject Supply of any Tourist Permit A.C. Car of capacity 1000 cc 

& above on hire basis for the use of HOD's & Other 

Officials of BMC  for Group – I (6 Nos.)    
 

 

Supply of any Tourist Permit A.C. Car of capacity 1000 cc 

& above on hire basis for the use of HOD's & Other 

Officials of BMC for Group - II. (6 Nos.) 
 

 

 
Cost of Tender Scrutiny Fee 

Rs. 3,300/- + 18 % GST  for Group - I &  
Rs. 3,300/- + 18 % GST  for Group - II  

 

    
 

 Cost of E-Tender(Estimated Cost) 

Rs. 18,05,904/- for Group - I &  
Rs. 19,01,160/- for Group - II  

 

    
 

 Bid Security Deposit/ EMD 

Rs.19,000/- for Group - I &  
Rs. 20,000/- for Group - II  

 

    
 

 Date of issue and sale of tender 27.11.2024  from 11:00 Hrs  
 

    
 

 
Last date & time for sale of tender & Receipt of 
Bid Security Deposit  03.12.2024 upto 16:00 Hrs  

 

 Submission  of  Packet  A,  B  & Packet C (Online)  03.12.2024 upto  16:00 Hrs  
 

 Pre-Bid Meeting     N.A.  
 

 
Opening of Packet A & B  

04.12.2024 after 18:00 Hrs  
 

   
 

     

This tender document is not transferable. 
 The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 
 

      Sd/- 
E.E.Tr. (City) 

 
 
 

Opening of Packet C (Price Bid) 05.12.2024     after 15:00 Hrs. 
 

   
 

    
 

Address for communication Office of the:-  
Office of the Ex. Eng. Tr.(City), 
2nd Floor, Worli Garage Bldg, 
Dr.E.Mozes Road, Worli 
Mumbai – 400 018. 

 

 

 

 

 

 

 

 

  
 

Venue for opening of bid Online in Dy. Ch. Engr.(SWM) Tr.’s office. 
 

    
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
SECTION 2 

 

 

ELIGIBILITY CRITERIA 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

1. Technical Capacity  
The tenderer(s) in their own name should have satisfactorily executed the work 

of similar nature BMC /Semi Govt. /Govt. / Public Sector Organizations during last 
seven (7) years ending last day of month previous to the one in which bids are invited 
as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had 
involved similar nature of work as described in the scope of works in this bid 
document, provided further that all other qualification criteria are satisfied) 
 

 
Groups Three similar 

completed works each 

costing not less than 

amount equal to 20% 

of estimated cost of 

subject tender. 

Two similar 

completed works each 

costing not less than 

amount equal to 25% 

of estimated cost of 

subject tender. 

One similar 

completed works each 

costing not less than 

amount equal to 40% 

of estimated cost of 

subject tender. 

Group-I Rs.3,61,200/- Rs.4,51,500/- Rs.7,22,400/- 

Group-II Rs.3,80,300/- Rs.4,75,300/- Rs.7,60,500/- 

 
2. Similar Experience:  

          For assessing the technical capacity of the subject tender works; similar work 
shall mean, the completed or completed part of ongoing works in respect of ‘Supply of 
tourist permit personnel carrier vehicles, on hire basis’. In case of ongoing works to be 
considered, the Bidder must have received payment of 80 % of the contract sum for the 
work / works executed till the last date of the month previous to the one in which bid 
are invited 

 
 
3.Financial Capacity : 
        The Bidder Shall have achieved an average annual financial turnover certified by     
‘Chartered Accountant’ not less than 30% of the estimated cost of Subject tender 
during last 03 Years ending 31st March of 2023.i.e. Rs. 5,41,800/- for Group-I &  Rs. 
5,70,400/- for Group-II.  
            The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at compound rate of 10 % per annum; calculated 
from the date of completion to last date of receipt of applications for tenders”  
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DISCLAIMER 
 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Municipal Corporation of 

Greater Mumbai (BMC), hereafter also referred as “The Authority “, or any of its employees or 

advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such 

other terms and conditions subject to which such information is provided. 

 
 

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Municipal Corporation of Greater Mumbai (BMC) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible 

for the Municipal Corporation of Greater Mumbai (BMC), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this 

e-tender. The assumptions, assessments, statements and information contained in this e-tender may 

not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources. 

 
Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not intended to be 

an exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Municipal Corporation of Greater Mumbai (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

 
The Municipal Corporation of Greater Mumbai(BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of this e-tender or 

arising in any way with pre-qualification of Applicants for participation in the Bidding Process.The 

Municipal Corporation of Greater Mumbai (BMC) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant 
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upon the statements contained in this e-tender. 
 

The Municipal Corporation of Greater Mumbai (BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender. 

 
The issue of this e-tender does not imply that the Municipal Corporation of Greater 

Mumbai (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to 

appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the 

Municipal Corporation of Greater Mumbai (BMC) reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever. 

 
The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Municipal Corporation of Greater Mumbai (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Municipal Corporation of Greater Mumbai(BMC) shall not be liable in any manner whatsoever for 

the same or for any other costs or other expenses incurred by an Applicant in preparation or 

submission of the Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

 

1. Background: 
 

The Municipal Corporation of Greater Mumbai covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The metropolis 

accounts major portion of 
 
India’s international trade and government’s revenue, from being one of the foremost centers of 

education, science and technological research and advancement. 

 
The Mumbai Metropolis has historic tradition of strong civic activism dedicated to 

the cause of a better life for all its citizens. And it’s the Municipal Corporation of Greater 

Mumbai (BMC), hereafter called the “corporation”, the primary agency responsible for urban 

governance in Greater Mumbai. 

 
BMC (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change in time 

and living conditions to match with the urbanization, BMC has mainly focused in providing 

almost all kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water 

supply projects, roads, bridges, solid waste management, and environmental services. Beside 

this, the BMC is also providing dedicated services in various segments such as Health, Primary 

Education as well as the construction and maintenance of Public Markets and Slaughter 

Houses. 

 
BMC is an organization having different departments, right from engineering depts. 

to health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi 

and other such departments where quite a good number of staff members are working. 

 
Scope of Work: 

 
BMC is primarily an organization, which in the interest of citizens and with the 

speed of urbanization deals with the variety of the infrastructure services and delivered to the 

public by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, 

Storm Water Drain/Roads and bridges and Building Construction etc.  Details are at Section 7 
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E-TENDERING ONLINE SUBMISSION PROCESS 

 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of accepting and 

evaluation of tenders in addition to manual. The SAP module to be used in this E-tendering is 

known as Supplier Relationship Module (SRM).SRM is designed and introduced by ABM 

Knowledge ware Ltd. who will assist BMC in throughout the tendering process for successful 

implementation. 

 
NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 

applicable 

 
(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it 

reflects in online tendering process. 
 
Start Date read as “Sale Date” 

 
End Date read as “Submission Date” 

 
Supplier read as “Contractor/bidder” 

 
Vendor read as “Contractor/bidder” 

 
Vendor Quotation read as “Contractors Bid/Offer” 

 
Purchaser read as “Department/BMC” 

 
I. Before entering in to online tendering process, the contractors should complete the registration 

process so as to get User ID for E-tendering links. For this, the contractors can access through 

Supplier registration via BMC Portal. 
 
There are two methods for this registration :( II and III) 

 
II. Transfer from R3 (registered contractors with BMC) to SRM 

 
a. Contractors already registered with BMC will approach to Vendor Transfer cell. 
 
b. Submit his details such as (name, vendor code, address, registered Email ID, pan card etc.) to 

Vendor transfer cell. 

 
c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system to 

SRM system. 
 
d. Transferred Vendor receives User ID creation link on his supplied mail Id. 
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e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to 
 
his mail ID. 
 
III. Online Self Registration (Temporary registration for applicant not registered with BMC) 
 

a. Vendor fills up Self Registration form via accessing BMC portal. 
 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system and 

accepts the Vendor request. 
 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id. 
 

d. Vendor creates his User ID and Password for e-tendering application. 
 
IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 

 
1. Access e-tender link of SRM Portal 

 
2. Log in with User ID and Password 

 
3. Selects desired Bid Invitation (he wants to bid) 

 
4. To download tender documents contractors will have to pay online Tender fee. The same 

can be done by accessing Pay Tender Fees option. By this one will be able to pay Tender fee 

through Payment Gateway-If transaction successful, Contractors can register his interest to 

participate. Without Registration one cannot quote for the Bid/Tender. 
 

5. Applicant  will  download  Tender  Documents  from  Information  from  purchaser  tab  by 
 

accessing Purchaser document folder through collaboration ‘C’ folder link. 
 

6. Applicant will upload Packet A related and Packet B related Documents in Packet A and 

Packet B folder respectively by accessing these folders through “My Notes” Tab and 

collaboration folder link. 

 
7. All the documents uploaded have to be digitally signed and saved. Contractors can procure 

there digital signature from any certified CA’s in India. 

 
8. Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in 

tender. 
 

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in Service 
 

Line Item via details and quotes his “Percentage Variation” (i.e.% quoted) figure.(If entered ‘0’ 
 

it will be treated as at par. By default the value is zero only. 
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10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 
 
11. Applicants can also save his uploaded documents/commercial information without submitting 

the BID for future editing through ‘HOLD’ option. 
 
12. Please note that “Hold” action do not submit the Bid. 
 
13. Applicants will receive confirmation once the Bid is submitted. 
 
14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date and Time and Bid 

Evaluation process starts. 

 
As per Three Packet system, the document for Packet A & B are to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the 

tender copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice. 

 
The tenderer shall pay the EMD/Bid Security through payment gateways before submission 

of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of paying the 

EMD at any of the CFC centers in BMC Ward Offices. 

 
The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted online on 

or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will 

be opened as per the time-table shown in the Header Data in the office of Dy. Ch Engr. (SWM) Tr. 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and opening the 

tenders are as shown in the Header Data. If there are any changes in the dates the same will be 

displayed on the BMC Portal (http://portal.mcgm.gov.in). 
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INSTRUCTIONS TO APPLICANTS 
 


 Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

 

A. Equipment Capabilities as required for this work 

 

The successful bidder will make the arrangements of the required equipment on the 
day of commencement or with respect to the progress of the work in phases, as per 
the instructions of site in charge. The successful bidder and, to that effect he will 
ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along 
with the Bid in Packet B. However, this condition in no way shall dilute the 
respective condition in Registration Rules of BMC. 

B. TIME PERIOD OF THE WORK : 
 

Entire project should be completed within 24 months of time from the date of award of 
contract that includes Monsoon. 

 
The time allowed for carrying out the work as entered in the Tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the Letter of 
Acceptance is given to the Contractor. The work shall throughout the stipulated period of 
the Contract be proceeded with all due diligence as time being deemed to be the essence 
of the contract on the part of the Contractor. On failing to do so, the Contractor shall pay 
as compensation an amount which shall be governed as per Clause - 8(e) of Standard 
General Conditions of Contract.  

The Contractor should complete the work as per phase given below :  
¼ of the work in .. ¼ of the time  
½ of the work in .. ½ of the time  
¾ of the work in .. ¾ of the time  
Full of the work in .. Full of the time 

Full work will be completed in 12 months including monsoon.   
The programme for completion of work shall be a part of the Contract Document in the 

form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep 
the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work as per the 
Schedule given in the Contract and the programme submitted by the Contractor. 
 
 

C. Contract Execution  
 

All required documents for execution of the contract shall be submitted within 30 days 
from the date of issue of letter of acceptance. If the documents are not submitted within 
the stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All 
contract documents need to be duly affixed with stamp duty properly signed along with 
evidence/proof of payment of security/contract deposit/ within 30 days from the date of 
letter of acceptance received by him 
 

 



D. If the amount of the Contract Deposit to be paid above is not paid within 30 days from 
 the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall 
 be considered as cancelled and legal steps be taken against the contractor for recovery of 
 the amounts. 

 
E.  The amount of Security Deposit retained by the BMC shall be released after  expiry 
of period up to which the contractor has agreed to maintain the work in good  order is over. 
In the event of the contractor failing or neglecting to complete the rectification work within 
the period up to which the contractor has agreed to maintain the work in good order, the 
amount of security deposit retained by BMC shall be adjusted to-wards the excess cost 
incurred by the Department on rectification work. 

 
F. Action when whole of security deposit is forfeited: 

 
In any case in which under any Clause of this contract, the contractor shall have rendered 
himself liable to pay compensation amounting to the whole of this security deposit 
whether paid in one sum or deducted by instalments or in the case of abandonment of the 
work owning to serious illness or death of the contractor or any other cause, the Engineer 
on behalf of the Municipal Commissioner shall have power to adopt any of the following 
process, as he may deem best suited to the interest of BMC - 

 
(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 
case, the security deposit of the contract shall stand forfeited and be absolutely at 
the disposal of BMC. 

 
(b) To carry out the work or any part of the work departmentally debiting the contractor 

with the cost of the work, expenditure incurred on tools and plant, and charges on 
additional supervisory staff including the cost of work-charged establishment 
employed for getting the un-executed part of the work completed and crediting him 
with the value of the work done departmentally in all respects in the same manner 
and at the same rates as if it had been carried out by the contractor under the terms 
of his contract. The certificate of the Executive Engineer as to the costs and other 
allied expenses so incurred and as to the value of the work so done 
departmentally shall be final and conclusive against the contractor. 

 
(c) To order that the work of the contractor be measured up and to take such part 

thereof as shall be un-executed out of his hands, and to give it to another 
contractor to complete, in which case all expenses incurred on advertisement for 
fixing a new contracting agency, additional supervisory staff including the cost of 
work charged establishment and the cost of the work executed by the new contract 
agency will be debited to the contractor and the value of the work done or 
executed through the new contractor shall be credited to the contractor in all 
respects and in the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of his contract. The certificate of the Executive 
Engineer as to all the cost of the work and other expenses incurred as aforesaid for 
or in getting the un-executed work done by the new contractor and as to the value 
of the work so done shall be final and conclusive against the contractor. 

 
In case the contract shall be rescinded under Clause (a) above, the contractor shall 
not be entitled to recover or be paid any sum for any work therefor actually 
performed by him under this contract unless and until the Executive Engineer 



shall have certified in writing the performance of such work and the amount 
payable to him in respect thereof and he shall only be entitled to be paid the 
amount so certified. In the event of either of the courses referred to in Clause (b) 
or (c) being adopted and the cost of the work executed departmentally or through 
a new contractor and other allied expenses exceeding the value of such work 
credited to the contractors amount of excess shall be deducted from any money 
due to the contractor, by BMC under the contract or otherwise, howsoever, or 
from his security deposit or the sale proceeds thereof provided, however, the 
contractor shall have no claim against BMC even if the certified value of the work 
done departmentally or through a new contractor exceeds the certified cost of such 
work and allied expenses, provided always that whichever of the three courses 
mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchase or procured any materials or entered in to any 
engagements or made any advance on account of or with a view to the execution 
of the work or the performance of the contract. 

 
 

G Contract may be rescinded and security deposit forfeited for bribing a public officer 
 or if contractor becomes insolvent 

 
If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent 
or commence any proceeding to get himself adjudicated and insolvent or make any 
composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, 
perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly 
be given promised or offered by the contractor or any of his servants or agents through 
any public officer, or person in the employ of 
 

BMC/Govt. in any way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract the Engineer In-charge 
may thereupon, by notice in writing rescind the contract and the Security Deposit of the 
Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC and the 
same consequences shall ensure as if the contract had been rescinded under above clause J 
hereof; and in addition the contractor shall not be entitled to recover or be paid for any work 
therefore actually performed under the contract. 
 

 H. The drivers appointed by the agencies / contractors are required to be paid as per the 
Government norms and or daily wages norms approved from time to time. The BMC officials 
shall check whether the contractual agencies have made the payment by RTGS or any online 
mode to the drivers appointed by them as per the norms and the payment is received in their 
account accordingly. The BMC officials shall also check the payment is made to the drivers in 
their account on monthly / daily basis (as per the case) and on the confirmation of the payment 
made (till previous month) to the drivers, the regular contractual payment of the agencies 
appointed by BMC shall be certified and processed to release through Accounts Department. 
The contractor shall submit all relevant documents in this regard along with the bills for 
verification failing which the bills will not be processed for payment.



 


 Submission of Tenders  

PACKET – A 
 
The Packet ‘A’ shall contain scanned certified copies of the following documents 

 
Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in packet ‘A’ 

 
a) Valid Registration Certificate.  
b) The tenderer shall produce latest Bank Solvency Certificate of Rs. 8 lakhs or more issued 

by any recognised Bank obtained not earlier than 12 months prior to the date of submission of 

tender.  
 

c) A document in support of Registration under Maharashtra ‘VAT’ Act 2002. Sales Tax 

Registration Certificate in Maharashtra (or equivalent requirement under VAT). Those not 

registered in Maharashtra shall submit an undertaking to the effect that if they are successful 

tenderer, they shall submit Sales Tax Registration Certificate in Maharashtra within 15 days of 

issue of work order, failing which payment for the work executed will not be released. The GST 

registration number shall be submitted. 
 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors are more 

than two in case of Private Limited Companies, as the case may be. However, in case of Public 

Limited companies, Semi Government Undertakings, Government Undertakings, no 'PAN' 

documents will be insisted. 
 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC. 
 

The bidders shall categorically provide their Email-ID in packet ‘A’. 
 

NOTE: 

 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D 

shall be forfeited.


 If it is found that the tenderer has not submitted required documents in Packet “A” then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance         

required to be made within a time period of three working day otherwise they will be 

treated as non-responsive.



PACKET – B 
 
The Packet ‘B’ shall contain scanned certified copies of the following documents – 
 
a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last five years in prescribed proforma, in the role of prime 

contractor. Information furnished in the prescribed proforma (Proforma – I) shall be 

supported by the certificate duly self-attested. Documents stating that it has successfully 

completed during the last five years at least one contract of similar works as stated in para 

‘A’ of Post qualification.  

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of 

Applicants duly audited balance sheet and profit and loss account for the preceding 

three financial years preceding the Financial Year in which bids are invited. 

(Proforma – II) . 
 
c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements for the subject 

contract in the event of stoppage, start-up, or other delay in payment,of the minimum 

15% of the cost of the work tendered for, net of the tenderer's commitment of other 

contracts (Certificate from Bankers / C.A./Financial Institution shall be accepted as a 

evidence). 
 
d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, at 

site before start of the work . 
 

i) The successful bidder shall make the arrangements of the required equipment 
on the day of commencement or with respect to the progress of the work in 
phases, as per the instructions of site in charge. The successful bidder and, to 
that effect he will ensure commitment on an undertaking on Rs.500 stamp 
paper to be submitted along with the Bid in Packet B. However, this 
condition in no way shall dilute the respective condition in Registration Rules 
of BMC.  

ii) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 

work orders & attested copies of percentage of works completed or part thereof. 

 
iii) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B 

& C’ 
 

Note: Bidders shall submit the undertaking for equipment capability and
 other undertakings as such on a single Rs.500/- stamp paper. 

 



iv) The tenderers shall upload work plan as per the following outline: -  
 

1. GANTT chart/ PERT/ CPM chart showing the completion of work within 

prescribed time period, considering major activities. 

2. Organizational set up envisaged by the contractors. 

3. Plant & equipment proposed to be deployed for this work. 

4. Site Offices and Laboratories proposed to be set up. 

5. A note on how the whole work will be carried out (work plan including 

methodology). 

6. Quality management plan. 

7. All the activities included in the Scope of Work shall be covered in the work 

plan. 

Note: 
 
i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if 

the tenderer has more than 10 employees /persons on his establishment (in case of 
production by use of energy) and 20 employees/persons on his establishment (in case of 
production without use of energy) to BMC as and when demanded. In case of less 
employees/persons mentioned above then the successful bidder has to submit an 
undertaking to that effect on Rs. 200 stamp paper as 

per circular u/no. CA/FRD/I/65 of 30.03.2013.  
 

ii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 
1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as 
and when demanded. In case if the successful bidder has less employees/persons 
mentioned above then the successful bidder has to submit an undertaking to that effect on 
Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.  

 
Note: 

 

 If it is found that the tenderer has not submitted required documents in Packet “B” 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance re-quired to be made within a time period of one working day otherwise 

they will be treated as non-responsive.
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PACKET – C 
 

a. Online tender shall be filled in on item rate basis. (There is no separate provision to quote 

item rate in physical form, this is a part in Header Data of online Tendering). For Packet ‘C’ 

tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes his 

item rate figures. 
 

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate 

analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis 

is annexed at Annexure D. 

BID SECURITY OR EMD 

 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount speci-fied 

in the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the 

Bid Data Sheet and shall be valid till the validity of the bid.


 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centres in BMC Ward Offices.

 Any bid not accompanied by an acceptable Bid Security and not secured as indicat-ed in 

sub-clause mentioned above, shall be rejected by the Employer as non-responsive.
 
d a  

 The Bid Security of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and furnished the required Security Deposits.


 The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after open-ing 

of financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after 

obtaining Standing Committee Resolution.


 The Bid Security may be forfeited:
 

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part 

of the bid during the period of Bid validity; 
 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 
 

i. sign the Agreement; and/or 
 

ii. Furnish the required Security Deposits. 
 
1. The cases wherein if the shortfalls are not complied by a contractor, will be informed 

to Registration and Monitoring Cell. Such non-submission of documents will be 
considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are 
re-ported, shall be viewed seriously and disciplinary action against the defaulters 



such as banning/de-registration, etc. shall be taken by the registration cell with due 
ap-proval of the concered AMC.  

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable 
defects the 10% of EMD shall be forfeited and bid will be liable for rejection. 

 

 

 

Note:  
i) Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  
i. Valid Registration Certificate  

ii. Valid Bank Solvency  
iii. Sales Tax Registration Certificate (VAT)/ GST Registration 

Certificate or GST Number.  
iv. Certified Copies of PAN documents and photographs of         

individuals, owners, etc  
v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  
b. Wrong calculation of Bid Capacity,  
c. No proper submission of experience certificates and other documents, etc. 

 
ii) Non-curable Defect shall mean  

a. In-adequate submission of EMD/ASD amount,  
b. In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

 

S t a n d a r d B i d D o c u m e n  
tBID VALIDITY 

 

 Bids shall remain valid for a period of not less than one eighty (180) days after 
the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a 
shorter period shall be rejected by the Employer as non-responsive.


 In exceptional circumstances, prior to expiry of the original time limit, the Employ-
er may request that the bidders may extend the period of validity for a specified additional 
period. The request and the bidders’ responses shall be made in writing or by cable. A bid-
der may refuse the request without forfeiting his Bid Security. A bidder agreeing to the re-
quest will not be required or permitted to modify his bid, but will be required to extend the 
validity of his bid security for a period of the extension.
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SECURITY DEPOSIT  
 
 

A. Security Deposit   
The security deposit shall mean and comprise of Contract Deposit . 
Contract Deposit – The successful tender, here after referred to as the contractor shall 
pay an amount equal to FIVE (5) percent of the contract sum shall be paid within thirty 
days from the date of issue of letter of acceptance. 

 The PG shall be paid in one the following forms.  
I) Cash (In case guarantee amount is less than Rs.10,000/-  
II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)  
III) Government securities  
IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 
V)    An electronically issued irrevocable bank guarantee bond of any   
          Schedule bank or f in the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 
Performance Guarantee will have to be paid & shall be valid till the defect liability 
period or finalization of final bill whichever is later. 
 This deposit will be allowed in the form of I to V as mentioned above and shall be   
paid within 15 days after receipt of Letter of Acceptance. 
 



B.  Refund of Security Deposit 
 
       I  Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of the work 
subject to finalization of final bill,  whichever is later and no recoveries are pending 
against the said work, provided that the Engineer is satisfied that there is no demand 
outstanding against the Contractor. 

 
 
 
 Summary of time of Refund of deposit is tabulated as follows:


 

Time of Refund of Contract Deposit    
 
 

Completion of the work subject to finalization of final bill,  whichever is later and no recoveries are pending 
against the said work, provided that the Engineer is satisfied that there is no demand outstanding against the 
Contractor. 

Contract Deposit  

 
 
a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract 

and clubbing of various contracts of the said contractor will not be allowed. In case of obtaining 

Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months from the 

completion of defect liability period/ warranty period. 

 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization. 

 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf 

f the Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks 

operating under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. List 

of approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee 

issued by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said 

Bank Guarantee is countersigned by the Manager of a Regional Branch of the same bank within 

the Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is binding 

on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be 

enforced against the said Branch of the Bank or the bank itself in case of default by the 

Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and when 

required and/or directed from time to time until the Contractor has executed and completed the 

works and remedied any defects therein. 

 
 

 



C.  Legal + Stationary Charges: -  
 

Successful tender shall pay the Legal Charges + Stationary charges with applicable GST as 

per Circular no. 010539 dtd. 28.03.2023. or the latest circular in vogue. 

 Contract Value Legal + Stationary Charges 

Up to  Rs 10,001/- To Rs 50,000/- Nil 
From Rs 50,001/- To Rs 1,00,000/- Rs.6,920/- 
From Rs 1,00,001/- To Rs 3,00,000/- Rs.11,420/- 
From Rs 3,00,001/- To Rs 5,00,000/- Rs.13,720/- 
From Rs 5,00,001/- To Rs 10,00,000/- Rs.15,970/- 
From Rs 10,00,001/- To Rs 20,00,000/- Rs.18,230/- 
From Rs 20,00,001/- To Rs 40,00,000/- Rs.20,530/- 
From Rs 40,00,001/- To Rs 1,00,00,000/- Rs.22,800/- 
From Rs 1,00,00,001/- To Rs 10,00,00,000/- Rs.26,900/- 
From Rs 10,00,00,001/- To Rs 20,00,00,000/- Rs.31,050/- 
From Rs 20,00,00,001/- To Rs 30,00,00,000/- Rs.35,180/- 
From Rs 30,00,00,001/- To Rs 40,00,00,000/- Rs.39,320/- 
From Rs 40,00,00,001/- To Rs 50,00,00,000/- Rs.43,420/- 
From Rs 50,00,00,001/- To Rs 1,00,00,00,000/- Rs.51,700/- 
From Rs 1,00,00,00,001/- To Rs 2,00,00,00,000/- Rs.64,100/- 
From Rs 2,00,00,00,001/- To Rs 3,00,00,00,000/- Rs.72,350/- 
From Rs 3,00,00,00,001/- To Rs 4,00,00,00,000/- Rs.82,640/- 
From Rs 4,00,00,00,001/- To Rs 5,00,00,00,000/- Rs.92,970/- 
From Rs 5,00,00,00,001/- To Rs Above Rs.1,03,320/- 

 

The tenderers are requested to note that stationary charges as given in the table above 

will be recovered from the successful tenderer for supply of requisite prescribed forms for 

preparing certificate bills in respect of the work. 
 

D. Stamp Duty: -  
 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 
 
i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 

duty is payable for “works contract” that is to say, a contract for works and labour or 

services involving transfer of property in goods (whether as goods or in some other form) 

in its execution and includes a sub-contract, as under : 
 

(a) Where the amount or value set forth 
in such contract does not exceed 
rupees ten lakh. 

Five  Hundred  rupees stamp duty 

 
  
(b) Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1% of  

Rs.1,00,000/- or part thereof, above Rupees 
Ten lakh subject to  the  maximum  of  Rupees 
Twenty five lakh stamp duty. 

(C) Further, the successful Tenderer shall pay Stamp Duty @ 0.5 % of the Bank 
Guarantee Amount towards the Contract Cost. 

 



ii. The successful bidder shall enter into a contract agreement with BMC within 30 days from 

the date of issue of Work Order and the same should be adjudicated for payment of Stamp 

Duty by the successful bidder. 
 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by 

two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” 

within 15 days from intimation thereof. 
 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 
 

IMPORTANT DIRECTIONS 

 
1. All the information uploaded shall be supported by the corroborative documents in ab-

sence of which the information uploaded will be considered as baseless and not accepted for 

qualification criteria. All the documents shall be uploaded with proper pagination. The page 

No. shall be properly mentioned in the relevant places. 

 
The information shall be uploaded in the sequence as asked for with proper indexing etc. 

The Bidder shall be fully responsible for the correctness of the information uploaded by him. 

 
 

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid- 
 

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for 

crea-tion and submission of bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to eetrcity@gmail.com. The subject shall clearly bear the following 

identification/ title: "Queries/ Request for Additional Information: TENDER for “Supply of 

any tourist permit A.C. car of capacity 1000 cc & above on hire basis for the use of 

HOD's & Other Officials of BMC – for Group – I (6 Nos.) & Group - II. (6 Nos.) Any 

changes in mail ID will be intimated on the portal. 

 
3. In case of  Equal Rates of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs (2 working days) from the day of opening of packet C on same BID-

Document number for re-quoting and such development needs to done by IT 

department in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ 

shall be called from the bidders quoting the same rates i.e. L1. 

4.    In case of  Equal Rates of lowest bidders is obtained even after re-quoting, then the  

       successful bidder will be decided by lottery system by concerned Ch.Eng. 
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            SCOPE OF WORK 
 

Sub: Supply of any tourist permit A.C. car of capacity 1000 cc & above on hire basis for the use of 
HOD's & Other Officials of BMC – for Group – I (6 Nos.) & Group - II. (6 Nos.) 

 

1) The type of vehicles to be supplied on hire basis is Any A.C. CAR of   capacity 1000 cc and 

above.  

2)  The model of the vehicle to be supplied on hire basis shall be of JANUARY 2020 or 

thereafter.  

3) In case of non-availability of specified vehicle, the successful tenderer may supply any of the 

equivalent or high-end vehicles manufactured in JANUARY 2020 or thereafter, having ‘T’ permit 

and fulfilling all RTO requirements, with the permission of Executive Engineer (Transport), at the 

same rates. 

4)  The vehicle shall have ‘T’ permit and shall comply with all RTO regulations & PUC norms 

prescribed by the authorities. 

5) All the vehicles supplied should be preferably "White in colour".   

6) The vehicles should be in good condition having valid fitness etc., so as to have service 

reliability. The tenderer shall note that the vehicles under reference are required for the use of   

HODs & Other Officials of BMC. However, BMC reserves right to change the user depending as 

per the requirement.  

7) The quantity of the vehicles specified is approximate and may vary from time to time for which 

the contractor shall not have any claim whatsoever. The vehicles will be called as per day to day 

requirement & in no case there will be a compulsion to hire the vehicle every day.   

8) It is the total responsibility of the tenderer to fulfill all the requirements of tender as well as 

R.T.O authorities during contract period. 

9) The recommended tenderer shall agree to a variation of 20% (on either side) in quantity of 

vehicles depending upon the requirement and will have to supply the vehicles with the same rates, 

terms & conditions. 

10) The vehicles in case of HOD's & Other Officials of BMC 2500 kms & 300 Hrs. for 25 

working days in a month. The tenderers are requested to quote the monthly rates for providing the 

vehicles accordingly, in the Bill of quantity & rates.  

11) The contract period is 06 months from the commencement of the work. 

12) Required quantity  



For HOD's & Other Officials for Group – I : 06 Nos.(A.C.Cars Services per month) X 06 Months 

= 36 A.C.Cars Services 

For HOD's & Other Officials for Group – II : 06 Nos.(A.C.Cars Services per month) X 06 Months 

= 36 A.C.Cars Services 

13) There is no mobilisation period. 

 No payment for extra hours & extra kms. shall be admissible and  payable . 

    Generally there will be off on Sundays in respect of vehicles pertaining to HOD's & Other 

Officials of BMC. However, in case of emergency, if vehicle is required by the user even on 

Sundays, the successful Tenderer will have to supply the vehicles.   

11) In case of HOD's & Other Officials of BMC  

    In case, the vehicle is indented for less than 25 days in a month by the individual user,  the 

proportionate rebate on the monthly charges on prorata basis shall be accounted for and for this 

purpose, calculation of the rebate amount will be carried out as follows : 

Monthly charges for entire month X P    

                        25 

[P - 25 minus No. of days for which vehicle is indented] 

12. In case of short supply of vehicle on a particular day, penalty for short supply of vehicle as 

specified in the ‘Penalty clause’ shall be levied. In addition, the proportionate rebate on the 

monthly charges on prorata basis shall be accounted for and for this purpose, calculation of the 

rebate amount will be carried out as follows : 

In case of HOD's & Other Officials of BMC : 

Monthly charges for entire month X Q    

                        25  

[Q - No. of days for which vehicle is not supplied/ short supplied] 

13.The bills for supply of vehicles shall be submitted to the office of the Executive Engineer 

Transport (City) or as directed.  

14.The tenderer will have to produce copy of R.C. Book/ T.C./ Fitness Certificate/ T permit/ PUC 

& other documents of the vehicle being supplied by them during the currency of contract within 7 

days from the commencement of the work or as & when asked by BMC staff for verification.  

15.In case of any dispute, Municipal Commissioner’s decision shall be final & binding on the 

tenderers. 



16.The Kilo meter reading & time will start from the reporting place of BMC duty place and will 

end at relieving point. The vehicles shall be called for use anywhere in the BMC limit i.e from 

Colaba to Dahisar & Colaba to Mulund. However, in some of the cases, as a special case, the 

successful tenderer will have to supply the vehicles even for going out of Mumbai i.e. Thane, 

Navi Mumbai, Vasai, Panvel etc. depending upon the requirement of the user.BMC may indent 

less vehicles from the successful tenderer on some of the days. The contractor shall have no claim 

whatsoever if indenting is less.The monthly rate quoted shall include all operational & 

maintenance charges of the vehicle supplied like petrol / diesel, driver's pay, their wages with all 

allowances & breakdown repair-maintenance etc. and all incidental expenses inclusive of Parking 

charges, toll charges (for all the toll collection points including toll charges for using Worli Sea 

Link), night halt charges etc. as applicable. No allowances for drivers or other expenses shall be 

shown separately in the tender. 

17.The contractor shall be able to show the vehicles to the staff of the Corporation whenever 

asked for at the time of finalization of the tender as well as during the currency of contract. 

The vehicles should be properly checked before dispatch to the user. In case of complaint from 

the user or poor condition of the vehicle, the contract will be terminated & the contractor will 

have no claim whatsoever against the Corporation. 

18.The vehicles shall be used till the requirement of user department is completed and in no case 

the driver should refuse to work as per the requirement of user department. 

19.The telephone No., Mobile No. & Names of responsible persons shall be made available to 

BMC staff for day to day communication. The tenderer shall have proper communication system 

at their offices & residences of the concerned personnel.  

20.The contractor shall be able to supply the additional vehicles on previous day’s intimation 

before 5.00 p.m. 

21.A logsheet in prescribed format in triplicate shall be maintained along with the vehicle. The 

signature of the responsible person at the end of journey shall be obtained by the driver without 

which the validity of the time will not be considered. Filling the logsheet correctly completely is 

the responsibility of the successful tenderer. 

22.In case of eventualities like theft/accident etc. BMC shall not have any liability whatsoever and 

all claims shall have to be settled by successful tenderer only. 



The staff deputed on the vehicle shall follow the instructions of user department i.e. to whom the 

vehicle is allotted. 

23.As per prevailing rules TDS will be deducted at source towards Income tax from all the bills 

submitted to the department. The TDS certificate shall be given by Chief Accountants Office at 

Municipal Head Office. 

24.The drivers provided on the Vehicles shall be neat & well mannered. They should have 

knowledge of roads in Mumbai.  

25.If any day, vehicle without 'T' permit is supplied, the same will be returned & the user deptt. 

will hire the substitute vehicle from any other source, at the risk & cost of the contractor and the 

amount so spent will be deducted from the bill of the successful tenderer. 

26.The departmental staff shall have right to inspect or check any vehicle at anytime at any place 

during contract period and necessary action shall be taken for non-compliance of tender terms & 

conditions. 

27.The tenderer shall submit all the Proforma and Annexure duly filled in & completely signed & 

stamped. 

28.The tenderers shall register themselves (Registration of vendor) with BMC on payment of 

usual registration charges. 

29.It is mandatory for tenderer to open a bank account for easy & quick payment. All payments 

shall be made only on this bank account through Electronic Clearing System. 

30.The recommended tenderer shall print the adequate number of log sheet books having each 

copy in triplicate as per the specimen provided by the office of Dy.Ch.E.(SWM) Tr. 

 The logsheet shall be duly filled and shall be got signed only by the user. 

BMC  reserves the right to split the work among more than one bidders item wise  for 

administrative convenience. 

31. The BMC shall , if desired, fit / mount the GPS on all or any of the vehicles hired under the 

said contract in order to keep the tracking & monitoring of the vehicles. The successful tenderer 

will have to ensure that  the vehicles deployed under the contract for the users shall not be 

repeatedly changed, as changing of the vehicles will necessitate the shifting of the GPS  from one 

vehicle to another. Further, the  tenderer shall note that , in case it is utmost necessary for the 

successful tenderer to change the vehicle deployed for the use of particular user, the cost on 

account of shifting of the GPS system will have to be borne by the successful tenderer . In such 



cases, the work of shifting of the GPS system shall be got done by the successful tenderer 

immediately through the BMC appointed agency for GPS / VTMS , as per their prevailing rates. 

Moreover, if the GPS / VTMS fitted on a particular vehicle is found damaged / defective during 

the currency of the contract, the same shall be got repaired / replaced by the successful tenderer 

immediately, at their cost, through the BMC appointed agency and the cost on account of above 

replacement / repairing shall be deducted from the bills of the respective contractor.  

In case, no agency is available with BMC for said shifting / repairing / replacement of the GPS / 

VTMS or the BMC appointed agency for GPS / VTMS is not in a position to carry out the GPS / 

VTMS shifting repairing / replacement work, the same will have to be got done by the successful 

tenderer through some other suitable agency, with the permission of the Executive Engineer 

(Transport). 

38  The successful tenderer shall note that the installation of GPS / VTMS on all the vehicles 

being provided by the particular contractor shall be completed within one month from the date of 

commencement of work. Further, if the successful tenderer failed to get the GPS / VTMS 

installed on their vehicles within one month time & supplies on hire any of the vehicles deployed 

for the use of particular user & vehicle is provided without fitment of GPS / VTMS, Rs. 250/- per 

day per vehicle shall be deducted, except in case of breakdown of the particular vehicle on the 

road, wherein the successful tenderer will have to make alternative arrangement within 2 hour & 

fitment of GPS / VTMS on alternative vehicle in such eventualities for that particular day of 

breakdown of vehicle will not be insisted upon if the alternative arrangement is made within 1 

hour & vehicular services are continued. 

The successful tenderer shall submit the Chartered Accountant’s Certificate in respect of G.S.T. 

within 6 months from the receipt of Work order. The 5 % bill amount will be deducted & kept in 

Deposit Account till such time the Chartered Accountant’s Certificate in respect of G.S.T. is 

received from the successful tenderer. The successful tenderer shall submit the consent letter in 

this regards to the BMC. 

32.The bidder shall disclose the litigation history in packet ‘B’ under the head“ Details of 

Litigation History”. If there is no Litigation History, the bidder shall specifically mention that 

there is no Litigation History against him as per the clause of Litigation History. In case there is 

litigation History – Litigation History must cover – Any action of blacklisting, debarring, 

banning, suspension, deregistration and cheating with BMC, State Govt., Central Govt. or any 



authority under State or Central Govt./ Govt. Organization initiated against the company, firm, 

directors, partners or authorized signatory shall be disclosed for last 5 years from the date of 

submission of bid. Also, bidder must disclose the litigation history for last 5 years from the date 

of submission of bid about any action like show cause issued, blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC & BMC is party in the litigation 

against the company, firm, directors, partners or authorized signatory for carrying out any work 

for BMC by any authority of BMC and the orders passed by the competent authority or by any 

Court where BMC is a party. While taking decision on litigation history, the concerned Chief 

Engineer or D.M.C. or Director, as may be the case, should consider the details submitted by 

bidder and take decision based on the gravity of the litigation and the details submitted by the 

bidder and take decision based on the gravity of the litigation and the adverse effect of the act of 

company, firm, directors, partners or authorized signatory on the BMC works which can spoil the 

quantity, output, 

33.  Payment Terms: 
The payment will be released after satisfactory completion of work within 30 days from 

submitting bills as per normal Municipal procedures. For Maintenance of system quarterly 

payment will made subject to checking and verifications of the bill. 
 

34. Penalty  

1. Penalty for failure to supply the 

vehicles whenever required. 

: If the contractor fails to supply the vehicle on a 

stipulated date, penalty of Rs. 2,500/- per day per 

vehicle will be imposed on the contractor. 

Further, the user deptt. will hire the vehicle from 

the open market from the available agency at the 

available market price at that time, at the risk & 

cost of the contractor and the actual amount so 

paid shall be deducted from the contractor’s 

regular bill. 

2. Penalty for failure to make 

alternative arrangement within 2 

hours  in case of breakdown of the 

: In case of breakdown of the vehicle on the road, if 

alternative arrangement is not made  within 2 

hours, a penalty of Rs.1,500/- per vehicle per 



vehicle  instance, will be levied and the user deptt. will 

hire the vehicle from the open market from the 

available agency at the available market price at 

that time, at the risk & cost of the contractor and 

the actual amount so paid shall be deducted from 

the contractor’s regular bill. 

3. Penalty, if tenderer fails to attend 

any other works covered in the 

contract or perform incomplete 

programme or not follow the 

instructions or disobey the orders of 

the user deptt. 

: Penalty of Rs.500/- per day per vehicle will be 

levied. 

4. 

 

 

 

 

 

Penalty for failure to exhibit “ON 

MUNICIPAL DUTY” board. 

 
 
 
 
 
 
 
  

: If the board showing “ON MUNICIPAL DUTY” 

is not provided, a Penalty of Rs.100/- per vehicle 

per day will be levied. 

 

 

 

 

                                           
 
 
 
 
 
 
 
 
 
 

 



 

 

SECTION 8  

BILL OF QUANTITIES 



BILL OF QUANTITIES 
 

 

Note: For information purpose only. Actual rates to be filled online in price bid. 
 

     Sub: Supply of any tourist permit A.C. car of capacity 1000 cc & above on hire basis for the use of 
HOD's & Other Officials of BMC – for Group – I (6 Nos.) & Group - II. (6 Nos.) 

 

 
Item 
Code Groups Unit Qty. Long Text 

1 Monthly Charges for 
vehicle for HOD's & 
Other Officials of 
BMC – for Group – I 

No. 36 
 

(06 Nos. 
A.C.Cars 
Services 

X 06 
Months) 

Monthly Charges for use of one A.C. 
car having capacity of 1000 cc and 
above on hire basis up to 2500 kms & 
300 hours, on 25 working days in a 
month for the use of HOD's & Other 
Officials of BMC – for Group – I, as 
per specifications, inclusive of all taxes 
& duties (06 Nos. of cars X 06 Months 
= 36) 

2 Monthly Charges for 
vehicle for HOD's & 
Other Officials of 
BMC – for Group – II 

No. 36 
 

(06 Nos. 
A.C.Cars 
Services 

X 06 
Months) 

Monthly Charges for use of one A.C. 
car having capacity of 1000 cc and 
above on hire basis up to 2500 kms & 
300 hours, on 25 working days in a 
month for the use of HOD's & Other 
Officials of BMC – for Group – II, as 
per specifications, inclusive of all taxes 
& duties (06 Nos. of cars X 06 Months 
= 36) 

 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION 9 

 

 

GENERAL CONDITIONS OF 

 
 

CONTRACT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

S t a n d a r d B i d D o c u m e n t Page 58  



General Conditions of Contract 

 

A. General 
 
1. Definitions 

 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

 
The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the documents 

referred to therein including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All 

these documents taken together shall be deemed to form one Contract and shall be complementary 

to one another. 
 
The Contract Data defines the documents and other information which comprise the Contract. 
 
The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or firm 

or company, but not (except with the consent of the Employer) any assignee of such person. 

 
The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded. 
 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
 
Employer. 
 
The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained. 
 
Note : The contract sum shall include the following – 
 

• In the case of percentage rate contracts the estimated value of works as mentioned in 

the tender adjusted by the Contractor’s percentage. 

 
• In the case of item rate contracts, the cost of the work arrived at after finalisation of 

the quantities shown in schedule of items / quantities by the item rates quoted by the 

tenderers for various items and summation of the extended cost of each item. 
 

• In case of lumpsum contract, the sum for which tender is accepted. 
 

• Special discount / rebate / trade discount offered by the tenderer if any and accepted 
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by the Corporation. 
 

• Additions or deletions that are accepted after opening of the tenders. 
 
The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 

the letter of acceptance. 
 
A Defect is any part of the Works not completed in accordance with the Contract. 
 
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor. 

 
Drawings means all the drawings, calculations and technical information of a like nature provided 

by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, 

patterns, models, operation & maintenance manual and other technical information of like nature 

submitted by the Contractor and approved by the Engineer. 
 
The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

 

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 
 
Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal 

Corporation Act. 

 
The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall 

mean and include all the successors in BMC 

 
The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ 

Electrical section appointed by BMC. 
 
The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 
 
Contractor’s Equipment means all appliances and things of whatsoever nature required for the 
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execution and completions of the Works and the remedying of any defects therein, but does not 

include plant material or other things intended to form or forming part of the Permanent Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 
 
The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract Data. 

The Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time. 

 
Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 

 
Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data. 

 
The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated in 

the contract as forming part of the site. 

 
Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site. 

 
“Specification” shall mean the specification referred to in the tender and any modification thereof 

or addition or deduction thereto as may from time to time be furnished or approved in writing by 

the Engineer. 

 
The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates. 

 
A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the Contract, 

which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the Contractor that 
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are needed for construction or installation of the Works. 
 
Variation means a change to the:- 
 

i) Specification and /or Drawings (if any) which is instructed by the Employer. 
 

ii) Scope in the Contract which is instructed by the Employer. 
 

iii) Price in the Contract which is instructed by the Employer. 
 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately. 

 
Jurisdiction: In case of any claim, dispute or difference arising in respect of a 

contract, the cause of action thereof shall be deemed to have arisen in Mumbai 

and all legal proceedings in respect of any claim, dispute or difference shall be 

instituted in a competent court in the City of Mumbai only. 

 
2. Interpretation 
 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

 
2.3 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, 
 
(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part 

I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in 

the Contract Data. 

 
3 . Engineer's Decisions 

 
3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if the 

Engineer is required under the rules and regulations and orders of the Employer to obtain prior 

approval of some other authorities for specific actions, he will so obtain the approval, before 
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communicating his decision to the Contractor. 
 
3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve 

the Contractor of any of his obligations under the contract. 

 
4. Delegation 
 

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and 

may cancel any delegation after notifying the Contractor. 
 
5. Communications 
 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer 

shall be sent on the address or contact details given by the Contractor of Bid. The address and 

contact details for communication with the Employer/ Engineer shall be as per the details given in 

Contract Data. Communications between parties that are referred to in the conditions shall be in 

writing. The Notice sent by facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission. The Notice sent by Registered post or Speed post shall be 

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service. 

 
6. Subcontracting 
 

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 
where otherwise provided by the contract shall not be more than 25% of the contract price. 

 
6.2 The Contractor shall not be required to obtain any consent from the Employer for: 
 

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 

Contract; 
 

b. the provision for labour, or labour component. 
 

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract. 

 
6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 
 
a. The Contractor shall not sub-contract the whole of the Works. 
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b. The permitted subletting of work by the Contractor shall not establish any contractual relation-
ship between the sub-contractor and the BMC and shall not relieve the Contractor of any re-
sponsibility under the Contract. 

 

 

6.4 The Engineer should satisfy himself before recommending to the Employer whether 
 

a. the circumstances warrant such sub-contracting; and 
 

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him. 

 
7. Other Contractors 
 

7.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may modify 

the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification. 

 
7.2 The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including movement of vehicles and equipment of other Contractors till the 

completion of the Works. 

 
8. Personnel 
 

8.1 The Contractor shall employ for the construction work and routine maintenance the 

key personnel including technical personnel named in the Contract Data or other 

personnel approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and abilities 

are substantially equal to those of the personnel stated in the Contract Data. 

 
8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations. The Engineer shall have authority to remove, or 

cause to be removed, any person employed on the site or works, who carries out 

duties incompetently or negligently and persists in any conduct which is prejudicial to 

safety, health or the protection of the environment. 

 
8.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
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the person leaves the Site within seven days and has no further connection with the 
 

Works in the Contract. 
 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed 

two years after the date of retirement or has not obtained BMC/State 
 

Government’s permission to employment with the Contractor. 
 
9. Employer's and Contractor's Risks 
 

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

 
10. Employer's Risks 
 

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of 

war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war, riot, commotion or disorder (unless restricted to the 
 

Contractor’s employees) and contamination from any nuclear fuel or nuclear waste 

or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 

other than the Contractor’s design. 

 
11. Contractor's Risks 
 

11.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 

the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

 
12. Insurance 
 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the following 

events which are due to the Contractor's risks: 
 

a) Loss of or damage to the Works, Plant and Materials; 
 

b) Loss of or damage to Equipment; 
 

c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 
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d) Personal injury or death. 
 

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor 

to the Engineer for the Engineer's approval before the Start Date. All such insurance 

shall provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

 
12.3 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer. 
 

12.4 Both parties shall comply with any conditions of the insurance policies. 
 

12.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid, from payments otherwise due to the 

Contractor or if no payment is due, the payment of premiums shall be debt due. 

 
13. Site Investigation Reports 
 

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

 
14. Queries about the Contract Data 
 

14.1 The Engineer will clarify queries on the Contract Data. 
 
15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender) 
 

15.1 The Contractor shall construct, and install and maintain the Works in accordance 

with the Specifications and Drawings and as per instructions of the Engineer. 

 
15.2 The Contractor shall construct the works with intermediate technology, i.e., by 

manual means with medium input of machinery required to ensure the quality of 

works as per specifications. The Contractor shall deploy the equipment and 

machinery as required in the contract. 

 
15.3 The Contractor shall take all reasonable steps to protect the environment on and off 

the Site and to avoid damage or nuisance to persons or to property of the public or 

others resulting from pollution, noise or other causes arising as a consequence of his 

methods of operation. 
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During continuance of the contract, the Contractor and his sub-contractors shall 

abide at all times by all existing enactments on environmental protection and rules 

made there under, regulations, notifications and byelaws of the State or Central 

Government, or local authorities and any other law, bye-law, regulations that may 

be passed or notification that may be issued in future by the State or Central 

Government or the local authority. Salient features of some of the major laws that 

are applicable are given below: 

 
 The Water (Prevention and Control of Pollution) Act, 1974, this provides for 

the prevention and control of water pollution and the maintaining and 

restoring of wholesomeness of water. ‘Pollution’ means such contamination 

of water or such alteration of the physical, chemical or biological properties 

of water or such discharge of any sewage or trade effluent or of any other 

liquid, gaseous or solid substance into water (whether directly or indirectly) 

as may, or is likely to, create a nuisance or render such water harmful or 

injurious to public health or safety, or to domestic, commercial, industrial, 

agricultural or other legitimate uses, or to the life and health of animals or 

plants or of aquatic organisms.

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, 

liquid or gaseous substance (including noise) present in the atmosphere in 

such concentration as may be or tend to be injurious to human beings or other 

living creatures or plants or property or environment.

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and 

property. ‘Environment’ includes water, air and land and the inter-

relationship which exists among and between water, air and land, and human 

beings, other living creatures, plants, micro-organism and property.

 The Public Liability Insurance Act, 1991, This provides for public liability 

insurance for the purpose of providing immediate relief to the persons 

affected by accident occurring while handling hazardous substances and for 

matters connected herewith or incidental thereto. Hazardous substance
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means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding 

such quantity as may be specified by notification by the Central 

Government. 

 
 

 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 
 

16.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works and Routine Maintenance, if specified in the tender, in 

accordance with the Programme submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 
 

17. Approval by the Engineer 
 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 
 

17.2 The Contractor shall be responsible for design and safety of Temporary Works. 
 

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works. 

 
17.4 The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required. 

 
17.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 
 
18. Safety 
 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He 

shall comply with all applicable safety requirements and take care of safety of all 

persons entitled to be on the site and the works. He shall use reasonable efforts to 

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users. 

 
 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.
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 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.


 The area should be barricaded or cordoned off by suitable means to avoid mishaps 

of any kind. Power warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day.


 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole.
 

18.2 Safety Programs:- 
 

I. Have adequate safety supervision in place to ensure that safety programs set up by 

the firms/agencies are in compliance with prevalent laws and regulations. 
 

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 
 

III. Monitor day to day implementation of safety procedures. 
 

18.3 First Aid Facilities: - 
 

i. At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarily employed. 
 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 
 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 
 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
 

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

 
vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 

or more. 
 
19. Discoveries 

 
19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 
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discoveries and carry out the Engineer's instructions for dealing with them. 
 

20 Access to the Site 
 

20.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to the 

Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer 

or authorized by the Employer. 

 
21 Instructions 

 
21.1 The Contractor shall carry out all instructions of the Engineer, which comply with 

the applicable laws where the Site is located. 

 
21.2 The Contractor shall permit the appointed and/or authorized persons to inspect the 

Site and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 

Corruption’, which provides, inter alia, that acts intended to materially impede the exercise 

of the inspection and audit rights provided for under the Clause & constitute a obstructive 

practice subject to contract termination. 
 

21.3 Engineer to have power to issue further drawings or instructions: 
 

The Engineer shall have the power and authority from time to time and at all times to make 

and issue such further drawings and to give such further instructions and directions as may 

appear to him necessary or proper for the guidance of the contractor and the good and 

sufficient execution of the works according to terms of the specifications and Contractor 

shall receive, execute, obey and be bound by the same, according to the true intent and 

meaning thereof, as fully and effectually as though the same had accompanied or had been 

mentioned or referred to in the specification, and the Engineer may also alter or vary the 

levels or position of nature of works contemplated by the specifications, or may order any of 

the works contemplated thereby to be omitted, with or without the substitution of any other 

works in lieu thereof, or may order any work or any portion of work executed or 
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partially executed, to be removed, changed or altered, added if needful, may order that other 

works shall be substituted instead thereof and difference of expense occasioned by any such 

diminution or alteration so ordered and directed shall be added to or deducted from the 

amount of this Contract, as provided under condition no.10(a) hereinafter. 
 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be resolved 

in accordance with condition no.13d. 
 

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably by 

the Engineer. The Engineer’s decision in this case shall be final. 

 

 

B. Time Control 
 

22 Programme 
 

22.1 Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme, including Environment Management Plan showing 

the general methods, arrangements, order, and timing for all the activities in the Works, 

along with monthly cash flow forecasts for the construction of works. 

 
After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all 

the activities involved in the Routine Maintenance will also be submitted by the Contractor 

to the Engineer for approval if specified in the tender. The programme for Routine 

Maintenance will be submitted in each year for the period of Maintenance. 

 
22.2 The Contractor shall submit the list of equipment and machinery being brought to 

site, the list of key personnel being deployed, the list of machinery/ equipments being 

placed in field laboratory and the location of field laboratory along with the Programme. 

The Engineer shall cause these details to be verified at each appropriate stage of the 

programme. 

 
22.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

 
22.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals



no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until 

the next payment after the date on which the overdue Programme has been submitted. 

 
22.5 The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer again 

at any time. A revised Programme shall show the effect of Variations and Compensation 

Events. 
 
23. Extension Of Time In Contracts : 
 

Subject to any requirement in the contract as to completion of any portions or portions of 
the works before completion of the whole, the contractor shall fully and finally complete the 
whole of the works comprised in the contract (with such modifications as may be directed 
under conditions of this contract) by the date entered in the contract or extended date in 
terms of the following clauses: 

 
a)Extension attributable to BMC 

 
(i) Extension Due To Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 
extension of the contracted date of completion may be granted as shall appear to the 
Engineer to be reasonable in the circumstances, provided moreover that the Contractor shall 
be responsible for requesting such extension of the date as may be considered necessary as 
soon as the cause thereof shall arise and in any case should not be less than 30 days before 
the expiry of the date fixed for completion of the works. 

 
(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC 

to hand over the Contractor possession of the lands necessary for the execution of the 
works or to give the necessary notice to commence the works or to provide the 
necessary drawings or instructions or any other delay caused by the BMC due to any 
other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the contractor to damages or 
compensation therefore, but in any such case, the BMC may grant such extension(s) of 
the completion date as may be considered reasonable. 

 

Note: For extension of time period as governed in (i) and (ii) above, any modifications 
in design/drawings, specifications, quantities shall be needed to be justified with 
recorded reasons with approval of Ch.Eng. for not anticipating the same while 
preparing estimates and draft tender. 

 

 

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the 
work or part of the works specified in the contract documents shall be deemed to be the 
essence of the contract and the works must be completed no later than the date(s) / the 
programme for completion of work as specified in the contract. If the contractor fails to 
complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the 
works can be completed by the contractor within reasonable short time thereafter, allow 
the contractor for further extension of time as the Engineer may decide. On such 

 



extension the BMC will be entitled without prejudice to any other right and remedy 
available on that behalf, to recover the compensation as governed by Clause 8(e) of 
GCC.  
For the purpose of this Clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order/contract 
agreement issued. 

 

Further, competent authority while granting extension to the currency of contract 
under Clause (b) of as above may also consider levy of penalty, as deemed fit 
based on the merit of the case. Also, the reasons for granting extension shall be 
properly documented. 

 

24. Delays Ordered by the Engineer 

 
24.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. Delay/delays totaling more than 30 days will require prior written approval of 

the DMC/AMC. 

 
25. Management Meetings 

 
25.1 The Engineer may require the Contractor to attend a management meeting. The business of 

a management meeting shall be to review the plans for progress of the Works. 

 
25.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting. 

 
 

 

C. Quality Control 
 
26.1 Work to be open to Inspection and Contractor or Responsible agent to be presesnt 
 

All works under or in course of execution or executed in pursuance of the contract shall at 

all times be open to the inspection and supervision of the Eng-in-charge and his subordinates and 

the contractor shall at all times during the usual working hours, at all other times, during the usual 

working hours and at all other times at which reasonable notice of the intention of the Eng-in-

charge and his subordinates to visit the works shall have been given to the contractor, either 

himself be present to receive orders and instruction or have responsible agent duly accredited in 

writing present for that purpose. Order given to the contractors’ duly authorized agent shall be 

considered to have the same force and effect as if they had been given to the contractor himself. 
 
26.2. Notice To Be Given Before Work Is Covered Up 
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The contractor shall givenot less than ten days’ notice in writing to the Eng-In-Charge or his 

subordinate incharge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimension thereof taken 

before the same is so covered up or placed beyond the reach of measurements and shall not cover up or 

place beyond the reach of measurement any work without the consent in writing of the Eng-In-Charge 

or his subordinate incharge of the work, and if any work shall be covered up or placed beyond the reach 

of measurement, without such notice having been given or consent obtained the same shall be 

uncovered at the contractors expenses, and in default thereof no payment or allowance shall be made for 

such work or for the materials with which the same was executed 

 
26.3 Works to be executed in accordance with specifications / drawings / orders etc. : 
 

The contractor shall execute the whole and every part of the work the most 

substantial and workman like manner and both has regards material and every other respect in strict 

accordance with specifications. The contractor shall also confirm exactly, fully and faithfully to the 

designs, drawings and instructions in writing relating to the work signed by the Engineer In-charge 

and lodged in his office and to which the contractor shall be entitled to have access for the purpose 

of inspection at such office, or on the site or work during office hours. The contractor shall be 

entitled to receive three sets of contract drawings and working drawings as well as one certified 

copy of the accepted tender along with the work order free of cost. 
 
27 Identifying Defects 
 

27.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 

may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect. 

 
27.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s 

work and notify the Engineer and Contractor if any defects that are found. 
 
 

D. Cost Control 
 
28 Variations 
 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 
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necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account. 

 
 

 

29 Payments for Variations 
 
29.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate. 

 
29.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 
 
30 Cash Flow Forecasts 
 

When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 
 
31 Payments 
 

31.1 Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under 

the law. The Employer shall pay the Contractor the amounts certified by the Engineer 

within 15 days of the date of each certificate. 

 
31.2 All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use of 

BMC without reference to the actual loss or damage sustained and whether any damage 

has or has not been sustained. 

 
31.3 No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by the 

Engineer In-charge, whose certificate of such approval and passing of the sum so payable 

shall be final and conclusive against the contractor. All such intermediate payments shall 



be regarded as payments by way of advance against the final payments only and not as 

payments for work actual done and completed and shall not preclude the Engineer In-

charge from requiring any bad, unsound, imperfect or unskillful work to be removed or 

taken away and reconstructed or re-erected nor shall any such payment be considered as 

an admission of the due performance of the contract or any part thereof in any respect or 

the offering of any claim not shall it conclude, determine or effect in any other way, the 

powers of the Engineer In-charge as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way vary or effect the contract. The final bill shall 

be submitted by the Contractor within one month of the date fixed for the completion of 

the work otherwise the Engineer In-charge’s certificate of the measurements and of the 

total amount payable for the work shall be final and binding on all parties. 

 

32 The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or 

not having cooperated with the Engineer. 

 
 
 
33 Tax 

     Taxes and duties on material: 

GST and other state levies / cess which are not subsumed under GST will be 

applicable. The tenderer will quote inclusive of all taxes. It is clearly understand that 

BMC will not bear any additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse 

Charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive of 

Taxes / Duties / Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no  additional 

individual claim shall be admissible on account of fluctuations m market rates, increase in 

taxes / any other levies / tolls etc. except that payment / recovery for overall market situation  

 

 

 

 



shall be made as per price Variation. 

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti 

Profiteering Measure’ (APM). 

As per provision of section, ’Any reduction in rate of tax on any supply of goods or 

services or the benefit of input tax credit shall be passed on to the recipient by way of 

commensurate reduction in prices.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on 

account of reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender. “ 



 
 
 
34 Currencies 
 

All payments will be made in Indian Rupees. 
 
35 Liquidated Damages 
 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to the 

public and the economy, therefore, both the parties have agreed that the Contractor shall pay 

liquidated damages to the Employer and not by way of penalty, at the rate per week or part 

thereof stated in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rates shall be withheld if the 

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case 

the Contractor achieves the next milestone, the amount of the liquidated damages already 

withheld shall be restored to the Contractor by adjustment in the next payment certificate. 

The Employer and the contractor have agreed that this is a reasonable agreed amount of 

liquidated damage. The Employer may deduct liquidated damages from payments due to the 

Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 
 

36. Cost of Repairs 

 
Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at 

 

his cost if the loss or damage arises from the Contractor's acts or omissions. 
 

E. Finishing the Contract 
 

 
36.1 The Contractor shall request the Engineer to issue a certificate of completion 

of the construction of the works, and the Engineer will do so upon deciding that the 

works is completed. This shall be governed as per clause no.8(g) of Standard General 

Conditions of Contract. 

 
37 Taking Over 

 

37.1 The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain 

responsible for its routine maintenance during the maintenance period if specified in 

the contract. 

 
 



38 Final Account 
 
Final joint measurement alongwith the representatives of the contractor should be 
taken recorded and signed by the Contractors. Contractors should submit the final bill 
within 1 month of physical completion of the work. 

 
If the contractor fails to submit the final bill within 1 month, the BMC staff 
will prepare the final bill based on the joint measurement within next 3 
months. 

 
Engineer’s decision shall be final in respect of claims for defect and pending 
claims against contractors. 

 
No further claims should be made by the Contractor after submission of the 
final bill and these shall be deemed to have been waived and extinguished. 
Payment of those items of the bills in respect of which there is no dispute and 
of items in dispute, for quantities and rates as approved by the Commissioner 
shall be made within a reasonable period as may be necessary for the purpose 
of verification etc. 

 
After payment of the final bill as aforesaid has been made, the contractor may, 
if he so desires, reconsider his position in respect of a disputed portion of the 
final bills and if he fails to do so within 84 days, his disputed claim shall be 
dealt with as provided in the contract. 
    

The contractor have to submit the bill for the work carried out within 15 days from the date 
of completion of the work to the respective executing department. If the contractor fails to 
submit their bills to concerned executing department, penalty or action as shown below will 
be taken for each delayed bill:- 

After 15 days from the date of completion/running Equal to 5% of bill amount 
bill upto certain date, upto next 15 days i.e. upto 30  
days  

  

Next  15  days  upto  45  days  from  the  date  of Equal to 10% of bill amount 
completion/running bill upto specified date  

  

If  not submitted witin 45 days  from the  date  of Bill  will  not  be  admitted  for 

completion/ R.A. bill payment. 
  

 
 
39 Operating and Maintenance Manuals 
 
39.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

 
39.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 

 
 

 

 



 

40 Termination 
 

40.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

40.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 
 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer; 

 
b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of 

time determined by the Engineer; 
 

d) the Contractor does not maintain a Security, which is required; 
 
 



e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in relevant clause. 
 

f) the Contractor fails to provide insurance cover as required under relevant clause . 
 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract. 

 
h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 

period specified in the Contract Data; and 
 

i) any other fundamental breaches as specified in the Contract Data. 
 

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time. 

 
40.3 When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is 

fundamental or not. 
 
40.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
40.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 
 
41 Payment upon Termination 
 

41.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a certificate for value of the work done and materials ordered less 

liquidated damages, if any, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as indicated 

in the Contract Data. If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered from the security deposit, and performance 

security. If any amount is still left un-recovered it will be a debt due from the Contractor to the 

Employer 

 
41.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less 
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taxes due to be deducted at source as per applicable law. 
 

42 Property 
 
42.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 

to be the property of the Employer for use for completing balance construction work if the 

Contract is terminated because of the Contractor's default, till the Works is completed after 

which it will be transferred to the Contractor and credit, if any, given for its use. 

 
43 Release from Performance 
 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a commitment was made. 
 

A ) Other Conditions of Contract 
 
44 Labour 
 

44.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport. 

 
44.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and the 

number of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require. 

 
45 Compliance with Labour Regulations 
 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. 

 
b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 
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amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance guarantee. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer. 

 
(c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work. 

 
(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 
 
46 Drawings and Photographs of the Works 
 

46.1 The Contractor shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work as required by 

Engineer In-charge and lastly after the completion of the work. No separate payment will be 

made to the Contractor for this. 

 
46.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Engineer in writing. No photograph of the 

works or any part thereof or plant employed thereon, except those permitted under above 

clause, shall be taken or permitted by the Contractor to be taken by any of his employees or 

any employees of his sub-Contractors without the prior approval of the Engineer in writing. No 

photographs/ Video photography shall be published or otherwise circulated without the 

approval of the Engineer in writing. 

 
47 The Apprentices Act, 1961 
 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under 

the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to 

all liabilities and penalties provided by the said Act and said Rules. 

 
48 Contract Document 
 

The documents forming the contract are to be taken as mutually explanatory of one another. 

Unless otherwise provided in the contract, the priority of the documents forming the contract 
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shall be, as follows: 
 
1) Contract Agreement (if completed) 
 
2) The letter of Acceptance 
 
3) The Bid: 
 
4) Addendum to Bid; if any 
 
5) Tender Document 
 
6) The Bill of Quantities: 
 
7) The Specification: 
 
8) Detailed Engineering Drawings 
 
9) Standard General Conditions of Contracts (GCC) 
 
10) All correspondence documents between bidder/contractor and BMC. 
 

48 Conflict of Interest 

 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 
 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

 
1. A constituent of such Applicant is also a constituent of another Applicant; or 

 
2. Such Applicant has the same legal representative for purposes of this Application as any 

other Applicant; or 

 
3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both 

of them in a position to have access to each other’s information about, or to influence the 
 

Application of either or each other; or 

 
4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser 

of the Authority in relation to the Project is engaged by the Applicant, its Member or any 

Associate thereof, as the case may be, in any manner for matters related to or incidental to 

the Project. For the avoidance of doubt, this disqualification shall not apply where such 

adviser was engaged by the Applicant, its Member or Associate in the past but its 

assignment expired or was terminated 6 (six) months prior to the date of issue of this 

TENDER. Nor will this disqualification apply where such adviser is engaged after a period 
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of 3 (three) years from the date of commercial operation of the Project. 
 
 
 

49. Applications and costs thereof 
 

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The 

Applicant shall be responsible for all of the costs associated with the preparation of their 

Applications and their participation in the Bid Process. The Authority will not be 

responsible or in any way liable for such costs, regardless of the conduct or outcome of the 

Bidding Process. 

 
 

50 Acknowledgment by Applicant 
 

It shall be deemed that by submitting the Application, the Applicant 

has: a. made a complete and careful examination of the tender; 
 

b. received all relevant information requested from the Authority; 
 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the matters 

referred; and 
 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 
 

“The Authority” shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake therein 

or in any information or data given by the Authority. 

 
 

51 Right to accept or reject any or all Applications/ Bids 
 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 

accept or reject any Application and to annul the Bidding Process and reject all 

Applications/ Bids, at any time without any liability or any obligation for such acceptance, 

rejection or annulment, and without assigning any reasons therefore. In the event that the 

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to 

submit fresh Bids hereunder. 
 

“The Authority” reserves the right to reject any Application and/ or Bid if: 
 

(a) at any time, a material misrepresentation is made or uncovered, or 
 

(b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 
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In case it is found during the evaluation or at any time before signing of the Agreement or after 

its execution and during the period of subsistence thereof including the concession thereby 

granted by “The Authority”, that one or more of the pre-qualification conditions have not been 

met by the Applicant, or the Applicant has made material misrepresentation or has given any 

materially incorrect or false information, the Applicant shall be disqualified forthwith if not yet 

appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or entering 

into of the Agreement, and if the Applicant has already been issued the LOA or has entered into 

the Concession Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this TENDER, be liable to be terminated, by a communication 

in writing by “The Authority” to the Applicant, without the Authority being liable in any 

manner whatsoever to the Applicant and without prejudice to any other right or remedy which 

the Authority may have under this TENDER, the Bidding Documents, the Concession 

Agreement or under applicable law. 
 

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of 

such verification by the Authority shall not relieve the Applicant of its obligations or 

liabilities hereunder nor will it affect any rights of the Authority there under. 

 
 

52 The bid shall be rejected if the bidder- 
 

a. Stipulates the validity period less than 180 days. 
 

b. Stipulates own condition/conditions. 
 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

 
 

53 Clarifications 
 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or 

by fax or e-mail. They should send in their queries before the date specified in the header 

data. “The Authority” shall Endeavor to respond to the queries within the period specified 

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the 

queries and its responses thereto, to all purchasers of the TENDER without identifying the 

source of queries. 
 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought 

by the Applicants. However, the Authority reserves the right not to respond to any question 

or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken 

or read as compelling or requiring the Authority to respond to any question or to provide 
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any clarification, but not later than the date provided in header data. 
 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority 

shall be deemed to be part of the tender. Verbal clarifications and information given by 

Authority or its employees or representatives shall not in any way or manner be binding on 

the Authority. 
 

53 Amendment of tender 
 

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 
 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender. 
 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or 

for any other reason, the Authority may, in its sole discretion, extend the Application Due 

Date. 

 
 

Preparation and Submission of Application 
 

54 Language 
 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature furnished 

by the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated 

into English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail. 

 
 

55 Format and signing of Application 
 

The Applicant shall provide all the information sought under this TENDER. The Authority 

will evaluate only those Applications that are received in the required formats and complete 

in all respects. Incomplete and /or conditional Applications shall be liable to rejection. 
 

The Applicant will upload bid in One Folder in electronic form which shall contain the 

scanned certified copies of the documents given below and the documents uploaded has to 

be digitally signed by the bidder. These copies shall be certified by Practicing Notary 

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 
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name & registration number, except where original documents are demanded 
 

 

56 Marking of Applications 
 

The Applicant shall submit the Application in the format specified at Appendix-I, together 

with the documents, upload in folder as “VENDOR” together with their respective 

enclosures 
 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright. 

 
 

57 Late Applications 
 

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected. 

 
 

58 Confidentiality 
 

Information relating to the examination, clarification, evaluation, and recommendation for 

the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in confidence. The 

Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 

 
 

59 Clarification Of Financial Bids 
 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing or by post/facsimile/e-

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid. 

 
 

60 Inspection of site and sufficiency of tender: 
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1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his  tender as to the nature of the ground and subsoil (so far as 

is practicable), the form and nature of the site, the quantities and nature of the work and 

materials necessary for the completion of the works and means of access to the site, the 

accommodation he may require and in general shall himself obtain all necessary 

information as to risk, contingencies and other circumstances which may influence or affect 

his tender. He shall also take into consideration the hydrological and climatic conditions. 
 

2. The Employer may make available to the Contractor data on hydrological and sub-

surface conditions as obtained by or on his behalf from investigations relevant to the works 

but the Contractor shall be responsible for his own interpretation thereof. The contractor 

shall engage his investigating agency with prior approval of the Engineer from the approved 

list of such agencies by BMC or Govt at his cost initially before commencing actual work 

and which shall be reimbursed immediately subject to satisfaction of the Engineer for 

faithful compliance and submission of required data regarding such investigation within 

specified time. 
 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices 

shall, except as otherwise provided cover all his obligations under the Contract and all 

matters and things necessary for proper completion and maintenance of the works. No extra 

charges consequent on any misunderstanding. 
 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or physical 

conditions, other than climatic conditions on the Site, which obstructions or conditions 

were, in his opinion, not foreseeable by an experienced contractor, the Contractor shall 

forthwith give notice thereof to the Engineer. On receipt of such notice, the Engineer shall, 

if in his opinion such obstructions or conditions could not have been reasonably foreseen by 

an experienced contractor, after due consultation with the Contractor, determine: 
 

 any extension of time to which the Contractor is entitled and


 The amount of any costs which may have been incurred by the Contractor by reason 

of such obstructions or conditions having been encountered, which shall be added to 

the Contract Price.


 and shall notify the Contractor accordingly.  Such determination shall take account
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of any instruction which the Engineer may issue to the Contractor in connection 

therewith, and any proper and reasonable measures acceptable to the Engineer which the 

Contractor may take in the absence of specific instructions from the Engineer.However 

such costings shall be got approved by the competent authority as governed vide rules 

prevailing with authority. 
 
 
7. Permission for provision and removal of office on completion of work: The 
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tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on 

payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall 

be provided as directed and shall be removed by the Tenderers on completion of the work at 

their cost. It is binding on the Tenderer to fulfill requirements of Environmental Authorities. 

The location of such office shall be finalized and got approved from the Engineer before 

erection/commencement work. 
 

8. Contractor’s office near works: The Contractor shall have an office near the works at 

which notice from the Commissioner or the Engineer may be served and shall, between the 

hours of sunrise and sunset on all working days, have a clerk or some other authorized 

person always present at such office upon whom such notices may be served and service of 

any notices left with such clerk or other authorized person or at such office shall be deemed 

good service upon the Contractor and such offices shall have pre-requisite facilities for e-

governance. 

 
61 Official Secrecy: 

 
The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as well 

as the Contractor will be liable for penal action; further the Corporation will be at liberty to 

terminate the contract without notice. 

 
 
 

62 Subsequent Legislation: 
 

If on the day of submission of bids for the contract, there occur changes to any National or 

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or 

other duly constituted authority or the introduction of any such National or State Statute, 

Ordinance, decree or by which causes additional or reduced cost to the Contractor, such 

additional or reduced cost shall, after due consultation with the Contractor, be determined 



by the concerned Engineering Department of BMC and shall be added to or deducted from 

the Contract Price with prior approval of competent authority and the concerned 

Engineering Department shall notify the Contractor accordingly with a copy to the 

Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in 

contract. 

 
63 Patent, Right and Royalties: 

 
The contractor shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of any constructional plant, machine 

work, or material used for or in connection with the Works or any of them and from and 

against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. Except where otherwise specified, the contractor shall pay all 

tonnage and other royalties, rent and other payments or compensation, if any, for getting 

stone, sand, gravel, clay or other materials required for the works or any of them. 
 

64 Payments, Tax and Claims: 
 
 The limit for unforeseen claims


Under no circumstances whatever the contractor shall be entitled to any compensation 

from BMC on any account unless the contractor shall have submitted a claim in writing to 

the Eng-in-change within 1 month of the case of such claim occurring.

 No interest for delayed payments due to disputes, etc:


It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer 

shall not be liable to pay any interest or damage with respect of any moneys or balance 

which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference 

or claim or misunderstanding between the Municipal Corporation of Greater Bombay or 

its Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or 

Officers in making periodical or final payments or in any other respect whatever.


65 Settlement of Disputes: 
 
 Termination of contract for death


If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary concern 

and in case of partnership, the surviving partners, are capable of carrying out and 

completing the contract, the Commissioner shall be entitled to cancel the contract as to its 



uncompleted part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Contractor and or to the surviving partners of 

the Contractor’s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the

egal representative of the deceased Contractor or surviving partners of the Contractor’s 

firm cannot carry out and complete the contract shall be final and binding on the parties. 

In the event of such cancellation the Commissioner shall not hold estate of the deceased 
 

Contractor and or surviving partners of the Contractor’s firm liable in damages for not 

completing the contract. 
 

 Settlement of Disputes:
 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection 

with or arising out of the Contract or carrying out of the Works (Whether during the 

progress of the Works or after their completion and whether before or after the termination, 

abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 

within a period of 7 days to the concerned Addl. Municipal Commissioner who shall 

constitute a committee comprising of three officers i.e. concerned Deputy Municipal 

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract 

and concerned Chief Accountant. The Committee shall give decision in writing within 60 

days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 

Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 

Commissioner in charge of Finance Department. The Municipal Commissioner within a 

period of 90 days after being requested to doso shall give written notice of committee’s 

decision to the Contractor. Save as herein provided such decision in respect of every matter 

so referred shall be final and binding upon both parties until the completion of the works, 

and shall forthwith be given effect to by the Contractor who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no Claim to 

arbitration has been communicated within a period of 90 days from receipt of such notice 

the said decision shall remain final and binding upon the Contractor. 
 

66 Arbitration and Jurisdiction: 
 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 

90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any such 

decision, then and in any such case the Contractor may within 90 days after receiving notice 



of such decision or within 90 days after the expirations of the first named period of 90 days 

(as the case may be) require that the matter or matters in dispute be referred to arbitration as 

hereinafter provided. All disputes or differences in respect of which the decision (if any) of 

the Commissioner has not become final and binding as aforesaid shall be finally settled by 

 
Arbitration as follows: 

 
Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration 

shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any 

statutory modifications thereof, and shall be held at such place and time within the limits of 

Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final 

and binding upon the parties hereto and the expense of the arbitration shall be paid as may 

be determined by the arbitrator. Performance under the Contract shall, if reasonably be 

possible, continued during the arbitration proceedings and payment due to the Contractor by 

the Employer shall not be withheld unless they are the subject matter of arbitration 

proceedings. The said arbitrator shall have full power to open up, review and revise any 

decision, opinion, direction, certification or valuation of the Commissioner and neither party 

shall be limited in the proceedings before such arbitrator to the evidence or arguments put 

before the Commissioner for the purpose of obtaining his said decision. No decision given 

by the Commissioner in accordance with the foregoing provisions shall disqualify him from 

being called as a witness and giving evidence before the arbitrator on any matters 

whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All 

awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall 

state reasons for amounts awarded. The expenditure of arbitration shall be paid as may be 

determined by arbitrator. 
 

In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only. 
 

67 Copyright: 
 

The copyright of all drawings and other documents provided by the Contractor under the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall have a license to use such drawings and other documents in connection with 

the design, construction, operation, maintenance of the works. At any time the Employer 

shall have further license without additional payment to the Contractor to use any such 

drawings or documents for the purpose of making any improvement of the works or 

enlargement or duplication of any part thereof, provided that such improvement, 

enlargement, or duplication by itself or in conjunction with any other improvements, 



enlargements or duplications already made in accordance with the further license does not 

result in the duplication of the whole works. 

 
68  Receipts to be signed in firm’s name by any one of the partners: 

 
Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name by 

any one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in 

the event of death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, if so signed as 

aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in 

respect of any breach of any of the conditions thereof, provided also that nothing in this clause 

contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Contractors and of the legal representatives of any deceased Contractors interest. 

69  Proprietary data 
 

All documents and other information supplied by the Authority or submitted by an Applicant 

to the Authority shall remain or become the property of the Authority. Applicants are to treat 

all information as strictly confidential and shall not use it for any purpose other than for 

preparation and submission of their Application. The Authority will not return any Application 

or any information provided along therewith. 
 

70 Correspondence with the Applicant 
 

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application. 
 

 
 

Note:  Operative period shall mean original or extended time period of contract. 
 



 

 
 
71. Payment: 

 
Interim Payment : 
 
i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to have the bill s 

verified by taking or causing to be taken, where necessary, the requisite measurement of work. 
 
ii) Payment on account for amount admissible shall be made on the Engineer certifying 
 

the sum to which the Contractor is considered entitled by way of interim payment for all the 

work executed, after deducting there from the amount already paid, the security deposit / 

retention money and such other amounts as may be deductible or recoverable in terms of 

the contract. 
 

iii) On request, the contractor will be paid upto 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting there from 

recoveries on account of advances, interest, retention money, income tax etc. The balance 

payment due will be paid thereafter. 
 

iv) No interim payment will be admitted until such time the Contractor have fully 

complied with the requirement of the Condition no.8 (g) and 8 (h) concerning submission 

and approval of Network Schedule for the works, as detailed in Condition 8 (h). A fixed 

sum shall be held in abeyance at the time of next interim payment for non-attainment of 

each milestone in the network and shall be released only on attainment of the said 

milestone. 
 

v) An interim certificate given relating to work done or material delivered may be 

modified or corrected by a subsequent interim certificate or by the final certificate. No 

certificate of the Engineer supporting an interim payment shall of itself be conclusive 

evidence that any work or materials to which it relates is / are in accordance with the 

contract. 
 
72  Banning/De-Registration of Agencies of Construction works in BMC 
 

 The regulations regarding Demotion/ Suspension Banning for specific period or 
permanently / De-Registration shall be governed as per the respective condition 
in Contractor Registration Rules of BMC.

 

73. Compensation for delay: (Deleted) 
 

If the Contractor fails to complete the works and clear the site on or before the Contract 
or extended date(s) / period(s) of completion, he shall, without prejudice to any other 
right or remedy of Municipal Corporation on account of such breach, pay as agreed 



compensation, amount calculated as stipulated below (or such smaller amount as may 
be fixed by the Engineer) on the contract value of the whole work or on the contract 
value of the time or group of items of work for which separate period of completion are 
given in the contract and of which completion is delayed for every week that the whole 
of the work of item or group of items of work concerned remains uncompleted, even 
though the contract as a whole be completed by the contract or the extended date of 
completion. For this purpose the term ‘Contract Value’ shall be the value of the work at 

 
Contract Rates as ordered including the value of all deviations ordered: 

 
• Completion period for projects (originally stipulated or as extended) not exceeding 

6 months : to the extent of maximum 1 percent per week. 
 

• Completion period for projects (originally stipulated or as extended) exceeding 6 
months and not exceeding 2 years: to the extent of maximum ½ percent per week. 

 
• Completion period for projects (originally stipulated or as extended) exceeding 2 

years : to the extent of maximum ¼ percent per week. 
 

When the delay is not a full week or in multiple of a week but involves a fraction of a 
week the compensation payable for that fraction shall be proportional to the number of 
days involved. 

 
Provided always that the total amount of compensation for delay to be paid this 
condition shall not exceed the undernoted percentage of the Contract Value of the item 
or group of items of work for which a separate period of completion is given. 

 
i) Completion period (as originally stipulated or as extended) not exceeding 6 months:  

10 percent. 
 
ii) Completion period (as originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years : 7½ percent. 
 
iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 

percent. 
 
The amount of compensation may be adjusted set off against any sum payable to the 
contractor under this or any other contract with the Municipal Corporation. 
 
 
 

74. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 
Specifications 

 
All works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of the 
Engineer-in-charge, his authorized subordinates in charge of the work and all the 
superior officers, officer of the Vigilance Department of the BMC or any organization 
engaged by the BMC for Quality Assurance and the contractor shall, at all times, during 
the usual working hours and at all other times at which reasonable notice of the visit of 
such officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing, present 



for that purpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the contractor himself. 

 
If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of 
the work or to the officer of Vigilance Department, that any work has been executed 
with unsound, imperfect or unskillful workmanship or with materials of any inferior 
description, or that any materials or articles provided by him for the execution of the 
work are unsound or of a quality inferior to that contracted for or otherwise not in 
accordance with the contract, the contractor shall, on demand in writing which shall be 
made within twelve months of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the same 
may have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require or as the 
case may be, remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charge and cost. In the event of the failing to do 

so within a period specified by the Engineer-in-Charge in his demand aforesaid, then 
the contractor shall be liable to pay compensation at the same rate as under clause 8.e. 
of the general condition of contract in section 9 of tender document (for Compensation 
for delay) for this default. In such case the Engineer-in Charge may not accept the item 
of work at the rates applicable under the contract but may accept such items at reduced 
rates as the Engineer in charge may consider reasonable during the preparation of on 
account bills or final bill if the item is so acceptable without detriment to the safety and 
utility of the item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items rectified, or removed 
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and binding on the 
contractor. 

 
If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily be 
issued to the contract as to why the contract should not be terminated. 
 

75 Contractors remain liable to pay compensation: 
 

In any case in which any of the powers conferred upon the Engineer In-charge by the 
relevant clauses in documents that form a part of contract as exercised or is exercisable 
in the event of any future case of default by the Contractor, he is declared liable to pay 
compensation amounting to the whole of his security deposit. The liability of the 
Contractor for past and future compensation shall remain unaffected. 

 
In the event of the Executive Engineer taking action against these relevant clauses, 
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he may, if he so desires, take possession of all or any tools and plant, materials and 
stores in or upon the work of site thereof or belonging to the Contractor or procured 
by him and intended to be used for the execution of the work or any part thereof 
paying or allowing for the same in account at the contract rates, or in the case of 
contract rates not being applicable at current market rates to be certified by the 
Executive Engineer, may after giving notice in writing to the Contractor or his staff 
of the work or other authorized agent require him to remove such tools and plants, 
materials or stores from the premises within a time to be specified in such notice and 
in the event of the Contractor failing to comply with any such requisition, the 
Executive Engineer may remove them at the contractors expense of sell them by 
auction or private sell on account of the Contractor at his risk in all respects and 
certificate of the Executive Engineer as to the expense of any such removal and the 
amount of the proceeds an expense of any such sell be final and conclusive against 
the Contractor. 

 

76  No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 
Work  
(a) If at any time after the execution of contract documents, the Engineer shall for any 
reason whatsoever, desires that the whole or any part of the works specified in the 
Tender should be suspended for any period or that the whole or part of the work should 
not be carried out, at all, he shall give to the Contractor a Notice in writing of such 
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or 
stop the work wholly or in part as required after having due regard to the appropriate 
stage at which the work should be stopped or suspended so as not to cause any damage 
or injury the work already done or endanger the safety thereof, provided that the 
decision of the Engineer as to the stage at which the work or any part of it could be or 
could have been safely stopped or suspended shall be final and conclusive against the 
contractor. 
 

The Contractor shall have no claim to any payment or compensation whatsoever by 
reason of or in pursuance of any notice as aforesaid, on account of any suspension, 
stoppage or curtailment except to the extent specified hereinafter. 
 
(b) Where the total suspension of Work Order as aforesaid continued for a continuous 
period exceeding 90 days the contractor shall be at liberty to withdraw from the 
contractual obligations under the contract so far as it pertains to the unexecuted part of 
the work by giving 10 days prior notice in writing to the Engineer within 30 days of the 
expiry of the said period of 90 days, of such intention and requiring the Engineering to 
record the final measurement of the work already done and to pay final bill. Upon 
giving such Notice, the Contractor shall be deem to have been discharged from his 
obligations to complete the remaining unexecuted work under his contract. On receipt 
of such notice the Engineer shall proceed to complete the measurement and make such 
payment as may be finally due to the contractor within a period of 90 days from the 
receipt of such Notice in respect of the work already done by the contractor. Such 
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payment shall not in any manner prejudice the right of the contractor to any further 
compensation under the remaining provisions of this clause. 

 
(c) Where the Engineer required to Contractor to suspend the work for a period in 
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be 
entitled to apply to the Engineer within 30 days of the resumption of the work after 
such suspension for payment of compensation to the extent of pecuniary loss suffered 
by him in respect of working machinery remained ideal on the site of on the account of 
his having an to pay the salary of wages and labour engaged by him during the said 
period of suspension provided always that the contractor shall not be entitled to any 
claim in respect of any such working machinery, salary or wages for the first 30 days 
whether consecutive or in the aggregate or such suspension or in respect of any such 
suspension whatsoever occasion by unsatisfactory work or any other default on his part, 
the decision of the Engineer in this regard shall be final and conclusive against the 
contractor. 

 

 

77. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 
arising from non provision of lights, fencing, etc. 

 
The Contractor shall supply at his own cost all material, plant, tools, appliances, 
implements, ladders, cordage, tackle scaffolding and temporary works requisite or 
proper for the proper execution of the work, whether, in the original altered or 
substituted form and whether included in the specification of other documents forming 
part of the contract or referred to in these conditions or not and which may be necessary 
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge 
as to any matter as to which under these conditions is entitled to be satisfied, or which 
is entitled to require together with the carriage therefore to and from the work. 

 
The Contractor shall also supply without charge, the requisite number of person with 
the means and materials necessary for the purpose of setting out works and counting, 
weighing and assisting in the measurements of examination at any time and from time 
to time of the work or materials, failing which the same may be provided by the 
Engineer In-charge at the expense of the contractor and the expenses may be deducted 
from any money due to the contractor under the contract or from his security deposit or 
the proceeds of sale thereof, or offers sufficient portion thereof. 

 
The contractor shall provide all necessary fencing and lights required to protect the 
public from accident and shall also be bound to bear the expenses of defence of every 
suit, action or other legal proceedings, that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit action or proceedings to any such person or 
which may with the consent of the contractor be paid for compromising any claim by 
any such person. 

 
78 Prevention of Fire : 
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The contractor shall not set fire to any standing jungle, trees, brushwood or grass 
without a written permit from the Engineer In-charge. When such permit is given, 
and also in all cases when destroying cut or dug up trees brushwood, grass, etc., by 
fire, the contractor shall take necessary measure to prevent such fire spreading to or 
otherwise damaging surrounding property. The Contractor shall make his own 
arrangements for drinking water for the labour employed by him. 

 
79 Compensation for all damages done intentionally or unintentionally by 

contractor’s labour whether in or beyond the limits of BMC property including 
any damage caused by spreading the fire shall be estimated by the Engineer In-
charge or such other officer as he may appoint and the estimate of the Engineer 
in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and 
the contractor shall be bound to pay the amount of the assessed compensation on 
demand failing which the same will be recovered from the Contractor as 
damages or deducted by the Engineer In-charge from any sums that may be due 
or become due from BMC to contractor under this Contract or otherwise. 
Contractor shall bear the expenses of defending any action or other legal 
proceedings that may be brought to prevent the spread of fire and he shall pay 
any damages and costs that may be awarded by the Court in consequence. 

 
80 In the case of Tender by partners, any change in the constitution of the firm 

shall be forthwith, notified by the contractor through the Engineer In-charge for 
his information. 

 
81 Action where no specifications :  
In the case of any class of work for which there is no such specifications, such works 
shall be carried out in accordance with the specifications and in the event of there 
being no such specifications, then in such case, the work shall be carried out in all 
respects in accordance with all instructions and requirements of the Engineer In-
charge. 

 
82 Safety and medical help : 

 
(i) The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an 
accident. If such expenses are incurred by BMC, the same shall be recoverable from 
the contractor forthwith and be included without prejudice to any other remedy of 
BMC from any amount due or that may become due to the Contractor. 

 
(ii) The contractor shall provide necessary personal safety equipment and first-aid box 

for the use of persons employed on the site and shall maintain the same in condition 
suitable for immediate use at any time. 

 
(iii) The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 
equipments by those concerned. 
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(iv) When the work is carried on in proximity to any place where there is risk or drawing 
all necessary equipments shall be provided and kept ready for use and all necessary 
steps shall be taken for the prompt rescue of any person in danger. 

 
83 No compensation shall be allowed for any delay caused in the starting of the 

work on account of acquisition of land or in the case of clearance of works, on 
account of ant delay in according to sanction of estimates. 

 
 
 

84 Anti-malaria and other health measures:  
Anti-Malaria and other health measures shall be taken as directed by the Executive 
Health Officer of BMC. Contractor shall see that mosquitogenic conditions are 
created so as to keep vector population to minimum level. Contractor shall carry out 
anti-malaria measures in the area as per the guidelines issued by the Executive 
Health Officer of BMC from time to time.  
In case of default, in carrying out prescribed anti-malaria measures resulting in 
increase in malaria incidence, contractor shall be liable to pay BMC on anti-malaria 
measures to control the situation in addition to fine. 
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S t a n d a r dFRAUD AND CORRUPT PRACTICES 
 

 The Applicants and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in 

any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process.

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bidding Process, such Applicant shall 

not be eligible to participate in any tender or RFQ issued by the Authority during a period 

of 2 (two) years from the date such Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case may be.

 For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them:

A. “corrupt practice” means 

 
the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the actions of any person connected with the Bidding Process (for avoidance of 

doubt, offering of employment to, or employing, or engaging in any manner whatsoever, 

directly or indirectly, any official of the Authority who is or has been associated in any 

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with 

matters concerning the Concession Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such official 

resigns or retires from or otherwise ceases to be in the service of the Authority, shall be 

deemed to constitute influencing the actions of a person connected with the Bidding 

Process); or 
 

save and except as permitted under the relavant sub clause, engaging in any manner 

whatsoever, whether during the Bidding Process or after the issue of the LOA or after the 

execution of the Concession Agreement, as the case may be, any person in respect of any 

matter relating to the Project or the LOA or the Concession Agreement, who at any time 

has been or is a legal, financial or technical adviser of the Authority in relation to any 

matter concerning the Project; 
 
B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 
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facts or disclosure of incomplete facts, in order to influence the Bidding Process ; 
 
C. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in the 

Bidding Process; 
 
D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict 

of Interest; and 
 
E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 
 
F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, 
 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 
 

the Contract, then the Employer may, after giving 14 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site, and 

the provisions of relevant Clause shall apply as if such expulsion had been made. 
 
G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, 

then that employee shall be removed in accordance with relevant Clause. 
 

For the purposes of this Sub-Clause: 
 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; 

 
ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes Financer 

staff and employees of other organizations taking or reviewing procurement 

decisions. 

 
iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

 
iv. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 
 

v. “coercive  practice”  is  impairing  or  harming,  or  threatening  to  impair  or  harm, 
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directly or indirectly, any party or the property of the party to influence improperly 
 

the actions of a party; 
 

vi. “obstructive practice” is  deliberately destroying, falsifying, altering or concealing 
 

of evidence material to the investigation or making false statements to investigators 

in order to materially impede the Financier investigation into allegations of a 

corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or 

 
vii. acts intended to materially impede the exercise of the Financer’s inspection and 

 
audit rights provided . 

 
viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. 

 
ix. ”parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, noncompetitive levels. 
 

x. a “party” refers to a participant in the procurement process or contract execution. 
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PREBID MEETING (Deleted.) 
 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time and 

place. A maximum of three representatives of each Applicant shall be allowed to participate on 

production of authority letter from the Applicant. 

 
 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and 

make suggestions for consideration of the Authority. The Authority shall Endeavour to provide 

clarifications and such further information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 
 
 
1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98 onwards until further instructions. 

 
2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 

branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that 

said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai 

limits and is liable to be on forced against the said branch of the Bank in case of default by 

the contractor/supplier furnishing the bankers Guarantee. 
 

List of approved Banks:- 
 

A S.B.I and its subsidiary Banks 
 

1 State Bank Of India. 
 

2 State Bank Of Bikaner & Jaipur. 
 

3 State Bank Of Hyderabad. 
 

4 State Bank Of Mysore. 
 

5 State Bank Of Patiyala. 
 

6 State Bank Of Saurashtra. 
 

7 State Bank Of Travankore. 
 

B Nationalized Banks 
 

8 Allahabad Bank. 
 

9 Andhra Bank. 
 

10 Bank Of Baroda. 
 

11 Bank Of India. 
 

12 Bank Of Maharashtra. 
 

13 Central Bank Of India. 
 

14 Dena Bank. 
 

15 Indian Bank. 
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16 Indian Overseas Bank. 
 
17 Oriental Bank Of Commerce. 
 
18 Punjab National Bank. 
 
19 Punjab & Sindh Bank. 
 
20 Syndicate Bank. 
 
21 Union Bank Of India. 
 
22 United Bank Of India. 
 
23 UCO Bank. 
 
24 Vijaya Bank. 
 
24A Corporation Bank. 
 

C Scheduled Commercial Banks 
 
25 Bank Of Madura Ltd. 
 
26 Bank Of Rajasthan Ltd. 
 
27 Banaras State Bank Ltd. 
 
28 Bharat Overseas Bank Ltd 
 
29 Catholic Syrian Bank Ltd. 
 
30 City Union Bank Ltd. 
 
31 Development Credit Bank. 
 
32 Dhanalakshmi Bank Ltd. 
 
33 Federal Bank Ltd. 
 
34 Indsind Bank Ltd. 
 
35 I.C.I.C.I Banking Corporation Ltd. 
 
36 Global Trust Bank Ltd. 
 
37 Jammu & Kashmir Bank Ltd. 
 
38 Karnataka Bank Ltd. 
 
39 KarurVysya Bank Ltd. 
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40 Laxmi Vilas Bank Ltd. 
 
41 Nedugundi Bank Ltd. 
 
42 Ratnakar Bank Ltd. 
 
43 Sangli Bank Ltd. 
 
44 South Indian Bank Ltd. 
 
45 S.B.I Corporation &Int Bank Ltd. 
 
46 Tamilnadu Mercantile Bank Ltd. 
 
47 United Western Bank Ltd. 
 
48 Vysya Bank Ltd. 
 
D Schedule Urban Co-op Banks 
 
49 Abhyudaya Co-op Bank Ltd. 
 
50 Bassein Catholic Co-op Bank Ltd. 
 
51 Bharat Co-op Bank Ltd. 
 
52 Bombay Mercantile Co-op Bank Ltd. 
 
53 Cosmos Co-op Bank Ltd. 
 
54 Greater Mumbai Co-op Bank Ltd. 
 
55 JanataSahakari Bank Ltd. 
 
56 Mumbai District Central Co-op Bank Ltd. 
 
57 Maharashtra State Co-op Bank Ltd. 
 
58 New India Co-op Bank Ltd. 
 
59 North Canara G.S.B. Co-op Bank Ltd. 
 
60 Rupee Co-op Bank Ltd. 
 
61 Sangli Urban Co-op Bank Ltd. 
 
62 Saraswat Co-op Bank Ltd. 
 
63 ShamraoVithal Co-op Bank Ltd. 
 
64 Mahanagar Co-op Bank Ltd. 
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65 Citizen Bank Ltd. 
 
66 Yes Bank Ltd. 
 

E Foreign Banks 
 
67 ABM AMRO (N.Y.) Bank. 
 
68 American Express Bank Ltd. 
 
69 ANZ Grindlays Bank Ltd. 
 
70 Bank Of America N.T. & S.A. 
 
71 Bank Of Tokyo Ltd. 
 
72 Bankindosuez. 
 
73 BanqueNationale de Paris. 
 
74 Barclays bank. 
 
75 City Bank N.A. 
 
76 Hongkong & Shanghai banking Corporation. 
 
77 Mitsui Taiyokbe Bank Ltd. 
 
78 Standard Chartered Bank. 
 
79 Cho Hung Bank. 
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FORM OF TENDER 
 

To,  
The Municipal Commissioner for Greater 
Mumbai Sir,  

I/ We have read and examined the following documents relating to the con-
struction of _____________________________________________________  
____________________________________________________________________  
____________________________________________________________________  

i. Notice inviting tender.  
ii. Directions to tenderers (General and special)  
iii. General condition of contract for Civil Works of the Municipal Corporation of 

Greater Mumbai as amended up to date. 
 
iv. Relevant drawings 

 
v. Specifications. 

 
vi. Special directions 

 
vii. Annexure A and B. 
 
viii. Bill of Quantities and Rates. 
 

1A. I/We________________________________________________________  
(full name in capital letters, starting with surname), the Proprietor/ Managing 
Partner/ Managing Director/ Holder of the Business, for the establishment / 
firm / registered company, named herein below, do hereby offer to  
…………………………………………………………………………………………………………………  
……………………………………………………………………………………………….  
…………………………………………..  
……………………………………………………………….………….…………….………  
…………………………………  
Referred to in the specifications and schedule to the accompanying form of 
con-tract of the rates entered in the schedule of rates sent herewith and signed 
by me/ us” (strike out the portions which are not applicable).  

1B. I/We do hereby state and declare that I/We, whose names are given herein below 
in details with the addresses, have not filled in this tender under any other 
name or under the name of any other establishment /firm or otherwise, nor are 
we in any way related or concerned with the establishment /firm or any other 
person, who have filled in the tender for the aforesaid work.”  

2. I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein 
and in accordance with the specifications designs, drawings and other relevant 
details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  
3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-(Rs.  
__________________________________________________________ )  
I/We have deposited the amount through online payment gateways with the C.E. 
of the Corporation not to bear interest 
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4. I/We hereby request you not to enter into a contract with any other person/s for 
the execution of the works until notice of non/acceptance of this tender has first 
been communicated to me/us, and in consideration of yours agreeing to refrain 
from so doing I/we agree not to withdraw the offer constituted by this tender be-
fore the date of communication to me/us of such notice of non/acceptance, which 
date shall be not later than ten days from the date of the decision of the Standing 
Committee or Education Committee of the Corporation, as maybe required under 
the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condi-
tion 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 days 
from the date fixed for opening the same and not to make any modifications in 
its terms and conditions which are not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  
b. I/We fail to execute the formal contract or make the contract deposit when  

called upon to do so.  
c. I/we do not commence the work on or before the date specified by the En-

gineer in his work order.  
7. I/We hereby further agree to pay all the charges of whatsoever nature in connec-

tion with the preparation, stamping and execution of the said contract.  
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bom-

bay Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Ma-
harashtra Mathadi, Hamal and other Manual workers (Regulation of Employment 
and Welfare) Act 1969 and the Bombay Iron and Steel unprotected workers 
Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the accompanying tender with 
full knowledge of liabilities and, therefore, we will not raise any objection or 
dispute in any manner relating to any action, including forfeiture of deposit and 
blacklisting, for giving any information, which is found to be incorrect and against 
the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently 
after the allotment of work/contract to me/us, that any information given by 
me/us in this tender is false or incorrect, I/We shall compensate the Municipal 
Corporation of Greater Mumbai for any such losses or inconvenience caused to 
the Corporation in any manner and will not resist any claim for such compensa-
tion on any ground whatsoever. I/we agree and undertake that I/we shall not 
claim in such case any amount by way of damages or compensation for cancella-
tion of the contract given to me/us or any work assigned to me/us or is with-  
drawn by the Corporation,”  

Address Yours faithfully, 
 

…………………………………. 
 

…………………………….…… 
 

Digital Signature of the Tenderer or the Firm 
 
 

 

S t a n d a r d B i d D o c u m e n t Page 128  



1.………………………………………………. 
 

2.………………………………………………. 
 

3.………………………………………………. 
 

4.………………………………………………. 
 

5.………………………………………………. 
 
Full Name and private residential address of all the 
partners constituting the Firm  
  A/c No.  

  …. ……………………………………………. 

1. …………………………………….. Name of Bank  

2. …………………………………….. ………………………………………………… 

3. …………………………………….. Name of Branch  

4. …………………………………….. …………………………………………………. 

5. …………………………………….. Vender No. 

  ……………………………………  
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AGREEMENT FORM 
 
Tender / Quotation dated ……………. 20… 

 
 
Standing Committee/Education Committee Resolution No. ……..………………………………. 
CONTRACT FOR THE WORKS …….…………………………………………..………..…………  
…………………………………………………………...………………………….…………………………………………………  
…………………………...…………………………………………………  
This agreement made this day of ………… ……………………………. ……………… …………  
Two thousand ……………………....…..……..………..…………………………………………… Between  
.……...……………...………………………………………………….…………….………  
………………………………………………………..…………….…………………………..……..…  
inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… …  
…………………………………………………………………...………………………….……………  
in Bombay under the style and name of Messrs ……………………..………………………  
……………………………………………………………...…………………………………………… (Hereinafter called 
“the contractor of the one part and Shri ………………………………  
…………………………………………………………………………………….…………….……….  
the D.M.C. (S.W.M.) (hereinafter called “the commissioner” in which expression are 
included unless the inclusion is inconsistent with the context, or meaning thereof, his 
successor or successors for the time being holding the office of Director (E,S.& P)of 
the second part and the Municipal Corporation of Greater Mumbai (hereinafter called  
“the Corporation”) of the third part, WHEREAS the contractor has tendered for the 
construction, completion and maintenance of the works described above and his ten-
der has been accepted by the Commissioner (with the approval of the Standing 
Committee/Education Committee of the Corporation NOW THIS 

THIS AGREEMENT WITNESSETH as follows:- 

 

1) In this agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract for works 
hereinafter referred to:-  
2) The following documents shall be deemed to form and be read and constructed 
as a part of this agreement viz. 
a) The letter of Acceptance 
 
b) The Bid: 
 
c) Addendum to Bid; if any 
 
d) Tender Document 
 
e) The Bill of Quantities: 
 
f) The Specification: 
 
g) Detailed Engineering Drawings 
 
h) Standard General Conditions of Contracts (GCC) 
 
i) All correspondence documents between bidder and BMC 
 
3) In consideration of the payments to be made by the Commissioner to the 
contractor as hereinafter mentioned the contractor hereby covenants with the 
Commissioner to construct, complete and maintain the works in conformity in all 
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respects with the provision of the contract.  
4) The Commissioner hereby covenants to pay to the Contractor in consideration of 
the construction, completion and maintenance of the works the contract sum, at 
times and in the manner prescribed by the contract.  
IN WITNESS WHERE OF the parties hereto have caused their respective common 
seals to be herein to affixed (or have hereunto set their respective hands and seals) 
the day and year above written. 

 

Signed, Sealed and delivered by the contractors 
 
 
 
 
 

 

In the presence of   Trading under the name and style of 

    
    

Full Name    
Address   Contractors 

Signed by the Director (ES&P) / DMC (SWM) in 
the presence of Ex. .... City/ WS/ ES 

    
    
   Director (ES&P)/DMC (SWM) 

The Common seal of the Municipal Corporation  
of Greater Mumbai was hereunto affixed on the  
…………...... 20 in the presence of two mem-  
bers of the Standing Committee.  

1.   1. 

2.   2. 

And in the presence of the Municipal Secretary Municipal Secretary 
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 Annexure  

 
Irrevocable Undertaking 

 
(on Rs.500/- Stamp Paper)  

 

I Shri/Smt…………………………………………… aged ……….. years Indian 

Inhabitant.  Proprietor/Partner/Director of M/s…………….…………………. resident at 

………………………………………………. do hereby give Irrevocable Undertaking as 

under : 

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction 

in rate of tax on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on 

and is discovered at any later stage, BMC shall be at liberty to initiate legal action 

against me for its recovery including, but not limited to, an appeal to the Screening 

Committee of GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 

partners/company/other Directors of the company and also upon my/our legal heirs, 

assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

 Whatever has been stated here in above  is true & correct to my/our own knowledge 

& belief. 

Solemnly affirmed at       DEPONANT 
 
 
This day of         BEFORE ME 
 
Interpreted Explained and Identified by me 

 
 
 
 



 
                                                         ANNEXURE '' A '' 
 
Name of work :  Supply of any tourist permit A.C. car of capacity 1000 cc & above on 

hire basis for the use of HOD's & Other Officials of BMC – for 
Group – I  (6 Nos.) & Group - II. (6 Nos.) 

 
The Engineer for this work :  Chief Engineer (SWM) 
  

 

 

Estimated cost of Tender : 
 
 

 

Description of work Total Amount (Rs.) 

Total Estimated Amount 
Rs. 18,05,904/- for Group - I &  

   Rs. 19,01,160/- for Group - II 
Earnest Money Deposit (1% of the 

Estimated cost) 
Rs.19,000/- for Group - I &  

   Rs. 20,000/- for Group - II 
Time Period  

Contract as a whole Period 
completion 

06 Months 
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Annexure- B 
 
 

PRE-CONTRACT INTEGRITY PACT 
 
 
The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commits himself 

to the following:- 

 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation of the 

Contract. 

 
2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BMC or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to 

the obtaining or execution of the Contract or any other Contract with the Government for 

showing or forbearing to show favour or disfavour to any person in relation to the Contract or 

any other Contract with the Government. 

 
3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

 
4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

 
5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BMC or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for 

such payments. 

 
6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 
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others, any information provided by the BMC as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained in any 

electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest any 

such information is divulged. 

 
7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

 
8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

 
9. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in any 

manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process 

 
For the purposes of this Clause 9, the following terms shall have the meaning herein after 

 
respectively assigned to them: 

 
1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 
 
or disclosure of incomplete facts, in order to influence the Bidding Process ; 
 
1. “coercive practice” means impairing or harming or threatening to impair or harm, directly 
 
or indirectly, any person or property to influence any persons participation or action in the Bidding 
 
Process; 
 
2. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 
 
3. “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

 
 
 

 

Signature of Tenderer/Bidder 
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Annexure- C 
 

 

(On Rs. 500/- Stamp Paper) 

 

DECLARATION CUM INDEMNITY BOND 
 
 
 
 
I, _____________________ of _________, do hereby declared and undertake 

 
as under. 
 
1. I declare that I have submitted certificates as required to Executive engineer 

 
(Monitoring) at the time of registration of my firm/company _______ and there is nochange in the 

contents of the certificates that are submitted at the time of registration. 
 
2. I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of 
 
___________ has not been charged with any prohibitory and /or penal action such as banning(for 

specific time or permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

 
3. I declare that I have perused and examined the tender document including addendum, condition 

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I 

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity 

as ______________ of ___________. 

 
4.I further declare that if I am allotted the work and I failed to carry out the allotted work in accord-

ance with the terms and conditions and within the time prescribed and specified, BMC is entitled to 

carry out the work allotted to me by any other means at my risk and cost, at any stage of the con-

tract. 

 
5. I also declare that I will not claim any charge/damages/compensation for non availability of site 

for the contract work at any time. 

 
6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instruc-tions of 

site in charge 

 
Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 
 
THIS INDENTURE made this ______________day of __________ BETWEEN 

 

THE ___________________BANK incorporated under the English/Indian Companies Acts and 
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 
deemed to include its successors and assigns)of the first part  
__________________________________________ _________________________________  
inhabitants carrying on business at _______________________________ in Mumbai under the 
style and name of Messer’s __________________(hereinafter referred to as 'the consultant') of the 
second part Shri. _______________________________________ 

 
THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for the 

time being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the Corporation') of the 

fourth part WHEREAS the consultants have submitted to the Commissioner tender for the 

execution of the work of 

''_________________________________________________________and the terms of such 

tender /contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/ earnest money and /or the security a sum of Rs.______________(Rupees 
 
__________________)AND WHEREAS if and when any such tender is accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will provide 

that such deposit shall remain with and be appropriated by the Commissioner towards the Security 

- deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and 

faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are constituents of 

the Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the 

consent and concurrence of the consultants has requested the Commissioner to accept the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with the 

Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS 

accordingly the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the consultants ( 

hereby testified ) UNDERTAKES WITH the commissioner to pay to the commissioner upon 

demand in writing , whenever required by him , from time to time , so to do ,a sum not exceeding 

in the whole Rs._____________(Rupees___________________)under the terms of the said tender 

and /or the contract .The B.G. Is valid upto _________”Notwithstanding anything what has been 

stated above, our liability under the above guarantee is restricted to Rs.___________only and 
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guarantee shall remain in force upto ____________ unless the demand or claim under this 

guarantee is made on us in writing on or before __________all your right under the above 

guarantee shall be forfeited and we shall be released from all liabilities under the guarantee 

thereafter” 

 
IN WITNESS WHEREOF 
 
 
WITNESS(1) _________________ 
 
 
Name and _________________ 
 
 
address _________________ 
 
 
WITNESS(2)__________________ 
 
 
Name and __________________ the duly constituted Attorney Manager 
 
 
address _____________________ 
 
 
the Bank and the said Messer’s  ___________________________________ 

 
 

_______________________________________ (Name of the Bank) 
 
 
WITNESS(1)_________________ 
 
 
Name and _________________ 
 
 
address _________________ 
 
 
WITNESS(2)_________________ 
 
 
Name and ___________________ 
 
 
For Messer’s  ____________________                               Contractor’s Signature 
 
 
address ____________________ 
 
 
have here into set their respective hands the day and year first above written. 

 
 
The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

 
Rupees. 
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Annexure- D 
 

Rate Analysis 

 
Item Desciption 
 
 
 
 

Sr.No. Description of rate analysis Unit Quantity Rate Amount 

 parameters     
      

1 
Vehicle Hire Charges with driver 
per 12 Hrs. Shift.     

      

      
2 Attendant cost per 12 Hrs. Shift.  (labour   

   components)   
      

      
3 Total of all components     

      

      
4 Overhead &Proffit 15% on 4     

      

      
5 Total Rate (4+5)     

      

      
6 Per unit rate     

      
 
 
 
 

 

Sign & Seal of the Tenderer 
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PROFORMAS: 
 

PROFORMA- I  
The list of similar works as stated in para ‘A’ of Post qualification during last 

five years– 
 

PROFORMA- I 
 
 

Name of the  
Work 

Name of the 
Stipulated Actual date Actual Cost of 

 

Sr.No. date of com- of comple- work done  

employer  

 
pletion tion 

 
 

    
 

       

1 2 3 4 5 
6 

 

 
 

      
 

      
 

      
 

 

NOTE:  
j. Scanned Attested copies of completion/performance certificates from the 
Engineer-in-Charge for each work should be annexed in the support of information 
furnished in the above proforma.  
k. Works shall be grouped financial year-wise. 

 
 
 

PROFORMA- II  
Yearly turnover of the Works during the last five years. 

 

 

PROFORMA- II 
 

  Annual Turnover Updated 
Average of Page  

Sr.No. Financial year of  value to  

last 5years No.  

  the Works current year  

    
 

       

1      
 

      
 

2      
 

      
 

3      
 

      
 

4      
 

      
 

5      
 

      
 

Total      
 

      
 

 

NOTE: The above figures shall tally with the audited balance sheets uploaded 
by the tenderers duly certified by Chartered Accountant. 
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PROFORMA- III 
 

Atleast similar work, as stated in para ‘A’ of Post qualification,. 
 

 

    PROFORMA- III     
 

          
 

Name Name of Cost of Date of is- Stipulated Actual  Actual Remarks 
 

of the the Em- sue of work Date of  cost of explaining 
 

the Pro- Date of  

Project ployer Order Comple- work reasons for 
 

ject  Comple-  

    tion done delay, if  

     tion  
 

        

any 
 

         
 

1 2 3 4 5 6  7 8 
 

          
  

Note: Scanned Attested copies of completion/performance certificates from the En-
gineer-in-charge for each work should be annexed in support of information 
furnished in the above proforma. 
 

PROFORMA - VI / A 

Details of Existing Commitments and ongoing works – 
 
 

PROFORMA - VI / A 

Description 
of Work Place 

Contract 
No. & 
Date 

Name & 
Address 

of 
Employer 

Value of 
Contract 
(in Rs.) 

Scheduled 
date of 

Completio
n 

Value of Work 
remaining to 
be completed 

Anticipated 
Date of 

Completion 

1 2 3 4 5 6 7 8 
 

Note: Scanned Attested copies of completion/performance certificates from the En-
gineer-in-Charge for each work should be annexed in the support of informa-
tion furnished in the above proforma. 

 
PROFORMA - VI / B  

Details of works for which bids are already uploaded – 
 

PROFORMA - VI / B 
 

Description 
 Name  &  Ad- Value    of 

Time  Pe- 
Date on which    Remarks 

 

Place dresses of Contract decision is ex-  
 

of work  employee  in Rs. riod pected  
 

     
 

         

1 2 3 4 5 6 7 
 

 

 
Note: Scanned Attested copies of certificates from the Engineer-in-charge for each 

work shall be annexed. 
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