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SECTION 1
E-TENDER NOTICE




Brihanmumbai Municipal Corporation
Chief Engineer (Solid Waste Management) Project

E-TENDER NOTICE

Tender No: 2025 MCGM 1135132

Sub: “Supply, Installation, Testing & Commissioning of 1 No.
Computerized Electronic Weighbridge of Capacity 60 MT at Kurla
Refuse Transfer Station (KRTS) along with allied accessories and
equipments.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint
Contractor for the aforementioned work from  contractors of repute,
multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership
Firms/ Private Limited Companies/ Public Limited Companies/Companies registered
under the Indian companies’ act 2013 , the contractors registered with the Municipal
Corporation of Greater Mumbai, (MCGM) in class “B” as per new registration and from
the contractors/firms equivalent and superior classes registered in Central or State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will
be allowed subject to condition that, the contractors who are not registered with MCGM
will have to apply for registering their firm within three months time period from the
award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be
forfeited /recovered and an amount equal to Registration Fee of respective class will be
recovered as penalty.

Bidding Process will comprise of THREE stages.

The RFP document can be downloaded from Mahatender portal
(https:/ /mahatenders.gov.in) or BMC portal (https://portal.mcgm.gov.in). The applicants
not registered with BMC are mandated to get registered (Vendor Registration) with BMC.

Bidders should have valid Class III Digital Signature Certificate (DSC) obtained
from any licensed Certifying Authorities (CA) licensed by controller of certifying
authorities namely, Safescrypt, IDRBT, National informatics center, TCS, CUSTOMS,
MTNL, GNFC and e- Mudhra CA. Interested Bidders should follow the “Manuals”
available on Mahatender Portal (https://mahatenders.gov.in).

The Pre-qualification, technical and commercial bids shall be submitted online up
to the end date & time mentioned below —

S EMD Start date & | End date &
r.

Description Tender | (Earnest . .
No. fees Money Tu.ne fo.r Tnine fo.r
. online Bid online Bid
Deposit)

Downloading | Submission

Supply, Installation, Testing &

Commissioning of 1  No. 13.01.2025 03.02.2025
1 |Computerized Electronic | 33540/ |z 24,740/-

Weighbridge of Capacity 60 MT - From Up to

at Kurla Refuse Transfer 11.00 AM 04.00 PM

Station (KRTS) along with allied

accessories.

Note: Last date for online payment of Earnest money Deposit (EMD) is on or before End
date & time prescribed.




Work / Service Details:

Name of Work Contract Period Estimated
Cost
Supply, Installation, Testing & Commissioning
of 1 No. Computerized Electronic Weighbridge
60 d 4,74,000/-
of Capacity 60 MT at Kurla Refuse Transfer ays 24,74,000/
Station (KRTS) along with allied accessories.

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit,
along with its Bid, an Earnest Money Deposit of Rs. 24,740/- (Rupees Twenty Four
Thousand Seven Hundred Forty) (the "EMD"), refundable in accordance to the relevant
clause of bid document, from the Bid Due Date, except in the case of the selected Bidder
whose Bid Security/EMD shall be retained. The Bidders will have to provide Earnest
Money Deposit through the payment gateways while submitting the bids. The Bid shall
be summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-
tender is available on mahaportal (http://mahatenders.gov.in) as mentioned in the
Header Data of the tender.

The RFP document is available on BMC portal (https://portal.mcgm.gov.in) along
with this Bid notice. However, the bid will be invited through Mahatender portal
(https:/ /mahatenders.gov.in).

The Authority (BMC) shall not be liable for any omission, mistake or error in
respect of any of the above or on account of any matter or thing arising out of or
concerning or relating to the RFP or the Bidding Process, including any error or mistake
therein or in any information or data given by the Authority.

The Municipal Commissioner reserves the right to reject all or any of the bid(s)
without assigning any reason at any stage.

Bidders shall note that any corrigendum issued regarding this bid notice/RFP will
be published on the BMC portal and Mahatender portal only. No corrigendum will be
published in the local newspapers.

The Applicants interested for the above referred works may contact the Chief
Engineer (SWM) Project at the following address on any working day during office hours.

Office of the

Chief Engineer (Solid Waste Management) Project,
1st, 2nd  3rd & 4th floor, Bai Padmabai Thakkar Marg,

Kotwadi, Mahim (Shivaji Park), Mumbai - 400016.
Phone:- 022-24320665

Email- (eeO1che.swmproject@mcgm.gov.in/
dyche.swmproject@mcgm.gov.in)

The applicants may wish to visit the site under reference and can collect the
information of the present status from the department who has invited the bids.

The BMC reserves the rights to reject any or all the application received for above
works, without assigning any reasons thereof. The information regarding above subject
matter is available on Website of BMC. (http://portal.mcgm.gov.in/tenders) or Maha-
tender Portal (https://mahatenders.gov.in)

Sd/-23.12.2024
Ex. Eng. (SWM) Project-RTS




RFP Schedule:

S. No. Particular Details
1. Start date of sale of RFP document 13.01.2025 from 11.00 AM
2. Last date for Submission of Queries 21.01.2025 up to 3.00 PM
3. Pre-Bid Meeting 22.01.2025 at 03.30 PM
4. Last date for submission of EMD 03.02.2025 upto 04.00 PM

Last date and time for RFP 03.02.2025 upto 04.00 PM

Submission
Date and time of opening of Pre-
6. Qualification bids 04.02.2025 after 04.00 PM
7 Date and time for opening of 04.02.2025 after 04.00 PM
Technical bids
s. Last date for subrénssmn of ASD in Seal 05.02.2025 Before 04.00 PM
over
09. Date and time for opening of 06.02.2025 After 04.00 PM
Commercial bids
Chief Engineer
(Solid Waste Management)
Project,
10. |Venue for Pre-bid Conference/Bid Opening 1st, 2nd, 3rd & 4= floor,

Bai Padmabai Thakkar Marg,

Kotwadi, Mahim (Shivaji Park),
Mumbai - 400016.

This tender document is not transferable.

The BMC reserves the rights to reject any or all the application received for above
subject without assigning any reason thereof.

Sd/-23.12.2025
Ex. Eng. (SWM) Project-RTS




Fact Sheet:

Clause Topic

Reference

Commercial The method of selection is: CBS (Cost Based Selection — L1)
Bid

Evaluation

Downloading | RFP can be downloaded from

RFP https://portal.mcgm.gov.in or

Document https://mahatenders.gov.in

Earnest Bidders are required to pay the EMD of X 24,740/- through online
Money mode on https://mahatenders.gov.in.

Deposit (EMD)

Scope of Work

Mentioned in separate section below

Pre-bid
meeting and
clarifications

Pre-bid meeting will be held as per RFP schedule and clarifications
will be displayed within 2-3 working days.

Language

Proposals should be submitted in the English language only.

Taxes

The bidder shall quote inclusive of all taxes GST, Levies,
Duties, Cess etc as applicable at the time of bid submission.
Input Tax Credit of GST as available with the bidder will not be
claim separately by BMC. However, while quoting the rates
benefit of Input Tax Credit or Exemptions shall be passed on to
the BMC by way of equivalent reduction in quoted price. The
bidder must quote price in Indian Rupees (X) only.

Bid Validity

Proposals must remain valid till 180 days after the submission
date.

Submission of
Responses

Bidders must upload and submit all the documents on the
Mahatender portal https://mahatenders.gov.in. Each of the
above documents must beuploaded in the format specified for this
purpose.

Submission of
Proposals

This is online process; interested bidders are required to
submit the proposal online only by the date and time specified
for the RFP.

No physical copies will be entertained from the bidders.

Last Date of
Submission

Proposals submitted after the due date and time specified in
this RFP or in trailing corrigendum if any will not be accepted
by the e-Tender portal.

RFP Tender

All bidders shall pay Tender fee of X3000/- + GST @W18% i.e.
X3540/- online on Mahaportal

In case of revision of the above-mentioned tender fee, bidders
shall pay revised tender fee.




SECTION 2

ELIGIBILITY CRITERIA




Eligibility Criteria
A) 1.1Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature or currently executing the work of similar nature as
described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in

which bids are invited as a prime Contractor.

Three similar
completed/ongoing
works (value of
completed part of
ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Or

Two similar
completed/ongoing
works (value of
completed part of
ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Or

One similar
completed/ongoing
work (value of
completed part of
ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Rs. 4,94,800/- Rs. 6,18,500/- Rs. 9,89,600/-

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10% per annum;
calculated from the date of completion to last date of receipt of applications for
tenders. However, in case of ongoing work no enhancement in the value of
completed part of the work will be made.

1.2 Financial Capacity

The Bidder shall have achieved an average annual financial turnover as
certified by ‘Chartered Accountant ‘not less than Rs. 7,42,200/- in financial
years 2020-21, 2021-22, 2022-23.

The value of each year’s turn over shall be brought to current costing
level by enhancing the actual value at compound rate of 10% per annum;
calculated from the date of completion to last date of receipt of applications for
tenders.

1.3 Similar Experience:

“Similar work shall mean; the bidder should be Original Equipment
Manufacturer of Weighbridge and shall have carried out work of supply,
installation, testing commissioning of computerized electronic
weighbridge for any Government / Semi-Government Organizations /
Public Sector Undertakings.”




Note: - The bidder shall disclose the litigation history in packet ‘B’ under the
head “Details of Litigation History”. If there is no Litigation History, the bidder
shall specifically mention that there is no Litigation History against him as per
the clause of Litigation History. In case there is litigation History -Litigation
History must cover — Any action of blacklisting, debarring, banning, suspension,
deregistration and cheating with BMC, State Govt., Central Govt. or any authority
under State or Central Govt./ Govt. Organization initiated against the company,
firm, directors, partners or authorized signatory shall be disclosed for last 5 years
from the date of submission of bid. Also, bidder must disclose the litigation
history for last 5 years from the date of submission of bid about any action like
show cause issued, blacklisting, debarring, banning, suspension, deregistration
and cheating with BMC & BMC is party in the litigation against the company,
firm, directors, partners or authorized signatory for carrying out any work for
BMC by any authority of BMC and the orders passed by the competent authority
or by any Court where BMC is a party. While taking decision on litigation history,
the concerned Chief Engineer or D.M.C. or Director, as may be the case, should
consider the details submitted by bidder and take decision based on the gravity of
the litigation and the details submitted by the bidder and take decision based on
the gravity of the litigation and the adverse effect of the act of company, firm,
directors, partners or authorized signatory on the BMC works which can spoil the
quantity, output, delivery of any goods or any work execution and within the
timeframe.

B) Bid Capacity:-

Bid Capacity not applicable in this case.




Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

» Have made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

» Have record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, or financial failures etc.

C) Infrastructural Set Up:
The bidder shall have their well-established office within the MMR Region. In case
the bidder doesn’t have an office, he shall give an undertaking on Rs. 500/-
stamp paper that he shall set up an office within MMR within period of 60 days
from the date of issue of LOA.

D) Joint Venture

Joint Venture is not allowed in this tender.
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SECTION 3
DISCLAIMER




DISCLAIMER

The information contained in this e-tender document or provided to
Applicant(s), whether verbally or in documentary or any other form, by or on
behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also referred
as “The Authority “, or any of its employees or advisors, is provided to Applicant(s)
on the terms and conditions set out in this e-tender and such other terms and
conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and
assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in
relation to the Project. Such assumptions, assessments and statements do not
purport to contain all the information that each Applicant may require. This e-
tender may not be appropriate for all persons, and it is not possible for the
Brihanmumbai Municipal Corporation (BMC), its employees or advisors to
consider the investment objectives, financial situation and particular needs of
each party who reads or uses this e-tender. The assumptions, assessments,
statements and information contained in this e- tender may not be complete,
accurate, adequate or correct. Each Applicant should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy,
correctness, reliability and completeness of the assumptions, assessments,
statements and information contained in this e-tender and obtain independent
advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range
of matters, some of which may depend upon interpretation of law. The
information given is not intended to be an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative
statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on
law expressed here.

The Brihanmumbai Municipal Corporation (BMC), its employees and
advisors make no representation or warranty and shall have no liability to any
person, including any Applicant or Bidder, under any law, statute, rules or
regulations or tort, principles of restitution or unjust enrichment or otherwise
for any loss, damages, cost or expense which may arise from or be incurred or
suffered on account of anything contained in this e-tender or otherwise, including
the accuracy, adequacy, correctness, completeness or reliability of the e-tender

and any assessment, assumption, statement or information contained therein or
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deemed to form part of this e-tender or arising in any way with pre-qualification
of Applicants for participation in the Bidding Process. The Brihanmumbai
Municipal Corporation (BMC) also accepts no liability of any nature whether
resulting from negligence or otherwise howsoever caused arising from reliance of
any applicant upon the statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute
discretion but without being under any obligation to do so, update, amend or
supplement the information, assessment or assumptions contained in this e-
tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal
Corporation (BMC) is bound to select and short-list pre-qualified Applications for
Bid Stage or to appoint the selected Bidder or Concessionaire, as the case may
be, for the Project and the Brihanmumbai Municipal Corporation (BMC)
reserves the right to reject all or any of the Applications or Bids without assigning
any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the
preparation and submission of its Application including but not limited to
preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by The Brihanmumbai
Municipal Corporation (BMC) or any other costs incurred in connection with or
relating to its Application. All such costs and expenses will remain with the
Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable
in any manner whatsoever for the same or for any other costs or other expenses
incurred by an Applicant in preparation or for submission of the Application,

regardless of the conduct or outcome of the Bidding Process.
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SECTION 4
INTRODUCTION




Background: -

The Brihanmumbai Municipal Corporation (BMC) covers an area of
437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The
metropolis accounts major portion of India’s international trade and government’s
revenue, from being one of the foremost centers of education, science and
technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism
dedicated to the cause of a better life for all its citizens. And it’s the
Brihanmumbai Municipal Corporation (BMC), hereafter called the “corporation”,
the primary agency responsible for urban governance in BrihanMumbai.

BMC (The Authority) is one of the largest local self-governments in the
Asian Continent. In observance of historic traditions of strong civic activism, with
the change in time and living conditions to match with the urbanization, BMC
has mainly focused in providing almost all kinds of engineering services viz,
Hydraulics, storm water drain, sewerage, water supply projects, roads,
bridges, solid waste management, and environmental services. Beside this, the
BMC is also providing dedicated services in various segments such as Health,
Primary Education as well as the construction and maintenance of Public
Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering
depts. to health depts. Moreover, we have other dept. like education, market, fire
brigade dept., Octroi and other such departments where quite a good number of
staff members are working.

In order to render the effective S.W.M. services with quick clearance of daily
generated M.S.W. from ‘G/N’, ‘F/N’L’’H/E’’H/W’ & ‘K/E’ ward, mini compactors
are unloaded at Kurla Refuse Transfer Station. Further, the unloaded refuse is
removed and transported to Kanjur / Deonar Landfill for disposal by use of M.S.
Closed Body vehicles. At present approximately 650 (+20%) MT MSW from above
mentioned wards are unloaded daily at KRTS and then transported to principal

dumping grounds.

16




SECTION S
E-TENDERING ONLINE
SUBMISSION PROCESS




E-TENDERING ONLINE SUBMISSION PROCESS

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, or Mahatender
Portal (https://mahatenders.gov.in) as mentioned in the Header Data of the tender. The
tenders duly filled in should be uploaded and submitted online on or before the end date
of submission.

The Covers for prequalification / Technical eligibility and Financial bid of the tenderer
will be opened as per the time-table shown in the Header Data in the office of Ch. Eng.
(SWM) Project.

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s)
without assigning any reason at any stage. The dates and time for submission and
opening the tenders are as shown in the Header Data. If there are any changes in the
dates the same will be displayed on the BMC Portal http://portal.mcgm.gov.in or
Mahatender Portal (https://mahatenders.gov.in).
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SECTION 6
INSTRUCTIONS TO
APPLICANTS




» Scope of Application

The Authority wishes to receive Applications for Qualification in order to

SELECT experienced and capable Applicants for the Bid Stage.

> Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to
appoint Contractor for the aforementioned work from contractors of repute,
multidisciplinary engineering eminent

organizations i.e. firm,

Proprietary/Partnership Firms/Private Limited Companies/Public Limited
Companies/ Companies registered under the Indian companies’ act 2013.
To be eligible for pre-qualification and short-listing, an Applicant shall

fulfill the following conditions of eligibility:

Eligibility Criteria
A) 1.1Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature or currently executing the work of similar nature as
described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in

which bids are invited as a prime Contractor.

Three similar
completed/ongoing
works (value of
completed part of
ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Rs. 4,94,800/-

Or

Two similar
completed/ongoing
works (value of
completed part of
ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Or

One similar
completed/ongoing
work (value of
completed part of
ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Rs 6,18,500/-

Rs. 9,89,600/-

The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10% per annum

calculated from the date of completion to last date of receipt of applications for
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tenders. However, in case of ongoing work no enhancement in the value of
completed part of the work will be made.
1.2 Financial Capacity

The Bidder shall have achieved an average annual financial turnover as
certified by ‘Chartered Accountant’ not less than Rs. 7,42,200/- in financial
years 2020-21, 2021-22, 2022-23.

The value of each year’s turn over shall be brought to current costing
level by enhancing the actual value at compound rate of 10% per annum;
calculated from the date of completion to last date of receipt of applications for

tenders.

1.4 Similar Experience:

2 “Similar work shall mean; the bidder should be Original Equipment
Manufacturer of Weighbridge and shall have carried out work of supply,
installation, testing commissioning of computerized electronic
weighbridge for any Government / Semi-Government Organizations /
Public Sector Undertakings.”

Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head
“Details of Litigation History”. If there is no Litigation History, the bidder shall
specifically mention that there is no Litigation History against him as per the
clause of Litigation History. In case there is litigation History —Litigation History
must cover — Any action of blacklisting, debarring, banning, suspension,
deregistration and cheating with BMC, State Govt., Central Govt. or any authority
under State or Central Govt./ Govt. Organization initiated against the company,
firm, directors, partners or authorized signatory shall be disclosed for last 5 years
from the date of submission of bid. Also, bidder must disclose the litigation
history for last 5 years from the date of submission of bid about any action like
show cause issued, blacklisting, debarring, banning, suspension, deregistration
and cheating with BMC & BMC is party in the litigation against the company,
firm, directors, partners or authorized signatory for carrying out any work for
BMC by any authority of BMC and the orders passed by the competent authority
or by any Court where BMC is a party. While taking decision on litigation history,
the concerned Chief Engineer or D.M.C. or Director, as may be the case, should
consider the details submitted by bidder and take decision based on the gravity of
the litigation and the details submitted by the bidder and take decision based on
the gravity of the litigation and the adverse effect of the act of company, firm,
directors, partners or authorized signatory on the BMC works which can spoil the
quantity, output, delivery of any goods or any work execution and within the
timeframe.

B) Bid Capacity

Bid Capacity not applicable in this case.




Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:
» Have made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
» Have record for poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, or
financial failures etc.
E) Infrastructural Set Up:
The bidder shall have their well-established office within the MMR Region. In
case the bidder doesn’t have an office, he shall give an undertaking on
Rs.500/- stamp paper that he shall set up an office within MMR within period
of 60 days from the date of issue of LOA.
F) Joint Venture
Joint Venture is not allowed in this tender.

G) Equipment Capabilities as required for this work:

The bidder should, undertake their own studies and furnish with their
bid, a detailed Project and methodology supported with assessment study of
requirements of equipment/vehicles & machineries to allow the employer to
review their proposal. The successful bidder will make the arrangements of

the required equipment/vehicles on the day of commencement or with respect
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to the progress of the work in phases, as per the instructions of site in charge
and as per specifications. The successful bidder and, to that effect he will
ensure commitment on an undertaking on Rs.500/- stamp paper to be

submitted along with the Bid in Packet B.

Bidders shall submit the undertaking for equipment/vehicle capability and

other undertakings as such on Rs.500/- stamp paper.

H) Time Period of the Project:

D

J)

The contract period of the project is 60 days (Excluding non working
period) from the date of starting of work including mobilization period as
mentioned in the specifications. The time allowed for carrying out the work as
entered in the Tender shall be strictly observed by the Contractor and shall be
reckoned from the date on which the Letter of Acceptance is given to the
Contractor. The work shall throughout the stipulated period of the Contract
be proceeded with all due diligence as time being deemed to be the essence of
the contract on the part of the Contractor. The programme for completion of
work for the period from the date of issue of letter of acceptance to the start
date of the contract period shall be a part of the Contract Document in the
form of Bar Chart / Gantt chart. The Contractor is supposed to carry out the
work and keep the progress as per Bar Chart/GANTT Chart. The Contractor
shall complete the work as per the Schedule given in the Contract and the
programme submitted by the Contractor.

Contract Execution: -

All required documents for execution of the contract shall be submitted
within 30 days from the date of issue of letter of acceptance. If the documents
are not submitted within the stipulated time a penalty of Rs. 5000/- per day
will be applicable to the contractor. All contract documents need to be duly
affixed with stamp duty properly signed along with evidence/proof of payment
of security/contract deposit/ within 30 days from the date of letter of

acceptance received by him.

If the amount of the Contract Deposit to be paid above is not paid within 30
days from the date of issue of Letter of Acceptance, the Tender already
accepted shall be considered as cancelled and legal steps will be taken against

the contractor for recovery by forfeiting the EMD amount.
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K) Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall
have rendered himself liable to pay compensation amounting to the whole of this
security deposit whether paid in one sum or deducted by installments or in the
case of abandonment of the work owning to serious illness or death of the
contractor or any other cause, the Engineer on behalf of the Municipal
Commissioner shall have power to adopt any of the following process, as he may

deem best suited to the interest of BMC-

a) To rescind the contract (for which recession notice in writing to the
contractor under the head of Executive Engineer shall be conclusive evidence)
and in that case, the security deposit of the contract shall stand forfeited and be
absolutely at the disposal of BMC.

b) To carry out the work or any part of the work departmentally debiting the
contractor with the cost of the work, expenditure incurred on tools and plant, and
charges on additional supervisory staff including the cost of work- charged
establishment employed for getting the un-executed part of the work completed
and crediting him with the value of the work done departmentally in all respects
in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Executive
Engineer as to the costs and other allied expenses so incurred and as to the value
of the work so done departmentally shall be final and conclusive against the
contractor.

c) To order that the work of the contractor be measured up and to take such
part thereof as shall be un-executed out of his hands, and to give it to another
contractor to complete, in which case all expenses incurred on advertisement for
fixing a new contracting agency, additional supervisory staff including the cost of
work charged establishment and the cost of the work executed by the new
contract agency will be debited to the contractor and the value of the work done
or executed through the contractor shall be credited to the contractor in all
respects and in the same manner and at the same rates as if it had been carried
out by the new contractor under the terms of his contract. The certificate of the
Executive Engineer as to all the cost of the work and other expenses incurred as
aforesaid for or in getting the un-executed work done by the new contractor and
as to the value of the work so done shall be final and conclusive against the
contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor

shall not be entitled to recover or be paid any sum for any work there for actually
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performed by him under this contract unless and until the Executive Engineer
shall have certified in writing the performance of such work and the amount
payable to him in respect thereof and he shall only be entitled to be paid the
amount so certified. In the event of either of the courses referred to in Clause (b)
or (c) being adopted and the cost of the work executed departmentally or through
a new contractor and other allied expenses exceeding the value of such work
credited to the contractors amount of excess shall be deducted from any money
due to the contractor, by BMC under the contract or otherwise, howsoever, or
from his security deposit or the sale proceeds thereof provided, however, the
contractor shall have no claim against BMC even if the certified value of the
work done departmentally or through a new contractor exceeds the certified cost
of such work and allied expenses, provided always that whichever of the three
courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer,
the contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchase or procured any materials or entered in to any
engagements or made any advance on account of or with a view to the execution

of the work or the performance of the contract.

L) Contract may be rescinded and security deposit forfeited for bribing a

public officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or
become insolvent or commence any proceeding to get himself adjudicated and
insolvent or make any composition with his creditors, or attempt so to do or if
bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given promised or offered by the
contractor or any of his servants or agents through any public officer, or person
in the employ of BMC/Govt. in any way relating to his office or employment, or if
any such officer or person shall become in any way directly or indirectly
interested in the contract the Engineer In-charge may thereupon, by notice in
writing rescind the contract and the Security Deposit of the Contractor shall
thereupon stand forfeited and be absolutely at the disposal of BMC and the same
consequences shall ensure as if the contract had been rescinded under above
clause J hereof; and in addition the contractor shall not be entitled to recover or

be paid for any work therefore actually performed under the contract.
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> Submission of Tenders

Submission of Tenders

COVER - ‘A’ (Fee / Technical Qualification / Eligibility criteria)

The COVER ‘A’ shall contain scanned certified copies of the following

documents-

Scrutiny of this cover will be done strictly with reference to only the scanned copies of

Documents uploaded online in this cover -

a)
b)

<)

d)

e)

Valid Registration Certificate.

Valid Bank Solvency Certificate of Rs. 4.0 Lakhs not more than one year old from
due date of the tender.

A document in support of Registration under Maharashtra ‘Goods & Service Act 2017.
GST Registration Certificate in Maharashtra (or equivalent requirement under GST).
Those not registered in Maharashtra shall submit an undertaking to the effect that if
they are successful tenderer, they shall submit GST Registration Certificate in
Maharashtra within 15 days of issue of work order, failing which payment for the
work executed will not be released

Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-
operative societies, partners of partnership firms and at least two Directors, if number
of Directors are more than two in case of Private Limited Companies, as the case may
be. However, in case of Public Limited companies, Semi Government Undertakings,
Government Undertakings, no 'PAN' documents will be insisted.

Latest Partnership Deed in case of Partnership firm duly registered with Chief

Accountant (Treasury) of BMC.

The bidders shall categorically provide their Email-ID and contact details in this

cover.

Technical Qualification: (The scanned certified copies of the following documents)-

a)

b)

The list of similar type of works as stated in para ‘Technical Capacity’ in section-2
of Post qualification successfully completed during the last Seven years in prescribed
proforma, in the role of prime contractor. Information furnished in the prescribed
proforma (Proforma — I) shall be supported by the certificate duly self-attested.
Documents stating that it has successfully completed during the last Seven years at
least one contract of similar works as stated in para ‘Technical Capacity’ in section-
2.

Annual financial turnover for preceding three financial years as certified by
Chartered Accountant preceding the Financial Year in which bids are invited.

Copies of Applicants duly audited balance sheet and profit and loss account for
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the preceding three financial years preceding the Financial Year in which bids

are invited. (Proforma — II)

c¢) Documents stating that, it has access to or has available liquid assets,
unencumbered assets, lines of credit and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow
requirements for the subject contract in the event of stoppage, start-up, or other
delay in payment, of the minimum 15% of the cost of the work tendered for, net of the
tenderer's commitment of other contracts (Certificate from Bankers / C.A./Financial
Institution shall be accepted as a evidence).

d) The bidder shall give undertaking on Rs. 500/-stamp paper that it is his/their sole
responsibility to arrange the required machineries/ resources before start of the
work.

Details of works in hand (Proforma V-A & V-B) (original), along with copies of work
orders & attested copies of percentage of works completed or part thereof.

ii.  The undertaking of Rs. 500/- stamp paper as per the proforma annexed in
‘Annexure B & C’

NOTE:

» If the tenderer(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited.

» Ifit is found that the tenderer has not submitted required documents in this cover
then, the shortfalls will be communicated to the tenderer through e-mail only and
compliance required to be made within a time period of three working days
otherwise they will be treated as non-responsive.

> Bidders shall submit the undertaking for machinery / equipment / vehicle /
manpower capability and other undertakings as such on single Rs. 500/-
stamp paper.

iii.  The tenderers shall upload work plan as per the following outline:

1. GANTT chart/BAR chart / CPM chart showing the completion of work,
considering major activities.

2. Organizational set up envisage by the contractors.

3. Equipment/Vehicle proposed to be deployed for this work.

4. Office proposed to be set up in MMR region (if not at Present).

5. A note on how the whole work will be carried out (work plan including
methodology).

6. Quality management plan.

7. All the activities included in the Scope of Work shall be covered in the work
plan.

Note:
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ii.

Note:

The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1948, if the tenderer has more than 10 employees /persons on his establishment
(in case of production by use of energy) and 20 employees/persons on his
establishment (in case of production without use of energy) to BMC as and when
demanded. In case of less employees/persons mentioned above then the
successful bidder has to submit an undertaking to that effect on Rs.500 stamp
paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.

The successful bidder shall submit valid registration certificate under E.P.F. &
M.P., Act 1952, if tenderer has more than 20 employees/persons on his
establishment, to BMC as and when demanded. In case if the successful bidder
has less employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 500 stamp paper as per circular u/no.
CA/FRD/I/44 of 04.01.2013.

» If it is found that the tenderer has not submitted required documents then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance

required to be made within a time period of three working days otherwise they will

be treated as non-responsive.
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Financial cover

Online tender filled in either percentage plus or minus (above or below), or at par.
(There is no separate provision to quote % in physical form. For financial cover, tenderer
(s) will fill data in the (.xls) sheet provided in percentage. The other contents of the sheet
except vendor details and % age quote are password protected and shall not be tempered
with in any case by the tenderer. The tenderer shall quote his percentage variation
figures. (If entered ‘O’ it will be treated as ‘at par’. The (.xls) sheet shall be validated,
saved and uploaded in Financial cover by the tenderer. The detailed procedure for
uploading the documents and submission of e-tender can be found on Mahatender Portal

(https:/ /mahatenders.gov.in).

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the
rate analysis of major items shall be submitted by L1 and L2 bidder after demand
notification by e-mail to bidders by concerned Executive Engineer / Dy.Ch. Eng.

The format for rate analysis is annexed at Annexure D.
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1.

»BID SECURITY OR EMD

» A tenderer shall pay entire amount of EMD through payment gateways of GoM on
URL http://mahatenders.gov.in. The bidder shall upload scan copy of online paid

EMD along with the bid submission in packet A

» Any bid not accompanied by an acceptable Bid security shall be rejected by employer
as non- responsive.

» If the bidder is found non responsive after scrutiny of Packet A/B in such
circumstances, the bidder will be made non -responsive and financial packet ‘C’ of
non -responsive bidder will not be opened. However, there will not be any forfeiture of
EMD.

» Except successful bidder all other unsuccessful bidder 100% EMD paid online will be
refunded automatically.

» The bid security of successful bidder will be discharged when the bidder has signed
the agreement and / or furnish the required security deposits as elaborated in
Standard Bid Documents.

» In case, the successful bidder becomes non-responsive or successful bidder
withdraws the bid or is unwilling to extend the bid validity period, in such
circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready to
deposit the requisite amount of bid security/EMD and ASD to the department within
the stipulated time period i.e. 15 days, the department will process further as per
normal procedure.

» The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity;
b) In the case of a successful Bidder, if the Bidder fails within the specified time
limit to:
i sign the Agreement; and/or
ii. Furnish the required Security Deposits.
The cases wherein if the shortfalls are not complied by a Bidder / contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of documents will
be considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-
ported, shall be viewed seriously and disciplinary action against the defaulters such as
banning/de-registration, etc. shall be taken by the registration cell with due approval of
the concerned AMC.
Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects
are not complied by bidder within given time period, the bidder shall be treated as Non-
Responsive & such cases will be informed to Registration and Monitoring Cell. Such non
submission of documents will be considered as Intentional Avoidance and if three or

more cases in 12 months are reported, shall be viewed seriously and disciplinary action
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against the defaulters such as banning/deregistration etc shall be taken by Registration

Cell with due approval of the concerned AMC.

3. Note:

A. Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i.
ii.
iii.

iv.

V.

vi.

Valid Registration Certificate

Valid Bank Solvency

Goods & Sales Tax (GST) Registration Certificate

Certified Copies of PAN documents and photographs of individuals,
owners, etc

Partnership Deed and any other documents

Undertakings as mentioned in the tender document.

B. Non-curable Defect shall mean:-

a. In-adequate submission of EMD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility

criteria as stipulated in the tender.

c. Wrong calculation of Bid Capacity,

d. No proper submission of experience certificates and other documents, etc

BID VALIDITY

» Bids shall remain valid for a period of not less than one eighty (180) days after

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for

a shorter period shall be rejected by the Employer as non-responsive.

» In exceptional circumstances, prior to expiry of the original time limit, the Employer

may request that the bidders may extend the period of validity for a specified

additional period. The request and the bidders’ responses shall be made in writing or

by cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder

agreeing to the request will not be required or permitted to modify his bid, but will be

required to extend the validity of his bid security for a period of the extension.
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SECURITY DEPOSIT

A. Security Deposit

The security deposit shall mean and comprise of Contract Deposit

Contract Deposit — The successful tenderer, here after referred to as the
contractor shall pay an amount in the form of cash or Demand Draft or
Government securities or Fix deposit receipts or BANK GUARANTEE equal to
Five (5) percent of the contract sum within thirty days from the date of issue of

letter of acceptance.
Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of
contract period subject to no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding

against the Contractor.
*Note:

a. It shall be clearly mentioned that the BG shall be applicable for individual
work /contract and clubbing of various contracts of the said contractor will not be
allowed. In case of obtaining Bank Guarantee, it is necessary that the final year
BG shall be valid further 6 months from the completion of contract period.

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for
the stipulated time period in the tender.

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee
issued on behalf of the Contractor by any of the Nationalized or Scheduled banks
or branches of foreign banks operating under Reserve Bank of India regulations
located in Mumbai up to Virar & Kalyan. List of approved Banks is appended at
the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches
of approved Banks beyond Kalyan and Virar can be accepted only if the said
Bank Guarantee is countersigned by the Manager of a Regional Branch of the
same bank within the Mumbai City Limit categorically endorsing thereon that the
said Bank Guarantee is binding on the endorsing Branch of the Bank or the
Bank itself within Mumbai Limits and is liable to be enforced against the said
Branch of the Bank or the bank itself in case of default by the Contractors
furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and
when required and/or directed from time to time until the Contractor has

executed and completed the works and remedied any defects therein.

32




B. Additional Security Deposit

The additional security deposit will be applicable when a rebate of more than of
12 % at the rate of with no maximum limit. The ASD is calculated as follows:

The ASD shall be paid offline and shall be applicable as under:-

Sr. Rebate quoted by ASD applicable

No. bidder

1. Upto 12 % rebate No ASD

2. 12.01% to 20% 1% of Estimate cost for each percentage &
rebate part thereof above 12 % rebate

3. 20.01% rebate 8%+2% extra for each percentage and part
and above thereof over and above 20% rebate

It is proposed to accept the ASD as applicable from respective bidders in the
form of Demand Draft, which is to be submitted ene—day before opening of

Financial Cover befere4-00-pm to the respective Head Clerk (Expenditure) of
S.W.M (Project) in sealed envelope. If the bidders fails to submit the ASD
applicable or submit inadequate ASD in the form of D.D. at least ene—day
before opening of Packet C before4-00-pm then the E.M.D. of the respective
bidder will be forfeited.

Further if ASD is not applicable to the bidder, then the bidder has to submit a
NIL report in seal Envelope to the respective Head clerk (Expenditure) of
S.W.M.(Project) ,One-day before opening of Financial Cover befere4-00-pm
Refund of Additional Security Deposit
The additional security deposit shall be released within 30 days of issue of
sCertificate of Completion” with respect to the whole of the Works. The
additional security deposit shall be released within 30 days of issue of
,Certificate of Completion” with respect to the whole of the works. In the event
the Engineer issues a Taking-over Certificate for a section or part of the
Permanent Work, only such proposition thereof as the Engineer determines
(having regard to the relative value of such section or part of the Work) shall be

considered by the Engineer for the payment to the contractor.

C. Legal + Stationary Charges: (As per applicable circular)
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Successful tenderer shall pay the Legal Charges+Stationary charges as below or as per

latest applicable Circular u/no 26206 dt. 31.08.2023 or latest applicable circular at the time

of award of contract.

Contract Value Legal + Stationary
Charges
From Rs. - To Rs. [50,000/- Nil
@ 0.10% of contract cost ( Round up to
From Rs. 50,001/- To Rs. [1,00,00,000/- |hundreds)+ 18% GST Min. Rs 100/- +
GST & Max Rs 10,000/- + GST)
Up to 1,00,00,000/- Rs 10,000/~ + For
From Rs. 1,00,00,001/- [To [Rs. {10,00,00,000/- | more than 1,00,00,000/-@ 0.05% (
Round up to hundreds)+ @ 18% GST
Further Up to 10,00,00,000/- Rs 55,000/- + For
From Rs. 10,00,00,001/-[To Rs. contract cost more than 10,00,00,000/-@ 0.01% (
Round up to hundreds)+ @ 18% GST

D. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the

contract.

L.

I As per the provision made in Article 63, Schedule I of Bombay Stamp

Act 1958, stamp duty is payable for “works contract” that is to say, a

contract for works and labor or services involving transfer of property in

goods (whether as goods or in some other form) in its execution and

includes a sub-contract, as under :

Where the amount or value
set forth in such contract

Lakhs

A does not exceed rupees ten Five Hundred rupees stamp duty
lakhs.
Five hundred rupees plus 0.1% of
B Where it exceeds rupees ten amount above rupees ten lakhs subject

to the maximum of Rs. Twenty-Five

Lakhs stamp duty.

C | Stamp duty on BG

0.5% on amount of BG paid by

successful contractor.

II.

The successful bidder shall enter into a contract agreement with B.M.C.

within 30 days from the date of issue of Work Order and the same

should be adjudicated for payment of Stamp Duty by the successful

bidder.
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III.

IV.

Further shortfall if any, in amount of stamp duty paid as against
prescribed amount for the documents executed in Mumbai City &
Mumbai Suburban District be recovered from the concerned work
contractors and to deposit the deficit or unpaid Stamp Duty and penalty
by two separate Demand Draft or Pay Order in favour of
“Superintendent of Stamp, Mumbai” within 15 days from intimation
thereof.

All legal charges and incidental expenses in this respect shall be borne
and paid by the successful tenderer.

All above mentioned values are as applicable while inviting the tender.
However, the contractor has to pay the stamp duty charges as per the

latest applicable circular at the time of award of contract.
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IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded will be considered as baseless and not
accepted for qualification criteria. All the documents shall be uploaded with proper
pagination. The page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper
indexing etc. The Bidder shall be fully responsible for the correctness of the
information uploaded by him.

2. Applicants/Bidders shall refer Mahatender Portal (https://mahatenders.gov.in). for

“The Manual of Bid- Submission for Percentage Rate/Item Rate Tender Document.”
The detail guidelines for creation and submission of bid are available in the referred
document.

Any queries or request for additional information concerning this TENDER shall

be submitted by e-mail to eeOlche.swmproject@mcgm.gov.in. The subject shall

clearly bear the following identification/ title: "Queries/Request for Additional
Information: TENDER for “Subject of the tender” Any changes in mail ID will be
intimated on the portal.

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of Financial cover on same
BID-Document number for re-quoting and such development needs to done by IT

department in Mahatender Portal (https://mahatenders.gov.in). Till such

development is made; ‘Sealed Bids’ shall be called from the bidders quoting the

same rates i.e. L1.

In case of equal rate of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by Chief Engineer (SWM)Project.
4. TENDERERS ARE REQUESTED TO GO THROUGH THE E-TENDER GUIDELINES

ON NIC PORTAL (https://mahatenders.gov.in) for registration, enrolments for digital

signature certificate and user manual, please refer to respective links provided in e-
tendering tab. The vendors can get digital signature from any one of the certifying
authorities (CA’s) licensed by the controller of certifying authorities namely Safes
crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNT, GNFC and

E-mudra.

A. General

While every effort has been made to provide comprehensive and accurate
background information and requirements and specifications, Bidders must
form their own conclusions about the SI support required. Bidders and
recipients of this RFP may wish to consult their own legal advisers in relation to
this RFP.

All information supplied by Bidders may be treated as contractually binding on
the Bidders, on successful award of the assignment by the purchaser on the basis
of this RFP
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No commitment of any kind, contractual or otherwise shall exist unless and
until a formal written contract has been executed by or on behalf of the
purchaser. Any notification of preferred Bidder status by the purchaser shall
not give rise to any enforceable rights by the Bidder. Purchaser reserves rights
to cancel this procurementat any time without any notice and reason.

This RFP supersedes and replaces any previous public documentation &
communications, and Bidders should place no reliance on such
communications.

B. Compliant Bids / Completeness of Response

Bidders are advised to study all instructions, forms, terms, requirements,
appendices and other information in the RFP documents carefully.
Submission of the bid / proposal shall be deemed to have been done after
careful study and examination of the RFP document with full understanding
of its implications.
Failure to comply with the requirements of this paragraph may render the
Proposal non- compliant and the Proposal may be rejected. Bidders must:
a. Comply with all requirements as set out within this RFP.
b.  Submit the forms as specified in this RFP and respond to each element
in the orderas set out in this RFP
c. Include all supporting documentations specified in this RFP
C. Code of Integrity
No official of a procuring entity or a bidder shall act in contravention of the
codes whichincludes

[. prohibition of

a. Making offer, solicitation or acceptance of bribe, reward or gift or any
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

b. Any omission, or misrepresentation that may mislead or attempt to
mislead so that financial or other benefit may be obtained or an
obligation avoided

c. Any collusion, bid rigging or anticompetitive behavior that may impair
the transparency, fairness and the progress of the procurement process.

d. Improper use of information provided by the procuring entity to the
bidder with an intent to gain unfair advantage in the procurement
process or for personal gain.

e. Any financial or business transactions between the bidder and any
official of the procuring entity related to RFP or execution process of
contract; which can affect the decision of the procuring entity directly or
indirectly.

f. Any coercion or any threat to impair or harm, directly or indirectly, any
party or its property to influence the procurement process.

g. Obstruction of any investigation or auditing of a procurement process.

h. Making false declaration or providing false information for participation
in abidding process or to secure a contract;

II. Disclosure of conflict of interest.

III. Disclosure by the bidder of any previous transgressions made in
respect of the provisions of sub-clause (a) with any entity in any
country during the last three years or of being debarred by any other
procuring entity.
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In case of any reported violations, the procuring entity, after giving a
reasonable opportunity of being heard, comes to the conclusion that a bidder
or prospective bidder, as the case may be, has contravened the code of
integrity, may take appropriate measures.

D. Key Requirements of the Bid

A.
L.

IL.

II.

III.

a0 o p

III.

Iv.

V.

D.

Right to Terminate the Process

Purchaser may terminate the RFP process at any time and without
assigning any reason. Purchaser makes no commitments, express or
implied, that this process will result in a business transaction with
anyone.

This RFP does not constitute an offer by Purchaser. The Bidder's
participation in this process may result Purchaser selecting the Bidder to
engage towards execution of the contract.

RFP Scrutiny Fee

The RFP documents have been made available to be download without any
fee from the website https://portal.mcgm.gov.in.

Bidders will need to submit the receipt of fee paid to process EMD refund.
Bidders shall submit scrutiny fee to any CFC of BMC after technical
scrutiny .

Submission of Responses

Bidders should submit their responses as per the procedure specified in
the manuals published on Mahatender portal
(https://mahatenders.gov.in) being used for this purpose. Generally, the
items to be uploaded on the portal would include all the related
documents mentioned in this Model RFP, such as:

EMD Receipt

Pre-qualification response

Technical Proposal & Financial Proposal

Additional certifications/documents Eg. Power of Attorney, CA certificates
on turnover, etc.

However, each of the above documents must be uploaded in the format
specified for this purpose and as per the specified structure in the
Mahatender portal.

The bidder must ensure that the bid is digitally signed by the Authorized
Signatory of the bidding firm and has been duly submitted (freezed) within
the submission timelines. The Purchaser will in no case be responsible if
the bid is not submitted online within the specified timelines.

All the pages of the Proposal document must be sequentially numbered
and must contain the list of contents with page numbers. Any deficiency
in the documentation may result in the rejection of the Bidder’s Proposal.
Please Note that Prices should not be indicated in the Pre-Qualification
Proposal or Technical Proposal.

Authentication of Bids

A Proposal should be accompanied by a power-of-attorney / Authorization in the

name of the signatory of the Proposal. Copy of the same should be uploaded
under the relevant section/folder on the Mahatender portal. Furthermore,
the bid must also be submitted online after being digitally signed by an
authorized representative of the bidding entity.

E. Preparation and Submission of Proposal

L.

Proposal Preparation Costs
The Bidder shall be responsible for all costs incurred in connection with
participation in the RFP process, including, but not limited to, costs incurred
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in conduct of informative and other diligence activities, participation in
meetings/discussions/presentations, preparation of proposal, in providing
any additional information required by Purchaser to facilitate the evaluation
process, and in negotiating a definitive contract or all such activities related
to the bid process.

II. Purchaser/BMC will in no case be responsible or liable for those costs, regardless
of the conduct or outcome of the bidding process.
Language

The Proposal should be filled by the Bidders in English language only. If any
supporting documents submitted are in any language other than English,
translation of the same in English language is to be duly attested by the
Bidders. For purposes of interpretation of the documents, the English
translation shall govern.

Venue & Deadline for Submission of Proposals

The response to RFPs must be submitted on the Mahatender portal
(https://mahatenders.gov.in) by the date and time specified in RFP Schedule
for the RFP. Any proposal submitted on the portal after the mentioned
deadline will not be accepted and hence shall be automatically rejected.
Purchaser shall not be responsible for any delay in the submission of the
documents.

Late Bids
I. Bids submitted after the due date will not be accepted by the Mahatender
system and hence will automatically be rejected. The Purchaser shall not be
responsible for any delay in the online submission of the proposal
II. Bids submitted by telex/telegram/fax/e-mail/post etc. shall not be considered. No
correspondence will be entertained on this matter.

F. Evaluation Process

Evaluation
L. Purchaser will evaluate the responses of the Bidders.
II. Purchaser shall evaluate the responses to the RFP and all supporting

documents / documentary evidence. Inability to submit requisite
supporting documents / documentary evidence, may lead to rejection.

III. The decision of the Purchaser in the evaluation of responses to the RFP
shall be final. No correspondence will be entertained outside the process
of evaluation with the Purchaser.

IV. The Purchaser may ask for meetings with the Bidders to seek
clarifications on their proposals

V. The Purchaser reserves the right to reject any or all proposals on the
basis of anydeviations.

VI. Each of the responses shall be evaluated as per the criterions and
requirements specified in this RFP.

VII. If it is found that the Bidder has not submitted required documents
as per Pre- Qualification folder or Technical Folder then the Bidder shall
be intimated to comply with the said documents within 3 days from the
intimation from Purchaser (through email), otherwise 10% EMD will
be forfeited and/or the proposal will be treated as non-responsive.

VII. Purchaser reserves the right to accept or reject any or all the Bids
without assigning any reason. Moreover, if no intimation is provided
by purchaser then the documents submitted cannot be deemed as
accepted.

Bid Opening

L. The Proposals submitted up to due date and time will be opened on

Date & time mentioned in RFP Schedule by Purchaser or any other
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officer authorized by Purchaser, in the presence of such of those
Bidders or their representatives who may be present at the time of
opening.

1. The representatives of the Bidders should be advised to carry the
identity card or a letter of authority from the bidding firms to identify
their bonafides for attending the opening of the proposal.

Bid Validity

The offer submitted by the Bidders should be valid for minimum period of 180
days from the date of submission of bid.

Bid Evaluation
L. Initial Bid scrutiny will be held and incomplete details as given
below will betreated as non-responsive. If Proposals;

a. Are not submitted as specified in the RFP document

b. Received without the Letter of Authorization / Power of Attorney

c. Are found with suppression of details

d. With incomplete information, subjective, conditional offers and
partial offers submitted
Submitted without the documents requested in the checklist

f. Have non-compliance of any of the clauses stipulated in the RFP

g. With lesser validity period

II. All responsive Bids will be considered for further processing as below.

a. Purchaser will prepare a list of responsive/eligible Bidders, who
comply with all the Terms and Conditions of the RFP. All eligible
bids will be considered for further evaluation according to the
Evaluation process defined in this RFP document. The decision of
the Purchaser will be final in this regard.

Technical Qualification Criteria

a. Bidders who meet the pre-qualifications/eligibility requirements
would be considered as qualified to move to the next stage of
Technical and Financial evaluations.

b. The Product offered should meet all the technical and functional
specifications given in the section “Scope of Work”. Non-compliance
to any of the technical and functional specification will attract
rejection of the proposal.

c. Bidders, whose bids are responsive, based on minimum
qualification criteria as in Pre- Qualification Criteria would be
considered technically qualified.

Commercial Bid Evaluation

a. The Financial Bids of technically qualified Bidders will be opened
on the prescribed date in the presence of Bidder representatives if
available.

b. The Bidder, who has submitted the lowest Commercial bid, shall
be selected as the L1 and shall be called for further process
leading to the award of the contract.

c. Only fixed price financial bids indicating total price for all the
deliverables and services specified in this bid document will be
considered.

d. The bid price will include all taxes and levies and shall be in Indian
Rupees.

Any conditional bid would be rejected.

f. Errors & Rectification: Arithmetical errors will be rectified on the
following basis: “If there is a discrepancy between the unit price
and the total price that is obtained by multiplying the unit price
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and quantity, the unit price shall prevail and the total price
shall be corrected. If there is a discrepancy between words and
figures, the amount in words will prevail”

G. Award of Contract
A. Award Criteria
Purchaser will award the Contract to the successful Bidder whose
proposal has been determined to be substantially responsive and has
been determined as the most responsive bids as per the process outlined
above.

B. Right to Accept Any Proposal and to Reject Any or All Proposal(s)
Purchaser reserves the right to accept or reject any proposal, and to annul
the bidding process / Public procurement process and reject all proposals at
any time prior to award of contract, without thereby incurring any liability
to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for Purchaser action.

H. Notification of Award
Prior to the expiration of the validity period, Purchaser will notify the
successful Bidderin writing or by fax or email, that its proposal has been
accepted. In case the bidding process/ public procurement process has
not been completed within the stipulated period, Purchaser, may like to
request the Bidders to extend the validity period of thebid.

I. Signing of Contract
Post submission of Performance Guarantee by the successful Bidder,
Purchaser shall enter into a contract, incorporating all clauses of RFP,
pre-bid clarifications and the proposal of the Bidder between Purchaser
and the successful Bidder.

J. Failure to Agree with the Terms and Conditions of the RFP

Failure of the successful Bidder to agree with the Draft Legal Agreement
and Terms & Conditions of the RFP shall constitute sufficient grounds for the
annulment of the award, in which event Purchaser may award the contract
to the next best value Bidder or call for new proposals from the interested
Bidders.

In such a case, the Purchaser shall invoke the PBG of the responsive
Bidder.

K. Conflict of Interest

The Vendor shall disclose to Purchaser in writing, all actual and potential
conflicts of interest that exist, arise or may arise (either for the Vendor the
Bidder’s team) in the course of performing the Service(s) as soon as practical
after it becomes aware of that conflict.

A bidder may be considered to be in a conflict of interest if the bidder or
any of its affiliates participated as a consultant in the preparation of the
solicitation documents/RFP for the procurement of the goods and services
that are the subject matter of the bid.
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SECTION 7
SCOPE OF WORK




Scope of Work:

Kurla Refuse Transfer Station (KRTS) is one of the important facilities
where refuse/ MSW is collected & transported from wards in city division and is
transferred & transported to final disposal sites at Kanjur / Deonar. About
650(+x20% variation) MT of refuse is handled at KRTS daily.

At Kurla Refuse Transfer Station (KRTS), on an average daily about
650M.T. (¥20% variation) of refuse will be received from ‘G/N’,
‘F/N’LH/EVH/W & ‘K/E’ Wards by approximately 300 Municipal and private
refuse vehicle. The received MSW then transported to final disposal sites at
Kanjur / Deonar by contractual closed body tipper vehicles.

Therefore, in order to maintain proper record of the total quantity received
and transported to final disposal sites at Kanjur / Deonar, it necessary to install
weigh bridge at KRTS.

The work of construction of the RCC platform and its allied works at KRTS
is being carried out by Civil section of this department. The successful bidder
shall carry out the work of SITC of Weighbridge in consultation and co-ordination
with the civil section of this department.

The work shall be carried out as per the specifications given below strictly
under the supervision of BMC stalff.

The scope of work would involve a complete turnkey solution (but not
limited) design, fabrication, Supply, delivery at site, unloading, erection, testing,
and commissioning of 60 MT capacity electronic semi portable weighbridge along
with its allied equipments and all other necessary works in order to complete the

work.

A) S.I.T.C. of Mechanical, electrical and electronic devices such as

MS Platform

Load cell

Digitizer

Interconnecting cable

Junction box

Jumbo Display

Portable cabin of 10 feet x12 feet x 8 feet for weighbridge
electrical cable and fittings for cabin
Air Conditioning System

Computer

Printer

UPS
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B) Maintenance work

The tenderer(s) shall upload the manual/ catalogue of the weighbridge, load cell
& other accessories/ utilities with packet B for evaluation of technical eligibility of
the tenderer. The successful bidder shall provide free repair and maintenance
service for the period of one year from the installation of the 60 MT weigh-bridges.
2. VISIT TO THE SITE

Before tendering, the Tenderer shall visit the site and examine the site,
ascertain the actual quantum of work, collect full information and satisfy him to
the nature of the work to be done. Tenderer shall confirm all the required
quantities. It will be the responsibility of the Tenderer to consider for all minor
works and accessories irrespective of whether the same are specifically
indicated/described hereunder or not, but essential and necessary for the
completion and due performance of the equipments and the electrical systems.

No extra charges will be entertained / allowed in consequences of any
misunderstanding or incorrect information or on the grounds of insufficient
description.

The Tenderer, after visiting the site if finds any discrepancies, omissions,
ambiguities or conflicts in or among the tender documents, or to be in doubt as to
their meaning, he shall bring the same to the notice of BMC’s Engineer in writing
and get clarification before uploading the tender.

3. BASIC OPERATION OF THE SYSTEM

The Electronic Weigh-bridge platform is made up of a framework of girders
adequately reinforced with transverse beams and suitable non-slip top deck with
Pit / Pit less Structure. The entire steel framework is mounted on strain gauge
Compression Type Load Cells (08 Nos Load Cells) depending on length of the
platform. The shear stress produced by the load is detected by a strain gauge, full
bridge circuit and converted into an analog electrical signal. Signal from each
load cell is fed to Junction Box. Output from Junction Box is fed to
Microprocessor based weighbridge Intelligent Terminal. The digitizers processes
the signal from the Junction-box using an ADC, based on time proven technique
and weight is registered on LED display. The data is also recorded in a PC
provided with the system and weights displayed in the PC monitor.

All data is entered through the PC Keyboard, printout of all data can be obtained
from the attached printer. In event of failure of PC, the facility should be there to
directly couple the printer to weighing system so as to get the direct print of

weighment without PC.
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4. GENERAL REQUIREMENT.

A.

The contract comprises of design, manufacture, delivery, trial runs, tests,
installation, stamping, commissioning, guarantee of the works, including, the
provisions of all labour, materials, manufacturing plant, temporary works and

everything whether of temporary or permanent nature for completion of works.

. The work shall be executed to the highest standards using best quality

material. The system design shall use state of art techniques. The contractor
shall ensure that the entire specification is complied with. It shall be the
responsibility of the contractor to demonstrate compliance of technical as well

as functional specifications.

. The completed installation shall be subject to checks at all stages and tests as

prescribed in the bid or as deemed necessary by the BMC. The contractor shall
be liable to rectify such defects during these checks and tests and make good

all deficiencies at his own cost

. The site is near the refilled land and near the creek ground and prone to the

land settlement due to sea / creak weather. Tenderer has to take care to
provide the materials suitable for tropical climate

It is essential on part of the tenderer to visit the site prior to submission of the
offer. Safe load bearing capacity of the soil strata for deciding the foundation
shall be verified by conducting soil test. Accordingly suitable civil foundation
for weighbridge shall be designed. It shall be sole responsibility of the
successful bidder to carry out civil work with proper structural stability of
subject tender work & submit the structural stability certificate from concern
authorized expert/consultant.

The work shall be carried out after the layout is finalized by BMC engineer.

The work shall be carried out as per the relevant standards.

. The contractor shall at all times during the execution of the works maintain

the site and working area free from all surplus materials, rubbish and
offensive matter all of which shall be disposed of in a manner to be approved
by the Corporation on the completion of the works, the contractor shall clear
away and remove from the site all constructional plants, surplus materials,
rubbish and temporary works in a manner to be approved by the Corporation
and leave whole of the site and works clean and in a workman like condition.

H. All offices, sheds and stores required by the contractor shall be erected at
his own cost with the prior approval of the Corporation and shall be
dismantled and removed upon the completion of the contract, immediately

after the issue of such intimation. Such buildings shall be subject to the
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approval of the Corporation and shall be maintained in a clean and hygienic
condition throughout the period of work.

When the machinery installation and other structures of the specific part of
the works are ready for operation, the contractor shall intimate for trial run.
The Corporation shall there upon fix the date for the trial run/test run and
inspection. The contractor shall be present at the time of trial runs and
inspection. In case the required results are not obtained and the machinery,
equipment, the installation and related structures do not fulfil the
requirements of the specifications and appropriate standard, the contractor
shall remedy all deficiencies and defects in so far as such works are covered by
the contract, tests shall be repeated until satisfactory results are obtained.
The contractor shall be responsible for arranging test weights and any other
items required for initial trial runs/trial test.

. The contractor shall arrange for a training to BMC’s or designated personnel
at site. Hands-on operational and diagnostic training in all aspects of software

and hardware shall be covered in the training.

DOCUMENTATION

The contactor shall supply the following sets of documents as the case may be.
An index of all hand books, drawing etc. shall be available with each set.

(a) Installation manual

(b) Equipment layout drawings

(c) Cabling and wiring diagrams

(d) Overall system specification and description of hardware, software, explaining
facilities, functions & principles. Original license copy of software, drivers etc.

(e) Operation and Maintenance Manual
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The contractor shall submit the layout drawings of the deployed ELECTRONIC
WEIGH BRIDGES clearly depicting its integration and logic flow with other
subsystems. The drawing shall be the “as built drawings”.

7. NAME PLATE:- Weigh bridge shall have following details on its name plate:

i) Manufacturer name.
i) Serial No.

iii) Capacity in Tons.

i) Year of manufacture.

8. Technical Specification

8.1 Civil work Specifications

Successful bidder shall provide the required civil work specifications along
with detailed drawings for weigh bridge foundation, weigh bridge ramp etc.
The successful bidder shall carry out the work of SITC of Weighbridge in
consultation and co-ordination with the civil section of this department..

8.2 MECHANICAL AND ELECTRICAL WORKS
(A) Overall weighbridge Specifications

Sr.No | Description Details
1. Make Avery / ESSAE or equivalent.
2. Type of weigh bridge Strain gauge Compression Type

,Load Cells based, electronic, fully
welded /bolted weighbridge size 12m
X 3m or more, Capacity 60 Tonnes,
/pit less type

3. Type of weighbridge terminal | Digital, microprocessor based
terminal with weight display.

4. Minimum graduation kg 10 kg
5. Power supply 230V, AC, 50 Hz, Single Phase
0. Overall capacity (Tonnes) 150% overload , 200% Ultimate
overload
7. Maximum speed of vehicle 10 km per hour
pass over
8. Load cell SS304, IP69 protection, hermetically

sealed compression type / Cup ball
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or equivalent.

0. Load cell (capacity and no. of | 8 load cells , 30 MT capacity each

load cells)
10. | Details of interface with PC RS232 or USB
11. | Frequency of loading 60 vehicles per hour or more

B) MECHANICAL STRUCTURAL STEEL WORK FOR PLATFORM STRUCTURE.

The platform shall be of 12 meters (Length) x 3 meter (Width) or of more size,
fabricated from Mild Steel Girders & "I" section etc. properly bolted / welded with
not less than 12 mm. thick M.S. plate. The platform shall be suitable to carry 60

Tonnes load plus 25% over and above.

The Structural steel work of platform Structure shall be conforming to
[S.808/1S2062.The structure shall consisting of girders of size minimum 450
mm. and cross members not less than 250 mm. fabricated from M.S. "I" Sections.
The platform deck plates shall have stripped slip resistant surface and not
chequered plate. Platform construction shall be fully welded/bolted main beams
welded /bolted to structural steel beams for strength. Deck plates welded/bolted

to structural steel beams.

Special attention shall be paid to the design, arrangement and condition of the
constrainers to prevent damages and measuring errors without affecting the
required space for movement and to avoid the damages to the load cell and
measuring failure in case of exceeding the special limit of parasitic forces,
horizontal forces and torque. Proper constraining arrangement shall be provided

for protecting weighbridge & correct measurement of the Goods.

The carrying strength of structural module shall be 25% over & above the rated
capacity of the weighbridge and strength of all structural Components must have
sufficient overload capacity. Supporting structure to the load cell shall be stable
enough to withstand the maximum design loads. The platform structure shall be
painted with two coats Epoxy paint. The suitable guide rails shall be provided for

truck drivers on the both lateral sides.

C) LOAD CELLS: (compression type/ Cup Ball)

The Load cell shall have stainless steel construction. The load cells shall be
compression type/ Cup ball , hermetically sealed and shall confirming to IP 69

protection class with test certificate. The load cells shall have low hysteresis
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losses. There should be no error producing due to change in ambient
temperature. Necessary system shall be incorporated to naturalize the effect of
hysteresis losses and errors due to temperature changes. The rated output shall
be adaptive for coastal climate of Mumbai city. The load cell shall have integrated

lightning protection system.

Load cells shall have high overload capacity and mechanical overload protection
(Limit stop) shall be provided to avoid the change the characteristic of load cell/
damage to the electrical parts due to forces which are exceeding the max. load

without damage limit.

The mounting of the load cells shall always ensure that axial load is applied at all
time on the load cell self-centering. The load cell shall be mounted on a structural
assembly. The structural assembly shall be grouted to the cement concrete

pedestals with proper bolting.

The load cells shall be connected by PTEF insulated special screened multi core
copper cable to a common junction box, then to the indicator in control room, in
approved manner through suitable size 'C' Class" G.I. pipe laid from load cells to

J.B. and J.B. to digitizer in control Room.

Sr Description Details
.No.

1. Make Avery |/ ESSAE make or equivalent with
manufacturer test certificate.

2. Weighing capacity 60 M. Tonnes per Load cell

3. Housing material SS304
Type Strain gauge Compression Type
5. Geometry Point Contact with self alignment and

restores its original position.

6. Output matching All load cell outputs should be matched so
that corner error adjustment is not required.
7. Insulation Min. 5000 M ohms
Resistance
8. Hysteresis Low
9. Protection Class IP69

10. | Lightning Protection | Built in the load cell

11. | Sealing Type Hermetically sealed

12. | Mounting kit To seat load cells , with hardened spacers to
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facilitate self alignment and point contact of
load cell. Earth straps to be provided for
additional safety.

13. | Mandatory OIML R60
Approvals
Specifications for mounting kits - 8 nos

e Material of Construction ----MS

e Assembly ----Hardened spacers to be provided for self alignment and point
contact

e Safety Feature Earth strap to be supplied

D) DIGITIZER (DIGITAL INDICATOR SYSTEM) / WEIGH BRIDGE TERMINAL. :

Digital indicator system shall have robust compact metal housing with splash-
proof and dust-proof panel. The Microprocessor based instrumentation system
shall be provided for indicating and recording gross or net weights on any load
cell weighing system. The system shall have built in RS-232/USB Port
communication and facility to connect the indicator to a computer and printer
very easily for effective truck data management in continuation with the weigh

software.

The system shall have LED displays, front panel controls and communications

for indication of selected major operations.

The Electrical safety of weight terminal shall be in accordance with IEC-348.
The indicator shall have surge withstand capacity on main and complete with
protection against electro-magnetic and radio frequency interference and meet

or exceeds OIML Class III. The system shall have digital calibration facility.

The supply to the digitizer shall be given through uninterrupted power supply

system. The configuration of the digitizer shall be as follow,

Sr.No. | Description Details

1. Load Cell supply Voltage | 12V DC short circuit proof, Impedance
min.75 ohm

2. Weight Display Six Digits Seven Segments plus status
symbols, Calibration through software
only, with software protection facility.

3. Programmable logic As per design
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4. Mains supply 230V AC -15%, +10%, 50-60Hz,
max.19VA

5. Interface Built in RS232/USB

6. Operating temperature -10 to +50 degrees C

7. Electrical Safety and | According to IEC
Immunity

8. Housing Material Aluminium/SS/Powder coated
MS/ABS Plastic.

E) Specifications for interconnecting cable

e Number of Cores -Multi Core.

e Connection -Multi Core connection method

e Shielding -Overall cable shield with individual shield for measuring signal
carrying wires.

F) Specifications for Junction Box

Protection Class -Minimum IP65

Surge Protection -Surge Arrestors provided within junction box

Material of Construction Cast —Aluminium /SS.

Connection type -Terminals on PCB mounted inside the junction box. No
potentiometers will be allowed inside for corner error compensation due to
their unreliability.

e Glands for Cable Entry Compression Type

G) JUMBO DISPLAY:

Jumbo Display unit shall be enclosed in appropriate sized M.S./ Die -cast box
with toughened acrylic sheet complete with display unit circuit for 6 digit 7
segment, LED display. The character height shall be minimum 85 mm. having
green/ red/yellow characters. This display unit shall be fixed in operator’s cabin.
The box shall be painted with two coats of red oxide and one coat of enamel paint

of approved manner.

H) Portable cabin for weighbridge

Successful bidder shall provide one portable cable for control of weighbridge as

per following specifications.

a) Panels: Panels will be made out of galvanized steel with modular interlocking
flat panels of minimum 1.2 mm thickness with corrugation

b) Insulation: Insulation of rock wool sandwiched in between external
galvanized sheet and inside laminated particle board 50 mm thickness of 48
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density. It leads to lower thermal conductivity & high résistance to moisture &
heat,

c) Base frame: Base will be made out of C channel of size: 5" x 2.5" of 3 mm
mild steel with internal grid covered with 19 mm thick cement sheet which in
turn will be covered with 2 mm PVC vinyl flooring.

d) Window: 02 Nos. Window of size 4' x 3'will be made out of powder coated
aluminum sections. With horizontal sliding arrangement windows will be
provided with safety grills along with weather shades for doors & window.

e) Roof: Roof will be made out of galvanized sheet with sloping arrangement
from centre to sideways.

f) False ceiling: False ceiling made out of particle board with rock wool
insulation at the top.

g) Interior: Laminated finish to the cabin from inside with laminated particle
board from inside of 8 mm thickness.

h) Flooring: 19 mm cement board will be laid on top of the ¢ channel which in
turn will be covered with vinyl flooring

i) Electrification: Necessary electrical points for tube light, fan, charging such
as 6 AMP, 15 AMP points, A/C points etc will be provided with concealed
wiring tube lights, switches, bulk will be provided of ISI mark & of standard
company.(Fan-2 No. & Tube-light/ LED-2 nos)

j) Door: Main Front Door-01 No. Door will be of size 7' x 3' with inside
laminated finish with head light above the door.

k) External finish: The cabin will be painted with necessary pu paint with
required color combination.

1) Lifting arrangement: The necessary lifting arrangement will be provided at
the cabin so that it can be easily lifted by crane.

m) Overall Size: The overall size of G.I. Weighbridge cabin shall be not less than
:L12'XW 10'X H 8.

n) Lockers: 01 No. for Gl containers.

o) Chairs-2 nos. & Tables-2 nos.

I) Air conditioning system

The control cabin of the weigh bridge shall be provided with 1 no. of Air
condition unit of minimum 3 star rating of brand Daikin, Carrier, Blue star,
Lloyd, Hitachi, Mitsubishi, O-General of minimum 1.5 Ton capacity. Regular
maintenance of the Air condition unit shall be carried out in order to keep the

same in proper working condition.
J) True Online 2KVA UPS
Supply, Installation, testing, commissioning, performance demonstration of 2
KVA UPS true online with 1 phase input, 1 phase output with back up batteries

for 2 Hours backup along with rack & connectors. The contractor shall have to

provide all wiring and switches for incoming and outgoing of UPS system.

Make: Luminous/ Microtek/ Sukam
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K) PERSONAL COMPUTER

Make

Dell/Lenovo/HP or equivalent

Model

Must be specified

Form Factor

SFF (Small Form Factor) Less than 13 Ltr. or
Tiny/Micro/Mini less than 1.2 Ltr.

Processor 2.4 GHz (8 core, 12 MB Cache
or better) Intel Core i7 latest
generation
Memory 16 GB DDR4 RAM @ 2666 MHz. With additional
DIMM Slot, expandable
to 32 GB
Chipset compatible chipset motherboard
motherboard
Graphics Integrated Graphics ( min 1GB)

Hard Disk Drive

1 TB or higher

Audio

High Definition Integrated Audio with combo
headphone/Mic jack

Network port

10/100/1000 Mbps on-board integrated RJ-45
Ethernet Port

Wireless Wireless LAN - 802.11 a/b/g/n/ac & Bluetooth
Connectivity
USB Ports Minimum 5 USB ports

Display Port

1 Display/HDMI Port, 1 VGA

Power supply

SFF: Min . 250 Watt
Tiny/Micro/Mini: 65W
With required cables and other accessories.

Keyboard USB 104 Keys Keyboard (same make as PC)
Mouse Optical with USB interface (same make as PC)
Monitor 19.5” diagonal LED Monitor with 1600 x 900 or

higher resolution. (same

make as Pc with proper stand and accessories),
Energy star & TCO’07 or

higher certified

Operation System
and
Support

Pre-loaded Windows 10 (or latest) Professional 64 bit,
licensed copy,
Recovery media/partition

Security

TPM 2.0
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L) Printer

Component Description
Printer Laser jet
Speed Minimum 25 PPM (A4)
Print resolution (dpi) 600x600
Memory 64 MB RAM
Interface USB 2.0 and 10/100 fast Ethernet
Quantity 1 no.
M) Stamping

The contractor shall prepare the weighbridge for stamping / verification by
the weights & metrology department of State Government by setting the
calibration of the work as per statutory requirement. It will be responsibility of
the contractor to get the weighbridge certified/stamping by the weights &
measure department. Fees/ Charges required to be paid for such
verification/stamping / certification shall be paid by contractor. The contractor
shall provide/ arrange weights as required by the weights and measure

department.

The work will be treated as completed after trail run and stamping /

Calibration of weigh bridge.

8.3 Operation and maintenance:
A) Operation Part :- The successful tenderer shall have to conduct training

program for the BMC staff working at KRTS in order to make the BMC staff

to operate the weigh bridge and the associated utilities with ease. The
successful tenderer shall provide a attendant for a period of 1 month in
order to attend the difficulties and problems if any during operation. The
successful tenderer shall also provide extended support beyond the 1

month period if required to attend the faults.

8.4 DEFECT LIABILITY PERIOD

The Defect liability period for the work shall be one year from the date of

completion of work.
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MAINTENANCE DURING WARRANTY PERIOD (D.L.P.) OF ONE YEAR

During the warranty period the tenderer(s) shall carry out the Comprehensive
Maintenance of the weigh bridge and the associated utilities / accessories
according to the manufacturer’s maintenance manual.

The contractor shall ensure that on receipt of information about any electrical
/electronic / mechanical breakdown of weighbridge the same is attended
promptly and the weighbridge is re-commissioned within a reasonable time not
exceeding 24 hrs. The contractor shall attend breakdown at weighbridges round
the clock on all 7 days of the week during the warrantee period.

DEFECT LIABILITY PERIOD e

e The Contractor is expected to carry out the construction work in Workmen
like manner so as to meet the requirement and specification for the project.
It is expected that the Workmanship and materials will be reasonably fit for
the purpose for which they are required.

e Defects or defective work is where standard and quality of workmanship
and materials as specified in the contract is deficient. Defect is defined as a
failure of the completed project to satisfy the express or implied quality or
quantity obligations of the construction contract. Defective construction
works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or
specifications with any implied terms and conditions as to its quality,
workmanship, durability, aesthetic, performance or design. Defects in
construction projects are attributable to various reasons.

e Some of the defects are structural defects results in cracks or collapse of
faulty defective plumbing, inadequate or faulty drainage system,
inadequate or faulty ventilation, cooling or heating systems, inadequate fire
systems etc. The defects could be various on accounts of different reasons
for variety of the projects.

e The Engineering In charge/Project Officer shall issue the practical
completion certificate for the project. During the Defect Liability Period
which commences on completion of the work, the Engineering In charge
shall inform or the contractor is expected to be informed of any defective
works by the Employer’s representative of the defects and make good at
contractor’s cost with an intention of giving opportunity to the contractor of
making good the defects appeared during that period. It is the contractor’s
obligation under the contract to rectify the defects that appear during
Defect Liability Period and the contractor shall within a reasonable time
after receipt of such instructions comply with the same at his own cost. The
Engineering In charge/Project Officer shall issue a certificate to that effect
and completion of making good defects shall be deemed for all the purpose
of this contract to have taken place on the day named in such defect
liability certificate.

o If defective work or workmanship or design have been knowingly covered-
up or conceived so as to constitute fraud, commencement of the Defect
Liability Period may be delayed. The decided period may be delayed until
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discover actually occurs Standard Bid Document Page 46 on at least the
defect could have been discovered with reasonable diligence, whichever is
earlier.

e Also, in case of defect, the Engineer shall give notice to the Contractor of
any Defects before the end of the Defects Liability Period, which begins at.
The Defects Liability Period shall be extended for as long as Defects remain
to be corrected. Every time notice of Defect/Defects is given, the Contractor
shall correct the notified Defect/Defects within the duration of time
specified by the Engineer’s notice. The Engineer may issue notice to the
Contractor to carry out removal of defects or deficiencies, if any, noticed in
his inspection, or brought to his notice. The Contractor shall remove the
defects and deficiencies within the period specified in the notice and submit
to the Engineer a compliance report.

e It is the Completion Stage when the contractor has completed all of the
works and fixed all of the defects that were on the list of issue by Engineer-
in-charge. When this happens, the engineer must issue a ‘Certificate of
Completion’. On the issue of ‘Certificate Standard Bid Document Page 47 of
Completion’, the ‘Defect Liability Period ‘starts. The contractor also must
issue a ‘Certificate statement’ as an acknowledgment to the engineer not
later than 14 days after the ‘Certificate of Completion’ has been issued.
During the ‘Defect Liability Period’, the contractor has to obey all written
instructions from the engineer to carryout repairs and fix any defects which
appear in the Permanent Works. If the contractor does not ,due to his own
faults finish the repair works or fix the defects by the end of ‘Defect Liability
Period’, the ‘Defect Liability Period’ will continue until all works instructed
by engineer is done

9. PAYMENT TERMS

100% payment shall be released after successful completion of the work

within 30 days from the date of receipt of bill.

10. PENALTY

For failure to comply with the order for the work placed within the stipulated
period a penalty of Rs. %% per week of contract sum, will be recovered from the
contractors without any reference. The amount of the penalty will however,
subject to the maximum of 10 % of the total contract sum or such amounts as
may be fixed by Chief Engineer (SWM).

11. Other General Terms & Conditions :

11.1 The contractor shall make arrangement for the safety and security of all
machinery engaged for the subject work. BMC will not be responsible for
theft or any kind of damage to the contractor’s machinery.

11.2 The contractor shall prevent his staff from committing any kind of
nuisance at the work site.

11.3 The contractor shall have to comply with the requirement of ; Minimum
Wages Act, Contract Labour Act or any other enactment of the State and
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11.4

11.5

11.6

11.7

11.8

11.9

Central Government such as Child Labour Act in force. In case of any
complaint or litigation, the contractor shall be fully responsible and
accountable for such issues related with manpower.

The contractor shall comply with the relevant requirement of Central
and State Government Act, if any.

The contractors and their staff shall have telephone or mobile phone
facilities for proper co-ordination and quick communication.

BMC will not be responsible for any damages, injury or any accident
occurred while carrying out the work. The contractor shall be solely
responsible for the same and BMC will not give any compensation for
any claim arising out of such incidents.

If any damages caused to the Municipal property while carrying out the
work, the contractor has to make it in good condition ( as is where as
basis ).

In case the contractor comes forward with a request to allow them to
withdraw from fulfilling their contractual obligations, such withdrawal
will not be allowed. However, if due to uncommon circumstances such
withdrawal is allowed, such firms may not be considered for award of
work for a period of five years in BMC. and their contract deposit will be
forfeited.

The Municipal Commissioner reserves the rights to terminate the
contract without assigning any reason whatsoever.

11.10 As per the new system of payment through computerized SAP system,

11.1

the contractor is required to register under Vendor Master Registration
System, in the office of Chief Accountant of BMC. The necessary
guidance will be provided at the time of issuing work order.

1 All taxes including octrSi, toll tax, entry tax or any other duties shall be
borne by the contractor. BMC will not take any responsibility for the
breach of any law, rules and regulations by the contractor.

11.12 The tenderer is advised to be very careful in filling the price schedule by

considering the following
11.12.1Note that, in case of error in filling the price schedule, the tender
is likely to be rejected.

12. Quantity :

Supply, Installation, Testing & Commissioning of 1 No of Computerized
Electronic Weighbridges of Capacity 60 MT at Deonar Dumping Ground.

Sr.No

Description Qty Unit

SITC of weigh bridge 60 MT along with all accessories of

! weigh bridge, stamping, Govt. Fees etc. ! No.
2 Earthing as per SOR item R3-ME-7-1-d 1 No.
3 Portable cabin of size 10*12 with electrcial fittings, cables 1 No

and accessories.
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4 Air Conditioning system of 1.5 TR as per SOR ietm No. 1 N
R3-ME-9-2-b o
5 Desktop PC - type 3 as per IT circular 1 No.
6 Laser Printer as per IT circular 1 No.
7 Online UPS 2.0 KVA with 2 Hrs Power backup as per 1 No
SOR item R3-ME-12-14-a '

And also including other applicable accessories as mentioned in technical
specification.

13. Contract Period :

13.1 The contract period — 60 days from the receipt of LOA / PO (whichever is
earlier).

13.2 The Municipal Commissioner reserves the right to terminate the
contract by giving 7 days notice without assigning any reasons and in
such eventuality no claim for any loss or compensation will be
considered, except the payment for the services provided.

13.3 The Mobilization period is 07 days from the receipt work order / LOA.
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SECTION 8
Bill of Quantities




Schedule (Bill) of Quantities and Rates

Sub: Supply, Installation, Testing & Commissioning of 1 No. Computerized
Electronic Weighbridge of Capacity 60 MT along with allied accessories and
equipments at Kurla Refuse Transfer Station (KRTS).

Sr.No Description Quantity | Unit | Rate / Unit Amount
(in Rs.) (in Rs.)
SITC of weigh bridge 60 MT
1 along with all accessories of weigh 1 No.
bridge, stamping, Govt. Fees etc.
) Earthing as per SOR item R3-ME- 1 No.
7-1-d
Portable cabin of size 10*12 with
3 electrical fittings, cables and 1 No.
accessories.
4 Air Conditioning system of 1.5 TR 1 No
as per SOR item No. R3-ME-9-2-b '
5 Desktop PC - type 3 as per IT 1 No.
circular
6 Laser Printer as per IT circular 1 No.
Online UPS 2.0 KVA with 2 Hrs
7 Power backup as per SOR item 1 No.
R3-ME-12-14-a

Add GST (18%) (in Rs.)

Total Amount (in Rs.)
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General Conditions of Contract

A. General

1. Definitions

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are used

to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal
agreement if any, executed between the Contractor, Commissioner and the
Corporation together with the documents referred to therein including these
conditions and appendices and any special conditions, the specifications,
designs, drawings, price schedules, bills of quantities and schedule of rates. All
these documents taken together shall be deemed to form one Contract and shall

be complementary to one another.

The Contract Data defines the documents and other information which comprise

the Contract.

The Bidder is a person or corporate body who has desired to submit Bid to carry

out the Works, till the tender process is concluded.

The “Contractor” shall mean the individual or firm or company or JV firms
whether incorporated or not, whose tender has been accepted by the employer

and the legal successor of the individual or firm or company.

The Contractor's Bid is the completed bidding document submitted by the
Bidder to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance including
Physical contingencies subject to such addition thereto or deduction there-from

as may be made under the provisions hereinafter contained.
Note: The contract sum shall include the following —

» In the case of item rate contracts, the cost of the work arrived at after finalization
of the quantities shown in schedule of items / quantities by the item rates quoted
by the tenderer for various items and summation of the extended cost of each
item.

» In case of lump sum contract, the sum for which tender is accepted.
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Special discount / rebate / trade discount offered by the tenderer if any and
accepted by the Corporation.

Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included in the

letter of acceptance.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after
the Defect Liability Period has ended and upon correction of Defects by the

Contractor.

Drawings means all the drawings, calculations and technical information of a like
nature provided by the Engineer to the Contractor under the Contract and all
drawings, calculations, samples, patterns, models, operation & maintenance
manual and other technical information of like nature submitted by the

Contractor and approved by the Engineer.
The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai /
Municipal Commissioner for Greater Mumbai, for the time being holding the said
office and also his successors and shall also include all “Additional Municipal
Commissioners, Director (Engineering Services & Projects)” and the Deputy
Municipal Commissioner, to whom the powers of Municipal Commissioner, have
been deputed under Section 56 and 56B of the Mumbai Municipal Corporation
Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge
of the works and shall include the superior officers of the Engineering department

i.e. Dy.Ch.Eng./Ch.Eng. and shall mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub.
Engineer/Jr. Engineer in direct charge of the works and shall include Sub
Eng./Jr. Eng. of Civil section/ Mechanical section/ Electrical section appointed

by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the
Chief Engineer / the Special Engineer, appointed for the time being or any other
officer or officers of the Municipal Corporation who may be authorized by the

commissioner to carry out the functions of the City Engineer / the Hydraulic
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Engineer / the Chief Engineer / the Special Engineer or any other competent
person appointed by the employer and notified in writing to the Contractor to act

in replacement of the Engineer from time to time.

Contractor’s equipment means all appliances and things whatsoever nature
required for the execution and completions of the Works and the remedying of
any defects therein, but does not include plant material or other things intended

to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of

Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is specified
in the Contract Data. The Intended Completion Date may be revised only by the

Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for

incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical,

electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure

for five years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more
specifically mentioned in the special conditions of the tender, on, under in or
through which the permanent works or temporary works are to be executed and
any other lands and places provided by the Municipal Corporation for working
space or any other purpose as may be specifically designated in the contract as

forming part of the site.

Site Investigation Reports are those that were included in the bidding
documents and are reports about the surface and subsurface conditions at the

Site.

“Specification” shall mean the specification referred to in the tender and any
modification thereof or addition or deduction thereto as may from time to time be

furnished or approved in writing by the Engineer.
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The Start Date/Commencement Date- It is the date when the Contractor shall

commence execution of the Works.
Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.
ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the

Contractor to carry out the work as per specifications.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a
contract, the cause of action thereof shall be deemed to have arisen in Mumbai
and all legal proceedings in respect of any claim, dispute or difference shall be

instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2. If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

2.3. The documents forming the Contract shall be interpreted in the following
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the
Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract
Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings,
(10) Bill of Quantities, and (11) Any other document listed in the Contract Data.

3. Engineer's Decisions

3.1. Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer. However, if the Engineer is required under the rules
and regulations and orders of the Employer to obtain prior approval of some other
authorities for specific actions, he will so obtain the approval, before

communicating his decision to the Contractor.
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3.2. Except as expressly stated in the Contract, the Engineer shall not have any
authority to relieve the Contractor of any of his obligations under the contract.

4. Delegation
The Engineer, with the approval of the Employer, may delegate any of his duties
and responsibilities to other person(s), except to the Adjudicator, after notifying

the Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by
Employer/ Engineer shall be sent on the address or contact details given by the
Contractor of Bid. The address and contact details for communication with the
Employer/ Engineer shall be as per the details given in Contract Data.
Communications between parties that are referred to in the conditions shall be in
writing. The Notice sent by facsimile (fax) or other electronic means shall be
effective on confirmation of the transmission. The Notice sent by Registered post
or Speed post shall be effective on delivery or at the expiry of the normal delivery

period as undertaken by the postal service.

6. Subcontracting
Subletting is not allowed.

7. Other Contractors: -

7.1. The Contractor shall cooperate and share the Site with other Contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the Contract Data. The
Contractor shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other Contractors, and shall
notify the Contractor of any such modification.

7.2. The Contractor should take up the works in convenient reaches as decided
by the Engineer to ensure there is least hindrance to the smooth flow and safety
of traffic including movement of vehicles and equipment of other Contractors till
the completion of the Works.

8. Personnel

8.1. The Contractor shall employ for the work and routine maintenance the key
personnel including technical personnel named in the Contract Data or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and
abilities are substantially equal to those of the personnel stated in the Contract

Data.
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8.2. The Contractor’s personnel shall appropriately be qualified, skilled and
experienced in their respective trades or occupations. The Engineer shall have
authority to remove, or cause to be removed, any person employed on the site or
works, who carries out duties incompetently or negligently and persists in any
conduct which is prejudicial to safety, health or the protection of the
environment.

8.3. If the Engineer asks the Contractor to remove a person who is a member of
the Contractor's staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the Works in the Contract.

8.4. The Contractor shall not employ any retired Gazetted officer who has
worked in the Engineering Department of the BMC /State Government and has
either not completed two years after the date of retirement or has not obtained
BMC/State Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks
The Employer carries the risks which this Contract states are Employer's risks,
and the Contractor carries the risks which this Contract states are Contractor's
risks.

10. Employer's Risks
The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of
war, invasion, act of foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war, riot, commotion or disorder (unless
restricted to the Contractor’s employees) and contamination from any nuclear
fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the
design of the Works, other than the Contractor’s design.

11. Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the Contract
other than the excepted risks, referred to in clause 11.1, are the responsibility of

the Contractor.

12. Insurance
The contractor has to provide all relevant insurances for the machinery &his staff
as per the governing laws. All expenses towards this shall be borne only by the
contractor. BMC shall be indemnified & absolved arising out of any issues &

claims etc. out of this.
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12.1 Contractor shall take necessary insurance policy, policies so as to provide
adequate insurance cover for execution of the awarded contract work from the
Director of Insurance Maharashtra State Mumbai only. It’s postal address for
correspondences 264 MHADA, Opp. Kalanagar Bandra (E) Mumbai-400051 (Tel
No. 6438403) (Fax No. 6438690) Insurance policy / policies taken out from any
other company will not be accepted. The Contractor should produce the
documents of insurance done before payment of 1st bill. If the contractor fails to
produce the documents of insurance then one percent of the contract amount will

be recovered from the contractors 1stbill and remitted towards insurance

premium.
13. Site Investigation Reports
13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site

Investigation Reports referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.

14. Queries about the Contract Data
The Engineer will clarify queries on the Contract Data.

15. Contractor to Carry out the Works and Undertake Maintenance (if
specified in the tender)

15.1. The Contractor shall carry out the Works in accordance with the
Specifications and Drawings and as per instructions of the Engineer.

15.2. The Contractor shall carry out the works with maximum input of
machinery required to ensure the quality of works as per specifications. The
Contractor shall deploy the equipment and machinery as required in the contract.

15.3. The Contractor shall take all reasonable steps to protect the environment
on and off the Site and to avoid damage or nuisance to persons or to property of
the public or others resulting from pollution, noise or other causes arising as a

consequence of his methods of operation.

During continuance of the contract, the Contractor shall abide at all times by all
existing enactments on environmental protection and rules made there under,
regulations, notifications and byelaws of the State or Central Government, or
local authorities and any other law, bye-law, regulations that may be passed or
notification that may be issued in future by the State or Central Government or
the local authority. Salient features of some of the major laws that are applicable

are given below:

» The Water (Prevention and Control of Pollution) Act, 1974, this provides for the

prevention and control of water pollution and the maintaining and restoring of
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wholesomeness of water. ‘Pollution’ means such contamination of water or such
alteration of the physical, chemical or biological properties of water or such
discharge of any sewage or trade effluent or of any other liquid, gaseous or solid
substance into water (whether directly or indirectly) as may, or is likely to, create
a nuisance or render such water harmful or injurious to public health or safety,
or to domestic, commercial, industrial, agricultural or other legitimate uses, or to
the life and health of animals or plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981, this provides for
prevention, control and abatement of air pollution. ‘Air Pollution’ means the
presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid
or gaseous substance (including noise) present in the atmosphere in such
concentration as may be or tend to be injurious to human beings or other living
creatures or plants or property or environment.

The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the
prevention of hazards to human beings, other living creatures, plants and
property. ‘Environment’ includes water, air and land and the inter-relationship
which exists among and between water, air and land, and human beings, other
living creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991, This provides for public liability
insurance for the purpose of providing immediate relief to the persons affected by
accident occurring while handling hazardous substances and for matters
connected herewith or incidental thereto. Hazardous substance means any
substance or preparation which is defined as hazardous substance under the
Environment (Protection) Act 1986, and exceeding such quantity as may be
specified by notification by the Central Government.

The Solid Waste Management Rules -2016 This provides for management &
handling of solid Waste.

BS-IV/BS-VI Emission Standards, this provides for emission standards of the

vehicles to be used in the contract.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date
and shall carry out the Works, if specified in the tender, in accordance with the
Programme submitted by the Contractor, as updated with the approval of the

Engineer, and complete them by the Intended Completion Date.
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17. Safety
17.1. The Contractor shall be responsible for the safety of all activities on the
Site. He shall comply with all applicable safety requirements and take care of
safety of all persons entitled to be on the site and the works. He shall use
reasonable efforts to keep the site and the works, during execution of works, clear
of unnecessary obstruction so as to avoid danger to the persons.
The contractor shall provide all safety gear to his employees as specified in the
specifications of project.
17.2. First Aid Facilities: -
i. At every work place successful bidder shall provide and maintain first aid box of
adequate capacity and it should be easily accessible during working hours.
ii. The first-aid box shall be distinctly marked with a red cross on white back
ground.
iii. Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.
iv.  Nothing except the prescribed contents shall be kept in the First-aid box.
v. The first-aid box shall be kept in charge of a responsible person who shall always
be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid

treatment.
18. Instructions
18.1. The Contractor shall carry out all instructions of the Engineer, which

comply with the applicable laws where the Site is located.

18.2. The Contractor shall permit the appointed and/or authorized persons to
inspect the Site and/or accounts and records of the Contractor and its
subcontractors relating to the performance of the Contract, and to have such
accounts and records audited by auditors appointed, if so required. The
Contractor’s attention is invited to Clause of Fraud and Corruption’, which
provides, inter alia, that acts intended to materially impede the exercise of the
inspection and audit rights provided for under the Clause & constitute a
obstructive practice subject to contract termination.

18.3. Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all
times to give such further instructions and directions as may appear to him
necessary or proper for the guidance of the contractor and the good and sufficient
execution of the works according to terms of the specifications and Contractor

shall receive, execute, obey and be bound by the same, according to the true
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intent and meaning thereof, as fully and effectually as though the same had
accompanied or had been mentioned or referred to in the specification, and
contemplated by the specifications, or may order any of the works contemplated
thereby to be omitted, with or without the substitution of any other works in lieu
thereof, or may order any work or any portion of work executed or partially
executed, to be removed, changed or altered, added if needful, may order that
other works shall be substituted instead thereof and difference of expense
occasioned by any such diminution or alteration so ordered and directed shall be
added to or deducted from the amount of this Contract, as provided under
condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be
ordered by the Engineer and in the event of any deviation being ordered which in
the opinion of the Contractor changes the original nature of Contract he shall
nevertheless carry it out and disagreement as to the nature of the work and the
rate to be paid therefore shall be resolved.

The time for completion of the Works, shall be in event of any deviations
resulting in additional cost over the contract price being ordered, be extended or

reduced reasonably by the Engineer. The Engineer’s decision in this case shall be

final.
B. Time Control
19. Delays Ordered by the Engineer
19.1. The Engineer may instruct the Contractor to delay the start or progress of

any activity within the Works. Delay/delays totaling more than 30 days will
require prior written approval of the DMC/AMC.

20. Management Meetings

20.1. The Engineer may require the Contractor to attend a management meeting.
The business of a management meeting shall be to review the plans for progress
of the Works.

20.2. The Engineer shall record the business of management meetings and
provide copies of the record to those attending the meeting. The responsibility of
the parties for actions to be taken shall be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to
all those who attended the meeting.

C. Quality Control
21. Identifying Defects
21.1. The Engineer shall check the Contractor's work and notify the Contractor of

any Defects that are found. Such checking shall not affect the Contractor's

71




responsibilities. The Engineer may instruct the Contractor to search for a Defect
and test any work that the Engineer considers may have a Defect.

21.2. The Contractor shall permit the Employer’s technical person(s) to check the
Contractor’s work and notify the Engineer and Contractor if any defects that are
found.

22, Correction of Defects

22.1. The Engineer shall give notice to the Contractor of any Defects with respect
to the equipment/vehicle/work during the contract period.

22.2. Every time notice of Defect/Defects is given; the Contractor shall correct
the notified Defect/Defects within the duration of time specified by the Engineer’s
notice.

22.3. The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his inspection, or brought to his notice.
The Contractor shall remove the defects and deficiencies within the period
specified in the notice and submit to the Engineer a compliance report.

23. Uncorrected Defects and Deficiencies
If the Contractor has not corrected a Defect under clause and deficiencies in
works, to the satisfaction of the Engineer, within the time specified in the
Engineer's notice, the Engineer will assess the cost of having the Defect or
deficiency corrected, and the Contractor shall pay this amount, on correction of

the Defect or deficiency by another agency.

D. Cost Control

24. Variations
The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order, in writing, Variations within the scope of the
Works he considers necessary or advisable during the progress of the Works.
Such Variations shall form part of the Contract and the Contractor shall carry
them out and include them in updated Programmes produced by the Contractor.
Oral orders of the Engineer for Variations, unless followed by written
confirmation, shall not be taken into account.

25. Payments for Variations

25.1. Even if rates for Variation items are not specified in the Bill of Quantities,
the Contractor shall carry out such work at the same rate.

25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard

General Condition of Contract.
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26. Payment Certificates
The payment to the Contractor will be as follows:

a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge
shall take or cause to be taken requisite measurement for the purpose of having
the same verified and the claim, so far as it is admissible, shall be adjusted, if
possible, within 30 days from the presentation of the bill.

b. The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor.

c. The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

d. The value of work executed shall also include the valuation of Variations and
Compensation Events.

e. The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

f. The contractor shall submit all bills on the printed forms at the office of Engineer
In-Charge. The charges to be made in the bills shall always be entered at the
rates specified in tender.

27. Payments

27.1. Payments shall be adjusted for deductions for advance payments,
retention, security deposit, other recoveries in terms of the Contract and taxes at
source, as applicable under the law. The Employer shall pay the Contractor the
amounts certified by the Engineer within 15 days of the date of each certificate.

27.2. All sums payable by a contractor by way of compensation under any of
these conditions, shall be considered as a reasonable compensation to be applied
to the use of BMC without reference to the actual loss or damage sustained and
whether any damage has or has not been sustained.

27.3. No payment shall be made for any work estimated to cost less than Rupees
One Thousand till after the whole of work shall have been completed and the
certificate of completion given. But in the case of works estimated to cost more
than Rs. One Thousand, the contractor shall on submitting a monthly bill
therefore be entitled to receive payment proportionate to the part of the work than
approved and passed by the Engineer In-charge, whose certificate of such
approval and passing of the sum so payable shall be final and conclusive against
the contractor. All such intermediate payments shall be regarded as payments by
way of advance against the final payments only and not as payments for work

actual done and completed and shall not preclude the Engineer In-charge from
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requiring any bad, unsound, imperfect or unskillful work to be removed or taken
away and reconstructed or re-erected nor shall any such payment be considered
as an admission of the due performance of the contract or any part thereof in any
respect or the offering of any claim not shall it conclude, determine or effect in
any other way, the powers of the Engineer In-charge as to the final settlement
and adjustment of the accounts or otherwise, or in any other way vary or effect
the contract. The final bill shall be submitted by the Contractor within one month
of the date fixed for the completion of the work otherwise the Engineer In-charge’s
certificate of the measurements and of the total amount payable for the work
shall be final and binding on all parties.

The Contractor shall not be entitled to compensation to the extent that the
Employer's interests are adversely affected by the Contractor for not having given
early warning or not having cooperated with the Engineer.

Tax

G.S.T. and other state levies/cess which are not subsumed under GST will
be applicable. The tenderer shall quote inclusive of all taxes. It is clearly
understood that BMC will not bear any additional liability towards payment of
any Taxes & Duties.

Wherever the Services to be provided by the Tenderers falls under Reverse
Charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive of
Taxes / Duties /Cess other than GST, if any.

Rates accepted by BMC shall hold good till completion of work and no
additional individual claim shall be admissible on account of fluctuations in
market rates, increase in taxes / any other levies / tolls etc. except that payment
/ recovery for overall market situation shall be made as per price Variation.

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti
Profiteering Measure’ (APM)
As per the provision of this section, ‘Any reduction in rate of tax on any supply of
goods or services or the benefit of input tax credit shall be passed on to the
recipient by way of commensurate reduction in prices’
Accordingly, the contractor should pass on the complete benefit accruing to him
on account of reduced tax rate or additional input tax credit, to BMC. In this
regard’s bidder shall mandatorily submit undertaking on Rs. 500 bond paper as
per ‘Special Annexure-II’.

Further, all provisions of GST Act will be applicable to the tender.
Currencies

All payments will be made in Indian Rupees.
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31. Liquidated Damages
Both, the Contractor and the Employer have agreed that it is not feasible to
precisely estimate the amount of losses due to delay in completion of works and
the losses to the public and the economy, therefore, both the parties have agreed
that the Contractor shall pay liquidated damages to the Employer and not by way
of penalty, at the rate per week or part thereof stated in the Contract Data for the
period that the Completion Date is later than the Intended Completion Date.
Liquidated damages at the same rates shall be withheld if the Contractor fails to
achieve the milestones prescribed in the Contract Data. However, in case the
Contractor achieves the next milestone, the amount of the liquidated damages
already withheld shall be restored to the Contractor by adjustment in the next
payment certificate. The Employer and the contractor have agreed that this is a
reasonable agreed amount of liquidated damage. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s other liabilities.
E. Finishing the Contract

32. Completion of Work: -
The Contractor shall request the Engineer to issue a certificate of completion of
the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no.8 (g) of Standard General
Conditions of Contract.

33. Final Account
Contractors should submit the final bill within 1 month of physical completion of
the work.
Engineer’s decision shall be final in respect of claims for defect and pending
claims against contractors.
No further claims should be made by the Contractor after submission of the final
bill and these shall be deemed to have been waived and extinguished. Payment of
those items of the bills in respect of which there is no dispute and of items in
dispute, for quantities and rates as approved by the Commissioner shall be made
within a reasonable period as may be necessary for the purpose of verification etc.

34. Operating and Maintenance Manuals
If "as built" Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract Data.

35. Termination

35.1. The Employer or the Contractor may terminate the Contract if the other

party causes a fundamental breach of the Contract.
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35.2. Fundamental breaches of Contract shall include, but shall not be limited
to, the following:

a. The Contractor stops work when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b. The Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

d. The Contractor does not maintain a Security, which is required,;

e. The Contractor has delayed the completion of the Works by the number of days
for which the maximum amount of liquidated damages can be paid, as defined in
relevant clause.

f. The Contractor fails to provide insurance cover as required under relevant clause.

g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practices as defined in GCC in competing for or in executing the
Contract.

h. Any other fundamental breaches as specified in the Contract Data.

i. If the Contractor fails to deploy machinery and equipment or personnel as
specified in the Contract Data at the appropriate time.

35.3. When either party to the contract gives notice of a breach of contract to the
Engineer for a cause other than those listed above, the Engineer shall decide
whether the breach is fundamental or not.

35.4. Notwithstanding the above, the Employer may terminate the Contract for
convenience.

35.5. If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably possible.

36. Payment upon Termination

36.1. If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate for value of the work done
and materials ordered less liquidated damages, if any, less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the Contract Data. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered from the security deposit, and
performance security. If any amount is still left un-recovered it will be a debt due

from the Contractor to the Employer.
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36.2. If the Contract is terminated at the Employer's convenience, the Engineer
shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor's personnel employed solely
on the Works, and the Contractor's costs of protecting and securing the Works
and less advance payments received up to the date of the certificate, less other
recoveries due in terms of the Contract, and less taxes due to be deducted at
source as per applicable law.

37. Release from Performance
If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe
and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.

F. Other Conditions of Contract

38. The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements at his own cost for the engagement of all staff and employees,
local or other, and for their payment.

39. Compliance with Labour Regulations

a) During continuance of the Contract, the Contractor shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other
labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State
or the Central Government or the local authority.

b) Furthermore, the Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any money due
to the Contractor including his amount of contract deposit in the form of BG. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered

by the Employer.
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<)

d)

40.

41.

42,

The Contractor shall require his employees to obey all applicable laws, including
those concerning safety at work.

The employees of the Contractor in no case shall be treated as the
employees of the BMC at any point of time.

Drawings and Photographs of the Works

The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon, except
those permitted under above clause, shall be taken or permitted by the
Contractor to be taken by any of his employees without the prior approval of the
Engineer in writing. No photographs/ Video photography shall be published or
otherwise circulated without the approval of the Engineer in writing.

Contract Document

The documents forming the contract are to be taken as mutually explanatory of
one another. Unless otherwise provided in the contract, the priority of the
documents forming the contract shall be as follows

Contract Agreement (if completed)

The letter of Acceptance

The Bid:

Addendum to Bid; if any

Tender Document

The Bill of Quantities:

The Specification:

Detailed Engineering Drawings

Standard General Conditions of Contracts (GCC)

0 ® N ok b=

10. All correspondence documents between bidder/contractor and BMC.
Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that

affects the Bidding Process. Any Applicant found to have a Conflict of Interest

shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest

affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

. Such Applicant has the same legal representative for purposes of this Application

as any other Applicant; or
Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/

parties, that puts either or both of them in a position to have access to each
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other’s information about, or to influence the Application of either or each other;
or

4. The Applicant shall be liable for disqualification if any legal, financial or technical
adviser of the Authority in relation to the Project is engaged by the Applicant, its
Member or any Associate thereof, as the case may be, in any manner for matters
related to or incidental to the Project. For the avoidance of doubt, this
disqualification shall not apply where such adviser was engaged by the Applicant,
its Member or Associate in the past but its assignment expired or was terminated
6 (six) months prior to the date of issue of this TENDER. Nor will this
disqualification apply where such adviser is engaged after a period of 3 (three)
years from the date of commercial operation of the Project.

43. Applications and costs thereof
No Applicant shall submit more than one Application for the Project. An applicant
applying individually shall not be entitled to submit another application either
individually. The Applicant shall be responsible for all of the costs associated with
the preparation of their Applications and their participation in the Bid Process.
The Authority will not be responsible or in any way liable for such costs,

regardless of the conduct or outcome of the Bidding Process.

44. Acknowledgment by Applicant
It shall be deemed that by submitting the Application, the Applicant has:
44.1. Made a complete and careful examination of the tender;
44.2. Received all relevant information requested from the Authority;
44.3. Accepted the risk of inadequacy, error or mistake in the information

provided in the tender or furnished by or on behalf of the Authority relating to
any of the matters referred; and

44 .4. Agreed to be bound by the undertakings provided by it under and in terms
hereof.
“The Authority” shall not be liable for any omission, mistake or error in respect of
any of the above or on account of any matter or thing arising out of or concerning
or relating to the TENDER or the Bidding Process, including any error or mistake
therein or in any information or data given by the Authority.

45. Right to reject any or all Applications/ Bids
Notwithstanding anything contained in this TENDER, “The Authority” reserves
the right to reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such

acceptance, rejection or annulment, and without assigning any reasons therefore.
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In the event that the Authority rejects or annuls all the Bids, it may, in its
discretion, invite all eligible Bidders to submit fresh Bids hereunder.
“The Authority” reserves the right to reject any Application and/ or Bid if:
. At any time, a material misrepresentation is made or uncovered, or
. The Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the
Application.
In case it is found during the evaluation or at any time before signing of the
Agreement or after its execution and during the period of subsistence thereof
including the concession thereby granted by “The Authority”, that one or more of
the pre-qualification conditions have not been met by the Applicant, or the
Applicant has made material misrepresentation or has given any materially
incorrect or false information, the Applicant shall be disqualified forthwith if not
yet appointed as the Successful Bidder either by issue of the LOA (Letter of
Approval) or entering into of the Agreement, and if the Applicant has already been
issued the LOA or has entered into the Concession Agreement, as the case may
be, the same shall, notwithstanding anything to the contrary contained therein or
in this TENDER, be liable to be terminated, by a communication in writing by
“The Authority” to the Applicant, without the Authority being liable in any
manner whatsoever to the Applicant and without prejudice to any other right or
remedy which the Authority may have under this TENDER, the Bidding
Documents, the Concession Agreement or under applicable law.
“The Authority” reserves the right to verify all statements, information and
documents submitted by the Applicant in response to the TENDER. Any such
verification or lack of such verification by the Authority shall not relieve the
Applicant of its obligations or liabilities hereunder nor will it affect any rights of
the Authority there under.

The bid shall be rejected if the bidder
. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

. Does not fill and (digital) sign undertaking forms, which are incorporated, in the
document.

Clarifications
Applicants requiring any clarification on the tender may notify “the Authority” in
writing or by fax or e-mail. They should send in their queries before the date
specified in the header data. “The Authority” shall Endeavor to respond to the

queries within the period specified therein. The responses will be sent by fax
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and/or e-mail. The Authority will forward all the queries and its responses
thereto, to all purchasers of the TENDER without identifying the source of

queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications
sought by the Applicants. However, the Authority reserves the right not to
respond to any question or provide any clarification, in its sole discretion, and
nothing in this Clause shall be taken or read as compelling or requiring the
Authority to respond to any question or to provide any clarification, but not later

than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue
interpretations and clarifications to all Applicants. All clarifications and
interpretations issued by the Authority shall be deemed to be part of the tender.
Verbal clarifications and information given by Authority or its employees or

representatives shall not in any way or manner be binding on the Authority.

Amendment of tender

At any time prior to the deadline for submission of Application, the Authority
may, for any reason, whether at its own initiative or in response to clarifications
requested by an Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who
have purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into
account, or for any other reason, the Authority may, in its sole discretion, extend

the Application Due Date.

G. Preparation and Submission of Application
Language
The Application and all related correspondence and documents in relation to the
Bidding Process shall be in English language. Supporting documents and printed
literature furnished by the Applicant with the Application may be in any other
language provided that they are accompanied by translations of all the pertinent
passages in the English language, duly authenticated and certified by the
Applicant. Supporting materials, which are not translated into English, may not
be considered. For the purpose of interpretation and evaluation of the

Application, the English language translation shall prevail.

Format and signing of Application
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The Applicant shall provide all the information sought under this TENDER. The
Authority will evaluate only those Applications that are received in the required
formats and complete in all respects. Incomplete and /or conditional Applications

shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain
the scanned certified copies of the documents given below and the documents
uploaded has to be digitally signed by the bidder. These copies shall be certified
by Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with
his stamp, clearly stating his name & registration number, except where original
documents are demanded.
51. Marking of Applications

The Applicant shall submit the Application in the format specified, together with
the documents; upload in folder as “VENDOR” together with their respective
enclosures.

Applications submitted by fax, telex, telegram shall not be entertained and shall

be rejected outright.

52. Late Applications
Applications received by the Authority after the specified time on the Application
Due Date shall not be eligible for consideration and shall be summarily rejected.

53. Confidentiality
Information relating to the examination, clarification, evaluation, and
recommendation for the short-listed qualified Applicants shall not be disclosed to
any person who is not officially concerned with the process or is not a retained
professional advisor advising the Authority in relation to or matters arising out of,
or concerning the Bidding Process. The Authority will treat all information,
submitted as part of Application, in confidence and will require all those who
have access to such material to treat the same in confidence. The Authority may
not divulge any such information unless it is directed to do so by any statutory
entity that has the power under law to require its disclosure or is to enforce or
assert any right or privilege of the statutory entity and/ or the Authority or as
may be required by law or in connection with any legal process.

54. Clarification of Financial Bids
To assist in the examination, evaluation and comparison of Bids, the Engineer
may, at his discretion, ask any bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response shall be in

writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any
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matter relating to his bid from the time of the bid opening to the time the contract
is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s
bid evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidder’s bid.

Inspection of site and sufficiency of tender:
. The Contractor shall inspect and examine the site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the work (so far as
is practicable), the form and nature of the site, the quantities and nature of the
work and materials/equipment/vehicles necessary for the completion of the
works and means of access to the site, and in general shall himself obtain all
necessary information as to risk, contingencies and other circumstances which
may influence or affect his tender. He shall also take into consideration the
climatic conditions.
. The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the schedule of works / items / quantities, or in Bill of
Quantities, which rates and prices shall, except as otherwise provided cover all
his obligations under the Contract and all matters and things necessary for
proper completion and maintenance of the works. No extra charges consequent
on any misunderstanding.
. Not Foreseeable Physical Obstructions or Conditions: If, however, during the
execution of the Works the Contractor encounters physical obstructions or
physical conditions, other than climatic conditions on the Site, which
obstructions or conditions were, in his opinion, not foreseeable by an experienced
contractor, the Contractor shall forthwith give notice thereof to the Engineer. On
receipt of such notice, the Engineer shall, if in his opinion such obstructions or
conditions could not have been reasonably foreseen by an experienced contractor,
after due consultation with the Contractor, determine:
Any extension of time to which the Contractor is entitled and
And shall notify the Contractor accordingly. Such determination shall take
account of any instruction which the Engineer may issue to the Contractor in
connection therewith, and any proper and reasonable measures acceptable to the
Engineer which the Contractor may take in the absence of specific instructions
from the Engineer. However such costing shall be got approved by the competent
authority as governed vide rules prevailing with authority.

Official Secrecy:
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The Contractor shall of all the persons employed in any works in connection with
the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them
and will continue to apply even after execution of the said works and they will not
disclose any information regarding this contract to any third party. The
contractor shall also bring into notice that, any information found to be leaked
out or disclosed the concern person as well as the Contractor will be liable for
penal action; further the Corporation will be at liberty to terminate the contract
without notice.

57. Subsequent Legislation:
If on the day of submission of bids for the contract, there occur changes to any
National or State stature, Ordinance, decree or other law or any regulation or By-
laws or any local or other duly constituted authority or the introduction of any
such National or State Statute, Ordinance, decree or by which causes additional
or reduced cost to the Contractor, such additional or reduced cost shall, after due
consultation with the Contractor, be determined by the concerned Engineering
Department of BMC and shall be added to or deducted from the Contract Price
with prior approval of competent authority and the concerned Engineering
Department shall notify the Contractor accordingly with a copy to the Employer.
BMC reserve the right to take decision in respect of addition/reduction of cost in
contract.

58. Patent, Right and Royalties:
The contractor shall save harmless and indemnify the Corporation from and
against all claims and proceedings for or on account of infringement of any Patent
rights, design trademark or name of other protected rights in respect of machine
work, or material used for or in connection with the Works or any of them and
from and against all claims, proceedings, damages, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

59. Payments, Tax and Claims:

a. The limit for unforeseen claims:-
Under no circumstances whatever the contractor shall be entitled to any
compensation from BMC on any account unless the contractor shall have
submitted a claim in writing to the Eng-in-change within 1 month of the case of
such claim occurring.

b. No interest for delayed payments due to disputes, etc:
It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or
Officer shall not be liable to pay any interest or damage with respect of any

moneys or balance which may be in its or its Engineer’s or officer’s hands owing
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to any dispute or difference or claim or misunderstanding between the Municipal
Corporation of Greater Bombay or its Engineer or Officer on the one hand and the
contractor on the other, or with respect to any delay on the part of the
Brihanmumbai Municipal Corporation or its Engineer or Officers in making
periodical or final payments or in any other respect whatever.

60. Settlement of Disputes:

a. Termination of contract for death:-
If the Contractor is an individual or a proprietary concern and the individual or
the proprietor dies and if the Contractor is a partnership concern and one of the
legal representative of the individual Contractor or the proprietor of the
proprietary concern and in case of partnership, the surviving partners, are
capable of carrying out and completing the contract, the Commissioner shall be
entitled to cancel the contract as to its uncompleted part without the Corporation
being in any way liable to payment of any compensation to the estate of the
deceased Contractor and or to the surviving partners of the Contractor’s firm on
account of the cancellation of the contract. The decision of the Commissioner that
the legal representative of the deceased Contractor or surviving partners of the
Contractor’s firm cannot carry out and complete the contract shall be final and
binding on the parties. In the event of such cancellation the Commissioner shall
not hold estate of the deceased Contractor and or surviving partners of the
Contractor’s firm liable in damages for not completing the contract.

b. Settlement of Disputes:
If any dispute or differences of any kind whatsoever other than those in respect of
which, the decision of any person is, by the Contract, expressed to be final and
binding) shall arise between the Employer and the Contractor or the Engineer
and the Contractor in connection with or arising out of the Contract or carrying
out of the Works (Whether during the progress of the Works or after their
completion and whether before or after the termination, abandonment or breach
of the Contract) it, the aggrieved party may refer such dispute within a period of 7
days to the concerned Addl. Municipal Commissioner who shall constitute a
committee comprising of three officers i.e. concerned Deputy Municipal
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the
Contract and concerned Chief Accountant. The Committee shall give decision in
writing within 60 days. Appeal on the Order of the Committee may be referred to
the Municipal Commissioner within 7 days. Thereafter the Municipal
Commissioner shall constitute a Committee comprising of three Addl. Municipal

Commissioners including Addl. Municipal Commissioner in charge of Finance
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Department. The Municipal Commissioner within a period of 90 days after being
requested to do so shall give written notice of committee’s decision to the
Contractor. Save as herein provided such decision in respect of every matter so
referred shall be final and binding upon both parties until& after the completion
of the works, and shall forthwith be given effect to by the Contractor who shall
proceed with the works with due diligence, whether he requires arbitration as
hereinafter provided or not. If the Commissioner has given written notice of the
decision to the Contractor and no Claim to arbitration has been communicated
within a period of 90 days from receipt of such notice the said decision shall
remain final and binding upon the Contractor.
Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a
period of 90 days after being requested as aforesaid, or if the Contractor be
dissatisfied with any such decision, then and in any such case the Contractor
may within 90 days after receiving notice of such decision or within 90 days after
the expirations of the first named period of 90 days (as the case may be) require
that the matter or matters in dispute be referred to arbitration as hereinafter
provided. All disputes or differences in respect of which the decision (if any) of the
Commissioner has not become final and binding as aforesaid shall be finally
settled by Arbitration as follows: Arbitration shall be effected by a single
arbitrator agreed upon the parties. The arbitration shall be conducted in
accordance with the provisions of the Arbitration Act, 1996 or any statutory
modifications thereof, and shall be held at such place and time within the limits
of Brihanmumbai as the arbitrator may determine. The decision of the arbitrator
shall be final and binding upon the parties hereto and the expense of the
arbitration shall be paid as may be determined by the arbitrator. Performance
under the Contract shall, if reasonably be possible, continued during the
arbitration proceedings and payment due to the Contractor by the Employer shall
not be withheld unless they are the subject matter of arbitration proceedings. The
said arbitrator shall have full power to open up, review and revise any decision,
opinion, direction, certification or valuation of the Commissioner and neither
party shall be limited in the proceedings before such arbitrator to the evidence or
arguments put before the Commissioner for the purpose of obtaining his said
decision. No decision given by the Commissioner in accordance with the foregoing
provisions shall disqualify him from being called as a witness and giving evidence
before the arbitrator on any matters whatsoever relevant to the disputes or

difference referred to the arbitrator as aforesaid. All awards shall be in writing
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and for claims equivalent to 5,00,000 or more such awards shall state reasons for
amounts awarded. The expenditure of arbitration shall be paid as may be
determined by arbitrator.
In case of any claim, dispute or difference arising in respect of a contract, the
cause of action thereof shall be deemed to have arisen in Mumbai and all legal
proceedings in respect of any claim, dispute or difference shall be instituted in a
competent court in the City of Mumbai only.

62. Receipts to be signed in firm’s name by any one of the partners:
Every receipt for money which may become payable or for any security which may
become transferable to the Contractor under these present shall, if signed in the
partnership name by any one of the partners, be a good and sufficient discharge
to the Commissioner and Municipal Corporation in respect of the money or
security purporting to be acknowledged thereby, and in the event of death of any
of the partners during the pendency of this contract, it is hereby expressly agreed
that every receipt by any one of the surviving partners shall, if so signed as
aforesaid, be good and sufficient discharge as aforesaid provided that nothing in
this clause contained shall be deemed to prejudice or effect any claim which the
Commissioner or the Corporation may hereafter have against the legal
representatives of any partners so dying or in respect of any breach of any of the
conditions thereof, provided also that nothing in this clause contained shall be
deemed prejudicial or affect the respective rights or obligations of the Contractors
and of the legal representatives of any deceased Contractors interest.

63. Proprietary data:
All documents and other information supplied by the Authority or submitted by
an Applicant to the Authority shall remain or become the property of the
Authority. Applicants are to treat all information as strictly confidential and shall
not use it for any purpose other than for preparation and submission of their
Application. The Authority will not return any Application or any information
provided along therewith.

64. Correspondence with the Applicant:
Save and except as provided in this TENDER, the Authority shall not entertain
any correspondence with any Applicant in relation to the acceptance or rejection
of any Application.

65. Payment:

i.  Bills shall be submitted by the Contractor from time to time (but at an interval of

not less than one month) for the works executed. The Engineer shall arrange to
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ii.

have the bills verified by taking or causing to be taken, where necessary, the
requisite measurement of work.

Payment on account for amount admissible shall be made on the Engineer
certifying the sum to which the Contractor is considered entitled by way of
payment for all the work executed, after deducting there from the amount already
paid, and such other amounts as may be deductible or recoverable in terms of the

contract.

JOINT VENTURE:-

Joint Venture is not allowed in this tender.

Action And Compensation Payable In Case Of Bad Work And Not Done
As Per Specifications
All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in charge of
the work and all the superior officers, officer of the Vigilance Department of the
BMC or any organization engaged by the BMC for Quality Assurance and the
contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders
given to the Contractor’s agent shall be considered to have the same force as if
they had been given to the contractor himself.
If it shall appear to the Engineer-in-charge or his authorized subordinates in-
charge of the work or to the officer of Vigilance Department, that any work has
been executed with unsound, imperfect or unskillful workmanship or with
materials of any inferior description, or that any materials or articles provided by
him for the execution of the work are unsound or of a quality inferior to that
contracted for or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months of the
completion of the work from the Engineer-in-Charge specifying the work,
materials or articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct the
work so specified in whole or in part, as the case may require or as the case may
be, remove the materials or articles so specified and provide other proper and

suitable materials or articles at his own charge and cost. In the event of the
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failing to do so within a period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same
rate as under clause 8.e. of the general condition of contract in section 9 of
tender document (for Compensation for delay) for this default. In such case the
Engineer-in Charge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the Engineer in
charge may consider reasonable during the preparation of on account bills or
final bill if the item is so acceptable without detriment to the safety and utility of
the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision of the
Engineer-in-Charge to be conveyed in writing in respect of the same will be final
and binding on the contractor.
If the penalization amount exceeds maximum limit with respect to Clause 8.e of
Standard General Conditions of Contract, then a show cause notice shall
necessarily be issued to the contract as to why the contract should not be
terminated.

Contractors remain liable to pay compensation:
In any case in which any of the powers conferred upon the Engineer In-charge by
the relevant clauses in documents that form a part of contract as exercised or is
exercisable in the event of any future case of default by the Contractor, he is
declared liable to pay compensation amounting to the whole of his security
deposit. The liability of the Contractor for past and future compensation shall
remain unaffected.
69. INTERNAL GRIEVANCE REDRESSAL MECHANISM
B.M.C. has formed an Internal Grievance Redressal Mechanism for redressal of
grievances. Any Bidder or prospective Bidder aggrieved that any decision, action
or omission of the procuring entity being contrary to the provisions of the tender
or any rules or guidelines issued therein, in Packet ‘A’, ‘B’& ‘C’ can make an
application for review of decision of responsiveness in Packet ‘A’, ‘B’ & ‘C’ within a
period of 7 days or any such other period, as may be specified in the Bid

document.

While making such an application to procuring entity for review,
aggrieved bidders or Prospective bidders shall clearly specify the ground or
grounds in respect of which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’

(General Requirements), an application for review may be filed only by a bidder
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who has participated in procurement proceedings and after declaration of
successful bidder in Packet ‘B’ (Technical Bid), an application for review may be
filed only by successful bidders of Packet ‘A’. Provided further that, an application
for review of the financial bid can be submitted, by the bidder whose technical bid
is found to be acceptable / responsive.

Upon receipt of such application for review, B.M.C. may decide whether the bid
process is required to be suspended pending disposal of such review. The B.M.C.
after examining the application and the documents available to him, give such
reliefs, as may be considered appropriate and communicate its decision to the
Applicant and if required to other bidders or prospective bidders, as the case may
be.

B.M.C. shall deal and dispose off such application as expeditiously as possible
and in any case within 10 days from the date of receipt of such application or
such other period as may be specified in pre-qualification document, bidder
registration document or bid documents, as the case may be.

Where B.M.C. fails to dispose off the application within the specified period
or if the bidder or prospective bidder feels aggrieved by the decision of the
procuring entity, such bidder or prospective bidder may file an application for
redressal before the Internal Procurement Redressal Committee’ within 7 days of
the expiry of the allowed time or of the date of receipt of the decision, as the case
may be. Every such application for internal redressal before Redressal
Committee shall be accompanied by fee of Rs.25,000/- fee shall be paid in the
form of D.D. in favour of B.M.C.

1stAppeal by the bidder against the decision of C.E./HoD/Dean can be
made to concerned D.M.C/Director who should decide appeal in 7 days. If not
satisfied, 2rdAppeal by the bidder can be made to concerned A.M.C. for decision.

Grievance Redressal Committee (GRC) is headed by Concerned
D.M.C/Director of particular department for the first appeal / Grievances by the
bidder against the decision for responsiveness / Non-Responsiveness In Packet
‘A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, Concerned A.M.C. will take
decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC
(CPD) office where appeals of aggrieved bidder will be received with fee of
Rs.25000/-from aggrieved bidder. The necessary correspondence in respect of
said applications to the aggrieved bidder & concerned department, issuing
notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and

further proceeding will be carried out through registrar appointed by BMC.
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No application shall be maintainable before the Redressal Committee in
regard of any decision of the B.M.C. relating to following issues:-
i) Determination of need of procurement
ii) The decision of whether or not to enter into negotiations.

Cancellation of a procurement process for certain reasons. On receipt of
recommendation of the Committee, It will be communicate his decision thereon to
the Applicant and to the Committee within 10 days or such further time not
exceeding 20 days, as may be considered necessary from the date of receipt of the
recommendation and in case of non-acceptance of any recommendation, the
reason of such non-acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Procurement Redressal
Committee, if found, come to the conclusion that any such complaint or review is
of vexatious, frivolous or malicious nature and submitted with the intention of
delaying or defeating any procurement or causing loss to the procuring entity or
any other bidder, then such complainant shall be punished with fine, which may
extend to Five Lac rupees or two percent of the value of the procurement,

whichever is higher.

70.Contractor to supply equipment etc. required to carry out the work and is
liable for damages arising for its non-provision.
The Contractor shall supply at his own cost all material, plant, tools, appliances,
implements, equipment’s, vehicles requisite or proper for the proper execution of
the work, whether, in the original altered or substituted form and whether
included in the specification of other documents forming part of the contract or
referred to in these conditions or not and which may be necessary for the purpose
of satisfying or complying with the requirements of the Eng-In-Charge as to any
matter as to which under these conditions is entitled to be satisfied, or which is
entitled to require together with the carriage therefore to and from the work.
The contractor shall provide all necessary measures & precautions to protect the
public from accident and shall also be bound to bear the expenses of defense of
every suit, action or other legal proceedings, that may be brought by any person
for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit action or proceedings
to any such person or which may with the consent of the contractor be paid for
compromising any claim by any such person.

71.Prevention of Fire:
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The contractor shall not set fire to any standing jungle, trees, brushwood or grass
or waste.

72.Compensation for all damages done intentionally or unintentionally by contractor
whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other
officer as he may appoint and the estimate of the Engineer in-charge to the
decision of the Dy. Chief Engineer on appeal shall be final and the contractor
shall be bound to pay the amount of the assessed compensation on demand
failing which the same will be recovered from the Contractor as damages or
deducted by the Engineer In-charge from any sums that may be due or become
due from BMC to contractor under this Contract or otherwise. Contractor shall
bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs
that may be awarded by the Court in consequence.

73.In the case of Tender by partners, any change in the constitution of the firm shall
be forthwith, notified by the contractor through the Engineer In-charge for his
information.

74.Action where no specifications:
In the event of there being no such specifications, then in such case, the work
shall be carried out in all respects in accordance with all instructions and
requirements of the Engineer In-charge.

75. Safety and medical help:

i. The Contractor shall be responsible for and shall pay the expenses of
providing medical help to any workmen who may suffer a bodily injury as a
result of an accident. If such expenses are incurred by BMC, the same shall be
recoverable from the contractor forthwith and be included without prejudice to
any other remedy of BMC from any amount due or that may become due to
the Contractor.

ii. The contractor shall provide necessary personal safety equipment and first-aid
box for the use of persons employed on the site and shall maintain the same
in condition suitable for immediate use at any time.

iii. The workers shall be required to use the safety equipment’s so provided by the
contractor and the contractor shall take adequate steps to ensure the proper
use of equipments by those concerned.

iv.  When the work is carried on in proximity to any place where there is risk or

drawing all necessary equipments shall be provided and kept ready for use
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and all necessary steps shall be taken for the prompt rescue of any person in
danger.
76.Anti-malaria and other health measures:
Anti-Malaria and other health measures shall be taken as directed by the
Executive Health Officer of BMC. Contractor shall see that mosquitogenic
conditions are created so as to keep vector population to minimum level.
Contractor shall carry out anti-malaria measures in the area as per the
guidelines issued by the Executive Health Officer of BMC from time to time.
In case of default, in carrying out prescribed anti-malaria measures resulting in
increase in malaria incidence, contractor shall be liable to pay BMC on anti-

malaria measures to control the situation in addition to fine.
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SPECIFICATION




SPECIFICATIONS & SELECTION OF MATERIAL

Detailed Scope of Work / Technical Specifications are mentioned in Section 7 of the e-

Tender Document.
SELECTION OF MATERIAL
1. All materials brought on the site of work and meant to be used in the same, shall be the best

of their respective kinds and to the approval of the Engineer. The Engineer or his
representative will accept that the materials are really the best of their kinds, when it is
proved be-yond doubt that no better materials of the particular kind in question are available
in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials to be
used in the works and shall deposit these samples with him before placing an order for the
materials with the suppliers. The materials brought on the works shall conform in every
respect to their approved samples. Fresh samples shall be deposited with the Engineer when-
ever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to the site of
works to see that they conform in all respects to the Specifications of the samples approved
by the Engineer, or .

4. The Engineer will have the option to have any of the materials tested to find out whether
they are in accordance with the Specifications and the Contractor will bear all expenses for
such testing. All bills, vouchers and test certificates, which in the opinion of the Engineer or
his representative are necessary to convince him as to the quality of the materials or their
suitability shall be produced for his inspection when required.

5. Any materials that have not been found to conform to the specifications will be rejected
forthwith and shall be removed from the site by the contractor at his own cost within 24
hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such materials
from any particular source, as may in his opinion be necessary for the proper execution of

the work.
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FRAUD AND CORRUPT PRACTICES

» The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process.
Notwithstanding anything to the contrary contained herein, the Authority may
reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice in the Bidding Process.

» Without prejudice to the rights of the Authority under relevant Clause
hereinabove, if an Applicant is found by the Authority to have directly or
indirectly or through an agent, engaged or indulged in any corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice
during the Bidding Process, such Applicant shall not be eligible to participate in
any tender or RFQ issued by the Authority during a period of 2 (two) years from
the date such Applicant is found by the Authority to have directly or indirectly or
through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice, as the case
may be.

» For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:

A.“Corrupt practice” means:

The offering, giving, receiving, or soliciting, directly or indirectly, of anything of
value to influence the actions of any person connected with the Bidding Process
(for avoidance of doubt, offering of employment to, or employing, or engaging in
any manner whatsoever, directly or indirectly, any official of the Authority who is
or has been associated in any manner, directly or indirectly, with the Bidding
Process or the LOA or has dealt with matters concerning the Concession
Agreement or arising there from, before or after the execution thereof, at any time
prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Authority, shall be deemed to
constitute influencing the actions of a person connected with the Bidding
Process); or save and except as permitted under the relevant sub clause,
engaging in any manner whatsoever, whether during the Bidding Process or
after the issue of the LOA or after the execution of the Concession Agreement, as
the

case may be, any person in respect of any matter relating to the Project or the

LOA or the Concession Agreement, who at any time has been or is a legal,
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ii.

financial or technical adviser of the Authority in relation to any matter concerning

the Project;

. “Fraudulent practice” means a misrepresentation or omission of facts or

suppression of facts or disclosure of incomplete facts, in order to influence the

Bidding Process.

. “Coercive practice” means impairing or harming or threatening to impair or

harm, directly or indirectly, any person or property to influence any person’s

participation or action in the Bidding Process.

. “Undesirable practice” means (i) establishing contact with any person connected

with or employed or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Bidding
Process; or (ii) having a Conflict of Interest; and

“Restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or
manipulating a full and fair competition in the Bidding Process.

If the Employer/Financier determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after givingl4days notice to
the Contractor, terminate the Contractor's employment under the Contract and
expel him from the Site, and the provisions of relevant Clause shall apply as if

such expulsion had been made.

. Should any employee of the Contractor be determined to have engaged in

corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in accordance with

relevant Clause.
For the purposes of this Sub-Clause:

“Corrupt Practice” is the offering, giving, receiving to soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party.

“Another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Financer
staff and employees of other organizations taking or reviewing procurement
decisions.

iii. “Fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to mislead,

a party to obtain a financial or other benefit or to avoid an obligation.
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iv. “Collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence improperly the
actions of another party.

V. “Coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party.

Vi. “Obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false statements to
investigators in order to materially impede the Financier investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

Vii. Acts intended to materially impede the exercise of the Financer’s inspection
and audit rights provided.

viii.  “Party” refers to a public official; the terms “benefit” and “obligation”
relate to the procurement process or contract execution; and the “act or
omission” is intended to influence the procurement process or contract execution.
ix. ”Parties” refers to participants in the procurement process (including
public officials) attempting to establish bid prices at artificial, noncompetitive
levels.

X. A “party” refers to a participant in the procurement process or contract

execution.
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SECTION 12
Pre Bid Meeting




PRE-BID MEETING

Pre-bid meeting of the interested parties shall be convened at the designated date,
time and place. A maximum of three representatives of each Applicant shall be
allowed to participate on production of authority letter from the Applicant. During
the course of Pre-bid meeting, the Applicants will be free to seek clarifications and
make suggestions for consideration of the Authority. The Authority shall
Endeavour to provide clarifications and such further information as it may, in its
sole discretion, consider appropriate for facilitating a fair, transparent and

competitive Bidding Process.
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List of Approved Banks




LIST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in

suburbs and extended suburbs up to Virar and Kalyan have been approved
only for the purpose of accepting Banker’s guarantee from 1997-98
onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks beyond
Kalyan and Virar can be accepted only if the said Banker’s Guarantee is
countersigned by the Manager of a branch of the same Bank, within the
Mumbai Limit categorically endorsing thereon that said bankers Guarantee
is binding on the endorsing Branch of the bank within Mumbai limits and
is liable to be on forced against the said branch of the Bank in case of

default by the contractor/supplier furnishing the bankers Guarantee.

A S.B.I and its subsidiary Banks

1 State Bank Of India.

3 State Bank Of Hyderabad.

4 State Bank Of Mysore.

S State Bank Of Patiyala.

6 State Bank Of Saurashtra.

7 State Bank Of Travankore.

B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 Dena Bank:

15 Indian Bank.

16 Indian Overseas Bank.
Oriental Bank Of Commerce.

18 Punjab National Bank.

19 Punjab &Sindh Bank.

20 Syndicate Bank.

21 Union Bank Ofndia.

22 United Bank Of India.

23 UCO Bank.

24 VijayaBank.

24A Corporation Banlk:

C Scheduled Commercial Banks

25 Bank Of Madura Ltd.
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26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 [.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu &Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 NedugundiBank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya BankLtd.
Schedule Urban Co-opBanks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
95 Janata Sahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 NewlIndia Co-opBank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.
E Foreign Bank
67 ABMAMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ GrindlaysBank Ltd.
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70

Bank Of America N.T. &S.A.

71 Bank OfTokyo Ltd.

72 Bankindosuez.

73 Banque Nationalede Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong &Shanghai banking Corporation.
77 Mitsui TaiyokbeBank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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SECTION 14
Appendix




FORM OF TENDER

To,
The Municipal Commissioner for Greater Mumbai
Sir,
I/ We have read and examined the following documents relating to the work
of

i. Notice inviting tender.

ii. Directions to tenderers (General and special)

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal
Corporation as amended up to date.

iv. Relevant drawings

v. Specifications.

vi. Special directions

vii. Annexure A and B.

viii. Bill of Quantities and Rates.

1A. I/We

(full name in capital letters, starting with surname), the Proprietor/ Managing
Partner/ Managing Director/ Holder of the Business, for the establishment / firm
/  registered company, named herein below, do hereby offer

to

Referred to in the specifications and schedule to the accompanying form of con-
tract of the rates entered in the schedule of rates sent herewith and signed by
me/ us” (strike out the portions which are not applicable).

1B. I/We do hereby state and declare that [/We, whose names are given herein
below in details with the addresses, have not filled in this tender under any other
name or under the name of any other establishment /firm or otherwise, nor are
we in any way related or concerned with the establishment /firm or any other
person, who have filled in the tender for the aforesaid work.”

2. 1/We hereby tender for the execution of the works referred to in the aforesaid

documents, upon the terms and conditions, contained or referred to therein and
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in accordance with the specification’s designs, drawings and other relevant
details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to

Rs. /-(Rs.

)
I/We have deposited the amount through online payment gateways with the C.E.

of the Corporation not to bear interest

I/We hereby request you not to enter into a contract with any other person/s for
the execution of the works until notice of non/acceptance of this tender has first
been communicated to me/us, and in consideration of yours agreeing to refrain
from so doing I/we agree not to withdraw the offer constituted by this tender
before the date of communication to me/us of such notice of non/acceptance,
which date shall be not later than ten days from the date of the decision of the
Standing Committee or Education Committee of the Corporation, as maybe
required under the Mumbai Municipal Corporation Act, not to accept this
tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180
days from the date fixed for opening the same and not to make any modifications
in its terms and conditions which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when
called upon to do so.

c. I/we do not commence the work on or before the date specified by the

Engineer in his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in
connection with the preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the
Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions of
Maharashtra Mathadi, Hamal and other Manual workers (Regulation of
Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected
workers Scheme 1970.

9. “1/We have failed in the accompanying tender with

full knowledge of liabilities and, therefore, we will not raise any objection or

dispute in any manner relating to any action, including forfeiture of deposit and
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blacklisting, for giving any information, which is found to be incorrect and
against the instructions and directions given in this tender.

10. “I/We further agree and undertake that in the event it is revealed
subsequently after the allotment of work/contract to me/us, that any information
given by me/us in this tender is false or incorrect, I/We shall compensate the
Brihanmumbai Municipal Corporation for any such losses or inconvenience
caused to the Corporation in any manner and will not resist any claim for such
compensation on any ground whatsoever. I/we agree and undertake that I/we
shall not claim in such case any amount by way of damages or compensation for
cancellation of the contract given to me/us or any work assigned to me/us or is
with-drawn by the Corporation,”

Address

Yours faithfully,

Digital Signature of the Tenderer or the Firm

Full Name and private residential address of all the partners constituting the
Firm

A/c No
L e Name of Bank
PP
S Name of Branch
e e
S T PP PPN Vendor No.
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AGREEMENT FORM
Tender / Quotation dated ................ 20...

Standing Committee /Education Committee Resolution No.

CONTRACT FOR THE  WORKS

This agreement made this day of

Two thousand Between

inhabitants of Mumbali, carrying on business at

in Bombay under the style and name of Messrs

(Hereinafter called “the

contractor of the one part and Shri

the D.M.C.(S.W.M.) (hereinafter called “the commissioner” in which expression
are included unless the inclusion is inconsistent with the context, or meaning
thereof, his successor or successors for the time being holding the office of
D.M.C.(S.W.M.) of the second part and the Brihanmumbai Municipal Corporation
(hereinafter called “the Corporation”) of the third part, WHEREAS the contractor
has tendered for the construction, completion and maintenance of the works
described above and his tender has been accepted by the Commissioner (with the
approval of the Standing Committee/Education Committee of the Corporation
NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions of Contract for works
hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed
as a part of this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:
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g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with the
Commissioner to construct, complete and maintain the works in conformity in all
respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration
of the construction, completion and maintenance of the works the contract sum,
at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective
common seals to be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written.

Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of
Full Name
Address Contractors

Signed by the D.M.C.(S.W.M.) in Ex..... City/ WS/ ES

the presence of

D.M.C.(S.W.M.)

The Common seal of the Brihanmumbai Municipal Corporation was hereunto
affixed on the .................. 20 in the presence of two members of the Standing
Committee.

1. 1.

2. 2.

And in the presence of the Municipal Secretary

Municipal Secretary
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SECTION 15

ANNEXURES




Annexure “A”

Sub:  Supply, Installation, Testing & Commissioning of 1 No. Computerized
Electronic Weighbridge of Capacity 60 MT at Kurla Refuse Transfer
Station (KRTS).
Sr. Parameter Details
No.
1 The Engineer for this 1.Ch. Engg. (S.W.M) Project
work 2. Ex. Engg (S.W.M) Project
3. Asst. Engg (S.W.M) Project
2 Description of work Supply, Installation, Testing & Commissioning
of 1 No. Computerized Electronic Weighbridge
of Capacity 60 MT at Kurla Refuse Transfer
Station (KRTYS).
3 Earnegt Money Rs 24,740/-
Deposit
4 Contract Period 60 days

Signature of Tenderer/Bidder
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Annexure- B
PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of his bid or during
any pre-contract or post-contract stage in order to secure the contract or in
furtherance to secure it and in particular commits himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the BMC,
connected directly or indirectly with the bidding process, or to any person,
organization or third party related to the contract in exchange for any advantage
in the bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to
give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the BMC or otherwise in procuring the Contract or
forbearing to do or having done any act in relation to the obtaining or execution of
the Contract or any other Contract with the Government for showing or
forbearing to show favour or disfavour to any person in relation to the Contract or
any other Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations
or before signing the contract, shall disclose any payments he has made, is
committed to or intends to make to officials of the BMC or their family members,
agents, brokers or any other intermediaries in connection with the contract and
the details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the BMC as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained in any electronic data carrier. The Bidder also
under takes to exercised due and adequate care lest any such information is

divulged.
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7.The Bidder commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.
8.The Bidder shall not instigate or cause to in stigate any third person to commit
any of the actions mentioned above.
9.The Bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process.
Notwithstanding anything to the contrary contained herein, the Authority may
reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or through
an agent,engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice in the Bidding Process
For the purposes of this Clause 9, the following terms shall have the meaning
here in after respectively assigned to them:
1.“fraudulent practice” means a misrepresentation or omission of
facts or suppression of facts or disclosure of incomplete facts, in order
to influence the Bidding Process ;
2.“coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any person or property to
influence any persons participation or action in the Bidding Process;
3.“undesirable practice” means (i)establishing contact with any person
connected with or employed or engaged by the Authority with the
objective of canvassing, lobbying Or in any manner influencing or
attempting to influence the Bidding Process; or (ii) having a Conflict of

Interest; and

4. “Restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Bidding

Process.

Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/-Stamp Paper)

DECLARATION CUMINDEMNITYBOND

I, of, do hereby declared and undertake as under.
1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring)at the time of registration of my firm/company and there is no
change in the contents of the certificates that are submitted at the time of
registration.
2. I declare that I _in capacity as Manager/Director/Partners/Proprietors of
has not been charged with any prohibitory and/or penal action such as
banning(for specific time or permanent)/de-registration or any other action
under the law by any Government and/or Semi Government and/or
Government undertaking.
3. I declare that I have perused and examined the tender document including
addendum, condition of contract, specifications, drawings, bill of quantity etc.
forming part of tender and accordingly, I submit my offer to execute the work
as per tender documents at the rates quoted by me in capacity as
of
4. 1 further declare that if I am allotted the work and I failed to carry out the

allotted work in accordance with the terms and conditions and within the time
prescribed and specified, BMC is entitled to carry out the work allotted to me by
any other mean sat my risk and cost, at any stage of the contract.

5.1 also declare that I will not claim any charge/damages/compensation for non
availability of site for the contract work at anytime.

6.1 declare that I will positively make the arrangements of the required equipment
on the day of commencement or with respect to the progress of the work in

phases, as per the instructions of site in charge

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OFCONTRACTDEPOSIT

THISINDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts and carrying

on business in Mumbai (here in after referred to as'the bank'which expression

shall be deemed to include its successors and assigns) of the first
part

In habitant scarring on business at

in Mumbai under the style and name of Messer’s (herein after
referred to as'the consultant')of the second part
Shri.

THEMUNICIPAL COMMISSIONERFORGREATERMUMBAI(hereinafter referred to
as'the commissioner 'which expression shall be deemed, also to include is
successor or successors for the time being in the said office of Municipal
Commissioner) of the third part and THEMUNICIPAL CORPORATION OF
GREATERMUMBAI (hereinafter referred to as' the Corporation')of the fourth part
WHEREAS the consultants have submitted to the Commissioner tender for the
execution of the work
of"

and the terms of such tender /contract require that the consultants shall

deposit with the Commissioner as/contract deposit/ earnest money and /or
the security a sum of Rs._(Rupees)AND WHEREAS if and when any such
tender is accepted by the Commissioner, the contract to been hereinto in
furtherance thereof by the consultants will provide that such deposit shall remain
with and be appropriated by the Commissioner towards the Security- deposit to
be taken under the contract and be redeemable by the consultants, if they shall
duly and faithfully carry out the terms and provisions of such contract and shall
duly satisfy all claims properly chargeable against them there under AND
WHERE AS the consultants are constituents of the Bank and in order to facilitate
the keeping of the accounts of the consultants, the Bank with the consent and
concurrence of the consultants has requested the Commissioner to accept the
undertaking of the Bank herein after contained, in place of the contractors
depositing with the Commissioner the said sum as earnest money and/or
security as aforesaid ANDWHEREAS accordingly the Commissioner has agreed to
accept such undertaking NOW THIS AGRREMENT WITHNESSES that in
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consideration of the premises, the Bank at the request of the consultants( here by
testified) UNDERTAKESWITH the commissioner to pay to the commissioner upon
demand in writing, when ever required by him, from time to time, so to do, a sum

not exceeding in the whole Rs.(Rupees ) under

the terms of the said tender and/or the contract. The B.G. is valid up to "Not
withstanding anything what has been stated above, our liability under the above
guarantee

is restricted to Rs. only and guarantee shall remain in force up to unless the
demand or claim under this guarantee is made on us in writing on or before
_all your right under the above guarantee shall be forfeited and we shall be

released from all liabilities under the guarantee thereafter”

INWITNESSWHEREOF
WITNESS (1)
Name and
Address
WITNESS (2)
Name and the duly constituted Attorney address Manager
Address

the Bank and the said Messer’s

(Name of the Bank)
WITNESS(1)

Name and

address

WITNESS(2)

Name and

For Messer’s

Address

Have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract

Deposit in Indian Rupees.
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Annexure- D
Rate Analysis

[tem Description

Sr.No. [Description of rate analysis Unit Quantity Rate Amount

parameters

1 [Basic Material (Rate should be
inclusive of all taxes)

2 Machinery Hire Charges

3 [Labour Type labour

components)

4 [Total of all components

5 [Overhead &Profit 15% on 4

6 [Total Rate (4+5)

7  [Per unit rate

Sign & seal of the Tenderer

119




Annexure E

INFORMATION REGARDING STATUS OF TENDERER
(To be filled in by the tenderer)

(1) (a) Whether it is a
proprietor concern

(b) If so, name of the = W ——————mmmmmmm
owner

2 If it is a
partnership concern,
please furnish name 7T T

of each partner and
a copy of registration

certificate s
(3) In case of = e
company, please

furnish the TTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTTITTTTTTTTTTTTT

documentary  proof
to show that the
company is
registered

Signature of the Authorized Signatory / Signatories:

Name of concerned person(s) / company:

Stamp: Date:
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Annexure F

Sub: Supply, Installation, Testing & Commissioning of 1 No.
) Computerized Electronic Weighbridge of Capacity 60 MT at Kurla
Refuse Transfer Station (KRTS).

EARNEST MONEY DEPOSIT

(To be filled in by the tenderer)

1 Amount of E.M.D. : RUPEES .. e,
(In Words)....ooeveieiiiiiiiiiiiieieaa,

2 Contract Period : 60 days

3 Mobilization Period :  As mentioned in the tender
specifications

Signature of authorized
Signatoryof company
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Special Annexure - I
Irrevocable Undertaking
(On Rs.500/- Stamp Paper)

I Shri/Smt....cooiiiiiii e aged...... Years, Indian

Inhabitant. Proprietor/Partner/Directors of M/s....ccccoviiiiiiiiiiiiiiiiiiiiiiiiinen,

TESIAENT At .ot do hereby

give Irrevocable Undertaking as under:

1.

[ say & undertake that as specified in Section 171 of CGST Act, 2017, any
reduction in rate of tax on supply of goods or services or the benefit of input
tax credit shall be mandatorily passed on to BMC by way of commensurate

reduction in prices.

. I further say and undertake that I understand that in case the same is not

passed on and is discovered at any later stage, BMC shall be at liberty to
initiate legal action against me for its recovery including, but not limited to, an
appeal to the Screening Committee of the GST Counsel.

I say that above said irrevocable undertaking is binding upon me/my
partners/company/other Directors of the company and also upon my/our
legal heirs, assignee, Executor, administrator etc.

If I fail to compliance with the provisions of the GST Act, I shall be liable for
penalty/punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/our own

knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.
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Section 16
Proforma




PROFORMAS:-

PROFORMA -1

. Actual

Name of the Name of | Stipulated | Actual date Cost of
Sr.No. . the Date of of
Project . . Work
Employer | Completion | Completion
Done
A B C D E F
Note: -
1. Scanned Attested copies of completion/performance certificates from the

Engineer-in-Charge for each work should be annexed in the support of
information furnished in the above proforma.

2. Works shall be grouped financial year-wise.
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PROFORMA - 1II

Yearly turnover of works during last three years

Financial Actual Updated Average of Page
Sr.No. Turnover of value to last three g
Year No.
the Works current year years
1 3 4 5

Note:- The above figures shall tally with the audited balance sheets uploaded by

the tenderers duly certified by Chartered Accountant.
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PROFORMA III

At least similar works as stated in Para “A” of Post Qualification

Date Remarks
Name | Name of | Cost of is(s)fle Stipulated | Actual date e::zl::n;ls'lg
Sr.No. | of the the the of Date of of for the
Project | Employer | Project Work Completion | Completion delay if
Order any
A B C D E F G H

Note:-Scanned Attested copies of completion/performance certificates from the

Engineer-in-charge for each work should be annexed in support of information

furnished in the above proforma.
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PROFORMA IV

Personnel
3;'. Post Name Qualification Exlx:;el{nce
(prime No. | Name
Candidate/Alternative) of of
Years | projects
1 Project
manager
2 Site
Engineer
3 Site
Supervisor

Note:- Scanned Attested copies of qualification certificates and details of work

experience shall be submitted /uploaded.
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PROFORMA -V

Machinery
A. Leased/Assured Access
Sr.No. Equipment Number Leased/Assured
Access
B. Owned
Sr.No. Equipment Number Owned

Note: -The tenderer(s) shall furnish/upload the requisite Scanned Attested
documents of ownership/leased of machineries. The undertaking from the

suppliers will not be accepted.
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PROFORMA - VI

A. Ongoing Works

Details of Existing Commitments & Ongoing Works

Name & Value of Value of
Contract Scheduled Anticipated
Address the remaining
Place no. & date of date of
of the contract work to be
date completion completion
employer in Rs. completed
B. Commitments
Date on
Name & Value of
which
Description Address the Time
Place decision | Remarks
of work of the contract Period .
is
employer in Rs.
expected

Note: -Scanned Attested copies of certificates from the Engineer-in-charge for
each work shall be annexed
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Annexure ‘E’

TAX

“G.S.T. and other state levies/cess which are not subsumed under GST will be applicable . The tenderer shall
quote inclusive of all taxes. It is clearly understood that BMC will not bear any additional liability towards

payment of any Taxes & Duties.
Wherever the services to be provided by the Tenderers, falls under Reverse Charge Mechanism,
the Price quoted shall be exclusive of GST, but inclusive of Taxes /Duties/Cess other than GST, if any.
Rates accepted by BMC shall hold good till completion of work and no additional individual claim
shall be admissible on account of fluctuations in market rates; increase in taxes/ any other levies/
tolls etc. except that payment / recovery for overall market situation shall be made as per Price

Variation.”
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Annexure-A

Irrevocable Undertaking

(on Rs.500/-Stamp Paper)

I ShIi/SIOL.consoavisravanssmmsiss o aged,.......years Indian

Inhabitant. Proprietor/Partner/Director of M/S......cccveuirieerreereerinsiciissianssnnans

TS (4[5 1 | TSR do hereby give Irrevocable

undertaking as under;

1)

2)

3)

4)

I say & undertake that as specified in section 171 of CGST Act, 2017,
any reduction in rate of tax on supply of goods or services or the benefit
of input tax credit shall be mandatorily passed on to MCGM by way of
commensurate reduction in prices.

I further say and undertake that I understand that in case the same is not
passed on and is discovered at any later stage, MCGM shall be at liberty
to initiate legal action against me for its recovery including, but not
limited to, an appeal to the Screening Committee of the GST Counsel.

I say that above said irrevocable undertaking is binding upon me/my
partners/company/other Directors of the company and also upon my /our
legal heirs, assignee, Executor, administrator etc.

If I fail to compliance with the provisions of the GST Act, I shall be
liable for penalty/punishment or both as per the provisions of GST Act.

-~ Whatever has been stated here in above is true & correct to my/our own

knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.

E:\Circular on line of State circular_15.09.2017.docx\Page 5 of &

q-3)
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