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   E-TENDER 

FOR 

Name of Work: - Supply of water tankers with jetting 
arrangement on a hire basis for   washing of 
roads in Mumbai for a period of 3 months 
(Zone-I to Zone-VII) 

 
 

Website: mahatenders.gov.in 
.202423.01. 

Zone – I :- Tender ID No. 2025_MCGM_1145611 Due Date :10.02.2025 
Zone – II :- Tender ID No. 2025_MCGM_1145614 Due Date :10.02.2025 
Zone – III :- Tender ID No. 2025_MCGM_1145615 Due Date :10.02.2025 
Zone – IV :- Tender ID No. 2025_MCGM_1145617 Due Date :10.02.2025 
Zone – V :- Tender ID No. 2025_MCGM_1145619 Due Date :10.02.2025 
Zone – VI :- Tender ID No. 2025_MCGM_1145620 Due Date :10.02.2025 
Zone – VII :- Tender ID No. 2025_MCGM_1145622 Due Date :10.02.2025 

2023.10.2023 
Office of the Ex. Eng. Tr.(City), 
2nd Floor, Worli Garage Bldg, 

Dr.E. Mozes Road, Worli 
Mumbai – 400018. 

Ph.022-24935688/93 
 
 
 
 

 
J.E./S.E.Tr.(City)  S.E./A.E.Tr.(City)  E.E.Tr.(City)  
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BRIHANMUMBAI MUNICIPALCORPORATION 
ChiefEngineer(SWM) 
E-TENDERNOTICE 

Zone – I Tender ID No. 2025_MCGM_1145611 Date :10.02.2025 
Zone – II Tender ID No. 2025_MCGM_1145614 Date :10.02.2025 
Zone – III Tender ID No. 2025_MCGM_1145615 Date :10.02.2025 
Zone – IV Tender ID No. 2025_MCGM_1145617 Date :10.02.2025 
Zone – V Tender ID No. 2025_MCGM_1145619 Date :10.02.2025 
Zone – VI Tender ID No. 2025_MCGM_1145620 Date :10.02.2025 
Zone – VII Tender ID No. 2025_MCGM_1145622 Date :10.02.2025 

 
 

Subject:Supply of water tankers with jetting arrangement on hire 
basis for   washing of roads in Mumbai for a period of 
3months (Zone -I to Zone-VII) 

 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to 

appoint Contract or for the afore mentioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, 

Proprietary/Partnership Firms/Private Limited Companies/ Public Limited 

Companies/Companies registered under Indian   companies’ Act 2013. The 

contractors registered with the Brihanmumbai Municipal Corporation, (BMC) 

in appropriate Class as per old registration and Class as per new registration 

and from the contractors/firms equivalent and superior classes registered in 

Central or State Government/Semi Govt. Organization/Central or State Public 

Sector Undertakings, will be allowed subject to  condition that, the contractors 

who are not registered with BMC will have to apply for registering their firm 

within three months’ time period from the award of contract, otherwise their 

Bid Security i.e. E.M.D(Earnest Money Deposit)shall be forfeited/recovered and 

an amount equal to Registration Fee of respective class shall be recovered as 

penalty. 

          Bidding Process will comprise of THREE stages. 

           The application form can be downloaded from e-procurement system of 

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in). 

Bidder shall pay scrutiny through Challan in Citizen Facility Center of BMC. 

Packet C will be opened only after submission of scrutiny fee, the details as 

follows:- 
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Sr. No. Zone Scrutiny FeeCharges (Rs.) 
1 Zone – I  Rs.13,200/-  +18% GST 
2 Zone – II Rs.13,200/-  +18% GST 
3 Zone – III Rs.13,200/-  +18% GST 
4 Zone – IV Rs.16,500/-  +18% GST 
5 Zone – V Rs. 16,500/-  +18% GST 
6 Zone - VI Rs.13,200/-  +18% GST 
7 Zone - VII Rs. 13,200/-  +18% GST 

 

The applicants not registered with BMC are mandated to get registered 

(Vendor Registration) with BMC to participate in the online bidding process of 

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

Interested bidders should have valid Class III digital signature certificate (DSC) 

obtained from any licensed certifying authority. Interested bidders should follow 

the manuals available on Mahatenders Portal (https://mahatenders.gov.in) 
 

Name of Work Contract Period 
Supply of water tankers with jetting arrangement on 
hire basis for   washing of roads in Mumbai (Zone –I) 

3 month 
(81 Days) 

Supply of water tankers with jetting arrangement on 
hire basis for   washing of roads in Mumbai  (Zone –II) 

3 month 
(81 Days) 

Supply of water tankers with jetting arrangement on 
hire basis for   washing of roads in Mumbai (Zone –III) 

3 month 
(81 Days) 

Supply of water tankers with jetting arrangement on 
hire basis for   washing of roads in Mumbai  (Zone –IV) 

3 month 
(81 Days) 

Supply of water tankers with jetting arrangement on 
hire basis for   washing of roads in Mumbai  (Zone –V) 

3 month 
(81 Days) 

Supply of water tankers with jetting arrangement on 
hire basis for   washing of roads in Mumbai  (Zone –VI) 

3 month 
(81 Days) 

Supply of water tankers with jetting arrangement on 
hire basis for   washing of roads in Mumbai  (Zone –VII) 

3 month 
(81 Days) 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to 

deposit, along with its Bid, an Earnest Money Deposit of Rs.63,000/- for zone – 

I, Rs.84,600/- for zone – II, Rs.54,900/- for zone – III, Rs.1,20,400/- for zone – 

IV, Rs.1,23,300/- for zone – V, Rs.76,300/- for zone – VI & Rs.55,000/- for 

zone - VII (the "EMD"), refundable in accordance to the relevant clause of bid 

document, from the Bid Due Date, except in the case of the selected Bidder 

whose Bid Security/EMD shall be retained. The Bidders will have to provide 

Earnest Money Deposit through the payment gateways while submitting the 

bids. The Bid shall be summarily rejected if it is not accompanied by the 

Earnest Money Deposit. The e-tender is available on e-procurement system of 
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Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) as 

mentioned in the Header Data of the tender.  

The BMC reserves the rights to accept any of the application or reject any 

or all the application received for above works, without assigning any reasons 

thereof. The information regarding above subject matter is available on e-

procurement system of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in) As per THREE Packet systems, the document for 

Packet A & B is to be uploaded by the bidder in vendors’ document online in 

Packet A & B. Packet A& B shall be opened on dates as mentioned in header 

data. All the responsive and eligible bidders if they so wish can be present at 

the time of opening of bids, in the office of Ex. Eng. Tr. (City) division. 

The Packet C shall be opened if bids submission in Packet A& B 

satisfies/includes all the requirements and same are found acceptable to the 

Authority. The Municipal Commissioner reserves the right to reject all or any of 

the e- tender(s) without assigning any reasons at any stage. The dates and time 

for submission and opening the bids are as shown in the Header Data. If there 

are any changes in the dates the same will be displayed on the BMC Portal. 

(https://portal.BMC.gov.in) and on the e-procurement system of Government 

of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

The applicants   interested   for   the    above   referred    works   may   

contact    the Executive Engineer Transport (City) at the following address on 

any working day during office ho 

  Office of the 

Executive Engineer Transport (City) 

Worli Garage Building, Dr. E. Moses Road, 

Worli, Mumbai – 400 018. 

Ph. No.: 24935688/93 

 The Authority (BMC) shall not be liable for any omission, mistake or error in 

respect of any of the above or on account of any matter or thing arising out of 

concerning or relating to the tender or the Bidding Process, including any error 

or mistake therein or in any information or data given by the Authority. The 

BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof.  
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Tenderers shall note that any corrigendum issued regarding this tender 

notice will be published on the BMC portal and on the e-procurement system of 

Government of Maharashtra (Mahatenders). No corrigendum will be published 

in the local newspapers. The information regarding above subject matter is 

available on Website of BMC.  (https://portal.BMC.gov.in/tenders) and on the 

e-procurement system of Government of Maharashtra 

(Mahatenders)(https://mahatenders.gov.in). 

       

      Sd/- 

Ex.Engr.Tr.(City) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



12  

HEADERDATA 
 

Tender Document No. Zone – I :-   Tender ID No. 2025_MCGM_1145611  Date:10.02.2025 
Zone – II :- Tender ID No. 2025_MCGM_ 1145614  Date: 10.02.2025 
Zone – III :- Tender ID No. 2025_MCGM_1145615  Date : 10.02.2025 
Zone – IV :- Tender ID No. 2025_MCGM_ 1145617 Date: 10.02.2025 
Zone – V :-  Tender ID No. 2025_MCGM_ 1145619 Date 10.02.2025 
Zone – VI :- Tender ID No. 2025_MCGM_ 1145620 Date: 10.02.2025 
Zone – VII :-Tender ID No. 2025_MCGM_ 1145622 Date 10.02.2025 

Name of Organization Brihanmumbai Municipal Corporation 
Subject work  Supply of water tankers with jetting arrangement on hire 

basis for   washing of roads in Mumbai for a period of 3 
months (Zone -I to Zone-VII) 

   Scrutiny Fee Charges Rs.13,200/- +18 % GST for zone – I, zone – II , zone – III, 
zone- VI and zone- VII. Rs.16,500/- +18 % GST as 
applicable for zone – IV and zone – V. 

Estimated Cost N.A.  as tender is Item rate 

Bid Security Deposit/ EMD Zone - I :- Rs.63,000/- ,, Zone – II :-   Rs.84,600/-,  
Zone - III :-   Rs.54,900/-, Zone – IV :- Rs.1,20,400/- , 
Zone - V :-   Rs.1,23,300/-, Zone - VI :-   Rs.76,300/-  & 
Zone - VII :-   Rs.55,000/-   

Date of issue and sale of tender 104.02.2025  from 11:00Hrs 
Last date & time for sale of 
tender &Receipt of Bid Security 
Deposit 

 10.02.2025upto 16:00 Hrs 

Submission of Packet A, B & 
Packet C (Online) 

 10.02.2025  upto16:00Hrs 

Opening of Packet A  11.02.2025  after 16:00 Hrs. 
Opening of Packet B  11.02.2025  after 16:05 Hrs. 
Address for communication Office of the:- 

Ex.Eng.Tr.(City) office BMC, Worli Garage Bldg, 2nd Flr, Dr. 
E.Moses Road, Worli Naka, Worli, Mumbai400018. 

Venue for opening of bid On line in Ex.Eng.Tr.(City) office. 

This tender document is not transferable. 
If any Addendum and /or Corrigendum are issued for the subject e-tender, the 

details  of the  same  will be  published  /uploaded  on the e-procurement system o
Government of Maharashtra (Mahatenders)(https://mahatenders.gov.in). under 
Tenders>e-Tenders>Tenders. Prospective Bidders are requested to take the note of the 
same. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof.  
   Sd 

 
                                                                                        Sd/- 
                                                                            Ex.Eng. Tr.(City) 
d/- 
 
 
 



13  

 

 
 

 

 

 

SECTION 2 

ELIGIBILITY CRITERIA
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1. TechnicalCapacity 
The tenderer(s) in their own name should have satisfactorily executed 

the work  of similar nature BMC/SemiGovt./Govt. & Public Sector 
Organizations   (7)years ending last day of month previous to the one in 
which bids are invited as a primeContractor (or as a nominated sub-
Contractor, where the subcontract had involved similar nature of work as 
described in the scope of works in this bid document,provided further that 
all other qualification criteria are satisfied) 

 
Three similar completed 
works each costing not 
less than amount equal 
to 20% of estimated 
cost of subject tender. 

 
 
 
 
Or 

Two similar completed 
works each costing not 
less than amount equal 
to 25% of estimated cost 
of subject tender. 

 
 
 
 
Or 

One similar completed 
works each costing not 
less than amount equal 
to 40% of estimated cost 
of subject tender. 

Zone-I 1258800 Zone-I 1573500 Zone-I 2517500 
Zone-II 1691300 Zone-II 2114100 Zone-II 3382600 
Zone-III 1098000 Zone-III 1372300 Zone-III 2195600 
Zone-IV 2406500 Zone-IV 3008100 Zone-IV 4812900 
Zone-V 2464800 Zone-V 3080900 Zone-V 4929500 
Zone-VI 1524300 Zone-VI 1905400 Zone-VI 3048600 
Zone-VII 1098554 Zone-VII 1373193 Zone-VII 2197109 

 

Note :- 1)The evaluation of bids will be done as per individual Technical &financial 
capacity mentioned in the respective bid. 

 2)  In case the bidder is found to be lowest responsive bidder for two or 
more zone, bidder will have to fulfill combined Technical capacity & 
Financial capacity of two Zones which are intended to be allotted to 
them 

The value of executedworks shall be brought to current costing level 
by enhancingthe actual value of work at compound rate of 10 % per annum; 
calculated from the date of completion tolastdateofreceipt 
ofapplicationsfortenders. 

2. SimilarExperience: 

For assessing the technical capacity of the subject tender works; 

similar work shall mean, the completed or completed part of ongoing works 

in respect of “Supply of water tanker or Goods carrier vehicle or Solid 

Waste Management Vehicle/Liquid Waste Management vehicle on hire 

basis in BMC /Semi Govt. /Govt. & Public Sector Organizations”.  In 

case of ongoing works to be considered, the Bidder must have received 

payment of 80 % of the contract sum for the work/works executed till the 
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last date of the month previous to the one in which bids are invited. 

3. FinancialCapacity 

The Bidder shall have achieved an average annual financial turnover 

certified by ‘Chartered Accountant’ not less than Rs.18,88,200/- for Zone – 

I, Rs.25,37,000/- for Zone – II, Rs.16,46,700/- for Zone – III, 

Rs.36,09,700/- for Zone – IV,Rs.36,97,100/- for Zone – V, Rs.22,86,500/- 

for Zone – VI and Rs.16,47,832/- for Zone – VII during last three (3) 

financial years immediately preceding the Financial Year in which bids are 

invited. 

The value of executedworks shall be brought to current costing level 

by enhancingthe actual value of work at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of applications 

for tenders. 

Eventhoughthebiddersmeettheabovequalifyingcriteria,they 

aresubjecttobedisqualifiediftheyhave: 

 Made misleading or false representation in the forms,statements and 

attachments submitted in proof of the qualification requirements; and/or 

 Record for poor performances has abandoning the works,not properly 

completing the contract, in ordinated elays in completion,litigation history,or 

financial failures etc. 

4.  Bid Capacity: Deleted 
5. Joint Venture: Joint Venture is not allowed in this tender. 
 

 

Sd/-  
Ex.Eng.Tr. (City)
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DISCLAIMER
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DISCLAIMER 
The information  contained  in this e-tender document  or provided  to Applicant(s), whether  

verbally or in documentary or any other  form, by or on behalf of the  Municipal Corporation  of 

Greater  Mumbai  (BMC), hereafter also referred  as “The  Authority  “, or any of its employees  or 

advisors, is provided  to Applicant(s)  on the  terms  and conditions set  out  in  this  e-tender  and  

such  other   terms  and  conditions  subject  to  which  such information is provided. 

This   e-tender   includes   statements,   which   reflect   various   assumptions    and assessments 

arrived at by  the   Brihanmumbai Municipal Corporation (BMC)  in relation  to the  Project. Such 

assumptions, assessments and statements do not  purport  to contain  all the  information   that  each  

Applicant may require.  This  e-tender may not  be appropriate for all persons,  and it is not possible 

for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the 

investment  objectives, financial situation   and   particular   needs   of  each   party  who  reads   or  

uses  this  e-tender.  The assumptions,  assessments, statements and information contained  in this e- 

tender  may not be complete,  accurate,  adequate or correct.   Each  Applicant  should  therefore, 

conduct its own  investigations  and  analysis  and  should  check  the  accuracy,  adequacy,  

correctness, reliability and completeness of the  assumptions,  assessments, statements and 

information contained in this e-tender and obtain independent advice from appropriate sources. 

Information provided  in this  e-tender to  the  Applicant(s)  is on  a  wide  range  of matters, some  

of which may depend  upon  interpretation of law. The  information  given is not  intended  to  be  

an  exhaustive  account  of statutory  requirements and  should  not  be regarded  as a complete  or 

authoritative statement of law. The Brihanmumbai Municipal Corporation(BMC) accepts  no 

responsibility for the  accuracy or otherwise  for any interpretation or opinion on law expressed 

here. 

The Brihanmumbai Municipal Corporation (BMC), its employees  and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder,  under   any  law,  statute,  rules  or  regulations   or  tort,   principles  of restitution   or  

unjust enrichment   or  otherwise   for  any  loss,  damages,   cost  or  expense which  may  arise  

from  or  be incurred or suffered on account of anything contained  in this e-tender  or  otherwise,   

including the  accuracy,  adequacy,  correctness,   completeness orreliability  of  the  e-tender  and  

any  assessment,  assumption,   statement  or  information contained  therein  or deemed  to form 

part of this e-tender or arising in any way with pre- qualification   of  Applicants   for   participation   

in  the   Bidding   Process.   The  Brihanmumbai Municipal Corporation (BMC) also accepts  no 

liability of any nature  whether resulting  from  negligence  or  otherwise  howsoever  caused  
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arising from  reliance  of  any applicant upon the statements contained in this e-tender. 

The  Brihanmumbai Municipal Corporation (BMC)   may,  in  its  absolute discretion but without  

being under  any obligation to do so, update,  amend  or supplement the information, assessment or 

assumptions  contained in this e-tender. 

The issue of this e-tender does not imply that  the  Brihanmumbai Municipal Corporation (BMC) 

is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the selected   

Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  Project and  the  Brihanmumbai 

Municipal Corporation(BMC) reserves  the right to reject all or any of the Applications or Bids 

without assigning any reasons whatsoever. 

The Applicant shall bear  all its costs associated  with or relating to the  preparation and  

submission   of  its  Application  including  but   not   limited  to  preparation,  copying, postage,   

delivery  fees,  expenses   associated   with  any  demonstrations  or  presentations which may be 

required  by The Brihanmumbai Municipal Corporation(BMC) or any other  costs  incurred  in 

connection  with or  relating  to  its Application. All  such  costs  and expenses  will remain  with 

the Applicant and the  Brihanmumbai Municipal Corporation(BMC) shall not  be  liable in any 

manner  whatsoever  for the  same  or  for any other  costs or other  expenses  incurred by an 

Applicant in preparation or submission of the Application, regardless of the conduct or outcome of 

the Bidding Process. 
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INTRODUCTION 
 

4.1Background: 
Brihanmumbai Municipal Corporation provides various refuse and non-refuse vehicular services of 

essential  nature which comprise of Refuse Compactors,Refuse Dumpers,Trucks, Fire 

Fighters,Break downVehicles,CesspoolVehicles,Water Tankers,etc. Inaddition to these 

services,SWM transport department provide many services for various cleanliness and  health 

drives in itiated by State Government, Central Government and various NGOs. Being Local 

Governing Body,these services are required to be provided uninterruptedly for maintaining public 

hygiene and sanitation. 

4.2  Scope of Work: 

The Scope of Work and Technical Specifications are defined in Section 7 in details. 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

Important Notice to Bidders On E-Tendering 
 
               GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out 

the e-bid submission Tendering System through its web site 

https://mahatenders.gov.in Tenders of various Departments have been 

uploaded, their bids submitted and the same have been opened on line. Bids 

for various tenders published in the web site of Government Departments can 

be submitted online by enrolling with the above mentioned web site. 

          The bidders can enroll themselves on the website 

https://mahatenders.gov.in using the option “Online Bidder Enrolment”. 

Possession of a Valid Class III Digital Signature Certificate (DSC) in the form 

of smart card/e-token in the Company's name is a prerequisite for 

registration and participating in the bid submission activities through this 

web site. Digital Signature Certificates can be obtained from the authorized 

certifying agencies, details of which are available in the web site 

https://mahatenders.gov.in under the link “Information about DSC”. 

                The web site also has user manuals with detailed guidelines on 

enrolment and participation in the online bidding process. The user manuals 

can be downloaded for ready reference. Vendors can also attend the 

training/familiarization programme on the e-tendering system conducted 

periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in association 

with NIC. 

                 Special Instructions to the Contractors/Bidders for the e-submission 

of the bids online through this e-Procurement Portal 

                 Bidder should do Online Enrolment in www.mahatenders.gov.in 

Portal using the option to Enroll available in the Home Page. Then the Digital 

Signature enrolment has to be done with the e-token, after logging into the 

portal. The e-token may be obtained from one of the authorized Certifying 

Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ 

TCS. 

                Bidder then logs into the portal giving user id/password chosen during 

enrolment. 
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                Thee-token that is registered should be used by the bidder and should 

not be misused by others. 

                 DSC once mapped to an account cannot be remapped to any other 

account. It can only be In-activated. 

                 The Bidders can update well in advance, the documents such as 

certificates, purchase order details etc., under My Documents option and 

these can be selected as per tender requirements and then attached along 

with bid documents during bid submission. This will ensure lesser upload of 

bid documents. 

                  After downloading / getting the tender schedules, the Bidder should 

go through them carefully and then submit the documents as per the tender 

document; otherwise, the bid will be rejected. 

                 Applicant will upload Packet A documents in cover 1“Fee” and Packet 

B related Documents in cover2 “PQC” respectively. 

                 The BOQ template must not be modified /replaced by the bidder and 

the same should be uploaded after filling the relevant columns in the 

uploaded BOQ, else the bidder is liable to be rejected for that tender. For 

commercial details (in Packet C) contractors will fill data in financial bid in 

BOQ and quotes his“(+) or(-) Percentage” (i.e.% quoted) figure. 

                  If there are any clarifications, this may be obtained online through 

the e Procurement Portal, or through the contact details given in the tender 

document. Bidder should take into account of the corrigendum published 

before submitting the bids online. 

                 Bidder, in advance, should prepare the bid documents to be 

submitted as indicated in the tender schedule and they should be in 

PDF/XLS/RAR/DWF formats. If there is more than one document, they can 

be clubbed together. 

                 Bidder should arrange for the EMD as specified in the tender. The 

original should be posted/couriered/given in person to the Tender Inviting 

Authority, within the bid submission date and time for the tender. 

                The bidder reads the terms and conditions and accepts the same to 

proceed further to submit the bids. 

              The bidder has to submit the tender document(s) online well in advance 
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before the prescribed time to avoid any delay or problem during the bid 

submission process. 

              There is no limit on the size of the file uploaded at the server end. 

However, the upload is decided on the Memory available at the Client System 

as well as the Network bandwidth available at the client side at that point of 

time. In order to reduce the file size, bidders are suggested to scan the 

documents in 75-100 DPI so that the clarity is maintained and also the size of 

file also gets reduced. This will help in quick uploading even at very low 

bandwidth speeds. 

              It is important to note that, the bidder has to Click on the Freeze Bid 

Button, to ensure that he/she completes the Bid Submission Process. Bids 

Which are not Frozen are considered as Incomplete/Invalid bids and are not 

considered for evaluation purposes. 

              The Tender Inviting Authority (TIA) will not be held responsible for any 

sort of delay or the difficulties faced during the submission of bids online by 

the bidders due to local issues. 

              The bidder may submit the bid documents online mode only, through 

this portal. Offline documents will not be handled through this system. 

              At the time of freezing the bid, the e-Procurement system will give a 

successful bid updating message after uploading all the bid documents 

submitted and then a bid summary will be shown with the bid no, date & 

time of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the 

bidder and then submitted. 

              After the bid submission, the bid summary has to be printed and kept 

as an acknowledgement as a token of the submission of the bid. The bid 

summary will act as a proof of bid submission for a tender floated and will 

also act as an entry point to participate in the bid opening event. 

              Successful bid submission from the system means, the bids as 

uploaded by the bidder is received and stored in the system. System does not 

certify for its correctness. 

              The bidder should see that the bid documents submitted should be free 

from virus and if the documents could not be opened, due to virus, during 



25  

tender opening, the bid is liable to be rejected. 

               The time that is displayed from the server clock at the top of the tender 

Portal, will be valid for all actions of requesting bid submission, bid opening 

etc., in the e-Procurement portal. The Time followed in this portal is as per 

Indian Standard Time (IST) which is GMT+5:30.The bidders should adhere to 

this time during bid submission. 

              All the data being entered by the bidders would be encrypted at the 

client end, and the software uses PKI encryption techniques to ensure the 

secrecy of the data. The data entered will not be viewable by unauthorized 

persons during bid submission and not viewable by any one until the time of 

bid opening. Overall, the submitted bid documents become readable only 

after the tender opening by the authorized individual. 

               During transmission of bid document, the confidentiality of the bids is 

maintained since the data is transferred over secured Socket Layer(SSL) with 

256 bit encryption technology. Data encryption of sensitive fields is also done. 

              The bidders are requested to submit the bids through online e-

Procurement system to the TIA well before the bid submission end date and 

time (as per Server System Clock). 

              The Municipal Commissioner reserves the right to reject all or any of 

thee-Tender (s) without assigning any reason at any stage. The dates and 

time for submission and opening the tenders are as shown in the Header 

Data. If there are any changes in the dates the same will be displayed on the 

e-Procurement System of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in). 

              Due to any unforeseen circumstances if any of the date mentioned in 

the header data is declared as public holiday, in that case all the dates* will 

get shifted by one day or next working day. 

             BARRING PHYSICAL SUBMISSIONS 

             As the entire tendering procedure is online process; the physical 

submission of documents shall not be entertained. 

             The information about DSC, guidelines for bid submission, bidders 

manual kit, Help for Contractor, FAQ, etc. are available on 

https://mahatenders.gov.in 
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INSTRUCTIONSTOAPPLICANTS 

 
Scope of Application 

The authority wishes to receive Application for Qualification in order 

to SELECT experienced and capable Applicants for the Bid Stage. 

Eligibility of Applicants 

                 The Brihanmumbai Municipal Corporation (BMC) invites e-tender 

to appointContractor for the aforementioned work from contractors of repute, 

multidisciplinaryengineering organizations i.e. eminent firm, 

Proprietary/Partnership Firms/PrivateLimited Companies/ Public Limited 

Companies/ Companies registered under theIndian companies’ act 2013. The 

contractors registered with the Brihanmumbai Municipal Corporation,  (BMC) 

in appropriate Class as per old registration and Class as per new 

registration and from the contractors / firms equivalent and superior classes 

registered in Central or State Government / Semi Govt. Organization / Central 

or State Public Sector Undertakings, will  be  allowed subject to  condition 

that, the contractors who are not registered with BMC will have to apply for 

registering their firm within three months’  time period from the award of 

contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) shall 

be forfeited / recovered and an amount equal to Registration Fee of respective 

class shall be recovered as penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in 

Section 2. 

C. Bid Capacity: Deleted 

D.Equipment Capabilities as required for this work 

 The bidder should undertake their own studies of the nature of work and 

devise a plan and methodology for the executing the said work or as per the 

instructions of the site in-charge and he shall make his own arrangement 

of vehicles/ equipment / machinery for the same. The tenderer shall 

ensure commitment on an undertaking on Rs.500/- stamp paper to be 
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submitted along with the Bid in Packet B in the prescribed Proforma (VII).  

E. Technical Personnel: Deleted 

F. Time Period of the Project 

 The contract period is 3 month from date of start of contract and shall be 

strictly observed by the Contractor and shall be reckoned from the date on 

which the Letter of Acceptance is given to the Contractor. The work shall, 

throughout the stipulated period of the Contract, be proceeded with all due 

diligence, as time being deemed to be the essence of the contract, on the part 

of the Contractor.On failing to do so, the contractor shall pay as 

compensation an amount which shall be governed as per Clause-8(e) of the 

Standard General Conditions of Contract. 
G. Contract Execution  

All required documents for execution of the contract shall be submitted within 

30 days from the date of issue of letter of acceptance. If the documents are not 

submitted within the stipulated time, a penalty of Rs.5000/- per day shall be 

applicable to the contractor. All contract documents need to be duly affixed 

with stamp duty properly signed along with evidence/proof of payment of 

security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 

days from the date of issue of Letter of Acceptance, the Tender / Contractor 

already accepted shall be considered as canceled and legal steps to be taken 

against the contractor for recovery of the documents. 

I:  Deleted 

J: Action when whole security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall 

have rendered himself liable to pay compensation amounting to the whole of 

this security deposit whether paid in one sum or deducted by instalments or 

in the case of abandonment of the work owning to serious illness or death of 

the contractor or any other cause, the Engineer on behalf of the Municipal 

Commissioner shall have power to adopt any of the following process, as he 

may deem best suited to the interest of BMC. 
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(a) To rescind the contract (for which recession notice in writing to the 

contractorunder the head of Executive Engineer shall be conclusive evidence) 

andinthatcase, the security deposit of the contract shall stand forfeited and be 

absolutelyatthe disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, 

and charges on additional supervisory staff including the cost of work-charged 

establishment employed for getting the un-executed part of the work 

completed and crediting him with the value of the work done departmentally 

in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of 

the Executive Engineer as to the costs and other allied expenses so incurred 

and as to the value of the work so done departmentally shall be final and 

conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such 

part there of as shall be un-executed out of his hands, and to give it to 

another contractor to complete, in which case all expenses incurred on 

advertisement for fixing a new contracting agency, additional supervisory staff 

including the cost of work charged establishment and the cost of the work 

executed by the new contract agency shall be debited to the contractor and the 

value of the work done or executed through the new contractor shall be 

credited to the contractor in all respects and in the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of 

his contract. The certificate of the Executive Engineer as to all the cost of the 

work and other expenses incurred as aforesaid for or in getting the un-

executed work done by the new contractor and as to the value of the work so 

done shall be final and conclusive against the contractor. 

 In case the contract shall be rescinded under Clause (a) above, the contractor 

shall not be entitled to recover or be paid any sum for any work there for 

actually performed by him under this contract unless and until the Executive 

Engineer shall have certified in writing the performance of such work and the 

amount payable to him in respect thereof and he shall only be entitled to be 

paid the amount so certified. In the event of either of the courses referred to in 
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Clause (b) or (c) being adopted and the cost of the work executed 

departmentally or through a new contractor and other allied expenses 

exceeding the value of such work credited to the contractors amount of excess 

shall be deducted from any money due to the contractor, by BMC under the 

contract or otherwise, howsoever, or from his security deposit or the sale 

proceeds thereof provided, however, the contractor shall have no claim against 

BMC even if the certified value of the work done departmentally or through a 

new contractor exceeds the certified cost of such work and allied expenses, 

provided always that whichever of the three courses mentioned in clauses (a), 

(b) or (c) is adopted by the Executive Engineer, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having 

purchase or procured any materials or entered in to any engagements or made 

any advance on account of or with a view to the execution of the work or the 

performance of the contract. 

K.Contract may be rescinded and security deposit forfeited for bribing a 

public officer or if the contractor becomes insolvent: 

If the contractor assigns or sublets his contracts or attempt so to do, or 

become insolvent or commence any proceeding to get himself adjudicated and 

insolvent or make any composition with his creditors, or attempt so to do or if 

bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or 

otherwise, shall either directly or indirectly be given promised or offered by the 

contractor or any of his servants or agents through any public officer, or 

person in the employ of BMC/Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly 

or indirectly interested in the contract the Engineer In-charge may thereupon, 

by notice in writing rescind the contract and the Security Deposit of the 

Contractor shall thereupon stand forfeited and be absolutely at the disposal of 

BMC and the same consequences shall ensure as if the contract had been 

rescinded under above clause J hereof; and in addition the contractor shall 

not be entitled to recover or be paid for any work therefore actually performed 

under the contract. 

L. Infrastructural set-up: 
The tenderer shall have a reasonable and sufficient office space with an 
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independent telephone facility and net connectivity in Mumbai Metropolitan 

Region (MMR) for communication purpose. If the applicant is having his office 

address out-side of MMR, then he shall furnish the details of contact person in 

MMR with his photograph, address, phone, email-id, etc. for communication 

purpose. After award of contract, office shall be provided in the jurisdiction of 

MMR as per the tender conditions.  In case of any litigation, the jurisdiction 

shall be restricted to MMR only. To establish proof of office address, the 

tenderer shall submit the photocopy of one of the documents such as current 

paid Electricity Bill, Property Tax Bill, Water Tax Bill, valid Shop and 

Establishment Certificate etc. 

M. The contractors shall register themselves under the provisions of prevailing 

guidelines issued by BMC from time to time.  

N. Force Majeure  

1) Notwithstanding the provisions of above the tenderer shall not be liable for 

forfeiture of its performance security, liquidated damages or termination or 

other failure to perform its obligations under the contract in result of an event 

of Force Majeure. 

2) For purposes of this clause, ‘Force Majeure’ means an event beyond the con-

trol of the successful tenderer and not involving the successful tenderer’s fault 

or negligence and such events may include strike, riots, wars or revolutions, 

fires, floods, epidemics, earthquakes, other natural calamity and quarantine 

restrictions. 

3) If a force majeure situation arises, the successful tenderer shall promptly 

notify the BMC in writing of such condition and the cause thereof. Unless oth-

erwise directed by BMC in writing the successful tenderer shall continue to 

perform its obligations under the contract as near as it is reasonably practical, 

also shall seek all reasonable alternative means of performance. 
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Submission of Tenders  

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this packet 

shall be done strictly with reference to only the scanned copies of Documents uploaded online in packet 

‘A’. 

a) Valid Registration Certificate. The contractors who are not registered with BMC will have to 

apply for registering their firm within three months’ time period from award of contract, otherwise 

their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited / recovered and an amount 

equal to Registration Fee of respective class shall be recovered as penalty.   

b) Valid Bank Solvency Certificate of minimum solvency amount of Rs. 8 lakhs as governed by 

Registration Rules in force for respective Class of Contractor for Civil and M&E work. The Bank Solvency 

Certificate shall be prior to twelve months of the due date of the tender. 

c) A document in support of Registration under GST Act 2017. In case Goods and Service Tax is 

made applicable, the rules, regulations, guidelines, circulars, communications etc. issued in this regard 

either by Govt. of India, Govt. of Maharashtra or BMC shall be made applicable. 

d) Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners, Karta of 

Hindu undivided Family, firms, private limited companies, registered co-operative societies, partners of 

partnership firms and at least two Directors, if number of Directors are more than two in case of Private 

Limited Companies, as the case may be. However, in case of Public Limited companies, Semi Govern-

ment Undertakings, Government Undertakings, no ‘PAN’ documents shall be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC. 

 The bidders shall categorically provide their E-mail ID in packet ‘A’. 

 

NOTE:   

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D. shall 

be forfeited. 
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 If it is found that the tenderer has not submitted required documents in Packet ‘A’ then, the 

shortfalls shall be communicated to the tenderer through e-mail only and compliance required to be 

made within a time period of three working days otherwise they shall be treated as non-responsive. 

 

PACKET – ‘B’ 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 

a) The list of similar type of works as stated in the Eligible Criteria in the role of Prime Contractor 

or as nominated sub-contractor. Information furnished in the prescribed Proforma (Proforma–I) shall be 

supported by the certificated duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered Account-

ant preceding the Financial Year in which bids are invited. Copies of Applicants duly audited balance 

sheet and profit and loss account for the preceding three financial years preceding the Financial Year in 

which bids are invited (Proforma-II). 

c) Deleted. 

d) The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole responsibility 

to arrange the required infrastructure before start of the work (Proforma VII). 

e) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders & 

attested copies of percentage of works completed or part thereof. 

f) Deleted. 

g) The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C’. 

Note: Bidders shall submit the undertaking for equipment / vehicles capability and other 

undertakings as such on a single Rs.500/- stamp paper.  

h)  The tenderers shall upload work plan as per the following outline: 

1. Organizational set up envisaged by the contractors. 

2. Site Offices proposed to be set up. 

Note:   

i) Deleted. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1984, if the 

tenderer has more than 10 employees / persons on his establishment (in case of production by use of 
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energy) and 20 employees / persons on his establishment ( in case of production without use of energy) 

to BMC as and when demanded. In case of less employees / persons mentioned above then the suc-

cessful bidder has to submit an undertaking to that effect on Rs.200/- stamp paper as per circular u/no. 

CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if 

tenderer has more than 20 employees / persons on his establishment, to BMC as and when demanded. 

In case if the successful bidder has less employees / persons mentioned above then the successful bid-

der has to submit an undertaking to that effect of Rs.200/- stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013. 

i) Details of Litigation History:The bidder shall disclose the litigation history in Packet ‘B’ under 

the head –  Details of Litigation History. If there is no litigation history the bidder shall specifically 

mention that there is no litigation history against him as per the clause of litigation history .In case there 

is litigation history -   

Litigation History must cover – Any action of blacklisting, debarring , banning , suspension , 

deregistration and cheating with BMC , State Govt., Central Govt. or any authority under state or 

Central Govt. organization initiated against the company , firm, directors, partners or authorized 

signatory shall be disclosed for last 5 years from the date of submission of bid about any action like 

show cause issued, blacklisting , debarring , banning suspension , deregistration  and cheating with BMC 

and BMC is the party in the litigation against the company, firm, directors, partners or authorized 

signatory for carrying out any work for BMC by any authority of BMC and the orders passed by the 

competent authority or by any Court where BMC is a party .While taking decision on litigation history , 

the concerned Chief Engineer or D.M.C. or Director, as may be the case , should consider the details 

submitted by bidder and take decision based on the gravity of the litigation and the adverse effect of 

the act of company firm , directors , partners or authorized signatory on the BMC works which can spoil 

the quality , output , delivery of any goods or any work execution and within the time frame.  

The litigation history shall be treated as curable defect. 

Note: 

 If it is found that the tenderer has not submitted required documents in Packet ‘B’ then, the 

shortfalls shall be communicated to the tenderer through e-mail only and compliance required to be 

made within a time period of three working days otherwise they shall be treated as non-responsive.  
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Packet ‘C’ 

The rates shall be quoted Online in  the e Tender. 

Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is annexed 

at Annexure D. 

BID SECURITY OR EMD 

 The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified in the 

Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and 

shall be valid till the validity of the bid. 

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in 

BMC Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-

clause mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder shall be discharged when the Bidder has signed the 

Agreement and furnished the required Security Deposits. 

 The Bid Security / EMD of L-3 and bidder shall be refunded immediately after opening of finan-

cial bid but, the EMD submitted by the L-2 bidder shall be returned after obtaining Standing Committee 

Resolution.  

 The Bid Security may be forfeited: 

a) If the bidder withdraws the Bid after bid opening (opening of technical qualification part of the 

bid during the period of Bid validity; 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i) Sign the Agreement’ and /or 

ii) Furnish the required Security Deposits. 

1) The cases wherein if the shortfalls are not complied by a contractor, shall be informed to Regis-

tration and Monitoring Cell. Such non-submission of documents shall be considered as ‘Intentional 

Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed seriously and disci-
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plinary action against the defaulters such as  banning/de-registration, etc. shall be taken by the registra-

tion cell with due approval of the concerned AMC. 

2) No rejections and forfeiture shall be done in case of curable defects. For non-curable defects the 

10% of EMD shall be forfeited and bid shall be liable for rejection.  

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-Submission of following documents,  

i. Valid Registration Certificate.  

ii. Valid Bank Solvency 

iii. Goods and Service Tax Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc. 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, 

c. No proper submission of experience certificates and other documents, etc. 

ii)  Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as stipulated in 

the tender. 

 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline 

date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected 

by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may re-

quest that the bidders may extend the period of validity for a specified additional period The request 

and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the request with-

out forfeiting his Bid Security. A bidder agreeing to the request will not be required or permitted to 
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modify his bid, but shall be required to extend the validity of this bid security for a period of the exten-

sion.  

DEFECT LIABILITY PERIOD:  

The contractor is expected to carry out the construction / fabrication work in Workmen like 

manner so as to meet the requirement and specification for the project. It is expected 

that the Workmanship and materials will be reasonably fit for the purpose for which 

they are required. 

 

 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit: 

The security deposit shall mean and comprise of  

1. Contract Deposit.  

2. Retention Money: Deleted 

I. Contract Deposit- The successful tenderer, here after referred to as the contractor shall pay an 

amount in the form of BANK GUARANTEE equal to five (5) percent of the contract sum shall be paid 

within thirty days (30 days) from the date of issue of letter of acceptance.  

II. Retention Money: Deleted 

B. Additional Security Deposit: 

The Additional Security Deposit shall be applicable when a rebate of more than of 12% at the rate of 

which no maximum limit. The ASD is calculated as follows: 

 Additional Security Deposit = (X/100) x office estimated cost, 

Where X = percentage rebate quoted above 12%. 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before submission of the 

bid. 

C.  Performance Guarantee: Deleted 

D.  Refund of Security Deposit 
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I. Refund of Contract Deposit:  

The Contract Deposit shall be released within 30 days after completion of contract period as per the 

prevailing guidelines in this regard as subject to 

a) Satisfactory completion of the work.  

b) No recoveries are pending against the said work. 

c) All the observations, queries raised by Vigilance Department, if any, are cleared satisfactorily 

and certificate to that effect is issued by Vigilance Department. 

d) Provided that there is no demand outstanding in BMC against the Contractor. 

II.  Refund of Retention Money: Deleted 

III. Refund of Additional Security Deposit: 

The additional security deposit shall be released within 30 days of issues of ‘Certificate of Completion’ 

with respect to the whole of the works. In the event the Engineer issues a Taking over certificate for a 

section or part of the Permanent Works, only such proposition thereof as the Engineer determines 

(having regard to the relative value of such section or part of the works) shall be considered by the 

Engineer for the payment to the contractor. 

 

III. Refund of Performance Guarantee: Deleted  

  

:a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual work / 

contract and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months from 

the completion of defect liability period/ warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” for 

the stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks 

operating under Reserve Bank of India regulations located in Mumbai uptoVirar&Kalyan. List of 

approved Bank is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued by 

branches of approved Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is 
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countersigned by the Manager of a Regional Branch of the same bank within the Mumbai City Limit 

categorically endorsing thereon that the said Bank Guarantee is binding on the endorsing Branch of the 

Bank or the Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee. The Bank 

Guarantee shall be renewed as and when required and/or directed from time to time until the 

Contractor has executed and completed the works and remedied any defects therein.  

 

E. Legal + Stationery Charges: (As per applicable circular) 
Successful tender shall pay the Legal Charges + Stationary charges with applicable GST as per Circular 

no. 26206 dtd. 31.08.2023. or the latest circular in vogue. 

Sr. No. Contract Cost Applicable revised Legal Charges + 
Stationary charges from 01.09.2023 

to 31.03.2024 
1.  Rs. 50,000/- Nil 

2.  
Rs. 50,001/- to Rs. 

1,00,00,000/- 

0.10% of contract cost + 18% GST 

(Minimum Rs. 1,000/- plus GST & 

Maximum Rs. 10,000/- plus GST) 

3.  
Rs. 1,00,00,001/- to 

Rs. 10,00,00,000/- 

For contract cost up to Rs. 

1,00,00,000/-, Rs. 1,000/- plus Rs. 

0.05% on the amount more than 

1,00,00,000/- (Than this amount 

arrived should be rounded off to 

multiple of Rs. 100/-) plus 18% 

GST 

4.  
Rs. 10,00,00,001/- 

and more 

For contract cost up to Rs. 

10,00,00,000/-, Rs. 55,000/- plus 

Rs. 0.01% on the amount more than 

10,00,00,000/- (Than this amount 

arrived should be rounded off to 

multiple of Rs. 100/-) plus 18% 

GST 
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Stamp Duty: (As per applicable circular)  

 It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labour or services involving transfer 

of property in goods ( whether as goods or in some other form) in its execution and includes a sub-

contract, as under: 

a Where the amount or 

value set forth in such 

contract does not exceed 

rupees ten lack. 

Five Hundred rupees 

stamp duty 

b Where it exceeds rupees 

ten lacks 

Five hundred rupees 

plus 0.1% above Rs. 

Ten Lacks subject to 

maximum of Rs. 

Twenty Five Lacks 

Stamp Duty. 

c Stamp duty on Bank 

Guarantee Amount 

0.5% of the Bank 

Guarantee amount 

 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days from the 

date of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by the suc-

cessful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the docu-

ments executed in Mumbai City & Mumbai Suburban District be recovered from the concerned work 

contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand Draft 

or Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days from intimation thereof.  

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful 

tenderer.  

G:  The Successful tenderer will have to submit Irrevocable Undertaking in respect of GST in the 

prescribed format attached at Annexure-H. 
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IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in absence of 
which the information uploaded shall be considered as baseless and not accepted for qualification crite-
ria. All the documents shall be uploaded with proper pagination. The page No. shall be properly men-
tioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder 
shall be fully responsible for the correctness of the information uploaded by him. 

2. Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-Submission for 
Percentage Rate / Item Rate Tender Document.” The detail guidelines for creation and submission of 
bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be submitted by e-mail 
to eetrcity@gmail.com. The subject shall clearly bear the following identification / title: “Queries / 
Request for Additional Information: TENDER for “Subject of the tender”. Any changes in mail ID shall 
be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by 
giving 48 hrs. (2 working days) from the day of opening of packet ‘C’ on same BID-Documents 
number for re-quoting and such development needs to done by IT department. Till such development 
is made; ‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the   
successful bidder shall be decided by lottery system by concerned Chief Engineer.  
The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of 
notification issued by concerned Chief Engineer. Also, the “Performance Guarantee” shall be paid in 15 
days after receipt of “Letter of Acceptance.” 

Note:   

All the references related to Sales tax, Central Sales tax etc. in the subject tender shall be ignored and 
Goods and Service Tax (GST) shall be taken into account. 

All the latest circulars, communications, directives, related to GST shall be made applicable for the 
tender. 
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SECTION7 

SCOPEOFWORK
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Scope of Work and Terms & Conditions 

 
Mumbai city is experiencing a surge in construction and infrastructure 

projects. The majority of these projects in Mumbai are brownfield projects, 

necessitating demolition and subsequent construction. The significant number of 

these projects, coupled with contributions from other sources such as vehicular 

emissions, industries, and unclean fuel usage, is posing a challenge in the form of 

escalating air pollution levels. 

Various activities are being undertaken by the BMC to prevent and curb air 

pollution and dust pollution across Mumbai. Therefore, to strike a balance between 

limiting pollution levels and strengthening Mumbai’s infrastructure, the BMC has 

decided to introduce and enforce an immediate action plan for mitigating and 

preventing the rising air pollution and dust pollution levels in Mumbai. One of the 

measures to curb dust pollution involves cleaning public streets with high-pressure 

jets of water; consequently, this will enhance the overall sanitation of the city and 

suburbs. Additionally, it is an obligatory duty of the Corporation to ensure the 

provision for watering and cleansing public streets under Section 61(n) read with 

Chapter III of the MMC Act 1888. By deploying water tankers for the cleaning drive, 

the dust collected will be effectively managed. 

 
 
 
 
 
 
Scope of Work:-  
 

 

1. The BMC has identified 377 roads measuring approximately 677 km within 

its jurisdiction for cleansing activities. It is proposed to wash these roads 

daily, with an estimated utilization of approximately 106 Shifts (212 trips) of 

water tankers of various capacities, such as 5KL and 9KL, for these purposes. 

The tankers to be deployed in the 24 wards are categorized into seven zones, 

as mentioned below 
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Zone Ward 

Requirement of 
next 3 months 

(Nos.) 

Total Water Tanker 
Trips in  8  Hrs Shift 

(Rs.) 

5 KL  9 KL 5 KL  9 KL 

I 

A 4 0 8 0 

B 2 1 4 2 

C 3 1 6 2 

D 2 0 4 0 

E 4 1 8 2 

TOTAL 15 3 30 6 

 
F/N 2 1 4 2 

II 

F/S 4 2 8 4 

G/N 5 1 10 2 

G/S 7 1 14 2 

TOTAL 18 5 36 10 

 
H/E 4 1 8 2 

III 

H/W 2 0 4 0 

K/E 0 4 0 8 

TOTAL 6 5 12 10 

 K/W 4 3 8 6 

 

P/N 2 3 4 6 

P/E 2 2 4 4 

P/S 3 5 6 10 

TOTAL 11 13 22 26 

 
R/C 0 5 0 10 

 
V 
 

R/S 3 6 6 12 

R/N 3 6 6 12 
TOTAL 6 17 12 34 

 
L 6 0 12 0 

VI 

M/E 2 2 4 4 

M/W 4 2 8 4 

TOTAL 12 4 24 8 

 
N 3 2 6 4 

VII 

S 2 3 4 6 

T 2 0 4 0 

TOTAL 7 5 14 10 
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Water Tanker Requirement 

Ward Zone 

No of. 
Tank
er per 
8 hrs. 
Shifts 

No of 
Trips 

No of. 
Tank
er per 
8 hrs. 
Shifts 

No of 
Trips 

Total 
Tanker 
Shift 

Total 
Tanker 
Trip 

April 
(30 

days) 

April 
(30 

days) 

May 
(31 

day) 

May 
(31 

day) 

Jun 
(20 

day) 

Jun 
(20 

day) 

Total 
Tanker 

Qty 

Total 
Tanker 

Qty 

Tanker 
Capacit

y 
(Ltr) 

 5000 5000 9000 9000 
5000 

+ 
9000 

5000 
+ 

9000 
5000 9000 5000 

900
0 

5000 
900
0 

5000 9000 

(1) (2) (3) (4) (5) (6) (7) = 
(3)+(5) 

(8) = 
(4)+(6) 

(9) (10) (11) (12) (13) (14) (15)=(9)+ 
(11)+(13) 

(16)=(10)+ 
(12)+(14) 

A I 2 4 2 4 4 8 60 60 62 62 40 40 162 162 
B I 3 6 1 2 4 8 90 30 93 31 60 20 243 81 
C I 2 4 3 6 5 10 60 90 62 93 40 60 162 243 
D I 2 4 0 0 2 4 60 0 62 0 40 0 162 0 
E I 2 4 1 2 3 6 60 30 62 31 40 20 162 81 
 Total (No) 11 22 7 14 18 36 330 210 341 217 220 140 891 567 

F/N II 2 4 1 2 3 6 60 30 62 31 40 20 162 81 
F/S II 4 8 2 4 6 12 120 60 124 62 80 40 324 162 
G/N II 4 8 1 2 5 10 120 30 124 31 80 20 324 81 
G/S II 3 6 1 2 4 8 90 30 93 31 60 20 243 81 

  Total (No) 13 26 5 10 18 36 390 150 403 155 260 100 1053 405 
H/E III 1 2 2 4 3 6 30 60 31 62 20 40 81 162 
H/W III 2 4 0 0 2 4 60 0 62 0 40 0 162 0 
K/E III 7 14 3 6 10 20 210 90 217 93 140 60 567 243 

 Total (No)  10 20 5 10 15 30 300 150 310 155 200 100 810 405 
K/W IV 4 8 3 6 7 14 120 90 124 93 80 60 324 243 
P/N IV 3 6 4 8 7 14 90 120 93 124 60 80 243 324 
P/S IV 2 4 3 6 5 10 60 90 62 93 40 60 162 243 

 Total (No) 9 18 10 20 19 38 270 300 279 310 180 200 729 810 
L V 2 4 1 2 3 6 60 30 62 31 40 20 162 81 

M/E V 2 4 2 4 4 8 60 60 62 62 40 40 162 162 
M/W V 4 8 1 2 5 10 120 30 124 31 80 20 324 81 

Total (No) 8 16 4 8 12 24 240 120 248 124 160 80 648 324 
N VI 3 6 2 4 5 10 90 60 93 62 60 40 243 162 
S VI 2 4 3 6 5 10 60 90 62 93 40 60 162 243 
T VI 2 4 0 0 2 4 60 0 62 0 40 0 162 0 
 Total (No)  7 14 5 10 12 24 210 150 217 155 140 100 567 405 

R/C VII 3 6 1 2 4 8 90 30 93 31 60 20 243 81 
R/N VII 3 6 1 2 4 8 90 30 93 31 60 20 243 81 
R/S VII 3 6 1 2 4 8 90 30 93 31 60 20 243 81 

 Total (No)  9 18 3 6 12 24 270 90 279 93 180 60 729 243 
Final Total 
(No.) 
  

67 134 39 78 106 212 2010 1170 207
7 1209 134

0 780 5427 3159 

 

2. To overcome traffic congestion issues, or as directed by the user department, 

the tankers will be deployed during early morning and late-night hours 

3. Each tanker is required to make two trips in an 8-hour shift, totalling 4 hours 

per trip. – 

4. Seven zone wise e –tenders are being invited simultaneously for the supply of 

water tankers with the jetting arrangement on a hire basis for washing of 

roads in Mumbai.  

5. The tanker shall be provided with a minimum 15-20 Mtr hose pipe and shall 

be increased as per the requirement of the user department free of cost 
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6. The road washing consists of cleaning footpaths, slums, and other open 

areas, as decided by the user department. 

7. The water tankers shall have minimum capacities of 5KL and 9KL as required 

by the user department. The water tanker shall be equipped with a high-

pressure jetting system, including a proper pump, jets, hose, and nozzle 

arrangement. 

8. For 5 KL capacity water tanker minimum discharge/delivery shall be 20 to 30 

LPM (liter per minute) with 50 to 80 Bar. & for 9KL capacity water tanker 

minimum discharge/delivery shall be 40 to 60 lpm with 50 to 80 Bar 

pressure. The same shall be provided with a pressure-regulating 

arrangement. 

However in case of non availability of 5 KL capacity or 9 KL capacity water 

tankers, the successful tenderers may supply/ provide the higher capacity 

water tanker available in the open market, at the same rates, terms and 

conditions, compliance with all other specifications, provided that the same is 

suitable, as per the requirement of the user department and acceptable to the 

user department. In such cases, the user department obtain the prior 

approval of the Dy.Ch.Eng. (SWM) Operation through Zonal Ex.Eng. (SWM) 

justifying the case.  

9. Ward officials are responsible for deploying water tankers within the 

jurisdiction of wards (A to T ward) or the respective administrative zones 

(Zone-I to VII). 

10. The tanker shall use only treated water or Borewell water or well water for the 

road washing purpose. In no case, potable water shall be utilized for road 

washing purposes. The successful bidder shall provide the details from where 

the non-potable water will be provided, as and when demanded by BMC. 

 

Terms & Conditions 

1. Contract Period: The contract period will be for 3 months (81 days) from the 

date of commencement of the work. 

2. The contract period will be increased or decreased as per the requirement of 
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the user department, and the same shall be binding upon the successful 

bidder 

3. The provided tanker is intended for use within both BMC limits and outside 

BMC limits as per the requirements of the user department. 

4. The prospective bidders shall note that no bidder shall be allotted the work 

for more than 2 zones, even if the offer is found lowest responsive for more 

than two zones. The decision to allocate any two zones shall be with BMC and 

the bidder shall not have any say in this regard. 

5. Prospective bidders must familiarize themselves with the specifications of the 

tankers to be supplied in their respective wards/zones, as per the 

requirements of the user department, before submitting their tender. 

6. The payment shall be made on per per-shift basis with 2 trips. If the 

successful tenderer completes only a single trip during a specific shift, the 

payment will be made for only 1 trip, and proportionate payment i. e half 

payment of a particular shift will be deducted for the shortened trip. No 

payment will be issued if the successful bidder completes no trips on a 

particular day, and any claims from the successful bidder will not be 

entertained. The penalty will be levied for short trips/short supply as per the 

penalty clause. 

7. Payment per shift shall be made after 30 days from the date of submission of 

the bill with due Municipal procedure. 

8. The successful bidder shall note that the tanker shall be reported at 

respective ward offices or locations as specified/communicated by the user 

department i.e. as per the directions and deployment plan given by the user 

department. The successful bidder shall not refuse to supply tankers if the 

work plan is changed/modified by the user department as per their 

requirement. 

9. The quantity of the tanker specified is approximate and may vary from time to 

time for which the tenderer shall not have any claim whatsoever. The tanker 

will be called as per day-to-dayrequirements and there will be no compulsion 

to deploy the tanker every day 
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10. The successful tenderer shall agree to a variation of ± 50% (on either side) in 

quantity (trips) of services depending upon the BMC requirement and will 

have to supply the vehicles with the same rates, terms & conditions. 

11. In case of any failures by a successful bidder in any zone, the adjacent 

contractor shall supply the tankers at his rates in his zone to the other zone 

within the contract cost of that zone. 

12. The tanker shall comply with all RTO regulations & PUC norms prescribed by 

the authorities as well as all the rules, regulations & statutory requirements 

prescribed by the Central Government, State Government & Supreme 

Court/High Court. The tanker should be in good condition having valid 

fitness etc 

13. The tanker shall exhibit "On BMC Duty" and shall be clearly indicated till the 

existence of contract. 

14. There shall be an arrangement of First-Aid-Box and Fire Extinguisher in 

tanker. 

15. The offered rate shall encompass all operational and maintenance charges, 

covering expenses for the driver, two operators/attendants, routine vehicle 

maintenance, breakdown maintenance, fuel, insurance, allowances (if any), 

and any incidental costs such as toll charges, parking charges, and applicable 

taxes, including GST. No additional allowances shall be separately 

compensated by BMC. 

16. The successful tenderer will have to produce a copy of R.C. Book/T.C./ 

Fitness Certificate/ PUC & other documents of the vehicle being supplied 

during the currency of contract within 7 days from the commencement of the 

work or as & when asked by BMC staff for verification. 

17. Cost of any damages, injury or death caused by the contractor's vehicle/s or 

any claim arising out of it shall have to be settled by the contractor and the 

B.M.C. shall have no liability whatsoever arising out of any such contingency. 

18. The successful bidder shall be able to show the tanker to the staff of the 

Corporation whenever asked for at the time of finalization of the tender as 

well as during the currency of the contract. 
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19. The contact details of representatives of the successful bidder shall be made 

available to BMC staff for day-to-day communication. 

20. In case of eventualities like theft/accident etc. B.M.C. shall not have any 

liability whatsoever and all claims shall have to be settled by the successful 

bidder only. 

21. The departmental staff shall have the right to inspect or check any tankers at 

any time at any place during the contract period and necessary action shall 

be taken for non-compliance of tender terms & conditions.  

22. A log sheet in the prescribed format in triplicate shall be maintained along 

with the tanker.  

23. The logsheet shall be duly filled and shall be got signed only by the user. 

24. In case of any dispute, the Municipal Commissioner's decision shall be final & 

binding on the successful bidder. 

1. Penalty:- 

Penalty for failure to supply the 

tanker whenever required. 

:- Rs.10,000/- will be imposed on 

them by BMC officials 

Penalty for late reporting late 

(after 30 minutes of intimated 

reporting time). 

:- 
Rs.1000/- per vehicle after first 

half an hour and thereafter for 

every hour and part thereof. 

Penalty, if fails to perform 

incomplete program or not follow 

the instructions or disobey the 

orders of the user dept. 

:- A penalty of Rs.1000/- per day per 

vehicle will be levied. 

4. Penalty for failure to exhibit 

“ON  MUNICIPAL DUTY” board 

:- If the board shows “ON 

MUNICIPAL DUTY” is not provided, 

a Penalty of Rs.100/- per vehicle 

per day will be levied. 
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SECTION 8. 

BILL OFQUANTITIES
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BILLOFQUANTITIES 
 
 

Note:Forinformationpurposeonly.Actualratestobefilledonline 
 

Subject: Supply of water tankers with jetting arrangement on hire basis 
for washing of roads in Mumbai for a period of 3 months (Zone 
-I to Zone-VII) 

 
 Zone -I  

Item 
Code 

ItemDescription Unit Qty. LongText 

1 
Tanker Charges for 5000 Ltr 

capacity 
Shift 1215 

Rate quoted shall be for 8 hr 
shift inclusive of all taxes and 

other charges, if any 

2 
Tanker Charges for 9000 Ltr 

capacity 
Shift 243 

Rate quoted shall be for 8 hr 
shift inclusive of all taxes and 

other charges, if any 

Zone -II  
Item 
Code ItemDescription Unit Qty. LongText 

1 
Tanker Charges for 5000 Ltr 

capacity Shift 1458 
Rate quoted shall be for 8 hr 
shift inclusive of all taxes and 

other charges, if any 

2 
Tanker Charges for 9000 Ltr 

capacity 
Shift 405 

Rate quoted shall be for 8 hr 
shift inclusive of all taxes and 

other charges, if any 

 Zone -III  
Item 
Code 

ItemDescription Unit Qty. LongText 

1 
Tanker Charges for 5000 Ltr 

capacity 
Shift 486 

Rate quoted shall be for 8 hr 
shift inclusive of all taxes and 

other charges, if any 

2 
Tanker Charges for 9000 Ltr 

capacity 
Shift 405 

Rate quoted shall be for 8 hr 
shift inclusive of all taxes and 

other charges, if any 

 Zone -IV  
Item 
Code 

ItemDescription Unit Qty. LongText 

1 
Tanker Charges for 5000 Ltr 

capacity Shift 891 
Rate quoted shall be for 8 hr 
shift inclusive of all taxes and 

other charges, if any 

2 
Tanker Charges for 9000 Ltr 

capacity 
Shift 1053 

Rate quoted shall be for 8 hr 
shift inclusive of all taxes and 

other charges, if any 
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Zone -V  
Item 
Code ItemDescription Unit Qty. LongText 

1 
Tanker Charges for 5000 Ltr 

capacity Shift 486 

Rate quoted shall be for 8 
hr shift inclusive of all 

taxes and other charges, if 
any 

2 
Tanker Charges for 9000 Ltr 

capacity 
Shift 1377 

Rate quoted shall be for 8 
hr shift inclusive of all 

taxes and other charges, if 
any 

Zone -VI  
Item 
Code ItemDescription Unit Qty. LongText 

1 
Tanker Charges for 5000 Ltr 

capacity Shift 972 

Rate quoted shall be for 8 
hr shift inclusive of all 

taxes and other charges, if 
any 

2 
Tanker Charges for 9000 Ltr 

capacity Shift 324 

Rate quoted shall be for 8 
hr shift inclusive of all 

taxes and other charges, if 
any 

Zone -VII  
Item 
Code 

ItemDescription Unit Qty. LongText 

1 
Tanker Charges for 5000 Ltr 

capacity Shift 567 

Rate quoted shall be for 8 
hr shift inclusive of all 

taxes and other charges, if 
any 

2 
Tanker Charges for 9000 Ltr 

capacity 
Shift 405 

Rate quoted shall be for 8 
hr shift inclusive of all 

taxes and other charges, if 
any 
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SECTION9 

GENERALCONDITIONSOF 

CONTRACT



 

General Conditions of Contract 
 

A. General 
 

1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 

but keep their defined meanings. Capital initials are used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the documents 

referred to therein including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be complementary to one 

another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or firm or 

company, but not (except with the consent of the Employer) any assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded.  

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained.  

Note: The contract sum shall include the following –  

• In the case of percentage rate contracts the estimated value of works as mentioned in the tender 

adjusted by the Contractor’s percentage.  

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the quantities 

shown in schedule of items / quantities by the item rates quoted by the tenderer for various items 

and summation of the extended cost of each item.  

• In case of lump sum contract, the sum for which tender is accepted.  

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 

Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 
 



 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 

the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature provided 

by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, 

patterns, models, operation & maintenance manual and other technical information of like nature 

submitted by the Contractor and approved by the Engineer.  

The Authority shall mean Bombay Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal Corporation 

Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall 

mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ 

Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but does not 

include plant material or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall 



 

complete the construction works. The Intended Completion Date is specified in the Contract Data. 

The Intended Completion Date may be revised only by the Engineer by issuing an extension of 

time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated in 

the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification thereof 

or addition or deduction thereto as may from time to time be furnished or approved in writing by 

the Engineer.  

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of the 

Site Possession Dates.  

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the Contract, 

which includes work on the Site.  

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 



 

separately.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.  

 

2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female 

or neuter, and the other way around. Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically defined. The Engineer will provide 

instructions clarifying queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion Date 

for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, 

(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, 

(8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the 

Contract Data.  

 

3. Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if the 

Engineer is required under the rules and regulations and orders of the Employer to obtain prior 

approval of some other authorities for specific actions, he will so obtain the approval, before 

communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve 

the Contractor of any of his obligations under the contract.  

4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and 

may cancel any delegation after notifying the Contractor.  

5. Communications  



 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be 

sent on the address or contact details given by the Contractor of Bid. The address and contact 

details for communication with the Employer/ Engineer shall be as per the details given in Contract 

Data. Communications between parties that are referred to in the conditions shall be in writing. The 

Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of the 

transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at 

the expiry of the normal delivery period as undertaken by the postal service.  

6. Subcontracting  

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where 

otherwise provided by the contract shall not be more than 25% of the contract price.  

6.2 The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 

Contract;  

b. the provision for labour, or labour component.  

c. the purchase of Materials which are in accordance with the standards specified in the Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub-contracting 

any part of the work during execution of the Works, because of some unforeseen circumstances to 

enable him to complete the Works as per terms of the Contract, the Employer will consider the 

following before according approval:  

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-

ship between the sub-contractor and the BMC and shall not relieve the Contractor of any 

responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a. the circumstances warrant such sub-contracting; and  

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him.  

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for them as 

described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall 

notify the Contractor of any such modification.  



 

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow and safety of traffic including movement of 

vehicles and equipment of other Contractors till the completion of the Works.  

8. Personnel  

8.1 The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel approved by 

the Engineer. The Engineer will approve any proposed replacement of technical personnel only if 

their relevant qualifications and abilities are substantially equal to those of the personnel stated in 

the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their 

respective trades or occupations. The Engineer shall have authority to remove, or cause to be 

removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of the 

environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the Works in the Contract. 

 
8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed two years 

after the date of retirement or has not obtained BMC/State Government’s permission to 

employment with the Contractor.  

9. Employer's and Contractor's Risks  

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

10. Employer's Risks  

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) and contamination from 

any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 

design of the Works, other than the Contractor’s design.  

11. Contractor's Risks  



 

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance  

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of contract period, in the amounts and deductibles 

stated in the Contract Data for the following events which are due to the Contractor's risks:  

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;  

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d) Personal injury or death.  

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the loss or 

damage incurred.  

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

12.4 Both parties shall comply with any conditions of the insurance policies.  

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer 

may affect the insurance which the Contractor should have provided and recover the premiums the 

Employer has paid, from payments otherwise due to the Contractor or if no payment is due, the 

payment of premiums shall be debt due.  

13. Site Investigation Reports  

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available to him, 

before submitting the bid.  

14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender)  

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means 



 

with medium input of machinery required to ensure the quality of works as per specifications. The 

Contractor shall deploy the equipment and machinery as required in the contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation.  

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times 

by all existing enactments on environmental protection and rules made there under, regulations, 

notifications and byelaws of the State or Central Government, or local authorities and any other 

law, bye-law, regulations that may be passed or notification that may be issued in future by the 

State or Central Government or the local authority. Salient features of some of the major laws that 

are applicable are given below:  

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’ 

means such contamination of water or such alteration of the physical, chemical or biological 

properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous 

or solid substance into water (whether directly or indirectly) as may, or is likely to, create a 

nuisance or render such water harmful or injurious to public health or safety, or to domestic, 

commercial, industrial, agricultural or other legitimate uses, or to the life and health of animals or 

plants or of aquatic organisms.  

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and 

abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air 

pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment.  

• The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human beings, 

other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-

relationship which exists among and between water, air and land, and human beings, other living 

creatures, plants, micro-organism and property.  

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is defined as hazardous 



 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may be 

specified by notification by the Central Government.  

 The Solid Waste Management Rules – 2015 This provides for management & handling of 

solid Waste  

 BS-IV Emission Standards, this provides for emission standards of the vehicles to be used in 

the contract. 

The Works and Routine Maintenance to be completed by the Intended Completion Date  

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works and Routine Maintenance, if specified in the tender, in accordance with the Programme 

submitted by the Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion Date.  

17. Approval by the Engineer  

17.1 The Bidder shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer, who is to approve them if 

they comply with the Specifications and Drawings.  

17.2 The Bidder shall be responsible for design and safety of Temporary 

Works.  

17.3 The Engineer's approval shall not alter the Bidder's responsibility for 

design and safety of the Temporary Works.  

17.4 The Bidder shall obtain approval of third parties to the design of the 

Temporary Works, where required.  

17.5 All Drawings prepared by the Bidder for the execution of the temporary 

or permanent Works, are subject to prior approval by the Engineer 

before their use.  

18. Safety  

18.1 The Bidder shall be responsible for the safety of all activities on the Site. 

He shall comply with all applicable safety requirements and take care of 

safety of all persons entitled to be on the site and the works. He shall 

use reasonable efforts to keep the site and the works, both during 

construction and maintenance, clear of unnecessary obstruction so as 

to avoid danger to the persons and the users.  



 

 Workers employed on mixing asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 

goggles.  

 Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to 

avoid mishaps of any kind. Power warning signs should be displayed 

for the safety of the public whenever cleaning works are undertaken 

during night or day.  

 The workers engaged for cleaning the manholes/sewers should be 

properly trained before allowing working in the manhole.  

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs 

set up by the firms/agencies are in compliance with prevalent laws and 

regulations.  

II. Review safety programs developed by each of the trade firms, prepare and 

submit a comprehensive safety program.  

III. Monitor day to day implementation of safety procedures.  

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be 

easily accessible during working hours, first-aid boxes at the rate of not 

less than one box for 150 contract labour or part thereof ordinarily 

employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white 

back ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment, in the work places where the number of contract labour 



 

employed is 150 or more.  

19. Discoveries  

19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the Employer. 

The Bidder shall notify the Engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them. 

20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to 

the Bidder 7 days in advance of construction programme. At the start of 

the work, the Employer shall handover the possession of at-least 75% of 

the site free of all encumbrances, the remaining 25 % of the possession as 

per bidder’s construction programme.  

21. Access to the Site  

21.1 The Bidder shall allow access to the Site and to any place where work 

in connection with the Contract is being carried out, or is intended to be 

carried out to the Engineer and any person/persons/agency authorized 

by: a. The Engineer b. The Employer or authorized by the Employer.  

22. Instructions  

22.1 The Bidder shall carry out all instructions of the Engineer, which 

comply with the applicable laws where the Site is located.  

22.2 The Bidder shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Bidder and its 

subbidders relating to the performance of the Contract, and to have such 

accounts and records audited by auditors appointed, if so required. The 

Bidder’s attention is invited to Clause of ‘Fraud and Corruption’, which 

provides, inter alia, that acts intended to materially impede the exercise of 

the inspection and audit rights provided for under the Clause & 

constitute a obstructive practice subject to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at 

all times to make an issue such further drawings and to give such further 

instructions and directions as may appear to him necessary or proper for 



 

the guidance of the bidder and the good and sufficient execution of the 

works according to terms of the specifications and Bidder shall receive, 

execute, obey and be bound by the same, according to the true intent and 

meaning thereof, as fully and effectually as though the same had 

accompanied or had been mentioned or referred to in the specification, 

and the Engineer may also alter or vary the levels or position of nature of 

works contemplated by the specifications, or may order any of the works 

contemplated thereby to be omitted, with or without the substitution of 

any other works in lieu thereof, or may order any work or any portion of 

work executed or partially executed, to be removed, changed or altered, 

added if needful, may order that other works shall be substituted instead 

thereof and difference of expense occasioned by any such diminution or 

alteration so ordered and directed shall be added to or deducted from the 

amount of this Contract, as provided under condition no.10(a) 

hereinafter.  

No work which radically changes the original nature of the Contract shall 

be ordered by the Engineer and in the event of any deviation being 

ordered which in the opinion of the Bidder changes the original nature of 

Contract he shall nevertheless carry it out and disagreement as to the 

nature of the work and the rate to be paid therefore shall be resolved in 

accordance with condition no.13d.  

The time for completion of the Works, shall be in even of any deviations 

resulting in additional cost over the contract price being ordered, be 

extended or reduced reasonably by the Engineer. The Engineer’s decision 

in this case shall be final.  

B. Time Control  

23. Programme 

23.1 Within the time stated in the Contract Data, the Bidder shall submit to 

the Engineer for approval a Programme, including Environment 

Management Plan showing the general methods, arrangements, order, 

and timing for all the activities in the Works, along with monthly cash 

flow forecasts for the construction of works.  



 

After the completion of the construction works, the programme for the 

Routine Maintenance Work, showing the general methods, arrangements, 

order and timing for all the activities involved in the Routine Maintenance 

will also be submitted by the Bidder to the Engineer for approval if 

specified in the tender. The programme for Routine Maintenance will be 

submitted in each year for the period of Maintenance.  

23.2 The Bidder shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/ equipments being placed in field laboratory and the location 

of field laboratory along with the Programme. The Engineer shall cause 

these details to be verified at each appropriate stage of the programme.  

23.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining Works, including any changes to the 

sequence of the activities.  

23.4 The Bidder shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract 

Data. If the Bidder does not submit an updated Programme within this 

period, the Engineer may withhold the amount stated in the Contract 

Data from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue 

Programme has been submitted. 

23.5 The Engineer's approval of the Programme shall not alter the Bidder's 

obligations. The Bidder may revise the Programme and submit it to the 

Engineer again at any time. A revised Programme shall show the effect of 

Variations and Compensation Events.  

24. Extension of Time in Contracts: 

Subject to any requirement in the contract as to completion of any 

portions or portions of the works before completion of the whole, the 

bidder shall fully and finally complete the whole of the works comprised 

in the contract (with such modifications as may be directed under 

conditions of this contract) by the date entered in the contract or 



 

extended date in terms of the following clauses:  

a) Extension attributable to BMC  

(i) Extension Due To Modification: If any modifications have been 

ordered which in the opinion of the Engineer have materially increased 

the magnitude of the work, then such extension of the contracted date of 

completion may be granted as shall appear to the Engineer to be 

reasonable in the circumstances, provided moreover that the Bidder shall 

be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any 

case should not be less than 30 days before the expiry of the date 

fixed for completion of the works.  

(ii) Extension For Delay Due To BMC: In the event of any failure or 

delay by the BMC to hand over the Bidder possession of the lands 

necessary for the execution of the works or to give the necessary notice to 

commence the works or to provide the necessary drawings or instructions 

or any other delay caused by the BMC due to any other cause whatsoever, 

then such failure or delay shall in no way affect or vitiate the contract or 

alter the character thereof or entitle the bidder to damages or 

compensation therefore, but in any such case, the BMC may grant such 

extension(s) of the completion date as may be considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, 

any modifications in design/drawings, specifications, quantities 

shall be needed to be justified with recorded reasons with approval 

of Ch.Eng. for not anticipating the same while preparing estimates 

and draft tender.  

(b) Extension of Time for Delay Due to Bidder: The time for the 

execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the 

works must be completed no later than the date(s) / the programme for 

completion of work as specified in the contract. If the bidder fails to 

complete the works within the time as specified in the contract for the 

reasons other than the reasons specified in above as (a.i) and (a.ii), the 



 

BMC may, if satisfied that the works can be completed by the bidder 

within reasonable short time thereafter, allow the bidder for further 

extension of time as the Engineer may decide. On such extension the 

BMC will be entitled without prejudice to any other right and remedy 

available on that behalf, to recover the compensation as governed by 

Clause 8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be 

taken as value of work as per contract agreement including any 

supplementary work order/contract agreement issued.  

Further, competent authority while granting extension to the currency 

of contract under Clause (b) of as above may also consider levy of 

penalty, as deemed fit based on the merit of the case. Also, the reasons 

for granting extension shall be properly documented. 

 

25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Bidder to delay the start or progress of 

any activity within the Works. Delay/delays totalling more than 30 days 

will require prior written approval of the DMC/AMC.  

26. Management Meetings  

26.1 The Engineer may require the Bidder to attend a management meeting. 

The business of a management meeting shall be to review the plans for 

progress of the Works.  

26.2 The Engineer shall record the business of management meetings and 

provide copies of the record to those attending the meeting. The 

responsibility of the parties for actions to be taken shall be decided by 

the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended 

the meeting.  

27. Deleted 

28. Identifying Defects  

28.1 The Engineer shall check the Bidder's work and notify the Bidder of any 

Defects that are found. Such checking shall not affect the Bidder's 



 

responsibilities. The Engineer may instruct the Bidder to search for a 

Defect and to uncover and test any work that the Engineer considers 

may have a Defect.  

28.2 The Bidder shall permit the Employer’s technical person(s) to check the 

Bidder’s work and notify the Engineer and Bidder if any defects that are 

found.  

29. Deleted 

30. Correction of Defects  

30.1 (a) The Engineer shall give notice to the Bidder of any Defects with 

respect to the equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Bidder shall correct the 

notified Defect/Defects within the duration of time specified by the 

Engineer’s notice.  

(c) The Engineer may issue notice to the Bidder to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to 

his notice. The Bidder shall remove the defects and deficiencies within 

the period specified in the notice and submit to the Engineer a 

compliance report.  

31. Uncorrected Defects and Deficiencies  

31.1 If the Bidder has not corrected a Defect under clause and deficiencies in 

maintenance, to the satisfaction of the Engineer, within the time 

specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect or deficiency corrected, and the Bidder shall pay this 

amount, on correction of the Defect or deficiency by another agency.  

D. Cost Control  

32. Variations  

The Engineer shall, having regard to the scope of the Works and the 

sanctioned estimated cost, have power to order, in writing, Variations 

within the scope of the Works he considers necessary or advisable 

during the progress of the Works. Such Variations shall form part of 

the Contract and the Bidder shall carry them out and include them in 

updated Programmes produced by the Bidder. Oral orders of the 



 

Engineer for Variations, unless followed by written confirmation, shall 

not be taken into account.  

33. Payments for Variations  

33.1 If rates for Variation items are specified in the Bill of Quantities, 

the Bidder shall carry out such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of 

Standard General Condition of Contract 

34. Cash Flow Forecasts  

When the Programme is updated, the Bidder shall provide the Engineer 

with an updated cash flow forecast.  

35. Payment Certificates  

The payment to the Bidder will be as follows for construction work:  

(a) A bill shall be submitted by the Bidder monthly or before the date 

fixed by the Engineer In-charge for all works executed in the previous 

month, and the Engineer In-charge shall take or cause to be taken 

requisite measurement for the purpose of having the same verified and 

the claim, so far as it is admissible, shall be adjusted, if possible, 

within 10 days from the presentation of the bill. If the bidder does not 

submit the bill within the time fixed as aforesaid, the Engineer In-

charge may depute a subordinate to measure up the said work in the 

presence of the bidder or his duly authorized agent whose counter 

signature to the measurement list shall be sufficient warrant, and 

Engineer In-Charge may prepare a bill from such list which shall be 

binding on the bidder in all respects.  

(b) The Engineer shall check the Bidder's fortnightly/monthly 

statement within 14 days and certify the amount to be paid to the 

Bidder.  

(c) The value of work executed shall be determined, based on 

measurements by the Engineer.  

(d) The value of work executed shall comprise the value of the 

quantities of the items in the Bill of Quantities completed.  

(e) The value of work executed shall also include the valuation of 



 

Variations and Compensation Events.  

(f) The Engineer may exclude any item certified in a previous certificate 

or reduce the proportion of any item previously certified in any 

certificate in the light of later information. (g) The bidder shall submit 

all bills on the printed forms at the office of Engineer In-charge. The 

charges to be made in the bills shall always be entered at the rates 

specified in tender. 

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, 

retention, security deposit, other recoveries in terms of the Contract 

and taxes at source, as applicable under the law. The Employer shall 

pay the Bidder the amounts certified by the Engineer within 15 days of 

the date of each certificate.  

36.2 All sums payable by a bidder by way of compensation under any of 

these conditions, shall be considered as a reasonable compensation to 

be applied to the use of BMC without reference to the actual loss or 

damage sustained and whether any damage has or has not been 

sustained.  

36.3 No payment shall be made for any work estimated to cost less 

than Rupees One Thousand till after the whole of work shall have been 

completed and the certificate of completion given. But in case of works 

estimated to cost more than Rs. One Thousand, the bidder shall on 

submitting a monthly bill therefore be entitled to receive payment 

proportionate to the part of the work than approved and passed by the 

Engineer In-charge, whose certificate of such approval and passing of 

the sum so payable shall be final and conclusive against the bidder. All 

such intermediate payments shall be regarded as payments by way of 

advance against the final payments only and not as payments for work 

actual done and completed and shall not preclude the Engineer In-

charge from requiring any bad, unsound, imperfect or unskilful work to 

be removed or taken away and reconstructed or re-erected nor shall 

any such payment be considered as an admission of the due 



 

performance of the contract or any part thereof in any respect or the 

offering of any claim not shall it conclude, determine or effect in any 

other way, the powers of the Engineer In-charge as to the final 

settlement and adjustment of the accounts or otherwise, or in any other 

way vary or effect the contract. The final bill shall be submitted by the 

Bidder within one month of the date fixed for the completion of the 

work otherwise the Engineer In-charge’s certificate of the 

measurements and of the total amount payable for the work shall be 

final and binding on all parties. 

37. The Bidder shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Bidder for not having 

given early warning or not having cooperated with the Engineer.  

38. Tax  

GST and other state levies / cess which are not subsumed under 

GST will be applicable. The bidder will quote inclusive of all 

taxes. It is clearly understand that BMC will not bear any 

additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Bidders falls under 

Reverse Charge Mechanism, the Price quoted shall be exclusive of 

GST, but inclusive of Taxes / Duties / Cess other than GST, if any. 

The Bidder shall mandatorily upload the information of 

applicable tax in the pro-forma as enclosed under ‘Special 

Annexure-I’ given below in ‘C’ folder. Wherein the bidder shall 

indicate in the tabular format, all the applicable taxes and their 

percentages and the tax amount considered while quoting the 

tender. 

Rates accepted by BMC shall hold good till completion of work 

and no  additional individual claim shall be admissible on 

account of fluctuations m market rates, increase in taxes / any 

other levies / tolls etc. except that payment / recovery for overall 

market situation shall be made as per price Variation. 

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 



 

governs the ‘Anti Profiteering Measure’ (APM). 

As per provision of section, ’Any reduction in rate of tax on any 

supply of goods or services or the benefit of input tax credit shall 

be passed on to the recipient by way of commensurate reduction 

in prices.’ 

Accordingly, the bidder should pass on the complete benefit 

accruing to him on account of reduced tax rate or additional 

input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the 

tender. “ 

39. Currencies  

All payments will be made in Indian Rupees.  

40. Liquidated Damages  

Both, the Bidder and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of 

works and the losses to the public and the economy, therefore, both the 

parties have agreed that the Bidder shall pay liquidated damages to the 

Employer and not by way of penalty, at the rate per week or part 

thereof stated in the Contract Data for the period that the Completion 

Date is later than the Intended Completion Date. Liquidated damages 

at the same rates shall be withheld if the Bidder fails to achieve the 

milestones prescribed in the Contract Data. However, in case the 

Bidder achieves the next milestone, the amount of the liquidated 

damages already withheld shall be restored to the Bidder by 

adjustment in the next payment certificate. The Employer and the 

bidder have agreed that this is a reasonable agreed amount of 

liquidated damage. The Employer may deduct liquidated damages from 

payments due to the Bidder. Payment of liquidated damages shall not 

affect the Bidder’s other liabilities.  

41. Cost of Repairs  

Loss or damage to the Works or Materials to be incorporated in the 

Works between the Start Date and the end of the Defects Correction 



 

periods shall be remedied by the Bidder at his cost if the loss or 

damage arises from the Bidder's acts or omissions. 

E. Finishing the Contract  

42. Completion of Construction and Maintenance  

42.1 The Bidder shall request the Engineer to issue a certificate of 

completion of the works, and the Engineer will do so upon deciding that 

the works is completed. This shall be governed as per clause no. 8(g) of 

Standard General Conditions of Contract. 

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the 

Engineer issuing a certificate of completion of works. The Bidder shall 

continue to remain responsible for its routine maintenance during the 

maintenance period if specified in the contract.  

44. Final Account  

Final joint measurement along with the representatives of the bidder 

should be taken recorded and signed by the Bidders. Bidders should 

submit the final bill within 1 month of physical completion of the work.  

If the bidder fails to submit the final bill within 1 month, the BMC staff 

will prepare the final bill based on the joint measurement within next 3 

months.  

Engineer’s decision shall be final in respect of claims for defect and 

pending claims against bidders.  

No further claims should be made by the Bidder after submission of the 

final bill and these shall be deemed to have been waived and 

extinguished. Payment of those items of the bills in respect of which 

there is no dispute and of items in dispute, for quantities and rates as 

approved by the Commissioner shall be made within a reasonable 

period as may be necessary for the purpose of verification etc.  

After payment of the final bill as aforesaid has been made, the bidder 

may, if he so desires, reconsider his position in respect of a disputed 

portion of the final bills and if he fails to do so within 84 days, his 

disputed claim shall be dealt with as provided in the contract.  



 

A percentage of the retention money, over and above the actual 

retention money as indicated below shall be held back from payments 

till the finalization of final bill to be submitted as per above and will be 

paid within 30 days of acceptance of the final bill. 

 

Sr. 

No. 

Amount of Contract 

Cost 

Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is 
more 

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever 
is more 

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is 
more 

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is 
more 

 

The bidder has to submit the bill for the work carried out within 15 days from 

the date of completion of the work to the respective executing department. If 

the bidder fails to submit their bills to concerned executing department, 

penalty or action as shown below will be taken for each delayed bill:- 

After 15 days from the date of 
completion/running bill upto certain 
date, upto next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the date 
of completion/running bill upto specified 
date 
 

Equal to 10% of bill amount 

If not submitted witin 45 days from the 
date of completion/ R.A. bill 

Bill will not be admitted for 
payment. 

 

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are 

required, the Bidder shall supply them by the dates stated in the Contract 

Data.  

45.2 If the Bidder does not supply the Drawings and/or manuals by the dates 



 

stated in the Contract Data, or they do not receive the Engineer's approval, the 

Engineer shall withhold the amount stated in the Contract Data from 

payments due to the Bidder.  

46. Termination  

46.1 The Employer or the Bidder may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited 

to, the following:  

a) the Bidder stops work for 30 days when no stoppage of work is shown on 

the current Programme and the stoppage has not been authorized by the 

Engineer;  

b) the Bidder is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Bidder fails to correct it within a 

reasonable period of time determined by the Engineer;  

d) the Bidder does not maintain a Security, which is required; 

e) the Bidder has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined 

in relevant clause.  

f) the Bidder fails to provide insurance cover as required under relevant 

clause.  

g) if the Bidder, in the judgment of the Employer, has engaged in the corrupt 

or fraudulent practices as defined in GCC in competing for or in executing the 

Contract.  

h) if the Bidder fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data.  

j) if the Bidder fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to 

the Engineer for a cause other than those listed above, the Engineer shall 



 

decide whether the breach is fundamental or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

46.5 If the Contract is terminated, the Bidder shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible.  

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Bidder, the Engineer shall issue a certificate for value of the 

work done and materials ordered less liquidated damages, if any, less advance 

payments received up to the date of the issue of the certificate and less the 

percentage to apply to the value of the work not completed, as indicated in the 

Contract Data. If the total amount due to the Employer exceeds any payment 

due to the Bidder, the difference shall be recovered from the security deposit, 

and performance security. If any amount is still left un-recovered it will be a 

debt due from the Bidder to the Employer  

47.2 If the Contract is terminated at the Employer's convenience, the Engineer 

shall issue a certificate for the value of the work done, the reasonable cost of 

removal of Equipment, repatriation of the Bidder's personnel employed solely 

on the Works, and the Bidder's costs of protecting and securing the Works and 

less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be deducted at 

source as per applicable law. 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 

Works shall be deemed to be the property of the Employer for use for 

completing balance construction work if the Contract is terminated because of 

the Bidder's default, till the Works is completed after which it will be 

transferred to the Bidder and credit, if any, given for its use.  

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of the Employer or the Bidder, the Engineer shall 



 

certify that the Contract has been frustrated. The Bidder shall make the Site 

safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all work carried out before receiving it and for any work 

carried out afterwards to which a commitment was made.  

Other Conditions of Contract  

50. Labour 

50.1 The Bidder shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, 

and for their payment, housing, feeding and transport.  

50.2 The Bidder shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the number of the several classes of labour 

from time to time employed by the Bidder on the Site and such other 

information as the Engineer may require.  

51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Bidder and his sub-Bidders shall 

abide at all times by all existing labour enactments and rules made there 

under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority.  

 

(b) Furthermore, the Bidder shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused 

to pay or reimburse, such amounts as may be necessary to cause or observe, 

or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Bidder, the Engineer/Employer shall have the right to deduct any money due 

to the Bidder including his amount of performance guarantee. The 



 

Employer/Engineer shall also have right to recover from the Bidder any sum 

required or estimated to be required for making good the loss or damage 

suffered by the Employer.  

(c) The Bidder shall require his employees to obey all applicable laws, 

including those concerning safety at work.  

(d) The employees of the Bidder and the Sub-Bidder in no case shall be treated 

as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works  

52.1 The Bidder shall do photography/video photography of the site firstly 

before the start of the work, secondly mid-way in the execution of different 

stages of work as required by Engineer In-charge and lastly after the 

completion of the work. No separate payment will be made to the Bidder for 

this.  

52.2 The Bidder shall not disclose details of Drawings furnished to him and 

works on which he is engaged without the prior approval of the Engineer in 

writing. No photograph of the works or any part thereof or plant employed 

thereon, except those permitted under above clause, shall be taken or 

permitted by the Bidder to be taken by any of his employees or any employees 

of his sub-Bidders without the prior approval of the Engineer in writing. No 

photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Engineer in writing.  

53. The Apprentices Act, 1961  

The Bidder shall duly comply with the provisions of the Apprentices Act 1961 

(III of 1961), the rules made there under and the orders that may be issued 

from time to time under the said Act and the said Rules and on his failure or 

neglect to do so, he shall be subject to all liabilities and penalties provided by 

the said Act and said Rules.  

54 Contract Document  

The documents forming the contract are to be taken as mutually explanatory of 

one another. Unless otherwise provided in the contract, the priority of 

the documents forming the contract shall be as follows:- 

1) Contract Agreement (if completed)  



 

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/bidder and BMC.  

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) 

that affects the Bidding Process. Any Applicant found to have a Conflict of 

Interest shall be disqualified. An Applicant shall be deemed to have a Conflict 

of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; 

or  

2. Such Applicant has the same legal representative for purposes of this 

Application as any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 

parties, that puts either or both of them in a position to have access to each 

other’s information about, or to influence the Application of either or each 

other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or 

technical adviser of the Authority in relation to the Project is engaged by the 

Applicant, its Member or any Associate thereof, as the case may be, in any 

manner for matters related to or incidental to the Project. For the avoidance of 

doubt, this disqualification shall not apply where such adviser was engaged by 

the Applicant, its Member or Associate in the past but its assignment expired 

or was terminated 6 (six) months prior to the date of issue of this TENDER. 

Nor will this disqualification apply where such adviser is engaged after a 

period of 3 (three) years from the date of commercial operation of the Project.  



 

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An 

applicant applying individually shall not be entitled to submit another 

application either individually. The Applicant shall be responsible for all of the 

costs associated with the preparation of their Applications and their 

participation in the Bid Process. The Authority will not be responsible or in 

any way liable for such costs, regardless of the conduct or outcome of the 

Bidding Process.  

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information 

provided in the tender or furnished by or on behalf of the Authority relating to 

any of the matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms 

hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect 

of any of the above or on account of any matter or thing arising out of or 

concerning or relating to the TENDER or the Bidding Process, including any 

error or mistake therein or in any information or data given by the Authority.  

58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves 

the right to accept or reject any Application and to annul the Bidding Process 

and reject all Applications/ Bids, at any time without any liability or any 

obligation for such acceptance, rejection or annulment, and without assigning 

any reasons therefore. In the event that the Authority rejects or annuls all the 

Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 

hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, 



 

the supplemental information sought by the Authority for evaluation of the 

Application.  

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or more 

of the pre-qualification conditions have not been met by the Applicant, or the 

Applicant has made material misrepresentation or has given any materially 

incorrect or false information, the Applicant shall be disqualified forthwith if 

not yet appointed as the Successful Bidder either by issue of the LOA (Letter of 

Approval) or entering into of the Agreement, and if the Applicant has already 

been issued the LOA or has entered into the Concession Agreement, as the 

case may be, the same shall, notwithstanding anything to the contrary 

contained therein or in this TENDER, be liable to be terminated, by a 

communication in writing by “The Authority” to the Applicant, without the 

Authority being liable in any manner whatsoever to the Applicant and without 

prejudice to any other right or remedy which the Authority may have under 

this TENDER, the Bidding Documents, the Concession Agreement or under 

applicable law.  

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any such 

verification or lack of such verification by the Authority shall not relieve the 

Applicant of its obligations or liabilities hereunder nor will it affect any rights 

of the Authority there under.  

 

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in 

the document. 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” 

in writing or by fax or e-mail. They should send in their queries before the date 



 

specified in the header data. “The Authority” shall Endeavour to respond to 

the queries within the period specified therein. The responses will be sent by 

fax and/or e-mail. The Authority will forward all the queries and its responses 

thereto, to all purchasers of the TENDER without identifying the source of 

queries.  

“The Authority” shall Endeavour to respond to the questions raised or 

clarifications sought by the Applicants. However, the Authority reserves the 

right not to respond to any question or provide any clarification, in its sole 

discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the 

tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on 

the Authority. 

 

61. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority 

may, for any reason, whether at its own initiative or in response to 

clarifications requested by an Applicant, modify the tender by the issuance of 

Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those 

who have purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum 

into account, or for any other reason, the Authority may, in its sole discretion, 

extend the Application Due Date.  

Preparation and Submission of Application  

62. Language 

The Application and all related correspondence and documents in relation to 

the Bidding Process shall be in English language. Supporting documents and 



 

printed literature furnished by the Applicant with the Application may be in 

any other language provided that they are accompanied by translations of all 

the pertinent passages in the English language, duly authenticated and 

certified by the Applicant. Supporting materials, which are not translated into 

English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail.  

63. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. 

The Authority will evaluate only those Applications that are received in the 

required formats and complete in all respects. Incomplete and /or conditional 

Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall 

contain the scanned certified copies of the documents given below and the 

documents uploaded has to be digitally signed by the bidder. These copies 

shall be certified by Practicing Notary approved by the Govt. of Maharashtra or 

Govt. of India with his stamp, clearly stating his name & registration number, 

except where original documents are demanded 

64. Marking of Applications  

The Applicant shall submit the Application in the format specified at 

Appendix-I, together with the documents, upload in folder as “VENDOR” 

together with their respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and 

shall be rejected outright.  

 

65. Late Applications  

Applications received by the Authority after the specified time on the 

Application Due Date shall not be eligible for consideration and shall be 

summarily rejected.  

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be disclosed 

to any person who is not officially concerned with the process or is not a 



 

retained professional advisor advising the Authority in relation to or matters 

arising out of, or concerning the Bidding Process. The Authority will treat all 

information, submitted as part of Application, in confidence and will require 

all those who have access to such material to treat the same in confidence. 

The Authority may not divulge any such information unless it is directed to do 

so by any statutory entity that has the power under law to require its 

disclosure or is to enforce or assert any right or privilege of the statutory entity 

and/ or the Authority or as may be required by law or in connection with any 

legal process.  

 

67. Clarifications Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer 

may, at his discretion, ask any bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall 

be in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer 

on any matter relating to his bid from the time of the bid opening to the time 

the contract is awarded. Any effort by the Bidder to influence the Engineer in 

the Engineer’s bid evaluation, bid comparison or contract award decisions 

may result in the rejection of the Bidder’s bid.  

 
68 Inspection of site and sufficiency of tender:  

1. The Bidder shall inspect and examine the site and its surrounding and 

shall satisfy himself before submitting his tender as to the nature of the work 

(so far as is practicable), the form and nature of the site, the quantities and 

nature of the work and materials necessary for the completion of the works 

and means of access to the site, the accommodation he may require and in 

general shall himself obtain all necessary information as to risk, 

contingencies and other circumstances which may influence or affect his 

tender. He shall also take into consideration the climatic conditions.  

2. – Deleted- 

3. The Bidder shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates 

and prices quoted in the schedule of works / items / quantities, or in Bill of 



 

Quantities, which rates and prices shall, except as otherwise provided cover 

all his obligations under the Contract and all matters and things necessary 

for proper completion and maintenance of the works. No extra charges 

consequent on any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, 

during the execution of the Works the Bidder encounters physical 

obstructions or physical conditions, other than climatic conditions on the 

Site, which obstructions or conditions were, in his opinion, not foreseeable by 

an experienced bidder, the Bidder shall forthwith give notice thereof to the 

Engineer. On receipt of such notice, the Engineer shall, if in his opinion such 

obstructions or conditions could not have been reasonably foreseen by an 

experienced bidder, after due consultation with the Bidder, determine:  

 any extension of time to which the Bidder is entitled and  

 The amount of any costs which may have been incurred by the Bidder by 

reason of such obstructions or conditions having been encountered, which 

shall be added to the Contract Price.  

 and shall notify the Bidder accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Bidder in 

connection therewith, and any proper and reasonable measures acceptable to 

the Engineer which the Bidder may take in the absence of specific 

instructions from the Engineer. However such costing shall be got approved 

by the competent authority as governed vide rules prevailing with authority.  

 
5.  Deleted- 

6.  Deleted- 

7.  Deleted- 

8.  Deleted- 

69. Official Secrecy: 

The Bidder shall of all the persons employed in any works in connection with 

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to 

them and will continue to apply even after execution of the said works and 

they will not disclose any information regarding this contract to any third 

party. The bidder shall also bring into notice that, any information found to 



 

be leaked out or disclosed the concern person as well as the Bidder will be 

liable for penal action; further the Corporation will be at liberty to terminate 

the contract without notice.  

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to 

any National or State stature, Ordinance, decree or other law or any 

regulation or By-laws or any local or other duly constituted authority or the 

introduction of any such National or State Statute, Ordinance, decree or by 

which causes additional or reduced cost to the Bidder, such additional or 

reduced cost shall, after due consultation with the Bidder, be determined by 

the concerned Engineering Department of BMC and shall be added to or 

deducted from the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Bidder 

accordingly with a copy to the Employer. BMC reserve the right to take 

decision in respect of addition/reduction of cost in contract. 

71. Patent, Right and Royalties:  

The bidder shall save harmless and indemnify the Corporation from and 

against all claims and proceedings for or on account of infringement of any 

Patent rights, design trademark or name of other protected rights in respect 

of any constructional plant, machine work, or material used for or in 

connection with the Works or any of them and from and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. Except where otherwise specified, the bidder 

shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials 

required for the works or any of them.  

72. Payments, Tax and Claims:  

 The limit for unforeseen claims  

Under no circumstances whatever the bidder shall be entitled to any 

compensation from BMC on any account unless the bidder shall have 

submitted a claim in writing to the Eng-in-change within 1 month of the case 

of such claim occurring.  



 

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or 

Officer shall not be liable to pay any interest or damage with respect of any 

moneys or balance which may be in its or its Engineer’s or officer’s hands 

owing to any dispute or difference or claim or misunderstanding between the 

Municipal Corporation of Greater Bombay or its Engineer or Officer on the 

one hand and the bidder on the other, or with respect to any delay on the 

part of the Municipal Corporation of Greater Bombay or its Engineer or 

Officers in making periodical or final payments or in any other respect 

whatever.  

73. Settlement of Disputes:  

 Termination of contract for death  

If the Bidder is an individual or a proprietary concern and the individual or 

the proprietor dies and if the Bidder is a partnership concern and one of the 

legal representative of the individual Bidder or the proprietor of the 

proprietary concern and in case of partnership, the surviving partners, are 

capable of carrying out and completing the contract, the Commissioner shall 

be entitled to cancel the contract as to its uncompleted part without the 

Corporation being in any way liable to payment of any compensation to the 

estate of the deceased Bidder and or to the surviving partners of the Bidder’s 

firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Bidder or 

surviving partners of the Bidder’s firm cannot carry out and complete the 

contract shall be final and binding on the parties. In the event of such 

cancellation the Commissioner shall not hold estate of the deceased Bidder 

and or surviving partners of the Bidder’s firm liable in damages for not 

completing the contract. 

 Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in 

respect of which, the decision of any person is, by the Contract, expressed to 

be final and binding) shall arise between the Employer and the Bidder or the 

Engineer and the Bidder in connection with or arising out of the Contract or 



 

carrying out of the Works (Whether during the progress of the Works or after 

their completion and whether before or after the termination, abandonment 

or breach of the Contract) it, the aggrieved party may refer such dispute 

within a period of 7 days to the concerned Addl. Municipal Commissioner 

who shall constitute a committee comprising of three officers i.e. concerned 

Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other 

than the Engineer of the Contract and concerned Chief Accountant. The 

Committee shall give decision in writing within 60 days. Appeal on the Order 

of the Committee may be referred to the Municipal Commissioner within 7 

days. Thereafter the Municipal Commissioner shall constitute a Committee 

comprising of three Addl. Municipal Commissioners including Addl. 

Municipal Commissioner in charge of Finance Department. The Municipal 

Commissioner within a period of 90 days after being requested to do so shall 

give written notice of committee’s decision to the Bidder. Save as herein 

provided such decision in respect of every matter so referred shall be final 

and binding upon both parties until the completion of the works, and shall 

forthwith be given effect to by the Bidder who shall proceed with the works 

with due diligence, whether he requires arbitration as hereinafter provided or 

not. If the Commissioner has given written notice of the decision to the Bidder 

and no Claim to arbitration has been communicated within a period of 90 

days from receipt of such notice the said decision shall remain final and 

binding upon the Bidder.  

74. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within 

a period of 90 days after being requested as aforesaid, or if the Bidder be 

dissatisfied with any such decision, then and in any such case the Bidder 

may within 90 days after receiving notice of such decision or within 90 days 

after the expirations of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as 

hereinafter provided. All disputes or differences in respect of which the 

decision (if any) of the Commissioner has not become final and binding as 

aforesaid shall be finally settled by  



 

Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. 

The arbitration shall be conducted in accordance with the provisions of the 

Arbitration Act, 1996 or any statutory modifications thereof, and shall be held 

at such place and time within the limits of Brihanmumbai as the arbitrator 

may determine. The decision of the arbitrator shall be final and binding upon 

the parties hereto and the expense of the arbitration shall be paid as may be 

determined by the arbitrator. Performance under the Contract shall, if 

reasonably be possible, continued during the arbitration proceedings and 

payment due to the Bidder by the Employer shall not be withheld unless they 

are the subject matter of arbitration proceedings. The said arbitrator shall 

have full power to open up, review and revise any decision, opinion, direction, 

certification or valuation of the Commissioner and neither party shall be 

limited in the proceedings before such arbitrator to the evidence or arguments 

put before the Commissioner for the purpose of obtaining his said decision. 

No decision given by the Commissioner in accordance with the foregoing 

provisions shall disqualify him from being called as a witness and giving 

evidence before the arbitrator on any matters whatsoever relevant to the 

disputes or difference referred to the arbitrator as aforesaid. All awards shall 

be in writing and for claims equivalent to 5,00,000 or more such awards shall 

state reasons for amounts awarded. The expenditure of arbitration shall be 

paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all 

legal proceedings in respect of any claim, dispute or difference shall be 

instituted in a competent court in the City of Mumbai only.  

75. Copyright:  

The copyright of all drawings and other documents provided by the Bidder 

under the contract shall remain vested in the Bidder or his sub-bidders as 

the case may be the employer shall have a license to use such drawings and 

other documents in connection with the design, construction, operation, 

maintenance of the works. At any time the Employer shall have further 



 

license without additional payment to the Bidder to use any such drawings or 

documents for the purpose of making any improvement of the works or 

enlargement or duplication of any part thereof, provided that such 

improvement, enlargement, or duplication by itself or in conjunction with any 

other improvements, enlargements or duplications already made in 

accordance with the further license does not result in the duplication of the 

whole works. 

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which 

may become transferable to the Bidder under these present shall, if signed in 

the partnership name by any one of the partners, be a good and sufficient 

discharge to the Commissioner and Municipal Corporation in respect of the 

money or security purporting to be acknowledged thereby, and in the event of 

death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, 

if so signed as aforesaid, be good and sufficient discharge as aforesaid 

provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter 

have against the legal representatives of any partners so dying or in respect of 

any breach of any of the conditions thereof, provided also that nothing in this 

clause contained shall be deemed prejudicial or affect the respective rights or 

obligations of the Bidders and of the legal representatives of any deceased 

Bidders interest.  

77. Proprietary data  

All documents and other information supplied by the Authority or submitted 

by an Applicant to the Authority shall remain or become the property of the 

Authority. Applicants are to treat all information as strictly confidential and 

shall not use it for any purpose other than for preparation and submission of 

their Application. The Authority will not return any Application or any 

information provided along therewith.  

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not 



 

entertain any correspondence with any Applicant in relation to the 

acceptance or rejection of any Application.  

79. – Deleted- 

80. – Deleted-  

81. Payment:  

Interim Payment: 

i) Interim bills shall be submitted by the Bidder from time to time (but at an 

interval of not less than one month) for the works executed. The Engineer 

shall arrange to have the bill s verified by taking or causing to be taken, 

where necessary, the requisite measurement of work.  

ii) Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Bidder is considered entitled by way of 

interim payment for all the work executed, after deducting there from the 

amount already paid, the security deposit / retention money and such other 

amounts as may be deductible or recoverable in terms of the contract.  

iii) On request, the bidder will be paid up to 75 percent of the value of the 

work carried out as an adhoc payment in the first week of next month after 

deducting there from recoveries on account of advances, interest, retention 

money, income tax etc. The balance payment due will be paid thereafter.  

iv) No interim payment will be admitted until such time the Bidder have fully 

complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in 

Condition 8 (h). A fixed sum shall be held in abeyance at the time of next 

interim payment for non-attainment of each milestone in the network and 

shall be released only on attainment of the said milestone.  

v) An interim certificate given relating to work done or material delivered may 

be modified or corrected by a subsequent interim certificate or by the final 

certificate. No certificate of the Engineer supporting an interim payment shall 

of itself be conclusive evidence that any work or materials to which it relates 

is / are in accordance with the contract.  

 

82 Banning/De-Registration of Agencies of Construction works in BMC  



 

 The regulations regarding Demotion/ Suspension Banning for 

specific period or permanently / De-Registration shall be governed 

as per the respective condition in Bidder Registration Rules of 

BMC.  

83. – Deleted- 

84. – Deleted_- 

85. Action and Compensation Payable In Case Of Bad Work and Not Done as 

Per Specifications  

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in charge 

of the work and all the superior officers, officer of the Vigilance Department of 

the BMC or any organization engaged by the BMC for Quality Assurance and 

the bidder shall, at all times, during the usual working hours and at all other 

times at which reasonable notice of the visit of such officers has been given to 

the bidder, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Bidder’s agent shall be considered to have the same force 

as if they had been given to the bidder himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-

charge of the work or to the officer of Vigilance Department, that any work 

has been executed with unsound, imperfect or unskilful workmanship or with 

materials of any inferior description, or that any materials or articles provided 

by him for the execution of the work are unsound or of a quality inferior to 

that contracted for or otherwise not in accordance with the contract, the 

bidder shall, on demand in writing which shall be made within twelve months 

of the completion of the work from the Engineer-in-Charge specifying the 

work, materials or articles complained of notwithstanding that the same may 

have been passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require 

or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own charge and 



 

cost. In the event of the failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the bidder shall be liable to 

pay compensation at the same rate as under clause 8.e. of the general 

condition of contract in section 9 of tender document (for Compensation for 

delay) for this default. In such case the Engineer-in Charge may not accept 

the item of work at the rates applicable under the contract but may accept 

such items at reduced rates as the Engineer in charge may consider 

reasonable during the preparation of on account bills or final bill if the item is 

so acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get 

it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the bidder. Decision of the Engineer-in-

Charge to be conveyed in writing in respect of the same will be final and 

binding on the bidder. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e 

of Standard General Conditions of Contract, then a show cause notice shall 

necessarily be issued to the contract as to why the contract should not be 

terminated.   

86. Bidders remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-

charge by the relevant clauses in documents that form a part of contract as 

exercised or is exercisable in the event of any future case of default by the 

Bidder, he is declared liable to pay compensation amounting to the whole of 

his security deposit. The liability of the Bidder for past and future 

compensation shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant 

clauses, he may, if he so desires, take possession of all or any tools and plant, 

materials and stores in or upon the work of site thereof or belonging to the 

Bidder or procured by him and intended to be used for the execution of the 

work or any part thereof paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current 

market rates to be certified by the Executive Engineer, may after giving notice 



 

in writing to the Bidder or his staff of the work or other authorized agent 

require him to remove such tools and plants, materials or stores from the 

premises within a time to be specified in such notice and in the event of the 

Bidder failing to comply with any such requisition, the Executive Engineer 

may remove them at the bidders expense of sell them by auction or private 

sell on account of the Bidder at his risk in all respects and certificate of the 

Executive Engineer as to the expense of any such removal and the amount of 

the proceeds an expense of any such sell be final and conclusive against the 

Bidder.  

87. No Claim to Any Payment Or Compensation Or Alteration In Or 

Restriction Of Work  

(a) If at any time after the execution of contract documents, the Engineer 

shall for any reason whatsoever, desires that the whole or any part of the 

works specified in the Tender should be suspended for any period or that the 

whole or part of the work should not be carried out, at all, he shall give to the 

Bidder a Notice in writing of such desire and upon the receipt of such notice, 

the Bidder shall forthwith suspend or stop the work wholly or in part as 

required after having due regard to the appropriate stage at which the work 

should be stopped or suspended so as not to cause any damage or injury the 

work already done or endanger the safety thereof, provided that the decision 

of the Engineer as to the stage at which the work or any part of it could be or 

could have been safely stopped or suspended shall be final and conclusive 

against the bidder.  

The Bidder shall have no claim to any payment or compensation whatsoever 

by reason of or in pursuance of any notice as aforesaid, on account of any 

suspension, stoppage or curtailment except to the extent specified 

hereinafter.  

(b) Where the total suspension of Work Order as aforesaid continued for a 

continuous period exceeding 90 days the bidder shall be at liberty to 

withdraw from the contractual obligations under the contract so far as it 

pertains to the unexecuted part of the work by giving 10 days prior notice in 

writing to the Engineer within 30 days of the expiry of the said period of 90 



 

days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill. Upon giving such 

Notice, the Bidder shall be deemed to have been discharged from his 

obligations to complete the remaining unexecuted work under his contract. 

On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the bidder 

within a period of 90 days from the receipt of such Notice in respect of the 

work already done by the bidder. Such payment shall not in any manner 

prejudice the right of the bidder to any further compensation under the 

remaining provisions of this clause.  

(c) Where the Engineer required to Bidder to suspend the work for a period in 

excess of 30 days at any time or 60 days in the aggregate, the Bidder shall be 

entitled to apply to the Engineer within 30 days of the resumption of the work 

after such suspension for payment of compensation to the extent of pecuniary 

loss suffered by him in respect of working machinery remained ideal on the 

site of on the account of his having an to pay the salary of wages and labour 

engaged by him during the said period of suspension provided always that 

the bidder shall not be entitled to any claim in respect of any such working 

machinery, salary or wages for the first 30 days whether consecutive or in the 

aggregate or such suspension or in respect of any such suspension 

whatsoever occasion by unsatisfactory work or any other default on his part, 

the decision of the Engineer in this regard shall be final and conclusive 

against the bidder.  

88. Bidder to supply equipment etc. required to carry out the work and is 

liable for damages arising for its non-provision  

The Bidder shall supply at his own cost all material, plant, tools, appliances, 

implements, and temporary works requisite or proper for the proper execution 

of the work, whether, in the original altered or substituted form and whether 

included in the specification of other documents forming part of the contract 

or referred to in these conditions or not and which may be necessary for the 

purpose of satisfying or complying with the requirements of the Engineer-In-

Charge as to any matter as to which under these conditions is entitled to be 



 

satisfied, or which is entitled to require together with the carriage therefore to 

and from the work.  

The bidder shall provide all necessary fencing and lights required to protect 

the public from accident and shall also be bound to bear the expenses of 

defence of every suit, action or other legal proceedings, that may be brought 

by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of 

the bidder be paid for compromising any claim by any such person.  

89. Prevention of Fire: 

The bidder shall not set fire to any standing jungle, trees, brushwood or grass 

without a written permit from the Engineer In-charge. When such permit is 

given, and also in all cases when destroying cut or dug up trees brushwood, 

grass, etc., by fire, the bidder shall take necessary measure to prevent such 

fire spreading to or otherwise damaging surrounding property. The Bidder 

shall make his own arrangements for drinking water for the labour employed 

by him.  

90. Compensation for all damages done intentionally or unintentionally by 

bidder’s labour whether in or beyond the limits of BMC property including 

any damage caused by spreading the fire shall be estimated by the Engineer 

In-charge or such other officer as he may appoint and the estimate of the 

Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall 

be final and the bidder shall be bound to pay the amount of the assessed 

compensation on demand failing which the same will be recovered from the 

Bidder as damages or deducted by the Engineer In-charge from any sums 

that may be due or become due from BMC to bidder under this Contract or 

otherwise. Bidder shall bear the expenses of defending any action or other 

legal proceedings that may be brought to prevent the spread of fire and he 

shall pay any damages and costs that may be awarded by the Court in 

consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm 

shall be forthwith, notified by the bidder through the Engineer In-charge for 



 

his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, 

such works shall be carried out in accordance with the specifications and in 

the event of there being no such specifications, then in such case, the work 

shall be carried out in all respects in accordance with all instructions and 

requirements of the Engineer In-charge.  

93. Safety and medical help:  

(i) The Bidder shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an 

accident. If such expenses are incurred by BMC, the same shall be 

recoverable from the bidder forthwith and be included without prejudice to 

any other remedy of BMC from any amount due or that may become due to 

the Bidder.  

(ii) The bidder shall provide necessary personal safety equipment and first-aid 

box for the use of persons employed on the site and shall maintain the same 

in condition suitable for immediate use at any time.  

(iii) The workers shall be required to use the safety equipments so provided by 

the bidder and the bidder shall take adequate steps to ensure the proper use 

of equipments by those concerned.  

(iv) When the work is carried on in proximity to any place where there is risk 

or drawing all necessary equipments shall be provided and kept ready for use 

and all necessary steps shall be taken for the prompt rescue of any person in 

danger.  

94. No compensation shall be allowed for any delay caused in the starting of 

the work on account of acquisition of land or in the case of clearance of 

works, on account of ant delay in according to sanction of estimates.  

95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the 

Executive Health Officer of BMC. Bidder shall see that mosquito genic 

conditions are created so as to keep vector population to minimum level. 

Bidder shall carry out anti-malaria measures in the area as per the guidelines 



 

issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting 

in increase in malaria incidence, bidder shall be liable to pay BMC on anti-

malaria measures to control the situation in addition to fine. 

 

Note:   

All the latest circulars, communications, directives, related to GST shall be 

made applicable for the tender. 
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FRAUDANDCORRUPTPRACTICES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

FRAUD AND CORRUPT PRACTICES 
 

The Applicants and their respective officers, employees, agents and advisers shall observe the highest 
standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained 
herein, the Authority may reject an Application without being liable in any manner whatsoever to the 
Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged in 
corrupt practice, fraudulent practice, coercivepractice, undesirable practice or restrictive practice in 
the Bidding Process. 
Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an Applicant is 
found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any 
corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice 
during the Bidding Process, such Applicant shall not be eligible to participate in any tender or RFQ 
issued by the Authority during a period of 2 (two) years from the date such Applicant is found by the 
Authority to have directly or indirectly or through an agent, engaged or indulged in any corrupt 
practice, fraudulentpractice, coercive practice, undesirable practice or restrictive practice, as the case 
may be. 
For the purposes of this Clause, the following terms shall have the meaning hereinafterrespectively 
assigned to them: 
 

A. “corrupt practice” means 
the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence the 
actions of any person connected with the Bidding Process (for avoidance of doubt, offering of 
employment to, or employing, or engaging in any manner whatsoever, directly or indirectly, any official 
of the Authority who is or has been associated in any manner, directly or indirectly, with the Bidding 
Process or the LOA or has dealt with matters concerning the Concession Agreement or arising there 
from, before or after the execution thereof, at any time prior to the expiry of one year from the date 
such official resigns or retires from or otherwise ceases to be in the service of the Authority, shall be 
deemed to constitute influencing the actions of a person connected with the Bidding Process); or 
 
save and except as permitted under the relevant sub clause, engaging in any manner whatsoever, 
whether during the Bidding Process or after the issue of the LOA or after the execution of the 
Concession Agreement, as the case may be, any person in respect of any matter relating to the Project 
or the LOA or the Concession Agreement, who at any time has been or is a legal, financial or technical 
adviser of the Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression offacts or dis-
closure of incomplete facts, in order to influence the Bidding Process ; 

 
C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or indi-

rectly, any person or property to influence any persons participation or action in the Bidding Pro-
cess; 

 
D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict 
of Interest; and 

 
E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrange-

ment among Applicants with the objective of restricting or manipulating a full and fair 
competition in the Bidding Process. 

 



 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, 
 
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the Contract, 
then the Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's 
employment under the Contract and expel him from the Site, and the provisions of relevant Clause 
shall apply as if such expulsion had been made. 
 

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 
collusive, coercive, or obstructive practice during the execution of the Works, then that employee 
shall be removed in accordance with relevant Clause. 

 
For the purposes of this Sub-Clause: 
 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

 
ii. “another party” refers to a public official acting in relation to the procurement process or 

contract execution. In this context, “public official” includes Financer staff and employees 
of other organizations taking or reviewing procurement decisions. 

 
iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other bene-
fit or to avoid an obligation; 

 
iv. “collusive practice” is an arrangement between two or more parties designed to achieve 

an improper purpose, including to influence improperly the actions of another party; 
 
v. “coercive practice” is impairing or harming, or threatening to impair or harm,directly or 
indirectly, any party or the property of the party to influence improperly the actions of a party; 
 

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence ma-
terial to the investigation or making false statements to investigators in order to materially im-
pede the Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the investigation; or 

 
vii. acts intended to materially impede the exercise of the Financer’s inspection and audit rights pro-

vided . 
 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement 
process or contract execution; and the “act or omission” is intended to influence the procure-
ment process or contract execution. 

 
ix. ”parties” refers to participants in the procurement process (including public officials) attempting 

to establish bid prices at artificial, noncompetitive levels. 
 

x. a “party” refers to a participant in the procurement process or contract execution. 
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PREBIDMEETING 
 
 

Pre-bid meeting of the interested parties shall be convened at the 

designated date, time andplace. A maximum of three representatives of each 

Applicant shall be allowed to participate 

ontheproductionofanauthorityletterfromtheApplicant. 

 
OfficeofCh.Eng.(SWM) 
3rdFloor,KhatavBldg.,GrantRoad(
W)Mumbai–400 007. 

 

During the course of Pre-bid meeting, the Applicants will be free to 

seek clarifications andmake suggestions for consideration of the Authority. 

The Authority shallEndeavour to provideclarifications and such further 

information as it may, in its sole discretion, consider appropriate 

forfacilitatingafair,transparent and competitiveBidding Process. 
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LISTOFAPPROVEDBANKS 
1. The following Banks with their branches in Greater Mumbai and up to 

Virar and Kalyanhave been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98onwardsuntilfurtherinstructions. 

2.  The Bankers Guarantee issued by branches of approved Banks beyond 

Kalyan and Virarcan be accepted only if the said Banker’s Guarantee is 

countersigned by the Manager ofa branch of the same Bank, within the 

Mumbai Limit categorically endorsing thereonthat the said bankers 

Guarantee is binding on the endorsing Branch of the bank 

withinMumbailimitsandisliabletobeonforcedagainstthesaidbranchoftheBa

nk,incaseofdefaultbythecontractor/supplierfurnishingthebankersGuaran

tee. 
 

A S.B.Ianditssubsidiary Banks 

1 State BankOfIndia. 

2 StateBankOfBikaner&Jaipur. 

3 StateBankOfHyderabad. 

4 State BankOfMysore. 

5 State BankOfPatiyala. 

6 State BankOfSaurashtra. 

7 StateBankOfTravankore. 

8 State BankOfIndore 

B NationalizedBanks 

9 AllahabadBank. 

10 AndhraBank. 

11 BankOfBaroda. 

12 BankOfIndia. 

13 BankOfMaharashtra. 

14 CentralBankOfIndia. 

15 DenaBank. 

16 IndianBank. 

17 IndianOverseasBank. 
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18 OrientalBankofCommerce 

19 PunjabNationalBank. 

20 Punjab&Sindh Bank. 

21 SyndicateBank. 

22 Union BankOfIndia. 

23 United BankOfIndia. 

24 UCOBank. 

25 VijayaBank. 

26 CorporationBank. 

27 Canarabank 

C ScheduledCommercialBanks 

28 BankOfMaduraLtd. 

29 BankOfRajasthanLtd. 

30 BanarasStateBankLtd. 

31 BharatOverseasBankLtd 

32 CatholicSyrianBankLtd. 

33 CityUnionBankLtd. 

34 DevelopmentCreditBank. 

35 DhanalakshmiBankLtd. 

36 FederalBankLtd. 

37 IndusindBankLtd. 

38 I.C.I.C.IBankingCorporationLtd. 

39 GlobalTrustBankLtd. 

40 Jammu&KashmirBankLtd. 

41 KarnatakaBankLtd. 

42 KarurVysyaBankLtd. 

43 LaxmiVilasBankLtd. 

44 NedugundiBankLtd. 

45 RatnakarBankLtd. 

46 SangliBankLtd. 

47 SouthIndianBankLtd. 
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48 S.B.ICorporation&IntBankLtd. 

49 TamilnaduMercantileBankLtd. 

50 UnitedWesternBankLtd. 

51 VysyaBankLtd. 

52 AxisBank 

53 KotakMahindraBankLtd. 

D Schedule UrbanCo-op Banks 

54 Abhyudaya Co-op Bank Ltd. 

55 BasseinCatholicCo-opBankLtd. 

56 BharatCo-opBankLtd. 

57 BombayMercantileCo-opBankLtd. 

58 CosmosCo-opBankLtd. 

59 GreaterMumbaiCo-op Bank Ltd. 

60 JanataSahakariBank Ltd. 

61 TheMumbaiDistrictCentralCo-opBank Ltd. 

62 TheMaharashtra State Co-op Bank Ltd. 

63 New IndiaCo-op Bank Ltd. 

64 NorthCanaraG.S.B.Co-opBank Ltd. 

65 Rupee Co-opBank Ltd. 

66 SangliUrbanCo-opBank Ltd. 

67 SaraswatCo-op Bank Ltd. 

68 ShamraoVithalCo-opBank Ltd. 

69 MahanagarCo-op Bank Ltd. 

70 CitizenBank Ltd. 

71 YesBank Ltd. 

72 Punjaband Maharashtra Co-OpBankLtd. 

73 ThaneJanataSahakariBankLtd. 

E ForeignBank 

74 ABNAMRO(N.V.)Bank. 

75 AmericanExpress Bank Ltd. 

76 ANZGrindlays Bank Ltd. 



109  

77 BankOfAmericaN.T.&S.A. 

78 BankOf Tokyo Ltd. 

79 Banqueindosuez. 

80 Banque National DeParis. 

81 Barclaysbank. 

82 CitiBank N.A. 

83 Hongkong&Shanghaibanking Corporation. 

84 Mitsui Taiyokbe Bank Ltd. 

85 StandardCharteredBank. 

86 ChoHung Bank. 

87 HDFCBank 

88 IDBIBank 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the construction of 

_____________________________________________________  

____________________________________________________________________  

____________________________________________________________________  

i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the Municipal Corporation of Greater Mumbai as 

amended up to date.  

iv. Relevant drawings  

v. Specifications.  

vi. Special directions  

vii. Annexure A and B.  

viii. Bill of Quantities and Rates.  

 

1A. I/We________________________________________________________  

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, named herein 

below, do hereby offer to  

………………………………………………………………………………………………………. 

……………………………………………………………………………………………………….………

………………………………………………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates entered 

in the schedule of rates sent herewith and signed by me/ us” (strike out the portions which are not 

applicable).  

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details with the 

addresses, have not filled in this tender under any other name or under the name of any other 

establishment /firm or otherwise, nor are we in any way related or concerned with the establishment /firm 

or any other person, who have filled in the tender for the aforesaid work.”  

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon the 

terms and conditions, contained or referred to therein and in accordance with the specifications designs, 
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drawings and other relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-(Rs. 

__________________________________________________________ ) 

I/We have deposited the amount through online payment gateways with the C.E. of the Corporation not 

to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for the execution of the 

works until notice of non/acceptance of this tender has first been communicated to me/us, and in 

consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer constituted 

by this tender be-fore the date of communication to me/us of such notice of non/acceptance, which date 

shall be not later than ten days from the date of the decision of the Standing Committee or Education 

Committee of the Corporation, as maybe required under the Mumbai Municipal Corporation Act, not to 

accept this tender.(Subject to condition 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date fixed for 

opening the same and not to make any modifications in its terms and conditions which are not acceptable 

to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty to 

forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.  

c. I/we do not commence the work on or before the date specified by the Engineer in his work order.  

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the 

preparation, stamping and execution of the said contract.  

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and Steel 

Labour Board’ and fulfil all the obligatory provisions of Maharashtra Mathadi, Hamal and other Manual 

workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected 

workers Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner relating 

to any action, including forfeiture of deposit and blacklisting, for giving any information, which is found 

to be incorrect and against the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently after the allotment of 

work/contract to me/us, that any information given by me/us in this tender is false or incorrect, I/We shall 
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compensate the Municipal Corporation of Greater Mumbai for any such losses or inconvenience caused 

to the Corporation in any manner and will not resist any claim for such compensation on any ground 

whatsoever. I/we agree and undertake that I/we shall not claim in such case any amount by way of 

damages or compensation for cancellation of the contract given to me/us or any work assigned to me/us 

or is with-drawn by the Corporation,”  

Address  

………………………………….  

…………………………….……  

Yours faithfully, 

Digital Signature of the Tenderer or the Firm 

1.……………………………………………….  

2.……………………………………………….  

3.……………………………………………….  

4.……………………………………………….  

 

Full Name and private residential address of all the partners constituting the Firm  
 
A/c No.  
........................................... 
 
1...........................................Name of Bank 
 
2....................................................................................... 
 
3..........................................Name of Branch 
 
4...................................................................................... 
 
5..........................................Vendor No.   
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AGREEMENT FORM 
Tender / Quotation dated ……………. 20…  

Standing Committee/Education Committee Resolution No. ……..……………………………….  

CONTRACT FOR THE WORKS …….…………………………………………..………..………… 

…………………………………………………………...………………………….………………………

……………………………………………………...…………………………………………………  

This agreement made this day of ………… ……………………………. ……………… …………  

Two thousand ……………………....…..……..………..…………………………………………… 

Between .……...……………...………………………………………………….…………….………  

………………………………………………………..…………….…………………………..……..…  

inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… … 

…………………………………………………………………...………………………….……………  

in Bombay under the style and name of Messrs ……………………..……………………… 

……………………………………………………………...…………………………………………… 

(Hereinafter called “the contractor of the one part and Shri ……………………………… 

…………………………………………………………………………………….…………….……….  

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are included unless 

the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 

time being holding the office of Director (E,S.& P)of the second part and the Municipal Corporation of 

Greater Mumbai (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has 

tendered for the construction, completion and maintenance of the works described above and his tender 

has been accepted by the Commissioner (with the approval of the Standing Committee/Education 

Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  

1) In this agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the General Conditions of Contract for works hereinafter referred to:-  

2) The following documents shall be deemed to form and be read and constructed as a part of this 

agreement viz.  

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  
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h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 

mentioned the contractor hereby covenants with the Commissioner to construct, complete and maintain 

the works in conformity in all respects with the provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works the contract sum, at times and in the manner prescribed by the 

contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common 

seals to be herein to affixed (or have hereunto set their respective hands and seals) the 

day and year above written. Signed, Sealed and delivered by the contractors  

In the presence of  Trading under the name and style of  

Full Name  

Address  Contractors  

Signed by the Director (ES&P) in 

the presence of  

Ex. .... City/ WS/ ES  

Director (ES&P)  

The Common seal of the Municipal Corporation of Greater Mumbai was hereunto 

affixed on the …………...... 20 in the presence of two members of the Standing 

Committee.  

1.  1.  

2.  2.  

And in the presence of the 

Municipal Secretary  
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Annexure “A” 
 

Name of Work:-Supply of water tankers with jetting 
arrangement on hire basis for   washing 
of roads in Mumbai for a period of 3  
months (Zone -I to Zone-VII) 





Sr. 

No.

Parameter Details

1 The Engineers for this 

work

1. Ex.Eng Transport City.

2. A.E Transport City.

3. S.E Transport City.

2  

Description of work

Supply of water tankers with jetting 

arrangement on hire basis for   washing of 

roads in Mumbai for a period of 3  months 

(Zone -I to Zone-VII) 

3 Earnest Money Deposit Zone 
 

EMD 
(Rs) 

I 63000 
II 84600 
III 54900 
IV 120400 
V 123300 
VI 76300 
VII 54000 

 

4 Contract Period 3 Months(81 days)

 
 

 
 

Signature of Tenderer/Bidder 
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Annexure- B 
BID NO:72000             dated    .07.2023 

PRE-CONTRACT INTEGRITY 
PACT 

 
The  Bidder  commits  himself  to take  all  measures  necessary  to 

prevent  corrupt  practices, unfair means and illegal activities during 

any stage of his bid or during any pre-contract or post-contract  stage  

in  order  to  secure  the  contract  or  in  furtherance  to  secure  it  and  

in particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward,  favour,  any material  or immaterial  benefit  

or other  advantage,  commission,  fees, brokerage or inducement to any 

official of the BMC, connected directly or indirectly with the bidding 

process, or to any person, organization or third party related to the 

contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the Contract. 

2. The Bidder further undertakes that he has not given, offered or 

promised to give, directly or indirectly any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BMC or 

otherwise in procuring the Contract or forbearing to do or having done 

any act in relation to the obtaining or execution of the Contract or any 

other Contract with the Government for showing or forbearing to show 

favour or disfavour to any person in relation to the Contract or any other 

Contract with the Government. 

3. The Bidder  will  not collude  with other  parties  interested  in the 

contract  to impair the transparency,  fairness and progress of the 

bidding process, bid evaluation,  contracting and implementation of the 

contract. 

4. The Bidder will not accept any advantage  in exchange  for any 

corrupt practice,  unfair means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract 

negotiations or before signing the contract, shall disclose any payments 
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he has made, is committed to or intends to make to officials of the BMC 

or their family members, agents, brokers or any other intermediaries in 

connection with the contract and the details of services agreed upon for 

such payments. 

6. The Bidder shall not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information provided by the 

BMC as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained in any 

electronic data carrier. The Bidder also undertakes to exercise due and 

adequate care lest any such information is divulged. 

 

7.    The Bidder commits to refrain from giving any complaint directly 

or through any other manner without supporting it with full and 

verifiable facts. 

 
8.   The Bidder shall not instigate or cause to instigate any third person 

to commit any of the actions mentioned above. 

 
9.   The   Bidder   and   their   respective   officers,   employees,   agents   

and  advisers   shall observe  the highest standard   of   ethics   during   

the   Bidding   Process.   Notwithstanding anything  to  the contrary 

contained herein, the Authority may reject an Application without 

being liable  in any manner   whatsoever   to   the  Applicant   if   it   

determines   that   the Applicant    has,   directly   or indirectly  or 

through  an agent,  engaged  in corrupt  practice, fraudulent  practice,  

coercive  practice,  undesirable  practice  or  restrictive  practice  in  the 

Bidding Process 

For the purposes  of this Clause 9, the following terms shall have 

the meaning herein after respectively assigned to them: 

1.          “Fraudulent practice” means a misrepresentation or 

omission of facts or suppression of facts or disclosure of 

incomplete facts, in order to influence the Bidding Process; 

2.              “Coercive  practice”  means  impairing  or 

harming  or threatening  to impair or harm, directly or 
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indirectly, any person or property to influence any persons 

participation or action in the Bidding Process; 

3.         “Undesirable  practice” means (i) establishing  

contact with any person connected  with or employed or 

engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to 

influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

4.            “Restrictive   practice”   means   forming   a   

cartel   or   arriving   at any   understanding    or 

arrangement  among Applicants  with the objective  of 

restricting or manipulating a full and fair competition in the 

Bidding Process. 
 
 
 
 
 

Signature of Tenderer/Bidder 
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Annexure- C 
 
 
 
(On Rs. 500/- Stamp 
Paper)

BID NO:72000            dated  00.07.2023 
DECLARATION CUM INDEMNITY BOND 

 
 

I,                                             of                    , do hereby 

declared and undertake as under. 

1. I declare that I have submitted certificates as required to 

Executive engineer (Monitoring) at the time of registration of 

my firm/company                  and there is no  change  in  the  

contents  of  the  certificates  that  are  submitted  at  the  time  

of registration. 

 
2.  I  declare  that  I  _                                             in  

capacity  as Manager/Director/Partners/Proprietors   of                          

has not been charged with any prohibitory and /or penal 

action such as banning(for specific time or permanent)/de-

registration    or   any   other   action   under   the   law   by   

any Government and/or Semi Government and/or 

Government undertaking. 

 
3. I declare that I have perused and examined the tender 

document including addendum,  condition  of  contract,  

specifications,  drawings,  bill  of  quantity  etc. forming part of 

tender and accordingly, I submit my offer to execute the work 

as per tender documents at the rates quoted by me in capacity 

as                                of 
 

4. I further declare that if I am allotted the work and I failed to 

carry out the allotted work in accordance with the terms and 

conditions and within the time prescribed and specified, BMC 

is entitled to carry out the work allotted to me by any other 

means at my risk and cost, at any stage of the contract. 

 
5. I also declare that I will not claim any 
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charge/damages/compensation  for non- availability of site for 

the contract work at any time. 

6. I declare that I will positively make the arrangements of the 

required equipment on the day of commencement or with 

respect to the progress of the work in phases, as per the 

instructions of site in charge 
 

Signature of Tenderer/Bidder
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BANKERS  GURANTEE IN LIEU OF CONTRACT 
DEPOSIT 

 
 
 
 
THIS INDENTURE made this                              day of                        
BETWEEN 

 
 
THE                                          BANK incorporated under the 

English/Indian Companies Acts and carrying on business in Mumbai 

(hereinafter referred to as 'the bank' which expression shall be 

deemed         to         include         its         successors         and         

assigns)of         the first        part 

 
inhabitants carrying on business at                                                                   

in Mumbai under the style and name of Messer’s                               

(hereinafter referred to as 'the consultant') of the second part Shri. 

 
THE MUNICIPAL COMMISSIONER  FOR GREATER MUMBAI 

(hereinafter   referred to as  'the commissioner'  which expression  

shall be deemed,  also to include his successor  or successors for the 

time being in the said office of Municipal Commissioner ) of the third 

part and THE BRIHANMUMBAI MUNICIPAL CORPORATION 

(hereinafter   referred to as 'the Corporation') of the fourth  part  

WHEREAS  the  consultants  have  submitted  to  the Commissioner  

tender  for  the execution                                       of                                       

the work                                of 

''                                                                                                                      

and   the   terms   of such tender  /contract  require  that  the  

consultants  shall  deposit  with  the  Commissioner as/contract 

deposit/     earnest     money     and     /or     the     security     a     

sum     of     Rs._ (Rupees 

                                     )AND   WHEREAS   if   and   when   any   such   

tender   is   accepted by     the  Commissioner,  the  contract  to  be  

entered  into  in  furtherance  thereof  by  the consultants will provide 
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that such deposit shall remain with and be appropriated by the 

Commissioner  towards  the  Security  -  deposit  to  be  taken  under  

the  contract  and  be redeemable  by  the  consultants,  if  they  shall  

duly  and  faithfully  carry  out  the  terms  and provisions of such 

contract and shall duly satisfy all claims properly chargeable against 

them there under AND WHEREAS  the consultants  are constituents  

of the Bank and in order to facilitate  the  keeping  of  the  accounts  

of  the  consultants,  the  Bank  with  the  consent and concurrence of 

the consultants has requested the Commissioner  to accept the 

undertaking of the Bank hereinafter contained, in place of the 

contractors depositing with the Commissioner the said sum as 

earnest money and /or security as aforesaid AND WHEREAS 

accordingly the Commissioner has agreed to accept such undertaking 

NOW THIS AGRREMENT WITHNESSES  that  in  consideration  of  the  

premises,  the  Bank  at  the  request  of  the consultants ( hereby  

testified  )  UNDERTAKES  WITH  the  commissioner  to  pay  to  the 

commissioner  upon demand in writing , whenever required by him , 

from time to time , so to  do  ,a  sum  not  exceeding  in  the  whole  

Rs.                                                          (Rupees 

)under  the  terms  of  the  said  tender  and   /or   the   contract   
.The   B.G.   Is  valid   upto 

 
”Notwithstanding  anything  what  has   been stated  above,  our  

liability  under  the  above guarantee  is  restricted  to  Rs.                 

only and guarantee   shall   remain   in   force   upto unless   the  

demand   or  claim   under   this guarantee   is  made   on  us  in  

writing  on  or before                       _all  your  right  under  the  above 

guarantee  shall  be  forfeited  and  we shall  be  released  from  all  

liabilities  under  the  guarantee thereafter” 

 
 
IN WITNESS WHEREOF 

WITNESS(1) Name and address 

WITNESS(2) 
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Name and                                              the duly constituted 
Attorney Manager address 

 
the Bank and the said 
Messer’s 

 
 
 
 
                                                                                 (Name of 

the Bank)  

WITNESS(1) Name and address  

WITNESS(2) Name and address 
 

For Messer’s  
 
 
 
have here into set their respective hands the day and year first above 
written. 

 
 
 
The  amount shall  be inserted by the  Guarantor, representing 
the  Contract Deposit  in Indian Rupees.



 

Annexure- D 
 

Rate Analysis 
 

Item Desciption 

 

Sr. 

No

. 

Description of rate 

analysis parameters 

Unit Quantity Rate Amoun

t 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

7 Per unit rate (per 

Service) 

    

 

 

Sign & seal of the Tenderer 



 

Annexure “E” 
INFORMATION REGARDING STATUS OF TENDERER  

(To be filled in by the tenderer) 
(1)(a) Whether it is 
a proprietor 
concern  

 
 --------------------------------
------------ 
 

(b) If so, name of 
the owner 

---------------------------------
-------------------- 
---------------------------------
-------------------- 

(2) If it is a 
partnership 
concern, please 
furnish name of 
each partner and a 
copy of registration 
certificate 

 
---------------------------------
-------------------- 
---------------------------------
-------------------- 
---------------------------------
-------------------- 

(3) In case of 
company, please 
furnish the 
documentary proof 
to show that the 
company is 
registered 

---------------------------------
-------------------- 
---------------------------------
-------------------- 
---------------------------------
-------------------- 

  
Signature of the Authorised Signatory / Signatories:  
Name of concerned person(s) / company: 
 
Stamp:        Date: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
Annexure F 

 
 
 

EARNEST MONEY DEPOSIT 
 

(To be filled in by the tenderer) 
 
 

Amount of E.M.D. 
 

RUPEES __________ 
(in words) 
____________________________ 
 

Contract Period 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 



 

Special Annexure – II 
Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 
IShri/Smt………………………………………………aged……Years, Indian 

Inhabitant.Proprietor/Partner/Directors of M/s………………………………… 

 resident at …………………………………………………………………………… do 

hereby give Irrevocable Undertaking as under : 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any 

reduction in rate of tax on supply of goods or services or the benefit of input tax 

credit shall be mandatorily passed on to BMC by way of commensurate reduc-

tion in prices. 

2. I further say and undertake that I understand that in case the same is not 

passed on and is discovered at any later stage, BMC shall be at liberty to initiate 

legal action against me for its recovery including, but not limited to, an appeal to 

the Screening Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my part-

ners/company/other Directors of the company and also upon my/our legal 

heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own 

knowledge & belief. 

Solemnly affirmed at     DEPONANT 

 

This day of       BEFORE ME 

Interpreted Explained and Identified by me. 



 

PROFORMAS 

 

 

PROFORMA – I 
The list of similar works as stated in Para “A” of Post Qualification 

 
 

Sr. 

No. 

Name of 

the 

Project 

Name of 

the 

Employe

r 

Stipulated 

Date of 

Completion 

Actual date 

of 

Completion 

Actual 

Cost of 

Work 

Done 

Actual Cost 

of work at 

compound 

rate of 10% 

per annum 

1 2 3 4 5 6 7 

       

       

 

Note:- 
1. Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of information 
furnished in the above proforma. 
2. Works shall be grouped financial year-wise. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

PROFORMA – II 

 

Yearly turnover of works during last three years 

Sr. 

No. 
Financial Year 

Actual 

Turnover 

of the 

Works 

Updated 

value to 

current 

year 

Average of 

last three 

years 

Average of 

last three 

years at 

compound 

rate of 

10% per 

annum 

Page No. 

1 2 3 4 5 6 7 

       

     

     

 

NOTE: The above figures shall tally with the audited balance sheets uploaded 

by the tenderers duly certified by Chartered Accountant. 



 

PROFORMA III 

 

At least similar works as stated in Para “A” of Post Qualification 

Sr.

No

Name of 

the 

Project

Name of 

the 

Employer

Cost of 

the 

Project

Date 

of 

issue 

of 

Work 

Order

Stipulated 

Date of 

Completio

n

Actual date 

of 

Completio

n

Remarks 

explainin

g reasons 

for the 

delay if 

any

1 2 3 4 5 6 7 8

        

        

 

Note: Scanned Attested copies of completion/performance certificates from the 

Engineer-in-charge for each work should be annexed in support of information 

furnished in the above proforma. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

PROFORMA – IV 

Personnel 

Profile of Key Staff 
 

A detailed profile of the following key staff (minimum 2 in each category) is to 
be enclosed along with the Technical document (Bidder should take 
photocopies of this appendix and submit separate sheets for each of the key 
staff): 
 Supervisor 

 
 

The details to be furnished of the key staff are as follows: 
 

Name  

Role  

Academic Qualifications  

Total years of experience  

Total number of similar projects executed in 
the proposed role 

 

 
 

Support team for       Days 
 

NOTE: Scanned Attested copies of qualification certificates and details of work 

experience shall be submitted/uploaded. 



 

PROFORMA – V 

 
Machinery / Vehicle fleet 

 

A. Leased/Assured Access 

Sr. 

No. 

Equipment/ Vehicle 

registration No. 

Number Leased/Assured 

Access 

    

    

    

 

B. Owned 

Sr. 

No. 

Equipment/ Vehicle 

registration No. 

Number Owned 

    

    

    

 

Note:-The bidder(s) shall furnish/upload the requisite Scanned Attested 

documents of ownership/leased of machineries. The undertaking from the 

suppliers will not be accepted. 

  



 

PROFORMA VI 

 

Details of Existing Commitments & Ongoing Works 

 

PROFORMA – VI/A 

A) Ongoing Work 

Place Contract 

no. & 

date 

Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in Rs. 

Scheduled 

date of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

 

PROFORMA – VI/B 

B) Commitments 

Descript

ion of 

work 

Place Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each 

work shall be annexed. 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

PROFORMA – VII (Equipment Capability) 
 

I/We, do hereby declared that sufficient manpower and machinery would be 

utilized for timely delivery of the genuine material / Encroachment Vehicle services 

as per technical specification to the designated delivery address or as directed by 

BMC and under no circumstance any claim would be made regarding insufficient 

manpower and machinery during currency of the contract. 

 
Sign & seal of the Tenderer 

 

 
 
 
 
 
 
 
 
 
 
 
 

 


