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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department     

                     Dy.HE/M&E/MIIIA/207/ PP Dt.15.04.2025 2022   08.01.20

                             Bid No. 2025_MCGM_1170697                            

e-TENDER NOTICE

Sub : Supply,  Installation, Testing and Commissioning of  flowmeters for  enhanced

flow measurement of filtered water of MIIIA section, Panjrapur

  The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate

basis  to  appoint  Contractor  for  the  aforementioned work from contractors  of

reputed,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,

Proprietary / Partnership Firms / Private Limited Companies / Public Limited

Companies / Companies registered under the Indian companies act 2013, the

contractors registered with the Brihanmumbai Municipal Corporation (BMC) in

Class ‘A’     as per new registration in Either Mechanical or Electrical category

and from the contractors / firms equivalent and superior classes registered

in Central  or  State Government / Semi Govt.  Organization / Central  or

State Public Sector Undertakings will be allowed subject to condition that, the

contractors who are not registered with BMC will have to apply for registering

their firm within three months time period from the award of contract, otherwise

their  Bid  Security  i.e.  E.M.D.  (Earnest  Money  Deposit)  will  be  forfeited  /

recovered and an amount equal to Registration Fee of respective class will  be

recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of

Government of Maharashtra  (Mahatenders)  (http://mahatenders.gov.in).  The

applicants  not  registered  with  BMC  are mandated  to  get  registered  (Vendor

Registration)  with  BMC for  e-tendering  process  & obtain  login credentials to

participate in the online bidding process.

To download the application form, for those applicants not having vendor

registration, need to apply first for vendor registration at the office of Account

Officer (FAR), 3rd floor, Municipal Headquarter.

For e-Tendering registration, enrollment for digital signature certificates and

user manual, please refer to respective links provided in ‘Tenders’ tab. Vendors

can get digital signature from any one of the Certifying Authorities (CA's) licensed

by  controller  of  certifying  authorities namely,  Safes  crypt, IDRBT, National

informatics center, TCS, USTOMS, MTNL, GNFC and e- Mudhra,CA.Bidder

should  note  that,  while  submitting  duly  filled  tender  document  through

https://mahatenders.gov.in, bidder needs to pay the  Tender fee of Rs.18,150/-
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+  18  %  GST  through  payment  gateways  of  GoM  on  URL

http://mahatenders.gov.in as  per Circular No.  CA/FRG/09 dt. 04.10.2024.

Name and location of work Contract

period

Estimated Cost of Project

Supply,  Installation,  Testing  and
Commissioning  of flowmeters for
enhanced  flow  measurement  of
filtered  water  of  MIIIA  section,
Panjrapur

04 Months

(Excluding

Monsoon)

Not Applicable being item

rate tender

While  submitting  duly  filled  tender  document  through

https://mahatenders.gov.in,  bidder  needs  to  pay  total  EMD amounting  of

Rs.1,26,600/-through  payment  gateways  of  GoM  on  URL

http://mahatenders.gov.in.  The  bidder shall  upload  scan  copy of  online  paid

EMD along with the bid submission in packet ‘A’. The Bid shall be summarily

rejected if it  is not accompanied by the Earnest Money Deposit as mentioned

above. The tender is available on tendering website https://mahatenders.gov.in.

as mentioned in the Header Data of the tender.

The Applicant has to prepare & submit Tender Documents Online on or

before last date of submission as mentioned in tender notice.

 The Applicant should upload the documents in readable form, He

should take trial of uploads by taking printout. The unreadable documents shall

be treated as null  & void.  The  remaining  documents shall  be evaluated. The

decision of opening Authority regarding this will be binding to all applicants.

 The Municipal Commissioner reserves the right to reject all or any

of the e- tender(s) without assigning any reasons at any stage.

 This tender document is not transferable.

Packet A, B & C shall be opened on dates as mentioned in header data. All

the responsive and eligible bidders if they so wish can be present at the time of

opening  of  bids,  in  the  office  of  Dy.Hydraulic  Engineer  (M&E)  M-3A,  Pise

Panjrapur. The Packet C shall be opened if bids submission in Packet A & B

satisfies/includes all  the requirements and same are found acceptable  to  the

Authority.

The Municipal Commissioner reserves the right to reject all or any of the e-

tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in

the Header Data. If there are any changes in the dates the same will be displayed

on the BMC Portal. (http://portal.mcgm.gov.in) as well as mahatenders.gov.in.

The Applicants interested for the above referred works may contact the

Dy.Hydraulic  Engineer  (M&E)  M-3  A,  Pise  Panjrapur  at  the  following

address on any working day during office hours.
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Office of : Dy.Hydraulic Engineer(M&E)M-3 A,P.P.

                          Administrative Building, 2nd Floor,
                           Panjrapur Water Treatment Plant,

                           Post: Vadpa, Taluka: Bhiwandi,
                           District: Thane. PIN -421302.

                 E-mail ID:- dyhe3appc.he@mcgm.gov.in

The  applicants  may  wish  to  visit  the  site  under  reference  located  at

Panjrapur  Water  Treatment  Plant,  Post:  Vadpa,  Taluka:  Bhiwandi,  District:

Thane. PIN -421302 and can collect the information of the present status from

the department who has invited the bids. The BMC reserves the rights to accept

any of  the  application  or  reject  any or  all  the  application received for  above

works, without assigning any reasons thereof. The information regarding above

subject matter is available on e-Tendering website https://mahatenders.gov.in.

Tenderers are requested to submit and upload the tenders in time on or

before the stipulated day so as to avoid rush at the closing hours. BMC will not

be responsible for poor connectivity of network / internet services / connectivity

of servers / snag in system / breakdown of network / or any other interruptions.

If any online information uploaded but not received by Bid creator (BMC) within

stipulated time limit, BMC will not be held responsible at any cost and such bids

cannot be validated. Any online intimation / information asked to be submitted

by Bidders  /Contractors  or  sent  to  bidders/ Contractors,  if  not  receiving  or

bounced  back  at  the  receiving  end  due  to  any  problem  in  the  server  or

connectivity, BMC will not be held responsible.

Bidders are also advised to refer “Bidders Manual Kit” available at

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service

=page for further details about the e-tendering process.

For any help, in the e-Tendering process, can be availed by dialling help-

desk number  022- 22046934/22837339 from 11.30 AM to 5.00 PM on all

working days. Email: support-eproc@nic.in

SPECIAL NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e-

TENDER GUIDELINES  ON  NIC PORTAL (https://mahatenders.gov.in).  For

registration, enrollment for digital signature certificate & user manual, please

refer to respective links provided in e-tendering tab. The vendors can get digital

signature  from any  one  of  the  Certifying  Authorities  (CA’s)  licensed  by  the

Controller of  Certifying  Authorities  namely  Safes  crypt,  IDRBT,  National

Informatics  Centre,  TCS,  Customs, MTNL, GNFC and e- Mudhra

                                    sd/-

                                                            Dy.Hydraulic Engineer (M&E)

M-III A, Pise Panjrapur
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Header Data

Tender ID 2025_MCGM_1170697

Name of Organization Brihanmumbai Municipal Corporation

Subject Supply,  Installation,  Testing  and
Commissioning   of  flowmeters  for  enhanced
flow  measurement  of  filtered  water  of  MIIIA
section, Panjrapur

Tender Fee Rs.18,150/- + 9% SGST + 9% CGST

Cost  of  E-Tender  (Estimated

Cost)
NA

Bid Security Deposit / EMD

Rs.1,26,600/- through payment gateways of

GoM on URL http://mahatenders.gov.in.

Date of issue and sale of tender  21.04.2025 from 11:00 Hrs

Last  date  &  time  for  sale  of

tender
 13.05.2025 up to 16:00 Hrs

Receipt of Bid Security Deposit &

Submission  of  Packet  A,  B  &

Packet C (Online)

 13.05.2025 up to 16:00 Hrs

Pre-Bid Meeting(HE office, Worli)     28.04.2025 at 11:00 Hrs.

Opening of Packet A  14.05.2025 after 16:01 Hrs

Opening of Packet B  14.05.2025 after 16:30 Hrs.

Opening of Packet C  20.05.2025 after 15:00 Hrs.

Website https://mahatenders.gov.in

Address for communication

Office of the Dy.H.E.(M&E) M-3A, P.P.,

Administrative Building, 2nd Floor, Panjrapur

Water Treatment Plant, Post: Vadpa, Taluka:

Bhiwandi, District: Thane.   PIN -421302.

E-mail ID:- dyhe3appc.he@mcgm.gov.in

This tender document is not transferable.
The BMC reserves the rights to accept any of the application or reject any or
all the application received for above subject without assigning any reason
thereof.                                                                        

                                                                                 
                                                                                     

                                                                     
                                                                             Dy.H E (M&E)M-III A PP
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ELIGIBILITY CRITERIA
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ELIGIBILITY CRITERIA

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

1.1.1 The tenderer shall have satisfactorily executed the work of similar

nature  in  BMC  /Semi  Govt.  /Govt.  &  Public  Sector

Organizations  during  last  seven (7)  years  ending  last  day  of

month previous to the one in which bids are invited as a prime

Contractor  (or  as  a  nominated  sub-Contractor,  where  the

subcontract had involved similar nature of work as described in

the scope of works in this bid document, provided further that

all other qualification criteria are satisfied).

a) Three similar completed works each of value not less than

the value equal to  Rs.37,95,942/- or equivalent to Indian

Rupees for work carried out elsewhere.

  OR

b) Two similar completed works each of value not less than

the value equal to  Rs.44,28,599/- or equivalent to Indian

Rupees for work carried out elsewhere.

 OR

c) One completed work of value equal and or not less than

Rs.63,26,570/- or  equivalent  to  Indian  Rupees  for  work

carried out elsewhere.

The  value  of  completed works  shall  be  brought  to  current

costing  level  by  enhancing  the  actual  value  of  work  at

compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

*In  case  of  ongoing  works  to  be  considered,  the  bidder

must have received payment bills of 80% of the contract

sum  for  the  work/works  executed  last  day  of  month

previous to the one in which bids are invited.

1.1.1 Documentary  proof of  Work Orders & performance certificates

should be submitted for similar work, along with tender, failing

which tenders bid shall be rejected out rightly. Past performance

certificates in respect of above should be issued from the officer

not below the rank of Executive Engineer or equivalent and shall

be uploaded along with tender bid by the bidder while submit-

ting the Bid. All the above experience shall be considered from

the date of completion till due date of this tender. 
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1.1.2 The  tenderer  should  be  manufacturer  of  Flow  Meters  and

Transmitters  or  their  authorized  dealer/  representative.  If  the

tenderer  happens  to  be  authorized  dealer/representative  of  the

manufacturer,  the  tenderer  shall  submit  the  ‘Authorization

Certificate’ on the letter-head of manufacturer as per format given

in Proforma.  The manufacturer  of  Flow Meter and Transmitters

shall  have  their  service  center  in  MMR  for  providing  quick  &

prompt after sales service. An undertaking of Rs.500/- regarding

this shall be uploaded in the tender (attached at page no 158).

1.1.3 Bidder shall visit the site to get conversant with the scope of work,

site  constraint,  design  plan,  preparation  of  the  proposed  work

(Supply, Installation, Testing and Commissioning of flowmeters for

enhanced flow measurement under EE(M&E) WTP MIIIA Division)

site  visit  report shall  be submitted /uploaded with duly sign &

stamp  by  site  in-charge/site  engineer,  as  per  the  BMC format

attached as  per  Annexure   (Pg  No.  157)  with  packet  B,  falling

which the bidder will be rejected out rightly.

1.1.4 Tenderer failing to fulfill the above eligibility criteria shall treat as
NON- Responsive.

1.2 Financial capacity

Achieved  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ equal to Rs.37,95,942/- in  last three (3) financial years

immediately preceding the Financial Year in which bids are invited. The

UDIN no. shall be mentioned compulsorily on the CA letter.

a) To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the

financial statement (Audited balance sheet) duly certified by

Chartered Accountant.

b) The turnover can be enhanced by 10% every year to bring the

present level.

1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance

works;  Similar  work shall  mean,  the  completed  or  ongoing works  of

“SITC  of  Ultrasonic  Flow  meters/Level  meters” in  Brihanmumbai

Municipal  Corporation,  (BMC)  /Semi  Govt.  /Govt.  /  Public  Sector

Organizations.(Performance Certificate from user shall be uploaded)

2 For Original and New construction work

2.1 Technical Capacity (Project Experience)

The tenderer(s) in their own name should have satisfactorily executed the

work of similar nature Brihanmumbai Municipal Corporation, (BMC)/Semi
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Govt.  /Govt.  &  Public  Sector  Organizations  during  last  seven  (7)  years

ending last day of month previous to the one in which bids are invited as a

prime Contractor (or as a nominated sub-Contractor, where the subcontract

had involved similar nature of work as described in the scope of works in

this bid document, provided further that all other qualification criteria are

satisfied)

a) Three  similar  completed  works  or  currently  executing  three

works of similar nature each costing  of estimated cost.*

 OR

b)  Two similar completed works or currently executing two works of

similar  nature each costing  of estimated cost.*

 OR

c) One completed  work or  currently  executing one work of  similar

nature of  aggregate   of estimated cost.*

 The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated from the date of completion to last date of receipt of applications

for tenders.

*In case of ongoing works to be considered, the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last

day of month previous to the one in which bids are invited.

2.2 Financial Capacity

Achieved a average annual  financial turnover as certified by ‘Chartered

Accountant’ (in all classes of civil engineering construction works only)

equal to  of the estimated cost of work in last three (3) financial years

immediately preceding the  Financial Year in which bids are invited.

  To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial

statement   (Audited  balance  sheet)  duly  certified  by  Chartered

Accountant.

 The turnover can be enhanced by 10% every year to bring the present

level.

2.3 Similar work experience:

C) Bid Capacity: (Not Applicable for this tender)

 The bid capacity of  the prospective bidders will  be calculated as

under:

      Assessed Available Bid Capacity = (A* N* 2 - B)
Where, A  = Maximum value of Civil Engineering works executed in any one

year (year means Financial year) during the last five years (updated to the

11



price level of the Financial year in which bids are received at a rate of 10%

per year) taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding

monsoon period, for which these bids are being invited. (E.g. 7 months =

7/12 year) For every intervening monsoon 0.33 shall be added to N.

B  = Value of existing commitments (only allotted works) on the last date of

submission  of  bids  as  per  bidding  document  and  on-going  works  to  be

completed during the period of completion of the Project/Works for which

these bids are being invited.

Note: The statement showing the value of existing commitments and on-going

works as well as the stipulated period of completion remaining for each of

the works listed should be attached along with certificates duly signed by the

Engineer-in  Charge,  not  below  the  rank  of  an  Executive  Engineer  or

equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject  to  be  disqualified  if  they  have:-made  misleading  or  false

representation in the forms, statements and attachments submitted in proof

of the qualification requirements; and/or-Record for poor performance such

as abandoning the works, not properly completing the contract, inordinate

delays in completion, litigation history, or financial failures etc.
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DISCLAIMER

The  information  contained  in  this  e-tender  document  or  provided  to

Applicant(s),  whether verbally or in documentary or any other form, by or on

behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also referred

as “The Authority“, or any of its employees or advisors, is provided to Applicant(s)

on the terms and conditions set out in this e-tender and such other terms and

conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and

assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in

relation to the Project. Such assumptions, assessments and statements do not

purport to contain all the information that each Applicant may require. This e-

tender may not  be  appropriate  for all  persons,  and it  is  not  possible  for the

Brihanmumbai  Municipal  Corporation  (BMC),  its  employees  or  advisors  to

consider the investment objectives, financial  situation and particular needs of

each  party  who  reads  or  uses  this  e-tender.  The  assumptions,  assessments,

statements  and  information contained in this  e-tender may not  be  complete,

accurate, adequate or correct. Each Applicant should therefore, conduct its own

investigations  and  analysis  and  should  check  the  accuracy,  adequacy,

correctness,  reliability  and  completeness  of  the  assumptions,  assessments,

statements and information contained in this e-tender and obtain independent

advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range

of  matters,  some  of  which  may  depend  upon  interpretation  of  law.  The

information  given  is  not  intended  to  be  an  exhaustive  account  of  statutory

requirements  and  should  not  be  regarded  as  a  complete  or  authoritative

statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no

responsibility for the accuracy or otherwise for any interpretation or opinion on

law expressed here.

The  Brihanmumbai  Municipal  Corporation  (BMC),  its  employees  and

advisors make no representation or warranty and shall have no liability to any

person,  including  any  Applicant  or  Bidder,  under  any  law,  statute,  rules  or

regulations or tort, principles of restitution or unjust enrichment or otherwise for

any loss,  damages,  cost  or  expense  which may arise  from or  be  incurred or

suffered  on  account  of  anything  contained  in  this  e-tender  or  otherwise,

including the accuracy, adequacy, correctness, completeness or reliability of the

e-tender and any assessment, assumption, statement or information contained

therein or deemed to form part of this e-tender or arising in any way with pre-

qualification  of  Applicants  for  participation  in  the  Bidding  Process.  The
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Brihanmumbai  Municipal  Corporation  (BMC)  also  accepts  no  liability  of  any

nature whether resulting from negligence or otherwise howsoever caused arising

from reliance of any Applicant upon the statements contained in this e-tender.

The  Brihanmumbai  Municipal  Corporation  (BMC)  may,  in  its  absolute

discretion but without being under any obligation to do so, update, amend or

supplement the information, assessment or  assumptions contained in this  e-

tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal

Corporation (BMC) is bound to select and short-list pre-qualified Applications for

Bid Stage or to appoint the selected Bidder or Concessionaire, as the case may

be, for the Project and the Brihanmumbai Municipal Corporation (BMC) reserves

the right to reject all or any of the Applications or Bids without assigning any

reasons whatsoever.

The Applicant  shall  bear  all  its  costs  associated with  or  relating to  the

preparation  and  submission  of  its  Application  including  but  not  limited  to

preparation,  copying,  postage,  delivery  fees,  expenses  associated  with  any

demonstrations or presentations which may be required by The Brihanmumbai

Municipal Corporation (BMC) or any other costs incurred in connection with or

relating  to  its  Application.  All  such  costs  and  expenses  will  remain  with  the

Applicant  and  the  Brihanmumbai  Municipal  Corporation,  (BMC)  shall  not  be

liable in any manner whatsoever for the same or for any other costs or other

expenses  incurred  by  an  Applicant  in  preparation  or  submission  of  the

Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:

The water treatment plant at Pise Panjrapur Complex is a vital installation,

constructed  and  commissioned  in  1979  starting  from  Stage-I,  Stage-II,

Stage-III and M-IIIA which was commissioned in 2007 to provide the potable

water to Mumbai city.  Pise Panjrapur Complex caters 55% of water supply

to  City  of  Mumbai.   This  water  treatment  plant  comprises  of  various

installations  like  Settling  and  Filtration  Plant,  Chlorination  Plant,

Laboratory, Sub Station, Pumping Station, These installations are running

round-the-clock.  The  administration  wing  is  also  provided

DyHE(M&E)MIIIAPPC for the related administrative works.

       At filter plant M-IIIA Panjrapur, there are 1 nos of flowmeters and 4 nos of

leval meters. Due to frequent breakdown and malfunctioning of the meters,

the flow/level meters installed at Filter Plant MIIA were replaced in March

2014.

     Now the Flow meters installed at Filter Plant MIIIA shows erratic reading.

These flow meters are working from almost last 10 years. Some meters were

shown erratic readings hence Calibration of these meters were carried out

and found that all meters system is outdated.

      But recently out of these 5 flowmeters, 1 flowmeters are not working and

remaining  shows  erratic  reading.  If  any  of  the  above  flowmeters  become

faulty  /malfunctions, it  becomes very  difficult  to  coordinate with MBR to

carry out day to day operational activity and the reporting may go wrong that

affect the final reading.  So, it is required to replace all 5 Nos. of flow meters

at  Filter Plant MIIIA Panjrapur.

    At the time of MIIIA installation, no flowmeter was installed at Filter inlet

channel. But now as per the requirement of Filter operation there must be a

Flow measurement at inlet channel of Filter Plant which measures the flow

coming from Settling tank.  After calculating the losses the efficiency of Filter

Plant can be calculated. Hence it is proposed to install one new flow meter at

inlet channel of Filter Plant MIIIA Panjrapur with all allied accessories.

   One Magnetic type flowmeter is installed at desludging chember of settling

Tank  which  measures  the  total  desludging  water  quantity.  This  meter

working from 2007 and has already surpassed its useful life of 10 years. Also

due to ageing effect it shows  erratic readings, Hence needs to be replaced.

            It is to mention here that accurate measurement of filtered water  and

level of filter bed is very essential from water supply management point of

view & maintaining water quality of desired standard. Central MBR control
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room at Panjrapur is continuously monitoring filter bed level reading and

accordingly  managing  pump  operations  to  ensure  requisite  water  supply

from Pise-Panjrapur treatment plants. Therefore, all flow meters should be in

proper working condition. Otherwise in the event of faulty /malfunctioning

flow meters, it becomes very difficult task for Central MBR control room to

manage day to day operational activities.

     So considering above facts it is therefore proposed to Supply, installation,

Testing and commissioning of Flow meters with allied works. 
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e-TENDERING ONLINE SUBMISSION PROCESS

1. The e-Tendering process of BMC is enabled through ‟NIC s Mahatender Portal
https://mahatenders.gov.in/nicgep/app

2. All the tender notices including e-Tender notices will be published on
NIC’s Mahatender portal https://mahatenders.gov.in/nicgep/app

3. All the information documents are published under the NIC’s Mahatender
portal.

4. All  the  interested  vendors  are  required  to  be  registered  with  NIC’s
Mahatender portal for e- Tendering process. Vendors not registered with
NIC’s  Mahatender  portal  can  apply  online  by clicking the link online
registration section of NIC’s Mahatender portal.
“https://mahatenders.gov.in/nicgep/app?component=
%24WebHomeBorder.%24WebRightMenu.
%24DirectLink&page=Home&service=direct&session=T”

5. Manual offers sent by post/Fax or in person will not be accepted against e-
tenders even if these are submitted on the ‟Firm s letter head and received
in time. All such manual offers shall be considered as invalid offers and
shall be rejected summarily without any consideration.

6. Please read the tender document carefully “Instructions and Articles of
Agreement” for supply of general items. All documents that are required
to be submitted as part of eligible & technical bid, need to be uploaded
in the Packets provided for this purpose and commercial bid need to be
filled online.

7. This document (Instructions to vendors) and the 'Articles of Agreement'
document which are available in the tender document make part of all
tender documents unless stated otherwise in the tender document

8. Affixing of digital signature for the bid document while submitting the bid,
shall be deemed to mean acceptance of the terms and conditions contained
in the tender document as well as confirmation of the bid/bids offered by
the vendor which shall include acceptance of special  Directions / terms
and conditions if any, incorporated.

9. All the documents and data submitted by vendors online shall be digitally
signed. The system  will  prompt  for  digital  signature  certificate.  It  is
mandatory  for  the  vendors  willing  to participate in tender process to
procure digital signature certificate of class-2/class-3 and  Company
Type.

10. Digital Signature Certificates: Vendors can procure digital signature
certificate from any of the certifying authorities (CA) in India. However, for
the  convenience  of  the  vendors,  a  team from one of the certifying
authorities is made available to help them for obtaining digital
signature certificates. Interested vendors may approach helpdesk for
details.

11. The browser settings required for digitally signing the uploaded documents
are listed in the link “Site Compatibility” available on Mahatender Portal
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12. In order to participate in the tender process, the registered vendors need to
follow the steps given in the section  “Guidelines for hassle free Bid
submission” and “Bidders Manual Kit-Open Source Software  Link”
available on Mahatender portal

Open the e-Tendering application by clicking the link available in on

https://  www.mahatenders.gov.in/

Make  the  Browser  Settings  as  per  the  guidance  available  in  “Site
Compatibility”  section. Carry out the necessary settings and root
certificates installation as mentioned in the document. Vendors to note
that the computer user should have administrative rights to the computer
to be able to work with e-Tendering application.

Login to the application with your credentials and follow the instructions
given in the document “User Manual for Vendors - Bidding ‟Process  which
is available in the “For Partners” section of Mahatender Portal.

 Tender fee of Rs.18,150/- + 18 % GST through payment gateways of GoM

on  URL  http://mahatenders.gov.in as  per  Circular  No.  CA/FRG/09  dt.
04.10.2024.

Pay EMD and other charges, where applicable, as per the instructions
given in the Tender Notice and / or Tender Document.

Upload the administrative & technical bid documents. System will prompt
for digital signature certificate while uploading the document.

Ensure that documents are uploaded properly by downloading them after
uploading.

Submitting the commercial bid by filling in the values on the screen. All
the inputs given on this screen need to be digitally signed.

The administrative, technical and commercial bids can be submitted only
online on or before the due date and due time mentioned for submission of
bids.

The bids can be modified till the end date and time for bid submission.
However, if a new version of a document is to be uploaded, please ensure
to delete the old version.

Ensure that bid is submitted by ensuring that the “status” of the bid in the
initial bids listing screen is “Bid submitted”.

13. Vendors should ensure to submit their bids well in advance before the due
date and due time. Vendors trying to submit the bid at last moment just
before  due date and due  time  and  failing to do so due to system
problems at their end, internet problems, User Id locking problems
etc. shall note that no complaints in this regard will be entertained.

14. It is the responsibility of the vendors to maintain their computers, which
are used for submitting their bids, free of viruses, all types of malware etc.
by installing appropriate anti- virus software and regularly updating the
same with virus free signatures etc. Vendors should  scan all the
documents before uploading the same.

15. The administrative, technical and commercial evaluation documents will
be available for all  the participating vendors after completion of the
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evaluation.

16. Additional information can be availed by  referring to FAQs in the e-
Procurement section of Mahatender portal.

17. For any help, in the e-Tendering process, can be availed by dialing help-
desk number 022-24811275/76 (BMC IT Cell) from 10.30 AM to 6.00 PM
on all working days of BMC.

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)
Tele Support- Working hours 10.00 AM to 6.00 PM (Monday to Friday)
NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL     NOTE         :  

In order to participate in the tender process, the registered vendors need to follow
the steps given in the section “Guidelines for hassle free Bid submission” and
“Bidders  Manual  Kit-Open  Source Software Link” available on Mahatender
portal
For registration, enrollment for digital signature certificate & user manual,
please refer to respective links provided in e-tendering tab. The vendors can get
digital signature from any one of the Certifying Authorities ‟(CA s) licensed by the
Controller of Certifying Authorities namely Safes crypt, IDRBT, National
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.
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SECTION 6

INSTRUCTIONS TO
APPLICANTS
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INSTRUCTIONS TO APPLICANTS
 

Scope of Application

The  Authority  wishes  to  receive  Applications  for  qualification in

order to SELECT experienced and capable Applicants for the Bid Stage.

 Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender

to appoint Contractor for the aforementioned work from contractors of repute,

multidisciplinary  engineering  organizations  i.e.  eminent  firm,  Proprietary/

Partnership  Firms/  Private  Limited  Companies/  Public  Limited  Companies/

Companies registered under  the  Indian  companies act  2013,  the  contractors

registered with the Brihanmumbai Municipal Corporation, (BMC) in Class ‘A’ as

per new registration   and from the contractors/ firms equivalent and superior

classes  registered  in  Central  or  State  Government/Semi

Govt.Organization/Central or State Public Sector Undertakings will be allowed

subject  to  condition  that,  the  contractors  who  are  not  registered  with

Brihanmumbai Municipal Corporation will have to apply for registering their firm

within three months time period from the award of contract, otherwise their Bid

Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/ recovered and an

amount equal to Registration Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the

following conditions of eligibility:

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

1.1.1 The tenderer shall have satisfactorily executed the work of similar

nature  in BMC /Semi Govt. /Govt. & Public Sector Organizations

during last seven (7) years ending last day of month previous to the

one  in  which  bids  are  invited  as  a  prime  Contractor  (or  as  a

nominated  sub-Contractor,  where  the  subcontract  had  involved

similar nature of work as described in the scope of works in this

bid document, provided further that all other qualification criteria

are satisfied).

a) Three similar completed works each of value not less than

the value equal to  Rs.37,95,942/- or equivalent to Indian

Rupees for work carried out elsewhere.

  OR

b) Two similar completed works each of value not less than

the value equal to  Rs.44,28,599/- or equivalent to Indian

Rupees for work carried out elsewhere.

 OR
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c) One completed work of value equal and or not less than

Rs.63,26,570/- or equivalent to Indian Rupees for work

carried out elsewhere.

The  value  of  completed works  shall  be  brought  to  current

costing  level  by  enhancing  the  actual  value  of  work  at

compound rate of 10 % per annum; calculated from the date of

completion to last date of receipt of applications for tenders.

*In  case  of  ongoing  works  to  be  considered,  the  bidder

must have received payment bills of 80% of the contract

sum  for  the  work/works  executed  last  day  of  month

previous to the one in which bids are invited.

1.1.1 Documentary proof of Work Orders & performance certificates

should be submitted for similar work, along with tender, failing

which tenders bid shall be rejected out rightly. Past performance

certificates in respect of above should be issued from the officer

not below the rank of Executive Engineer or equivalent and shall

be uploaded along with tender bid by the bidder while submit-

ting the Bid. All the above experience shall be considered from

the date of completion till due date of this tender. 

1.1.2 The  tenderer  should  be  manufacturer  of  Flow  Meters  and

Transmitters  or  their  authorized  dealer/  representative.  If  the

tenderer  happens  to  be  authorized  dealer/representative  of  the

manufacturer,  the  tenderer  shall  submit  the  ‘Authorization

Certificate’ on the letter-head of manufacturer as per format given

in Proforma.  The manufacturer  of  Flow Meter and Transmitters

shall  have  their  service  center  in  MMR  for  providing  quick  &

prompt after sales service. An undertaking of Rs.500/- regarding

this shall be uploaded in the tender (attached at page no 158).

1.1.3 Bidder shall visit the site to get conversant with the scope of work,

site  constraint,  design  plan,  preparation  of  the  proposed  work

(Supply, Installation, Testing and Commissioning of flowmeters for

enhanced flow measurement under EE(M&E) WTP MIIIA Division)

site  visit  report shall  be submitted /uploaded with duly sign &

stamp  by  site  in-charge/site  engineer,  as  per  the  BMC format

attached as per Annexure  (Pg No. --)  with packet B, falling which

the bidder will be rejected out rightly.

1.1.4 Tenderer failing to fulfill the above eligibility criteria shall treat as
NON- Responsive.
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1.2 Financial capacity

Achieved  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ equal to Rs.37,95,942/- in  last three (3) financial years

immediately preceding the Financial Year in which bids are invited. The

UDIN no. shall be mentioned compulsorily on the CA letter.

a) To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the

financial  statement  (Audited balance  sheet)  duly  certified  by

Chartered Accountant.

b) The turnover can be enhanced by 10% every year to bring the

present level.

1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance

works; Similar work shall mean, the completed or ongoing works of “SITC of

Ultrasonic  Flow  meters/Level  meters”  in Brihanmumbai  Municipal

Corporation,  (BMC)  /Semi  Govt.  /Govt.  /  Public  Sector  Organizations.

(Performance Certificate from user shall be uploaded)

2 For Original and New construction work

2.1 Technical Capacity (Project Experience)

The tenderer(s) in their own name should have satisfactorily executed the work

of  similar  nature  Brihanmumbai  Municipal  Corporation,  (BMC)/Semi  Govt.

/Govt. & Public Sector Organizations during last seven (7) years ending last day

of month previous to the one in which bids are invited as a prime Contractor (or

as  a nominated sub-Contractor,  where  the  subcontract  had involved similar

nature  of  work  as  described  in  the  scope  of  works  in  this  bid  document,

provided further that all other qualification criteria are satisfied)

a) Three  similar  completed  works  or  currently  executing  three

works of similar nature each costing  of estimated cost.*

 OR

b)  Two similar completed works or currently executing two works of

similar  nature each costing  of estimated cost.*

 OR

c) One completed  work or  currently  executing one work of  similar

nature of  aggregate   of estimated cost.*

 The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10 % per annum;

calculated from the date of completion to last date of receipt of applications

for tenders.

*In case of ongoing works to be considered, the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last
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day of month previous to the one in which bids are invited.

2.2 Financial Capacity

Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered

Accountant’ (in  all  classes  of  civil  engineering  construction  works  only)

equal to  of the estimated cost of work in  last three (3) financial years

immediately preceding the  Financial Year in which bids are invited.

To ascertain this, tenderer(s) shall furnish /upload the financial statement

(Audited balance sheet) duly certified by Chartered Accountant.

The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar work experience:

C) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under:

      Assessed Available Bid Capacity = (A* N* 2 – B)

 Where,

A  = Maximum value of Civil Engineering works executed in any one year

(year means Financial year) during the last five years (updated to the price

level of the Financial year in which bids are received at a rate of 10% per

year) taking into account the completed as well as works in progress.

N  =  Number  of  years  prescribed  for  completion  of  the  Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g. 7

months = 7/12  year) For every intervening monsoon 0.33 shall be added to

N.

B = Value of existing commitments (only allotted works) on the last date of

submission  of  bids  as  per  bidding document  and on-going  works  to  be

completed during the period of completion of the Project/Works for which

these bids are being invited.

Note: The statement showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for

each of  the works listed should be  attached along with certificates duly

signed  by  the  Engineer-in  Charge,  not  below  the  rank  of  an  Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

 made misleading or false representation in the forms, statements and

attachments submitted in proof of the qualification requirements; and/or-

Record for poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, litigation history,
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or financial failures etc.

  2.0
2.1

For Original and New construction work :
Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the

work  of  similar  nature  Brihanmumbai  Municipal  Corporation,  (BMC)

/Semi Govt. /Govt. & Public Sector Organizations during  last seven (7)

years  ending last day of month previous to the one in which bids are

invited as a prime Contractor (or as a nominated sub-Contractor, where

the subcontract had involved similar nature of work as described in the

scope  of  works  in  this  bid  document,  provided  further  that  all  other

qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of

similar nature each costing  of estimated cost.*

  OR

b)  Two  similar  completed  works or  currently  executing two works  of

similar   nature each costing  of estimated cost.*

OR

c)  One  completed  work  or  currently  executing  one  work  ofsimilar

nature of  aggregate  of estimated cost.*

The value of executed works shall be brought to current costing level by

enhancing the actual value of  work at compound rate of 10 % per

annum; calculated from the date of completion to last date of receipt

of applications for tenders.

*In case of ongoing works to be considered,  the bidder must have

received  payment  bills  of  80%  of  the  contract  sum  for  the

work/works executed last day of month previous to the one in which

bids are invited.

 2.2  Financial Capacity

Achieved a average annual financial turnover as certified by ‘Chartered
Accountant’ (in all classes of civil engineering construction works only)
equal to   of the estimated cost of work in  last three (3) financial
years  immediately preceding the  Financial Year in which bids are
invited.

  To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial
statement  (Audited  balance  sheet)  duly  certified  by  Chartered
Accountant.

 The turnover can be enhanced by 10% every year to bring the present
level.

C) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as 

under:

Assessed Available Bid Capacity = (A* N* 2 – B) , Where,
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A = Maximum value of Civil Engineering works executed in any one year

(year means Financial year) during the last five years (updated to the

price level of the Financial year in which bids are received at a rate of

10% per year) taking into account the completed as well as works in

progress.

N = Number of years prescribed for completion of the Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g.

7 months = 7/12  year) For every intervening monsoon 0.33 shall be

added to N.

B = Value of existing commitments (only allotted works) on the last date

of submission of bids as per bidding document and on-going works to be

completed  during  the  period  of  completion  of  the  Project/Works  for

which these bids are being invited.

Note: The statement showing the value of existing commitments and on

going works as well as the stipulated period of completion remaining for

each of the works listed should be attached along with certificates duly

signed by the Engineer-in Charge, not below the rank of an Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they

are subject to be disqualified if they have:

made misleading or false representation in the forms, statements and

attachments  submitted  in  proof  of  the  qualification  requirements;

and/or- Record for poor performance such as abandoning the works,

not properly completing the contract, inordinate delays in completion,

litigation history, or financial failures etc.

D. Equipment Capabilities as required for this work:

a) Regular and Routine works:

The successful bidder will make the arrangements of the required equip-

ment on the day of commencement or with respect to the progress of the

work in phases, as per the instructions of site in charge. The successful

bidder and, to that effect he will ensure commitment on an undertak-

ing on Rs.500 stamp paper to be submitted along with the Bid in

Packet B.  However,  this condition in no way shall  dilute the re-

spective  condition in Registration Rules of  Brihanmumbai  Muni-

cipal Corporation.(if applicable)

b) New and Original Works:  (Not applicable to this tender)

The bidder should, undertake their own studies and furnish with their

bid,   a  detailed  construction planning and methodology supported
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with assessment study   of requirements of equipment/plants & ma-

chineries to allow the employer to  review their proposal. The bidder

will  ensure  his commitment to  make the  arrange ments of  the re-

quired equipment on the day of commencement or with respect to the

progress  of  the  work  in  phases,  as  per  the  instructions  of  site  in

charge on an undertaking on Rs.500 stamp paper to be submitted

along with the Bid in Packet B.

However, this condition in no way shall dilute the respective condition in

Registration Rules of Brihanmumbai Municipal Corporation, (BMC).

c) Special Works: The concerned Ch. Eng. shall enlist the equipments

in  the tender  document  justified  for  the  project  and  ensure  the

capacity of the bidder for the same with  the approval of concerned

AMC.

Note:  Bidders shall  submit  the  undertaking for equipment capability

and other undertakings as such on a single Rs.500/- stamp paper to

be submitted along with the bid in packet B.

E. Technical Personal

General Guidelines for Fixing Requirement of Technical Staff    

Cost of
work (Rs
in Crore)

Requirement of Technical Staff Min
Experience 
(year)

Designation

Qualification  Number

5 to10 i)Graduate Engineer

ii)  Graduate
Engineer

or
Diploma Engineer

1

2

2

5

2

5

Principal
Technical

Representative
Project/Site

Engineer

More than
1.5

to 5

i) Graduate Engineer
ii)  Graduate

Engineer
or
Diploma Engineer

1

1

1

5

2

5

Principal
Technical

Representative
Project/Site

Engineer
Billing Engineer

Up to1.5 i) Graduate Engineer
or
Diploma
Engineer

1

1

2

5

Principal
Technical

Representative
Project/Site

Engineer/
Billing Engineer

Notes-  1. “Cost of work”, in table above, shall mean the agreement amount of

the work.

       2. Rate of recovery in case of non-compliance of the clause be stipulated

at following rates:-    
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Sr. No Qualification Experience

(years)

Rate of Recovery

1 Project Manager with degree 10 Rs.30000/-p.m.

2 Graduate Engineer 5 Rs.25000/-p.m.

3 Graduate Engineer 2 Rs.15000/-p.m.

4 Diploma Engineer 5 Rs.15000/-p.m.

F. TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within 04 months (Excluding

monsoon) of time from the date of award of contract that excludes Monsoon.

The time allowed for carrying out the work as entered in the Tender shall

be strictly observed by the Contractor and shall be reckoned from the date on

which the  Purchase Order  (P.O.) is  given to  the  Contractor.  The  work shall

throughout  the  stipulated  period  of  the  Contract  be  proceeded  with  all  due

diligence as time being deemed to be the essence of the contract on the part of

the Contractor. On failing to do so, the Contractor shall pay as compensation an

amount  which  shall  be  governed  as  per  Clause  -8(e)  of  Standard  General

Conditions of Contract.

The Contractor should complete the work as per phase given below

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in 04 months   (excluding Monsoon)

The programme for completion of work shall be a part of the Contract Document

in the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry

out the  work and keep the  progress  as  per  Bar Chart  / GANTT Chart.  The

Contractor shall complete the work as per the Schedule given in the Contract

and the programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within

30 days from the date of issue of letter of acceptance. If the documents are

not submitted within the stipulated time a penalty of Rs 5000/- per day

will be applicable to the contractor. All contract documents need to be duly

affixed with stamp duty properly signed along with evidence/proof of payment

of  security/contract  deposit/  within  30  days  from  the  date  of  letter  of

acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30

days from the date of issue of Letter of Acceptance, the Tender / Contractor
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already accepted shall  be  considered as cancelled and legal  steps be taken

against the contractor for recovery of the amounts.

I. The amount of Security Deposit retained by the Brihanmumbai Municipal

Corporation  shall  be  released  after  expiry  of  period  up  to  which  the

contractor has agreed to maintain the work in good order is over.  In the

event of the contractor failing or neglecting to complete the rectification work

within the period up to which the contractor has agreed to maintain the work

in  good order,  the amount of security  deposit  retained by Brihanmumbai

Municipal Corporation shall be adjusted to-wards the excess cost incurred

by the Department on rectification work.

J. Action when whole of security deposit is forfeited: In any case in which

under any Clause of this contract, the contractor shall have rendered himself

liable to pay compensation amounting to the whole of this security deposit

whether  paid  in  one  sum or  deducted by  installments  or  in  the  case  of

abandonment of the work owning to serious illness or death of the contractor

or any other cause, the Engineer on behalf of the Municipal Commissioner

shall have power to adopt any of the following process, as he may deem best

suited to the interest of Brihanmumbai Municipal Corporation –

(a)  To  rescind  the  contract  (for  which  recession  notice  in  writing  to  the

contractor  under  the  head  of  Executive  Engineer  shall  be  conclusive

evidence) and in that case, the security deposit of the contract shall stand

forfeited  and  be  absolutely  at  the  disposal  of  Brihanmumbai  Municipal

Corporation.

(b) To carry out the work or any part of the work departmentally debiting the

contractor  with  the  cost  of  the  work,  expenditure  incurred  on tools  and

plant, and charges on additional supervisory staff including the cost of work-

charged establishment employed for getting the un-executed part of the work

completed and crediting him with the value of the work done departmentally

in all respects in the same manner and at the same rates as if it had been

carried out by the contractor under the terms of his contract. The certificate

of  the  Executive  Engineer  as  to  the  costs  and  other  allied  expenses  so

incurred and as to the value of the work so done departmentally shall be

final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such

part  thereof  as  shall  be  un-executed out  of  his  hands,  and to  give  it  to

another  contractor  to  complete,  in  which  case  all  expenses  incurred  on

advertisement  for  fixing  a new contracting  agency,  additional  supervisory

staff including the cost of work charged establishment and the cost of the

work executed by the new contract agency will be debited to the contractor
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and the value of the work done or executed through the new contractor shall

be credited to the contractor in all respects and in the same manner and at

the same rates as if  it had been carried out by the contractor under the

terms of his contract. The certificate of the Executive Engineer as to all the

cost of the work and other expenses incurred as aforesaid for or in getting

the un-executed work done by the new contractor and as to the value of the

work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor

shall not be entitled to recover or be paid any sum for any work therefore

actually  performed  by  him  under  this  contract  unless  and  until  the

Executive Engineer shall have certified in writing the performance of such

work and the amount payable to him in respect thereof and he shall only be

entitled to  be  paid the  amount  so  certified.  In  the  event  of  either of  the

courses referred to in Clause (b) or (c) being adopted and the cost of the work

executed  departmentally  or  through  a  new  contractor  and  other  allied

expenses  exceeding  the  value  of  such  work  credited  to  the  contractors

amount of excess shall be deducted from any money due to the contractor,

by Brihanmumbai Municipal Corporation under the contract or otherwise,

howsoever, or from his security deposit or the sale proceeds thereof provided,

however,  the  contractor  shall  have  no  claim  against  Brihanmumbai

Municipal  Corporation  even  if  the  certified  value  of  the  work  done

departmentally or through a new contractor exceeds the certified cost of such

work  and  allied  expenses,  provided  always  that  whichever  of  the  three

courses  mentioned  in  clauses  (a),  (b)  or  (c)  is  adopted  by  the  Executive

Engineer, the contractor shall have no claim to compensation for any loss

sustained  by  him  by  reason  of  his  having  purchase  or  procured  any

materials or entered in to any engagements or made any advance on account

of or with a view to the execution of the work or the performance of  the

contract.

K. Contract may be rescinded and security deposit forfeited for bribing a

public officer contractor becomes insolvent

If  the  contractor  assigns or  sublets  his  contracts  or  attempt  so to do,  or

become insolvent or commence any proceeding to get himself  adjudicated

and insolvent or make any composition with his creditors, or attempt so to

do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary

or otherwise, shall either directly or indirectly be given promised or offered by

the contractor or any of his servants or agents through any public officer, or

person in the employ of Brihanmumbai Municipal Corporation/Govt. in any

way relating to his office or employment, or if any such officer or person shall
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become  in  any  way  directly  or  indirectly  interested  in  the  contract  the

Engineer In-charge may thereupon, by notice in writing rescind the contract

and the Security Deposit of the Contractor shall thereupon stand forfeited

and be absolutely at the disposal of Brihanmumbai Municipal Corporation

and  the  same  consequences  shall  ensure  as  if  the  contract  had  been

rescinded under above clause J hereof; and in addition the contractor shall

not  be  entitled  to  recover  or  be  paid  for  any  work  therefore  actually

performed under the contract.

Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny  of  this  packet  will  be  done  strictly  with  reference  to  only  the

scanned copies of Documents uploaded online in packet ‘A’

a) Valid Registration Certificate.

b)

Valid Bank Solvency Certificate of Minimum Solvency amount Rs.08 Lakhs

as governed by Registration Rules in force for respective Class of Contractor

for Civil and M & E works.

  c)  A document in support of Registration under GST Act.as per GST Act as

applicable.

d) Certified  copies  of  valid  'PAN'  documents  and  photographs  of

Individuals,  owners,  Karta  of  Hindu  undivided  Family,  firms,  private

limited  companies,  registered  co-operative  societies,  partners  of

partnership firms and at least two Directors, if number of Directors are

more than two in case of Private Limited Companies, as the case may be.

 However,  in  case  of  Public  Limited  companies,  Semi  Government

Undertakings,  Government  Undertakings,  no  'PAN'  documents  will  be

insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with

Chief Accountant (Treasury) of Brihanmumbai Municipal Corporation.

f) The  tenderer  shall  pay  total EMD/Bid  Security  amounting  to

Rs.1,26,600/-  through  payment  gateways  of  GoM  on  URL

http://mahatenders.gov.in . 

g) The bidders shall categorically provide their Email-ID in packet ‘A’.

NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period,

his 100%  (entire EMD Amount)  E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in

Packet “A” then, the shortfalls will be communicated to the tenderer through e-

mail only and compliance required to be made within a time period of  three
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working days otherwise they will be treated as non- responsive.

 PACKET – B

The Packet  ‘B’  shall  contain  scanned certified copies  of  the  following

documents –

a) The list of similar type of works as stated in Para ‘A’ of Post qualification

successfully completed during the last seven years in prescribed proforma, in

the  role  of  prime  contractor.  Information  furnished  in  the  prescribed

proforma  (Proforma  –  I)  shall  be  supported  by  the  certificate  duly  self-

attested. Documents stating that it has successfully completed during the

last seven years at least one contract of similar works as stated in para ‘A’ of

post qualification.

b) Annual financial turnover for preceding three financial years as certified by

Chartered Accountant preceding the Financial Year in which bids are invited.

Copies of Applicants duly audited balance sheet and profit and loss account

for the preceding three financial years preceding the Financial Year in which

bids are invited. (Proforma – II)

c)  Documents  stating  that,  it  has  access to  or  has  available  liquid  assets,

unencumbered assets, lines of credit and other financial means (independent

of any contractual advance payment) sufficient to meet the construction cash

flow requirements for the subject contract in the event of stoppage, start-up,

or other  delay in payment of  the minimum 15% of the cost  of  the  work

tendered for, net of the Tenderer’s commitment of other contracts (Certificate

from Bankers / C.A./Financial Institution shall be accepted as evidence).

d)  The  bidder  shall  give  undertaking  on  Rs  500/-stamp  paper that  it  is

his/their  sole  responsibility  to  arrange  the  required  machinery  either

owned/on lease or hire basis, at site before start of the work

e) Copy of Manufacturer's authorization certificate as per attached format

in draft tender for authorized dealer who is tenderer.

i)  Regular  and  Routine  works:  The  successful  bidder  shall  make  the

arrangements of the required equipment on the day of commencement or

with respect to the progress of the work in phases, as per the instructions of

site  in  charge.  The  successful  bidder  and,  to  that  effect  he  will  ensure

commitment on an undertaking on  Rs.500 stamp paper  to be submitted

along with the Bid in Packet B. However, this condition in no way shall dilute

the respective condition in Registration Rules of Brihanmumbai Municipal

Corporation. (If Applicable)

ii)  New and Original Works: The bidder should, undertake their own studies

and furnish with their bid, a detailed construction planning and methodology

35



sup-ported  with  assessment  study  of  requirements  of  equipment/plants  &

machineries to allow the employer to review their proposal. The bidder shall

ensure his commitment to make the arrangements of the required equipment

onthe day of commencement or with respect to the progress of the work in

phases,as per the instructions of site in charge on an undertaking on Rs.500

stamp paper to be sub-mitted along with the Bid in Packet B. However, this

condition in no way  shall dilute the respective condition in Registration Rules

of Brihanmumbai Municipal Corporation .

iii)  Special Works: The concerned Ch.Eng. shall enlist the equipments in the

tender document justified for the project and ensure the capacity of the bidder

for the same with the approval of concerned AMC.

iv)  Details of works in hand (Proforma VI-A & VI-B) (original), along with copies

of work orders   & attested copies of percentage of works completed or part

thereof (Not applicable)

v)  Statement showing assessed available Bid Capacity. (Not Applicable)

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in

‘Annexure B, C, E & G.

vii) All undertaking as mentioned in the tender Document

Note: Bidders shall submit the undertaking for equipment capability and

other undertakings as such on a single Rs.500/- stamp paper

vii)  The tenderers shall upload work plan as per the following outline:

1 GANTT chart/ PERT/ CPM chart showing the completion of work within

prescribed time  period, considering major activities.

2 Organizational set up envisaged by the contractors.

3 Plant & equipment proposed to be deployed for this work.

4 Site Offices and Laboratories proposed to be set up.

5 A note on how the whole work will be carried out (work plan including

methodology).

6 Quality management plan.

7 All the activities in the Scope of Work shall be covered in work plan.

e)  Tenderer shall  submit the undertaking stating that he will  submit licence

certification from office of labour commissioner after issue of work order and

before commencing  the work if the work is allotted to him. (The undertaking of

Rs.500/- stamp paper) (IF APPLICABLE)

f) information on litigation history in which tenderer involved (proforma-VII) for

last 5 years from date of submission of bid as per direction given in the circular

U/No. MGC/F/6565 Dt.25.09.2018.

g)  Bidder  should  be  having  ensuring  Enviornment  Management  Plan  in  the
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format attached at page no. 159

i)  The  Electrical  /  Mechanical  work  shall  be  got  carried  out  by  the  civil

contractors through the contractors registered with Brihanmumbai Municipal

Corporation,  (BMC)  in  Electrical  Category.  Information  about  the  registered

contractors  shall  be  obtained  from  the  office  of  the  Ch.E.  (M&E)/  E.E.

(Monitoring &Registration Cell). Attested scanned copy of the valid registration

certificate in Electrical Category shall be uploaded with the tender along with the

undertaking from the registered Electrical Contractor stating his willingness to

carry out the tender work.

ii)  The  successful  bidder  shall  submit  valid  registration  certificate  under

E.S.I.C., Act 1948, if the tenderer has more than 10 employees /persons on his

establishment  (in  case  of  production  by  use  of  energy)  and  20  employees

/persons on his establishment (in case of production without use of energy) to

Brihanmumbai Municipal Corporation as and when demanded. In case of less

employees/persons mentioned above then the successful bidder has to submit

an  undertaking  to  that  effect  on  Rs.  200  stamp  paper  as  per  circular

u/no.CA/FRD/I/65 of 30.03.2013.

iii)  The  successful  bidder  shall  submit  valid  registration  certificate  under

E.P.F.& M.P., Act 1952, if tenderer has more than 20 employees/persons on his

establishment,  to  Brihanmumbai  Municipal  Corporation  as  and  when

demanded.  In  case  if  the  successful  bidder  has  less  employees/persons

mentioned above then the successful bidder has to submit an undertaking to

that  effect  on  Rs.  200  stamp  paper  as  per  circular  u/no.  CA/FRD/I/44  of

04.01.2013.

Note:

  If it is found that the tenderer has not submitted required documents in

Packet “B” then, the shortfalls will be communicated to the tenderer through e-

mail only and compliance required to be made within a time period of three

working days otherwise they will be treated as non-responsive.

PACKET – C

a. Online tender filled in either percentage plus or minus (above or below), or at

par. (There is no separate provision to quote % in physical form, this is a part in

Header Data of online Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item

Data Tab’ in Service Line Item via Details and quotes his percentage variation

figures. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero

only).

Note:

1) In case of rebate / premium of 15% and above as quoted by the tenderer, the
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rate  analysis  of  major  items  shall  be  submitted  by  L1  and  L2  bidder  after

demand notification by email to bidders by concerned Dy. Ch.Eng. The format

for rate analysis is annexed at Annexure D.

2) Rate analysis in prescribed format shall be submitted online to the engineer in-

charge within 3 working days from the date of communication on email, failing to

which EMD will  be  forfeited,  and the  bid  will  be  rejected,  and next  successful/

Responsive bidder will be considered. Thereafter, negotiation will be done with the

said successive/responsive bidder with respect to his quoted rate.

   Bidder shall submit the price bid in packet C by filling the values on the

screen (base rate). 

BID SECURITY OR EMD

  The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the

amount specified in the Bid Data Sheet. This bid security shall be in favor of the

authority mentioned in the Bid Data Sheet and shall be valid till the validity of

the bid.

 As per the circular no. CA / Finance / Project / 19 / Dtd: 04.03.2024, The

tenderer  shall  pay  total  EMD/Bid  Security  amount  as  specified  in  the  bid

amounting  through  payment  gateways  of  GOM  on  URL

https://mahatenders.gov.in.  The bidder shall  upload the scan copy of  online

paid EMD along with the bid submission in Packet ‘A’

  Any bid not accompanied by an acceptable Bid Security and not secured

as indicated in sub-clause mentioned above, shall be rejected by the Employer

as non-responsive.

 The Bid Security/EMD of the successful Bidder will be discharged when

the  Bidder  has  signed  the  Agreement  and  furnished  the  required  Security

Deposits.

  Except successful bidder all other unsuccessful bidders 100% EMD paid

online will be refunded automatically as per guidelines of Mahatenders.

  In  case,  the  successful  bidder  become  non  responsive  or  successful

bidder  withdraw the bid or is unwilling to extend the bid validity period, in such

circumstances, if L2 bidder is agreeable to extend the bid validity period and

ready  to  deposit  the  requisite  amount  of  bid  security/  EMD  /  ASD  to  the

department with in the stipulated time period i.e.15 days, the department will

process further as per normal procedure.

 The Bid Security may be forfeited

a) if the Bidder withdraws the Bid after bid opening (opening of technical

qualification part of the bid during the period of Bid validity)

b) in  the  case  of  a  successful  Bidder,  if  the  Bidder  fails  within  the
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specified time limit to:

i)   sign the Agreement; and/or

ii)  Furnish the required Security Deposits.

c) In case of non workable rate analysis and misleading information submitted

by the bidder, EMD shall be forfeited and bid will be rejected.

1. The cases wherein if the shortfalls are not complied by a contractor, will be

informed  to  Registration  and  Monitoring  Cell.  Such  non-submission  of

documents will be considered as ‘Intentional Avoidance’ and if three or more

cases in 12 months are re-ported, shall  be viewed seriously and disciplinary

action  against  the  defaulters  such  as  banning/de-registration,  etc.  shall  be

taken by the registration cell with due approval of the concerned AMC.

2. If the bidder is found non responsive after scrutiny of packet ‘A’/’B’, in such

circumstances, the bidder will be made non responsive and financial packet ‘C’

of  non-responsive bidder will  not  be  opened.  However,  there  will  not  be any

forfeiture of EMD.

Note:

I) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i) Valid Registration Certificate

ii) Valid Bank Solvency

iii) Goods & Service Tax Certificate (GST)

iv) Certified  Copies  of  PAN  documents  and  photographs  of
individuals, owners, etc

v) Partnership Deed and any other documents (if any)

vi) Undertakings as mentioned in the tender document.

vii) Wrong calculation of Bid Capacity.

In  packet ‘A’  as  well  as  packet  ‘B’,  05  nos.  of  shortfall  in  curable

defects will be allowed and in case, curable defects are not compiled

by bidder within the given time period the bidder shall be treated as

Non Responsive.

II) Non-curable Defect shall mean

i) In-adequate submission of EMD/ASD amount,

ii) In-adequacy of technical and financial capacity with respect to
Eligibility criteria as stipulated in the tender.

  iii) No  proper  submission  of  experience  certificates  and  other

documents, etc.   
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BID VALIDITY

 Bids shall remain valid for a period of not less than one eighty (180) days

after the deadline date for bid submission specified in Bid Data Sheet. A bid valid

for a shorter period shall be rejected by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the

Employer may request that the bidders may extend the period of validity for a

specified additional period. The request and the bidders’ responses shall be made

in writing or by cable. A bidder may refuse the request without forfeiting his Bid

Security. A bidder agreeing to the re-quest will not be required or permitted to

modify his bid, but will be required to extend the validity of his bid security for a

period of the extension.

DEFECT LIABILITY PERIOD

   The  Contractor  is  expected  to  carry  out  the  construction work  in

Workmen like manner so as to meet the requirement and specification for the

work/project.  It  is  expected  that  the  Workmanship  and  materials  will  be

reasonably fit for the purpose for which they are required.

 Defects or defective work is where standard and quality of workmanship

and materials  as specified in the contract  is  deficient.  Defect  is  defined as a

failure of the completed work/project to satisfy the express or implied quality or

quantity obligations of the  construction contract. Defective  construction works

are as the works which fail short of complying with the express descriptions or

requirements of the contract, especially any drawings or specifications with any

implied  terms  and  conditions  as  to  its  quality,  workmanship,  durability,

aesthetic,  performance  or  design.  Defects  in  construction  projects  are

attributable to various reasons.

  Some of the defects are structural defects results in cracks or collapse of

faulty defective plumbing, inadequate or faulty drainage system, inadequate or

faulty ventilation, cooling or heating systems, inadequate fire systems etc. The

defects  could  be  various  on  accounts  of  different  reasons  for  variety  of  the

projects.

 The  Engineering  In  charge/Project  Officer  shall  issue  the  practical

completion certificate  for the project.  During the Defect Liability Period which

commences on completion of the work, the Engineering In charge shall inform or

the  contractor  is  expected  to  be  informed  of  any  defective  works  by  the

Employer’s representative of the defects and make good at contractor’s cost with
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an intention of giving opportunity to the contractor of making good the defects

appeared during thatperiod. It is the contractor’s obligation under the contract to

rectify the defects that appear during Defect Liability Period and the contractor

shall within a reasonable time after receipt of such instructions comply with the

same at his own cost. The Engineering In charge/Project Officer shall issue a

certificate to that effect and completion of making good defects shall be deemed

for all the purpose of this contract to have taken place on the day named in such

defect liability certificate.

  If defective work or workmanship or design have been knowingly covered-

up or conceived so as to constitute fraud, commencement of the Defect Liability

Period may be delayed. The decided period may be delayed until discover actually

occurs  on  at  least  the  defect  could  have  been  discovered  with  reasonable

diligence, whichever is earlier.

 The DLP shall be as below:

Department Type of work DLP

Hydraulic
Engineer

Supply, Installation, Testing and Commissioning
flowmeters  for  enhanced  flow  measurement  of
filtered water of MIIIA section, Panjrapur

3 years

  Also, in case of defect, the Engineer shall give notice to the Contractor of

any Defects before the end of the Defects Liability Period, which begins at. The

Defects Liability Period shall be extended for as long as Defects remain to be

corrected.  Every  time  notice  of  Defect/Defects  is  given,  the  Contractor  shall

correct the notified Defect/Defects within the duration of time specified by the

Engineer’s notice. The Engineer may issue notice to the Contractor to carry out

removal of defects or deficiencies, if any, noticed in his

inspection, or brought to his notice. The Contractor shall remove the defects

and deficiencies within the period specified in the notice and submit to the

Engineer a compliance report.

 It is the Completion Stage when the contractor has completed all of the

works and fixed all of the defects that were on the list of issue by Engineer-in-

charge. When this happens, the engineer must issue a ‘Certificate of Completion’.

On the issue of ‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The

contractor also must issue a ‘Certificate statement’ as an acknowledgment to the

engineer not later than 14 days after the ‘Certificate of  Completion’ has been

issued. During the ‘Defect Liability Period’, the contractor has to obey all written

instructions from the  engineer  to  carryout  repairs  and fix  any  defects  which

appear in the Permanent Works. If the contractor does not ,due to his own faults
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finish the repair works or fix the defects by the end of ‘Defect Liability Period’, the

‘Defect Liability  Period’  will  continue until  all  works instructed by engineer is

done.

 During  the  Defect  Liability  Period  (DLP),  the  completed  work  shall  be

periodically  inspected by  the  site  staff  along with  the  contractor  and  defects

noticed,  if  any  shall  be  got  rectified  immediately  from the  contractor  as  per

provision  of  contract.  The  above  compliance  report  shall  be  mandatory

prerequisite  before  releasing  the  deposits/retention  money  of  the  work.

Accordingly,  the  contractor  shall  prepare  the  periodical  checklist  and  get  it

approved from BMC Engineers on or before work completion.

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE

A. Security Deposit :-

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I)  Contract  Deposit  :–  The  successful  tender,  here  after  referred  to  as  the

contractor shall pay an amount equal to  two (2)  percent of the contract sum

shall be paid within thirty days from the date of issue of letter of acceptance.

II) Retention Money – (Not Applicable)– The retention money equal to 15.00%  of

the Contract Sum will  be recovered from the contractors every bill  i.e. interim /

running / final bill. The clause of retention money will not be applicable to M & E

Department  (Not applicable for this tender)

B. Additional Security Deposit: (NOT APPLICABLE TO THIS TENDER)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate above 12.00 %  on estimated

cost

At  2.00%  of  Estimated  cost  for  each  %

rebate & part thereof, in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which

is to be submitted during office hours minimum one day before opening of packet ‘C’

to respective Head Clerk (Expenditure) of the Engineer in-charge of the HE Division

in sealed envelope. If ASD is not applicable then the bidders shall submit sealed

envelope mentioning on their letter head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day

before  opening  of  packet  ‘C’  within  office  hours  then the  EMD of  the  respective

bidders will be forfeited and the company with their Directors/Partners and other

companies with the said Directors / Partners  will  be further  debarred from any

tendering process for the period of at least 2 years.
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C. Performance Guarantee: (Not Applicable)   

             The successful tender, here after referred to as the contractor shall

pay in the form of “Performance Guarantee” at different rates for different

slabs as stated below:

Offer PG applicable %

For  premium,  at  par

and rebate 0 to 12%

PG= 0.92% x contract sum applicable for rebate of

12%

For rebate of 12.01% P.G. = {0.92% x contract sum applicable for rebate of

12%} +(X) x contract sum, where

X= percentage rebate quoted more than 12%

Note:  Contract  sum  shall  mean  amount  after  application  of

rebate/premium as quoted by the contractor with contingencies only and

excluding price variation. The PG shall be paid in one the following forms.

1) Cash (In case guarantee amount is less than Rs.10,000/-

2) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

3) Government securities

4) Fixed Deposit Receipts (FDR) of a Schedule Bank.

5) An electronically issued irrevocable bank guarantee bond of  any Schedule
bank or f in the prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security

Deposit. Performance Guarantee will  have to be paid & shall be valid till the

defect liability period or finalization of final bill whichever is later.

        This deposit will be allowed in the form of I to V as mentioned above and

shall be paid within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed

and only PG of 10% of contract sum be taken from the successful bidder

on award of contract only.

 Brihanmumbai  Municipal  Corporation  departments  shall  ensure  to

incorporate specific condition regarding above in bid document and e-tender

notice.

D.  Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of

3rd year  of  DLP (in  case  of  5  years  DLP)  and after  issue of  ‘Defect  Liability

Certificate’ (in case of 1 or 2 or 3 years DLP) subject to no recoveries are pending

against the said work, provided that the Engineer is satisfied that there is no

demand  outstanding against the Contractor. No claim shall be made against the

Balance Contract Deposit after the issue of Defects Liability Certificate.
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II. Refund of Retention Money (Not Applicable)

The Retention Money will be refunded after completion of defect liability period

and after issue of “Defect Liability Certificate” (in case of 1 or 3 or 5 years DLP)

provided that  the  Engineer  is  satisfied  that  there  is  no  demand outstanding

against the Contractor. In the event of different Defects Liability Periods have

been  specified  or  become  applicable  to  different  sections  or  parts  of  the

Permanent Works, the said moneys will be released within 30 days on expiration

of  such Defects Liability Periods. In the event the Engineer issues a Taking-over

Certificate for a section or part of the Permanent Works, only such proposition

thereof as the Engineer determines (having regard to the relative value of such

section or part of the Works) shall be considered by the Engineer for payment to

the Contractor.

III. Refund of Additional Security Deposit

One-half  (50  % )  of  the  additional  security  deposited  (ASD)  shall  be

released after the completion of 50% financial progress of the work. The

balanced ASD shall be released within 30 days of issue of ‘Certificate of

Completion’ with respect to the whole of the Works. In the event the

Engineer  issues a Taking-over  Certificate  for  a section or  part  of  the

Permanent  Works,  only  such  proposition  thereof  as  the  Engineer

determines (having regard to the relative value of such section or part of

the Works) shall be considered by the Engineer for Refund of ASD to the

contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The Deposit on account of performance guarantee shall be released within 30

days of completion of Defects Liability Certificate subject finalization of final bill

whichever  is  later  and  no  recoveries  are  pending  against  the  said  work,

provided that the Engineer is satisfied that there is no demand outstanding

against the Contractor.

Summary of time of Refund of deposit is tabulated as follows:

a. Time of Refund for works having 5 years DLP (Not Applicable)

Deposits  refunded
after completion

After  3  yrs  of
DLP

After  Completion  of
DLP

ASD + 50% of RM CD+50% of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits  refunded  after
completion

After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note:
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a) It shall be clearly mentioned that the BG shall be applicable for individual

work/contract and clubbing of various contracts of the said contractor will not

be allowed. In case of obtaining Bank Guarantee, it is necessary to mention that

the same shall be valid further 6 months from the completion of defect liability

period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID”

for the stipulated time period in the tender & in case of its expiry it will attract

penalization.

c)  Bank  Guarantee  should  be  issued  by  way  of  General  Undertaking  and

Guarantee  issued on behalf  of  the  Contractor  by  any of  the  Nationalized  or

Scheduled banks or branches of foreign banks operating under Reserve Bank of

India  regulations  located  in  Mumbai  upto  Virar  &  Kalyan.  List  of  approved

Banks  is  appended  at  the  end  of  Instructions  to  Bidders  (ITB).  The  Bank

Guarantee issued by branches of approved Banks beyond Kalyan and Virar can

beaccepted only if the said Bank Guarantee is countersigned by the Manager of

a Regional Branch of the same bank within the Mumbai City Limit categorically

endorsing thereon that the said Bank Guarantee is binding on the endorsing

Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be

enforced against the said Branch of the Bank or the bank itself in case of default

by the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall

be renewed as and when required and/or directed from time to time until the

Contractor has executed and completed the works and remedied any defects

therein.

E. Legal + Stationary Charges :- (As per latest applicable circular)

Successful tenderer shall pay the Legal Charges +Stationary charges as given

below or as per existing circular while executing contract.

Contract Value Legal+ Stationery Charges

Upto Rs.50,000/- Nil

From Rs.50,000/- to
Rs.1,00,00,000/-

0.10% of  contract  value  (Rounded in  multiples  of  Rs.100/-)  +
18% GST. (Minimum Rs.1,000/- + GST & Maximum Rs.10,000/-
+ GST)

From Rs. 
1,00,00,001/- to Rs. 
10,00,00,000/-

Rs.10,000/- for contract value upto 1,00,00,000/- + 0.5% above
contract  value  of  Rs.1,00,00,000/-  (Rounded  in  multiples  of
Rs.100/-) + 18% GST

from 
Rs.10,00,00,001/- &
above contract value

Rs.55,000/- for contract value of Rs.10,00,00,000/- + 0.01% on
contract  value  of  Rs.10,00,00,000/-  (Rounded  in  multiples  of
Rs.100/-) + 18% GST

The tenderer’s  are  requested to  note  that  stationary charges as given in the

table above will be recovered from the successful tenderer for supply of requisite
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prescribed forms for preparing certificate bills in respect of the work.

F.  Stamp  Duty:  -  (As  per  applicable  circular  at  the  time  of  award  of

contract)

It  shall  be  incumbent on  the successful  tenderer  to  pay  stamp duty  on the

contract.

i) As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958,

stamp duty is payable for “works contract” that is to say, a contract for works

and labour or services involving transfer of property in goods (whether as goods

or in some other form) in its execution and includes a sub-contract, as under :

a Where the amount or value set
forth in such contract does not
exceeds Rs. Ten Lakhs

Five Hundred rupees stamp duty

b Where  it  exceeds  rupees  ten
lakhs

Five  hundred  rupees  plus  0.3%  of  the
amount  above rupees ten lakh subject  to
the  maximum of  rupees  twenty  five  lakh
stamp duty.

ii. The  successful  bidder  shall  enter  into  a  contract  agreement  with

Brihanmumbai Municipal Corporation. within 30 days from the date of issue of

Work Order and the same should be adjudicated for payment of Stamp Duty

by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed

amount  for  the  documents executed in Mumbai  City  & Mumbai  Suburban

District be recovered from the concerned work contractors and to deposit the

deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or

Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days from

intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and

paid by the successful tenderer.

v. Bank Guarantee: As per article 54 read with 40 (b) of stamp duty act, stamp

duty of 0.5% for the amount secured by such deed subject to the maximum of

Rs. 10 Lakhs will be applicable to the all Bank Guarantee submitted and also

which are required to be  renewed after expiry of  time period. (Stamp Duty

payable on BG Minimum Rs. 500/-or 0.5% of total BG amount)

 IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative docu-

ments in absence of which the information uploaded will be considered as base-

less and not accepted for qualification criteria. All the documents shall be up-

loaded with proper pagination. The page No. shall be properly mentioned in the

relevant places. The information shall be uploaded in the sequence as asked for

with proper indexing etc. The Bidder shall be fully responsible for the correct-
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ness of the information uploaded by him.

2.  Applicants/Bidders  shall  refer  “https://mahatenders.gov.in/Help  for

contractors” for the guidelines.

Any queries or request for additional information concerning this TENDER

shall  be  submitted  by  e-mail  to  dyhe3appc.he@mcgm.gov.in &

eemne3atpppc.he@mcgm.gov.in  . The subject shall  clearly bear the following

identification/ title: "Queries/ Request for Additional Information: TENDER for

“Supply, Installation, Testing and Commissioning  of flowmeters for enhanced

flow measurement of filtered water of MIIIA section, Panjrapur” Any changes in

mail ID will be intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall

be done by giving 48 hrs (2 working days) from the day of opening of packet C on

same BID-Document  number for  re-quoting  and  such development  needs  to

done by IT department in Brihanmumbai Municipal Corporation’s SRM system.

Till  such development is made; ‘Sealed Bids’ shall be called from the bidders

quoting the same rates i.e. L1.

          In case of equal percentage of lowest bidders is obtained even after re-

quoting, then the successful bidder will be decided by lottery system by  H.E.

The bidder shall need to submit the ASD if applicable within 7 days after receipt

of  notification  issued  by  concerned  Chief  Engineer.  Also,  the  Performance

Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.

4. Barricading shall be provided free of cost as per Circular u/No.MGC/F6342

dated 05.05.2018 and as per Annexure I, II and III of Standard drawings and

specifications with slogans and department wise colour codes.

5.   Penalty will be applicable as per clause no. 7.4(Scope of work) in Section 10,

Technical Specification.
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SECTION 7

SCOPE OF WORK
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

Sub: Supply, Installation, Testing and Commissioning of flowmeters for enhanced 

flow measurement of filtered water of MIIIA section, Panjrapur

S  COPE OF WORK

1) The  subject  work  includes  Supply,  Installation,  Testing  and

Commissioning flowmeters for enhanced flow measurement of filtered

water of MIIIA section as per scope of work & technical specifications.

2) The technical specifications for the entire work included in this tender are

prepared with care with a view not to create any additional work. However,

all the items and works which are required for satisfactory completion and

guaranteed performance of the system are deemed to be included in the

offer  and  no  extra  cost  will  be  paid  by  Brihanmumbai  Municipal

Corporation (BMC) 

3) The contractor shall  visit  the site,  prior to  submitting their offer to  get

acquainted themselves to the site condition, nature of the work involved,

the actual requirement of allied accessories i.e. Power cable, Signal cable,

Sensor cable etc. and other spares & tools as per the site requirement.

4) The contractor shall approved the make of material from Brihanmumbai

Municipal Corporation (BMC) before the supply of material at site.

5) The contractor  shall  supply  and install  one  new ultrasonic  flowmeters

with sensor at inlet bay chamber of Filter Plant MIIIA. The Transmitter of

this  flowmeters should be installed in SMC/Fiber junction box. It shall be

rugged and made of SMC / Fiber type and 700 mm (H) x 480 mm (W) x

210 mm (D) in size.  The contractor shall  install  one  SS316 Basin for

Ultrasonic flowmeter at Inlet channel Filter Plant to fit the sensor 

6) The  contractor  shall remove  old  ultrasonic  meter  and  install  new one

ultrasonic  meter  with  sensors  at  waste  water  chember  and  all  level

chambers of Filter Plant MIIIA.  

7) Successful  tenderer  shall  connect  stabilizer  at  transmitter  end  power

supply. 

8) The  contractor  shall remove  old  Electromagnetic  type  flowmeter  and

install new one Electromagnetic type flowmeter with sensor at desludging

chember of settling Tank

9) As per site requirement, proper setting/programming should be done for

all installed ultrasonic flowmeters, level meters and Electromagnetic type

flowmeter.  After  settings  it  should  be  checked  and  confirmed  that  all
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readings are proper as per site condition and in consultation with BMC

engineer.

10) 02 nos. flow indicator cum totaliser should be installed on Control panel

of Filter plant to display the flow of inlet channel flowmeter and waste

water  flowmeter.  One  indicator  cum  totaliser  should  be  installed  on

Control  panel of settling plant to display desludging flow. Also 04 nos.

process indicators should be installed on control panel of Filter Plant to

display levels of CCT and bed  

11) The successful tenderer shall provide calibration report of flowmeter and

level meter from OEM every year during Defect liability Period.

12) All  the  ultrasonic flowmeters  and level  meters  should  be  tested and

calibrated.  The  contractor  shall  submit  the  necessary  calibration

certificates as per Indian standards for NABL accredition .

13)

Installation work should be done without disturbing the working of Filter

Plant MIIIA. No any shutdown or isolation will be given while carrying out

work.

14) The work shall be carried out with good workmanship following standard

Engineering practice. 

15) The  successful  contractors  shall  take  utmost  care  not  to  cause  any

nuisance due to noise, welding, operations etc. and shall not disturb the

normal working of Settling plant. All the proper precautions shall be taken

in this respect. 

16) The contractor shall provide “Identity Cards” to all the work force at site

including supervisory staff.

17) The contractor shall  depute the workmen of best knowledge of carrying

out fabrication work.

18) All legal proceedings in respect of any claim, dispute of difference shall be

borne by successful Contractor. 

19) In case of any damage to Municipal properties while carrying out the

work, the responsibility of making good the same is solely rests with

the successful tenderer.

20) Each equipment shall be provided with the proper name plate, technical

details,  etc. and shall be provided with proper earthing.

21) All the associated civil, electrical, mechanical, fabrication or of any other

type of work related to this work, required to be carried out for successful

commissioning of the entire work.
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22) The  tenderer  shall  submit  all  the  work  plan  after  receiving  the  Work

Order.

23) The  tenderer  shall  consider  the  circular  no.Ch.E.(vig.)/2673/B  dated

02.03.2022,clause no.11,which states that:-

During  the  defect  liability  period  (DLP),the  completed  work  shall  be

periodically  inspected  by  the  site  staff  along  with  the  contractor  and

defects noticed if any shall be got rectified immediately from the contractor

as  per  provision  of  contract.  The  above  compliance  report  shall  be

mandatory prerequisite before releasing the deposits/retention money of

the work. Accordingly, the contractor shall prepare the periodical checklist

and get it approved from BMC Engineers on or before work completion.

Buyback of material:-

The  bidder  should  offer  buyback  value  for  existing  ultrasonic  flow

transmitter with sensor, removed power cable. They should submit these

rates in the format attached for the tender. The contractor shall take away

old removed material on “as is where is” basis on proper acknowledgment

to Brihanmumbai Municipal Corporation (BMC) and clear the site before

completion of the work. 

The buyback value for old removed material  shall be quoted and it shall

not be less than estimated buyback value. The successful tenderer shall

have  to  pay  full  amount  of  this  offer  plus  TDS @ 1% at  any  CFC of

Brihanmumbai Municipal Corporation (BMC) and  submit the receipt to

this office before submission of final bill. Applicable GST shall be paid

separately  by  the  contractor  as  per  circular  no.  CA/FRT/01  dtd

04.04.2019.  In  case,  the  bidder  quotes  buyback  amount  less  than

estimated  buyback  value  or  does  not  offer  any  rebate  amount,  the

estimated buyback value of flow meters with sensor, removed power cable

shall  be  considered  for  evaluation   without  any  further  reference  to

bidder. 

 After successful completion of the work & payment of buyback amount to

Brihanmumbai  Municipal  Corporation(BMC),  Brihanmumbai  Municipal

Corporation (BMC) will allow the contractor to take away the old existing

removed flowmeters with sensor, removed power cable as buyback.

Safety Requirements:-

        The  contractor  while  performing  the  works  shall  take  into

consideration  safety  aspects  against  electrical,  mechanical  and  health

hazards to the workmen as well as safety of the installation and plan his

work and shall take into consideration following points.     
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1) The contractor shall follow all safety rules and regulations for work and

other regulations framed by Director, Safety and Health while carrying out

the work.

2) The contractor shall take all safety measures while carrying out electrical

works and shall follow applicable I.E. rules.

3) Brihanmumbai  Municipal  Corporation(BMC) will  not  be  responsible  for

any  mishap  happened  to  men,  material  of  the  contractor  due  to  the

negligence on account of non observance of the safety aspects by his staff.

General   Terms and conditions :-

1) Contractor shall carry out work as mentioned at respective site between

10.00 am to 05.00 pm on working days.

2) If  any discrepancy  is  observed in  work  executed,  during  36 months

defect liability period the contractor shall have to rectify/ replace the

same at his own cost.

3) All tools, equipments, material etc. required to execute the work shall be

arranged by contractor at his own cost.

4) No  material  whatsoever  required  will  be  supplied  by  Brihanmumbai

Municipal Corporation(BMC) except electricity, water. Any damage to

Municipal property by the contractor shall be made good free of cost. 

5) The necessary insurance and other charges and other taxes and duties

etc.  shall  be  borne by successful tenderer  only.  Any lost/damaged

charges  during  transportation/handling  shall  be  to  the  account  of

successful tenderer. 

6) Every effort  is taken to define detailed scope of  work however if  any

material  /  work  which  is  not  specified  in  scope  work/technical

specification and required for satisfactory completion of work shall be

provided/ carried out by successful tenderer without any extra cost to

the corporation.
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SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION
          Hydraulic Engineer's Department ( O. C. Division)

Sub: Supply, Installation, Testing and Commissioning  of flowmeters for enhanced flow 

measurement of filtered water of MIIIA section, Panjrapur

BILL OF QUANTITIES AND RATES
(For information purpose only and actual rates shall be filled online)

Sr.
No

                               Description Qty Unit Rate Amount

1

SITC of open channel ultrasonic flowmeter which

include  Sensor,  Transmitter  along  with

installation  one  SS  basin  and  allied  works  at

Filter inlet.

1 No.
To be 
filled 
online

To be 
filled 
online

2

SITC  of  open  channel  ultrasonic  level

meter/flowmeter  which  include  Sensor,

Transmitter along with allied works.

5 No.
To be 
filled 
online

To be 
filled 
online

3
SITC of Electromagnetic flow meter which include

Sensor, Transmitter along with allied works.
1 No.

To be 
filled 
online

To be 
filled 
online

Note: 
1 This “Bill of Quantities and Rates” is for information purpose only.

2 The tenderer shall not fill & upload price bid here otherwise the tender shall be out-
rightly rejected.

3 The tenderer shall fill  the price bid on-line in Packet “C”  by filling the values on the
screen (base rate)

4 All inputs given on the screen need to be digitally signed.
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  BRIHANMUMBAI   MUNICIPAL CORPORATION
  Hydraulic Engineer’s Department (O.C. Division)

To,
The  Municipal  Commissioner
Brihanmumbai Municipal Corporation
Mahanagarpalika Marg , Fort
Mumbai 4000 001

Name of Work: : Supply,  Installation,  Testing  and  Commissioning  of

flowmeters for enhanced flow measurement of filtered water

of MIIIA section, Panjrapur

 Bid document no. :

   Rebate for taking away of o  ld removed material.

Sr.
No.

Description Approximate
Qty

BMC cost
Amount in Rs

Rebate offer by
tenderer for buyback in
Rs(excluding 18% GST)

1) Buyback of old flow 

meter/transmitter with 

Power cable, Sensor 

cable and junction box

01 Lot 78,983/-

Total Rs.(excluding GST) 78,983/-

(Note:-The  bidder  has  to  quote  the  minimum  buyback  cost  of
Rs.78,983.00/- or above. If the bidder quote below this value then it will
be treated as at par to the minimum buyback cost. )

Total Rebate cost in words:  Rs. Seventy eight thousand nine hundred and
eighty three only

Tenderers full address:

Tenderer’s No.(if any):

Vendor No:                                                    Tenderer’s Signature
                                                                               (Stamp)

    (The successful contractor has to deposit the buyback cost/ Rebate of the old.
removed materials in any CFC center of Brihanmumbai Municipal Corporation prior
to final payment toward this work. Necessary challan for the same shall be col-
lected from the office of EE(M&E) WTP M-IIIA  Panjrapur during working hours. TCS
will be collected as pre applicable rule. Applicable GST on buyback cost of old re-

moved materials shall be paid by the successful  contractor to the government.)
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SECTION 9

GENERAL CONDITIONS OF

CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the

Conditions of Contract but keep their defined meanings. Capital initials are used

to identify defined terms.

The “Contract”  shall mean the tender and acceptance thereof and the formal

agreement  if  any,  executed  between  the  Contractor,  Commissioner  and  the

Corporation  together  with  the  documents  referred to  therein including  these

conditions  and  appendices  and  any  special  conditions,  the  specifications,

designs, drawings, price schedules, bills of quantities and schedule of rates. All

these documents taken together shall be deemed to form one Contract and shall

be complementary to one another.

The  Contract  Data  defines  the  documents  and  other  information  which

comprise the Contract.

The  “Contractor”  shall  mean  the  individual  or  firm  or  company  whether

incorporated or not, whose tender has been accepted by the employer and the

legal successor of the individual or firm or company, but not (except with the

consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry

out  the  Works,  including  routine  maintenance  till  the  tender  process  is

concluded.

The Contractor's  Bid  is  the  completed bidding  document  submitted  by  the

Contractor to the Employer.

The  “Contract  Sum”  means  the  sum  named  in  the  letter  of  acceptance

including Physical contingencies subject to such addition thereto or deduction

there-from as may be made under the provisions hereinafter contained.

Note :

The contract sum shall include the following –

•  In the case  of  percentage rate contracts the estimated value of works as

mentioned in the tender adjusted by the Contractor’s percentage.

•  In  the  case  of  item rate  contracts,  the  cost  of  the  work  arrived  at  after

finalization of the quantities shown in schedule of items / quantities by the

item rates quoted by the Tenderer’s for various items and summation of the

extended cost of each item.

• In case of lump sum contract, the sum for which tender is accepted.

• Special discount / rebate / trade discount offered by the tenderer if any and

accepted by the Corporation.
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• Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost”  means the Contract Sum. This cost shall be included in

the letter of acceptance.

A  Defect  is  any  part  of  the  Works  not  completed  in  accordance  with  the

Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after

the  Defect  Liability  Period has ended and upon correction of  Defects  by the

Contractor.

Drawings means all  the drawings, calculations and technical information of a

like nature provided by the Engineer to the Contractor under the Contract and

all drawings, calculations, samples, patterns, models, operation & maintenance

manual  and  other  technical  information  of  like  nature  submitted  by  the

Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Brihanmumbai Municipal Corporation (BMC) /

Municipal  Commissioner for Brihanmumbai Municipal Corporation (BMC), for

the time being holding the said office and also his successors and shall also

include all “Additional Municipal Commissioners, Director (Engineering Services

& Projects)” and the Deputy Municipal Commissioner, to whom the powers of

Municipal Commissioner, have been deputed under Section 56 and 56B of the

Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge

of  the  works  and  shall  include  the  superior  officers  of  the  Engineering

department  i.e.  Dy.Ch.Eng  /  Ch.Eng.  and  shall  mean  and  include  all  the

successors in Brihanmumbai Municipal Corporation (BMC)

The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.

Engineer/Jr. Engineer in direct charge of the works and shall include Sub Eng./

Jr.  Eng of  Civil  section/ Mechanical  section/ Electrical  section appointed by

Brihanmumbai Municipal Corporation (BMC).

The “Engineer”  shall mean the City Engineer / the Hydraulic Engineer / the

Chief Engineer / the Special Engineer, appointed for the time being or any other

officer or officers of the Municipal Corporation who may be authorized by the

commissioner to carry out the functions of the City Engineer / the Hydraulic

Engineer / the Chief Engineer / the Special Engineer or any other competent

person appointed by the employer and notified in writing to the Contractor to act

in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature

required for the execution and completions of the Works and the remedying of
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any defects therein, but does not include plant material or other things intended

to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter

of Acceptance.

The Intended Completion Date is the date on which it is intended that the

Contractor shall complete the construction works. The Intended Completion

Date is specified in the Contract Data. The Intended Completion Date may be

revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for

incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical,

electronic, chemical, or biological function.

Routine  Maintenance  is  the  maintenance  of  activities  of  the  competed

structure for five years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more

specifically mentioned in the special conditions of the tender, on, under in or

through which the permanent works or temporary works are to be executed

and any other lands and places provided by the Municipal Corporation for

working space or any other purpose as may be specifically designated in the

contract as forming part of the site.

Site  Investigation  Reports  are  those  that  were  included  in  the  bidding

documents and are reports about the surface and subsurface conditions at

the Site.

“Specification” shall mean the specification referred to in the tender and any

modification thereof or addition or deduction thereto as may from time to

time be furnished or approved in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the

date when the Contractor shall commence execution of the Works. It does

not necessarily coincide with any of the Site Possession Dates.

A  Nominated  Sub-Contractor  is  a  person  or  corporate  body  who  has  a

Contract with the Contractor to carry out a part of the construction work

and/or routine maintenance in the Contract, which includes work on the

Site.

Temporary Works are works designed, constructed, installed, and removed by

the Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.
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iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the

Contractor  to  construct,  install,  maintain,  and  turn  over  to  the  Employer.

Routine maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a

contract, the cause of action thereof shall be deemed to have arisen in Mumbai

and all legal proceedings in respect of any claim, dispute or difference shall be

instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1 In  interpreting these Conditions of  Contract,  singular  also  means plural,

male also means female or neuter, and the other way around. Headings have no

significance.  Words  have  their  normal  meaning  under  the  language  of  the

Contract  unless  specifically  defined.  The  Engineer  will  provide  instructions

clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the

Conditions of Contract to the Works, the Completion Date, and the Intended

Completion Date apply to any Section of the Works (other than references to the

Completion Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with

the  Work,  (4)  Contractor's  Bid,  (5)  Contract  Data,  (6)  Special  Conditions  of

Contract Part (7) General Conditions of Contract Part I,  (8) Specifications, (9)

Drawings,  (10)  Bill  of  Quantities,  and (11)  Any other  document listed in the

Contract Data.

3. Engineer's Decisions

3.1  Except  where  otherwise  specifically  stated,  the  Engineer  will  decide

contractual  matters  between  the  Employer  and  the  Contractor  in  the  role

representing the Employer. However, if the Engineer is required under the rules

and regulations and orders of the Employer to obtain prior approval of some

other  authorities  for  specific  actions,  he  will  so  obtain  the  approval,  before

communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any

authority to relieve the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his

duties and responsibilities to other person(s), except to the Adjudicator,  after

notifying  the  Contractor,  and  may  cancel  any  delegation  after  notifying  the

Contractor.
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5. Communications

All  certificates,  notices  or  instructions  to  be  given  to  the  Contractor  by

Employer/ Engineer shall be sent on the address or contact details given by

the Contractor of Bid. The address and contact details for communication

with the Employer/ Engineer shall be as per the details given in Contract

Data. Communications between parties that are referred to in the conditions

shall  be  in writing.  The Notice  sent  by  facsimile  (fax)  or  other  electronic

means shall be effective on confirmation of the transmission. The Notice sent

by Registered post or Speed post shall be effective on delivery or at the expiry

of the normal delivery period as undertaken by the postal service.

 6.Subcontracting

6.1 Unless  specifically  mentioned  in  the  contract  subletting  will  not  be

allowed. Subletting, where otherwise provided by the contract shall not

be more than 25% of the contract price.

6.2 The Contractor  shall  not  be  required to  obtain any  consent from the

Employer for:

a. the  sub-contracting  of  any  part  of  the  Works  for  which  the

Subcontractor is named in the Contract;

b. the provision for labour, or labour component.

c. the  purchase  of  Materials  which  are  in  accordance  with  the

standards specified in the Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor

proposes sub contracting any part of the work during execution of the

Works, because of some unforeseen circumstances to enable him to

complete the Works as per terms of the Contract, the Employer will

consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The  permitted  subletting  of  work  by  the  Contractor  shall  not

establish  any  contractual  relation-ship  between  the  sub-

contractor  and  the  Brihanmumbai  Municipal  Corporation and

shall not relieve the Contractor of any     responsibility under the

Contract.

6.4 The  Engineer  should  satisfy  himself  before  recommending  to  the

Employer whether

a. the circumstances warrant such sub-contracting; and

b. the  sub-Contractor  so  proposed  for  the  Work  possesses  the

experience,  qualifications  and  equipment  necessary  for  the  job

proposed to be entrusted to him.
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7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors,

public authorities, utilities, and the Employer between the dates given in the

Schedule  of  Other  Contractors,  as  referred to  in  the  Contract  Data.  The

Contractor shall also provide facilities and services for them as described in

the Schedule. The Employer may modify the Schedule of Other Contractors,

and shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided

by the Engineer to ensure there is least hindrance to the smooth flow and

safety  of  traffic  including  movement  of  vehicles  and  equipment  of  other

Contractors till the completion of the Works.

8. Personnel

8.1  The  Contractor  shall  employ  for  the  construction  work  and  routine

maintenance the key personnel including technical personnel named in the

Contract Data or other personnel approved by the Engineer. The Engineer

will approve any proposed replacement of technical personnel only if their

relevant qualifications and abilities are substantially equal to those of the

personnel stated in the Contract Data.

8.2  The Contractor’s  personnel  shall  appropriately  be  qualified,  skilled and

experienced in  their  respective  trades  or  occupations.  The Engineer  shall

have authority to remove, or cause to be removed, any person employed on

the site or works, who carries out duties incompetently or negligently and

persists  in  any  conduct  which  is  prejudicial  to  safety,  health  or  the

protection of the environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of

the Contractor's staff or work force, stating the reasons, the Contractor shall

ensure that the person leaves the Site within seven days and has no further

connection with the Works in the Contract.

8.4  The  Contractor  shall  not  employ  any  retired  Gazetted  officer  who  has

worked  in  the  Engineering  Department  of  the  Brihanmumbai  Municipal

Corporation /State Government and has either not completed two years after

the  date  of  retirement  or  has  not  obtained  Brihanmumbai  Municipal

Corporation/State  Government’s  permission  to  employment  with  the

Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's

risks,  and the  Contractor  carries  the  risk  which this  contract  states are

Contractors risks.
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10. Employer’s Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as

they directly affect the execution of the Works in the Employer’s country, the

risks of war, invasion, act of foreign enemies, rebellion, revolution, insurrection

or  military  or  usurped  power,  civil  war,  riot,  commotion or  disorder  (unless

restricted to the Contractor’s employees) and contamination from any nuclear

fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to

the design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury

and death which arise during and in consequence of the performance of the

Contract  other  than  the  excepted  risks,  referred  to  in  clause  11.1,  are  the

responsibility of the Contractor.

12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the Employer

and the Contractor, insurance cover from the Start Date to the end of Defects

Liability Period, in the amounts and deductibles stated in the Contract Data for

the following events which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;
b) Loss of or damage to Equipment;
c) Loss of or damage to property (other than the Works, Plant, Materials, and
Equipment) in connection with the Contract; and d) Personal injury or death.
12.2 Insurance policies and certificates for insurance shall be delivered by the

Contractor to the Engineer for the Engineer's approval before the Start Date. All

such insurance shall provide for compensation to be payable in the types and

proportions of currencies required to rectify the loss or damage incurred.

12.3  Alterations  to  the  terms  of  insurance  shall  not  be  made  without  the

approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5  If  the  Contractor  does  not  provide  any  of  the  policies  and  certificates

required, the Employer may affect the insurance which the Contractor should

have provided and recover the premiums the Employer has paid, from payments

otherwise  due  to  the  Contractor  or  if  no  payment  is  due,  the  payment  of

premiums shall be debt due.

12.6 As per GCC 2016, directing you to take out, inertilia, contractor’s all risk

insurance  policy(CAR  policy).  All  insurance  to  be  effected  on  behalf  of

corporation   by  the  contractors  shall  be  taken  out  with  the  Directorate  of

Insurance Maharashtra State,  Grih Nirman Bhavan, MHADA, 1st floor,  room

No.64, Opp.Kala Nagar,Bandra (E), Mumbai -400 051 only.
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13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any

Site Investigation Reports referred to in the Contract Data, supplemented by

any other information available to him, before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor  to Construct  the Works and Undertake Maintenance (if

specified in the tender)

15.1 The Contractor shall construct, and install and maintain the Works in

accordance with the Specifications and Drawings and as per instructions of

the Engineer.

15.2 The Contractor shall construct the works with intermediate technology,

i.e., by manual means with medium input of machinery required to ensure

the quality of works as per specifications. The Contractor shall deploy the

equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment

on  and  off  the  Site  and  to  avoid  damage  or  nuisance  to  persons  or  to

property  of  the  public  or  others  resulting  from pollution,  noise  or  other

causes  arising  as  a  consequence  of  his  methods  of  operation.  During

continuance of the contract,  the Contractor and his sub-contractors shall

abide at all times by all existing enactments on environmental protection and

rules made there under, regulations, notifications and byelaws of the State

or  Central  Government,  or  local  authorities  and  any  other  law,  bye-law,

regulations that may be passed or notification that may be issued in future

by the State or Central Government or the local authority. Salient features of

some of the major laws that are applicable are given below:

 The Water (Prevention and Control of Pollution) Act, 1974, this provides

for  the  prevention  and  control  of  water  pollution  and  the  maintaining  and

restoring of wholesomeness of water.  ‘Pollution’  means such contamination of

water or such alteration of the physical, chemical or biological properties of water

or such discharge of any sewage or trade effluent or of any other liquid, gaseous

or solid substance into water (whether directly or indirectly) as may, or is likely

to, create a nuisance or render such water harmful or injurious to public health

or safety, or to domestic, commercial, industrial, agricultural or other legitimate

uses, or to the life and health of animals or plants or of aquatic organisms.

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for

prevention,  control  and  abatement  of  air  pollution.  ‘Air  Pollution’  means  the

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid

or  gaseous  substance  (including  noise)  present  in  the  atmosphere  in  such
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concentration as may be or tend to be injurious to human beings or other living

creatures or plants or property or environment.

 The Environment (Protection) Act, 1986, this provides for the protection

and improvement of environment and for matters connected therewith, and the

prevention  of  hazards  to  human  beings,  other  living  creatures,  plants  and

property. ‘Environment’ includes water, air and land and the inter-relationship

which exists among and between water, air and land, and human beings, other

living creatures, plants, micro-organism and property.

 The Public Liability Insurance Act, 1991, This provides for public liability

insurance for the purpose of providing immediate relief to the persons affected by

accident  occurring  while  handling  hazardous  substances  and  for  matters

connected  herewith  or  incidental  thereto.  Hazardous  substance  means  any

substance or preparation which is defined as hazardous substance under the

Environment  (Protection)  Act  1986,  and  exceeding  such  quantity  as  may  be

specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended

Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date

and shall  carry  out  the  Works and Routine  Maintenance,  if  specified  in the

tender,  in  accordance  with  the  Programme  submitted  by  the  Contractor,  as

updated with the approval of the Engineer, and complete them by the Intended

Completion Date.

17. Approval by the Engineer

17.1 The Contractor shall submit Specifications and Drawings showing the

proposed Temporary Works to the Engineer, who is to approve them if

they comply with the Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary

Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for

design and safety of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the

Temporary Works, where required.

17.5 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the

temporary or  permanent  Works,  are  subject  to  prior  approval  by the

Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the

Site. He shall comply with all applicable safety requirements and take care of

safety of all  persons entitled to be on the site and the works. He shall  use
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reasonable efforts to keep the site and the works, both during construction and

maintenance, clear of unnecessary obstruction so as to avoid danger to the

persons and the users.

i) Workers  employed  on  mixing  asphaltic  materials,  cement  and  lime

mortars  shall  be  provided  with  protective  footwear  and  protective

goggles.

ii) Stone breaker shall be provided with protective goggles and protective

clothing and seated at sufficiently safe intervals.

iii) The  area  should be  barricaded or  cordoned off  by  suitable  means to

avoid mishaps of any kind. Power warning signs should be displayed

for the safety of the public whenever cleaning works are undertaken

during night or day.

iv) The  workers  engaged  for  cleaning  the  manholes/sewers  should  be

properly trained before allowing working in the manhole.

18.2 Safety Programs:-

i. Have  adequate  safety  supervision  in  place  to  ensure  that  safety

programs  set  up  by  the  firms/agencies  are  in  compliance  with

prevalent laws and regulations.

ii. Review safety programs developed by each of the trade firms, prepare

and submit a comprehensive safety program.

iii
.

Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be

easily accessible during working hours, first-aid boxes at the rate of not

less  than  one  box  for  150  contract  labour  or  part  thereof  ordinarily

employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back

ground.

iii. Adequate arrangements shall be made for immediate recoupment of the

equipment when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall

always be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment, in the work places where the number of contract labour

employed is 150 or more.

19. Discoveries

19.1 Anything  of  historical  or  other  interest  or  of  significant  value
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unexpectedly  discovered  on  the  Site  shall  be  the  property  of  the

Employer.  The  Contractor  shall  notify  the  Engineer  of  such

discoveries and carry out the Engineer's instructions for dealing with

them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to

the  Contractor  7 days in advance  of construction programme. At the

start of the work, the Employer shall handover the possession of at-least

75% of the site  free of all  encumbrances, the remaining 25 % of the

possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work

in connection with the Contract is being carried out, or is intended to be

carried out to the Engineer and any person/persons/agency authorized

by: a. The Engineer b. The Employer or authorized by the Employer.

 22. Instructions

22.1 The Contractor shall  carry out all  instructions of the Engineer,  which

comply with the applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to

inspect the Site and/or accounts and records of the Contractor and its

subcontractors relating to the performance of the Contract, and to have

such accounts and records audited by auditors appointed, if so required.

The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’,

which provides, inter alia,  that acts intended to materially impede the

exercise of the inspection and audit rights provided for under the Clause

& constitute an obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

       The Engineer shall have the power and authority from time to time

and at all  times to make and issue such further drawings and to give

such further instructions and directions as may appear to him necessary

or proper for the guidance of the contractor and the good and sufficient

execution  of  the  works  according  to  terms  of  the  specifications  and

Contractor  shall  receive,  execute,  obey  and  be  bound  by  the  same,

according to the true intent and meaning thereof, as fully and effectually

as though the same had accompanied or had been mentioned or referred

to in the specification, and the Engineer may also alter or vary the levels

or position of nature of works contemplated by the specifications, or may
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order  any  of  the  works  contemplated  thereby  to  be  omitted,  with  or

without the substitution of any other works in lieu thereof, or may order

any work or any portion of work executed or partially executed, to be

removed,  changed  or  altered,  added  if  needful,  may  order  that  other

works  shall  be  substituted  instead  thereof  and  difference  of  expense

occasioned by any such diminution or alteration so ordered and directed

shall  be  added to  or  deducted from the  amount  of  this  Contract,  as

provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall

be  ordered  by  the  Engineer  and  in  the  event  of  any  deviation  being

ordered  which  in  the  opinion  of  the  Contractor  changes  the  original

nature of Contract he shall nevertheless carry it out and disagreement as

to  the  nature  of  the  work and the  rate  to  be  paid  therefore  shall  be

resolved in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations

resulting  in  additional  cost  over  the  contract  price  being  ordered,  be

extended or reduced reasonably by the Engineer. The Engineer’s decision

in this case shall be final.

                             

                            B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit

to  the  Engineer  for  approval  a  Programme,  including  Environment

Management Plan showing the general methods, arrangements, order,

and timing for all the activities in the Works, along with monthly cash

flow forecasts for the construction of works.

After the completion of the construction works, the programme for the

Routine  Maintenance  Work,  showing  the  general  methods,

arrangements,  order  and  timing  for  all  the  activities  involved  in  the

Routine Maintenance will  also be submitted by the Contractor to the

Engineer  for  approval  if  specified  in  the  tender.  The  programme  for

Routine Maintenance will be submitted in each year for the period of

Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being

brought  to  site,  the  list  of  key  personnel  being  deployed,  the  list  of

machinery/ equipments being placed in field laboratory and the location

of field laboratory along with the Programme. The Engineer shall cause

these details to be verified at each appropriate stage of the programme.
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23.3 An update of the Programme shall be a programme showing the actual

progress  achieved  on  each  activity  and  the  effect  of  the  progress

achieved on the timing of the remaining Works, including any changes

to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated

Programme at intervals no longer than the period stated in the Contract

Data. If the Contractor does not submit an updated Programme within

this  period,  the  Engineer  may  withhold  the  amount  stated  in  the

Contract  Data  from  the  next  payment  certificate  and  continue  to

withhold this amount until the next payment after the date on which the

overdue Programme has been submitted.

23.5 The  Engineer's  approval  of  the  Programme  shall  not  alter  the

Contractor's obligations. The Contractor may revise the Programme and

submit it to the Engineer again at any time. A revised Programme shall

show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts:

Subject to any requirement in the contract as to completion of any portions or

portions of the works before completion of the whole, the contractor shall fully

and finally complete the whole of the works comprised in the contract (with such

modifications as may be directed under conditions of this contract) by the date

entered in the contract or extended date in terms of the following clauses:

a)Extension attributable to  Brihanmumbai Municipal Corporation

(i)  Extension Due To Modification:  If  any modifications  have  been ordered

which in the opinion of the Engineer have materially increased the magnitude of

the  work,  then such extension of  the  contracted date  of  completion may be

granted as shall appear to the Engineer to be reasonable in the circumstances,

provided moreover that the Contractor shall be responsible for requesting such

extension of  the date  as may be considered necessary as soon as the cause

thereof shall arise and in any case should not be less than 30 days before the

expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To  Brihanmumbai Municipal Corporation: In

the event of any failure or delay by the Brihanmumbai Municipal Corporation to

hand over the Contractor possession of the lands necessary for the execution of

the works or to give the necessary notice to commence the works or to provide

the  necessary  drawings  or  instructions  or  any  other  delay  caused  by  the

Brihanmumbai Municipal Corporation due to any other cause whatsoever, then

such failure or delay shall in no way affect or vitiate the contract or alter the
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character thereof or entitle the contractor to damages or compensation therefore,

but in any such case, the Brihanmumbai Municipal Corporation may grant such

extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any

modifications in design/drawings, specifications, quantities shall be needed

to  be  justified  with  recorded  reasons  with  approval  of  Ch.Eng.  for  not

anticipating the same while preparing estimates and draft tender.

(b) Extension Of Time For Delay Due To Contractor:

The time for  the execution of the work or part  of  the works specified in the

contract documents shall be deemed to be the essence of the contract and the

works  must  be  completed  no  later  than  the  date(s)  /  the  programme  for

completion of work as specified in the contract. If the contractor fails to complete

the works within the time as specified in the contract for the reasons other than

the reasons specified in above as (a.i) and (a.ii), the  Brihanmumbai Municipal

Corporation may, if satisfied that the works can be completed by the contractor

within  reasonable  short  time  thereafter,  allow  the  contractor  for  further

extension  of  time  as  the  Engineer  may  decide.  On  such  extension  the

Brihanmumbai Municipal Corporation will be entitled without prejudice to any

other right and remedy available on that behalf, to recover the compensation as

governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be

taken as value of work as per contract agreement including any supplementary

work order/contract agreement issued.

Further, competent authority while granting extension to the currency of

contract  under Clause  (b)  of  as  above  may also  consider  levy  of  penalty,  as

deemed  fit  based  on  the  merit  of  the  case.  Also,  the  reasons  for  granting

extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of

any activity  within  the  Works.  Delay/delays totaling more  than 30 days  will

require prior written approval of the DMC/AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting.

The business of a management meeting shall be to review the plans for progress

of the Works.

26.2  The  Engineer  shall  record  the  business  of  management  meetings  and

provide copies of the record to those attending the meeting. The responsibility of

the parties for actions to be taken shall be decided by the Engineer either at the
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management meeting or after the management meeting and stated in writing to

all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to

be present:

All  works  under  or  in  course  of  execution or  executed in  pursuance  of  the

contract shall at all times be open to the inspection and supervision of the Eng-

in-charge and his subordinates and the contractor shall at all times during the

usual working hours, at all other times, during the usual working hours and at

all other times at which reasonable notice of the intention of the Eng-in-charge

and his subordinates to visit the works shall have been given to the contractor,

either himself be present to receive orders and instruction or have responsible

agent duly accredited in writing present for that purpose. Order given to the

contractors’ duly authorized agent shall be considered to have the same force

and effect as if they had been given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up:

The contractor shall give not less than ten days’ notice in writing to the Eng-In-

Charge or his subordinate in-charge of the work before covering up or otherwise

placing beyond the reach of measurement any work in order that the same may

be measured and correct dimension thereof taken before the same is so covered

up or placed beyond the reach of measurements and shall not cover up or place

beyond the reach of measurement any work without the consent in writing of the

Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be

covered up or placed beyond the reach of measurement, without such notice

having  been  given  or  consent  obtained  the  same  shall  be  uncovered  at  the

contractors expenses, and in default thereof no payment or allowance shall be

made for such work or for the materials with which the same was executed

27.3 Works to be executed in accordance with specifications / drawings /

orders etc. :

The contractor  shall  execute the whole and every part  of the work the most

substantial and workman like manner and both has regards material and every

other respect in strict accordance with specifications. The contractor shall also

confirm exactly, fully and faithfully to the designs, drawings and instructions in

writing relating to the work signed by the Engineer In-charge and lodged in his

office  and  to  which  the  contractor  shall  be  entitled  to  have  access  for  the

purpose of inspection at such office, or on the site or work during office hours.

The contractor shall be entitled to receive three sets of contract drawings and
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working drawings as well as one certified copy of the accepted tender along with

the work order free of cost.

27.4 Ready mix concrete/Asphalt Mix  

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from

RMC/ASPHALT producing plants registered with  Brihanmumbai Municipal

Corporation

ii) The contractor shall, within a 7 days of award of the work, submit a list of at

least  three  RMC/Asphalt  producers  with details  of  such plants  including

details and number of transit, mixers & pumps etc. to be deployed indicating

name of owner/company, its location, capacity, technical establishment.

The Engineer-in-charge will reserve right to inspect at any stage and reject the

concrete if he is not satisfied about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added

for batch mixing for RMC plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the

mix fit  or unfit for use.  This  will  include continuous control  on the work

ability during production and taking corrective action, if required.

e) For exercising such control, the Engineer-in-charge shall periodically depute

his  authorized  representative  at  the  RMC/Asphalt  plant.  It  shall  be

responsibility  of  the  contractor  to  ensure  that  all  necessary  equipment,

manpower & facilities are made available to Engineer-in-charge and or his

authorized representative at RMC/Asphalt plant.

f) All required relevant records of RMC/Asphalt mix shall be made available to

the Engineer-in-charge or his authorized representative. Engineer-in-charge

shall,  as  required,  specify  guidelines  &  additional  procedures  for  quality

control & other parameters in respect of material production& transportation

of concrete mix which shall be         binding  on  the  contractor  &  the

RMC/Asphalt plant. Only concrete as approved in design mix  by  Engineer-

in-charge shall be produced in RMC plant and transported to the site.

g)  The  contactor  shall  have  to  produce  a  copy  of  challan  receipts/SCADA

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary

proof in lieu of supply of RMC/Asphalt mix before releasing payment.

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of

any  Defects  that  are  found.  Such  checking  shall  not  affect  the  Contractor's

responsibilities. The Engineer may instruct the Contractor to search for a Defect

and to uncover  and test  any work that  the  Engineer  considers  may have  a

Defect.
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28.2 The Contractor shall permit the Employer’s technical person(s) to check the

Contractor’s work and notify the Engineer and Contractor if any defects that are

found.

29. Tests (If applicable)

29.1 For carrying out mandatory tests as prescribed in the specifications, the

Contractor shall establish field laboratory at the location decided by Engineer.

The  field  laboratory  will  have  minimum  of  equipments  as  specified  in  the

Contract Data. The contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

b.  For  the  correctness  of  the  test  results,  whether  preformed  in  his

laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in

the Specification/ Quality Assurance Handbook to check whether any work has

a Defect and the test shows that it does, the Contractor shall pay for the test and

any samples. If there is no defect, the test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the

purpose of testing samples of all materials proposed to be used in the works.

Samples submitted either to govern bulk supplies or required for testing before

use shall be in suitable packages to contain them and shall be provided free of

charge by the contractor. The cost of testing shall be borne by the contractor

even if the result of the sample confirm or do not confirm to the relevant BIS

code specifications.

i.  All  expenditure  required  to  be  incurred  for  taking  the  samples

conveyance, packing shall be borne by the contactor himself.

ii. The failed material shall be removed from the site by the contractor at his own

cost within a week time of written order of the Engineer-in-charge.

29.3 Setting of Site Laboratories:

Contractors shall set up a laboratory at site before commencement of work at

their cost for performing various tests and at least the following machines and

equipments shall be pro-vided therein –

1. Set of Sieves as per I.R.C. /I.S.

2. Compressive Testing Machine (For new works)

3. Oven, Electrically Operated

4. Weighing Balance (20 kg capacity)

5. 3 m straight edge

6. Sieve shaker

7. First Aid Box

8. Measuring Jar (for silt content)
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9. Other Machines/apparatus as may be directed by the           

Engineer

10. Vernier Caliber

11. Level / Theodolite

All the test records shall be maintained in the site office and made available as

and when required. The laboratory must be established within 15 days from

the date of receipt of the orders from Engineer In charge. On failure to do so,

a penalty of Rs 1000/- per day shall be imposed.

The  contractor  shall  install  testing  equipment  at  site.  The  contractor  shall

ensure and certify the calibration of the equipment so installed and shall

maintain the same in working order throughout the period of construction.

The contractor shall also provide necessary technically qualified experienced

trained staff for carrying out such tests for using

such equipment. The tests shall be carried out under the supervision of the

Engineer-in-charge. The calibration shall be checked every twelve months as

directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.

(a) The Engineer shall give notice to the Contractor of any Defects before the

end of  the Defects Liability Period, which begins at Completion and ends

after five years. The Defects Liability Period shall be extended for as long as

Defects remain to be corrected.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct

the  notified  Defect/Defects  within  the  duration  of  time  specified  by  the

Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of

defects or deficiencies, if any, noticed in his inspection, or brought to his

notice. The Contractor shall remove the defects and deficiencies within the

period  specified  in  the  notice  and  submit  to  the  Engineer  a  compliance

report.

31. Uncorrected Defects and Deficiencies

31.1  If  the  Contractor  has  not  corrected a  Defect  pertaining  to  the  Defect

Liability  Period  under  clause  and  deficiencies  in  maintenance,  to  the

satisfaction  of  the  Engineer,  within  the  time  specified  in  the  Engineer's

notice, the Engineer will assess the cost of having the Defect or deficiency

corrected, and the Contractor shall pay this amount, on correction of the

Defect or deficiency by another agency.
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D. Cost Control

32. Variations (Not applicable)

The Engineer shall, having regard to the scope of the Works and the sanctioned

estimated cost, have power to order, in writing, Variations within the scope of

the Works he considers necessary or advisable during the progress of the Works.

Such Variations shall form part of the Contract and the Contractor shall carry

them out and include them in updated Programmes produced by the Contractor.

Oral  orders  of  the  Engineer  for  Variations,  unless  followed  by  written

confirmation, shall not be taken into account.

33. Payments for Variations (Not applicable)

33.1 If  rates for Variation items are  specified in the Bill  of  Quantities,  the

Contractor shall carry out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard

General Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with

an updated cash flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date

fixed by the Engineer In-charge for all works executed in the previous

month, and the Engineer In-charge shall take or cause to be taken

requisite measurement for the purpose of having the same verified and

the claim, so far  as it  is admissible,  shall  be  adjusted, if  possible,

within 10 days from the presentation of the bill. If the contractor does

not submit the bill within the time fixed as aforesaid, the Engineer In-

charge may depute a subordinate to measure up the said work in the

presence of the contractor or his duly authorized agent whose counter

signature  to  the  measurement  list  shall  be  sufficient  warrant,  and

Engineer In-Charge may prepare a bill from such list which shall be

binding on the contractor in all respects.

b) The Engineer shall check the Contractor's fortnightly/monthly statement

within 14 days and certify the amount to be paid to the Contractor.

c) The  value  of  work  executed  shall  be  determined,  based  on

measurements by the Engineer.

d) The value of work executed shall comprise the value of the quantities of
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the items in the Bill of Quantities completed.

e) The value of work executed shall also include the valuation of Variations

and Compensation Events.

f) The Engineer may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate

in the light of later information.

g) The contractor shall submit all bills on the printed forms at the office of

Engineer In-charge. The charges to be made in the bills shall always

be entered at the rates specified in tender.

36. Payments

36.1 Payments  shall  be  adjusted  for  deductions  for  advance  payments,

retention, security deposit, other recoveries in terms of the Contract and

taxes at source, as applicable under the law. The Employer shall pay the

Contractor the amounts certified by the Engineer within 15 days of the

date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of

these conditions, shall be considered as a reasonable compensation to be

applied  to  the  use  of  Brihanmumbai  Municipal  Corporation without

reference  to  the  actual  loss  or  damage  sustained  and  whether  any

damage has or has not been sustained.

36.3 Payment for the work will be made after successful completion of

work of “Supply, Installation, Testing and Commissioning flowme-

ters for enhanced flow measurement of filtered water of MIIIA sec-

tion, Panjrapur”  in  all  respect  as per specifications and scope of

work and as per BMC standard procedure within 30 days from re-

ceipt of the bill.

36.4 The payment of 70% of total contract cost will be made against Supply

of materials at site within 30 days from the receipt of the invoice/ Bill.

(max 02 RA Bill)

36.5 The remaining payment of 30 % of total contact cost will be made

only  after  satisfactory  completion  of  work  of  installation testing

and  commissioning  as  per  technical  specification  and  scope  of

work within 30 days upon submission of invoice/ bill thereafter.
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37. The Contractor shall not be entitled to compensation to the extent that the

Employer's interests are adversely affected by the Contractor for not having

given early warning or not having cooperated with the Engineer.

38. Tax

 The tenderer shall quote inclusive of all taxes other than GST (Excludng GST),

Levies, Duties, Cess atc as  applicable at the time of bid submission.

          GST as applicable shall be paid separately  on submission of bills

/invoice.

Input  Tax  Credit  of  GST  as  available  with  the  bidder  will  not  be  claim

separately by BMC. However, while quoting the rates benefit of Input Tax

Credit  or  Exemption shall  be  pass  on  to  the  BMC by way of  equivalent

reduction in quoted price.

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to

precisely estimate the amount of losses due to delay in completion of works

and the losses to the public and the economy, therefore, both the parties

have  agreed  that  the  Contractor  shall  pay  liquidated  damages  to  the

Employer and not by way of penalty, at the rate per week or part thereof

stated in the Contract Data for the period that the Completion Date is later

than the Intended Completion Date. Liquidated damages at the same rates

shall be withheld if the Contractor fails to achieve the milestones prescribed

in  the  Contract  Data.  However,  in case  the Contractor achieves the  next

milestone, the amount of the liquidated damages already withheld shall be

restored to the Contractor by adjustment in the next payment certificate. The

Employer and the contractor have agreed that this is a reasonable agreed

amount of liquidated damage. The Employer may deduct liquidated damages

from payments due to the Contractor. Payment of liquidated damages shall

not affect the Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works

between the Start Date and the end of the Defects Correction periods shall be

remedied by the Contractor at his cost if the loss or damage arises from the

Contractor's acts or omissions.
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E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1  The  Contractor  shall  request  the  Engineer  to  issue  a  certificate  of

completion of the construction of the works, and the Engineer will do so upon

deciding  that  the  works  is  completed.  This  shall  be  governed  as  per  clause

no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer

issuing a certificate of completion of works. The Contractor shall continue to

remain responsible for its routine maintenance during the maintenance period if

specified in the contract.

44. Final Account

Final joint measurement along with the representatives of the contractor should

be taken recorded and signed by the Contractors. Contractors should submit the

final bill within 1 month of physical completion of the work. If the contractor

fails  to  submit  the  final  bill  within  1  month,  the  Brihanmumbai  Municipal

Corporation staff  will  prepare  the  final  bill  based on  the  joint  measurement

within next 3 months. Engineer’s decision shall be final in respect of claims for

defect  and  pending  claims  against  contractors.  No  further  claims  should  be

made by  the  Contractor after submission of the final  bill  and these  shall  be

deemed to have been waived and extinguished. Payment of those items of the

bills  in  respect  of  which  there  is  no  dispute  and  of  items  in  dispute,  for

quantities and rates as approved by the Commissioner shall be made within a

reasonable period as may be necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if

he so desires, reconsider his position in respect of a disputed portion of the final

bills and if he fails to do so within 84 days, his disputed claim shall be dealt with

as provided in the contract. A percentage of the retention money, over and above

the actual retention money as indicated below shall be held back from payments

till  the finalization of final bill to be submitted as per above and will be paid

within 30 days of acceptance of the final bill.

Sr.No Amount of Contract Cost Minimum Payable Amount in final bill

1. Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2. Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more

3. Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more

4. Upto Rs.100 Crs. Rs.4 Crores or final bill amount whichever is more

5. More than Rs.100 Crs. Rs.7 Crores or final bill amount whichever is more
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The contractor have to submit the bill for the work carried out within 15

days from the date of completion of the work to the respective executing

department.  If  the contractor  fails  to  submit  their  bills  to  concerned

executing department, penalty or action as shown below will be taken for

each delayed bill:-

After 15 days from the date of completion/running

bill upto certain date, upto next 15 days i.e. upto

30 days

Equal  to  5%  of  bill

amount

Next  15  days  upto  45  days  from  the  date  of

completion/running bill upto specified date

Equal  to  10%  of  bill

amount

If  not  submitted  within  45  days  from the  date  of

completion/ R.A. bill

Bill will not be admitted

for payment.

45. Operating and Maintenance Manuals

45

.

1

If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are

required,  the  Contractor  shall  supply them by the  dates  stated in the

Contract Data.

45

.

2

If the Contractor does not supply the Drawings and/or manuals by the dates

stated  in  the  Contract  Data,  or  they  do  not  receive  the  Engineer's

approval, the Engineer shall withhold the amount stated in the Contract

Data from payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other

party causes a fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited

to, the following:

a) The Contractor stops work for 30 days when no stoppage of work is shown

on the current Programme and the stoppage has not been authorized by

the Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than

for approved reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a

fundamental  breach  of  Contract  and  the  Contractor  fails  to  correct  it

within a reasonable period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number

of days for which the maximum amount of liquidated damages can

be paid, as defined in relevant clause.
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f) the  Contractor  fails  to  provide  insurance  cover  as  required  under

relevant clause .

g) if the Contractor, in the judgment of the Employer, has engaged in the

corrupt or fraudulent practices as defined in GCC in competing for or

in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed

equipment, within the period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel

as specified in the Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the

Engineer for a cause other than those listed above, the Engineer shall decide

whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for

convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately,

make the Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract

by the Contractor, the Engineer shall issue a certificate for value of the work

done and materials ordered less liquidated damages, if any, less advance

payments received up to the date of the issue of the certificate and less the

percentage to apply to the value of the work not completed, as indicated in

the Contract Data. If the total  amount due to the Employer exceeds any

payment due to the Contractor, the difference shall be recovered from the

security deposit, and performance security. If any amount is still left un-

recovered it will be a debt due from the Contractor to the Employer

47.2 If  the  Contract  is  terminated  at  the  Employer's  convenience,  the

Engineer  shall  issue  a certificate  for the value of  the work done, the

reasonable cost of removal of Equipment, repatriation of the Contractor's

personnel employed solely on the Works, and the Contractor's costs of

protecting and securing the Works and less advance payments received

up to the date of the certificate, less other recoveries due in terms of the

Contract, and less taxes due to be deducted at source as per applicable

law.

48. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall

be deemed to be the property of the Employer for use for completing balance

construction work  if  the  Contract  is  terminated  because  of  the  Contractor's
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default,  till  the  Works is  completed after  which it  will  be  transferred to  the

Contractor and credit, if any, given for its use.

49. Release from Performance

If  the Contract  is frustrated by the outbreak of war or by any other  event

entirely outside the control of the Employer or the Contractor, the Engineer

shall  certify  that  the  Contract  has  been frustrated.  The  Contractor  shall

make the Site safe and stop work as quickly as possible after receiving this

certificate and shall be paid for all work carried out before receiving it and for

any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1 The Contractor shall, unless otherwise provided in the Contract, make

his own arrangements for the engagement of all staff and labour, local

or other, and for their payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer

a return in detail, in such form and at such intervals as the Engineer

may prescribe, showing the staff and the number of the several classes

of labour from time to time employed by the Contractor on the Site and

such other information as the Engineer may require.

51. Compliance with Labour Regulations

a) During  continuance  of  the  Contract,  the  Contractor  and  his  sub-

Contractors shall abide at all times by all existing labour enactments and

rules made there under, regulations, notifications and bye laws of the

State or Central Government or local authority and any other labour law

(including rules), regulations, bye laws that may be passed or notification

that may be issued under any labour law in future either by the State or

the Central Government or the local authority.

b) Furthermore, the Contractor shall keep the Employer indemnified in case

any action is taken against the Employer by the competent authority on

account of  contravention of  any of  the provisions of  any Act or rules

made there under, regulations or notifications including amendments. If

the Employer is caused to pay or reimburse, such amounts as may be

necessary to cause or observe, or for non-observance of the provisions

stipulated  in  the  notifications/bye  laws/Acts/Rules/regulations

including  amendments,  if  any,  on  the  part  of  the  Contractor,  the

Engineer/Employer shall have the right to deduct any money due to the

Contractor  including  his  amount  of  performance  guarantee.  The

Employer/Engineer shall also have right to recover from the Contractor
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any sum required or estimated to be required for making good the loss or

damage suffered by the Employer.

c) The Contractor shall require his employees to obey all applicable laws,

including those concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case

shall  be treated as the employees of the Employer at any point of

time.

52. Drawings and Photographs of the Works

52.1 The  Contractor  shall  do  photography/video  photography  of  the  site

firstly before the start of the work, secondly mid-way in the execution of

different stages of work as required by Engineer In-charge and lastly

after the completion of the work. No separate payment will be made to

the Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him

and works on which he is engaged without the prior approval of the

Engineer in writing. No photograph of the works or any part thereof or

plant  employed thereon,  except  those  permitted  under  above  clause,

shall be taken or permitted by the Contractor to be taken by any of his

employees or any employees of his sub-Contractors without the prior

approval of the Engineer in writing. No photographs/ Video photography

shall be published or otherwise circulated without the approval of the

Engineer in writing.

53. The Apprentices Act, 1961:  

The Contractor shall duly comply with the provisions of the Apprentices Act

1961 (III of 1961), the rules made there under and the orders that may be

issued from time to time under the said Act and the said Rules and on his

failure or neglect to do so, he shall be subject to all liabilities and penalties

provided by the said Act and said Rules.

54. Contract Document

The documents forming the contract are to be taken as mutually explanatory of

one  another.  Unless  otherwise  provided in  the  contract,  the  priority  of  the

documents forming the contract shall be, as follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:
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7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor

     and Brihanmumbai Municipal Corporation.

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that

affects the Bidding Process. Any Applicant found to have a Conflict of Interest

shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest

affecting the Bidding Process, if

1) A constituent of such Applicant is also a constituent of another Applicant; or

2) Such  Applicant  has  the  same  legal  representative  for  purposes  of  this

Application as any other Applicant; or

3) Such  Applicant,  or  any  Associate  thereof  has  a  relationship  with  another

Applicant, or any Associate thereof, directly or through common third party/

parties, that puts either or both of them in a position to have access to each

other’s information about, or to  influence  the Application of either  or each

other; or

4) The Applicant shall be liable for disqualification if any legal, financial or technical

adviser of the Authority in relation to the Project is engaged by the Applicant, its

Member or any Associate thereof, as the case may be, in any manner for matters

related  to  or  incidental  to  the  Project.  For  the  avoidance  of  doubt,  this

disqualification shall not apply where such adviser was engaged by the Applicant,

its Member or Associate in the past but its assignment expired or was terminated

6  (six)  months  prior  to  the  date  of  issue  of  this  TENDER.  Nor  will  this

disqualification apply  where  such adviser  is  engaged after  a  period  of  3(three)

years from the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant

applying  individually  shall  not  be  entitled  to  submit  another  application  either

individually. The Applicant shall be responsible for all of the costs associated with

the preparation of their Applications and their participation in the Bid Process. The

Authority will not be responsible or in any way liable for such costs, regardless of

the conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a) made a complete and careful examination of the tender;

b) received all relevant information requested from the Authority;

c) accepted  the  risk  of  inadequacy,  error  or  mistake  in  the  information
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provided in the tender or furnished by or on behalf of the Authority relating

to any of the matters referred; and

d) Agreed to be bound by the undertakings provided by it under and in terms

hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect

of  any of  the  above  or  on  account  of  any matter  or  thing  arising  out  of  or

concerning or relating to  the TENDER or the Bidding Process,  including any

error or mistake therein or in any information or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves

the right to accept or reject any Application and to annul the Bidding Process

and  reject  all  Applications/  Bids,  at  any  time  without  any  liability  or  any

obligation for such acceptance, rejection or annulment, and without assigning

any reasons therefore. In the event that the Authority rejects or annuls all the

Bids, it may, in its discretion, invite all  eligible Bidders to submit fresh Bids

hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered,

                                                   or

(b) the Applicant does not provide, within the time specified by the Authority, the

supplemental  information  sought  by  the  Authority  for  evaluation  of  the

Application.

In case it is found during the evaluation or at any time before signing of the

Agreement or after its execution and during the period of subsistence thereof

including the concession thereby granted by “The Authority”, that one or more of

the  pre-qualification  conditions  have  not  been  met  by  the  Applicant,  or  the

Applicant  has  made  material  misrepresentation  or  has  given  any  materially

incorrect or false information, the Applicant shall be disqualified forthwith if not

yet appointed as the Successful  Bidder either  by issue of  the LOA (Letter of

Approval) or entering into of the Agreement, and if the Applicant has already

been issued the LOA or has entered into the Concession Agreement, as the case

may be,  the same shall,  notwithstanding anything to the  contrary contained

therein or in this TENDER, be liable to be terminated, by a communication in

writing by “The Authority” to the Applicant, without the Authority being liable in

any manner whatsoever to  the Applicant and without prejudice to  any other

right or remedy which the Authority may have under this TENDER, the Bidding

Documents, the Concession Agreement or under applicable law.
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“The Authority” reserves the right to verify all statements, information and

documents submitted by the Applicant in response to the TENDER. Any such

verification or  lack of  such verification by the  Authority  shall  not  relieve  the

Applicant of its obligations or liabilities hereunder nor will it affect any rights of

the Authority there under.

59. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are

   incorporated, in the document.

60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in

writing or by fax or e-mail. They should send in their queries before the date

specified in the header data. “The Authority” shall Endeavor to respond to the

queries within the period specified therein. The responses will be sent by fax

and/or  e-mail.  The  Authority  will  forward  all  the  queries  and  its  responses

thereto,  to  all  purchasers  of  the  TENDER  without  identifying  the  source  of

queries.

      “The  Authority”  shall  Endeavor to  respond to  the  questions raised or

clarifications sought by the Applicants. However, the Authority reserves the right

not to respond to any question or provide any clarification, in its sole discretion,

and nothing in this Clause shall be taken or read as compelling or requiring the

Authority to respond to any question or to provide any clarification, but not later

than the date provided in header data.

 “The  Authority”  may  also  on  its  own  motion,  if  deemed  necessary,  issue

interpretations  and  clarifications  to  all  Applicants.  All  clarifications  and

interpretations issued by the Authority shall be deemed to be part of the tender.

Verbal  clarifications  and  information given  by  Authority  or  its  employees  or

representatives shall not in any way or manner be binding on the Authority.

61.  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority

may, for any reason, whether at its own initiative or in response to clarifications

requested by an Applicant, modify the tender by the issuance of Addendum.

  Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who

have purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into

account, or for any other reason, the Authority may, in its sole discretion, extend

the Application Due Date.
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62. Language

The Application and all related correspondence and documents in relation to the

Bidding  Process  shall  be  in  English  language.  Supporting  documents  and

printed literature furnished by the Applicant with the Application may be in any

other language provided that they are accompanied by translations of all  the

pertinent passages in the English language, duly authenticated and certified by

the Applicant. Supporting materials, which are not translated into English, may

not  be  considered.  For  the  purpose  of  interpretation  and  evaluation  of  the

Application, the English language translation shall prevail.

63. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The

Authority will evaluate only those Applications that are received in the required

formats  and  complete  in  all  respects.  Incomplete  and  /or  conditional

Applications shall be liable to rejection.

         The Applicant will upload bid in One Folder in electronic form which shall

contain  the  scanned  certified  copies  of  the  documents  given  below  and  the

documents uploaded has to be digitally signed by the bidder. These copies shall

be certified by Practicing Notary approved by the Govt. of Maharashtra or Govt.

of India with his stamp, clearly stating his name & registration number, except

where original documents are demanded

64. Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I,

together with the documents, upload in folder as “VENDOR” together with their

respective enclosures

      Applications submitted by fax, telex, telegram shall not be entertained and

shall be rejected outright.

65.  Late  Applications:-Applications  received  by  the  Authority  after  the

specified  time  on  the  Application  Due  Date  shall  not  be  eligible  for

consideration and shall be summarily rejected.

66. Confidentiality

Information  relating  to  the  examination,  clarification,  evaluation,  and

recommendation for the short-listed qualified Applicants shall not be disclosed

to  any  person  who  is  not  officially  concerned  with  the  process  or  is  not  a

retained professional advisor advising the Authority  in relation to or  matters

arising out of, or concerning the Bidding Process. The Authority will treat all

information, submitted as part of Application, in confidence and will require all

those who have access to such material to treat the same in confidence. The

Authority may not divulge any such information unless it is directed to do so by
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any statutory entity that has the power under law to require its disclosure or is

to enforce or assert any right or privilege of  the statutory entity and/ or the

Authority or as may be required by law or in connection with any legal process.

67. Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer

may, at his discretion, ask any bidder for clarification of his Bid, including

breakdown of unit rates. The request for clarification and the response shall

be  in  writing  or  by  post/facsimile/e-mail.  No  Bidder  shall  contact  the

Engineer on any matter relating to his bid from the time of the bid opening to

the time the contract is awarded. Any effort by the Bidder to influence the

Engineer in the Engineer’s bid evaluation, bid comparison or contract award

decisions may result in the rejection of the Bidder’s bid.

68. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and

shall satisfy himself before submitting his tender as to the nature of the ground

and subsoil  (so  far  as  is  practicable),  the  form  and  nature  of  the  site,  the

quantities and nature of the work and materials necessary for the completion of

the works and means of access to the site, the accommodation he may require

and  in  general  shall  himself  obtain  all  necessary  information  as  to  risk,

contingencies and other circumstances which may influence or affect his tender.

He shall also take into consideration the hydrological and climatic conditions.

2. The Employer may make available to the Contractor data on hydrological and

sub-surface  conditions  as  obtained  by  or  on  his  behalf  from  investigations

relevant  to  the  works  but  the  Contractor  shall  be  responsible  for  his  own

interpretation thereof. The contractor shall engage his investigating agency with

prior  approval  of  the  Engineer  from  the  approved  list  of  such  agencies  by

Brihanmumbai  Municipal  Corporation or  Govt  at  his  cost  initially  before

commencing actual work and which shall be reimbursed immediately subject to

satisfaction of the Engineer for faithful compliance and submission of required

data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as

to the correctness and sufficiency of his tender for the works and of the rates

and prices quoted in the schedule of works / items / quantities, or in Bill of

Quantities, which rates and prices shall, except as otherwise provided cover all

his  obligations under the Contract  and all  matters and things necessary  for

proper completion and maintenance of the works. No extra charges consequent

on any misunderstanding.
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4. Not Foreseeable Physical Obstructions or Conditions:  If, however, during

the execution of the Works the Contractor encounters physical obstructions or

physical  conditions,  other  than  climatic  conditions  on  the  Site,  which

obstructions  or  conditions  were,  in  his  opinion,  not  foreseeable  by  an

experienced contractor, the Contractor shall forthwith give notice thereof to the

Engineer. On receipt of such notice, the Engineer shall, if in his opinion such

obstructions  or  conditions  could  not  have  been  reasonably  foreseen  by  an

experienced contractor, after due consultation with the Contractor, determine:

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor

by reason of such obstructions or conditions having been encountered,

which shall be added to the Contract Price.

 and shall notify the Contractor accordingly. Such determination shall take

account of any instruction which the Engineer may issue to the Contractor

in  connection  therewith,  and  any  proper  and  reasonable  measures

acceptable to the Engineer which the Contractor may take in the absence

of specific instructions from the Engineer. However such costing shall be

got approved by the competent authority as governed vide rules prevailing

with authority.

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not applicable

to this Tender)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a

small temporary office, at the work-site which will  include tables, chairs and

lockers for keeping the records. He shall also make necessary arrangements for

drinking water,  telephone with a pre-requisite of e-governance and electronic

communication. These offices are not to be allowed on public roads without the

written instruction of the Engineer. These offices should be preferably located

within 50 to 500 m of the work site. In case the office is more than 500m away

from the work site, the contractor is to provide conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not applicable)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a

temporary office at the work-site which will include tables, chairs and lockers for

keeping the records. He shall also make necessary arrangements for drinking

water, latrines, with doors, windows, locks, bolts and fastenings sufficient for

security for the Engineer, and his subordinates, as close to the works from time

to time in progress as can be conveniently arranged, and shall at his own cost

furnish the office with such chairs, tables, lockers, locks and fastenings as may

be required by the Engineer, and no expense of any kind in connection with the
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erection or upkeep of the offices or fittings shall be borne by the Corporation,

but  all  such work shall  be  carried  out  by  the  Contractor  and the  expenses

thereof defrayed by him. The Contractor shall also make water connections and

fit  up  stand  pipe  with  a  bib  tap  at  each office.  The  latrines  and  the  water

connections shall be subject to all the conditions herein elsewhere laid down for

temporary water connection and latrines generally with all requisite equipments

for e-governance and electronic and digital communication. These offices are not

to be allowed on public roads without the written instruction of the Engineer.

These offices should be preferably located within 50 to 500 m of the work site. In

case the office is more than 500m away from the work site, the contractor is to

provide conveyance. Also, for staff working beyond working hours the contractor

has to provide conveyance.

7. Permission for provision and removal of office on completion of work:

(Not applicable to this Tender)

The tenderer shall obtain permission for provision of site office, cement go-

down, store, etc. on payment of necessary cost implication. The cement go-

down, Watchman cabins,  etc.  shall  be  provided as  directed and shall  be

removed by the  Tenderers  on completion of  the  work at  their  cost.  It  is

binding on the Tenderer to fulfill requirements of Environmental Authorities.

The  location  of  such  office  shall  be  finalized  and  got  approved from the

Engineer before erection/commencement work.

8.  Contractor’s  office  near  works(Not  applicable  to  this  Tender):  The

Contractor  shall  have  an  office  near  the  works  at  which  notice  from  the

Commissioner or the Engineer may be served and shall, between the hours of

sunrise and sunset on all working days, have a clerk or some other authorized

person always present at such office upon whom such notices may be served

and service of any notices left with such clerk or other authorized person or at

such office shall be deemed good service upon the Contractor and such offices

shall have pre-requisite facilities for e-governance.

69. Official Secrecy:

The Contractor shall of all  the persons employed in any works in connection

with the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to

them and will continue to apply even after execution of the said works and they

will not disclose any information regarding this contract to any third party. The

contractor shall also bring into notice that, any information found to be leaked

out or disclosed the concern person as well as the Contractor will be liable for

penal action; further the Corporation will be at liberty to terminate the contract

without notice.
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70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any

National or State stature, Ordinance, decree or other law or any regulation or

By-laws or any local or other duly constituted authority or the introduction

of any such National or State Statute, Ordinance, decree or by which causes

additional or reduced cost to the Contractor, such additional or reduced cost

shall,  after  due  consultation  with  the  Contractor,  be  determined  by  the

concerned Engineering Department of Brihanmumbai Municipal Corporation

and  shall  be  added  to  or  deducted  from  the  Contract  Price  with  prior

approval of competent authority and the concerned Engineering Department

shall  notify  the  Contractor  accordingly  with  a  copy  to  the  Employer.

Brihanmumbai Municipal Corporation reserve the right to take decision in

respect of addition/reduction of cost in contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and

against all claims and proceedings for or on account of infringement of any

Patent rights, design trademark or name of other protected rights in respect

of  any  constructional  plant,  machine  work,  or  material  used  for  or  in

connection with the Works or any of them and from and against all claims,

proceedings, damages, costs, charges and expenses whatsoever in respect

thereof  or  in  relation  thereto.  Except  where  otherwise  specified,  the

contractor shall pay all tonnage and other royalties, rent and other payments

or  compensation,  if  any,  for  getting  stone,  sand,  gravel,  clay  or  other

materials required for the works or any of them.

72. Payments, Tax and Claims:

 The limit for unforeseen claims

Under  no  circumstances  whatever  the  contractor  shall  be  entitled  to  any

compensation  from  Brihanmumbai  Municipal  Corporation on  any  account

unless the contractor shall  have submitted a claim in writing to  the Eng-in-

change within 1 month of the case of such claim occurring.

 No interest for delayed payments due to disputes, etc:

It is agreed that the  Brihanmumbai Municipal Corporation or its Engineer or

Officer shall  not be liable to  pay any interest or damage with respect of any

moneys or balance which may be in its or its Engineer’s or officer’s hands owing

to any dispute or difference or claim or misunderstanding between the BMC or

its Engineer or Officer on the one hand and the contractor on the other, or with

respect to any delay on the part of the BMC or its Engineer or Officers in making

periodical or final payments or in any other respect whatever.
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73. Settlement of Disputes:

 Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or

the proprietor dies and if the Contractor is a partnership concern and one of the

legal  representative  of  the  individual  Contractor  or  the  proprietor  of  the

proprietary  concern  and  in  case  of  partnership,  the  surviving  partners,  are

capable of carrying out and completing the contract, the Commissioner shall be

entitled  to  cancel  the  contract  as  to  its  uncompleted  part  without  the

Corporation being in any way liable  to  payment of  any compensation to the

estate  of  the  deceased  Contractor  and  or  to  the  surviving  partners  of  the

Contractor’s firm on account of the cancellation of the contract. The decision of

the Commissioner that the legal representative of  the deceased Contractor or

surviving partners of the Contractor’s firm cannot carry out and complete the

contract  shall  be  final  and  binding  on  the  parties.  In  the  event  of  such

cancellation the Commissioner shall not hold estate of the deceased Contractor

and or  surviving  partners  of  the Contractor’s  firm liable  in damages for  not

completing the contract.

 Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect

of which, the decision of any person is, by the Contract, expressed to be final

and  binding)  shall  arise  between  the  Employer  and  the  Contractor  or  the

Engineer and the Contractor in connection with or arising out of the Contract or

carrying out of the Works (Whether during the progress of the Works or after

their completion and whether before or after the termination, abandonment or

breach of the Contract) it, the aggrieved party may refer such dispute within a

period of  7  days  to  the  concerned Addl.  Municipal  Commissioner  who  shall

constitute  a  committee  comprising  of  three  officers  i.e.  concerned  Deputy

Municipal  Commissioner  or  Director  (ES&P),  Chief  Engineer  other  than  the

Engineer of the Contract and concerned Chief Accountant. The Committee shall

give decision in writing within 60 days. Appeal on the Order of the Committee

may be referred to the Municipal Commissioner within 7 days. Thereafter the

Municipal Commissioner shall constitute a Committee comprising of three Addl.

Municipal Commissioners including Addl. Municipal Commissioner in charge of

Finance Department. The Municipal Commissioner within a period of 90 days

after being requested to do so shall give written notice of committee’s decision to

the Contractor. Save as herein provided such decision in respect of every matter

so referred shall be final and binding upon both parties until the completion of

the works, and shall forthwith be given effect to by the Contractor who shall

proceed with the works with due diligence, whether he requires arbitration as

hereinafter provided or not. If the Commissioner has given written notice of the

91



decision to the Contractor and no Claim to arbitration has been communicated

within a period of 90 days from receipt of such notice the said decision shall

remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within

a period of 90 days after being requested as aforesaid, or if the Contractor be

dissatisfied  with  any  such  decision,  then  and  in  any  such  case  the

Contractor  may within 90 days after receiving notice  of  such decision or

within 90 days after the expirations of the first named period of 90 days (as

the case may be) require that the matter or matters in dispute be referred to

arbitration as hereinafter provided. All disputes or differences in respect of

which the decision (if any) of the Commissioner has not become final and

binding as aforesaid shall be finally settled by Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The

arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the

Arbitration Act,  1996 or any statutory modifications thereof, and shall  be

held at  such place  and time within  the  limits  of  Brihan Mumbai  as  the

arbitrator may determine. The decision of the arbitrator shall be final and

binding upon the parties hereto and the expense of the arbitration shall be

paid  as  may  be  determined  by  the  arbitrator.  Performance  under  the

Contract shall, if reasonably be possible, continued during the arbitration

proceedings and payment due to the Contractor by the Employer shall not be

withheld unless they are the subject matter of arbitration proceedings. The

said  arbitrator  shall  have  full  power  to  open  up,  review  and  revise  any

decision, opinion, direction, certification or valuation of the Commissioner

and neither party shall be limited in the proceedings before such arbitrator

to the evidence or arguments put before the Commissioner for the purpose of

obtaining  his  said  decision.  No  decision  given  by  the  Commissioner  in

accordance  with  the  foregoing  provisions  shall  disqualify  him from being

called as a witness and giving evidence before the arbitrator on any matters

whatsoever relevant to the disputes or difference referred to the arbitrator as

aforesaid.  All  awards  shall  be  in  writing  and  for  claims  equivalent  to

5,00,000 or more such awards shall state reasons for amounts awarded. The

expenditure of arbitration shall be paid as may be determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the

cause of action thereof shall be deemed to have arisen in Mumbai and all

legal  proceedings  in  respect  of  any  claim,  dispute  or  difference  shall  be

instituted in a competent court in the City of Mumbai only.
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 75. Copyright:

The copyright of all drawings and other documents provided by the Contractor

under the contract shall remain vested in the Contractor or his sub-contractors

as the case may be the employer shall have a license to use such drawings and

other  documents  in  connection  with  the  design,  construction,  operation,

maintenance of the works. At any time the Employer shall have further license

without  additional  payment  to  the  Contractor  to  use  any  such  drawings  or

documents  for  the  purpose  of  making  any  improvement  of  the  works  or

enlargement or duplication of any part thereof, provided that such improvement,

enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other

improvements, enlargements or duplications already made in accordance with

the further license does not result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which

may become transferable to the Contractor under these present shall, if signed

in the partnership name by any one of the partners, be a good and sufficient

discharge  to  the  Commissioner  and Municipal  Corporation in  respect  of  the

money or security purporting to be acknowledged thereby, and in the event of

death of any of the partners during the pendency of this contract, it is hereby

expressly agreed that every receipt by any one of the surviving partners shall, if

so signed as aforesaid, be good and sufficient discharge as aforesaid provided

that nothing in this clause contained shall be deemed to prejudice or effect any

claim which the Commissioner or the Corporation may hereafter have against

the legal representatives of any partners so dying or in respect of any breach of

any of the conditions thereof, provided also that nothing in this clause contained

shall be deemed prejudicial or affect the respective rights or obligations of the

Contractors  and  of  the  legal  representatives  of  any  deceased  Contractors

interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by

an  Applicant  to  the  Authority  shall  remain  or  become  the  property  of  the

Authority.  Applicants  are  to  treat  all  information  as  strictly  confidential  and

shall not use it for any purpose other than for preparation and submission of

their  Application.  The  Authority  will  not  return  any  Application  or  any

information provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain

any correspondence with any Applicant in relation to the acceptance or rejection

of any Application.
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79. Price Variation Clause (NOT APPLICABLE)

The Contractor shall be reimbursed or shall refund to the Corporation as he case

may be the variation in the value of the work carried out from time to time,

depending on whether the prices of material and labour as a whole rise or fall,

and the method adopted for such computations shall be as given below, it being

clearly understood that the contractor shall have no claim for beingn reimbursed

on the ground that the price of a particular material or group of materials have

risen  beyond  the  limits  of  the  presumptions  made  in  the  following  paras,

however, no price variations shall  be made applicable for contracts up to 12

months:

a) Controlled materials: Price variations shall be permitted in respect of these

materials the price level of which is controlled by the Government or its agency.

The rate ruling on the date of submission of the tender shall be considered as

the basic price of such material for adjustment. Any variation in this rate shall

be considered for reimbursement to the contractor or refund to be claimed from

the contractor as  the  case  may be.  The contractor shall,  for  the  purpose  of

adjustment submit in original the relevant documents from the suppliers.

b) Labour and other materials: For the purpose of this contract and for allowing

reimbursement of refund on account of variation of prices of (i) labour, and (ii)

materials other than materials mentioned in A above, computation will be based

on the formula enunciated below which is based on the presumptions that :

i. The general price level of labour, rises or falls in proportion to the rise or fall

of consumer price index number 9 (general) for working class in Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or fall

of whole-sale price index as published by ‘Economic Adviser to Govt. of India’.

iii.  And that the component of labour is to the extent of 30 percent of 88

percent and the component of materials is to the extent of 70 percent of 88

percent of the value of the work carried out. The remaining 12 percent being

the presumptive profit of the contractor.

a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)

            100                  IO

b. Formula for Material component :

VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO

Where –
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VL  =  Amount  of  price  variation  to  be  reimbursed  or  claimed  as  refund  on

account of general rise or fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by the

Commissioner of Labour and Director of Employment, Mumbai) applicable to the

period under  reference  (base  year  ending  2004-05  as  100  i.e.  new series  of

indices).

IO = Consumer price index number for working class for Mumbai (declared by

the Commissioner of labour and Director of Employment, Mumbai) prevailing, on

the day of 28 days prior to the date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on

account of general rise or fall of wholesale price index for period under reference.

W = Average wholesale price index as published by Economic Adviser to Govt. of

India applicable to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days

prior to the date of submission of the tender.

R = Total value of the work done during the period under reference as recorded

in the Measurement Book excluding water charges and sewerage charges but

including cost of excess in respect of item upto 50 percent

C  =  Total  value  of  Controlled  materials  used  for  the  works  as  recorded  in

Measurement Book and paid for at original basic rate plus the value of materials

used.

i. The quantity of the Controlled material adopted in working out the value of ‘C’

shall be inclusive of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the

components  of  cost  of  materials  excluding  transport  charges  incurred  for

bringing the material from place of delivery to the site. Computations based on

the  above  formula  will  be  made  for  the  period  of  each  bill  separately  and

reimbursement will be made to (when the result is plus) and refund will claimed

from (when the result is minus) the contractor’s next bill. The above formulae

will be replaced by the formulae in Annexure-I as and when mentioned in special

conditions of contract The operative period of the contract for application of price

variation shall mean the period commencing from the date of commencement of

work mentioned in the work order and ending on the date when time allowed for

the work order and ending on the date when time allowed for the work specified

in the contract for work expires, taking into consideration, the extension of time,

if any, for completion of the work granted by Engineer under the relevant clause

of the conditions of contract in cases other than those where such extension is

necessitated on account of default of the contractor. The decision of the Engineer
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as regards the operative period of the contract shall be final and binding on the

contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’

shall be taken as zero.

C) Adjustment after completion: If the Contractor fails to complete the works

within the time for completion adjustment of prices thereafter until the date

of completion of the works shall be made using either the indices or prices

relating to the prescribed time for completion, or the current indices or prices

whichever is more favorable to the employer, provided that if an extension of

time is granted, the above provision shall apply only to adjustments made

after the expiry of such extension of time.

D) Price variation will be calculated similarly and separately for extra items and

/ or excess quantities and provisional sums calculated under Sub Clause 10

(b)A (i)&(ii) and Sub Clause 10

(b)  B(ii)  based on the  above  formula/formulae  in  Annexure-I  as  and when

mentioned in Special conditions of contract; IO and WO being the indices

applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii)

and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible

for FAIR items created during execution.

80. Maximum Price Variation shall be as follows: N.A. as per clause no. 79

above.            

Time Period of Project Maximum  limit  of  Price
Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case

of any changes in above.

Note:

1) The extension in time period for the projects originally estimated including

monsoon  results  in  change  of  price  variation  slabs  as  mentioned  above

i.e.from first slab to second slab or from second slab to third slab, then the

maximum limit of original slab will prevail.

2) Operative period shall mean original or extended time period of contract. For
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example:

Extension of Time period Maximum Price Variation

If  original  period  of  11  months

including  monsoon  extends  to

16. The operative period will  be

11+5 months.

No variation allowed

If  original  period  of  11  months

excluding  monsoon  extends  to

16. The operative period will  be

11+5 months.

Maximum 5% variation

allowed

Price Variation during Extended Period of Contract:

i. Extension Due To Modification & Extension for delay due to Brihanmumbai

Municipal Corporation :

The price variation for the period of extension granted shall be limited to the

amount  payable  as  per  the  Indices.  In  case  the  indices  increases  or

decreases,  above/below  the  indices  applicable,  to  the  last  month  of  the

original or extended period vide clause8(l)(a)(i) and (ii) of standard GCC

ii. Extension Of Time For Delay Due To Contractor :

a. The price variation for the period of extension granted shall be limited to the

amount payable as per the Indices in case the indices increase, above the

indices applicable, to the last month of the original completion period or the

extended period vide above clause 8(l) (a)(i) and (ii) of standard GCC.

b. The price variation shall be limited to the amount payable as per the indices,

in case the indices decrease or fall below the indices applicable, to the last

month of original / extended period of completion period vide above clause

8(l)(b) of standard GCC, then lower indices shall be adopted.

i.  Extension  of  Time  For  Delay  due  to  reasons  not  attributable  to

Brihanmumbai Municipal Corporation and Contractor (Reference Cl.8(d) of

Standard GCC):

The price variation for the period of extension granted shall be limited to the

amount payable as per the Indices in case the indices increases or decreases,

above/below the indices applicable, to the last month of the original period.
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81. Payment:

Interim Payment:(Not applicable)

i) Interim bills shall be submitted by the Contractor from time to time (but at

an interval of not less than one month) for the works executed. The Engineer

shall arrange to have the bill  s verified by taking or causing to be taken,

where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer

certifying the sum to which the Contractor is considered entitled by way of

interim payment for all the work executed, after deducting there from the

amount already paid, the security deposit / retention money and such other

amounts as may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the

work carried out as an adhoc payment in the first week of next month after

deducting there from recoveries on account of advances, interest, retention

money, income tax etc. The balance payment due will be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have

fully  complied  with  the  requirement  of  the  Condition  no.8  (g)  and  8  (h)

concerning submission and approval of Network Schedule for the works, as

detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the time

of next interim payment for non-attainment of each milestone in the network

and shall be released only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may

be modified or corrected by a subsequent interim certificate or by the final

certificate. No certificate of the Engineer supporting an interim payment shall

of itself be conclusive evidence that any work or materials to which it relates

is / are in accordance with the contract.

82.  Banning/De-Registration  of  Agencies  of  Construction  works  in

Brihanmumbai Municipal Corporation

 The regulations regarding Demotion/ Suspension Banning for specific period

or  permanently  / De-Registration  shall  be  governed as  per  the  respective

condition  in  Contractor  Registration  Rules  of  Brihanmumbai  Municipal

Corporation.

83. JOINT VENTURE: (Not Applicable):  In case if Joint Venture is allowed

for the Project, the guidelines for JV as follows shall be incorporated in

the Tender Document:

a)  Joint  Venture  should  be  allowed  only  when  the  number  of  identifiable

different works is more than one and/or the estimated cost of tender is more

than Rs.100 Crores. JV shall  also be  allowed for complex technical  work
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below Rs.100 Crores with the approval of concerned AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number of members in a JV firm shall not be more than three in normal

circumstances,  if  the  work  involves  only  one  discipline  (say  Civil  or

Electrical). If number of members in JV is required to be more than three,

then approval of concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual

capacity or as a member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV

firm or any constituent member of the JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the

name of constituent member. However, EMD in the name of lead partner can

be accepted subject to submission of specific request letter from lead partner

stating the reasons for not submitting the EMD in the name of JV and giving

written  confirmation  from  the  JV  partners  to  the  effect  that  the  EMD

submitted by the lead partner may be deemed as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm

who shall have a majority (at least 51%) share of interest in the JV firm. The

other members shall have a share of not less than 20% each in case of JV

firms with up to three members and not less than 10% each in case of JV

firms  with  more  than  three  members.  In  case  of  JV  firm  with  foreign

member(s), the lead member has to be an Indian firm with a minimum share

of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed

by the JV members shall be submitted by the JV firm along with the tender.

The  complete  details  of  the  members  of  the  JV  firm,  their  share  and

responsibility  in  the  JV  firm etc.  particularly  with  reference  to  financial

technical and other obligation shall be furnished in the agreement.

i)  Once  the  tender  is  submitted,  the  agreement  shall  not  be  modified/

altered/terminated during the validity of the tender. In case the tenderer fails

to  observe/comply  with  this  stipulation,  the  full  Earnest  Money  Deposit

(EMD) shall be forfeited. In case of successful tenderer, the validity of this

agreement shall be extended till the currency of the contract expires.

j) Approval for change of constitution of JV firm shall be at the sole discretion

of the Brihanmumbai Municipal Corporation.

The  constitution  of  the  JV  firm  shall  not  be  allowed  to  be  modified  after

submission  of  the  tender  bid  by  the  JV  firm  except  when  modification

becomes inevitable due to succession laws etc. and in any case the minimum
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eligibility  criteria  should  not  get  vitiated.  In  any  case  the  Lead  Member

should continue to be the Lead Member of the JV firm. Failure to observe

this requirement would render the offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not

be  allowed  to  be  altered  during  the  currency  of  contract  except  when

modification become inevitable due to succession laws etc. and in any case the

minimum  eligibility  criteria  should  not  get  vitiated.  Failure  to  observe  this

stipulation shall be deemed to be breach of contract with all consequential penal

action as per contract condition.

l) On award of contract to a JV firm, a single Performance Guarantee shall be

required  to  be  submitted  by  the  JV  firm  as  per  tender  conditions.  All  the

Guarantees  like  Performance  Guarantee,  Bank  Guarantee  for  Mobilization

advance, machinery Advance etc. shall be accepted only in the name of the JV

firm and no splitting of guarantees amongst the members of the JV firm shall be

permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom

the work has been awarded) has to be executed and got registered before the

Registrar of the Companies under Companies Act or before the Registrar / Sub-

Registrar under the Registration Act, 1908. This agreement shall be submitted

by the JV firm to the  Brihanmumbai Municipal Corporation before signing the

contract agreement  for the work. (This agreement format should invariably be

part of the tender condition). In case the tenderer fails to observe/comply with

this stipulation, the full  Earnest Money Deposit  (EMD) shall  be forfeited and

other penal actions due shall be taken against partners of the JV and the JV.

This joint venture agreement shall have, inter-alia, following clauses:-

i)  Joint  and Several  liability  -  The  members  of  the  JV  firm  to  which  the

contract  is  awarded,  shall  be  jointly  and  severally  liable  to  the  Employer

(Brihanmumbai  Municipal  Corporation)  for  execution  of  the  project  in

accordance  with  General  and  Special  conditions  of  the  contract.  The  JV

members shall also be liable jointly and severally for the loss, damages caused to

the Brihanmumbai Municipal Corporation during the course of execution of the

contract or due to no execution of the contract or part there-of.

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire

period  of  the  contract  including  the  period  of  extension  if  any  and  the

maintenance period after the work is completed.

iii)  Governing  Laws  -  The  Joint  Venture  Agreement  shall  in  all  respect  be

governed by and interpreted in accordance with Indian Laws.
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iv)  Authorized  Member  -Joint  Venture  members  shall  authorize  one  of  the

members on behalf of the Joint Venture firm to deal with the tender, sign the

agreement  or  enter  into  contract  in  respect  of  the  said  tender,  to  receive

payment,  to  witness  joint  measurement  of  work done,  to  sign measurement

books  and  similar  such  action  in  respect  of  the  said  tender/contract.  All

notices/correspondences with respect to the contract would be sent only to this

authorized member of the JV firm. No member of the Joint Venture firm shall

have the right to assign or transfer the interest right or liability in the contract

without the written consent of the other members and that of the employer in

respect of the said tender / contract.

a) Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s),

following documents shall be submitted:

a) Notary certified copy of the Partnership Deed,

b) Consent of all the partners to enter into the Joint Venture Agreement on a

stamp paper of appropriate value (in original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the

partners to sign the MOU and JV Agreement on behalf of the partners and

cre-ate liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following

documents shall be enclosed:

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a

Proprietary Concern and he is sole proprietor of the Concern OR he is in

posi-tion of "KARTA" of Hindu Undivided Family and he has the authority,

power and consent given by other partners to act on behalf of HUF.

iii.  In  case  one  or  more  members  is/are  limited  companies,  the  following

documents shall be submitted:

a)  Notary  certified  copy  of  resolutions  of  the  Directors  of  the  Company,

permitting the company to enter into a JV agreement, authorizing MD or one

of the Direc-tors or Managers of the Company to sign MOU, JV Agreement,

such other doc-uments required to be signed on behalf of the Company and

enter into liability against the company and/or do any other act on behalf of

the company.

b) Copy of Memorandum and articles of Association of the Company.

c) Power of Attorney (duly registered as per prevailing law) by the Company

authorizing the person to do/act mentioned in the para (a) above.

a) All the members of the JV shall certify that they have not been black listed

or debarred by  Brihanmumbai Municipal Corporation from participation in
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tenders/contract in the past either in their individual capacity or the JV firm

or partnership firm in which they were members / partners.

b) Credentials & Qualifying criteria: Technical and financial eligibility of the JV

firm  shall  be  adjudged  based  on  satisfactory  fulfillment  of  the  following

criteria:

Technical eligibility criteria: In case of Work involving single discipline, the

Lead member of the JV firm shall meet at least 35% requirement of technical

capacity as stipulated in tender document.

                                                 OR

In  case  of  composite  works  (e.g.  works  involving  more  than  one  distinct

component such as Civil Engineering works, M&E works, Electrical works,

etc. and in the case of major bridges,

substructure  and  superstructure  etc.),  at  least  one  member  should  have

satisfactorily completed 35% of the value of any one component of the project

work so as to cover all the components of project work or any member having

satisfactorily completed 35% of the value of work of each component during

last seven financial years.

In such cases, what constitutes a component in a composite work shall be

clearly defined as part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm

or the arithmetic sum of contractual payments received by all the members of JV

firm in any one of the previous three financial years and shall be at least 100%

of the estimated value of the work as mentioned in the tender.

84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the

Contract  or  extended  date(s)  /  period(s)  of  completion,  he  shall,  without

prejudice to any other right or remedy of Municipal Corporation on account of

such  breach,  pay  as  agreed  compensation,  amount  calculated  as  stipulated

below (or such smaller amount as may be fixed by the Engineer) on the contract

value of the whole work or on the contract value of the time or group of items of

work for which separate period of completion are given in the contract and of

which completion is delayed for every week that the whole of the work of item or

group  of  items  of  work  concerned  remains  uncompleted,  even  though  the

contract  as  a  whole  be  completed  by  the  contract  or  the  extended  date  of

completion. For this purpose the term ‘Contract Value’ shall be the value of the

work at Contract Rates as ordered including the value of all deviations ordered:

•  Completion  period  for  projects  (originally  stipulated  or  as  extended)  not

exceeding 6 months: to the extent of maximum 1 percent per week.
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• Completion period for projects (originally stipulated or as extended) exceeding

6 months and not exceeding 2 years: to the extent of maximum ½ percent

per week.

• Completion period for projects (originally stipulated or as extended) exceeding

2 years: to the extent of maximum ¼ percent per week. When the delay

is not a full week or in multiple of a week but involves a fraction of a week

the  compensation  payable  for  that  fraction  shall  be  proportional  to  the

number of days involved.

            Provided always that the total amount of compensation for delay to be

paid  this  condition  shall  not  exceed  the  under  noted  percentage  of  the

Contract Value of the item or group of items of work for which a separate

period of completion is given.

i)  Completion  period  (as  originally  stipulated  or  as  extended)  not

exceeding 6 months: 10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding

6 months and not exceeding 2 years: 7½ percent.

iii)  Completion  period  (as  originally  stipulated  or  as  extended)

exceeding 2 years: 5 percent.

The amount of compensation may be adjusted set off against any sum

payable  to  the  contractor  under  this  or  any  other  contract  with  the

Municipal Corporation.

85. Action and Compensation Payable In Case Of Bad Work And Not Done

As Per Specifications

All  works  under  or  in  course  of  execution or  executed in  pursuance  of  the

contract,  shall  at  all  times  be  open  and  accessible  to  the  inspection  and

supervision of the Engineer-in-charge, his authorized subordinates in charge of

the work and all the superior officers, officer of the Vigilance Department of the

Brihanmumbai  Municipal  Corporation or  any  organization  engaged  by  the

Brihanmumbai Municipal Corporation for Quality Assurance and the contractor

shall,  at all  times, during the usual working hours and at all  other times at

which  reasonable  notice  of  the  visit  of  such  officers  has  been  given  to  the

contractor, either himself be present to receive orders and instructions or have a

responsible agent duly accredited in writing, present for that purpose. Orders

given to the Contractor’s agent shall be considered to have the same force as if

they had been given to the contractor himself.

       If it shall appear to the Engineer-in-charge or his authorized subordinates

in-charge of the work or to the officer of Vigilance Department, that any work
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has been executed with unsound, imperfect or unskillful workmanship or with

materials of any inferior description, or that any materials or articles provided by

him for the execution of the work are unsound or of a quality inferior to that

contracted for or otherwise not in accordance with the contract, the contractor

shall, on demand in writing which shall be made within twelve months of the

completion  of  the  work  from  the  Engineer-in-Charge  specifying  the  work,

materials  or  articles complained of  notwithstanding that  the same may have

been passed, certified and paid for forthwith rectify, or remove and reconstruct

the work so specified in whole or in part, as the case may require or as the case

may be, remove the materials or articles so specified and provide other proper

and suitable materials or articles at his own charge and cost. In the event of the

failing  to  do  so  within  a  period  specified  by  the  Engineer-in-Charge  in  his

demand aforesaid, then the contractor shall be liable to pay compensation at the

same rate as under clause 8.e. of the general condition of contract in section 9 of

tender document (for Compensation for delay) for this default. In such case the

Engineer-in Charge  may not  accept  the item of  work at  the rates applicable

under the contract but may accept such items at reduced rates as the Engineer

in charge may consider reasonable during the preparation of on account bills or

final bill if the item is so acceptable without detriment to the safety and utility of

the  item and the  structure  or  he  may  reject  the  work  outright  without  any

payment and/or get it and other connected and incidental items rectified, or

removed and re-executed at the risk and cost of the contractor. Decision of the

Engineer-in-Charge to be conveyed in writing in respect of the same will be final

and binding on the contractor.

If the penalization amount exceeds maximum limit with respect to Clause 8.e of

Standard  General  Conditions  of  Contract,  then  a  show  cause  notice  shall

necessarily  be  issued to  the  contract  as  to  why the  contract  should  not  be

terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge

by the relevant clauses in documents that form a part of contract as exercised

or is exercisable in the event of any future case of default by the Contractor, he

is declared liable to pay compensation amounting to the whole of his security

deposit. The liability of the Contractor for past and future compensation shall

remain unaffected.

             In the event of the Executive Engineer taking action against these

relevant clauses, he may, if he so desires, take possession of all or any tools

and  plant,  materials  and  stores  in  or  upon  the  work  of  site  thereof  or

104



belonging to the Contractor or procured by him and intended to be used for

the execution of the work or any part thereof paying or allowing for the same

in account at the contract rates, or in the case of contract rates not being

applicable at current market rates to be certified by the Executive Engineer,

may after giving notice in writing to the Contractor or his staff of the work or

other  authorized  agent  require  him  to  remove  such  tools  and  plants,

materials or stores from the premises within a time to be specified in such

notice and in the event of the Contractor failing to comply with any such

requisition,  the  Executive  Engineer  may  remove  them at  the  contractors

expense of sell them by auction or private sell on account of the Contractor

at his risk in all respects and certificate of the Executive Engineer as to the

expense of any such removal and the amount of the proceeds an expense of

any such sell be final and conclusive against the Contractor.

87.  No  Claim  to  Any  Payment  or  Compensation  or  Alteration  in  or

Restriction of Work:-

(a) If at any time after the execution of contract documents, the Engineer shall

for any reason whatsoever,  desires that  the  whole  or  any part  of  the  works

specified in the Tender should be suspended for any period or that the whole or

part of the work should not be carried out, at all, he shall give to the Contractor

a  Notice  in  writing  of  such  desire  and  upon the  receipt  of  such notice,  the

Contractor  shall  forthwith  suspend  or  stop  the  work  wholly  or  in  part  as

required after having due regard to the appropriate  stage at  which the work

should be stopped or suspended so as not to cause any damage or injury the

work already done or endanger the safety thereof, provided that the decision of

the Engineer as to the stage at which the work or any part of it could be or could

have been safely stopped or suspended shall be final and conclusive against the

contractor.

        The Contractor shall have no claim to any payment or compensation

whatsoever by reason of or in pursuance of any notice as aforesaid, on account

of  any  suspension,  stoppage  or  curtailment  except  to  the  extent  specified

hereinafter.

(b)  Where  the  total  suspension  of  Work  Order  as  aforesaid  continued  for  a

continuous  period  exceeding  90  days  the  contractor  shall  be  at  liberty  to

withdraw  from  the  contractual  obligations  under  the  contract  so  far  as  it

pertains to the unexecuted part of the work by giving 10 days prior notice in

writing to the Engineer within 30 days of the expiry of the said period of 90 days,

of such intention and requiring the Engineering to record the final measurement

of the work already done and to pay final  bill.  Upon giving such Notice, the
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Contractor  shall  be  deem  to  have  been  discharged  from  his  obligations  to

complete the remaining unexecuted work under his contract. On receipt of such

notice the Engineer shall proceed to complete the measurement and make such

payment as may be finally due to the contractor within a period of 90 days from

the receipt of such Notice in respect of the work already done by the contractor.

Such payment shall not in any manner prejudice the right of the contractor to

any further compensation under the remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period

in excess of 30 days at any time or 60 days in the aggregate, the Contractor shall

be entitled to apply to the Engineer within 30 days of the resumption of the work

after such suspension for payment of compensation to the extent of pecuniary

loss suffered by him in respect of working machinery remained ideal on the site

of on the account of his having an to pay the salary of wages and labour engaged

by him during the said period of suspension provided always that the contractor

shall  not be entitled to any claim in respect of any such working machinery,

salary or wages for the first 30 days whether consecutive or in the aggregate or

such suspension or in respect of any such suspension whatsoever occasion by

unsatisfactory work or any other default on his part, the decision of the Engineer

in this regard shall be final and conclusive against the contractor.

  88. Contractor to supply plant,  ladder,  scaffolding, etc and is liable for

damages arising from non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances,

implements, ladders, cordage, tackle scaffolding and temporary works requisite

or proper for the proper execution of the work, whether, in the original altered or

substituted form and whether included in the specification of other documents

forming part of the contract or referred to in these conditions or not and which

may  be  necessary  for  the  purpose  of  satisfying  or  complying  with  the

requirements of the Eng-In-Charge as to any matter as to which under these

conditions is entitled to be satisfied, or which is entitled to require together with

the carriage therefore to and from the work.

         The Contractor shall also supply without charge, the requisite number of

person with the means and materials necessary for the purpose of setting out

works  and  counting,  weighing  and  assisting  in  the  measurements  of

examination at any time and from time to time of the work or materials, failing

which the same may be provided by the Engineer In-charge at the expense of the

contractor  and  the  expenses  may  be  deducted  from any  money  due  to  the

contractor under the contract or from his security deposit or the proceeds of sale

thereof, or offers sufficient portion thereof.
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          The contractor shall provide all necessary fencing and lights required to

protect  the  public  from  accident  and  shall  also  be  bound  to  bear  the

expenses of defence of every suit, action or other legal proceedings, that may

be brought by any person for injury sustained owing to neglect of the above

precautions and to pay any damages and cost which may be awarded in any

such suit action or proceedings to any such person or which may with the

consent of the contractor be paid for compromising any claim by any such

person.

89. Prevention of Fire:

The contractor shall  not set fire  to any standing jungle, trees, brushwood or

grass without a written permit from the Engineer In-charge. When such permit

is given, and also in all cases when destroying cut or dug up trees brushwood,

grass, etc., by fire, the contractor shall take necessary measure to prevent such

fire spreading to or otherwise damaging surrounding property. The Contractor

shall make his own arrangements for drinking water for the labour employed by

him.

90.  Compensation  for  all  damages  done  intentionally  or  unintentionally  by

contractor’s labour whether in or beyond the limits of Brihanmumbai Municipal

Corporation property including any damage caused by spreading the fire shall be

estimated by the Engineer In-charge or such other officer as he may appoint and

the estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer

on appeal shall be final and the contractor shall be bound to pay the amount of

the assessed compensation on demand failing which the same will be recovered

from the Contractor as damages or deducted by the Engineer In-charge from any

sums  that  may  be  due  or  become  due  from  Brihanmumbai  Municipal

Corporation to  contractor  under this  Contract  or  otherwise.  Contractor  shall

bear the expenses of defending any action or other legal proceedings that may be

brought to prevent the spread of fire and he shall pay any damages and costs

that may be awarded by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm

shall be forthwith, notified by the contractor through the Engineer In-charge for

his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such

works shall be carried out in accordance with the specifications and in the event

of  there  being  no  such  specifications,  then in  such case,  the  work shall  be

carried out in all respects in accordance with all instructions and requirements

of the Engineer In-charge.
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93. Safety and medical help :

(i)    The  Contractor  shall  be  responsible  for and shall  pay the expenses of

providing medical help to any workmen who may suffer a bodily injury as a

result  of  an  accident.  If  such  expenses  are  incurred  by  Brihanmumbai

Municipal Corporation, the same shall be recoverable from the contractor

forthwith  and  be  included  without  prejudice  to  any  other  remedy  of

Brihanmumbai  Municipal  Corporation from any amount due or that  may

become due to the Contractor.

(ii)  The contractor shall provide necessary personal safety equipment and first-

aid box for the use of persons employed on the site and shall maintain the

same in condition suitable for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by

the contractor and the contractor shall take adequate steps to ensure the

proper use of equipments by those concerned.

(iv)  When the work is carried on in proximity to any place where there is risk

or drawing all necessary equipments shall be provided and kept ready for

use  and all  necessary steps shall  be taken for the prompt rescue of any

person in danger.

94. No compensation shall be allowed for any delay caused in the starting of

the work on account of acquisition of land or in the case of clearance of works,

on account of ant delay in according to sanction of estimates.

95. Anti-malaria and other health measures: (Not applicable)

 Anti-Malaria and other health measures shall  be taken as directed by the

Executive  Health  Officer  of  Brihanmumbai  Municipal  Corporation.

Contractor shall see that mosquito-genic conditions are created so as to keep

vector population to minimum level. Contractor shall carry out anti-malaria

measures in the area as per the guidelines issued by the Executive Health

Officer of Brihanmumbai Municipal Corporation from time to time.

        In case of default, in carrying out prescribed anti-malaria measures

resulting in increase in malaria incidence, contractor shall be liable to pay

Brihanmumbai Municipal Corporation on anti-malaria measures to control

the situation in addition to fine.
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SECTION 10
TECHNICAL SPECIFICATIONS
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineers Department (O.C. Div.)

Su

b

:

Supply, Installation, Testing and Commissioning of flowmeters for enhanced flow

measurement of filtered water of MIIIA section, Panjrapur

PREAMBLE

The water treatment plant at Pise Panjrapur Complex is a vital installation,

constructed  and  commissioned  in  1979  starting  from  Stage-I,  Stage-II,

Stage-III and M-IIIA which was commissioned in 2007 to provide the potable

water to Mumbai city.  Pise Panjrapur Complex caters 55% of water supply

to  City  of  Mumbai.   This  water  treatment  plant  comprises  of  various

installations  like  Settling  and  Filtration  Plant,  Chlorination  Plant,

Laboratory, Sub Station, Pumping Station, These installations are running

round-the-clock.  The  administration  wing  is  also  provided

DyHE(M&E)MIIIAPPC for the related administrative works.

       At filter plant M-IIIA Panjrapur, there are 1 nos of flowmeters and 4 nos of

leval meters. Due to frequent breakdown and malfunctioning of the meters,

the flow/level meters installed at Filter Plant MIIA were replaced in March

2014. 

     Now the Flow meters installed at Filter Plant MIIIA shows erratic reading.

These flow meters are working from almost last 10 years. Some meters were

shown erratic readings hence Calibration of these meters were carried out

and found that all meters system is outdated.

      But recently out of these 5 flowmeters, 1 flowmeters are not working and

remaining  shows  erratic  reading.  If  any  of  the  above  flowmeters  become

faulty  /malfunctions, it  becomes very  difficult  to  coordinate with MBR to

carry out day to day operational activity and the reporting may go wrong that

affect the final reading.  So, it is required to replace all 5 Nos. of flow meters

at  Filter Plant MIIIA Panjrapur.

    At the time of MIIIA installation, no flowmeter was installed at Filter inlet

channel. But now as per the requirement of Filter operation there must be a

Flow measurement at inlet channel of Filter Plant which measures the flow

coming from Settling tank.  After calculating the losses the efficiency of Filter

Plant can be calculated. Hence it is proposed to install one new flow meter at

inlet channel of Filter Plant MIIIA Panjrapur with all allied accessories.

   One Magnetic type flowmeter is installed at desludging chember of settling

Tank  which  measures  the  total  desludging  water  quantity.  This  meter

working from 2007 and has already surpassed its useful life of 10 years. Also
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due to ageing effect it shows  erratic readings, Hence needs to be replaced.

            It is to mention here that accurate measurement of filtered water  and

level of filter bed is very essential from water supply management point of

view & maintaining water quality of desired standard. Central MBR control

room at Panjrapur is continuously monitoring filter bed level reading and

accordingly  managing  pump  operations  to  ensure  requisite  water  supply

from Pise-Panjrapur treatment plants. Therefore, all flow meters should be in

proper working condition. Otherwise in the event of faulty /malfunctioning

flow meters, it becomes very difficult task for Central MBR control room to

manage day to day operational activities. 

     So considering above facts it is therefore proposed to Supply, installation,

Testing  and  commissioning  of  Flow  meters  with  allied  works ne  new

Flowmeter at inlet channel at Filter Plant  MIIIA Panjrapur and  one magnetic

flowmeter  at Settling tank Panjrapur.             

TECHNICAL SPECIFICATION

GENERAL SPECIFICATIONS: 
1. OPEN CHANNEL ULTRASONIC FLOW /LEVEL METER

General   specifications  :  -

• Ultrasonic  flow/level  measuring  system  shall  consist  of  a  flow/level

sensor,  flow/level  transmitter  cum computing  unit,  prefabricated  cable

connecting the sensor and transmitter, and any other item required for

completing the flow/level measurement system. 

• The flow/level sensor shall be suitable for flange or bracket mounting as

required. It shall have ambient temperature compensation and adjustable

datum setting facilities.

• The flow/level sensor and transmitter shall be suitable as per technical

specifications. 

• Automatic  sensor  recognition  without  any  additional  programming  to

transmitter.

• The  flow/level transmitter cum computing unit shall be provided in an

enclosure conforming to IP 67. It shall be programmable and shall provide

an isolated 4-20 mA HART current output signal to Control System.

• The flow/level  transmitter should be  Simple,  menu-guided operation in

plain text display.

• The  flow/level  transmitter should  have  Easy  operation,  diagnosis  and

measuring point documentation .
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TECHNICAL SPECIFICATION:-

Sensor
Measuring Principal Ultrasonic 
Measuring Range 0 – 03 m  Max. as per channel height (For Flow

measurement) 
0 – 10 m  Max. as per channel height (For Level

measurement)
Max Temperature 70 deg C
Max Pressure 4 bar abs
Materials PVDF (Polyvinylidene Fluoride)
Process connection G 1"/ 1" NPT or manufacturers standards
Degree of protection IP68 /NEMA6P
Sensor cable length Maximum 30m
Mounting Top Mounted
Transmitter:
Type Open channel Ultrasonic flow/ level meter
Measuring Principle Pulse time of flight
Output 4-20 mA HART
Number  of  sensor

inputs
1

Electromagnetic
compatibility

Interference emission to EN 61326; Equipment
class B

Interference immunity to EN 61326; Appendix
A (Industrial)

Material PVC Polycarbonate for field housing / Die cast
Aluminum

Degree of  Protection IP 66  / IP 67 field housing
Accuracy  +/- 0.2% of the maximum span of the sensor
Area Classification Non-Hazardous
Power supply 230 VAC 4 wire type

Temperature Upto +60 deg C

Display
LCD graphic display.
Menu guided operation.
Display of Envelope curve.

Configuration Using Keypad on display

Features
Automatic sensor recognition,
pre-programmed open channel flow curves,

Make BMC approved make
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2. ELECTROMAGNETIC TYPE FLOWMETER

Transmitter

Type Magnetic Inductive Flowmeter

Measuring Principel Electromagnetic

Output 4-20 mA at max load of 400 Ohms

Electromagnetic 

compatibility

IEC/EN 61326
Emission in accordance with Class A 

requirements

Material Polycarbonat; AlSi10Mg, coated

Degree of  Protection IP-68

Power supply 100-230VAC

Temperature -40 to 60°C (-40 to 140°F)

Display LCD, 2.40"; touch screen, smart blue app

Diameter DN400

Features Reliable measurement at constant accuracy with
0 x DN run without pressure loss

Sensor

Measuring Principal Electromagnetic

Measuring Range 1400m³/hr

Materials Carbon steel with protective varnish

Degree of protection IP-68

Make BMC approved make

3.  SS316  Basin  for  Ultrosonic  flowmeter  at  Inlet  channel  Filter
Plant to fit the sensor 

TECHNICAL SPECIFICATION:-

SS 316 Basin size 500mm diameter

SS 316 Pipe 1000mm Height

5mm Thickness

Basin  wall  mounting
plate at SS 316

a) Front Frame : 600mm*600mm*5mm
b) Top Frame   :  600mm*300mm*5mm
c) Back Frame :  400mm*600mm*5mm

Basin  Pipe  holding
plates  of  SS  316  on
front frame

600mm*450mm(app)*5mm
(2 Numbers)

Sensor  mounting  SS
316 plate

500mm*200mm*5mm
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4. LOCAL FLOW INDICATOR CUM TOTALISER UNIT:-

General   specifications:-  :-

• Flow  Indicator  /  Totaliser  shall  be  a  panel  mounted  instrument  with

multi-functionality viz. flow rate indication, flow totalizing,

• It shall be  a state-of-the-art micro controller based system that accepts

mA  signals  proportional  to  flow  rate  from  the  flow  transmitter.  Flow

Transmitter shall be with an output of 4-20 mA. It displays flow rate on 4

or 5 digit LED display / 6 or 8 digit totalizing mode.

• It  has 4-20 mA linear input corresponding to flow rate, 4 key tack-tile

keyboard  Totaliser value  & memory full.

• It shall be a  panel mounting type Bezel-96x96mm (HxW), Depth 125 mm,

cutout : 92 x 92 mm (HxW). It has user configurable flow rate range, flow

totalizing rate. Flow rate & Totaliser range can be configured as required

even at site. Totaliser can be reset manually on demand by user. Power

supply for external transmitter (24 V DC at 100mA) is a standard feature.

It eliminates the need of separate power supply to power the transmitter.

Technical specifications:-

Input 4 - 20 mA Linear corresponding to flowrate

Display 7 Segment LED, 4 – Digit flow rate , 6 Digit Totaliser

Keypad 4 Key Tack-tile

Supply 230 VAC supply  Single Phase ,50 Hz

Panel Mounting BAZEL  96x96 mm (HXW)

Cutout  92x92 mm  ( H x W )

Depth   125 mm

Make Massibus/ABB

5. PROCESS INDICATORS

• Process indicator shall be  a  micro controller based system that accepts mA

signals proportional to level from the level transmitter and displays the level on 5

digit display.

• Process indicator should be a panel mounted instrument with multiple input

type and two programmable set points with individual relays. .

• Alarm can be configured for two set points(Low and High) which are indicated

on front Status LEDs .
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Technical specifications:-

Input 4 - 20 mA Linear corresponding tp level

Display 7 Segment LED, 5  Digit ,size 0.56”

Status Indication 4 Red LED's for Alarm and Tx/Rx

Operation keys Escape, Enter, Increament, Decrement

Keypad 4 Key Tack-tile

Output 0/4-20mA @500Ω Max

Transmitter power supply 24VDC (±10%) @26mA

Power Supply 85-265VAC,50Hz

Make Massibus/ABB

6. ALLIED ACCESSORIES:-

1) Power Supply cable:- For 230 V, 50 Hz, A.C. supply. It shall be of 3 core,

1.5 sq. mm stranded copper conductor, armored, 1.1 KV grade, PVC cable

of ISI standard with certification. Make: Finolex, Polycab  

2) Signal cable:- It shall be 4 core, 1.5 sq. mm. stranded copper conductor,

Blue  colored,  600V grade,  armored,  overall  screened,  PVC  cable  of  ISI

standard with certification.

7. MISCELLANEOUS ITEMS:-

1) SMC / Fiber type panel for housing the ultrasonic level transmitter - It

shall be rugged and made of SMC / Fiber type and 700 mm (H) x 480 mm

(W) x 210 mm (D) in size. 

2) Accessories such as MCB (L & T / SIEMENS / Havells / MDS ),terminals,

fuses shall be of branded make and saddles, hard ware such as nut bolts,

anchor fasteners, screws shall be of good quality.

 Submittals:-  

1. The  successful  contractor  shall  provide  two  sets  of  operation  &

maintenance  manuals  of  Flow  Meters/Transmitters  and  instruments

installed.

2. The successful contractor shall also submit all test reports, catalogs, MOC

reports etc. of installed instruments, Flow Meters/Transmitters and other

system.

3. The drawings / manuals as mentioned above shall be submitted before

submission of final bill.
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Special Condition:-

1) The Bidder shall filled & upload data sheet properly failing which

the tender will be rejected.

2) The successful contractor shall carry out pre-dispatch inspection

of  Flow  Meters/Transmitters  at  manufacturer’s  works  of  OEM  for

dimension verification, performance data and workmanship etc.

3) The successful contractor shall take all the photographs i.e. before

start of the work & after completion of the work.

 Buyback of old removed material: -  

       The successful bidder shall have to take away existing removed old

removed  Flow  Meters/Transmitters. Rebate  for  old  material  shall  be

offered as mentioned hereinafter.

The contractor shall  consider  the  buyback of  old removed

Flow Meters/Transmitters and panel. The contractor shall have to quote

declaration  form as  per  fixed cost  mentioned therein.  However,  B.M.C.

reserves  the  right  to  retain  any  of  the  above  mentioned  Material  if

required. The contractor shall assess in respect of quality of material to be

removed  etc.  before  submitting  the  tender  and  consider  rebate

accordingly. The quoted rebate/buyback cost shall not be less than the

BMC estimated  rebate/buyback  cost.  After  fulfilling  the  due  BMC’s

procedures, the old removed existing material as above will be handed over

to contractor after compliance of due procedure. Subsequently, permission

will  be  granted  to  lift  the  material  from the  site.  The  contractor  shall

properly clean / cleared the entire workplace.

Safety Requirements:-

      The  contractor  while  performing  the  works  shall  take  into

consideration  safety  aspects  against  electrical,  mechanical  and  health

hazards to the workmen as well as safety of the installation and plan his

work and shall take into consideration following points.

        The work involves working on installations like raw water inlet

channel,  filter bed etc. which is about 4-5 meter deep and the contractor

is requested to fulfill all safety requirements and follow all required safety

procedures.

1. The  contractor  shall  provide  safety  apparels,  like  hand  gloves,

safety  shoes,  safety  helmets,  harness  belts,  disposable  aprons,  wader

suit, etc.  whichever applicable  to his workmen and the same shall  be

used depending upon the nature of work and as directed by engineer.
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First aid box & personnel material like toilet soap, hand cleaner etc. shall

be provided at site.

2. Sufficient ventilation and lighting arrangement shall  be made for

safe and comfortable working in the confined space.

3. Lowering and lifting of  material  /  equipments  in confined space

shall be done with utmost care and with all safety measures.

4. The contractor shall follow all safety rules and regulations for water

work and other regulations framed by Director, Safety and Health while

carrying out the work.

5. The contractor  shall  take  all  safety  measures while  carrying  out

electrical works and shall follow applicable I.E. rules.

6. BMC will  not  be  responsible  for  any  mishap  happened  to  men,

material  of  the  contractor  due  to  the  negligence  on  account  of  non

observance of the safety aspects by his staff.

7. The contractor shall not employ the person below 18 years of age.

8. Work  Permit:  since  the  entire  work  involves  risk  of  working  at

heights and flooded water flow at inlet bay, the contractor shall obtain

work  permit  every  day  from  the  concerned  BMC Engineer.  Extra

personnel if required at work should be got entered in the work permit

before starting the work. No change in work other than what mentioned

in the work permit will be allowed. If the contractor desires to change the

work, separate work permit will have to be obtained from concerned BMC

Engineer.

9. It is the sole responsibility of the contractor to get every personnel

employed at the work, insured before starting the work, for the risk of life.

In  order  to  avoid  any  kind of  mishap,  all  the  safety  precautions  and

measures should be taken by the contractor before commencement of the

work. BMC shall be no way responsible for any accident / mishap.

General Terms and Condition:-

a) The tenderer shall visit the site at Panjrapur before submitting the

tender documents to verify and to be conversant with the scope of work.

b) The  tenderer  shall  carry  out  any  other  work  irrespective  of  the

scope  so  as  to  complete  the  work  satisfactorily  to  achieve  the  desired

results with no extra cost to BMC.

c) The technical  specifications  for  the work are  prepared with care

with a view not to create any additional item/work. However, all the items

and works which are required for satisfactory completion and guaranteed
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performance of the system/projects are deemed to be included in the offer

and no extra cost will be paid by BMC. 

d) The contractor shall extend full co-operation and interaction with

the other agencies at site, if involved. The contractor shall co-operate with

the municipal staff and other agencies working at installations.

e) The contractor must have facilities to undertake this job including

adequate  plant  and  machinery.  The  contractor  shall  have  their  own

arrangement  for  welding  equipments,  gas-cutting  equipments,  grinders

etc.

f) Electricity and water if required for installation purpose at site, will

be available free of cost. 

g) The  work shall  be  carried  out  with  good workmanship  following

standard engineering practice. 

h) The contractor shall provide identity card to the entire workforce at

site.  The  contractor  shall  depute  the  workmen  of  best  knowledge  for

carrying out the work.

i) The contractor shall obtain work permit before starting the work

from BMC Site Engineer.  

j) The  contractor  shall  use  their  own  tools,  equipments,  vehicles,

consumables, safety equipments and their own manpower.

k) The  successful  bidders  shall  give  guarantee  on  Flow

Meters/Transmitters with all accessories for 3 Years (DLP) from the date

of  completion  of  the  work  for  any  manufacturing  defects  or  faulty

workmanship.

l) Available drawings, manuals of existing  Flow Meters/Transmitters

will be provided for reference only.

m) The drinking water and electric power supply arrangement will be

provided from BMC free of charge if required.

n) The contract period for the completion of the work is 04 Months

(Excluding Monsoon) from the date of receipt of P.O.

o) The work or part of work which is difficult to carry out within day

(office  hrs.)  time  can  be  carried  out  after  office  hrs.  with  due  prior

permission of the BMC engineer.

p) If any discrepancy in the material supplied or work carried out is

observed  during  erection  and  commissioning  of  the  equipments  or  in

thirty six months defect liability period, and informed to the contractor in

writing, then the contractor shall have to rectify the defect / discrepancy

or replace the equipment / material at his own cost.
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q) If  any  of  the  municipal  property  is  unduly  damaged  due  to

negligence of the contractor, the contractor shall have to make it good to

the satisfaction of BMC site engineer, without any extra cost to BMC.

r) Every effort is taken to define detailed scope of work. However, if

any  material  /  work  which  is  not  specified  in  scope  work/technical

specification  and  required  for  satisfactory  completion of  work  shall  be

provided/ carried out by successful tenderer without any extra cost to the

corporation.

s) Stay of manpower at site is not permissible except watchman. Work

will be carried out on working days between 8 to 5 p.m.

t) It  is  the  responsibility  of  the  contractor  to  include all  the  items

required for successful commissioning of the system irrespective of tender

specifications. No extra payment will be made for the same.

Payment Terms:

a)  The payment of 70% of total contract cost will be made against Supply of

materials at site within 30 days from the receipt of the invoice/ Bill. (max

02 RA Bill)

b)  The remaining payment of 30 % of total contact cost will be made

only after satisfactory completion of work of installation testing and

commissioning  as  per  technical  specification  and  scope  of  work

within 30 days upon submission of invoice/ bill thereafter.

119



BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineers Department (O.C. Div.)

Sub

:

Supply, Installation, Testing and Commissioning  of flowmeters for enhanced 

flow measurement of filtered water of MIIIA section, Panjrapur

TECHNICAL DATA SHEET  
Sr  n
o

Description BMC’S Requirement Offered  by
Tenderer

1. Ultrasonic
flowmeter/le
vel meter

SENSOR

Measuring

Principal
Ultrasonic 

Measuring

Range

0 – 03 m  Max. as per channel
height  (For  Flow
measurement) 

0 – 10 m  Max. as per channel
height  (For  Level
measurement)

Max Temp. 70 deg C

Max Pressure 4 bar abs

Materials PVDF (Polyvinylidene Fluoride)

Process

connection

G 1"/ 1" NPT or manufacturers

standards
Degree  of

protection
IP68 /NEMA6P

Sensor  cable

length
Maximum 30m

Mounting Top Mounted

TRANSMITTER

Type
Open channel Ultrasonic flow/

level meter
Measuring

Principle
Pulse time of flight

Output 4-20 mA HART

Number  of
sensor inputs

1

Electromagne
tic
compatibility

Interference  emission  to  EN
61326; Equipment class B

Interference  immunity  to  EN
61326;  Appendix  A
(Industrial)

Material 
PVC  Polycarbonate  for  field

housing  /  Die  cast
Aluminum

Degree  of

Protection
IP 66  / IP 67 field housing

Accuracy
 +/-  0.2%  of  the  maximum

span of the sensor
Area
Classification

Non-Hazardous

Power supply
230 VAC 4 wire type

Temperature Upto +60 deg C
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Display LCD graphic display.
Menu guided operation.
Display of Envelope curve.

Configuration Using Keypad on display

Features
Automatic sensor recognition,
pre-programmed open channel

flow curves,

Make BMC approved make

2. Electromagneti
c flowmeter

SENSOR

Measuring

Principal
Electromagnetic

Measuring

Range
1400m³/hr

Materials
Carbon steel with protective 
varnish

Degree  of

protection
IP-68

TRANSMITTER

Type Magnetic Inductive Flowmeter

Measuring 
Principel

Electromagnetic

Output
4-20 mA at max load of 400 

Ohms
Electromagne

tic 

compatibili

ty

IEC/EN 61326
Emission in accordance with 
Class A requirements

Material
Polycarbonat; AlSi10Mg, 
coated

Degree of  

Protection
IP-68

Power supply 100-230VAC

Temperature -40 to 60°C (-40 to 140°F)

Display LCD, 2.40"; touch screen, 
smart blue app

Diameter DN400

Features
Reliable measurement at 

constant accuracy with 0 x 
DN run without pressure 
loss

Make BMC approved make

                                                                                            Tenderer’s signature & stamp
Note  :-  Tenderer  shall  take  out  print  of  this  page,  fill  in,  sign  manually,  scan  and

Upload . This document shall be submitted along with Packet “A/B”.
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SECTION 11

FRAUD

AND

CORRUPT

PRACTICES

122



FRAUD AND CORRUPT PRACTICES

  The  Applicants  and  their  respective  officers,  employees,  agents  and

advisers shall observe the highest standard of ethics during the Bidding Process.

Notwithstanding anything to the contrary contained herein, the Authority may

reject  an  Application  without  being  liable  in  any  manner  whatsoever  to  the

Applicant if it determines that the Applicant has, directly or indirectly or through

an agent,  engaged in  corrupt  practice,  fraudulent  practice,  coercive  practice,

undesirable practice or restrictive practice in the Bidding Process.

 Without prejudice to  the  rights of  the  Authority  under relevant Clause

herein  above,  if  an  Applicant  is  found  by  the  Authority  to  have  directly  or

indirectly  or  through an  agent,  engaged  or  indulged in  any  corrupt  practice,

fraudulent practice, coercive practice, undesirable practice or restrictive practice

during the Bidding Process, such Applicant shall not be eligible to participate in

any tender or RFQ issued by the Authority during a period of 2 (two) years from

the date such Applicant is found by the Authority to have directly or indirectly or

through  an  agent,  engaged  or  indulged  in  any  corrupt  practice,  fraudulent

practice,  coercive  practice,  undesirable  practice  or  restrictive  practice,  as  the

case may be.

 For  the  purposes  of  this  Clause  ,  the  following  terms  shall  have  the

meaning hereinafter respectively assigned to them:

A.  “corrupt  practice”  means  the  offering,  giving,  receiving,  or  soliciting,

directly or indirectly, of  anything of  value to influence the actions of any

person connected with the Bidding Process (for avoidance of doubt, offering

of  employment  to,  or  employing,  or  engaging in any manner whatsoever,

directly  or  indirectly,  any  official  of  the  Authority  who  is  or  has  been

associated in any manner, directly or indirectly, with the Bidding Process or

the LOA or has dealt with matters concerning the Concession Agreement or

arising there from, before or after the execution thereof, at any time prior to

the expiry of one year from the date such official resigns or retires from or

otherwise ceases to be in the service of the Authority, shall be deemed to

constitute influencing the actions of a person connected with the Bidding

Process); or save and except as permitted under the relevant sub clause,

engaging in any manner whatsoever, whether during the Bidding Process or

after  the  issue  of  the  LOA  or  after  the  execution  of  the  Concession

Agreement, as the case may be, any person in respect of any matter relating

to the Project or the LOA or the Concession Agreement, who at any time has

been or is a legal, financial or technical adviser of the Authority in relation to

any matter concerning the Project;
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B. “fraudulent practice”  means a misrepresentation or omission of facts or

suppression of facts or disclosure of incomplete facts, in order to influence

the Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair

or  harm,  directly  or  indirectly,  any  person  or  property  to  influence  any

persons participation or action in the Bidding Process;

D.  “undesirable  practice”  means  (i)  establishing  contact  with  any  person

connected with or employed or engaged by the Authority with the objective of

canvassing, lobbying or in any manner influencing or attempting to influence

the Bidding Process; or (ii) having a Conflict of Interest; and

E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any

understanding  or  arrangement  among  Applicants  with  the  objective  of

restricting or manipulating a full and fair competition in the Bidding Process.

F.  If the Employer/Financier determines that the Contractor has engaged in

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing

for or in executing the Contract, then the Employer may, after giving 14 days’

notice to the Contractor, terminate the Contractor's employment under the

Contract and expel him from the Site, and the provisions of relevant Clause

shall apply as if such expulsion had been made.

G.  Should any employee of the Contractor be determined to have engaged in

corrupt,  fraudulent,  collusive,  coercive,  or obstructive  practice  during the

execution of the Works, then that employee shall be removed in accordance

with relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or

indirectly,  of  anything  of  value  to  influence  improperly  the  actions  of

another party;

ii.  “another  party”  refers  to  a  public  official  acting  in  relation  to  the

procurement process or contract execution. In this context, “public official”

includes  Financial  staff  and  employees  of  other  organizations  taking  or

reviewing procurement decisions.

iii.  “fraudulent  practice”  is  any  act  or  omission,  including  a

misrepresentation,  that  knowingly or recklessly  misleads,  or  attempts  to

mislead,  a  party  to  obtain  a  financial  or  other  benefit  or  to  avoid  an

obligation;

iv.  “collusive  practice”  is  an  arrangement  between  two  or  more  parties

designed to achieve an improper purpose, including to influence improperly

the actions of another party;
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v. “coercive practice” is impairing or harming, or threatening to impair or

harm,  directly  or  indirectly,  any  party  or  the  property  of  the  party  to

influence improperly the actions of a party;

vi.  “obstructive  practice”  is  deliberately  destroying,  falsifying,  altering  or

concealing  of  evidence  material  to  the  investigation  or  making  false

statements  to  investigators  in  order  to  materially  impede  the  Financier

investigation into allegations of a corrupt, fraudulent, coercive or collusive

practice; and/or threatening, harassing or intimidating any party to prevent

it from disclosing its knowledge of matters relevant to the investigation or

from pursuing the investigation; or acts intended to materially impede the

exercise of the Finance’s inspection and audit rights provided

vii.  acts  intended  to  materially  impede  the  exercise  of  the  Finance’s

inspection and audit rights provided .

viii.  “party” refers to a public official;  the terms “benefit” and “obligation”

relate to the procurement process or contract execution; and the “act or

omission”  is  intended  to  influence  the  procurement  process  or  contract

execution.

ix.  ”parties”  refers to  participants in the  procurement process (including

public  officials)  attempting  to  establish  bid  prices  at  artificial,

noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract

execution.
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SECTION 12

PRE BID MEETING
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PRE BID MEETING 

Pre-bid meeting  of the interested parties shall be convened at the

designated date, time and place. A maximum of three representatives of each

Applicant shall be allowed to participate on production of authority letter from

the Applicant. Interested Bidder shall send their queries 2 days prior to the date

of Pre-bid meeting only. No queries will be entertained if any queries are not

submitted during the said period.

The Authority shall Endeavour to provide clarifications and such further

information as it may, in its sole discretion, consider  appropriate  for

facilitating a fair, transparent and competitive Bidding Process. 

I  n      t  e  r  p      r  e  t  a      tion of   e      -  T  e  nd      e  r     Do  c  u      m  e  n      t  :

a)Tenderer(s) shall examine the tender document and acquaint themselves
to all conditions and  matters affecting the cost of the works. If any
tenderer(s) finds discrepancies  or omissions in  the Document or if in
doubt about their meaning, he should address a query during pre -bid
meeting.

b) Any  resulting  interpretation  of  the  tender  document  will  be  issued
to  tenderer(s)  as  an addendum. Verbal clarification obtained from any
source shall not be binding on the Corporation.

c) No tenderer(s) shall amend the text of any document except as may be
necessary to comply with any addendum.

Clarif  ication   of   e-Tend  erin  g Docu  men  ts

Pre-bid meeting (If proposed as per e-Tender notice)

a) The tenderer or his authorized representative is allowed to attend a pre
-bid meeting as per the  date, time and venue mentioned in the tender
notice/header data.

b) The purpose of the pre-bid meeting will be to clarify issues and to
answer questions on any matter that may be raised 2 days prior to the
pre-bid meeting.

c) Any  tenderer  requiring  any  clarification  of  the  tender
document  and/or  the  works  may  submit  his  questions  /
queries on e-mail i.e.  dyhe3appc.he@mcgm.gov.in   Please note
that  all  emails  which will  reach  in  the  inbox 2  days  before
meeting, will be considered for Pre-bid meeting. 
The letter mentioning the queries shall be submitted on email id

eemne3atpppc.he@mcgm.gov.in one day before the date of
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   SECTION –13

LIST OF APPROVED BANKS
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List of approved bank for Acceptance of Bank Guarantee

1.   The following banks with their Branches in Greater Mumbai  from Church

gate to Virar & from CST to Kalyan have been approved only for the purpose of

accepting Banker’s guarantee from 1994-95 onwards until further instructions.

2.  The Banker’s guarantee issued by branches of approved Banks beyond Kalyan

and Virar can be accepted only if the said Banker’s Guarantee is countersigned

by the Manager of a Branch of the same bank within the Mumbai city limits,

categorically endorsing thereon that the said Banker’s Guarantee is binding on

the  endorsing  Branch  of  the  Bank within  Mumbai  limits  and  is  liable  to  be

enforced against the said Branch of the Bank in case of default by the bidder /

supplier furnishing the Banker’s Guarantee.

List of approved bank

A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.

B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
24

A
Corporation Bank.

C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.

129



31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.

D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.

E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.
74 Barclays bank.
75 City Bank N.A.
76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.
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APPENDIX
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FORM OF TENDER

To,
The Municipal Commissioner for BMC
Sir,
I/ We have read and examined the following documents relating to the work of

_______________________________________________________________________________
_________________________________________________

 
  i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for M & E Works of the Brihanmumbai Muni-

cipal Corporation municipal corporation as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii.        Annexure A and B.
viii. Bill of Quantities and Rates.

1A. I/We_______________________________________________________
(full name in capital letters, starting with surname), the Proprietor/ Managing
Partner/ Managing Director/ Holder of the Business, for the establishment /
firm  /  registered  company,  named  herein  below,  do  hereby  offer  to
………………………………………………………
……………………………………………………………………………………
…………………………………………………………………………………..

Referred to in the specifications and schedule to the accompanying form of
con-tract  of  the  rates  entered in  the  schedule  of  rates  sent  herewith and
signed by me/ us” (strike out the portions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein
below in details with the addresses, have not filled in this tender under any
other name or under the name of any other establishment /firm or otherwise,
nor are we in any way related or concerned with the establishment /firm or
any other person, who have filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid
documents, upon the terms and conditions, contained or referred to therein
and in accordance with the specifications designs, drawings and other rele-
vant details in all respects.

3. According to your requirements for payment of Earnest Money amounting to
Rs.______________________/-
(Rs._______________________________________________________)

I/We have deposited the amount through online payment gateways with the C.E. of the
Corporation not to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for the
execution of the works until  notice of non/acceptance of this tender has first been
communicated to me/us, and in consideration of yours agreeing to refrain from so
doing I/we agree not to withdraw the offer constituted by this tender before the date of
communication to me/us of such notice of  on / acceptance, which date shall be not
later  than  ten  days  from the  date  of  the  decision  of  the  Standing  Committee  or
Education  Committee  of  the  Corporation,  as  maybe  required  under  the  Mumbai
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Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).
5. I/We also agree to keep this tender open for acceptance for a period of 180

days from the date fixed for opening the same and not to make any modifica-
tions in its terms and conditions which are not acceptable to the Corporation.

6.  I/We agree that the Corporation shall, without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract
deposit when called upon to do so.
c. I/we do not commence the work on or before the date specified
by the Engineer in his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in con-
nection with the preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the
Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions
of  Maharashtra  Mathadi,  Hamal  and other  Manual  workers (Regulation of
Employment and Welfare) Act 1969 and the Bombay Iron and Steel unpro-
tected workers Scheme 1970.

9. “I/We………………………………………….…….. have failed in the accompanying
tender with full knowledge of liabilities and, therefore, we will not raise any
objection or dispute in any manner relating to any action, including forfeiture
of deposit and blacklisting, for giving any information, which is found to be in-
correct and against the instructions and directions given in this tender.

10. “I/We further  agree and undertake that  in the  event it  is  revealed subse-
quently after the allotment of work/contract to me/us, that any information
given by me/us in this tender is false or incorrect, I/We shall compensate the
Brihanmumbai Municipal Corporation for any such losses or inconvenience
caused to the Corporation in any manner and will not resist any claim for
such compensation on any ground whatsoever. I/we agree and undertake that
I/we shall not claim in such case any amount by way of damages or compen-
sation for cancellation of the contract given to me/us or any work assigned to
me/us or is with-drawn by the Corporation,”

           Address       Yours faithfully,
………………………………….
…………………………….……   Digital Signature of the Tenderer or the Firm

                                                    1.……………………………………………….

                                                    2.……………………………………………….
                                                    3.……………………………………………….
                                                    4.……………………………………………….
                                                    5……………………………….………………..
Full Name and private residential address of all the

partners constituting the Firm                          A/c No.

                                                      …. …………………………………………….

1. ……………………………………..                      Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                      Name of Branch
4. ……………………………………..                                   ……………………………………..
5.                                                                     Vender No.

……………………………………..                                       ………………………..
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AGREEMENT FORM

Tender / Quotation dated ……………. 20…

DMC (SE)/ AMC (P)  / MC’s sanction / Standing Committee Resolution No.

……..……………………………….

CONTRACT FOR THE WORKS …….…………………………………………..………..

…………  …………………………………………………………...

………………………………..

This agreement made this day of ………… ……………………………. ………………

…………

Two  thousand  ……………………....…..……..………..

……………………………………………  Between.……...……………...

………………………………………………….…………….………

………………………………………………………..…………….…………………………..

……

Inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……

…………  …  …………………………………………………………………...

………………………….……………

in  Bombay  under  the  style  and  name  of  Messrs  ……………………..

………………………  ……………………………………………………………...

…………………………………………… (Hereinafter called “the contractor) of the

one part and Shri …………………………………………………..

the  Dy.  Municipal  Commissioner  (hereinafter  called  “the  commissioner”  in

which expression are included unless the inclusion is inconsistent with the

context, or meaning thereof, his successor or successors for the time being

holding the office of Dy. Municipal Commissioner of the second part and the

Brihanmumbai Municipal Corporation (hereinafter called “the Corporation”)

of the third part, WHEREAS the contractor has tendered for the construc-

tion, completion and maintenance of the works described above and his ten-

der has been accepted by the Commissioner (with the approval of the Stand-

ing Committee of the Corporation) NOW THIS THIS AGREEMENT WITNES-

SETH as follows:-

1) In this agreement words and expressions shall have the same meanings as

are respectively assigned to them in the General Conditions of Contract for

works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and con-

structed as a part of this agreement viz.
a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:
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f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and  Brihanmumbai
Municipal Corporation

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with
the  Commissioner  to
_________________________________________________________________________
in conformity in all respects with the provision of the contract.

4) The Commissioner hereby convenient to pay to the Contractor in consider-
ation  of  carrying  out  the  works  of
_________________________________________________________________________
__________________________________________________________________the
contract sum, at times and in the manner prescribed by the contract.

IN  WITNESS WHERE OF the  parties hereto  have  caused their  respective
common seals to be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written.

Signed, Sealed and delivered by the contractors

------------------------------------------           -----------------------------------------
------------------------------------------           
In the presence of Trading under the name and style of
------------------------------------------           -----------------------------------------
------------------------------------------           
Full Name
Address Contractors

Signed by the Dy. Municipal Com-
missioner

-----------------------------------------
-----------------------------------------
 in the presence of
 

Dy. Municipal Commissioner

                                                               
The Common seal of the Brihanmumbai Municipal Corporation was hereunto

affixed  on the  …………......  20  in  the  presence  of  two  members  of  the
Standing Committee.

1. 1.
2. 2.

And in the presence of the Munici-
pal Secretary Municipal Secretary

 EE (M&E)MIIIA WTP Panj.        Dy. HE( M&E) MIIIA PP             HE

Note:  The successful bidder will have to pay for preparing contract documents,
legal charges, stamp duty and stationery charges as mentioned in section 6.
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ANNEXURE '' A ''

1 Name of work

:

Supply,  Installation,  Testing  and

Commissioning   flowmeters  for  enhanced

flow measurement of filtered water of MIIIA

section, Panjrapur

The Engineer for this work : Hydraulic Engineer

Engineer In Charge
:

Dy.HE (M&E)M-III A, P.P./

EE(M&E) WTP M-III A, Panj.

2 Estimated cost of Tender : NA

Sr. No. Description of work : Total Amount Rs.

1  Civil Work : -

2  Electrical Work : -

3  Total Amount : -

3 Earnest Money : Rs.1,26,540.00

4 Completion Period : 04 Months (Excluding Monsoon)
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Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The  Bidder  commits  himself  to  take  all  measures  necessary  to  prevent

corrupt practices, unfair means and illegal activities during any stage of

his  bid  or  during  any pre-contract  or  post-contract  stage  in  order  to

secure  the  contract  or  in  furtherance  to  secure  it  and  in  particular

commits himself to the following: -

1.The Bidder will  not offer, directly or through intermediaries, any bribe,

gift, consideration, reward, favour, any material or immaterial benefit or

other  advantage,  commission,  fees,  brokerage  or  inducement to  any

official of the  Brihanmumbai Municipal Corporation, connected directly

or indirectly with the bidding process, or to any person, organization or

third party related to the contract in exchange for any advantage in the

bidding, evaluation, contracting and implementation of the Contract.

2.The Bidder further undertakes that he has not given, offered or promised

to give, directly or indirectly any bribe, gift, consideration, reward, favour,

any material or immaterial benefit or other advantage, commission, fees,

brokerage or inducement to any official of the Brihanmumbai Municipal

Corporation or otherwise in procuring the Contract or forbearing to do or

having  done  any  act  in  relation  to  the  obtaining  or  execution  of  the

Contract  or  any  other  Contract  with  the  Government  for  showing  or

forbearing to show favour or disfavour to any person in relation to the

Contract or any other Contract with the Government.

3.The Bidder will not collude with other parties interested in the contract to

impair the transparency, fairness and progress of the bidding process,

bid evaluation, contracting and implementation of the contract.

4.The Bidder will  not accept any advantage in exchange for any corrupt

practice, unfair means and illegal activities.

5.The  Bidder,  either  while  presenting  the  bid  or  during  pre-contract

negotiations or before signing the contract, shall disclose any payments

he  has  made,  is  committed  to  or  intends  to  make  to  officials  of  the

Brihanmumbai Municipal Corporation or their family members, agents,

brokers or any other intermediaries in connection with the contract and

the details of services agreed upon for such payments.
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6.The  Bidder  shall  not  use  improperly,  for  purposes  of  competition  or

personal  gain,  or  pass  on  to  others,  any  information  provided  by  the

Brihanmumbai Municipal Corporation as part of the business relationship,

regarding  plans,  technical  proposals  and  business  details,  including

information  contained  in  any  electronic  data  carrier.  The  Bidder  also

undertakes to exercise due and adequate care lest any such information is

divulged.

7.The  Bidder  commits  to  refrain  from  giving  any  complaint  directly  or

through any other manner without supporting it with full and verifiable facts.

8.The Bidder shall  not instigate or  cause to instigate any third person to

commit any of the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers

shall  observe  the  highest  standard  of  ethics  during  the  Bidding  Process.

Notwithstanding anything to  the  contrary contained herein,  the  Authority

may reject an Application without being liable in any manner whatsoever to

the Applicant if it determines that the Applicant has, directly or indirectly or

through an agent, engaged in corrupt practice, fraudulent practice, coercive

practice, undesirable practice or restrictive practice in the Bidding Process.

For the purposes of this Clause 9, the following terms shall have the meaning

herein after respectively assigned to them:

“fraudulent  practice”  means  a  misrepresentation  or  omission  of  facts  or

suppression of facts or disclosure of incomplete facts, in order to influence

the Bidding Process;

“coercive practice” means impairing or harming or threatening to impair or

harm, directly or indirectly, any person or property to influence any person’s

participation or action in the Bidding Process;

“undesirable  practice”  means  (i)  establishing  contact  with  any  person

connected with or employed or engaged by the Authority with the objective of

canvassing, lobbying or in any manner influencing or attempting to influence

the  Bidding  Process;  or  (ii)  having  a  Conflict  of  Interest;  and  “restrictive

practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or

arrangement  among  Applicants  with  the  objective  of  restricting  or

manipulating a full and fair competition in the Bidding Process.  

Signature of Tenderer/Bidder
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UNDERTAKING-CUM-INDEMNITY BOND

(On 500/- Stamp Paper)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there

is no change in the contents of the certificates that are submitted at the time

of registration.

2.  I  declare  that  I  ____________  in  capacity  as

Manager/Director/Partners/Proprietors of ___________ has not been charged

with any prohibitory and /or penal action such as banning (for specific time

or  permanent)/de-registration  or  any  other  action  under the  law  by  any

Government and/or Semi Government and/or Government

undertaking.

3. I declare that I have perused and examined the tender document including

addendum, condition of contract, specifications, drawings, bill  of  quantity

etc. forming part of tender and accordingly, I submit my offer to execute the

work as per tender documents at  the rates quoted by me in capacity as

______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the

allotted  work in accordance with the terms and conditions and within the

time prescribed and specified, BMC is entitled to carry out the work allotted

to me by any other means at my risk and cost, at any stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for

non availability of site for the contract work at any time.

6.  I  declare  that  I  will  positively  make  the  arrangements  of  the  required

equipment on the day of commencement or with respect to the progress of

the work in phases, as per the instructions of site in charge

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________ BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies
Acts and carrying on business in Mumbai (hereinafter referred to as 'the bank'
which expression shall be deemed to include its successors and assigns)of the
first  part  __________________________________________
_________________________________  inhabitants  carrying  on  business  at
_______________________________  in  Mumbai  under  the  style  and  name  of
Messer’s  __________________(hereinafter  referred  to  as  'the  consultant')  of  the
second part Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred

to as 'the commissioner' which expression shall be deemed, also to include his

successor  or  successors  for  the  time  being  in  the  said  office  of  Municipal

Commissioner  )  of  the  third  part  and  THE  Brihanmumbai  Municipal

Corporation (hereinafter  referred  to  as  'the  Corporation')  of  the  fourth  part

WHEREAS the consultants have submitted to the Commissioner tender for the

execution  of  the  work  of

''_________________________________________________________and  the  terms  of

such  tender  /contract  require  that  the  consultants  shall  deposit  with  the

Commissioner as/contract deposit/ earnest money and /or the security a sum

of Rs.______________(Rupees __________________)AND WHEREAS if and when any

such tender is accepted by the Commissioner, the contract to be entered into in

furtherance  thereof  by  the  consultants  will  provide  that  such  deposit  shall

remain with and be appropriated by the  Commissioner towards the  Security

-deposit to be taken under the contract and be redeemable by the consultants, if

they shall duly and faithfully carry out the terms and provisions of such contract

and shall duly satisfy all claims properly chargeable against them there under

AND WHEREAS the consultants are constituents of the Bank and in order to

facilitate  the  keeping  of  the  accounts of  the  consultants,  the  Bank with the

consent and concurrence of the consultants has requested the Commissioner  to

accept  the  undertaking  of  the  Bank  hereinafter  contained,  in  place  of  the

contractors depositing with the Commissioner the said sum as earnest money

and /or security as aforesaid AND WHEREAS accordingly the Commissioner has

agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that

in consideration of the premises, the Bank at the request of the consultants

(  hereby  testified  )  UNDERTAKES  WITH  the  commissioner  to  pay  to  the

commissioner upon demand in writing , whenever required by him , from time to

time  ,  so  to  do  ,a  sum  not  exceeding  in  the  whole

Rs._____________(Rupees___________________)under the terms of the said tender
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and  /or  the  contract  .The  B.G.  Is  valid  up  to  _________”  Notwithstanding

anything what has been stated above, our liability under the above guarantee is

restricted  to  Rs.  ___________  only  and  guarantee  shall  remain  in  force  upto

____________ unless the demand or claim under this guarantee is made on us in

writing on or before __________all your right under the above guarantee shall be

forfeited  and  we  shall  be  released  from  all  liabilities  under  the  guarantee

thereafter”

IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________have here into set their respective hands the day and

year  first  above  written.The  amount  shall  be  inserted  by  the  Guarantor,

representing the Contract Deposit in Indian Rupees.
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PROFORMAS:

PROFORMA- I

    The list of similar works as stated in eligibility criteria during last Seven
years–

PROFORMA- I

Sr.N

o.

Name  of

the

Project

Name  of  the

employer

Stipulated

date  of

completio

n

Actual  date

of

completio

n

Actual

cost

of

work

done
1 2 3 4 5 6

NOTE:
Scanned  Attested  copies  of  completion/performance  certificates  from  the
Engineer-in-Charge  for  each  work  should  be  annexed  in  the  support  of
information furnished in the above proforma.
Works shall be grouped financial year-wise.

                                                        
        

PROFORMA- II
Yearly turnover of works during the last three years.
 

PROFORMA- II

Sr.

N

o.

Financial year

Annual

Turnover of

Works

Updated value to

current year

Average of

last

5years

1

2

3

4

5

Tot
al

NOTE: The above figures shall tally with the audited balance sheets uploaded
by the tenderers duly certified by Chartered Accountant.
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PROFORMA- III

At least similar work, as stated in eligibility criteria,

PROFORMA- III

Name

of

the

Proj

ect

Name

of

the

Empl

oyer

Cost  of

the

Project

Date of

issue

of

work

Order

Stipulated

Date of

Completio

n

Actual

Date

of

Comp

letion

Actual

cost of

work

done

1 2 3 4 5 6 7

Note:   Scanned Attested copies of  completion/performance certificates from
the  Engineer-in-charge  for  each  work  should  be  annexed  in  support  of
information furnished in the above proforma.

PERSONNEL:

PROFORMA- IV

Sr.

No

.

Post
Name

Qualificatio

n
Work Experience

(Prime
Candidat

e/
Alternate)

No. of Years

1 Project Manager

2
Quality  Control

Engineer

3 Site Engineer

4 Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work
experience shall be submitted /uploaded.

MACHINERY: (for special work only)

PROFORMA- V/A

Sr.No. Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B
Sr.No. Equipment Number Owned
1 2 3 4

Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested
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documents of ownership/leased of machineries. The undertaking from the
suppliers will not be accepted.

PROFORMA - VI / A

Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descripti

on of

work

Pla

c

e

Contra

ct

No.

&

Date

Name &

Address

es of

employe

r

Value of

Contr

act in

Rs.

Schedule

d date

of

comple

tion

Value of

work

remaining

to be

completed

1 2 3 4 5 6 7

Note: Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for  each  work  should  be  annexed  in  the  support  of
information furnished in the above proforma.

PROFORMA - VI / B
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Description

of work

Plac

e

Name &

Addresses of

employee

Value

of

Cont

ract

in

Rs.

Time

Peri

od

Date on

which

decision is

expected

1 2 3 4 5 6

Note: Scanned Attested copies of certificates from the Engineer-in-charge
for each work shall be annexed.

PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party
(/Parties)

Employer
Cause of

Disput
e

Amount
involve

d

Remarks
showing
Present
Status.

1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates from

the Engineer-in-charge for each work should be annexed and   uploaded.
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Annexure- C

UNDERTAKING FOR BEST PRICE

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and
registration number)

Tender / Bid No. ________________________________________________
To,
The Brihanmumbai Municipal  Commissioner
For  Brihanmumbai Municipal Corporation
Sir,
              “I / We ……………………………………………( Full Name in capital

letters  starting  with  surname  ),  the  Proprietor  /  Managing  Partner  /

Managing Director / Holder of the Business / Manufacturer / Authorized

Dealer, for the establishment / firm / registered company , named herein

below ,  do hereby ,  state  and declare  that  I/We  ------------------------------

whose names are given herein below in details with the addresses have not

filled in this tender under any other name or under the name of any other

establishment  /  firm  or  otherwise  ,  nor  are  We  in  any  way  related  or

concerned with any establishment / firm or any other person , who have

filled in the tender for the aforesaid work.”   

              “I / We do hereby further undertake that, we have offered the best

prices  for  the  subject  supply  /  work  as  per  the  present  market  rates.

Further,  we  do  here  by  undertake  and  commit  that  we  have  not

offered / supplied the subject product / similar product / system or sub

system  in  the  past  one  year  in  the  Maharashtra  State  for  quantity

variation up to - 50% or + 10 % at a price lower than that offered in the

present bid to any other outside agencies including Govt. / Semi Govt.

agencies  and  within  the Brihanmumbai  Municipal  Corporation also.

Further, we have filled in the accompanying tender with full knowledge of the

above liabilities and therefore we will not raise any objection or dispute in

any  manner  relating  to  any  action,  including  forfeiture  of  deposit  and

blacklisting, for giving any information which is found to be incorrect and

against the instructions and directions given in this behalf in this tender.   

              I / We further agree and undertake that in the event it is revealed

subsequently after the allotment of work / contract to me / us , that any

information given by me / us in this tender is false or incorrect , I / We shall

compensate the Brihanmumbai Municipal Corporation for any such losses or

inconvenience caused to the Corporation in any manner and will not resist

any claim for such compensation on any ground whatsoever , I / We agree

and undertake that I / We shall not claim in such case any amount , by way
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of damages or compensation for cancellation of the contract given to me / us

or any work assigned to me / us or is withdrawn by the Corporation.”

              However, in case of price difference, if it is a result of differential tax

structures, different dollar value of Rupee, differential  logistic of transport

etc. Considering this aspect, before invoking the penalty, black-listing, I/We

will be given a reasonable opportunity of being heard by representing our

case as to why such price variation / differential has been arisen.

   In case if the explanation submitted by me / us is unsatisfactory then

action including forfeiture of despite and black-listing may be taken against

me/us.

TENDERER'S FULL SIGNATURE WITH
FULL NAME AND RUBBER STAMP
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Annexure- D

Rate Analysis

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate

should  be  inclusive

of

all taxes)

2 Machinery  Hire

Charges

3 Labour Type (labour

component

s)

4 Total  of  all

components

5 Overhead  &  Profit

15%

on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer
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Annexure-E
Irrevocable Undertaking

(on Rs. 500/- Stamp paper duly notarized)

I  Shri/Smt.........................................................……….  …  aged,........years

Indian  Inhabitant.  Proprietor/  Partner/  Director  of  M/s.

…...........................................resident   at................…………….   do  hereby

give Irrevocable undertaking as under;

1 I say & undertake that as specified in section 171 of CGST Act, 2017,

any reduction in rate of tax on supply of goods or services or the benefit

of input tax credit shall  be mandotarily passed on to  Brihanmumbai

Municipal Corporation by way of commensurate reduction in prices.

2 I further say and undertake that I understand tat in case the same is not

passed on and is discovered at any later stage, Brihanmumbai Municipal

Corporation shall be at liberty to initiate legal action against me for its

recovery  including,  but  not  limited  to,  an  appeal  to  the  Screening

Committee of the GST Counsel.

3 I say that above said irrevocable undertaking is binding upon me/my

partners/  company/  other  Directors  of  the  company  and  upon

my/our legal heirs, assignee, Executor, administrator etc.

4 If I fail to compliance with the provisions of the GST Act, I shall be liable

for penalty/ punishment or both as per the provisions of GST Act.

5 Whatever has been stated here in above is true & correct to my/ own

knowledge & belief.

Solemnly affirmed at                       

DEPONANT

This day of                             

BEFORE ME

Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

                     Tender No. :

Su
b
:

Supply, Installation, Testing and Commissioning flowmeters for ehanced

flow measurement of filtered water of MIIIA section, Panjrapur

  

       The Tenderer shall state briefly any deviation from the specifications,

contained in his main offer.

DEVIATION SCHEDULE

S
r
.
 
N
o
.
   

Item Deviation Remarks

Signature of authorized person of concern/company
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BRIHANMUMBAI MUNICIPAL CORPORATION

CIRCULAR
U/No.MGC/F/6342 dated 5.5.2018

Sub.:  Revised  guidelines  regarding  barricades  being  used  during  the
execution  of  various  infrastructure  development  projects  by
Brihanmumbai in Mumbai.

       Various  infrastructure  development  projects  are  being  executed  by

Brihanmumbai  Municipal  Corporation for  the  betterment  of  citizens  of

Mumbai. During the course of execution of the projects, it is necessary to

A)  Only  two  type  of  barricades  having  department  wise  colour  coding  are

proposed to  be  used depending upon the  nature  of  work  i.e.  Minor  and

Major.

i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S.

angle  post/ frame of  65 mm X 65 mm X 6 mm having  height  of  1.5 m

supported on as shown in

Annex-I.

ii)  Major works: Structural  steel barricade made out of 1.50 mm thick M.S.

Plate ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of

size 2.5 m X 2 m as shown in Annex-II.

B) The department wise colour coding for the barricading shall be as under:-

i) H.E. & W.S.P. department – Blue

ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

iii) S.P. & S.O department – Green

iv) S.W.D., Building Maintenance department & for ward works – Red

C) The basic principle behind installing secured and continuous barricading is

to ensure the

safety of  vehicular as well as pedestrian traffic and residents in the nearby

vicinity of the project. Due to non-installation of appropriate barricades on

sites if any mishap occurs leading to injury or loss of life, then the contractor

and contractor’s Engineer in-charge will be liable for the consequent action.

D) During the course of execution of project, if it is noticed that the contractor

has not provided barricading then a penalty of Rs.1000/- per meter per day

will be imposed upon the contractor and will be deducted from the due Bill.

This penalty shall be a part of penalty as per tender condition.

E) Details of the work shall be prominently displayed on the central panel of

the barricades alongwith the Social Slogans as given in Annexure III and the

Cycle of the same shall be maintained.
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F)  The  contractor  shall  provide  and  install  the  barricading  alongwith  the

slogans printed as per the Annexure III, at his own cost and no payment will

be made for this, however the contractor shall quote the bid accordingly by

considering the cost of barricading.

The condition shall be included in the tender as given below.

“  Barricading  shall  be  provided  free  of  cost  as  per  Circular  vide

U/No.MGC/F/6342 dated 5.5.2018  and  as  per  Annexure  I,  II  and  III  of

Standard  drawings  and  specifications  with  slogans  and  department  wise

colour codes.” The copy of circular will be attached to the tender as a part of

tender  document.  This  circular  will  be  applicable  for  the  new  tenders

proposed to be invited from 01.06.2018 and also the corrigendum shall be

attached to tenders which are uploaded. However, for the projects wherein

the tenders are already invited, the barricading shall be provided strictly as

per tender condition. All the details (Annexure I, II & III of Standard drawings

and specifications with slogans and department wise colour codes, sketches

and  department  wise  colour  coding)  are  uploaded  on  Brihanmumbai

Municipal Corporation portal.

This circular shall come in force with immediate effect.
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ANNEXURE-G

    GRIEVANCE REDRESSAL MECHANISM

(To be submitted with Technical Packet-B)

BMC  has  formed  a  Grievance  Redressal  Mechanism  for  redressal  of

bidder's grievances. Any Bidder or prospective Hidder aggrieved by any decision,

action or omission of the procuring entity being contrary to the provisions of the

tender or any rules or guidelines issued therein. in Packet A. B&C can make an

application for review of decision of responsiveness in Packet "A B & C within a

period  of  7  days  or  any  such  other  period,  as  may  be  specified  in  the  Bid

document.

While making such an application to procuring entity for review, aggrieved

bidders or prospective bidders shall clearly specify the ground or grounds in

respect of which he feels aggrieved.                                         

Provided that after declaration of a bidder as a successful in Packet A

(General  Requirements),  an application for review may be  filed only  by a

bidder  who  has  participated  in  procurement  proceedings  and  after

declaration of successful bidder in Packet 'B' (Technical Bid). an application

for  review may be  filed only by  successful  bidders of  Packet  A.  Provided

further that, an application for review of the financial bid can be submitted,

by the bidder whose technical bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid

process is required to be suspended pending disposal of such review. The

BMC after examining the application and the documents available to him,

give such reliefs, as may be considered appropriate  and communicate its

decision to  the  Applicant  and if  required to  other  bidders  or  prospective

bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible

and in any case within 10 days from the date of receipt of such application

or  such  other  period  as  may  be  specified  in  pre-qualification  document,

bidder  registration  document  or  bid  documents,  as  the  case  may  be.

Where BMC fails to dispose off the application within the specified period

or if the bidder or prospective bidder feels aggrieved by the decision of the

procuring entity, such bidder or prospective bidder may file an application

for redressal before the "Internal Procurement Redressal Committee" within 7

days of the expiry of the allowed time or of the date of receipt of the decision

as  the  case  may  be.  Every  such application  for  internal  redressal  before

Redressal Committee shall be accompanied by fee of Rs.25,000/- and fee
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shall be paid in the form of D.D. in favour of M.C.G.M.

1" Appeal by the bidder against the decision of C.E./ HOD/ Dean can be

made concerned DMC/Director  who should  decide appeal  in  7 days,

If not satisfied, 2nd Appeal by the bidder can be made to concerned

A.M.C.  decision.

Grievance Redressal  Committee  (CRC) is  headed by concerned D.M.CJ

Director of particular department for the first appeal grievances by the bidder

against  the  decision  for  responsiveness/non-responsiveness  in  Packet  A

Packet  11'  or  Packet  C  and  if  not  satisfied,  concerned  A.M.C.  will  take

decision  as  per  second  appeal  made  by  the  bidder.

This Grievance Redressal Committee (GRC) will be operated through

DMC (CPD) office where appeals of aggrieved bidder will be received with

fee  of  Rs.  25,000/-  from  aggrieved  bidder.  The  necessary

correspondence in respect of said applications to the aggrieved bidder &

concerned  department,  issuing  notices,  arranging  of  Grievance

Redressal Committee (GRC) with D.M.C. and further proceeding will be

carried out through registrar appointed by B.M.C.                             

No  application  shall  be  maintainable  before  the  redressal  Committee  in

regard  of  any  decision  of  the  BMC  relating  to  following  issues:

Determination of need of procurement,

• the decision of whether or not to enter into negotiations,

• Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his

decision thereon to the Applicant within 10 days or such further time not

exceeding 20 days, as may be considered necessary from the date of receipt

of  the  recommendation  and  in  case  of  non-acceptance  of  any

recommendation, the reason of such non-acceptance shall also be mentioned

in  such  communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal

Committee,  if  found,  come to the conclusion that any such complaint or

review is of vexatious, frivolous or malicious nature and submitted with the

intention of delaying or defeating any procurement or causing loss to the

procuring  entity  or  any  other  bidder,  then  such  complainant  shall  be

punished with fine, which may extend to Five Lac rupees or two percent of

the  value  of  the  procurement,  whichever  is  higher.

                                             Full Signature of the tenderer with Official

Seal and Address
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

 

Acceptance Letter

In e-bid -

Name of work:- Supply, Installation, Testing and Commissioning flowmeters for

enhanced flow measurement of filtered water of MIIIA section,

Panjrapur

I / We certified that I/We have read all tender conditions/Minutes of Pre-bid

meeting/Corrigendum/Addendums  and  same  has  been  consider  while

submitting the tender.

Signature of tenderer:
For:
Address:
Date:

Seal of

(Note: this document shall be signed, stamped and uploaded in packet A
in Bidder Doc folder)
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE
MANUFACTURERS

(To be submitted with Technical Packet)

To,
The Commissioner,
Brihanmumbai Municipal Corporation,
MUMBAI-400 001.

Sub.: _________________________________________________

e-Tender No._____________

Dear Sir, 

We, ___________________________________________ (Name of the manufacturing

concern)  are  an  established  manufacturer  of  ____________

_______________________________(description  of  product)  having  factory  at

________________________________________________________________________

______________________________________________________ (factory address)

We hereby assure  quantity  and quality  as per  the  contract  for  the goods

offered for supply against this invitation for tender and undertake to abide by

the said clause. We also assure uninterrupted supply of spares, material,

service, etc. included in Bill of Quantities in the tender for till the completion

of entire contract period (Inclusive of defect liability period of 3 years).

For and on behalf of M/s.________________________________
(Name of manufacturer)

Not
e:
-

This Proforma is meant for manufacturers who are participating
in the tendering themselves.  This letter shall be submitted

with  the  tender  in  original  on  the  letterhead  of  the

manufacturing concern and signed by a person competent to
sign the same. 
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PROFORMA LETTER TO BE SUBMITTED BY   AUTHORIZED DEALER   FROM

THEIR MANUFACTURERS

(To be submitted with Technical Packet)

To,

The Commissioner, 

Brihanmumbai Municipal Corporation,

MUMBAI-400 001.

Sub.: e-Tender  for

___________________________________________________________

      ___________________________________________________________

   e-Tender No.: ______________ Due on: _________

Dear Sir,

We,  _____________________________________  (Name  of  the  manufacturing
concern) are an established manufacturer of  _____________________ having
factory  at  ________________________________  (factory  address)  do  hereby
authorize M/s. _____________________________

_______________________________________________________________________ (Name
and address of the dealer/ agent) to represent us to tender and conclude the
contract for the above goods manufactured by us with you against invitation
of e-tender No. _______________________ due on _________.

We hereby assure  quantity  and quality  as per  the  contract  for  the goods
offered. We also assure uninterrupted supply of supply of spares, material,
service, etc. included in Bill of Quantities in the tender for till the completion
of entire contract period (Inclusive of defect liability period of 3 years).

                                                                           Yours faithfully,

For and on behalf of M/s.________________________________ 

                                                                      (Name of manufacturer)

Signature 

(______________________________)

(Name & Designation of authorized signatory)

Place:         

Date:

Note: This letter of authority shall be in original on the letterhead of the

manufacturing  concern  and  should  be  signed  by  a  person

competent  and  having  the  power  of  attorney  to  bind  the

manufacturers.
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BRIHANMUMBAI MUNICIPAPL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT)

UNDERTAKING FOR THE SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in

packet A / packet B, failing which tender shall be treated as non-responsive)

I,  Mr.  (Name of  person)  _________________________________  of  M/s.  (Name of

Firm / Company)  ______________________________________________having  my

office at (Address) ______________________________________ do hereby state &

undertake as Follows:

I  say  that,  I  have  purchased  the  Tender  for  the  work  of

–––––––––––––––––––––––––––– Having bid invitation No ––––––––––––––––––––––

for the Brihanmumbai Municipal Corporation. I Confirm that, I have visited/

inspected  the  site  of  work  before  the  submission  of  the  tender  on  date

–––––––––––––  &  understood  the  entire  scope  of  work.  Considering  all

probable difficulties as could be reasonably foreseen by us as an experienced

contractor, I wish to execute the said work as per the terms and conditions

of the tender. This is to re-affirm that, all the conditions of contract shall be

binding on us.

Place:-

Date:-

(Name,  Seal  &  Authorized

signatory of the tenderer)

  Before me,

(Name, Designation, Sign & stamp 

Of BMC Site Engineer)
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Manufacturers (OEM)’s Confirmation Letter
Format

(To  be  submitted  on  Rs.500/-  stamp  paper  from  OEM  along  with
stamp and signature and its scan copy shall be mandatorily uploaded by bidder
in packet A/B, failing which tenders offer shall be treated as non-responsive and
out rightly rejected.)

Date: DD/MM/YYYY
To,
The Dy. Hydraulic Engineer (M&E) M-3 A, P.P.,
Municipal Corporation of Greater Mumbai.
Administrative Building, 2nd Floor,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka: Bhiwandi,
District: Thane. PIN -421302.

BMC Bid Number:__________ Due on:______________

Dear Sir,
We  M/s  _____________________(Name  of  Flow  Meters/Transmitters Original

Equipment Manufacturer)  having our factory located at ___________ (Flow
Meters/Transmitters Manufacturer’s  factory  address)  are  well  established
manufacturer  of  Flow Meters/Transmitters Equipment, do hereby confirm
the following:

1.   Flow Meters/Transmitters Equipment Design and manufactured by us as
per  technical  specifications  are  utilized  at  project  name_________  located
at_____________(mention  project  name  &  location  of  the
Municipal/Govt/Semi-govt  project  only  and  located  within  MMR  of
Maharashtra state only), also attached is the copy of performance certificate
issued by our customer, who has purchased from us the above mentioned
equipment designed and manufactured by us and which is being utilized at
above mentioned project name and location.

2.  To  avoid  mismatch,  alignment/repeated  maintenance  issues,  site
maintenance  and  spares  availability  issues,   Flow  Meters/Transmitters
Equipment along with all its components shall be manufactured by us only.

3.  We  have  here  with  attached  our  company  catalogue,  showing  technical
details  of  Flow  Meters/Transmitters manufactured  by  us  along  with  our
company  catalogue  describing Flow  Meters/Transmitters  Equipment’s
Designed and manufactured by us.

4.  We  hereby  confirm  that  we  have  our  own  fully  operational Flow
Meters/Transmitters equipment service centre, with appropriate service staff
and  required  machineries  for  maintenance  repairs  and  servicing  of  Flow
Meters/Transmitters  at ___________(Mention name and complete address  of
Flow Meters/Transmitters OEM’s  Service Centre along with  contact phone
number)  for prompt attention to breakdown/maintenance issues.

   
Authorized Signatory______
Company Stamp and Seal______
Name and Designation of signing authority________
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BRIHANMUMBAI MUNICIPAL CORPORATION
(H.E.’s Department - O.C. Division)

Sr.
No

Head Information to be filled by the Project
Proponent

1 Project Overview

1.
1

Project Details

1.
2

Project Proponent
information

Project Details

2 2.
1

Construction
Activities

2.
2

Material Management 

2.
3

Existing site Features

Statutory Requirement

3 3.
1

Legal Compliances

3.
2

Applicable Permits 

4 Organization Structure
Arrangement 

4.
1

Project Team & Roles

6 Environmental
Management Plan (EMP)

6.
1

Pre-construction
Phase

6.
2

construction Phase

6.
3

Operation Phase

7 Environmental  Monitoring
& Reporting

8 Conclusion& Commitment

 Prepared & Checked by                                             Authorised by

(                                          )                           (                                    )

         Site In-charge                                                  Contractor  
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