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Brihanmumbai Municipal Corporation  
(Solid Waste Management Department) 

Chief Engineer (Solid Waste Management) Project 

E-TENDER NOTICE 

Tender No. 2025_MCGM_1217773   

Sub: Work of odour audit in and around the Kanjur MSW Processing Facility. 

 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint agency/laboratory for 
the aforementioned work from company/agency/laboratory i.e. eminent firm, Proprietary / Partnership 
Firms / Private Limited Companies / Public Limited Companies / Companies registered under the Indian 
Companies’ Act 2013.  

Bidding Process will comprise of THREE stages. 
The RFP document can be downloaded from Mahatender portal (https://mahatenders.gov.in) or 

BMC portal (https://portal.mcgm.gov.in). The applicants not registered with BMC are mandated to get 
registered (Vendor Registration) with BMC. 

Bidders should have valid Class III Digital Signature Certificate (DSC) obtained from any licensed 
Certifying Authorities (CA) licensed by controller of certifying authorities namely, Safescrypt, IDRBT, National 
informatics center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra CA. Interested Bidders should follow the 
“Manuals” available on Mahatender Portal (https://mahatenders.gov.in). 

The Pre-qualification, technical and commercial bids shall be submitted online up to the end date & 
time mentioned below –  

 

Sr. 
No. 

 
Description 

 
Tender fees  

EMD (Earnest 
Money Deposit) 

Start date & 

Time for online Bid 
Downloading 

End date & 

Time for online 
Bid Submission 

 
 
 

1 

Work of odour audit in 
and around the Kanjur 
MSW Processing 
Facility. 

 
 
 

₹ 3630.00 + 18% 
GST 

 

₹ 13,000.00 

 

From 15.09.2025 

11:00 AM 

 

Up to 23.09.2025 

04:00 PM 

Note: Last date for online payment of Earnest money Deposit (EMD) is on or before End date & time 
prescribed. 
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Work / Service Details:  
Name of Work Contract Period Estimated Cost 

Work of odour audit in and around the 
Kanjur MSW Processing Facility. 

03 Months from receipt of LoA 
Rs. 13,00,000/-           
(GST Exempted) 

 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its Bid, 

an Earnest Money Deposit of Rs. 13,000/- (Rs. Thirteen Thousand Only) (the "EMD"), refundable in 

accordance to the relevant clause of bid document, from the Bid Due Date, except in the case of the selected 

Bidder whose Bid Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit 

through the payment gateways while submitting the bids. The Bid shall be summarily rejected if it is not 

accompanied by the Earnest Money Deposit. The e-tender is available on mahaportal 

(http://mahatenders.gov.in) as mentioned in the Header Data of the tender. 

The Tender document is available on BMC portal (https://portal.mcgm.gov.in) along with this Bid 

notice. However, the bid will be invited through Mahatender portal (https://mahatenders.gov.in). 

The Authority (BMC) shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the tender or the 

Bidding Process, including any error or mistake therein or in any information or data given by the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the bid(s) without assigning any 

reason at any stage. 

Bidders shall note that any corrigendum issued regarding this bid notice/tender will be published on 

the BMC portal and Mahatender portal only. No corrigendum will be published in the local newspapers. 

The Applicants  interested  for  the  above  referred  works  may  contact  the Chief  Engineer (SWM) 

Project at the following address on any working day during office hours. 

 

Office of the 

Chief Engineer (Solid Waste Management) Project, 
 Bai Padmabai Thakkar Marg,  

Kotwadi, Mahim (Shivaji Park), Mumbai – 400016. 
 

                                                   Email- (ae01che.swmproject@mcgm.gov.in) 
 

The applicants may wish to visit the site under reference and can collect the information of the 

present status from the department who has invited the bids. 

The BMC reserves the rights to reject any or all the application received for above works, without 

assigning any reasons thereof. The information regarding above subject matter is available on Website of 

BMC. (http://portal.mcgm.gov.in/tenders) or Maha-tender Portal (https://mahatenders.gov.in) 

 

Sd/- 
            Ex. Eng. (SWM) Pr.-Kanjur 
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Tender Schedule: 

S. No. Particular Details 

1. Start date of sale of tender document 15.09.2025 from 11:00 hrs 

2. Last date for Submission of Queries NA 

3. Pre-Bid Meeting NA 

4. Last date for submission of EMD 23.09.2025 at 16:00 hrs 

5. Last date and time for tender 
Submission 

23.09.2025 at 16:00 hrs 

6. Date and time of opening of Pre- 
Qualification bids  

24.09.2025 at 16:00 hrs 

7. Date and time for opening of 
Technical bids 

24.09.2025 at 16:00 hrs 

8. Last Date for submission of ASD in Seal Cover NA 

9. Date and time for opening of 
Commercial bids 

After  29.09.2025  

10. Venue for Pre-bid Conference/Bid Opening 

Chief Engineer  
(Solid Waste Management) Project,

Bai Padmabai Thakkar Marg,  

Kotwadi, Mahim (Shivaji Park),  
Mumbai – 400016. 

 

This tender document is not transferable. 

The BMC reserves the rights to reject any or all the application received for above subject without 
assigning any reason thereof. 

 
Sd/- 

Ex. Eng. (SWM) Pr.-Kanjur 
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Fact Sheet: 
 

Clause Reference Topic 

Commercial Bid 
Evaluation 

The method of selection is: CBS (Cost Based Selection - L1) 

Downloading 
tender Document 

tender can be downloaded from  
https://portal.mcgm.gov.in or 
https://mahatenders.gov.in 

Earnest Money 
Deposit (EMD) 

Bidders are required to pay the EMD of ₹ 13,000/- through online mode on
https://mahatenders.gov.in. 

Scope of Work Mentioned in separate section below 

Pre-bid meeting 
and clarifications Pre-bid meeting will be held as per tender schedule and clarifications will be 

displayed within 2-3 working days.  

Language Proposals should be submitted in the English language only. 

Taxes The bidder shall quote inclusive of all taxes GST, Levies, Duties, Cess etc as 
applicable at the time of bid submission. Input Tax Credit of GST as available 
with the bidder will not be claim separately by BMC. However, while quoting 
the rates benefit of Input Tax Credit or Exemptions shall be passed on to the 
BMC by way of equivalent reduction in quoted price. The bidder must quote 
price in Indian Rupees (₹) only. 

Bid Validity Proposals must remain valid till 180 days after the submission date. 

Submission of 
Responses 

Bidders must upload and submit all the documents on the Mahatender 
portal https://mahatenders.gov.in. Each of the above documents must be 
uploaded in the format specified for this purpose. 

Submission of 
Proposals 

This is online process; interested bidders are required to submit the 
proposal online only by the date and time specified for the tender. 
No physical copies will be entertained from the bidders. 

Last Date of 
Submission 

Proposals submitted after the due date and time specified in this tender or 
in trailing corrigendum if any will not be accepted by the e-Tender portal. 

Tender Document 
Fee 

All bidders shall pay Tender fee of ₹ 3,630.00 + GST @18%, online on 
Mahaportal 
In case of revision of the above-mentioned Tender fee, bidders shall pay 
revised Tender fee. 
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Eligibility Criteria 
A) 1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of similar 

nature or currently executing the work of similar nature as described in para 1.3 in BMC /Semi Govt. 

/Govt. & Public Sector Organizations during last seven (7) years ending last day of month previous to the 

one in which bids are invited as a prime agency/company/Laboratory /firm. 

 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10% per annum; calculated from the date of completion to 

last date of receipt of applications for tenders. However, in case of ongoing work no enhancement in 

the value of completed part of the work will be made. 

 

1.2 Financial Capacity 

The Bidder shall have achieved an average annual financial turnover as certified by 

‘Chartered Accountant’ not less than Rs.3,90,000.00 in financial years 2022-23, 2023-24, 2024-25. 

The value of each year’s turn over shall be brought to current costing level by enhancing the 

actual value at compound rate of 10% per annum; calculated from the date of completion to last date 

of receipt of applications for tenders. 

 

1.3 Similar Experience:- 

“Similar work shall mean; the bidder shall have carried out work of sampling and testing of odour 

emanating gases along with analysis for abatement of odour nuisance in different industries like 

chemical plant, Oil mines, Municipal Solid Waste Processing plant, Dumping grounds, Sewerage 

Three similar 

completed/ongoing works 

(value of completed part of 

ongoing work) each costing 

not less than amount as 

mentioned below (Rs.) 

 

 

 

 

Or 

 

 

 

 

Two similar 

completed/ongoing works 

(value of completed part of 

ongoing work) each costing 

not less than amount as 

mentioned below (Rs.) 

 

 

 

 

Or 

One similar 

completed/ongoing work 

(value of completed part of 

ongoing work) each costing 

not less than amount as 

mentioned below (Rs.) 

Rs.     2,60,000.00 Rs. 3,25,000.00 Rs. 5,20,000.00 
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Treatment Plant or similar odour generating plant/industries etc. in any Government / Semi-

Government Organizations / Public Sector Undertakings.” 

 

 
Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head “Details of Litigation 

History”. If there is no Litigation History, the bidder shall specifically mention that there is no Litigation 

History against him as per the clause of Litigation History. In case there is litigation History –Litigation 

History must cover – Any action of blacklisting, debarring, banning, suspension, deregistration and 

cheating with BMC, State Govt., Central Govt. or any authority under State or Central Govt./ Govt. 

Organization initiated against the company, firm, directors, partners or authorized signatory shall be 

disclosed for last 5 years from the date of submission of bid. Also, bidder must disclose the litigation 

history for last 5 years from the date of submission of bid about any action like show cause issued, 

blacklisting, debarring, banning, suspension, deregistration and cheating with BMC & BMC is party in 

the litigation against the company, firm, directors, partners or authorized signatory for carrying out 

any work for BMC by any authority of BMC and the orders passed by the competent authority or by 

any Court where BMC is a party. While taking decision on litigation history, the concerned Chief 

Engineer or D.M.C. or Director, as may be the case, should consider the details submitted by bidder 

and take decision based on the gravity of the litigation and the details submitted by the bidder and 

take decision based on the gravity of the litigation and the adverse effect of the act of company, firm, 

directors, partners or authorized signatory on the BMC works which can spoil the quantity, output, 

delivery of any goods or any work execution and within the timeframe. 

 

B) Bid Capacity:- 

Bid Capacity not applicable in this case. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year (year means Financial year) during 

the last five years (updated to the price level of the Financial year in which bids are received at a rate 

of 10% per year, compounded annually) taking into account the completed as well as works in 

progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, for 

which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon, 0.33 

shall be added to N. 
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B = Value of existing commitments (only allotted works) on the last date of submission of bids as per 

bidding document and on-going works to be completed during the period of completion of the 

Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be attached along with 

certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or 

equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 Have made misleading or false representation in the forms, statements and attachments    submitted 

in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, or financial failures etc. 

 

C) Infrastructural Set Up:  

The bidder shall have their well-established office within the MMR Region. In case the bidder doesn’t 

have an office, he shall give an undertaking on Rs. 500/- stamp paper that he shall set up an office 

within MMR within period of 90 days from the date of issue of LOA. 

 

D) Joint Venture 

Joint Venture is not allowed in this tender. 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal 

Corporation (BMC), hereafter also referred as “The Authority “, or any of its employees or advisors, 

is provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms 

and conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible 

for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this 

e-tender. The assumptions, assessments, statements and information contained in this e- tender 

may not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its 

own investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments, statements and information contained in this 

e-tender and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder,  under  any law,  statute,  rules  or regulations  or tort,  principles  of restitution  or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of this e-tender or 

arising in any way with pre-qualification of Applicants for participation in the Bidding Process.  The 

Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of any applicant 

upon the statements contained in this e-tender. 
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without 

being under any obligation to do so, update, amend or supplement the information, assessment or 

assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire,  as  the  case  may  be,  for  the  Project  and  the  Brihanmumbai 

Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids 

without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Brihanmumbai Municipal Corporation (BMC) shall not be liable in any manner whatsoever for the 

same or for any other costs or other expenses incurred by an Applicant in preparation or for 

submission of the Application, regardless of the conduct or outcome of the Bidding Process. 
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Background: - 

The Brihanmumbai Municipal Corporation (BMC) covers an area of 437.71sq.kms.with a population 

of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s international 

trade and government’s revenue, from being one of the foremost centers of education, science and 

technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of a 

better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation (BMC), hereafter 

called the “corporation”, the primary agency responsible for urban governance in BrihanMumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In 

observance of historic traditions of strong civic activism, with the change in time and living 

conditions to match with the urbanization, BMC has mainly focused in providing almost all  kinds  of  

engineering  services  viz,  Hydraulics,  storm  water  drain, sewerage,  water  supply projects, roads, 

bridges, solid waste management, and environmental services.   Beside this, the BMC is also 

providing dedicated services in various segments such as Health, Primary Education as well as the 

construction and maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to health depts. 

Moreover, we have other dept. like education, market, fire brigade dept., Octroi and other such 

departments where quite a good number of staff members are working. 

         In Mumbai region approx. 6600 MT of Municipal Solid Waste (MSW) in generated out of that 

6000 Mt of waste is processed daily in Kanjur MSW Processing Facility and remaining about 600 MT 

of waste is disposed in Deonor Dumping Ground by adopting Control Dumping process. Kanjur MSW 

processing facility received about 6000 MT of MSW on daily bases out of that 1000 MT waste is 

being processed by Windrow Composting technology and remaining 5000 MT waste is being 

processed by Bio-reactor Landfill (BLF)technology daily.   
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SECTION 5 
E-TENDERING ONLINE 
SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

 

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, or Mahatender Portal 

(https://mahatenders.gov.in) as mentioned in the Header Data of the tender. The tenders duly filled in 

should be uploaded and submitted online on or before the end date of submission.  

The Covers for prequalification / Technical eligibility and Financial bid of the tenderer will be opened as per 

the time-table shown in the Header Data in the office of Ch. Eng. (SWM) Project. 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without assigning 

any reason at any stage. The dates and time for submission and opening the tenders are as shown in the 

Header Data. If there are any changes in the dates the same will be displayed on the BMC Portal 

http://portal.mcgm.gov.in or Mahatender Portal (https://mahatenders.gov.in). 
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SECTION 6 
INSTRUCTIONS TO 

APPLICANTS 
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 Scope of Application 
 

The Authority wishes to receive bids for qualification in order to SELECT experienced and capable 

bidder for the Bid Stage. 

 

 Eligibility of Applicants  
 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the afore 

mentioned work from company/agency/laboratory i.e. eminent firm, Proprietary / Partnership Firms / 

Private Limited Companies / Public Limited Companies / Companies registered under the Indian companies’ 

act 2013. 

To be eligible for pre-qualification and short-listing, an applicant shall fulfill the following conditions 

of eligibility: 

 

Eligibility Criteria 

B) A) 1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature or currently executing the work of similar nature as described in para 1.3 in BMC 

/Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last day of 

month previous to the one in which bids are invited as a prime agency/company/Laboratory /firm. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10% per annum; calculated from the date of completion 

to last date of receipt of applications for tenders. However, in case of ongoing work no 

enhancement in the value of completed part of the work will be made.  

 

 

 

Three similar 

completed/ongoing works 

(value of completed part of 

ongoing work) each costing 

not less than amount as 

mentioned below (Rs.) 

 

 

 

 

Or 

 

 

 

 

Two similar 

completed/ongoing works 

(value of completed part of 

ongoing work) each costing 

not less than amount as 

mentioned below (Rs.) 

 

 

 

 

Or 

One similar 

completed/ongoing work 

(value of completed part of 

ongoing work) each costing 

not less than amount as 

mentioned below (Rs.) 

Rs.     2,60,000.00 Rs. 3,25,000.00 Rs. 5,20,000.00 
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1.2 Financial Capacity 

The Bidder shall have achieved an average annual financial turnover as certified by 

‘Chartered Accountant’ not less than Rs.3,90,000.00 in financial years 2022-23, 2023-24, 2024-25. 

The value of each year’s turn over shall be brought to current costing level by enhancing 

the actual value at compound rate of 10% per annum; calculated from the date of completion to 

last date of receipt of applications for tenders. 

 

1.3 Similar Experience: - 

“Similar work shall mean; the bidder shall have carried out work of sampling and testing of odour 

emanating gases along with analysis for abatement of odour nuisance in different industries like 

chemical plant, Oil mines, Municipal Solid Waste Processing plant, Dumping grounds, Sewerage 

Treatment Plant or similar odour generating plant/industries etc. in any Government / Semi-

Government Organizations / Public Sector Undertakings.” 

 
Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head “Details of 

Litigation History”. If there is no Litigation History, the bidder shall specifically mention that there is 

no Litigation History against him as per the clause of Litigation History. In case there is litigation 

History –Litigation History must cover – Any action of blacklisting, debarring, banning, suspension, 

deregistration and cheating with BMC, State Govt., Central Govt. or any authority under State or 

Central Govt./ Govt. Organization initiated against the company, firm, directors, partners or 

authorized signatory shall be disclosed for last 5 years from the date of submission of bid. Also, 

bidder must disclose the litigation history for last 5 years from the date of submission of bid about 

any action like show cause issued, blacklisting, debarring, banning, suspension, deregistration and 

cheating with BMC & BMC is party in the litigation against the company, firm, directors, partners or 

authorized signatory for carrying out any work for BMC by any authority of BMC and the orders 

passed by the competent authority or by any Court where BMC is a party. While taking decision on 

litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be the case, should 

consider the details submitted by bidder and take decision based on the gravity of the litigation and 

the details submitted by the bidder and take decision based on the gravity of the litigation and the 

adverse effect of the act of company, firm, directors, partners or authorized signatory on the BMC 

works which can spoil the quantity, output, delivery of any goods or any work execution and within 

the timeframe. 

 

B) Bid Capacity:- 

Bid Capacity not applicable in this case. 

The bid capacity of the prospective bidders will be calculated as under: 
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Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year (year means Financial year) 

during the last five years (updated to the price level of the Financial year in which bids are received 

at a rate of 10% per year, compounded annually) taking into account the completed as well as 

works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, 

for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon, 

0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of bids as per 

bidding document and on-going works to be completed during the period of completion of the 

Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be attached along 

with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer 

or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 Have made misleading or false representation in the forms, statements and attachments    

submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, or financial failures etc. 

 

E) Infrastructural Set Up:  

The bidder shall have their well-established office within the MMR Region. In case the bidder 

doesn’t have an office, he shall give an undertaking on Rs. 500/- stamp paper that he shall set up an 

office within MMR within period of 90 days from the date of issue of LOA. 

 

F) Joint Venture 

Joint Venture is not allowed in this tender. 

G) Equipment Capabilities as required for this work: 

The bidder should, undertake their own studies and furnish with their bid, a detailed 

Project and methodology supported with assessment study of requirements of 

equipment/apparatus & machineries to allow the employer to review their proposal. The 

successful bidder will make the arrangements of the required equipment/apparatus & 
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machineries on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge and as per specifications. The successful bidder 

and, to that effect he will ensure commitment on an undertaking on Rs.500/- stamp paper to 

be submitted along with the Bid in Packet B. 

Bidders shall submit the undertaking for equipment/vehicle capability and other undertakings as 

such on Rs.500/- stamp paper. 

H) Time Period of the Project: 

Mentioned in specification & scope of work 

I) Contract Execution: - 

All required documents for execution of the contract shall be submitted within 30 days 

from the date of issue of letter of acceptance. If the documents are not submitted within the 

stipulated time a penalty of Rs. 5000/- per day will be applicable to the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed along with evidence/proof 

of payment of security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him. 

J) If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date 

of issue of Letter of Acceptance, the Tender already accepted shall be considered as cancelled 

and legal steps will be taken against the contractor/successful bidder or recovery by forfeiting 

the EMD amount. 

K) Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the successful bidder shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit whether paid in 

one sum or deducted by installments or in the case of abandonment of the work owning to serious 

illness or death of the contractor or any other cause, the Engineer on behalf of the Municipal 

Commissioner shall have power to adopt any of the following process, as he may deem best suited 

to the interest of BMC- 

a) To rescind the contract (for which recession notice in writing to the contractor/successful 

bidder under the head of Executive Engineer shall be conclusive evidence) and in that case, the 

security deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional supervisory 

staff including the cost of work- charged establishment employed for getting the un-executed part 

of the work completed and crediting him with the value of the work done departmentally in all 

respects in the same manner and at the same rates as if it had been carried out by the contractor 
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under the terms of his contract. The certificate of the Executive Engineer as to the costs and other 

allied expenses so incurred and as to the value of the work so done departmentally shall be final 

and conclusive against the contractor. 

c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in which 

case all expenses incurred on advertisement for fixing a new contracting agency, additional 

supervisory staff including the cost of work charged establishment and the cost of the work 

executed by the new contract agency will be debited to the contractor and the value of the work 

done or executed through the contractor shall be credited to the contractor/successful bidder in all 

respects and in the same manner and at the same rates as if it had been carried out by the new 

contractor under the terms of his contract.  The certificate of the Executive Engineer as to all the 

cost of the work and other expenses incurred as aforesaid for or in getting the un-executed work 

done by the new contractor/agency and as to the value of the work so done shall be final and 

conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled 

to recover or be paid any sum for any work there for actually performed by him under this contract 

unless and until the Executive Engineer shall have certified in writing the performance of such work 

and the amount payable to him in respect thereof and he shall only be entitled to be paid the 

amount so certified. In the event of either of the courses referred to in Clause (b) or (c) being 

adopted and the cost of the work executed departmentally or through a   new contractor/agency 

and other allied expenses exceeding the value of such work credited to the contractors amount of 

excess shall be deducted from any money due to the contractor, by BMC under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds  thereof  provided,  

however,  the  contractor  shall  have  no  claim against BMC even if the certified value of the work 

done departmentally or through a new contractor exceeds the certified cost of such work and allied 

expenses, provided always that whichever of the three courses mentioned in clauses (a), (b) or (c) is 

adopted by the Executive Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a  view to the execution of the work or 

the performance of the contract. 

L) Contract may be rescinded and security deposit forfeited for bribing a public officer or if 

contractor/agency becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition with 

his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, 
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pecuniary or otherwise, shall either directly or indirectly be given promised or offered by the 

contractor or any of his servants or agents through any public officer, or person in the employ of 

BMC/Govt. in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract the Engineer In-charge may 

thereupon, by notice in writing rescind the contract and the Security Deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal of BMC and the same consequences 

shall ensure as if the contract had been rescinded under above clause J hereof; and in addition the 

contractor shall not be entitled to recover or be paid for any work therefore actually performed 

under the contract.  



26 
 

 Submission of Tenders  

Submission of Tenders 

COVER – ‘A’ (Fee / Technical Qualification / Eligibility criteria) 

The COVER ‘A’ shall contain scanned certified copies of the following documents- 

Scrutiny of this cover will be done strictly with reference to only the scanned copies of Documents 

uploaded online in this cover -  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs. 4.0 Lakhs not more than one year old from due date of the 

tender.  

c) A document in support of Registration under Maharashtra ‘Goods & Service Act 2017. GST 

Registration Certificate in Maharashtra (or equivalent requirement under GST). Those not 

registered in Maharashtra shall submit an undertaking to the effect that if they are successful 

tenderer, they shall submit GST Registration Certificate in Maharashtra within 15 days of issue 

of work order, failing which payment for the work executed will not be released  

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of 

Hindu undivided Family, firms, private limited companies, registered co-operative societies, 

partners of partnership firms and at least two Directors, if number of Directors are more than 

two in case of Private Limited Companies, as the case may be. However, in case of Public Limited 

companies, Semi Government Undertakings, Government Undertakings, no 'PAN' documents 

will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC.  

The bidders shall categorically provide their Email-ID and contact details in this cover. 

Technical Qualification: (The scanned certified copies of the following documents)- 

a) The list of similar type of works as stated in para ‘Technical Capacity’ in section-2 of Post 

qualification successfully completed during the last Seven years in prescribed proforma, in the 

role of contractor/agency. Information furnished in the prescribed proforma (Proforma –I) shall 

be supported by the certificate duly self-attested. Documents stating that it has successfully 

completed during the last Seven years at least one contract of similar works as stated in para 

‘Technical Capacity’ in section-2.  

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly 

audited balance sheet and profit and loss account for the preceding three financial years 

preceding the Financial Year in which bids are invited. (Proforma – II)  
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c) Documents stating that, it has access to or has available liquid assets, unencumbered assets, 

lines of credit and other financial means (independent of any contractual advance payment) 

sufficient to meet the construction cash flow requirements for the subject contract in the event 

of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost of the work 

tendered for, net of the tenderer's commitment of other contracts (Certificate from Bankers / 

C.A./Financial Institution shall be accepted as a evidence).  

d) The bidder shall give undertaking on Rs. 500/-stamp paper that it is his/their sole responsibility 

to arrange the required manpower/machineries/resources/apparatuses before start of the 

work. 

i. Details of works in hand (Proforma V-A & V-B) (original), along with copies of work orders & 

attested copies of percentage of works completed or part thereof.  

ii. The undertaking of Rs. 500/- stamp paper as per the proforma annexed in ‘Annexure B & C’ 

 NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D 

shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in this cover then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 

 Bidders shall submit the undertaking for 

machineries/resources/apparatuses/manpower/equipment capability and other 

undertakings as such on single Rs. 500/- stamp paper.  

iii. The tenderers shall upload work plan as per the following outline:  

1. GANTT chart/BAR chart / CPM chart showing the completion of work, considering major 

activities.  

2. Organizational set up envisage by the contractors/agency.  

3. Details of machineries/resources/apparatuses proposed to be deployed for this work, 

their valid calibration certificate. 

4. Office proposed to be set up in MMR region (if not at Present).  

5. A note on how the whole work will be carried out (work plan including methodology and 

there standard procedure set by ISI or International Standard).  

6. Quality management plan.  

7. All the activities included in the Scope of Work shall be covered in the work plan.  
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Note:  

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the 

tenderer has more than 10 employees /persons on his establishment (in case of production 

by use of energy) and 20 employees/persons on his establishment (in case of production 

without use of energy) to BMC as and when demanded. In case of less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that effect on 

Rs.500 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, 

if tenderer has more than 20 employees/persons on his establishment, to BMC as and when 

demanded. In case if the successful bidder has less employees/persons mentioned above 

then the successful bidder has to submit an undertaking to that effect on Rs. 500 stamp 

paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.  

Note:  

 If it is found that the tenderer has not submitted required documents then, the shortfalls will be 

communicated to the tenderer through e-mail only and compliance required to be made within 

a time period of three working days otherwise they will be treated as non-responsive. 
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Financial cover 

Online tender filled in either percentage plus or minus (above or below), or at par. (There is 

no separate provision to quote % in physical form. For financial cover, tenderer (s) will fill data in 

the (.xls) sheet provided in percentage. The other contents of the sheet except vendor details and % 

age quote are password protected and shall not be tempered with in any case by the tenderer. The 

tenderer shall quote his percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. 

The (.xls) sheet shall be validated, saved and uploaded in Financial cover by the tenderer. The 

detailed procedure for uploading the documents and submission of e-tender can be found on 

Mahatender Portal (https://mahatenders.gov.in).  

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis of 

major items shall be submitted by L1 and L2 bidder after demand notification by e-mail to bidders 

by concerned Executive Engineer / Dy.Ch. Eng. The format for rate analysis is annexed at 

Annexure D. 
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BID SECURITY OR EMD  

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid 

Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet 

and shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in 

BMC Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-

clause mentioned above, shall be rejected by the Employer as non-responsive. The Bid Security 

of the successful Bidder will be discharged when the Bidder has signed the Agreement and 

furnished the required Security Deposits.  

 The Bid Security/ EMD of L-2 and downward bidder(s)(i.e. L-3,L-4…) shall be refunded 

immediately after opening of financial bid.  

 In case, the successful bidder becomes non-responsive or successful bidder withdraws the bid or 

is unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is agreeable to 

extend the bid validity period and ready to deposit the requisite amount of bid security/EMD 

and ASD to the department within the stipulated time period i.e. 15 days, the department will 

process further as per normal procedure. 

 The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification 

part of the bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1.  The cases wherein if the shortfalls are not complied by a Bidder / contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered as 

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall 

be taken by the registration cell with due approval of the concerned AMC.  

2.  No rejections and forfeiture shall be done in case of curable defects. For non-curable defects the 

bid will be liable for rejection. 

Note: 

A. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  
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iii.  Goods & Sales Tax (GST) Registration Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

b. Wrong calculation of Bid Capacity,  

c. No proper submission of experience certificates and other documents, etc.  

d. No proper submission of Litigation History 

B. Non-curable Defect shall mean:- 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

BID VALIDITY :-  

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline 

date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. The 

request and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the 

request without forfeiting his Bid Security. A bidder agreeing to the request will not be required 

or permitted to modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension. 
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SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit – The successful tenderer/bidder, here after referred to as the contractor/agency 

shall pay an amount in the form of cash or Demand Draft or Government securities or Fix deposit 

receipts or BANK GUARANTEE equal to Five (5) percent of the contract sum within thirty days from 

the date of issue of letter of acceptance. 

The successful bidder shall pay the stamp duty on Bank Guarantee (i.e. 0.3% on Bank Guarantee 

amount, max. 20 Lakhs) and submit the relevant document to this office within stipulated time. 

Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of contract period subject to 

no recoveries are pending against the said work, provided that the Engineer is satisfied that there is 

no demand outstanding against the Contractor.  

*Note:  

a. It shall be clearly mentioned that the BG shall be applicable for individual work/contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank 

Guarantee, it is necessary that the final year BG shall be valid further 6 months from the 

completion of contract period. 

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated time 

period in the tender.  

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf of 

the Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks 

operating under Reserve Bank of India regulations located in Mumbai up to Virar & Kalyan. List of 

approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued 

by branches of approved Banks beyond Kalyan and Virar can be accepted only if the said Bank 

Guarantee is countersigned by the Manager of a Regional Branch of the same bank within the 

Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is binding on the 

endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be enforced 

against the said Branch of the Bank or the bank itself in case of default by the Contractors furnishing 

the Bank Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed 

from time to time until the Contractor has executed and completed the works and remedied any 

defects therein. 
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B. Additional Security Deposit  

The additional security deposit will be applicable when a rebate of more than of 12 % at the rate 

of with no maximum limit. The ASD is calculated as follows:  

The ASD shall be paid offline and shall be applicable as under:- 

Sr. 
No.  

Rebate quoted by 
bidder  

ASD applicable 

1.  Up to 12%  rebate No ASD 

2. Above 12.00% rebate  1% for each percentage & part thereof above 12% 

rebate. 

 

 The successful bidder (i.e. L1) shall deposit the ASD amount, in the form of Demand Draft at 

any BMC’s Citizen Facility Centre (CFC) within 15 working days after receipt Letter of Acceptance 

(LoA) and submit the receipt to Head of Dept. of BMC.  

 If successful bidder fails to deposit the ASD amount within stipulated time period i.e. 15 

working days after receipt Letter of Acceptance (LoA), the entire EMD amount shall be forfeited 

and the company/agency shall be debar for next two years. Similarly company’s 

directors/partners who are working in other company as a directors/partners that 

company/agency also be debar for next two years.  

 

Refund of Additional Security Deposit  

The additional security deposit shall be released within 30 days of issue of “Certificate of 

Completion” with respect to the whole of the Works. The additional security deposit shall be 

released within 30 days of issue of “Certificate of Completion” with respect to the whole of the 

works. In the event the Engineer issues a Taking-over Certificate for a section or part of the 

Permanent Work, only such proposition thereof as the Engineer determines (having regard to 

the relative value of such section or part of the Work) shall be considered by the Engineer for the 

payment to the contractor. 
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C. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall pay the Legal Charges + Stationary charges as below or as per latest 

applicable Circular u/no 26206 dt. 31.08.2023 or latest applicable circular at the time of award of 

contract. 

Contract Value Legal + Stationary 
Charges 

From Rs. --- To Rs. 50,000/- Nil 

From Rs. 50,001/- To Rs. 1,00,00,000/- 
@ 0.10% of contract cost ( Round up to 

hundreds)+ 18% GST Min. Rs 100/- + 
GST & Max Rs 10,000/- + GST) 

From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- 
Up to 1,00,00,000/- Rs 10,000/- + For 

more than 1,00,00,000/-@ 0.05% ( 
Round up to hundreds)+ @ 18% GST  

From Rs. 10,00,00,001/-To Rs. 
Further 
contract cost 

Up to 10,00,00,000/- Rs 55,000/- + For 
more than 10,00,00,000/-@ 0.01% ( 
Round up to hundreds)+ @ 18% GST 

 

D. Stamp Duty: (As per applicable circular) 

     It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

I. I As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 

duty is payable for “works contract” that is to say, a contract for works and labor or 

services involving transfer of property in goods (whether as goods or in some other 

form) in its execution and includes a sub-contract, as under : 

Article Description of Instrument Stamp Duty 

63 

Work Contract  

a) Up to Rs. 5 lakh Rs. 500 /- 

a) Above Rs. 5 lakh up to Rs. 10 lakhs. Rs. 

500/- (Five Hundred rupees) 

Rs. 500 + 0.3 % on the amount above Rs. 

5 lakhs Max. Rs. 25 lakhs 

b) Above Rs. 10 lakhs  
Rs. 500 + 0.3 % on the amount above Rs. 

5 lakhs Max. Rs. 25 lakhs 

 

II. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days 

from the date of issue of Work Order and the same should be adjudicated for payment 

of Stamp Duty by the successful bidder. 

III. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for 

the documents executed in Mumbai City & Mumbai Suburban District be recovered from 
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the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and 

penalty by two separate Demand Draft or Pay Order in favour of “Superintendent of 

Stamp, Mumbai” within 15 days from intimation thereof. 

IV. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 

V. All above mentioned values are as applicable while inviting the tender. However, the 
contractor has to pay the stamp duty charges as per the latest applicable circular at the 
time of award of contract.  
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IMPORTANT DIRECTIONS 

 

1. All the information uploaded shall be supported by the corroborative documents in absence of 

which the information uploaded will be considered as baseless and not accepted for 

qualification criteria. All the documents shall be uploaded with proper pagination. The page No. 

shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. 

The Bidder shall be fully responsible for the correctness of the information uploaded by him. 

2. Applicants/Bidders shall refer Mahatender Portal (https://mahatenders.gov.in). for “The Manual 

of Bid- Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for 

creation and submission of bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be submitted 

by e-mail to ee01che.swmproject@mcgm.gov.in. The subject shall clearly bear the following 

identification/ title: "Queries/Request for Additional Information: TENDER for “Subject of the 

tender” Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by giving 48 

hrs (2 working days) from the day of opening of Financial cover on same BID-Document number 

for re-quoting and such development needs to done by IT department in Mahatender Portal 

(https://mahatenders.gov.in). Till such development is made; ‘Sealed Bids’ shall be called from 

the bidders quoting the same rates i.e. L1. 

In case of equal rate of lowest bidders is obtained even after re-quoting, then the successful 

bidder will be decided by lottery system by Chief Engineer (SWM)Project. 

4. TENDERERS ARE REQUESTED TO GO THROUGH THE E-TENDER GUIDELINES ON NIC PORTAL 

(https://mahatenders.gov.in) for registration, enrolments for digital signature certificate and 

user manual, please refer to respective links provided in e-tendering tab. The vendors can get 

digital signature from any one of the certifying authorities (CA’s) licensed by the controller of 

certifying authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, 

MTNT, GNFC and  

E-mudra. 

A. General 
A. While every effort has been made to provide comprehensive and accurate background 

information and requirements and specifications, Bidders must form their own 
conclusions about the SI support required. Bidders and recipients of this RFP may wish to 
consult their own legal advisers in relation to this RFP. 

B. All information supplied by Bidders may be treated as contractually binding on the      
Bidders, on successful award of the assignment by the purchaser on the basis of this RFP 
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            No commitment of any kind, contractual or otherwise shall exist unless and until a formal 
written contract has been executed by or on behalf of the purchaser. Any notification of 
preferred Bidder status by the purchaser shall not give rise to any enforceable rights 
by the Bidder. Purchaser reserves rights to cancel this procurement at any time without 
any notice and reason. 

C. This RFP supersedes and replaces any previous public documentation & 
communications, and Bidders should place no reliance on such communications. 

B. Compliant Bids / Completeness of Response 
A. Bidders are advised to study all instructions, forms, terms, requirements, appendices and 

other information in the RFP documents carefully. Submission of the bid / proposal 
shall be deemed to have been done after careful study and examination of the RFP 
document with full understanding of its implications. 

B. Failure to comply with the requirements of this paragraph may render the Proposal non- 
compliant and the Proposal may be rejected. Bidders must: 

a. Comply with all requirements as set out within this RFP. 
b. Submit the forms as specified in this RFP and respond to each element in the 

order        
               as set out in this RFP          

c. Include all supporting documentations specified in this RFP 
C. Code of Integrity 

A. No official of a procuring entity or a bidder shall act in contravention of the codes which 
includes 

I. prohibition of 
a. Making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 
procurement process or to otherwise influence the procurement process. 

b. Any omission, or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefit may be obtained or an obligation avoided 

c. Any collusion, bid rigging or anticompetitive behavior that may impair the 
transparency, fairness and the progress of the procurement process. 

d. Improper use of information provided by the procuring entity to the bidder with 
an intent to gain unfair advantage in the procurement process or for personal 
gain. 

e. Any financial or business transactions between the bidder and any official of the 
procuring entity related to RFP or execution process of contract; which can affect 
the decision of the procuring entity directly or indirectly. 

f. Any coercion or any threat to impair or harm, directly or indirectly, any party or its 
property to influence the procurement process. 

g. Obstruction of any investigation or auditing of a procurement process. 
h. Making false declaration or providing false information for participation in a 

bidding process or to secure a contract; 
II. Disclosure of conflict of interest. 
III. Disclosure by the bidder of any previous transgressions made in respect of the 

provisions of sub-clause (a) with any entity in any country during the last three 
years or of being debarred by any other procuring entity. 
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B. In case of any reported violations, the procuring entity, after giving a reasonable 

opportunity of being heard, comes to the conclusion that a bidder or prospective 
bidder, as the case may be, has contravened the code of integrity, may take 
appropriate measures. 
 

D. Key Requirements of the Bid 
A. Right to Terminate the Process 

I. Purchaser may terminate the RFP process at any time and without assigning any reason. 
Purchaser makes no commitments, express or implied, that this process will result in a 
business transaction with anyone. 

II. This RFP does not constitute an offer by Purchaser. The Bidder's participation in this   
process may result Purchaser selecting the Bidder to engage towards execution of the 
contract. 

B. RFP Scrutiny Fee 
I. The RFP documents have been made available to be download without any fee   

from the website https://portal.mcgm.gov.in. 
II.    Bidders will need to submit the receipt of fee paid to process EMD refund. 
III.    Bidders shall submit scrutiny fee to any CFC of BMC after technical scrutiny . 

C. Submission of Responses 
I. Bidders should submit their responses as per the procedure specified in the     

manuals published on Mahatender portal (https://mahatenders.gov.in) being 
used for this purpose. Generally, the items to be uploaded on the portal would 
include all the related documents mentioned in this Model RFP, such as: 

a.  EMD Receipt 
b.  Pre-qualification response 
c.  Technical Proposal & Financial Proposal 
d. Additional certifications/documents Eg. Power of Attorney, CA certificates on  
turnover, etc. 

II. However, each of the above documents must be uploaded in the format specified 
for this purpose and as per the specified structure in the Mahatender portal. 

III. The bidder must ensure that the bid is digitally signed by the Authorized Signatory 
of the bidding firm and has been duly submitted (freezed) within the submission 
timelines. The Purchaser will in no case be responsible if the bid is not submitted 
online within the specified timelines. 

IV. All the pages of the Proposal document must be sequentially numbered and must   
contain the list of contents with page numbers. Any deficiency in the  
documentation may result in the rejection of the Bidder’s Proposal. 

V.   Please Note that Prices should not be indicated in the Pre-Qualification Proposal       
or Technical Proposal. 

D. Authentication of Bids 
             A Proposal should be accompanied by a power-of-attorney / Authorization in the 

name of the signatory of the Proposal. Copy of the same should be uploaded under 
the relevant section/folder on the Mahatender portal. Furthermore, the bid must 
also be submitted online after being digitally signed by an authorized representative 
of the bidding entity. 
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E.  Preparation and Submission of Proposal 
A. Proposal Preparation Costs 

I.   The Bidder shall be responsible for all costs incurred in connection with participation 
in the RFP process, including, but not limited to, costs incurred in conduct of 
informative and other diligence activities, participation in 
meetings/discussions/presentations, preparation of proposal, in providing any 
additional information required by Purchaser to facilitate the evaluation process, and in 
negotiating a definitive contract or all such activities related to the bid process. 

II. Purchaser/BMC will in no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the bidding process. 

B. Language 
  The Proposal should be filled by the Bidders in English language only. If any supporting 

documents submitted are in any language other than English, translation of the same in 
English language is to be duly attested by the Bidders. For purposes of interpretation of 
the documents, the English translation shall govern. 

C. Venue & Deadline for Submission of Proposals 
The response to RFPs must be submitted on the Mahatender portal 
(https://mahatenders.gov.in) by the date and time specified in RFP Schedule for the 
RFP. Any proposal submitted on the portal after the mentioned deadline will not be 
accepted and hence shall be automatically rejected. Purchaser shall not be responsible 
for any delay in the submission of the documents. 

D. Late Bids 
I.  Bids submitted after the due date will not be accepted by the Mahatender system and  

hence will automatically be rejected. The Purchaser shall not be responsible for any 
delay in the online submission of the proposal 

II. Bids submitted by telex/telegram/fax/e-mail/post etc. shall not be considered. No  
correspondence will be entertained on this matter. 

F. Evaluation Process 
A. Evaluation 

I. Purchaser will evaluate the responses of the Bidders. 
II. Purchaser shall evaluate the responses to the RFP and all supporting documents / 

documentary evidence. Inability to submit requisite supporting documents / 
documentary evidence, may lead to rejection. 

III. The decision of the Purchaser in the evaluation of responses to the RFP shall be final. No 
correspondence will be entertained outside the process of evaluation with the 
Purchaser. 

IV. The Purchaser may ask for meetings with the Bidders to seek clarifications on their 
proposals 

V. The Purchaser reserves the right to reject any or all proposals on the basis of any 
deviations. 

VI.    Each of the responses shall be evaluated as per the criterions and requirements 
specified in this RFP. 

VII. If it is found that the Bidder has not submitted required documents as per Pre-  
Qualification folder or Technical Folder then the Bidder shall be intimated to comply with 
the said documents within 3 days from the intimation from Purchaser (through email), 
otherwise the proposal will be treated as non-responsive. 
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VIII.  Purchaser reserves the right to accept or reject any or all the Bids without assigning any    
reason. Moreover, if no intimation is provided by purchaser then the documents 
submitted cannot be deemed as accepted. 

B. Bid Opening 
I. The Proposals submitted up to due date and time will be opened on Date & time 

mentioned in RFP Schedule by Purchaser or any other officer authorized by 
Purchaser, in the presence of such of those Bidders or their representatives who may 
be present at the time of opening. 

II. The representatives of the Bidders should be advised to carry the identity card or a  
letter of authority from the bidding firms to identify their bonafides for attending the 
opening of the proposal. 

C. Bid Validity 

The offer submitted by the Bidders should be valid for minimum period of 180 days from 
the date of submission of bid. 

D. Bid Evaluation 
I. Initial Bid scrutiny will be held and incomplete details as given below will be 
treated as non-responsive. If Proposals; 

a. Are not submitted as specified in the RFP document 
b. Received without the Letter of Authorization / Power of Attorney 
c. Are found with suppression of details 
d. With incomplete information, subjective, conditional offers and partial offers 

submitted 
e. Submitted without the documents requested in the checklist 
f. Have non-compliance of any of the clauses stipulated in the RFP 
g. With lesser validity period 

 
II. All responsive Bids will be considered for further processing as below. 

a. Purchaser will prepare a list of responsive/eligible Bidders, who comply with all the 
Terms and Conditions of the RFP. All eligible bids will be considered for further 
evaluation according to the Evaluation process defined in this RFP document. The 
decision of the Purchaser will be final in this regard. 

E. Technical Qualification Criteria 
a. Bidders who meet the pre-qualifications/eligibility requirements would be 

considered as qualified to move to the next stage of Technical and Financial 
evaluations. 

b. The Product offered should meet all the technical and functional specifications 
given in the section “Scope of Work”. Non-compliance to any of the technical and 
functional specification will attract rejection of the proposal. 

c. Bidders, whose bids are responsive, based on minimum qualification criteria as in 
Pre- Qualification Criteria would be considered technically qualified. 

F. Commercial Bid Evaluation 
a. The Financial Bids of technically qualified Bidders will be opened on the  

prescribed date in the presence of Bidder representatives if available. 
b. The Bidder, who has submitted the lowest Commercial bid, shall be selected as the 

L1 and shall be called for further process leading to the award of the contract. 
c. Only fixed price financial bids indicating total price for all the deliverables and 

services specified in this bid document will be considered. 
d. The bid price will include all taxes and levies and shall be in Indian Rupees. 
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e. Any conditional bid would be rejected. 
f. Errors & Rectification: Arithmetical errors will be rectified on the following basis: “If 

there is a discrepancy between the unit price and the total price that is obtained 
by multiplying the unit price and quantity, the unit price shall prevail and the 
total price shall be corrected. If there is a discrepancy between words and 
figures, the amount in words will prevail” 

G. Award of Contract 

A. Award Criteria 
Purchaser will award the Contract to the successful Bidder whose proposal has 
been determined to be substantially responsive and has been determined as the 
most responsive bids as per the process outlined above. 

B. Right to Accept Any Proposal and to Reject Any or All Proposal(s) 
Purchaser reserves the right to accept or reject any proposal, and to annul the 
bidding process / Public procurement process and reject all proposals at any time prior 
to award of contract, without thereby incurring any liability to the affected Bidder 
or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for Purchaser action. 

H. Notification of Award 
Prior to the expiration of the validity period, Purchaser will notify the successful 
Bidder in writing or by fax or email, that its proposal has been accepted. In case the 
bidding process/ public procurement process has not been completed within the 
stipulated period, Purchaser, may like to request the Bidders to extend the validity 
period of the bid. 

I. Signing of Contract 
Post submission of Performance Guarantee by the successful Bidder, Purchaser 
shall enter into a contract, incorporating all clauses of RFP, pre-bid clarifications 
and the proposal of the Bidder between Purchaser and the successful Bidder. 

J. Failure to Agree with the Terms and Conditions of the RFP 
A. Failure of the successful Bidder to agree with the Draft Legal Agreement and Terms 

& Conditions of the RFP shall constitute sufficient grounds for the annulment of the 
award, in which event Purchaser may award the contract to the next best value 
Bidder or call for new proposals from the interested Bidders. 

B. In such a case, the Purchaser shall invoke the PBG of the responsive Bidder. 

K. Conflict of Interest 
 The Vendor shall disclose to Purchaser in writing, all actual and potential conflicts 
of interest that exist, arise or may arise (either for the Vendor the Bidder’s team) in the 
course of performing the Service(s) as soon as practical after it becomes aware of that 
conflict. 
 A bidder may be considered to be in a conflict of interest if the bidder or any of its 
affiliates participated as a consultant in the preparation of the solicitation 
documents/RFP for the procurement of the goods and services that are the subject 
matter of the bid. 
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SECTION 7 
SCOPE OF WORK  
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Brihanmumbai Municipal Corporation  
(Solid Waste Management Department) 

Chief Engineer (Solid Waste Management) Project 
 

Sub: Work of odour audit in and around the Kanjur MSW Processing Facility. 

Scope of Work 

Preamble:  

         Currently Kanjur MSW Processing Facility is processing about 6000 MT of mixed Municipal 

Solid Waste (MSW) daily. Out of that 1000 TPD waste is being processed by MRF & Windrow 

Composting technology and remaining 5000 TPD waste is being processed by Bio-reactor Landfill 

(BLF)technology. As per terms of the Concession Agreement, Environmental Clearances & 

Authorization; operator i.e. M/s Antony Lara Enviro Solutions Pvt Ltd has established the 

Environment Cell and taking steps like landfill gas collection, soil cover, application of bio enzyme & 

misting for odour abatement. However from past few months odour complaints have increased  

from the nearby residents. Therefore as a corrective measure to nullify the odour nuisance, BMC 

wants to carry out the odour audit in and around the Kanjur MWS Processing Facility. 

During the work of odour audit in and around the site, the successful bidder has to carry out 

identifying all odourous gases & its source, sample testing of all odourous gases, test report 

from NABL accredited lab, complete odour analysis considering day night & seasonal variation, 

all season implementation strategy for complete nullification of odour nuisance and provide 

technical support during implementation beyond contract period for all season.  

 

Following are the important points (but not limited to) to carry out odour audit. However 

bidder may improvise the strategy in addition to following points for complete nullification of 

odour nuisance in and around Kanjur MSW processing facility:  

 

Technical specification & Scope of Work 

 

1. Site Visit and Inspection : -  

 Conduct a site inspection of the Kanjur MSW Processing Facility to identify potential sources of 

odours at different locations like MRF Plant, Compost Plant, Bioreactor landfill, Pre Processing  

 Similarly take inspection at different nearby residential areas such as Kannamwar Nagar, 

Tagore nagar, Kanjur(E), Dream Complex-Bhandup, Bhandup (E), Vikhroli, Ghatkopar, Nahur, 

Mulund (E) & EE Highway to analyze whether the odour from Kanjur Processing facility is 
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present thereat. In all there shall be minimum 26 locations as below to be visited/inspected for 

the work: 

Sr. No. Places to take sample/test Locations (No.) 
1 Material Recovery Facility (MRF) Shed 3 
2 Compost Shed  4 
3 RDF Shed 2 
4 Pre Processing Shed 4 
5 Bioreactor Landfill (BLF) Area 6 
6 Biomining Shed 2 
7 Main Gate 1 
8 Nearby residential Area 4 
9 Total  26 

 

In case, the successful bidder wishes to consider more than 26 listed locations, they can do so 

without any extra cost to BMC.   

2. Odour Source Identification : - 

 Understanding type of processing inside Kanjur facility to find out sources of odour.  

 Use of Gas analyzer/sampler for odour detection to pinpoint specific sources of odour along 

with type of gases.  

 Document and categorize identified sources based on severity and location.  

 

3. Data Collection : - 

 Identify points where odour testing/sampling to be performed.  

 Collect quantitative data on odour emissions using odour analyzing techniques.  

 Use of appropriate monitoring equipment to measure odour concentrations in different areas 

inside and around the facility.  

 Record environmental factors such as temperature, humidity, barometric pressure, wind 

direction, wind pattern, etc. that may influence odour dispersion.  

 

4. Odour Characterization : - 

 Describe the characteristics of the odour detected, intensity, quality and its hazardous nature.  

 Determine the potential impact of odour on surrounding areas.  

 

5. Recommendations for Odour Mitigation: - 

 Based on identifying all odourous gases & its source, sample testing of all odourous gases, test 

report from NABL accredited / MoEF approved lab, complete odour analysis considering day 

night & seasonal variation, provide recommendations for nullifying odour from the facility.  

 Propose specific odour control technologies or management practices tailored to the facility's 

operations and regulatory requirements.  
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 Provide all season implementation strategy for complete nullification of odour nuisance.  

 

6. Action Plan for Implementation: -  

 Develop detail action plan for nullifying odour from the facility. 

  

7. Reports : - 

 Odour audit report and implementation strategy shall be submitted within contract period. 

 The sample testing report shall be from NABL accredited/ MoEF approved lab only. 

 Report shall include all compiled data/findings, conclusion and recommendations for 

comprehensive odour nullification highlighting the key findings and detail implementation 

strategy including monitoring check points during implementation. 

 All reports shall be submitted in 4 hard spiral bound copies and also in soft copy after complete 

analysis within contract period.  

 

8.  Payment terms : -  

After successful completion of work (including submission of all reports) 100% payment will be 

made within 30 days from the receipt of bill. 

 

9. Contract period:  

03 months from receipt of LoA. 

 

10. Penalty : - 

For failure to comply with the order for the work placed within the stipulated period a penalty of Rs. 

½% per week of contract sum, will be recovered from the contractors without any reference.  

 

11. The contractor/successful bidder shall not disclose / share any information, repots, findings, 

any other data related to subject work with any person/party/agency without prior consent from 

BMC.  

 

12.   Special Instructions : - 

1. The contractor/successful bidder shall depute his supervisory staff to look after the work 

throughout the work. It is the contractor’s/successful bidder responsibility to safeguard his 

machineries/equipments hence, the contractors are advised to make an arrangement of security 

themselves to look after the same at their own cost.  

2. The successful contractor shall provide at his own cost all necessary protective gears to his 

workmen/staff working for said job work.  
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3. The Municipal Commissioner reserves the right to terminate the contract by giving 15 days 

notice without assigning any reasons and in such eventuality no claim for any loss or compensation 

will be considered. For which, it is mandatory for the bidders to submit undertaking on Rs 500/- 

Stamp paper.  

4. The successful tenderer/successful bidder shall carry out the said work fully as per the 

specifications & scope of work noting the site conditions and instructions of BMC Engineer in-charge 

of the work.  

5. The tenderer/successful bidder shall visit the site first and get acquainted with the quantum 

and type of work before quoting. Ignorance of site conditions shall not be accepted as basis for any 

claim for compensation. The submission of tender by him will be construed as evidence that such 

prior examination is made and any later claims / disputes in regard to prices quoted shall not be 

entertained or considered.  

6. All the material, machinery, tools, equipment’s etc. required for successful completion of the 

work shall have to be arranged by the contractor/successful bidder at his own cost.  

7. No escalation in the cost of whatsoever nature will be allowed while completing these 

works.  

8. The contractor shall ensure that all the safe working method are adopted and shall use suitable 

safety equipment while execution of work. Any mishap occurrence shall be fully to the account 

of contractor/successful bidder and BMC shall not be responsible for it.  

9. The contractor/successful bidder shall ensure that his workmen work peacefully without causing 

any disturbance between themselves or with other agencies. The regular working shall not be 

disturbed. Any damage to Municipal property / Operator M/s. ALESPL’s property shall be 

recovered from the contractor along with the heavy penalty.  

10. No accommodation for the work force of the contractor/successful bidder personnel or 

protection for his material shall be provided. The contractor shall make his own arrangement at 

his own cost.  

11. All the arrangement towards watch and ward of the plant equipment, material brought at site 

will have to be made by the contractor/successful bidder, at his own cost. The BMC will not be 

responsible for damage, loss or theft of the same. The contractor/successful bidder shall extend 

full co-operation and interaction with other agencies at site.  
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SECTION 8 

Bill of Quantities 
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Schedule (Bill) of Quantities and Rates 

Sub: Work of odour audit in and around the Kanjur MSW Processing Facility.  
 
 

 
The contractor/agency shall carry out the odour audit work in and around Kanjur MSW 

Processing Facility. 
 

Sr. 
No. 

Description of Job Work  Qty. Unit Rate   
  (In Rs.) 

 (GST 
Exempted) 

Total   
  (In Rs.) 

 

Offer in 
percentage 

(+/-__%) 

 
 

1 

Work of odour audit in and 
around the Kanjur MSW 
Processing Facility as per 
specification & scope of work 1 

 
 
 

Job 13,00,000.00 

 
 
 

13,00,000.00  ________ % 

 

Note:  

1. This Bill of quantity is only for reference; bidder shall fill the percentage in online bid on 

mahatender portal. 

2. Bidder shall get acquitted himself by nature of work, any complaints/grievances are not 

entertained once the bidding process is done  
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SECTION 9 
General Conditions of Contract 
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General Conditions of Contract 

A. General 

1. Definitions  

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the documents 

referred to therein including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be complementary to 

one another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, till 

the tender process is concluded. 

The “Contractor” shall mean the individual or firm or company or JV firms whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the individual or 

firm or company.  

The Contractor's Bid is the completed bidding document submitted by the Bidder to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained. 

Note: The contract sum shall include the following –  

 In the case of item rate contracts, the cost of the work arrived at after finalization of the quantities 

shown in schedule of items / quantities by the item rates quoted by the tenderer for various items 

and summation of the extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 

Corporation. 

 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of acceptance.  
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A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature provided by 

the Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns, 

models, operation & maintenance manual and other technical information of like nature submitted 

by the Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his successors 

and shall also include all “Additional Municipal Commissioners, Director (Engineering Services & 

Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal Corporation 

Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng./Ch.Eng. and shall 

mean and include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng./Jr. Eng. of Civil section/ Mechanical section/ 

Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but does not 

include plant material or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  
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The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the works. The Intended Completion Date is specified in the Contract Data. The Intended 

Completion Date may be revised only by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 

or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically mentioned 

in the special conditions of the tender, on, under in or through which the permanent works or 

temporary works are to be executed and any other lands and places provided by the Municipal 

Corporation for working space or any other purpose as may be specifically designated in the 

contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are reports 

about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification thereof 

or addition or deduction thereto as may from time to time be furnished or approved in writing by 

the Engineer. 

The Start Date/Commencement Date- It is the date when the Contractor shall commence 

execution of the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to carry 

out the work as per specifications. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only. 
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2. Interpretation  

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) Contractor's Bid, (5) 

Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, (8) 

Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the 

Contract Data. 

3. Engineer's Decisions  

3.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if the 

Engineer is required under the rules and regulations and orders of the Employer to obtain prior 

approval of some other authorities for specific actions, he will so obtain the approval, before 

communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract.  

4. Delegation  

The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities 

to other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall 

be sent on the address or contact details given by the Contractor of Bid. The address and contact 

details for communication with the Employer/ Engineer shall be as per the details given in Contract 

Data. Communications between parties that are referred to in the conditions shall be in writing. The 

Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of the 

transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at 

the expiry of the normal delivery period as undertaken by the postal service. 
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6. Subcontracting  

Subletting is not allowed. 

7. Other Contractors: - 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for them as 

described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall 

notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the Engineer 

to ensure there is least hindrance to the smooth flow and safety of traffic including movement of 

vehicles and equipment of other Contractors till the completion of the Works. 

8. Personnel  

8.1. The Contractor shall employ for the work and routine maintenance the key personnel 

including technical personnel named in the Contract Data or other personnel approved by the 

Engineer. The Engineer will approve any proposed replacement of technical personnel only if their 

relevant qualifications and abilities are substantially equal to those of the personnel stated in the 

Contract Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their 

respective trades or occupations. The Engineer shall have authority to remove, or cause to be 

removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of the 

environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed Two Years 

after the date of retirement or has not obtained BMC/State Government’s permission to 

employment with the Contractor. 

9. Employer's and Contractor's Risks  

The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks  

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, 

rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or 
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disorder (unless restricted to the Contractor’s employees) and contamination from any nuclear fuel 

or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 

other than the Contractor’s design. 

11. Contractor's Risks  

All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks, 

referred to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance  

The contractor has to provide all relevant insurances for the machinery &his staff as per the 

governing laws. All expenses towards this shall be borne only by the contractor. BMC shall be 

indemnified & absolved arising out of any issues & claims etc. out of this. 

12.1 All insurances to be affected by the Contractors and / or his sub-contractors shall be 

taken out with Directorate of Insurance, Maharashtra State only”. In case, however, a 

particular aspect is not covered under the policy to be obtained from the Directorate of 

Insurance, Maharashtra State, the Contractor will be allowed to have such insurance from 

other insurance company with the prior permission of the Commissioner. It’s postal address 

for correspondences 264 MHADA, Opp. Kalanagar Bandra (E) Mumbai-400051 (Tel No. 

6438403) (Fax No. 6438690) However, if the directorate of Insurance does not complete the 

process of issuing the policy coverage within a period of 30 days from submission of a letter 

along with the work order by the contractor, it will be presumed that the contractor will be 

free to obtain insurance from any other insurance company registered with IRDA. The 

Contractor should produce the documents of insurance done before payment of 1st bill. If 

the contractor fails to produce the documents of insurance then one percent of the contract 

amount will be recovered from the contractors 1stbill and remitted towards insurance 

premium. 

13. Site Investigation Reports  

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available to him, 

before submitting the bid.  

14. Queries about the Contract Data  

The Engineer will clarify queries on the Contract Data.  

15. Contractor to Carry out the Works and Undertake Maintenance (if specified in the tender)  

15.1. The Contractor shall carry out the Works in accordance with the Specifications and Drawings 

and as per instructions of the Engineer. 
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15.2. The Contractor shall carry out the works with maximum input of machinery required to 

ensure the quality of works as per specifications. The Contractor shall deploy the equipment and 

machinery as required in the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor shall abide at all times by all existing enactments 

on environmental protection and rules made there under, regulations, notifications and byelaws of 

the State or Central Government, or local authorities and any other law, bye-law, regulations that 

may be passed or notification that may be issued in future by the State or Central Government or 

the local authority. Salient features of some of the major laws that are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’ 

means such contamination of water or such alteration of the physical, chemical or biological 

properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous 

or solid substance into water (whether directly or indirectly) as may, or is likely to, create a nuisance 

or render such water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and 

abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air 

pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human beings, 

other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-

relationship which exists among and between water, air and land, and human beings, other living 

creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of 

providing immediate relief to the persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. Hazardous substance means 

any substance or preparation which is defined as hazardous substance under the Environment 

(Protection) Act 1986, and exceeding such quantity as may be specified by notification by the 

Central Government. 
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 The Solid Waste Management Rules –2016 This provides for management & handling of solid 

Waste. 

 BS-IV/BS-VI Emission Standards, this provides for emission standards of the vehicles to be used in 

the contract. 

16. The Works to be completed by the Intended Completion Date  

The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works, if specified in the tender, in accordance with the Programme submitted by the 

Contractor, as updated with the approval of the Engineer, and complete them by the Intended 

Completion Date. 

17. Safety  

17.1. The Contractor shall be responsible for the safety of all activities on the Site. He shall comply 

with all applicable safety requirements and take care of safety of all persons entitled to be on the 

site and the works. He shall use reasonable efforts to keep the site and the works, during execution 

of works, clear of unnecessary obstruction so as to avoid danger to the persons.  

The contractor shall provide all safety gear to his employees as specified in the specifications of 

project. 

17.2. First Aid Facilities: - 

i. At every work place successful bidder shall provide and maintain first aid box of adequate capacity 

and it should be easily accessible during working hours.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily available 

during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment.  

18. Instructions  

18.1. The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located. 

18.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the performance 

of the Contract, and to have such accounts and records audited by auditors appointed, if so 

required. The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which provides, 

inter alia, that acts intended to materially impede the exercise of the inspection and audit rights 

provided for under the Clause & constitute a obstructive practice subject to contract termination. 

18.3. Engineer to have power to issue further drawings or instructions:  
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The Engineer shall have the power and authority from time to time and at all times to  give such 

further instructions and directions as may appear to him necessary or proper for the guidance of 

the contractor and the good and sufficient execution of the works according to terms of the 

specifications and Contractor shall receive, execute, obey and be bound by the same, according to 

the true intent and meaning thereof, as fully and effectually as though the same had accompanied 

or had been mentioned or referred to in the specification, and contemplated by the specifications, 

or may order any of the works contemplated thereby to be omitted, with or without the 

substitution of any other works in lieu thereof, or may order any work or any portion of work 

executed or partially executed, to be removed, changed or altered, added if needful, may order that 

other works shall be substituted instead thereof and difference of expense occasioned by any such 

diminution or alteration so ordered and directed shall be added to or deducted from the amount of 

this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor 

changes the original nature of Contract he shall nevertheless carry it out and disagreement as to the 

nature of the work and the rate to be paid therefore shall be resolved. 

The time for completion of the Works, shall be in event of any deviations resulting in additional 

cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. The 

Engineer’s decision in this case shall be final.  

B. Time Control  

19. Delays Ordered by the Engineer  

19.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within 

the Works. Delay/delays totaling more than 30 days will require prior written approval of the 

DMC/AMC. 

20. Management Meetings  

20.1. The Engineer may require the Contractor to attend a management meeting. The business of 

a management meeting shall be to review the plans for progress of the Works.  

20.2. The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken shall 

be decided by the Engineer either at the management meeting or after the management meeting 

and stated in writing to all those who attended the meeting.  

C. Quality Control 

21. Identifying Defects  

21.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct 
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the Contractor to search for a Defect and test any work that the Engineer considers may have a 

Defect.  

21.2. The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s 

work and notify the Engineer and Contractor if any defects that are found.  

22. Correction of Defects  

22.1. The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

22.2. Every time notice of Defect/Defects is given; the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.  

22.3. The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall remove 

the defects and deficiencies within the period specified in the notice and submit to the Engineer a 

compliance report.  

23. Uncorrected Defects and Deficiencies  

If the Contractor has not corrected a Defect under clause and deficiencies in works, to the 

satisfaction of the Engineer, within the time specified in the Engineer's notice, the Engineer will 

assess the cost of having the Defect or deficiency corrected, and the Contractor shall pay this 

amount, on correction of the Defect or deficiency by another agency.  

 

D. Cost Control  

24. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order, in writing, Variations within the scope of the Works he considers necessary or 

advisable during the progress of the Works. Such Variations shall form part of the Contract and the 

Contractor shall carry them out and include them in updated Programmes produced by the 

Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall 

not be taken into account.  

25. Payments for Variations  

25.1. Even if rates for Variation items are not specified in the Bill of Quantities, the Contractor 

shall carry out such work at the same rate.  

25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of 

Contract. 

 

26. Payment Certificates  

The payment to the Contractor will be as follows:  
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a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge shall take or cause 

to be taken requisite measurement for the purpose of having the same verified and the claim, so far 

as it is admissible, shall be adjusted, if possible, within 30 days from the presentation of the bill.  

b. The Engineer shall check the Contractor's monthly statement within 14 days and certify the amount 

to be paid to the Contractor.  

c. The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.  

d. The value of work executed shall also include the valuation of Variations and Compensation Events.  

e. The Engineer may exclude any item certified in a previous certificate or reduce the proportion of 

any item previously certified in any certificate in the light of later information. 

f. The contractor shall submit all bills on the printed forms at the office of Engineer In-Charge. The 

charges to be made in the bills shall always be entered at the rates specified in tender. 

27. Payments  

27.1. Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the law. 

The Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the 

date of each certificate.  

27.2. All sums payable by a contractor by way of compensation under any of these conditions, 

shall be considered as a reasonable compensation to be applied to the use of BMC without 

reference to the actual loss or damage sustained and whether any damage has or has not been 

sustained.  

27.3. No payment shall be made for any work estimated to cost less than Rupees One Thousand 

till after the whole of work shall have been completed and the certificate of completion given. But 

in the case of works estimated to cost more than Rs. One Thousand, the contractor shall on 

submitting a monthly bill therefore be entitled to receive payment proportionate to the part of the 

work than approved and passed by the Engineer In-charge, whose certificate of such approval and 

passing of the sum so payable shall be final and conclusive against the contractor. All such 

intermediate payments shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actual done and completed and shall not preclude the 

Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to be removed or 

taken away and reconstructed or re-erected nor shall any such payment be considered as an 

admission of the due performance of the contract or any part thereof in any respect or the offering 

of any claim not shall it conclude, determine or effect in any other way, the powers of the Engineer 

In-charge as to the final settlement and adjustment of the accounts or otherwise, or in any other 

way vary or effect the contract. The final bill shall be submitted by the Contractor within one month 

of the date fixed for the completion of the work otherwise the Engineer In-charge’s certificate of 
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the measurements and of the total amount payable for the work shall be final and binding on all 

parties. 

28. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not having 

cooperated with the Engineer. 

29. Tax 

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable.  The 

tenderer shall quote inclusive of all taxes.  It is clearly understood that BMC will not bear any 

additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties /Cess other 

than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no additional individual 

claim shall be admissible on account of fluctuations in market rates, increase in taxes / any other 

levies / tolls etc. except that payment / recovery for overall market situation shall be made as per 

price Variation. 

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti Profiteering 

Measure’ (APM) 

As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods or services 

or the benefit of input tax credit shall be passed on to the recipient by way of commensurate 

reduction in prices’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on account of 

reduced tax rate or additional input tax credit, to BMC. In this regard’s bidder shall mandatorily 

submit undertaking on Rs. 500 bond paper as per ‘Special Annexure-II’. 

Further, all provisions of GST Act will be applicable to the tender. 

30. Currencies  

All payments will be made in Indian Rupees.  

31. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate 

the amount of losses due to delay in completion of works and the losses to the public and the 

economy, therefore, both the parties have agreed that the Contractor shall pay liquidated damages 

to the Employer and not by way of penalty, at the rate ½% per week or part thereof stated in the 

Contract Data for the period that the Completion Date is later than the Intended Completion Date. 

Liquidated damages at the same rates shall be withheld if the Contractor fails to achieve the 

milestones prescribed in the Contract Data. However, in case the Contractor achieves the next 

milestone, the amount of the liquidated damages already withheld shall be restored to the 
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Contractor by adjustment in the next payment certificate. The Employer and the contractor have 

agreed that this is a reasonable agreed amount of liquidated damage. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor’s other liabilities. 

E. Finishing the Contract 

32. Completion of Work: - 

The Contractor shall request the Engineer to issue a certificate of completion of the works, and the 

Engineer will do so upon deciding that the works is completed. This shall be governed as per clause 

no.8 (g) of Standard General Conditions of Contract.  

33. Final Account  

Contractors should submit the final bill within 1 month of physical completion of the work.  

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors.  

No further claims should be made by the Contractor after submission of the final bill and these shall 

be deemed to have been waived and extinguished. Payment of those items of the bills in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by the 

Commissioner shall be made within a reasonable period as may be necessary for the purpose of 

verification etc.  

34. Operating and Maintenance Manuals  

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

35. Termination  

35.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  

35.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a. The Contractor stops work when no stoppage of work is shown on the current Programme and the 

stoppage has not been authorized by the Engineer;  

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c. The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by the 

Engineer;  

d. The Contractor does not maintain a Security, which is required; 

e. The Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause.  

f. The Contractor fails to provide insurance cover as required under relevant clause. 
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g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract.  

h. Any other fundamental breaches as specified in the Contract Data.  

i. If the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract 

Data at the appropriate time.  

35.3. When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is fundamental 

or not.  

35.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

35.5. If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 

36. Payment upon Termination  

36.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials ordered 

less liquidated damages, if any, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as indicated in 

the Contract Data. If the total amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be recovered from the security deposit, and performance security. If 

any amount is still left un-recovered it will be a debt due from the Contractor to the Employer. 

36.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs 

of protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted at 

source as per applicable law. 

37. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made.  

F. Other Conditions of Contract  

38. The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

at his own cost for the engagement of all staff and employees, local or other, and for their payment. 

39. Compliance with Labour Regulations  
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a) During continuance of the Contract, the Contractor shall abide at all times by all existing labour 

enactments and rules made there under, regulations, notifications and bye laws of the State or 

Central Government or local authority and any other labour law (including rules), regulations, bye 

laws that may be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against 

the Employer by the competent authority on account of contravention of any of the provisions of 

any Act or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or 

for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the 

right to deduct any money due to the Contractor including his amount of contract deposit in the 

form of BG. The Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those concerning 

safety at work. 

d) The employees of the Contractor in no case shall be treated as the employees of the BMC at any 

point of time. 

40. Drawings and Photographs of the Works 

The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any 

part thereof or plant employed thereon, except those permitted under above clause, shall be taken 

or permitted by the Contractor to be taken by any of his employees without the prior approval of 

the Engineer in writing. No photographs/ Video photography shall be published or otherwise 

circulated without the approval of the Engineer in writing. 

41. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another. Unless 

otherwise provided in the contract, the priority of the documents forming the contract shall be as 

follows 

1. Contract Agreement (if completed)  

2. The letter of Acceptance  

3. The Bid:  

4. Addendum to Bid; if any  

5. Tender Document  

6. The Bill of Quantities:  

7. The Specification:  
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8. Detailed Engineering Drawings  

9. Standard General Conditions of Contracts (GCC)  

10. All correspondence documents between bidder/contractor and BMC.  

42. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 

Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall 

be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as any other 

Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate 

thereof, directly or through common third party/ parties, that puts either or both of them in a 

position to have access to each other’s information about, or to influence the Application of either 

or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the 

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate 

thereof, as the case may be, in any manner for matters related to or incidental to the Project. For 

the avoidance of doubt, this disqualification shall not apply where such adviser was engaged by the 

Applicant, its Member or Associate in the past but its assignment expired or was terminated 6 (six) 

months prior to the date of issue of this TENDER. Nor will this disqualification apply where such 

adviser is engaged after a period of 3 (three) years from the date of commercial operation of the 

Project. 

43. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The Applicant 

shall be responsible for all of the costs associated with the preparation of their Applications and 

their participation in the Bid Process. The Authority will not be responsible or in any way liable for 

such costs, regardless of the conduct or outcome of the Bidding Process. 

44. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

44.1. Made a complete and careful examination of the tender;  

44.2. Received all relevant information requested from the Authority;  

44.3. Accepted the risk of inadequacy, error or mistake in the information provided in the tender 

or furnished by or on behalf of the Authority relating to any of the matters referred; and  

44.4. Agreed to be bound by the undertakings provided by it under and in terms hereof.  
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“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above 

or on account of any matter or thing arising out of or concerning or relating to the TENDER or the 

Bidding Process, including any error or mistake therein or in any information or data given by the 

Authority. 

45. Right to reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to reject any 

Application and to annul the Bidding Process and reject all Applications/ Bids, at any time without 

any liability or any obligation for such acceptance, rejection or annulment, and without assigning 

any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may, in its 

discretion, invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if:  

a. At any time, a material misrepresentation is made or uncovered, or  

b. The Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the Agreement or after its 

execution and during the period of subsistence thereof including the concession thereby granted by 

“The Authority”, that one or more of the pre-qualification conditions have not been met by the 

Applicant, or the Applicant has made material misrepresentation or has given any materially 

incorrect or false information, the Applicant shall be disqualified forthwith if not yet appointed as 

the Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of the 

Agreement, and if the Applicant has already been issued the LOA or has entered into the 

Concession Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this TENDER, be liable to be terminated, by a communication in 

writing by “The Authority” to the Applicant, without the Authority being liable in any manner 

whatsoever to the Applicant and without prejudice to any other right or remedy which the 

Authority may have under this TENDER, the Bidding Documents, the Concession Agreement or 

under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents submitted 

by the Applicant in response to the TENDER. Any such verification or lack of such verification by the 

Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect 

any rights of the Authority there under.  

46. The bid shall be rejected if the bidder 

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 
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47. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or 

e-mail. They should send in their queries before the date specified in the header data. “The 

Authority” shall Endeavor to respond to the queries within the period specified therein. The 

responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its 

responses thereto, to all purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide any 

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any clarification, but not later than 

the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be 

deemed to be part of the tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on the Authority. 

48. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, modify the 

tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the 

tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any 

other reason, the Authority may, in its sole discretion, extend the Application Due Date. 

G. Preparation and Submission of Application  

49. Language 

The Application and all related correspondence and documents in relation to the Bidding Process 

shall be in English language. Supporting documents and printed literature furnished by the 

Applicant with the Application may be in any other language provided that they are accompanied by 

translations of all the pertinent passages in the English language, duly authenticated and certified 

by the Applicant. Supporting materials, which are not translated into English, may not be 

considered. For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail.  
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50. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all 

respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally 

signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. of 

Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, except 

where original documents are demanded. 

51. Marking of Applications  

The Applicant shall submit the Application in the format specified, together with the documents; 

upload in folder as “VENDOR” together with their respective enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright.  

52. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall not 

be eligible for consideration and shall be summarily rejected.  

53. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially concerned 

with the process or is not a retained professional advisor advising the Authority in relation to or 

matters arising out of, or concerning the Bidding Process. The Authority will treat all information, 

submitted as part of Application, in confidence and will require all those who have access to such 

material to treat the same in confidence. The Authority may not divulge any such information 

unless it is directed to do so by any statutory entity that has the power under law to require its 

disclosure or is to enforce or assert any right or privilege of the statutory entity and/ or the 

Authority or as may be required by law or in connection with any legal process. 

54. Clarification of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, 

ask any bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact 

the Engineer on any matter relating to his bid from the time of the bid opening to the time the 

contract is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s bid 

evaluation, bid comparison or contract award decisions may result in the rejection of the Bidder’s 

bid. 
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55. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the work (so far as is practicable), the form and 

nature of the site, the quantities and nature of the work and materials/equipment/vehicles  

necessary for the completion of the works and means of access to the site, and in general shall 

himself obtain all necessary information as to risk, contingencies and other circumstances which 

may influence or affect his tender. He shall also take into consideration the climatic conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of works / 

items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise provided 

cover all his obligations under the Contract and all matters and things necessary for proper 

completion and maintenance of the works. No extra charges consequent on any misunderstanding.  

3. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the 

Works the Contractor encounters physical obstructions or physical conditions, other than climatic 

conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an 

experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On 

receipt of such notice, the Engineer shall, if in his opinion such obstructions or conditions could not 

have been reasonably foreseen by an experienced contractor, after due consultation with the 

Contractor, determine:  

 Any extension of time to which the Contractor is entitled and 

 And shall notify the Contractor accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Contractor in connection therewith, and any proper 

and reasonable measures acceptable to the Engineer which the Contractor may take in the absence 

of specific instructions from the Engineer. However such costing shall be got approved by the 

competent authority as governed vide rules prevailing with authority. 

56. Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with the contract that 

the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even 

after execution of the said works and they will not disclose any information regarding this contract 

to any third party. The contractor shall also bring into notice that, any information found to be 

leaked out or disclosed the concern person as well as the Contractor will be liable for penal action; 

further the Corporation will be at liberty to terminate the contract without notice.  

57. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National or State 

stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly 

constituted authority or the introduction of any such National or State Statute, Ordinance, decree 
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or by which causes additional or reduced cost to the Contractor, such additional or reduced cost 

shall, after due consultation with the Contractor, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price with prior approval 

of competent authority and the concerned Engineering Department shall notify the Contractor 

accordingly with a copy to the Employer. BMC reserve the right to take decision in respect of 

addition/reduction of cost in contract. 

58. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of 

other protected rights in respect of machine work, or material used for or in connection with the 

Works or any of them and from and against all claims, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

59. Payments, Tax and Claims: 

a. The limit for unforeseen claims:- 

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC 

on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring.  

b. No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be 

liable to pay any interest or damage with respect of any moneys or balance which may be in its or 

its Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding 

between the Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand 

and the contractor on the other, or with respect to any delay on the part of the Brihanmumbai 

Municipal Corporation or its Engineer or Officers in making periodical or final payments or in any 

other respect whatever. 

60. Settlement of Disputes:  

a. Termination of contract for death:- 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Contractor is a partnership concern and one of the legal representative of the individual 

Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving 

partners, are capable of carrying out and completing the contract, the Commissioner shall be 

entitled to cancel the contract as to its uncompleted part without the Corporation being in any way 

liable to payment of any compensation to the estate of the deceased Contractor and or to the 

surviving partners of the Contractor’s firm on account of the cancellation of the contract. The 

decision of the Commissioner that the legal representative of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the contract shall be final and 
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binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of 

the deceased Contractor and or surviving partners of the Contractor’s firm liable in damages for not 

completing the contract. 

b. Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between the 

Employer and the Contractor or the Engineer and the Contractor in connection with or arising out of 

the Contract or carrying out of the Works (Whether during the progress of the Works or after their 

completion and whether before or after the termination, abandonment or breach of the Contract) 

it, the aggrieved party may refer such dispute within a period of 7 days to the concerned Addl. 

Municipal Commissioner who shall constitute a committee comprising of three officers i.e. 

concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than the 

Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in 

writing within 60 days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee 

comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in 

charge of Finance Department. The Municipal Commissioner within a period of 90 days after being 

requested to do so shall give written notice of committee’s decision to the Contractor. Save as 

herein provided such decision in respect of every matter so referred shall be final and binding upon 

both parties until& after the completion of the works, and shall forthwith be given effect to by the 

Contractor who shall proceed with the works with due diligence, whether he requires arbitration as 

hereinafter provided or not. If the Commissioner has given written notice of the decision to the 

Contractor and no Claim to arbitration has been communicated within a period of 90 days from 

receipt of such notice the said decision shall remain final and binding upon the Contractor.  

61. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days 

after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then 

and in any such case the Contractor may within 90 days after receiving notice of such decision or 

within 90 days after the expirations of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as hereinafter provided. All 

disputes or differences in respect of which the decision (if any) of the Commissioner has not 

become final and binding as aforesaid shall be finally settled by Arbitration as follows: Arbitration 

shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be conducted 

in accordance with the provisions of the Arbitration Act, 1996 or any statutory modifications 

thereof, and shall be held at such place and time within the limits of Brihanmumbai as the arbitrator 

may determine. The decision of the arbitrator shall be final and binding upon the parties hereto and 
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the expense of the arbitration shall be paid as may be determined by the arbitrator. Performance 

under the Contract shall, if reasonably be possible, continued during the arbitration proceedings 

and payment due to the Contractor by the Employer shall not be withheld unless they are the 

subject matter of arbitration proceedings. The said arbitrator shall have full power to open up, 

review and revise any decision, opinion, direction, certification or valuation of the Commissioner 

and neither party shall be limited in the proceedings before such arbitrator to the evidence or 

arguments put before the Commissioner for the purpose of obtaining his said decision. No decision 

given by the Commissioner in accordance with the foregoing provisions shall disqualify him from 

being called as a witness and giving evidence before the arbitrator on any matters whatsoever 

relevant to the disputes or difference referred to the arbitrator as aforesaid. All awards shall be in 

writing and for claims equivalent to 5,00,000 or more such awards shall state reasons for amounts 

awarded. The expenditure of arbitration shall be paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, 

dispute or difference shall be instituted in a competent court in the City of Mumbai only. 

62. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name by any 

one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in the 

event of death of any of the partners during the pendency of this contract, it is hereby expressly 

agreed that every receipt by any one of the surviving partners shall, if so signed as aforesaid, be 

good and sufficient discharge as aforesaid provided that nothing in this clause contained shall be 

deemed to prejudice or effect any claim which the Commissioner or the Corporation may hereafter 

have against the legal representatives of any partners so dying or in respect of any breach of any of 

the conditions thereof, provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 

63. Proprietary data: 

All documents and other information supplied by the Authority or submitted by an Applicant to the 

Authority shall remain or become the property of the Authority. Applicants are to treat all 

information as strictly confidential and shall not use it for any purpose other than for preparation 

and submission of their Application. The Authority will not return any Application or any 

information provided along therewith.  
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64. Correspondence with the Applicant: 

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence 

with any Applicant in relation to the acceptance or rejection of any Application.  

65. Payment: 

i. Bills shall be submitted by the Contractor from time to time (but at an interval of not less than one 

month) for the works executed. The Engineer shall arrange to have the bills verified by taking or 

causing to be taken, where necessary, the requisite measurement of work.  

ii. Payment on account for amount admissible shall be made on the Engineer certifying the sum to 

which the Contractor is considered entitled by way of payment for all the work executed, after 

deducting there from the amount already paid, and such other amounts as may be deductible or 

recoverable in terms of the contract.  

 

66. JOINT VENTURE:- 

Joint Venture is not allowed in this tender. 

 

67. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at all times 

be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Vigilance Department 

of the BMC or any organization engaged by the BMC for Quality Assurance and the contractor shall, 

at all times, during the usual working hours and at all other times at which reasonable notice of the 

visit of such officers has been given to the contractor, either himself be present to receive orders 

and instructions or have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or 

to the officer of Vigilance Department, that any work has been executed with unsound, imperfect or 

unskillful workmanship or with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, the contractor shall, on demand in 

writing which shall be made within twelve months of the completion of the work from the Engineer-

in-Charge specifying the work, materials or articles complained of notwithstanding that the same 

may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work 

so specified in whole or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles at his 
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own charge and cost. In the event of the failing to do so within a period specified by the Engineer-

in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as under clause 8.e. of the general condition of contract in section 9 of tender document 

(for Compensation for delay) for this default. In such case the Engineer-in Charge may not accept 

the item of work at the rates applicable under the contract but may accept such items at reduced 

rates as the Engineer in charge may consider reasonable during the preparation of on account bills 

or final bill if the item is so acceptable without detriment to the safety and utility of the item and 

the structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and cost of the 

contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will 

be final and binding on the contractor. 

If the penalization amount exceeds maximum limit with respect to Clause 8.e of Standard General 

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to 

why the contract should not be terminated.   

68. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant 

clauses in documents that form a part of contract as exercised or is exercisable in the event of any 

future case of default by the Contractor, he is declared liable to pay compensation amounting to the 

whole of his security deposit. The liability of the Contractor for past and future compensation shall 

remain unaffected. 

69. INTERNAL GRIEVANCE REDRESSAL MECHANISM 

 B.M.C. has formed an Internal Grievance Redressal Mechanism for redressal of grievances.  Any 

Bidder or prospective Bidder aggrieved that any decision, action or omission of the procuring entity 

being contrary to the provisions of the tender or any rules or guidelines issued therein, in Packet ‘A’, 

‘B’& ‘C’ can make an application for review of decision of responsiveness in Packet ‘A’, ‘B’ & ‘C’ 

within a period of 7 days or any such other period, as may be specified in the Bid document. 

While making such an application to procuring entity for review, aggrieved bidders or 

Prospective bidders shall clearly specify the ground or grounds in respect of which he feels 

aggrieved. 

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General 

Requirements), an application for review may be filed only by a bidder who has participated in 

procurement proceedings and after declaration of successful bidder in Packet ‘B’ (Technical Bid), an 

application for review may be filed only by successful bidders of Packet ‘A’. Provided further that, an 

application for review of the financial bid can be submitted, by the bidder whose technical bid is 

found to be acceptable / responsive. 



75 
 

Upon receipt of such application for review, B.M.C. may decide whether the bid process is 

required to be suspended pending disposal of such review.  The B.M.C. after examining the 

application and the documents available to him, give such reliefs, as may be considered appropriate 

and communicate its decision to the Applicant and if required to other bidders or prospective 

bidders, as the case may be. 

B.M.C. shall deal and dispose off such application as expeditiously as possible and in any case 

within 10 days from the date of receipt of such application or such other period as may be specified 

in pre-qualification document, bidder registration document or bid documents, as the case may be. 

Where B.M.C. fails to dispose off the application within the specified period or if the bidder or 

prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or 

prospective bidder may file an application for redressal before the ‘Internal Procurement Redressal 

Committee’ within 7 days of the expiry of the allowed time or of the date of receipt of the decision, 

as the case may be.  Every such application for internal redressal before Redressal Committee shall 

be accompanied by fee of Rs.25,000/- fee shall be paid in the form of D.D. in favour of B.M.C. 

1stAppeal by the bidder against the decision of C.E./HoD/Dean can be made to concerned 

D.M.C/Director who should decide appeal in 7 days.  If not satisfied, 2ndAppeal by the bidder can be 

made to concerned A.M.C. for decision. 

   Grievance Redressal Committee (GRC) is headed by Concerned D.M.C/Director of 

particular department for the first appeal / Grievances by the bidder against the decision for 

responsiveness / Non-Responsiveness In Packet ‘A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, 

Concerned A.M.C. will take decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) office 

where appeals of aggrieved bidder will be received with fee of Rs.25000/-from aggrieved bidder. 

The necessary correspondence in respect of said applications to the aggrieved bidder & concerned 

department, issuing notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and 

further proceeding will be carried out through registrar appointed by BMC. 

No application shall be maintainable before the Redressal Committee in regard of any 

decision of the B.M.C. relating to following issues:- 

i) Determination of need of procurement 

ii) The decision of whether or not to enter into negotiations. 

  Cancellation of a procurement process for certain reasons.  On receipt of recommendation 

of the Committee, It will be communicate his decision thereon to the Applicant and to the 

Committee within 10 days or such further time not exceeding 20 days, as may be considered 

necessary from the date of receipt of the recommendation and in case of non-acceptance of any 
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recommendation, the reason of such non-acceptance shall also be mentioned in such 

communication. 

Additional Municipal Commissioner and/or Procurement Redressal Committee, if found, 

come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious 

nature and submitted with the intention of delaying or defeating any procurement or causing loss 

to the procuring entity or any other bidder, then such complainant shall be punished with fine, 

which may extend to Five Lac rupees or two percent of the value of the procurement, whichever is 

higher. 

70. Contractor to supply equipment etc. required to carry out the work and is liable for damages 

arising for its non-provision. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, 

equipment’s, vehicles requisite or proper for the proper execution of the work, whether, in the 

original altered or substituted form and whether included in the specification of other documents 

forming part of the contract or referred to in these conditions or not and which may be necessary 

for the purpose of satisfying or complying with the requirements of the Eng-In-Charge as to any 

matter as to which under these conditions is entitled to be satisfied, or which is entitled to require 

together with the carriage therefore to and from the work. 

The contractor shall provide all necessary measures & precautions to protect the public from 

accident and shall also be bound to bear the expenses of defense of every suit, action or other legal 

proceedings, that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit action or 

proceedings to any such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person. 

71. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass or waste.  

72. Compensation for all damages done intentionally or unintentionally by contractor whether in or 

beyond the limits of BMC property including any damage caused by spreading the fire shall be 

estimated by the Engineer In-charge or such other officer as he may appoint and the estimate of the 

Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation on demand failing 

which the same will be recovered from the Contractor as damages or deducted by the Engineer In-

charge from any sums that may be due or become due from BMC to contractor under this Contract 

or otherwise. Contractor shall bear the expenses of defending any action or other legal proceedings 

that may be brought to prevent the spread of fire and he shall pay any damages and costs that may 

be awarded by the Court in consequence.  
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73. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, 

notified by the contractor through the Engineer In-charge for his information.  

74. Action where no specifications: 

In the event of there being no such specifications, then in such case, the work shall be carried out in 

all respects in accordance with all instructions and requirements of the Engineer In-charge.  

75.  Safety and medical help:  

i. The Contractor shall be responsible for and shall pay the expenses of providing medical help to 

any workmen who may suffer a bodily injury as a result of an accident. If such expenses are 

incurred by BMC, the same shall be recoverable from the contractor forthwith and be included 

without prejudice to any other remedy of BMC from any amount due or that may become due 

to the Contractor.  

ii. The contractor shall provide necessary personal safety equipment and first-aid box for the use 

of persons employed on the site and shall maintain the same in condition suitable for immediate 

use at any time.  

iii. The workers shall be required to use the safety equipment’s so provided by the contractor and 

the contractor shall take adequate steps to ensure the proper use of equipments by those 

concerned.  

iv. When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall be 

taken for the prompt rescue of any person in danger. 

76. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer of 

BMC. Contractor shall see that non-mosquitogenic conditions are created so as to keep vector 

population to minimum level. Contractor shall carry out anti-malaria measures in the area as per 

the guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in malaria 

incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the situation in 

addition to fine. 
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SECTION 10 
 

SPECIFICATION 
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Specifications 

 
 

 

Specification is mentioned in section 7/ scope of work  
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SECTION 11 
Fraud & Corrupt Practices 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if an Applicant 

is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice during the Bidding Process, such Applicant shall not be eligible to participate in any tender 

or RFQ issued by the Authority during a period of 2 (two) years from the date such Applicant is 

found by the Authority to have directly or indirectly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning hereinafter respectively 

assigned to them: 

A. “Corrupt practice” means: 

The offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence 

the actions of any person connected with the Bidding Process (for avoidance of doubt, offering of 

employment to, or employing, or engaging in any manner whatsoever, directly or indirectly, any 

official of the Authority who is or has been associated in any manner, directly or indirectly, with the 

Bidding Process or the LOA or has dealt with matters concerning the Concession Agreement or 

arising there from, before or after the execution thereof, at any time prior to the expiry of one year 

from the date such official resigns or retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a person connected with the 

Bidding Process); or save  and  except  as  permitted  under  the  relevant  sub  clause,  engaging  in  

any manner whatsoever, whether during the Bidding Process or after the issue of the LOA or after 

the execution of the Concession Agreement, as the 

case may be, any person in respect of any matter relating to the Project or the LOA or the 

Concession Agreement, who at any time has been or is a legal, financial or technical adviser of the 

Authority in relation to any matter concerning the Project; 

B. “Fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process. 
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C. “Coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any person’s participation or action in the Bidding 

Process. 

D. “Undesirable practice” means (i) establishing contact with any person connected with or employed 

or engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing 

or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the 

Employer may, after giving14days notice to the Contractor, terminate the Contractor's employment 

under the Contract and expel him from the Site, and the provisions of relevant Clause shall apply as 

if such expulsion had been made. 

G. Should any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then that 

employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another party. 

ii. “Another party” refers to a public official acting in relation to the procurement process or contract 

execution. In this context, “public official” includes Financer staff and employees of other 

organizations taking or reviewing procurement decisions. 

iii. “Fraudulent practice” is any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to 

avoid an obligation. 

iv. “Collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party. 

v. “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a party. 

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in  order to 

materially impede the Financier investigation into allegations of a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or intimidating  any party to prevent it from 
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disclosing its  knowledge  of  matters relevant to the investigation or from pursuing the 

investigation; or 

vii. Acts intended to materially impede the exercise of the Financer’s inspection and audit rights 

provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to influence the 

procurement process or contract execution. 

ix. ”Parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, noncompetitive levels. 

x. A “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 
Pre Bid Meeting 
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PRE-BID MEETING 

Pre-bid meeting of the interested parties shall be convened at the designated date, time and place. 

A maximum of three representatives of each Applicant shall be allowed to participate on production 

of authority letter from the Applicant. During the course of Pre-bid meeting, the Applicants will be 

free to seek clarifications and make suggestions for consideration of the Authority. The Authority 

shall Endeavour to provide clarifications and such further information as it may, in its sole 

discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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SECTION 13 
List of Approved Banks 
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LIST OF APPROVED BANKS 
 
1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98 onwards until further instructions.  

2.  The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can 

be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 

branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that said 

bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and 

is liable to be on forced against the said branch of the Bank in case of default by the 

contractor/supplier furnishing the bankers Guarantee.  

 

A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner &Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 

Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab &Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Ofndia. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
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27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu &Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 NedugundiBank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya BankLtd. 
 Schedule Urban Co-opBanks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 Janata Sahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 NewIndia Co-opBank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Bank 
67 ABMAMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ GrindlaysBank Ltd. 
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70 Bank Of America N.T. &S.A. 
71 Bank OfTokyo Ltd. 
72 Bankindosuez. 
73 Banque Nationalede Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong &Shanghai banking Corporation. 
77 Mitsui TaiyokbeBank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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SECTION 14 
Appendix 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the work of 

___________________________________________________________  

___________________________________________________________________________  

___________________________________________________________________________ 

i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal Corporation as 

amended up to date.  

iv. Relevant drawings  

v.   Specifications.  

vi.  Special directions  

vii.  Annexure A and B.  

viii.  Bill of Quantities and Rates.  

 

1A. I/We__________________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, named herein 

below, do hereby offer 

to____________________________________________________________________ 

___________________________________________________________________________ 

___________________________________________________________________________   

___________________________________________________________________________  

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates 

entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions which 

are not applicable).  

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details 

with the addresses, have not filled in this tender under any other name or under the name of any 

other establishment /firm or otherwise, nor are we in any way related or concerned with the 

establishment /firm or any other person, who have filled in the tender for the aforesaid work.”  

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon 

the terms and conditions, contained or referred to therein and in accordance with the 

specification’s designs, drawings and other relevant details in all respects.  
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* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.____________________________/-(Rs.__________________________________ 

_________________________________________________________________________ ) 

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for the execution of 

the works until notice of non/acceptance of this tender has first been communicated to me/us, and 

in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer 

constituted by this tender before the date of communication to me/us of such notice of 

non/acceptance, which date shall be not later than ten days from the date of the decision of the 

Standing Committee or Education Committee of the Corporation, as maybe required under the 

Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date 

fixed for opening the same and not to make any modifications in its terms and conditions which are 

not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.  

c. I/we do not commence the work on or before the date specified by the  

Engineer in his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the 

preparation, stamping and execution of the said contract.  

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and 

Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal and 

other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and 

Steel unprotected workers Scheme 1970.  

9. “I/We____________________________ have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner 

relating to any action, including forfeiture of deposit and blacklisting, for giving any information, 

which is found to be incorrect and against the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender is false or 

incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any such losses or 

inconvenience caused to the Corporation in any manner and will not resist any claim for such 
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compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in 

such case any amount by way of damages or compensation for cancellation of the contract given to 

me/us or any work assigned to me/us or is with-drawn by the Corporation,”  

Address  

………………………………….  

…………………………….……  

Yours faithfully, 

 

Digital Signature of the Tenderer or the Firm 

1.……………………………………………….  

2.……………………………………………….  

3.……………………………………………….  

4.……………………………………………….  

5......................................................... 

 
Full Name and private residential address of all the partners constituting the Firm  
 

A/c No. 
 
       ............................................ 
 
1. .......................................... Name of Bank 
 
2. .......................................... ............................................ 
 
3. ......................................... Name of Branch 
 
4. ......................................... ............................................ 
 
5. ......................................... Vendor No. 
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AGREEMENT FORM 

Tender / Quotation      dated ……………. 20…  

Standing Committee/Education Committee Resolution No. _________________ 

CONTRACT FOR THE WORKS__________________________________________ 

_________________________________________________________________________________

_____________________________________________________________________  

This agreement made this day of __________________________________________ 

Two thousand____________________________________________________Between 

_________________________________________________________________________________

_____________________________________________________________________ 

inhabitants of Mumbai, carrying on business at____________________________ 

___________________________________________________________________________  

in Bombay under the style and name of Messrs ____________________________ 

_____________________________________________________ (Hereinafter called “the contractor 

of the one part and Shri ___________________________________ 

___________________________________________________________________________ 

the D.M.C.(S.W.M.) (hereinafter called “the commissioner” in which expression are included unless 

the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for 

the time being holding the office of D.M.C.(S.W.M.) of the second part and the Brihanmumbai 

Municipal Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the 

contractor has tendered for the construction, completion and maintenance of the works described 

above and his tender has been accepted by the Commissioner (with the approval of the Standing 

Committee/Education Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part of this 

agreement viz.  

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  
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i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, 

complete and maintain the works in conformity in all respects with the provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works the contract sum, at times and in the 

manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 

herein to affixed (or have hereunto set their respective hands and seals) the day and year 

above written.  

Signed, Sealed and delivered by the contractors  

_______________________________           _______________________________   

_______________________________           _______________________________   

_______________________________           _______________________________   

In the presence of  

 

Trading under the name and style of  

Full Name  

Address  Contractors  

Signed by the D.M.C.(S.W.M.) in the 

presence of  

Ex. .... City/ WS/ ES  

D.M.C.(S.W.M.)  

The Common seal of the Brihanmumbai Municipal Corporation was hereunto affixed on the 

…………...... 20 in the presence of two members of the Standing Committee.  

1.  1.  

2.  2.  

And in the presence of the Municipal 

Secretary  

Municipal Secretary  
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ANNEXURES 
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Annexure “A” 

Sub: Work of odour audit in and around the Kanjur MSW Processing Facility. 

Sr. 
No. Particulars Details 

1 The Engineer for this work Ch. Eng. (S.W.M) Project 

2 Description of work Work of odour audit in and around the 
Kanjur MSW Processing Facility. 

3 Earnest Money Deposit Rs. 13,000/- 
 

4 Contract Period 03 Months 

 

 

 

                    Signature of Tenderer/Bidder 
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commits himself 

to the following:-  

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage 

or inducement to any official of the BMC, connected directly or indirectly with the bidding process, 

or to any person, organization or third party related to the contract in exchange for any advantage 

in the bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BMC or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the Contract or any other Contract with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the Contract or any other Contract with the 

Government.  

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing 

the contract, shall disclose any payments he has made, is committed to or intends to make to 

officials of the BMC or their family members, agents, brokers or any other intermediaries in 

connection with the contract and the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the BMC as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in any electronic data 

carrier. The Bidder also under takes to exercised due and adequate care lest any such information is 

divulged. 

7.The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

8.The Bidder shall not instigate or cause to in stigate any third person to commit any of the actions 
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mentioned above. 

9.The Bidder and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained 

herein, the Authority may reject an Application without being liable in any manner whatsoever to 

the Applicant if it determines that the Applicant has, directly  or indirectly or through an 

agent,engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning here in after 

respectively assigned to them: 

1.“fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

2.“coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any person’s participation or 

action in the Bidding Process; 

3.“undesirable practice” means (i)establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying Or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest; and 

4.“Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process. 

 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C 
 

(On Rs. 500/-Stamp Paper) 

 
DECLARATION CUMINDEMNITYBOND 

 
 
I, of, do hereby declared and undertake as under. 
1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring)at the time of registration of my firm/company and there is no change in the contents 

of the certificates that are submitted at the time of registration. 

2. I declare that I _in capacity as Manager/Director/Partners/Proprietors of  has not been 

charged with any prohibitory and/or penal action such as banning(for specific time or 

permanent)/de-registration or any other action under the law by any Government and/or Semi 

Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and 

accordingly, I submit my offer to execute the work as per tender documents at the rates quoted 

by me in capacity as  _______________of___________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, BMC is 

entitled to carry out the work allotted to me by any other mean sat my risk and cost, at any stage of 

the contract. 

5.I also declare that I will not claim any charge/damages/compensation for non availability of site 

for the contract work at anytime. 

6.I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site 

in charge 

 
 

Signature of Tenderer/Bidder  
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BANKERS GURANTEE IN LIEU OFCONTRACTDEPOSIT 

 

 

THISINDENTURE made this day of    BETWEEN 

 

THE BANK incorporated under the English/Indian Companies Acts and carrying on business in 

Mumbai (here in after referred to as'the bank'which expression shall be deemed to include its      

successors and      assigns) of      the      first      

part_______________________________________________________________________ 

In habitant scarring on business at _____________________                                                                in 

Mumbai under the style and name of Messer’s ___________________(herein after referred to 

as'the consultant')of the second part 

Shri.______________________________________________________________________ 

THEMUNICIPAL COMMISSIONERFORGREATERMUMBAI(hereinafter referred to as'the commissioner 

'which expression shall be deemed, also to include is successor or successors for the time being in 

the said office of Municipal Commissioner) of the third part and THEMUNICIPAL CORPORATION OF 

GREATERMUMBAI (hereinafter referred to as' the Corporation')of the fourth part  WHEREAS the 

consultants have submitted to the Commissioner tender for the execution                              of  the 

work of''___________________________________________________________                                                         

and  the  terms  of  such tender /contract require that the consultants shall deposit with the  

Commissioner as/contract deposit/  earnest  money  and  /or  the  security  a  sum  of  

Rs._(Rupees)AND WHEREAS if and when any such tender is accepted by the Commissioner, the 

contract to been hereinto in furtherance thereof by the consultants will provide that such deposit 

shall remain with and be appropriated by the Commissioner towards the Security- deposit to be 

taken under the contract and be redeemable by the consultants, if they shall duly and faithfully 

carry out the terms and provisions of such contract and shall duly satisfy all claims properly 

chargeable against them there under AND WHERE AS the consultants are constituents of the Bank 

and in order to facilitate the keeping of the accounts of the consultants, the Bank with the consent 

and concurrence of the consultants has requested the Commissioner to accept the undertaking of 

the Bank herein after contained, in place of the contractors depositing with the Commissioner the 

said sum as earnest money and/or security as aforesaid ANDWHEREAS accordingly the 

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in 

consideration of the premises, the Bank at the request of the consultants( here by testified) 

UNDERTAKESWITH the commissioner to pay to  the commissioner upon demand in writing, when 

ever required by him, from time to time, so to do, a sum not exceeding in the whole Rs.(Rupees 

________________________________ ) under the terms of the said tender and/or the contract. 
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The B.G. is valid up to ”Not withstanding anything what has been stated above, our liability under 

the above guarantee  

is restricted to Rs. only and guarantee  shall remain in force  up to unless the  demand or  claim 

under this guarantee is made on us in writing  on  or before  _all your right under the above 

guarantee shall  be forfeited  and  we shall  be  released from all  liabilities  under the guarantee 

thereafter” 

 

INWITNESSWHEREOF 

WITNESS (1)     ______________________________ 

Name and         ______________________________ 

Address            ______________________________ 

WITNESS (2)     ______________________________ 

Name and        _____________the duly constituted Attorney address Manager                    

Address            ______________________________ 

the Bank and the said Messer’s____________________________________ 

 

(Name of the Bank)  

WITNESS(1)   _________________________________________________________ 

Name and       _________________________________________________________ 

address          _________________________________________________________ 

WITNESS(2)   _________________________________________________________ 

Name and      _________________________________________________________ 

For Messer’s   _________________________________________________________ 

Address          _________________________________________________________ 

 

Have here into set their respective hands the day and year first above written. 

 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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Annexure- D 

Rate Analysis 

Item Description 

Sr. 

No. 

Description of rate analysis 

parameters 
Unit Quantity Rate Amount 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

 

 

Sign & seal of the Tenderer 
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Annexure E 

INFORMATION REGARDING STATUS OF TENDERER  

(To be filled in by the tenderer) 

(1) (a) Whether it is a 
proprietor   concern  

 

--------------------------------------------------- 

 

(b) If so, name of the 
owner                     

----------------------------------------------------- 

----------------------------------------------------- 

(2) If it is a partnership 
concern, please furnish 
name of each partner 
and a copy of 
registration certificate 

 

----------------------------------------------------- 

----------------------------------------------------- 

----------------------------------------------------- 

(3) In case of company, 
please furnish the 
documentary proof to 
show that the company 
is registered 

----------------------------------------------------- 

----------------------------------------------------- 

----------------------------------------------------- 

  

Signature of the Authorized Signatory / Signatories:  

Name of concerned person(s) / company: 

 

Stamp:        Date: 
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Annexure F 

 

Sub: Work of odour audit in and around the Kanjur MSW Processing 
Facility. 

 

EARNEST MONEY DEPOSIT 

(To be filled in by the tenderer) 

 

 

 

 

 
 
 
 
 
 
 
 
 

 
 
 
          Signature of authorized  
Signatory of company/firm/agency 

 

 

  

1 Amount of E.M.D. 

 

: RUPEES ……………………………… 

(In words)………………………………   

2 Contract Period 

 

: 03 Months 

3 Mobilization Period : No mobilization period.  
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Annexure G 

      Details of machineries, System, apparatuses used for odour analysis  

 

 

Signature of authorized 

Signatory of company/agency 

 

 

  

Sr. 
No. 

machineries, 
System, 

apparatuses 
Name 

machineries, 
System, 

apparatuses Serial 
No. 

Make  Model/ Type  Validity Up 
To 

A B C D E F 

1      

2      

3      

4      

5      

6      

7      

8      

9      

10      

11      

12      

13      

14      

15      

16      
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Special Annexure – I 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

I  Shri/Smt.………………………………………………aged……  Years, Indian Inhabitant.  

Proprietor/Partner/Directors of M/s…………………………………… 

resident at …………………………………………………………………………… do hereby give Irrevocable 

Undertaking as under: 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any reduction in rate of tax 

on supply of goods or services or the benefit of input tax credit shall be mandatorily passed on 

to BMC by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, BMC shall be at liberty to initiate legal action against me for its 

recovery including, but not limited to, an appeal to the Screening Committee of the GST 

Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my partners/company/other 

Directors of the company and also upon my/our legal heirs, assignee, Executor, administrator 

etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/punishment 

or both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own knowledge & belief. 

Solemnly affirmed at     DEPONANT 

 

This day of       BEFORE ME 

Interpreted Explained and Identified by me. 
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Section 16 
Proforma 
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PROFORMAS:- 

PROFORMA – I 

Sr.No. Name of the 
Project 

Name of 
the 

Employer 

Stipulated 
Date of 

Completion 

Actual date of 
Completion 

Actual Cost 
of Work 

Done 

A B C D E F 

      

      

Note: - 

1. Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge for each work should be annexed in the support of information furnished in the above 

proforma. 

2. Works shall be grouped financial year-wise. 
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PROFORMA – II 

Yearly turnover of works during last three years 

Sr.No. Financial 
Year 

Actual Turnover 
of the Works 

Updated value 
to current year 

Average of last 
three years 

Page 
No. 

1 2 3 4 5 6 

      

      

      

Note:- The above figures shall tally with the audited balance sheets uploaded by the tenderers duly 

certified by Chartered Accountant.  
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PROFORMA III 

At least similar works as stated in Para “A” of Post Qualification 

Sr.No. Name of 
the Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date of 
issue of 
Work 
Order 

Stipulated 
Date of 

Completion 

Actual date 
of 

Completion 

Remarks 
explaining 
reasons for 
the delay if 

any 

A B C D E F G H 

        

        

Note:-Scanned Attested copies of completion/performance certificates from the Engineer-in-charge 

for each work should be annexed in support of information furnished in the above proforma. 
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PROFORMA IV 

Personnel 

Sr. No. Post Name Qualification Work Experience 

  (prime 

Candidate/Alternative) 

 No. of 

Years 

Name of 

projects 

1 Project 

manager 

    

2 Site Engineer     

3 Site 

Supervisor 

    

Note:- Scanned Attested copies of qualification certificates and details of work experience shall be 

submitted /uploaded.  
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PROFORMA – V 
Machineries, System, Apparatuses  

A. Leased/Assured Access 

Sr.No. Equipment Number Leased/Assured Access 
    

B. Owned 

Sr.No. Equipment Number Owned 

    

Note: -The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 
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PROFORMA – VI 

Details of Existing Commitments & Ongoing Works 

A. Ongoing Works 

Place 
Contract 

no. & date 

Name & 

Address of 

the 

employer 

Value of 

the 

contract in 

Rs. 

Scheduled 

date of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

B. Commitments 

Description of 

work 
Place 

Name & 

Address of 

the 

employer 

Value of 

the 

contract in 

Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

 

Note: -Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 

annexed 

 

 


