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BRIHANMUMBAI MUNICIPAL CORPORATION  
SOLID WASTE MANAGEMENT PROJECT DEPARTMENT 

Chief Engineer (Solid Waste Management) Project 
E-TENDER NOTICE 

Subject: “Hiring the services of 03 nos. Of Dumpers and 02 nos. of 
Excavator cum loaders at Deonar Dumping Ground.” 

 
The Brihanmumbai Municipal Corporation (BMC) invites iem rate  e-

tender to appoint Contractor for the aforementioned work from contractors of 
repute, multidisciplinary engineering organizations i.e. eminent firm, 
Proprietary / Partnership Firms / Private Limited Companies / Public Limited 
Companies / Companies registered under the Indian Companies’ Act 2013. 
Bidding Process will comprise of THREE stages percentage basis. 

The RFP document can be downloaded from Mahatender portal 
(https://mahatenders.gov.in) or BMC portal (https://portal.mcgm.gov.in). The 
applicants not registered with BMC are mandated to get registered (Vendor 
Registration) with BMC. Bidders should have valid Class III Digital Signature 
Certificate (DSC) obtained from any licensed Certifying Authorities (CA) licensed 
by controller of certifying authorities namely, Safescrypt, IDRBT, National 
informatics center, TCS, CUSTOMS, MTNL, GNFC and e- Mudhra CA. Interested 
Bidders should follow the “Manuals” available on Mahatender Portal 
(https://mahatenders.gov.in). 

The Pre-qualification, technical and commercial bids shall be submitted 
online up to the end date & time mentioned below – 
Sr.
No
. 

Description Tender Scrutiny 
Fee  

EMD 
(Earnest 
Money 
Deposit) 

Start date & 
Time for online 
Bid 
Downloading 

End date& 
Time for online 
Bid Submission 

1. “Hiring the services 
of 03 nos. of 
Dumpers and 02 
nos. of Excavator 
cum loaders  at 
Deonar Dumping 
Ground.” 

18150/- + 18% 
i.e. 21,417/- 
(Pay online on 
www.mahatend
ers.gov.in  

 

1,42,400/-                  
13.09.2025 from 
11.00 Hrs 

                 
29.09.2025 
upto 16.00 Hrs 

Note: Last date for online payment of Earnest money Deposit (EMD) is on or before End date & time 
prescribed 

 
Name of Work Contract Period Estimated Cost 
“Hiring the services of 03 nos. 
of Dumpers and 02 nos. of 
Excavator cum loaders  at 
Deonar Dumping Ground.” 

400 days or 3285 shifts of 03 
nos. of  Dumpers & 2190 
shifts of 02 nos. of Excavator 
cum loader whichever is 
later. 

NA 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 5 

In terms of the 3 stage system of e-tendering, a Bidder will be required to 
deposit, along with its Bid, an Earnest Money Deposit of Rs. 1,42,400.00 ( which 
the bidder shall pay Online on www.mahatenders.gov.in, refundable in accordance 
to the relevant clause of bid document, from the Bid Due Date, except in the case of 
the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will 
have to provide Earnest Money Deposit through the payment gateways while 
submitting the bids. The Bid shall be summarily rejected if it is not accompanied by 
the Earnest Money Deposit. The e-tender is available on mahaportal 
(http://mahatenders.gov.in) as mentioned in the Header Data of the tender.  

The RFP document is available on BMC portal (https://portal.mcgm.gov.in) 
along with this Bid notice. However, the bid will be invited through Mahatender 
portal (https://mahatenders.gov.in).  

The Authority (BMC) shall not be liable for any omission, mistake or error in 
respect of any of the above or on account of any matter or thing arising out of or 
concerning or relating to the RFP or the Bidding Process, including any error or 
mistake therein or in any information or data given by the Authority.  

The Municipal Commissioner reserves the right to reject all or any of the 
bid(s) without assigning any reason at any stage.  

Bidders shall note that any corrigendum issued regarding this bid 
notice/RFP will be published on the BMC portal and Mahatender portal only. No 
corrigendum will be published in the local newspapers.  

The Applicants interested for the above referred works may contact the Chief 
Engineer (SWM) Project at the following address on any working day during office 

hours. Office of the 
Chief Engineer (Solid Waste Management) Project, 

1st, 2nd, 3rd& 4th floor, Bai Padmabai Thakkar Marg, 
Kotwadi, Mahim (Shivaji Park), Mumbai – 400016. 

Phone:- 022-24320665 
Email- (che.swmproject@mcgm.gov.in) 

The applicants may wish to visit the site under reference and can collect the 
information of the present status from the department who has invited the bids.  

The BMC reserves the rights to reject any or all the application received for 
above works, without assigning any reasons thereof. The information regarding 
above subject matter is available on Website of BMC. 

 (http://portal.mcgm.gov.in/tenders) or Maha tender Portal 
(https://mahatenders.gov.in) 

Bidders are also advised to refer “Bidders Manual Kit” available at 
https://mahatenders.gov.in/nicgep/app page-> Bidders Manual Kit & service -> 
page for further details about the e-tendering process. For any help, in the e-
Tendering process, can be availed 24 x 7 by dialling help-desk number 012-4001 
002/0120-4001 005 /120-6277 787 on all working days. Email sport Technical : 
support-eproc@nic.in. SPECIAL 
 NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). 

                                                                              
                                                                                      Sd/-                                                                                                           

Exe.Eng.(SWM) Project 
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                                       HEADER DATA 

Tender Document No. (Tender ID No.) 2025_MCGM_1217904 

Name of Organization Brihanmumbai Municipal  Corporation   

Subject 

“Hiring the services of 03 nos. of  Dumpers and 02 
nos. of Excavator cum loaders at Deonar Dumping 
Ground” 

Tender Scrutiny Fee 
18150+18% GST i.e. 21,417/- (Pay online on 
www.mahatenders.gov.in 

Estimated Cost NA   
Bid Security Deposit / 
EMD 

Rs.1,42,400/- (the bidder shall pay   Online on 
www.mahatenders.gov.in ) 

Bid validity 180 Days 
Date of issue and sale of 
tender 

               13.09.2025 from 11:00 Hrs 

Last date & time for sale of 
tender   

               29.09.2025 upto 16:00 Hrs 

Receipt of Bid Security 
Deposit & Submission of  
Packet A, B & Packet C (Online) 

               29.09.2025 upto 16:00 Hrs 

Pre-Bid Meeting 

   Date-22.09.2025    at 11.30 AM 
Venue- Chief Engineer (SWM) Project, 
BMC, 2nd, 3rd & 4th floor, 
Bai Padmabai Thakkar Marg, 
Kotwadi, Mahim (Shivaji Park), 
Mumbai–400016 
 

Opening of Packet A      30.09.2025   after 16:00 Hrs 
Opening of Packet B     30.09.2025   after 16:01 Hrs 
Opening of Packet C      03.10.2025   after 12:00 Hrs 

Address for communication 

Chief Engineer (SWM) Project, 
BMC, 2nd, 3rd & 4th floor, 
Bai Padmabai Thakkar Marg, 
Kotwadi, Mahim (Shivaji Park), 
Mumbai–400016 
Email: swmprojectmcgm@gmail.com 

Venue for opening of bid Online in Ch.Eng.(SWM) Project’s office 

 

This tender document is not transferable. 

The BMC reserves the rights to reject any or all the application received for 

above subject without assigning any reason thereof. 

  

                                 Sd/-                                         

Exe.Eng.(SWM) Project 
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ELIGIBILITY CRITERIA 

1. Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of 

“Hiring the services of Excavator cum Loader and  Dumper” in BMC /Semi Govt. 

/Govt. / Public Sector organization during last seven (7) years ending last day of 

month previous to the one in which bids are invited as a prime Contractor (or as a 

nominated sub-Contractor, where the subcontract had involved similar nature of 

work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) 

Three similar completed 
works each of value not 
less than the value                     
equal to 20% of estimated 
cost. 

OR Two similar completed 
works each of value not 
less than the value                      
equal to 25% of 
estimated cost. 

OR One similar 
completed work of 
value equal and or not 
less than the 40% of 
estimated cost. 

Rs.28,47,960/- Rs.35,59,950/- Rs.56,95,920/- 

 
The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10% per annum; 
calculated from the date of completion to last date of receipt of applications for 
tenders. 

2. Financial Capacity   

 Achieved an average annual financial turnover as certified by ‘Chartered 
Accountant’ equal to 30% of the estimated cost i.e. Rs. 42,71,940/- of work in 
last three (3) financial years immediately preceding the Financial Year in which 
bids are invited. 

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at compound rate of 10% per annum; 
calculated from the date of completion to last date of receipt of applications for 
tenders. 

                                                  
Note:- The bidder shall disclose the litigation history in packet ‘B’ under 
the head “Details of Litigation History”. 
            If there is no Litigation History, the bidder shall specifically 
mention that there is no Litigation History against him as per the clause 
of Litigation History. In case there is litigation History – 
          Litigation History must cover – Any action of blacklisting, debarring, 
banning, suspension, deregistration and cheating with BMC, State Govt., 
Central Govt. or any authority under State or Central Govt./ Govt. 
Organization initiated against the company, firm, directors, partners or 
authorized signatory shall be disclosed for last 5 years from the date of 
submission of bid. Also, bidder must disclose the litigation history for last 
5 years from the date of submission of bid about any action like show 
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cause issued, blacklisting, debarring, banning, suspension, deregistration 
and cheating with BMC & BMC is party in the litigation against the 
company, firm, directors, partners or authorized signatory for carrying out 
any work for BMC by any authority of BMC and the orders passed by the 
competent authority or by any Court where BMC is a party. While taking 
decision on litigation history, the concerned Chief Engineer or D.M.C. or 
Director, as may be the case, should consider the details submitted by 
bidder and take decision based on the gravity of the litigation and the 
details submitted by the bidder and take decision based on the gravity of 
the litigation and the adverse effect of the act of company, firm, directors, 
partners or authorized signatory on the BMC works which can spoil the 
quantity, output, delivery of any goods or any work execution and within 
the timeframe. 
.3. Bid Capacity:-  
Bid Capacity not applicable in this case.  
The bid capacity of the prospective bidders will be calculated as under:  
Assessed Available Bid Capacity = (A* N* 2 - B) Where,  
A = Maximum value of Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the 
Financial year in which bids are received at a rate of 10% per year, compounded 
annually) taking into account the completed as well as works in progress. 
 N = Number of years prescribed for completion of the Project/Works, excluding 
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 
year) For every intervening monsoon, 0.33 shall be added to N.  
B = Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be 
completed during the period of completion of the Project/Works for which these 
bids are being invited. 11  
Note: The statement showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the 
works listed should be attached along with certificates duly signed by the 
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 
 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

 Have made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, or 

financial failures etc.  

3. Infrastructural Set Up:- 
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The bidder shall have their well established office within the MMR 

Region. In case the bidder doesn’t have an office he shall give an 

undertaking on Rs.500/- stamp paper that he shall set up an office 

within MMR region within 90 days from the date of issue of LOA. 

4. Joint Venture:- 

Joint Venture is not allowed in this tender. 
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DISCLAIMER 

The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on 

behalf of the Brihanmumbai Municipal  Corporation  (BMC), hereafter also 

referred as “The Authority “, or any of its employees or advisors, is provided to 

Applicant(s) on the terms and conditions set out in this e-tender and such other 

terms and conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions 

and assessments arrived at by the Brihanmumbai Municipal  Corporation  

(BMC) in relation to the Project. Such assumptions, assessments and 

statements do not purport to contain all the information that each Applicant 

may require. This e-tender may not be appropriate for all persons, and it is not 

possible for the Brihanmumbai Municipal  Corporation  (BMC), its employees or 

advisors to consider the investment objectives, financial situation and particular 

needs of each party who reads or uses this e-tender. The assumptions, 

assessments, statements and information contained in this e- tender may not 

be complete, accurate, adequate or correct. Each Applicant should therefore, 

conduct its own investigations and analysis and should check the accuracy, 

adequacy, correctness, reliability and completeness of the assumptions, 

assessments, statements and information contained in this e-tender and obtain 

independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide 

range of matters, some of which may depend upon interpretation of law. The 

information given is not intended to be an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative 

statement of law. The Brihanmumbai Municipal  Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on 

law expressed here. 

The Brihanmumbai Municipal  Corporation (BMC), its employees and 

advisors make no representation or warranty and shall have no liability to any 

person, including any Applicant or Bidder,  under  any law,  statute,  rules  or 

regulations  or tort,  principles  of restitution  or unjust enrichment or otherwise 

for any loss, damages, cost or expense which may arise from or be incurred or 

suffered on account of anything contained in this e-tender or otherwise, 
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including the accuracy, adequacy, correctness, completeness or reliability of the 

e-tender and any assessment, assumption, statement or information contained 

therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The 

Brihanmumbai Municipal  Corporation (BMC) also accepts no liability of any 

nature whether resulting from negligence or otherwise howsoever caused arising 

from reliance of any applicant upon the statements contained in this e-tender. 

The Brihanmumbai Municipal  Corporation (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or 

supplement the information, assessment or assumptions contained in this e-

tender. 

The issue of this e-tender does not imply that the Brihanmumbai 

Municipal  Corporation  (BMC) is bound to select and short-list pre-qualified 

Applications for Bid Stage or to appoint the selected  Bidder  or  Concessionaire,  

as  the  case  may  be,  for  the  Project  and  the  Brihanmumbai Municipal  

Corporation  (BMC) reserves the right to reject all or any of the Applications or 

Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the 

preparation and submission of its Application including but not limited to 

preparation, copying, postage, delivery fees, expenses associated with any 

demonstrations or presentations which may be required by The Brihanmumbai 

Municipal  Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the 

Applicant and the Brihanmumbai Municipal  Corporation  (BMC) shall not be 

liable in any manner whatsoever for the same or for any other costs or other 

expenses incurred by an Applicant in preparation or for submission of the 

Application, regardless of the conduct or outcome of the Bidding Process. 
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Background: 

The Brihanmumbai Municipal  Corporation  covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India’s international trade and 

government’s revenue, from being one of the foremost centers of education, 

science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated 

to the cause of a better life for all its citizens. And it’s the Brihanmumbai 

Municipal Corporation (BMC), hereafter called the “corporation”, the primary 

agency responsible for urban governance in Greater Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the 

change in time and living conditions to match with the urbanization, BMC has 

mainly focused in providing almost all  kinds  of  engineering  services  viz,  

Hydraulics,  storm  water  drain, sewerage,  water  supply projects, roads, 

bridges, solid waste management, and environmental services.   Beside this, the 

BMC is also providing dedicated services in various segments such as Health, 

Primary Education as well as the construction and maintenance of Public 

Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering 

depts. to health depts. Moreover we have other dept. like education, market, fire 

brigade dept., and other such departments where quite a good number of staff 

members are working. 
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SECTION 5 

E-TENDERING ONLINE 

SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 

GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, 

enrolment for digital signature certificate & user manual, please refer to 

respective links provided in e-tendering tab. The vendors can get digital 

signature from any one of the Certifying Authorities (CA’s) licensed by the 

Controller of Certifying Authorities namely Safes crypt, IDRBT, National 

Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 

The terminology of e-Tendering is solely depending upon policies in existence, 

guidelines and methodology adopted since decades. The SRM is only change in 

process of accepting and evaluation of tenders in addition to manual. The SAP 

module to be used in this E-tendering is known as Supplier Relationship 

Module (SRM). SRM is designed and introduced by ABM Knowledge ware Ltd. 

who will assist BMC in throughout the tendering process for successful 

implementation. 

NOTE: This tendering process is covered under Information Technology ACT & 

Cyber Laws as applicable 

(1) In e-tendering process some of the terms and its definitions are to be read as 

under wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

I. Before entering in to online tendering process, the contractors should 

complete the registration process so as to get User ID for E-tendering links. 

For this, the contractors can access through Supplier registration via BMC 

Portal. 

There are two methods for this registration :( II and III) 

II. Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor 

Transfer cell. 
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b. Submit his details such as (name, vendor code, address, registered Email 

ID, pan card etc.) to Vendor transfer cell. 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM 

application from R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 

e. Vendor creates his User ID and Password for e-tendering applications by 

accessing link sent to his mail ID. 

III. Online Self Registration (Temporary registration for applicant not registered 

with BMC) 

a. Vendor fills up Self Registration form via accessing BMC portal. 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier 

Registration system and accepts the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his 

supplied mail Id.  

d. Vendor creates his User ID and Password for e-tendering application. 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender 

Documents 

1. Access e-tender link of SRM Portal 

2. Log in with User ID and Password 

3. Selects desired Bid Invitation (he wants to bid) 

4. To download tender documents contractors will have to pay online Tender 

fee. The same can be done by accessing Pay Tender Fees option. By this 

one will be able to pay Tender fee through Payment Gateway-If transaction 

successful, Contractors can register his interest to participate. Without 

Registration one cannot quote for the Bid/Tender. 

5. Applicant  will  download  Tender  Documents  from  Information  from  

purchaser  tab  by accessing Purchaser document folder through 

collaboration ‘C’ folder link. 

6. Applicant will upload Packet A related and Packet B related Documents in 

Packet A and Packet B folder respectively by accessing these folders 

through “My Notes” Tab and collaboration folder link. 

7. All the documents uploaded have to be digitally signed and saved. 

Contractors can procure there digital signature from any certified CA’s in 

India. 
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8. Bid security deposit/EMD and ASD, if applicable, should be paid online as 

mentioned in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item Data 

tab in Service Line Item via details and quotes his “Percentage Variation” 

(i.e.% quoted) figure.(If entered ‘0’ it will be treated as at par. By default the 

value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid 

Invitation. 

11. Applicants can also save his uploaded documents/commercial information 

without submitting the BID for future editing through ‘HOLD’ option. 

12. Please note that “Hold” action do not submit the Bid. 

13. Applicants will receive confirmation once the Bid is submitted. 

14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date 

and Time and Bid Evaluation process starts. 

As per Three Packet system, the document for Packet A & B is to be uploaded 

by the tenderer in 'Vendor's document' online in Packet A & B. Before 

purchasing/ downloading the tender copy, tenderer may refer to post- 

Qualification criteria mentioned in e-Tender Notice. 

The tenderer shall pay the EMD/Bid Security through payment gateways before 

submission of Bid and shall upload the screenshot of receipt of payment in 

Packet ‘A’ instead of paying the EMD at any of the CFC centers in BMC Ward 

Offices. 

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as 

mentioned in the Header Data of the tender. The tenders duly filled in should be 

uploaded and submitted online on or before the end date of submission. The 

Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-

table shown in the Header Data in the office of Dy. Ch. Eng. (SWM) Project. 

The Municipal Commissioner reserves the right to reject all or any of the e-

Tender(s) without assigning any reason at any stage. The dates and time for 

submission and opening the tenders are as shown in the Header Data. If there 

are any changes in the dates the same will be displayed on the BMC Portal 

http://portal.mcgm.gov.in. 
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SECTION 6 

INSTRUCTIONS TO APPLICANTS 
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1. Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of 

“Hiring the services of Excavator cum Loader and  Dumper” in BMC /Semi Govt. 

/Govt. / Public Sector Organizations during last seven (7) years ending last day of 

month previous to the one in which bids are invited as a prime Contractor (or as a 

nominated sub-Contractor, where the subcontract had involved similar nature of 

work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) 

Three similar completed 
works each of value not 
less than the value                     
equal to 20% of estimated 
cost. 

OR Two similar completed 
works each of value not 
less than the value                      
equal to 25% of 
estimated cost. 

OR One similar 
completed work of 
value equal and or not 
less than the 40% of 
estimated cost. 

Rs.28,47,960/- Rs.35,59,950/- Rs.56,95,920/- 

 
The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at compound rate of 10% per annum; 
calculated from the date of completion to last date of receipt of applications 
for tenders. 
 
2. Financial Capacity    

 Achieved an average annual financial turnover as certified by ‘Chartered 
Accountant’ equal to 30% of the estimated cost i.e. Rs.42,71,940/-  of work in 
last three (3) financial years immediately preceding the Financial Year in which 
bids are invited. 

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at compound rate of 10% per annum; 
calculated from the date of completion to last date of receipt of applications for 
tenders. 

                                                  
Note:- The bidder shall disclose the litigation history in packet ‘B’ under 
the head “Details of Litigation History”. 
            If there is no Litigation History, the bidder shall specifically 
mention that there is no Litigation History against him as per the clause 
of Litigation History. In case there is litigation History – 
          Litigation History must cover – Any action of blacklisting, debarring, 
banning, suspension, deregistration and cheating with BMC, State Govt., 
Central Govt. or any authority under State or Central Govt./ Govt. 
Organization initiated against the company, firm, directors, partners or 
authorized signatory shall be disclosed for last 5 years from the date of 
submission of bid. Also, bidder must disclose the litigation history for last 
5 years from the date of submission of bid about any action like show 
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cause issued, blacklisting, debarring, banning, suspension, deregistration 
and cheating with BMC & BMC is party in the litigation against the 
company, firm, directors, partners or authorized signatory for carrying out 
any work for BMC by any authority of BMC and the orders passed by the 
competent authority or by any Court where BMC is a party. While taking 
decision on litigation history, the concerned Chief Engineer or D.M.C. or 
Director, as may be the case, should consider the details submitted by 
bidder and take decision based on the gravity of the litigation and the 
details submitted by the bidder and take decision based on the gravity of 
the litigation and the adverse effect of the act of company, firm, directors, 
partners or authorized signatory on the BMC works which can spoil the 
quantity, output, delivery of any goods or any work execution and within 
the timeframe. 
. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

 Have made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, or 

financial failures etc.  

A. Infrastructural Set Up:- 

The bidder shall have their well established office within the MMR Region. In 

case the bidder doesn’t have an office he shall give an undertaking on 

Rs.500/- stamp paper that he shall set up an office within MMR after award 

of contract. 

B. Joint Venture: 

      Joint Venture is not allowed in this tender. 

C. Equipment Capabilities as required for this work: 

The bidder should, undertake their own studies and furnish with their bid, a 

detailed planning and methodology supported with assessment study of 

requirements of equipment/vehicles & machineries to allow the employer to 

review their proposal. The successful bidder will make the arrangements of 

the required equipment/vehicles & manpower on the day of commencement 

or with respect to the progress of the work in phases, as per the instructions 

of site in charge and as per specifications. The successful bidder and, to that 
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effect he will ensure commitment on an undertaking on Rs.500/- stamp 

paper to be submitted along with the Bid in Packet B. 

Bidders shall submit the undertaking for equipment/vehicle/manpower 

capability and other undertakings as such on separate Rs.500/- stamp 

paper. 

D. TIME PERIOD OF THE PROJECT: 

The time period of work is 400  days or 2190 shifts / services of  

Excavator cum loader and 3285 shifts / services  of Dumpers of 08 Hours 

each respectively (whichever is later) from the date of receipt of LOA / SAP 

PO (whichever is earlier) that includes Monsoon. Further, it is mentioned 

that the contract period of the above subject work will be subject to the 

directions received time to time from the Hon’ble High Court, Mumbai in 

the ongoing hearings of PIL 217/2009 or till the commencement of Waste 

to Energy Project at Deonar Dumping Ground. 

The time allowed for carrying out the work as entered in the Tender shall be 

strictly observed by the Contractor and shall be reckoned from the date on 

which the Letter of Acceptance is given to the Contractor.  The work shall 

throughout the stipulated period of the Contract be proceeded with all due 

diligence as time being deemed to be the essence of the contract on the part 

of the Contractor.  

The programme for completion of work for the period from the date of issue 

of letter of acceptance to the start date of the contract period shall be a part 

of the Contract Document in the form of Bar Chart / GANTT Chart.  The 

Contractor is supposed to carry out the work and keep the progress as per 

Bar Chart/GANTT Chart.  The Contractor shall complete the work as per the 

Schedule given in the Contract and the program submitted by the 

Contractor. 

E. Contract Execution:- 

All required documents for execution of the contract shall be submitted 

within 30 days from the date of receipt of Letter of Acceptance. If the 

documents are not submitted within the stipulated time a penalty of Rs 

5000/- per day will be applicable to the contractor. All contract documents 

need to be duly affixed with stamp duty properly signed along with 
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evidence/proof of payment of security/contract deposit/ within 30 days from 

the date of letter of acceptance received by him. 

F. If the amount of the contract deposit & ASD to be paid is not paid within 30 

days from the date of receipt of Letter of Acceptance, the tender/contract 

already accepted shall be considered as cancelled legal steps be taken 

against the contractor for recovery of the amounts. 

 

G. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall 

have rendered himself liable to pay compensation amounting to the whole of 

this security deposit whether paid in one sum or deducted by installments or 

in the case of abandonment of the work owning to serious illness or death of 

the contractor or any other cause, the Engineer on behalf of the Municipal 

Commissioner shall have power to adopt any of the following process, as he 

may deem best suited to the interest of BMC- 

a) To rescind the contract (for which recession notice in writing to the 

contractor under the head of Executive Engineer shall be conclusive 

evidence) and in that case, the security deposit of the contract shall 

stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and 

plant, and charges on additional supervisory staff including the cost of 

work- charged establishment employed for getting the un-executed part 

of the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same rates 

as if it had been carried out by the contractor under the terms of his 

contract. The certificate of the Executive Engineer as to the costs and 

other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

c) To order that the work of the contractor be measured up and to take 

such part thereof as shall be un-executed out of his hands, and to give it 

to another contractor to complete, in which case all expenses incurred on 

advertisement for fixing a new contracting agency, additional supervisory 

staff including the cost of work charged establishment and the cost of the 
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work executed by the new contract agency will be debited to the 

contractor and the value of the work done or executed through the 

contractor shall be credited to the contractor in all respects and in the 

same manner and at the same rates as if it had been carried out by the 

new contractor under the terms of his contract.  The certificate of the 

Executive Engineer as to all the cost of the work and other expenses 

incurred as aforesaid for or in getting the un-executed work done by the 

new contractor and as to the value of the work so done shall be final and 

conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the 

contractor shall not be entitled to recover or be paid any sum for any work 

therefor actually performed by him under this contract unless and until the 

Executive Engineer shall have certified in writing the performance of such 

work and the amount payable to him in respect thereof and he shall only be 

entitled to be paid the amount so certified.  In the event of either of the 

courses referred to in Clause (b) or (c) being adopted and the cost of the work 

executed departmentally or through a new contractor and other allied 

expenses exceeding the value of such work credited to the contractors 

amount of excess shall be deducted from any money due to the contractor, 

by BMC under the contract or otherwise, howsoever, or from his security 

deposit or the sale proceeds  thereof  provided,  however,  the  contractor  

shall  have  no  claim against BMC even if the certified value of the work 

done departmentally or through a new contractor exceeds the certified cost 

of such work and allied expenses, provided always that whichever of the 

three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive 

Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchase or procured any 

materials or entered in to any engagements or made any advance on account 

of or with a  view to the execution of the work or the performance of the 

contract. 

H. Contract  may be rescinded and  security  deposit  forfeited for  bribing  

a public officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or 

become insolvent or commence any proceeding to get himself adjudicated 
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and insolvent or make any composition with his creditors, or attempt so to 

do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary 

or otherwise, shall either directly or indirectly be given promised or offered 

by the contractor or any of his servants or agents through any public officer, 

or person in the employ of BMC/Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract the Engineer In-charge may 

thereupon, by notice in writing rescind the contract and the Security Deposit 

of the Contractor shall thereupon stand forfeited and be absolutely at the 

disposal of BMC and the same consequences shall ensure as if the contract 

had been rescinded under above clause J hereof; and in addition the 

contractor shall not be entitled to recover or be paid for any work therefore 

actually performed Under the contract 
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Submission of Tenders 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following 

documents- 

Scrutiny of this packet will be done strictly with reference to only the scanned 

copies of Documents uploaded online in packet ‘A’  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs.8 Lacs not more than six months old 

from due date of the tender and valid up to one year.  

c) A document in support of Registration under Maharashtra ‘Goods & Service 

Act 2017. GST Registration Certificate in Maharashtra (or equivalent 

requirement under GST). Those not registered in Maharashtra shall submit 

an undertaking to the effect that if they are successful tenderer, they shall 

submit GST Registration Certificate in Maharashtra within 15 days of issue 

of work order, failing which payment for the work executed will not be 

released  

d) Certified copies of valid 'PAN' documents and photographs of the individuals, 

owners, Karta of Hindu undivided Family, firms, private limited companies, 

registered co-operative societies, partners of partnership firms and at least 

two Directors, if number of Directors are more than two in case of Private 

Limited Companies, as the case may be. However, in case of Public Limited 

companies, Semi Government Undertakings, Government Undertakings, no 

'PAN' documents will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with 

Chief Accountant (Treasury) of BMC.  

The bidders shall categorically provide their Email-ID in packet ‘A’.  

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, 

his entire E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in 

Packet “A” then, the shortfalls will be communicated to the tenderer 

through e-mail only and compliance required to be made within a time 
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period of three working days otherwise they will be treated as non-

responsive. 

 

PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following 

documents-  

a) The list of similar type of works as stated in para ‘Technical Capacity’ in 

section-2 of Post qualification successfully completed during the last Seven 

years in prescribed proforma, in the role of prime contractor. Information 

furnished in the prescribed proforma (Proforma – I) shall be supported by the 

certificate duly self-attested. Documents stating that it has successfully 

completed during the last Seven years at least one contract of similar works 

as stated in para ‘Technical Capacity’ in section-2.  

b) Annual financial turnover for preceding three financial years as certified 

by Chartered Accountant preceding the Financial Year in which bids are 

invited. Copies of Applicants duly audited balance sheet and profit and 

loss account for the preceding three financial years preceding the 

Financial Year in which bids are invited. (Proforma – II)  

c) Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means 

(independent of any contractual advance payment) sufficient to meet the 

construction cash flow requirements for the subject contract in the event of 

stoppage, start-up, or other delay in payment, of the minimum 15% of the 

cost of the work tendered for, net of the tenderer's commitment of other 

contracts (Certificate from Bankers / C.A./Financial Institution shall be 

accepted as a evidence).  

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is 

his/their sole responsibility to arrange the required machineries/ resources 

before start of the work. 

i. Details of works in hand (Proforma V-A & V-B) (original), along with 

copies of work orders & attested copies of percentage of works completed 

or part thereof.  

ii. The undertaking of Rs.500/- stamp paper as per the proforma annexed 

in ‘Annexure B & C’  
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Note: - Bidders shall submit the undertaking for machinery / equipment / 

vehicle / manpower capability and other undertakings as such on single 

Rs.500/- stamp paper.  

 

iii. The tenderers shall upload work plan as per the following outline:  

1. GANTT chart/BAR chart / CPM chart showing the completion of work 

within mobilization period, considering major activities.  

2. Organizational set up envisage by the contractors.  

3. Equipment/Vehicle proposed to be deployed for this work.  

4. Office proposed to be set up in MMR region (if not at Present).  

5. A note on how the whole work will be carried out (work plan including 

methodology).  

6. Quality management plan.  

7. All the activities included in the Scope of Work shall be covered in the 

work plan.  

Note:  

i. The successful bidder shall submit valid registration certificate under 

E.S.I.C., Act 1948, if the tenderer has more than 10 employees /persons 

on his establishment (in case of production by use of energy) and 20 

employees/persons on his establishment (in case of production without 

use of energy) to BMC as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs.500 stamp paper as per 

circular u/no. CA/FRD/I/65 of 30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under 

E.P.F. & M.P., Act 1952, if tenderer has more than 20 employees/persons 

on his establishment, to BMC as and when demanded. In case if the 

successful bidder has less employees/persons mentioned above then the 

successful bidder has to submit an undertaking to that effect on Rs. 500 

stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.  

Note:  

 If it is found that the tenderer has not submitted required documents in 

Packet “B” then, the shortfalls will be communicated to the tenderer through 

e-mail only and compliance required to be made within a time period of 

three working days otherwise they will be treated as non-responsive. 
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PACKET – C 

 Online tender filled in either percentage plus or minus (above or below), 

or at par. (There is no separate provision to quote % in physical form. For 

financial cover, tenderer (s) will fill data in the (.xls) sheet provided in 

percentage. The other contents of the sheet except vendor details and % 

age quote are password protected and shall not be tempered with in any 

case by the tenderer. The tenderer shall quote his percentage variation 

figures. (If entered ‘0’ it will be treated as ‘at par’. The (.xls) sheet shall 

be validated, saved and uploaded in Financial cover by the tenderer. The 

detailed procedure for uploading the documents and submission of e-

tender can be found on Mahatender Portal (https://mahatenders.gov.in).  

  As this Tender is Item Rate Tender, the tenderer shall quote his rate in 

figures and GST % separately in the GST column of the (.xls) sheet 

provided The (.xls) sheet shall be validated, saved and uploaded in 

Financial cover by the tenderer. The other contents of the sheet except 

vendor details and rate quote are password protected and shall not be 

tempered with in any case by the tenderer. The detailed procedure for 

uploading the documents and bid-submission for Item Rate Tender 

Document can be found on Mahatender Portal 

(https://mahatenders.gov.in).  

 Note: In case of rebate/premium of 15% and above as quoted by the 

tenderer, the rate analysis of major items shall be submitted by L1 

and L2 bidder after demand notification by e-mail to bidders by 

concerned Executive Engineer / Dy.Ch. Eng. The format for rate 

analysis is annexed at Annexure D. 
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    BID SECURITY OR EMD  

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the 

amount specified in the Bid Data Sheet. This bid security shall be in favor of 

the authority mentioned in the Bid Data Sheet and shall be valid till the 

validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of 

the CFC centres in BMC Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer 

as non-responsive.  

The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits.  

 The Bid Security/ EMD of L-2 and downward bidder(s)(i.e. L-3,L-4…) shall 

be refunded immediately after opening of financial bid.  

 In case, the successful bidder becomes non-responsive or successful bidder 

withdraws the bid or is unwilling to extend the bid validity period, in such 

circumstances, if L-2 bidder is agreeable to extend the bid validity period 

and ready to deposit the requisite amount of bid security/EMD and ASD to 

the department within the stipulated time period i.e. 15 days, the 

department will process further as per normal procedure. 

 The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1.  The cases wherein if the shortfalls are not complied by a contractor, will be 

informed to Registration and Monitoring Cell. Such non-submission of 

documents will be considered as ‘Intentional Avoidance’ and if three or more 

cases in 12 months are re-ported, shall be viewed seriously and disciplinary 

action against the defaulters such as banning/de-registration, etc. shall be 

taken by the registration cell with due approval of the concerned AMC.  
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2.  No rejections and forfeiture shall be done in case of curable defects. For non-

curable defects the 10% of EMD shall be forfeited and bid will be liable for 

rejection. 

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 

GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For 

registration, enrolment for digital signature certificate & user manual, please 

refer to respective links provided in e-tendering tab. The vendors can get 

digital signature from any one of the Certifying Authorities (CA’s) licensed by 

the Controller of Certifying Authorities namely Safes crypt, IDRBT, National 

Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 

Note: 

A. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii.  Goods & Sales Tax (GST) Registration Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, 

owners, etc 

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

b. Wrong calculation of Bid Capacity,  

c. No proper submission of experience certificates and other documents, 

etc.  

d. No proper submission of Litigation History 

B. Non-curable Defect shall mean:- 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to 

Eligibility criteria as stipulated in the tender. 

BID VALIDITY  

 Bids shall remain valid for a period of not less than one eighty (180) 

days after the deadline date for bid submission specified in Bid Data 

Sheet. A bid valid for a shorter period shall be rejected by the Employer 

as non-responsive.  
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 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for 

a specified additional period. The request and the bidders’ responses shall be 

made in writing or by cable. A bidder may refuse the request without 

forfeiting his Bid Security. A bidder agreeing to the request will not be 

required or permitted to modify his bid, but will be required to extend the 

validity of his bid security for a period of the extension. 
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SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit – The successful tenderer, here after referred to as the 

contractor shall pay an amount in the form of Cash or Government Securities or 

Fixed Deposit Receipts or Bank Guarantee or Demand Draft / Bank Pay Order 

from a Nationalized / Scheduled Commercial Bank approved by BMC, drawn in 

favour of “Brihanmumbai Municipal Corporation”, payable at Mumbai, equal 

to Two (2) percent of the contract sum within thirty days from the date of issue 

of letter of acceptance.   

Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of 

contract period subject to no recoveries are pending against the said work, 

provided that the Engineer is satisfied that there is no demand outstanding 

against the Contractor.  

*Note:  

a. It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will 

not be allowed. In case of obtaining Bank Guarantee, it is necessary that the 

final year BG shall be valid further 6 months from the completion of contract 

period.  

b. It shall be the responsibility of the bidder to keep the submitted B.G. 

“VALID” for the stipulated time period in the tender.  

c. Bank Guarantee should be issued by way of General Undertaking and 

Guarantee issued on behalf of the Contractor by any of the Nationalized or 

Scheduled banks or branches of foreign banks operating under Reserve 

Bank of India regulations located in Mumbai upto Virar & Kalyan. List of 

approved Banks is appended at the end of Instructions to Bidders (ITB). The 

Bank Guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only if the said Bank Guarantee is countersigned by 

the Manager of a Regional Branch of the same bank within the Mumbai City 

Limit categorically endorsing thereon that the said Bank Guarantee is 
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binding on the endorsing Branch of the Bank or the Bank itself within 

Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Contractors furnishing the 

Bank Guarantee. The Bank Guarantee shall be renewed as and when 

required and/or directed from time to time until the Contractor has executed 

and completed the works and remedied any defects therein. 

 

B. Additional Security Deposit (Not applicable for Item Rate Tender ) 

The additional security deposit will be applicable when a rebate of more than of 12 

% at the rate of with no maximum limit. The ASD is calculated as follows: 

The ASD shall be paid offline and shall be applicable as under :- 

 Rebate quoted by contractor ASD Applicable 

Up to 12 % Rebate No ASD 

12.01 % to 20 % rebate 
 1% of Estimate cost for each percentage 
& part thereof above 12% rebate 

20.01 5 rebate and above 
8%+2% extra for each percentage & part 
thereof over and  above 20% rebate 

It is proposed to accept ASD as applicable from respective bidders in the form of 

Demand Draft, which is to be submitted one day before opening of packet 'C' before 

5.00 PM  to respective Head Clerk (Expenditure) of ChE(SWM) Project Department 

in sealed envelope. If the bidders fails to submit the ASD applicable or submit 

inadequate ASD in the form of  D.D.  at least one day before opening of packet 'C' 

before 5.00 PM  then the EMD of the respective bidders will be forfeited.  

    Further If A.S.D. is not applicable then the bidders shall submit sealed envelope 

mentioning on their letter head "ASD is not applicable" to respective Head Clerk 

(Expenditure) of ChE(SWM) Project Department one day before opening of packet 

'C' before 5.00 PM. 

 

C. Refund of Additional Security Deposit: 

The additional security  deposit shall be released within 30 days of 

issue of ‘Certificate of Completion’ with respect to the whole of the Works. In 

the event the Engineer issues a Taking-over Certificate for a section or part of 

the permanent Works, only such proposition thereof as the Engineer determines 
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(having regard to the relative value of such section or part of the Works) shall be 

considered by the Engineer for payment to the Contractor. 

D. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall pay the Legal Charges + Stationary charges as  below 

or as per latest applicable Circular at the time of award of contract (currently 

the amounts mentioned here are as per circular issued by legal deaprtment 

u/no.10318 dtd 24.03.2022) 

Contract Value Legal + Stationary 
Charges 

From Rs. --- To Rs. 50,000/- Nil 
 
From 

 
Rs. 

 
50,001/- 

 
To 

 
Rs. 

 
1,00,00,000/- 

@ 0.10% of contract 
cost ( Round up to 
hundreds)+ 18% GST 

Min. Rs 1000/- + 
GST & Max Rs 
10,000/- + GST) 

 

From 

 

Rs. 

 

1,00,00,001/- 

 

To 

 

Rs. 

 

10,00,00,000/- 
Up to 1,00,00,000/- 
Rs 10,000/- + For 

more than 
1,00,00,000/-@ 

0.05% ( Round up to 
hundreds)+ @ 18% 

GST 

 
From 

 
Rs. 

 
10,00,00,001/- 

 
To 

 
Rs. 

Further 
contract cost 

Up to 10,00,00,000/- 
Rs 55,000/- + For 

more than 
10,00,00,000/-@ 
0.01% ( Round up to 
hundreds)+ @ 18% 
GST 

F. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the 

contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 

1958, stamp duty is payable for “works contract” that is to say, a contract 

for works and labour or services involving transfer of property in goods 

(whether as goods or in some other form) in its execution and includes a 

sub-contract, as under : 
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A Where the amount or value set forth in 

such contract does not exceed rupees 

ten lakh. 

Five Hundred rupees stamp 

duty 

B Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1% 

of amount above rupees ten 

lakhs subject to the maximum 

of Rs. twenty five Lakhs stamp 

duty. 

C Stamp duty on BG 0.5% on amount of BG paid by 

successful contractor. 

ii. The successful bidder shall enter into a contract agreement with BMCwithin 

30 days from the date of issue of Work Order and the same should be 

adjudicated for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban 

District be recovered from the concerned work contractors and to deposit the 

deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or 

Pay Order in favour of “Superintendent of Stamp, Mumbai” within 15 days 

from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and 

paid by the successful tenderer. 

v. All above mentioned values are as applicable while inviting the tender. 

However the contractor has to pay the stamp duty charges as per the latest 

applicable circular at the time of award of contract. 

 

 

 

 

 

 

 

 

 

 

 

 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 38 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative 

documents in absence of which the information uploaded will be considered 

as baseless and not accepted for qualification criteria. All the documents 

shall be uploaded with proper pagination. The page No. shall be properly 

mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with 

proper indexing etc. The Bidder shall be fully responsible for the correctness 

of the information uploaded by him. 

2. Applicants/Bidders shall refer portal.BMC.gov.in\tenders for “The Manual of 

Bid- Submission for Percentage Rate/Item Rate Tender Document.” The 

detail guidelines for creation and submission of bid are available in the 

referred document. 

Any queries or request for additional information concerning this 

TENDER shall be submitted by e-mail to ee01swm.deonar@mcgm.gov.in. The 

subject shall clearly bear the following identification/ title: 

"Queries/Request for Additional Information: TENDER for “Subject of 

the tender” Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C 

on same BID-Document number for re-quoting and such development 

needs to done by IT department in BMC’s SRM system. Till such 

development is made; ‘Sealed Bids’ shall be called from the bidders 

quoting the same rates i.e. L1. 

In case of equal rate of lowest bidders is obtained even after re-quoting, 

then the successful bidder will be decided by lottery system by 

Ch.Eng.(SWM)Project. 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 39 

 

 

 

 

 

 

 

 

 

 

 

SECTION 7 

SCOPE OF WORK 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

SOLID  WASTE  MANAGEMENT - PROJECT 

TECHNICAL SPECIFICATION & OTHER TERMS 

Subject : Hiring the services of 3 nos. of Dumpers and 2 nos. of 

Excavator cum loader  at Deonar Dumping Ground. 

TECHNICAL SPECIFICATIONS & SCOPE OF WORK 

Preamble : 

           BMC is operating Deonar Dumping Ground (DDG) since 1927 and 

at present about 600 MT - 700 MT of MSW is unloaded daily through 

refuse vehicles for final disposal purpose. The final disposal activity is 

carried out round the clock.  The excavation and shifting of refuse in 

DDG is of urgent necessity due to scarcity of land in the dumping area 

hence, the excavation and shifting of refuse to different loops in DDG is 

carried out by the use of dumpers and Excavator cum loaders.  Also it is 

necessary to create new loops and space for unloading of the incoming 

refuse brought from the wards and transfer stations. 

In order to overcome the difficulties of excavation of the refuse from DDG 

and shifting of the refuse to different loops in the DDG ,regular cleaning 

of drainage and for keeping the regular activities of DDG undisturbed 

and unaffected it is highly essential to appoint an agency for hiring the 

services of  dumpers and Excavator cum loaders. Therefore it is proposed 

to Hire the services of 3 nos. of Dumpers and 2 nos. of Excavator cum 

loaders at Deonar Dumping Ground for excavation of the refuse from 

DDG and shifting of the refuse to different loops in the DDG. 

 I  Technical   Specifications: 

 

1) The bidder shall provide dumper vehicles Min 16,000 kgs. GVW 

having capacity of min 8 Cu.M. The vehicle shall have hydraulic tilting 

arrangement for unloading the refuse. The dumper vehicle shall be 

registered with RTO Mumbai. In case the  dumper vehicles are having 

registration of outside Mumbai, then the vehicles shall be got 
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registered with Mumbai RTO and fulfil all rules and regulations of 

Mumbai RTO with payment of all taxes within 30 days from the issue 

of Acceptance Letter, otherwise same will not be accepted thereafter 

and suitable penalty will be deducted from contractor’s bill. The 

bidder shall submit the attested copy of R.C. books of dumper vehicle 

along with technical bid (packet-‘B’). After award of contract, a set of 

attested copy of documents of deployed vehicles shall be submitted. 

The document includes R.C. book, T.C. book, Fitness Certificate, 

Comprehensive Insurance and PUC and same shall be valid till expiry 

of contract period. The dumper vehicles shall be in perfect working 

condition and registration of dumper  shall not more than 07 years 

from date of award of contract. 

 

2) The Excavator cum loader shall be of Escorts excavators / loaders–

3DX / LT-580-2 model or equivalent & registered with RTO Mumbai. 

In case the Excavator cum loader are having registration of outside 

Mumbai, then the same shall be got registered with Mumbai RTO & 

fulfill all rules and regulations of Mumbai RTO with payment of all 

taxes within 30 days from the issue of Acceptance Letter, otherwise 

same will not be accepted thereafter and suitable penalty will be 

deducted from contractor’s bill. The bidder shall submit the attested 

copy of R.C. books of the Excavator–cum-loaders along with technical 

bid (packet B). After award of contract, a set of attested copy of 

documents of deployed vehicles shall be submitted. The document 

includes such as R.C. book, T.C. book, Fitness Certificate, 

Comprehensive Insurance and PUC shall be valid till expiry of contract 

period. The excavator cum loader shall be in perfect working 

condition. 

 

3) The registration no. of Excavators –cum- loaders and dumper vehicles, 

Owned or in Command of the bidder, is to be mentioned. In case of 

required nos. of Excavators–cum- loaders and dumper vehicles are not 
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Owned by the bidder, then they shall submit the Command letters 

from Owners on Rs.100 stamp paper of the Excavators –cum- loaders,  

dumper vehicles, stating that the same will be at the bidders 

command during entire contract period. During the contract period, if 

the contractor desires to deploy the other vehicles then, they shall 

take the prior permission from the office of Ch. Eng. (SWM) Project 

before engaging.  

4) The minimum requirement of 16000 Kgs. GVW vehicles and Excavator 

cum loaders are as below:-  

Type and capacity  

of chassis mounted  

dumper vehicles  

Total numbers of  

dumper (Minimum) 

required 

     Owned or in Command 

16000Kgs. GVW  03Nos. 03 Nos. 

    AND 

Excavator cum 

loader 

02Nos. 02Nos. 

   

5) A board showing on each deployed vehicles & machineries that the 

same are ‘On Municipal Duty’ shall be exhibited on the front side so 

long the vehicles are on Municipal S.W.M. Duty. 

6) The contractors are advised to keep spare vehicles with them and also 

submit the details of spare vehicle in Packet A & B. If the  dumper 

vehicles fails due to any mechanical fault, breakdown, etc. then the 

contractor will make immediate alternative arrangements to transport 

with the help of other spare  dumper vehicles within 1 hour period.  

7) The contractor shall carry out the work smoothly & with full care and 

safety. The cost of any damage, injury and death caused during 

operation of Excavators –cum- Loaders and  dumper vehicles the 

claim arising out of it will be paid by the contractor at their own cost 

and Corporation will not be responsible to any such claim or act. 

8) In case the contractor comes forward with a request to allow them to 

withdraw from fulfilling their contractual obligation, normally such 
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withdrawal is not allowed, however, if due to circumstances such 

withdrawal is allowed such firm may not be considered for award of 

work for a period of Five Year and his contract deposit will be forfeited. 

9)  The rate quoted shall be firm for the entire contract period. 

 

II   Terms of Operation  

1) The successful bidder shall keep ready minimum 02 nos. of 

Excavator-cum- loader & shall keep ready 3 nos. of dumper 

vehicles as mentioned at clause No. 4 of the Technical 

Specifications and deploy required numbers of  dumper vehicles 

as per the quantum of refuse excavated daily and that shall be 

transported daily to the unloading site or loop of DDG with the 

use of 3 nos. of dumpers and 2 nos. of Excavators cum loaders 

each during all the shifts.  

2) A daily log-sheet shall be provided at DDG from the municipal 

staff.  

3) The contractor shall give registration no. of Excavators -cum- 

loaders and dumper vehicles which they desire to engage at the 

starting of work.  

4) The contractor shall be liable for any damages or loss to property 

caused during the course of work including structures, movable 

properties, public vehicles, personnel etc.  The same shall be 

reinstated by the contractor at his own cost. 

5)   Parking of  dumper vehicles and Excavators -cum- loaders shall 

be permitted at DDG within the contract period.  

6) Generally the payment will be made on monthly basis as per 

Municipal procedure i.e. within 30 days for the period of service 

executed by them for the entire month i.e. 1st to end of the 

month. The tenderer shall submit summary sheet records 

(Machinery Details-Date, shift, vehicle no., log-sheet no., Nos. of 

shift, Break Down from to Time if any, total B.D. hours, 

Supervisor attendance register, Remark etc.) duly signed jointly 
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supervisor/A.H.S .and the tenderer himself along with the log-

sheets to process the bill in the due period. 

7) The contractor shall insist at the beginning of each shift to issue 

proper log-sheets from the concerned supervising staff of the 

dumping ground. The Machinery operator shall invariably 

accompany the proper log-sheet with them and shall produce the 

same as and when demanded by the concerned Municipal 

Authority. In case it is found that they are not accompanying the 

proper log-sheets that particular shift for the said machinery will 

be cancelled. 

8) If the inflow quantity of MSW at Deonar Dumping Ground is 

increased due to any reason, additional machineries will have to 

be provided by the successful bidder as per BMC requirement for 

which intimation will be given to the bidder. Also, under such 

circumstances, if required working shift shall be consumed more. 

However, in both above cases, the upper limit of shift and tender 

cost will remain same. It is mandatory for successful bidder to 

arrange more machinery or to consumed more shift within three 

days from the date of intimation from SWM Project office at the 

same terms and conditions, failing to each penalty will be levied to 

the contractor as per clause mentioned below: 
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9) Penalty : 

Sr. 

No. 

Description Penalty 

Amount. 

i.  If the contractor fails to start the work from 

end of Mobilisation Period of 3 days 

(Mobilisation Period is of 3 days and starts 

from Receipt of LoA / SAP PO), a penalty of 

Rs.10,000/- per machinery (Excavators –cum- 

loaders and  dumper vehicle) per day will be 

imposed. 

Rs.10,000/-  

per 

machinery  

per day 

ii.  If the Excavator-cum-loader remains under 

breakdown condition after initial period of 1 

hour, a penalty will be charged on the 

contractor for each hour from starting of 

breakdown period and in addition to that 

payment shall not be made for non working 

hours. 

In case of breakdown of 1 no. of Excavators–

cum-loader for more than 1 hour, no payment 

will be made for 1 no. of Excavators–cum-

loader and 2 nos. of  Dumper for non-working 

hours.  

In case of breakdown of 2 no. of Excavators–

cum-loader for more than 1 hour, no payment 

will be made for 2 no. of Excavators–cum-

loader and 3 nos. of  Dumper for non-working 

hours. 

Rs.1,000/-  

per hour per 

machine.  

iii.   If the Dumper remains under breakdown 

condition after initial period of 1 hour, a 

penalty will be charged on the contractor for 

Rs.1,000/-  

per hour per 

machine 
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each hour from starting of breakdown period 

and in addition to that payment shall not be 

made for non working hours.  

In case of breakdown of 1 no. of  dumper for 

more than 1 hour, no payment will be made 

for 1 no. Of Dumper for non-working hours.  

In case of breakdown of 2 no. of  Dumpers for 

more than 1 hour, no payment will be made 

for 2 no. of  Dumpers and 1 no. of Excavator-

cum-loader for non-working hours. 

In case of breakdown of 3 nos. of  Dumpers 

for more than 1 hour, no payment will be 

made for 3 nos. of  Dumpers and 2 nos. of 

Excavator-cum-loader for non-working hours. 

iv.  If the contractor fails to supply the Excavator-

cum-loader as per requirement, a penalty of 

Rs.10,000/- per shift per machine will be 

imposed on the contractor.      

Rs.10,000/-  

per shift  

v.  If the contractor fails to supply the  dumper 

vehicles of 16000 Kgs. GVW as per 

requirement, a penalty of Rs.10,000/- per 

shift per vehicle will be imposed on the 

contractor. 

Rs.10,000/- 

per shift 

vi.  If the cleaner is absent or not found on 

vehicle, a penalty of Rs.800/- per shift will be 

imposed.  

Rs.800/-  

per shift  

vii.  If the Supervisor is absent or not found on 

vehicle, a penalty of Rs.1000/- per shift will 

be imposed. 

Rs.1000/-  

per shift 

viii.  The tenderer shall provide a board showing 

that the Excavators –cum-loaders and  

Rs.100/-  

per shift per 
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dumper vehicle is  “On Municipal Duty-

Deonar Dumping Ground” and  failure to 

display the board “On Municipal Duty”. 

machinery. 

ix.  The machine reports 15 min late than the 

stipulated time penalty will be charged for 

each hour after 15 min. 

Rs. 2000/- 

x.  Operating staff not wearing the safety gears 

like gloves, mask etc, a penalty per staff per 

shift will be charged. 

Rs.100/- 

xi.  If the contractor fails to supply machinery 

and/or fails to deploy excavator / loader 

/dumper in the shift within three days from 

the date of receipt of letter from BMC, penalty 

of Rs. 25,000/- per shift will be imposed per 

Excavator   cum loader /  dumper. 

Rs.25,000/-  

Per shift 

Excavator   

cum loader /  

dumper. 

xii.  If the loaded dumper vehicles are not 

unloaded at proper place as per the 

instruction of disposal site staff the penalty of 

Rs.2000/- per instance per vehicle will be 

imposed.  

 

Rs.2000/- 

per instance 

per vehicle 

xiii.  A penalty of Rs.1,00,000/- for non compliance 

of Mumbai R.T.O Registration for vehicles 

registered outside Mumbai, within 30 days 

from date of receipt of Acceptance Letter. 

Rs.1,00,000/- 

for non 

compliance of 

Mumbai 

R.T.O 

Registration 

for vehicles 

xiv.  If the rear flap (Phalka) of the  dumper vehicle 

is not provided or it is not in perfect condition, 

then a penalty of Rs.500/- per shift will be 

Rs. 500/- per 

shift 
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imposed. 

xv.  If the dumper vehicles are not washed 

periodically by making his own arrangement 

i.e. once in 3 days then a penalty of Rs.200/- 

per shift will be imposed. 

Rs.200/- per 

shift 

xvi.  The Engineer may issue notice to the 

Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, 

or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the 

period specified in the notice and submit to 

the Engineer a compliance report failing to 

which Rs. 5000/- per shift from the date of 

receipt of notice will be imposed 

 

Rs. 5000/- 

per shift from 

the date of 

receipt of 

notice  

 

III. Contract period: 

          The time period of work is 400  days or 2190 shifts / services of  

Excavator cum loader and 3285 shifts / services  of Dumpers of 08 

Hours each respectively(whichever is later) from the date of receipt of LOA 

/ SAP PO (whichever is earlier) that includes Monsoon. Further, it is 

mentioned that the contract period of the above subject work will be 

subject to the directions received time to time from the Hon’ble High 

Court, Mumbai in the ongoing hearings of  PIL 217/2009. 

 

IV Payment terms:  

1 The payment for the work done shall be made on monthly basis 

and as per the no. Of shifts consumed during the month. Log 

sheets signed by J.O. (DDG) and summary sheet signed by 

A.H.S.(DDG) shall be submitted along with monthly bill. 

2  Payment will be made by the user deptt, i.e. by the office of Ch.E. 

(SWM) Project. 
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3   As per the municipal procedure, the payment of the work done 

will be made within 30 days from the receipt of bill, subject to 

checking of it.  As per the system of payments through 

computerized SAP System, the contractor is required to register 

under Vendor Master Registration System in the office of Chief 

Accountant of BMC. 

 V.   Special Instructions  

(A) 

a) The contractor shall depute his supervisory staff to look after the 

work throughout the operation.  It is the contractor’s responsibility to 

safeguard his machinery hence; the contractor is advised to make an 

arrangement of security himself to look after the same at his own cost. 

The mobilization period is 03 working days from date of LOA. 

b) The contractor preferably shall have telephone / mobile phone 

facility at site for quick and proper communication, at his own cost. 

c) The successful contractor shall provide at his own cost all 

necessary protective gears such as safety shoes, hand gloves, rain coats, 

face masks etc. The contractor shall provide the uniform to the 

workforce. No worker will be allowed to work without being provided with 

protective gears & uniforms, after mobilization period. 

d) The Corporation reserves the right to terminate the contract after 

giving 15 days notice without assigning any reason and contractor shall 

have no claims whatsoever. It is mandatory for the bidders to submit the 

undertaking on Rs 500/- Stamp paper that the contractor shall not be 

entitled for any compensation/ claim from BMC whatsoever. 

e) It will be the total responsibility of the successful contractor to 

maintain the requisite documents, registers, wage cards, daily 

attendance muster & service records. 

 

(B) 

1. The successful tenderer shall carry out the said work fully as per 

the specifications, noting the site conditions and instructions of site staff. 
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2. The tenderer shall visit the site first and get acquainted with the 

quantum and type of work before quoting. Ignorance of site conditions 

shall not be accepted as basis for any claim for compensation.  The 

submission of tender by him will be construed as evidence that such 

prior examination is made and any later claims / disputes in regard to 

prices quoted shall not be entertained or considered. 

 

 

(C) 

a) All the Vehicles, Machineries, manpower, material required for 

successful completion of job shall be provided by the contractor under 

this contract, at his own cost. 

b) The contractor shall ensure that all the safe working method are 

adopted and shall use suitable safety equipment while execution of work. 

Any mishap occurrence shall be fully to the account of contractor and 

BMC shall not be responsible for it.   

c) The contractor shall ensure that his workmen work peacefully without 

causing any disturbance between themselves or with other agencies.  The 

regular working shall not be disturbed.  Any damage to Municipal 

property shall be recovered from the contractor along with the heavy 

penalty. 

d) No accommodation for the work force of the contractor personnel or 

protection for his material shall be provided.  The contractor shall make 

his own arrangement at his own cost. 

e) All the arrangement towards watch and ward of the plant equipment, 

material brought at site will have to be made by the contractor, at his 

own cost. The BMC will not be responsible for damage, loss or theft of the 

same. 

f) The contractor shall extend full co-operation and interaction with 

other agencies at site, if involved. 

g) No escalation in the cost of whatsoever nature will be allowed while 

completing these works. 
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h) The successful contractor shall take utmost care not to cause any 

nuisance due to noise, welding, operations etc.  All proper precautions 

shall be taken by them in this respect.      

i) The Engineer may issue notice to the Contractor to carry out removal 

of defects or deficiencies, if any, noticed in his inspection, or brought to 

his notice. The Contractor shall remove the defects and deficiencies 

within the period specified in the notice and submit to the Engineer a 

compliance report 

j) The shifts of machineries increase or decrease depending upon the 

site scenario. 
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SECTION 8 

BILL OF QUANTITIES 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 53 

BRIHANMUMBAI MUNICIPAL CORPORATION 

SCHEDULE (BILL) OF QUANTITIES AND RATES 

Note: For information purpose only, shall not be filled and submitted below 
BOQ with tender Actual rates.It is to be filled online in Price bid. 

Sub: - “Hiring the services of 3 nos. of  Dumpers and 2 nos. of Excavator 
cum loader at Deonar Dumping Ground” 

Sr
No 

DESCRIPTION 
QTY No of 

Shifts 
per 
day 

Total 
Nos. of 
Shifts 

per 
Year 

Rate per 
8Hrs of 
Shift 

Total Cost 

(In 
Nos.) 

(In Rs.) (In Rs.) 

a b c d 
e = c X 
d X 365 

f g = e x f 

1 

Hiring the 
Services of 
Dumpers at 
Deonar 
Dumping 
Ground  

3 3 3285 
  

2 

Hiring the 
Services of 
Excavator cum 
loaders at 
Deonar 
Dumping 
Ground  

2 3 2190 
  

3 Total Cost in Rs. 
 

 
 
 
 

\[;; 
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SECTION 9 

 

General Conditions of Contract 
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General Conditions of Contract 

A. General 

1. Definitions  

Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are 

used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the 

formal agreement if any, executed between the Contractor, Commissioner 

and the Corporation together with the documents referred to therein 

including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and 

schedule of rates. All these documents taken together shall be deemed to 

form one Contract and shall be complementary to one another.  

The Contract Data defines the documents and other information which 

comprise the Contract.  

The Bidder is a person or corporate body who has desired to submit Bid 

to carry out the Works, till the tender process is concluded. 

The “Contractor” shall mean the individual or firm or company or JV 

firms whether incorporated or not, whose tender has been accepted by the 

employer and the legal successor of the individual or firm or company.  

The Contractor's Bid is the completed bidding document submitted by 

the Bidder to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance 

including Physical contingencies subject to such addition thereto or 

deduction there-from as may be made under the provisions hereinafter 

contained.  

Note: The contract sum shall include the following –  

 In the case of item rate contracts, the cost of the work arrived at after 

finalization of the quantities shown in schedule of items / quantities by the 
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item rates quoted by the tenderer for various items and summation of the 

extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any 

and accepted by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum. This cost shall be included in 

the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the 

Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after 

the Defect Liability Period has ended and upon correction of Defects by the 

Contractor.  

Drawings means all the drawings, calculations and technical information of a 

like nature provided by the Engineer to the Contractor under the Contract and 

all drawings, calculations, samples, patterns, models, operation & maintenance 

manual and other technical information of like nature submitted by the 

Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / 

Municipal Commissioner for Greater Mumbai, for the time being holding the 

said office and also his successors and shall also include all “Additional 

Municipal Commissioners, Director (Engineering Services & Projects)” and the 

Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner, have been deputed under Section 56 and 56B of the Mumbai 

Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge 

of the works and shall include the superior officers of the Engineering 

department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the 

successors in BMC  
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The Engineer's Representative shall mean the Assistant Engineer, Sub. 

Engineer/Jr. Engineer in direct charge of the works and shall include Sub 

Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section appointed 

by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the 

Chief Engineer / the Special Engineer, appointed for the time being or any other 

officer or officers of the Municipal Corporation who may be authorized by the 

commissioner to carry out the functions of the City Engineer / the Hydraulic 

Engineer / the Chief Engineer / the Special Engineer or any other competent 

person appointed by the employer and notified in writing to the Contractor to 

act in replacement of the Engineer from time to time.  

Contractor’s equipment means all appliances and things whatsoever nature 

required for the execution and completions of the Works and the remedying of 

any defects therein, but does not include plant material or other things intended 

to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter 

of Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed 

structure for five years as specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or 

through which the permanent works or temporary works are to be executed and 

any other lands and places provided by the Municipal Corporation for working 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 58 

space or any other purpose as may be specifically designated in the contract as 

forming part of the site.  

Site Investigation Reports are those that were included in the bidding 

documents and are reports about the surface and subsurface conditions at the 

Site.  

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time 

be furnished or approved in writing by the Engineer.  

The Start Date/Commencement Date It is the date when the Contractor shall 

commence execution of the Works.  

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the 

Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to carry out the work as per specifications.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a 

contract, the cause of action thereof shall be deemed to have arisen in Mumbai 

and all legal proceedings in respect of any claim, dispute or difference shall be 

instituted in a competent court in the City of Mumbai only. 

2. Interpretation  

2.1. In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around. Headings 

have no significance. Words have their normal meaning under the 

language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract.  

2.2. If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date apply to any Section of the Works (other than 
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references to the Completion Date and Intended Completion Date for the 

whole of the Works).  

2.3. The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed 

with the Work, (4) Contractor's Bid, (5) Contract Data, (6) Special 

Conditions of Contract Part (7) General Conditions of Contract Part I, (8) 

Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other 

document listed in the Contract Data.  

3. Engineer's Decisions  

3.1. Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. However, if the Engineer is required under the 

rules and regulations and orders of the Employer to obtain prior approval 

of some other authorities for specific actions, he will so obtain the 

approval, before communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have 

any authority to relieve the Contractor of any of his obligations under the 

contract.   

4. Delegation  

The Engineer, with the approval of the Employer, may delegate any of his duties 

and responsibilities to other person(s), except to the Adjudicator, after notifying 

the Contractor, and may cancel any delegation after notifying the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by 

Employer/ Engineer shall be sent on the address or contact details given by the 

Contractor of Bid. The address and contact details for communication with the 

Employer/ Engineer shall be as per the details given in Contract Data. 

Communications between parties that are referred to in the conditions shall be 

in writing. The Notice sent by facsimile (fax) or other electronic means shall be 

effective on confirmation of the transmission. The Notice sent by Registered post 

or Speed post shall be effective on delivery or at the expiry of the normal delivery 

period as undertaken by the postal service.  

6. Subcontracting  

Subletting is not allowed.  
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7. Other Contractors:- 

7.1. The Contractor shall cooperate and share the Site with other Contractors, 

public authorities, utilities, and the Employer between the dates given in 

the Schedule of Other Contractors, as referred to in the Contract Data. 

The Contractor shall also provide facilities and services for them as 

described in the Schedule. The Employer may modify the Schedule of 

Other Contractors, and shall notify the Contractor of any such 

modification. 

7.2. The Contractor should take up the works in convenient reaches as 

decided by the Engineer to ensure there is least hindrance to the smooth 

flow and safety of traffic including movement of vehicles and equipment of 

other Contractors till the completion of the Works. 

 

8. Personnel  

8.1. The Contractor shall employ for the work and routine maintenance the 

key personnel including technical personnel named in the Contract Data 

or other personnel approved by the Engineer. The Engineer will approve 

any proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to those of the 

personnel stated in the Contract Data.  

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations. The Engineer shall 

have authority to remove, or cause to be removed, any person employed 

on the site or works, who carries out duties incompetently or negligently 

and persists in any conduct which is prejudicial to safety, health or the 

protection of the environment.  

8.3. If the Engineer asks the Contractor to remove a person who is a member 

of the Contractor's staff or work force, stating the reasons, the Contractor 

shall ensure that the person leaves the Site within seven days and has no 

further connection with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has 

worked in the Engineering Department of the BMC /State Government 

and has either not completed two years after the date of retirement or has 
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not obtained BMC/State Government’s permission to employment with 

the Contractor.  

9. Employer's and Contractor's Risks  

The Employer carries the risks which this Contract states are Employer's 

risks, and the Contractor carries the risks which this Contract states are 

Contractor's risks. 

 

10. Employer's Risks  

The Employer is responsible for the excepted risks which are (a) in so far 

as they directly affect the execution of the Works in the Employer’s 

country, the risks of war, invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) 

and contamination from any nuclear fuel or nuclear waste or radioactive 

toxic explosive, or (b) a cause due solely to the design of the Works, other 

than the Contractor’s design.  

11. Contractor's Risks  

11.1. All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of 

the Contract other than the excepted risks, referred to in clause 11.1, are 

the responsibility of the Contractor.  

 

12. Insurance  

The contractor has to provide all relevant insurances for the machinery & 

his staff as per the governing laws. All expenses towards this shall be 

borne only by the contractor. BMC shall be indemnified & absolved arising 

out of any issues & claims etc. out of this.  

12.1 Contractor shall take necessary insurance policy, policies so as to provide 

adequate insurance cover for execution of the awarded contract work from the 

Director of Insurance Maharashtra State Mumbai only. It’s postal address for 

correspondences 264 MAHADA, Opp. Kalanagar Bandra (E) Mumbai-400051 

(Tel No. 6438403) (Fax No. 6438690) Insurance policy / policies taken out from 

any other company will not be accepted. The Contractor should produce the 

documents of insurance done before payment of bill. If the contractor fails to 

produce the documents of insurance then one percent of the contract amount 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 62 

will be recovered from the contractors bill and remitted towards insurance 

premium. 

 

13. Site Investigation Reports  

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any 

Site Investigation Reports referred to in the Contract Data, supplemented 

by any other information available to him, before submitting the bid.  

 

14. Queries about the Contract Data  

The Engineer will clarify queries on the Contract Data.  

 

15. Contractor to Carry out the Works and Undertake Maintenance (if 

specified in the tender)  

15.1. The Contractor shall carry out the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

15.2. The Contractor shall carry out the works with maximum input of 

machinery required to ensure the quality of works as per specifications. 

The Contractor shall deploy the equipment and machinery as required in 

the contract.  

15.3. The Contractor shall take all reasonable steps to protect the 

environment on and off the Site and to avoid damage or nuisance to 

persons or to property of the public or others resulting from pollution, 

noise or other causes arising as a consequence of his methods of 

operation.  

During continuance of the contract, the Contractor shall abide at all times 

by all existing enactments on environmental protection and rules made 

there under, regulations, notifications and byelaws of the State or Central 

Government, or local authorities and any other law, bye-law, regulations 

that may be passed or notification that may be issued in future by the 

State or Central Government or the local authority. Salient features of 

some of the major laws that are applicable are given below:  

 The Water (Prevention and Control of Pollution) Act, 1974, this provides 

for the prevention and control of water pollution and the maintaining and 

restoring of wholesomeness of water. ‘Pollution’ means such 
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contamination of water or such alteration of the physical, chemical or 

biological properties of water or such discharge of any sewage or trade 

effluent or of any other liquid, gaseous or solid substance into water 

(whether directly or indirectly) as may, or is likely to, create a nuisance or 

render such water harmful or injurious to public health or safety, or to 

domestic, commercial, industrial, agricultural or other legitimate uses, or 

to the life and health of animals or plants or of aquatic organisms.  

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means 

the presence in the atmosphere of any ‘air pollutant’, which means any 

solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to 

human beings or other living creatures or plants or property or 

environment.  

 The Environment (Protection) Act, 1986, this provides for the protection 

and improvement of environment and for matters connected therewith, 

and the prevention of hazards to human beings, other living creatures, 

plants and property. ‘Environment’ includes water, air and land and the 

inter-relationship which exists among and between water, air and land, 

and human beings, other living creatures, plants, micro-organism and 

property.  

 The Public Liability Insurance Act, 1991, This provides for public liability 

insurance for the purpose of providing immediate relief to the persons 

affected by accident occurring while handling hazardous substances and 

for matters connected herewith or incidental thereto. Hazardous 

substance means any substance or preparation which is defined as 

hazardous substance under the Environment (Protection) Act 1986, and 

exceeding such quantity as may be specified by notification by the 

Central Government.  

16. The Works to be completed by the Intended Completion Date  

The Contractor may commence execution of the Works on the Start Date 

and shall carry out the Works, if specified in the tender, in accordance 

with the Programmed submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion 

Date.  
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17. Safety  

17.1. The Contractor shall be responsible for the safety of all activities 

on the Site. He shall comply with all applicable safety requirements and 

take care of safety of all persons entitled to be on the site and the works. 

He shall use reasonable efforts to keep the site and the works, during 

execution of works, clear of unnecessary obstruction so as to avoid 

danger to the persons. The contractor shall provide all safety gear to his 

employees as specified in the specifications of work/service under clause 

no. A (Xii-(a)&(b)) at Pg.No.80.  

 

17.2. First Aid Facilities:-  

i. At every work place successful bidder shall provide and maintain first 

aid box of adequate capacity and it should be easily accessible during 

working hours.  

ii. The first-aid box shall be distinctly marked with a red cross on white 

back ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid 

box.  

v.   The first-aid box shall be kept in charge of a responsible person who 

shall    always be readily available during the working hours of the work 

place.  

vi.  A person in charge of the First-aid box shall be a person trained in First-

aid treatment.  

 

18. Instructions  

18.1. The Contractor shall carry out all instructions of the Engineer, which 

comply with the applicable laws where the Site is located.  

18.2. The Contractor shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Contractor and its 

subcontractors relating to the performance of the Contract, and to have 

such accounts and records audited by auditors appointed, if so required. 

The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, 
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which provides, inter alia, that acts intended to materially impede the 

exercise of the inspection and audit rights provided for under the Clause & 

constitute a obstructive practice subject to contract termination. 

18.3. Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at 

all times to  give such further instructions and directions as may appear to 

him necessary or proper for the guidance of the contractor and the good and 

sufficient execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, 

according to the true intent and meaning thereof, as fully and effectually as 

though the same had accompanied or had been mentioned or referred to in 

the specification, and contemplated by the specifications, or may order any 

of the works contemplated thereby to be omitted, with or without the 

substitution of any other works in lieu thereof, or may order any work or 

any portion of work executed or partially executed, to be removed, changed 

or altered, added if needful, may order that other works shall be substituted 

instead thereof and difference of expense occasioned by any such 

diminution or alteration so ordered and directed shall be added to or 

deducted from the amount of this Contract, as provided under condition 

no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall 

be ordered by the Engineer and in the event of any deviation being ordered 

which in the opinion of the Contractor changes the original nature of 

Contract he shall nevertheless carry it out and disagreement as to the 

nature of the work and the rate to be paid therefore shall be resolved.  

The time for completion of the Works, shall be in event of any deviations 

resulting in additional cost over the contract price being ordered, be 

extended or reduced reasonably by the Engineer. The Engineer’s decision in 

this case shall be final.  

B. Time Control  

19. Delays Ordered by the Engineer  

19.1. The Engineer may instruct the Contractor to delay the start or progress of 

any activity within the Works. Delay/delays totaling more than 30 days will 

require prior written approval of the DMC/AMC.  
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20. Management Meetings  

20.1. The Engineer may require the Contractor to attend a management 

meeting. The business of a management meeting shall be to review the 

plans for progress of the Works.  

20.2. The Engineer shall record the business of management meetings and 

provide copies of the record to those attending the meeting. The 

responsibility of the parties for actions to be taken shall be decided by the 

Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting.  

C. Quality Control 

21. Identifying Defects  

21.1. The Engineer shall check the Contractor's work and notify the Contractor 

of any Defects that are found. Such checking shall not affect the 

Contractor's responsibilities. The Engineer may instruct the Contractor to 

search for a Defect and test any work that the Engineer considers may have 

a Defect.  

21.2. The Contractor shall permit the Employer’s technical person(s) to check 

the Contractor’s work and notify the Engineer and Contractor if any defects 

that are found.  

22. Correction of Defects  

22.1. The Engineer shall give notice to the Contractor of any Defects with 

respect to the equipment/vehicle/work during the contract period. 

22.2. Every time notice of Defect/Defects is given, the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the 

Engineer’s notice.  

22.3. The Engineer may issue notice to the Contractor to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to his 

notice. The Contractor shall remove the defects and deficiencies within the 

period specified in the notice and submit to the Engineer a compliance 

report.  

23. Uncorrected Defects and Deficiencies  

If the Contractor has not corrected a Defect under clause and deficiencies in 

works, to the satisfaction of the Engineer, within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect or 
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deficiency corrected, and the Contractor shall pay this amount, on correction 

of the Defect or deficiency by another agency.  

D. Cost Control  

24. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of 

the Works he considers necessary or advisable during the progress of the 

Works. Such Variations shall form part of the Contract and the Contractor shall 

carry them out and include them in updated Programmes produced by the 

Contractor. Oral orders of the Engineer for Variations, unless followed by 

written confirmation, shall not be taken into account.  

25. Payments for Variations  

25.1. Even if rates for Variation items are not specified in the Bill of Quantities, 

the Contractor shall carry out such work at the same rate.  

25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard 

General Condition of Contract.  

26. Payment Certificates  

The payment to the Contractor will be as follows:  

a. A bill shall be submitted by the Contractor monthly and the Engineer In-

charge shall take or cause to be taken requisite measurement for the 

purpose of having the same verified and the claim, so far as it is 

admissible, shall be adjusted, if possible, within 30 days from the 

presentation of the bill.  

b. The Engineer shall check the Contractor's monthly statement within 14 

days and certify the amount to be paid to the Contractor.  

c. The value of work executed shall be determined, based on VTMS & such 

IT related systems developed by the BMC.  

d. The value of work executed shall comprise the value of the quantities of 

the items in the Bill of Quantities completed.  

e. The value of work executed shall also include the valuation of Variations 

and Compensation Events.  

f. The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in 

the light of later information. 
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g. The contractor shall submit all bills on the printed forms at the office of 

Engineer In-Charge. The charges to be made in the bills shall always be 

entered at the rates specified in tender. 

27. Payments  

27.1. Payments shall be adjusted for deductions for advance payments, 

retention, security deposit, other recoveries in terms of the Contract and 

taxes at source, as applicable under the law. The Employer shall pay the 

Contractor the amounts certified by the Engineer within 15 days of the date 

of each certificate.  

27.2. All sums payable by a contractor by way of compensation under any of 

these conditions, shall be considered as a reasonable compensation to be 

applied to the use of BMC without reference to the actual loss or damage 

sustained and whether any damage has or has not been sustained.  

27.3. No payment shall be made for any work estimated to cost less than 

Rupees One Thousand till after the whole of work shall have been 

completed and the certificate of completion given. But in the case of works 

estimated to cost more than Rs. One Thousand, the contractor shall on 

submitting a monthly bill therefore be entitled to receive payment 

proportionate to the part of the work than approved and passed by the 

Engineer In-charge, whose certificate of such approval and passing of the 

sum so payable shall be final and conclusive against the contractor. All 

such intermediate payments shall be regarded as payments by way of 

advance against the final payments only and not as payments for work 

actual done and completed and shall not preclude the Engineer In-charge 

from requiring any bad, unsound, imperfect or unskillful work to be 

removed or taken away and reconstructed or re-erected nor shall any such 

payment be considered as an admission of the due performance of the 

contract or any part thereof in any respect or the offering of any claim not 

shall it conclude, determine or effect in any other way, the powers of the 

Engineer In-charge as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way vary or effect the contract. The 

final bill shall be submitted by the Contractor within one month of the date 

fixed for the completion of the work otherwise the Engineer In-charge’s 

certificate of the measurements and of the total amount payable for the 

work shall be final and binding on all parties. 
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28. The Contractor shall not be entitled to compensation to the extent that 

the Employer's interests are adversely affected by the Contractor for not 

having given early warning or not having cooperated with the Engineer.  

29. Tax 

G.S.T. and other state levies/cess which are not subsumed under GST 

will be applicable.  The tenderer shall quote inclusive of all taxes.  It is clearly 

understood that BMC will not bear any additional liability towards payment of 

any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under 

Reverse Charge Mechanism, the Price quoted shall be inclusive of GST / 

Duties / Cess, if any. 

Rates accepted by BMC shall hold good till completion of work and no 

additional individual claim shall be admissible on account of fluctuations in 

market rates, increase in taxes / any other levies / tolls etc. except that 

payment / recovery for overall market situation shall be made as per price 

Variation. 

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti 

Profiteering Measure’ (APM) 

        As per the provision of this section , ‘ Any reduction in rate of tax on any 

supply of goods or services or the benefit of input tax credit shall be passed on 

to the recipient by way of commensurate reduction in prices’ 

          Accordingly, the contractor should pass on the complete benefit accruing 

to him on account of reduced tax rate or additional input tax credit, to BMC. In 

this regards bidder shall mandatorily submit undertaking on Rs. 500 bond 

paper as per ‘Special Annexure-II’.  

  

30. Currencies  

All payments will be made in Indian Rupees.  

31. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible 

to precisely estimate the amount of losses due to delay in completion of 

works and the losses to the public and the economy, therefore, both the 

parties have agreed that the Contractor shall pay liquidated damages to the 

Employer and not by way of penalty, at the rate per week or part thereof 

stated in the Contract Data for the period that the Completion Date is later 
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than the Intended Completion Date. Liquidated damages at the same rates 

shall be withheld if the Contractor fails to achieve the milestones prescribed 

in the Contract Data. However, in case the Contractor achieves the next 

milestone, the amount of the liquidated damages already withheld shall be 

restored to the Contractor by adjustment in the next payment certificate. The 

Employer and the contractor have agreed that this is a reasonable agreed 

amount of liquidated damage. The Employer may deduct liquidated damages 

from payments due to the Contractor. Payment of liquidated damages shall 

not affect the Contractor’s other liabilities. 

 

E. Finishing the Contract 

32. Completion of Work:-  

The Contractor shall request the Engineer to issue a certificate of 

completion of the works, and the Engineer will do so upon deciding that the 

works is completed. This shall be governed as per clause no.8 (g) of 

Standard General Conditions of Contract.  

33. Final Account  

Contractors should submit the final bill within 1 month of physical 

completion of the work. Engineer’s decision shall be final in respect of claims 

for defect and pending claims against contractors. No further claims should 

be made by the Contractor after submission of the final bill and these shall 

be deemed to have been waived and extinguished. Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by the Commissioner shall be made within 

a reasonable period as may be necessary for the purpose of verification etc.  

 

34. Operating and Maintenance Manuals  

If "as built" Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the 

Contract Data. 

35. Termination  

35.1. The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

35.2. Fundamental breaches of Contract shall include, but shall not be limited 

to, the following:  
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a. The Contractor stops work when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the 

Engineer;  

b. The Contractor is declared as bankrupt or goes into liquidation other 

than for approved reconstruction or amalgamation;  

c. The Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Engineer;  

d. The Contractor does not maintain a Security, which is required; 

e. The Contractor has delayed the completion of the Works by the number 

of days for which the maximum amount of liquidated damages can be 

paid, as defined in relevant clause.  

f. The Contractor fails to provide insurance cover as required under 

relevant clause. 

g. If the Contractor, in the judgment of the Employer, has engaged in the 

corrupt or fraudulent practices as defined in GCC in competing for or in 

executing the Contract.  

h. Any other fundamental breaches as specified in the Contract Data.  

i. If the Contractor fails to deploy machinery and equipment or personnel 

as specified in the Contract Data at the appropriate time.  

35.3. When either party to the contract gives notice of a breach of contract to 

the Engineer for a cause other than those listed above, the Engineer shall 

decide whether the breach is fundamental or not.  

35.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

36. Payment upon Termination  

36.1. If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer shall issue a certificate for value of 

the work done and materials ordered less liquidated damages, if any, less 

advance payments received up to the date of the issue of the certificate and 

less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be 

recovered from the security deposit, and performance security. If any 
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amount is still left un-recovered it will be a debt due from the Contractor to 

the Employer.   

36.2. If the Contract is terminated at the Employer's convenience, the Engineer 

shall issue a certificate for the value of the work done, the reasonable cost 

of removal of Equipment, repatriation of the Contractor's personnel 

employed solely on the Works, and the Contractor's costs of protecting and 

securing the Works and less advance payments received up to the date of 

the certificate, less other recoveries due in terms of the Contract, and less 

taxes due to be deducted at source as per applicable law. 

37. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of the Employer or the Contractor, the Engineer 

shall certify that the Contract has been frustrated. The Contractor shall make 

the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for 

any work carried out afterwards to which a commitment was made.  

F. Other Conditions of Contract  

38. The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements at his own cost for the engagement of all staff and 

employees, local or other, and for their payment. 

 

39. Compliance with Labour Regulations  

a) During continuance of the Contract, the Contractor shall abide at all times 

by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour 

law in future either by the State or the Central Government or the local 

authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 73 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer 

shall have the right to deduct any money due to the Contractor including 

his amount of contract deposit in the form of BG. The Employer/Engineer 

shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by 

the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, 

including those concerning safety at work. 

 

d) The employees of the Contractor in no case shall be treated as the 

employees of the BMC at any point of time. 

 

40. Drawings and Photographs of the Works 

The Contractor shall not disclose details of Drawings furnished to him and 

works on which he is engaged without the prior approval of the Engineer in 

writing. No photograph of the works or any part thereof or plant employed 

thereon, except those permitted under above clause, shall be taken or 

permitted by the Contractor to be taken by any of his employees without the 

prior approval of the Engineer in writing. No photographs/ Video 

photography shall be published or otherwise circulated without the 

approval of the Engineer in writing. 

 

41. Contract Document 

The documents forming the contract are to be taken as mutually explanatory 

of one another. Unless otherwise provided in the contract, the priority of the 

documents forming the contract shall be as follows 

1. Contract Agreement (if completed)  

2. The letter of Acceptance  

3. The Bid:  

4. Addendum to Bid; if any  

5. Tender Document  

6. The Bill of Quantities:  

7. The Specification:  

8. Detailed Engineering Drawings  
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9. Standard General Conditions of Contracts (GCC)  

10. All correspondence documents between bidder/contractor and BMC.  

42. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that 

affects the Bidding Process. Any Applicant found to have a Conflict of Interest 

shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest 

affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another 

Applicant; or  

2. Such Applicant has the same legal representative for purposes of this 

Application as any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third 

party/ parties, that puts either or both of them in a position to have 

access to each other’s information about, or to influence the Application 

of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or 

technical adviser of the Authority in relation to the Project is engaged by 

the Applicant, its Member or any Associate thereof, as the case may be, 

in any manner for matters related to or incidental to the Project. For the 

avoidance of doubt, this disqualification shall not apply where such 

adviser was engaged by the Applicant, its Member or Associate in the 

past but its assignment expired or was terminated 6 (six) months prior to 

the date of issue of this TENDER. Nor will this disqualification apply 

where such adviser is engaged after a period of 3 (three) years from the 

date of commercial operation of the Project. 

43. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An 

applicant applying individually shall not be entitled to submit another 

application either individually. The Applicant shall be responsible for all of 

the costs associated with the preparation of their Applications and their 

participation in the Bid Process. The Authority will not be responsible or in 

any way liable for such costs, regardless of the conduct or outcome of the 

Bidding Process.  

44. Acknowledgment by Applicant 
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It shall be deemed that by submitting the Application, the Applicant has: 

44.1. Made a complete and careful examination of the tender;  

44.2. Received all relevant information requested from the Authority;  

44.3. Accepted the risk of inadequacy, error or mistake in the information 

provided in the tender or furnished by or on behalf of the Authority relating 

to any of the matters referred; and  

44.4. Agreed to be bound by the undertakings provided by it under and in 

terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in 

respect of any of the above or on account of any matter or thing arising out 

of or concerning or relating to the TENDER or the Bidding Process, 

including any error or mistake therein or in any information or data given 

by the Authority. 

45. Right to reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” 

reserves the right to reject any Application and to annul the Bidding Process 

and reject all Applications/ Bids, at any time without any liability or any 

obligation for such acceptance, rejection or annulment, and without 

assigning any reasons therefore. In the event that the Authority rejects or 

annuls all the Bids, it may, in its discretion, invite all eligible Bidders to 

submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

a. At any time, a material misrepresentation is made or uncovered, or  

b. The Applicant does not provide, within the time specified by the 

Authority, the supplemental information sought by the Authority for 

evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or 

more of the pre-qualification conditions have not been met by the Applicant, 

or the Applicant has made material misrepresentation or has given any 

materially incorrect or false information, the Applicant shall be disqualified 

forthwith if not yet appointed as the Successful Bidder either by issue of the 

LOA (Letter of Approval) or entering into of the Agreement, and if the 

Applicant has already been issued the LOA or has entered into the 
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Concession Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this TENDER, be liable to be 

terminated, by a communication in writing by “The Authority” to the 

Applicant, without the Authority being liable in any manner whatsoever to the 

Applicant and without prejudice to any other right or remedy which the 

Authority may have under this TENDER, the Bidding Documents, the 

Concession Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any such 

verification or lack of such verification by the Authority shall not relieve the 

Applicant of its obligations or liabilities hereunder nor will it affect any rights 

of the Authority there under.  

 

46. The bid shall be rejected if the bidder 

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, 

in the document. 

47. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” 

in writing or by fax or e-mail. They should send in their queries before the 

date specified in the header data. “The Authority” shall Endeavor to respond 

to the queries within the period specified therein. The responses will be sent 

by fax and/or e-mail. The Authority will forward all the queries and its 

responses thereto, to all purchasers of the TENDER without identifying the 

source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or 

clarifications sought by the Applicants. However, the Authority reserves the 

right not to respond to any question or provide any clarification, in its sole 

discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 
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interpretations issued by the Authority shall be deemed to be part of the 

tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on 

the Authority. 

48. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority 

may, for any reason, whether at its own initiative or in response to 

clarifications requested by an Applicant, modify the tender by the issuance of 

Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those 

who have purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum 

into account, or for any other reason, the Authority may, in its sole 

discretion, extend the Application Due Date. 

G. Preparation and Submission of Application  

49. Language 

The Application and all related correspondence and documents in relation to 

the Bidding Process shall be in English language. Supporting documents and 

printed literature furnished by the Applicant with the Application may be in 

any other language provided that they are accompanied by translations of all 

the pertinent passages in the English language, duly authenticated and 

certified by the Applicant. Supporting materials, which are not translated into 

English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail.  

 

50. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. 

The Authority will evaluate only those Applications that are received in the 

required formats and complete in all respects. Incomplete and /or conditional 

Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall 

contain the scanned certified copies of the documents given below and the 

documents uploaded has to be digitally signed by the bidder. These copies 

shall be certified by Practicing Notary approved by the Govt. of Maharashtra 
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or Govt. of India with his stamp, clearly stating his name & registration 

number, except where original documents are demanded. 

51. Marking of Applications  

The Applicant shall submit the Application in the format specified, together 

with the documents; upload in folder as “VENDOR” together with their 

respective enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and 

shall be rejected outright.  

52. Late Applications 

Applications received by the Authority after the specified time on the 

Application Due Date shall not be eligible for consideration and shall be 

summarily rejected.  

53. Confidentiality 

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be 

disclosed to any person who is not officially concerned with the process or is 

not a retained professional advisor advising the Authority in relation to or 

matters arising out of, or concerning the Bidding Process. The Authority will 

treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in 

confidence. The Authority may not divulge any such information unless it is 

directed to do so by any statutory entity that has the power under law to 

require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or the Authority or as may be required by law or in 

connection with any legal process.  

54. Clarification Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the 

Engineer may, at his discretion, ask any bidder for clarification of his Bid, 

including breakdown of unit rates. The request for clarification and the 

response shall be in writing or by post/facsimile/e-mail. No Bidder shall 

contact the Engineer on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer’s bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidder’s bid. 

55. Inspection of site and sufficiency of tender: 
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1. The Contractor shall inspect and examine the site and its surrounding 

and shall satisfy himself before submitting his tender as to the nature of 

the work (so far as is practicable), the form and nature of the site, the 

quantities and nature of the work and materials/equipment/vehicles  

necessary for the completion of the works and means of access to the 

site, and in general shall himself obtain all necessary information as to 

risk, contingencies and other circumstances which may influence or 

affect his tender. He shall also take into consideration the climatic 

conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of 

the rates and prices quoted in the schedule of works / items / quantities, 

or in Bill of Quantities, which rates and prices shall, except as otherwise 

provided cover all his obligations under the Contract and all matters and 

things necessary for proper completion and maintenance of the works. No 

extra charges consequent on any misunderstanding.  

3. Not Foreseeable Physical Obstructions or Conditions: If, however, 

during the execution of the Works the Contractor encounters physical 

obstructions or physical conditions, other than climatic conditions on the 

Site, which obstructions or conditions were, in his opinion, not 

foreseeable by an experienced contractor, the Contractor shall forthwith 

give notice thereof to the Engineer. On receipt of such notice, the 

Engineer shall, if in his opinion such obstructions or conditions could not 

have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine:  

 Any extension of time to which the Contractor is entitled and 

 And shall notify the Contractor accordingly. Such determination shall 

take account of any instruction which the Engineer may issue to the 

Contractor in connection therewith, and any proper and reasonable 

measures acceptable to the Engineer which the Contractor may take in 

the absence of specific instructions from the Engineer. However such 

costing shall be got approved by the competent authority as governed 

vide rules prevailing with authority. 

 

56. Official Secrecy:  
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The Contractor shall of all the persons employed in any works in connection 

with the contract that the India Official Secrets Act 1923 (XIX of 1923) applies 

to them and will continue to apply even after execution of the said works and 

they will not disclose any information regarding this contract to any third 

party. The contractor shall also bring into notice that, any information found 

to be leaked out or disclosed the concern person as well as the Contractor will 

be liable for penal action; further the Corporation will be at liberty to 

terminate the contract without notice.  

57. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to 

any National or State stature, Ordinance, decree or other law or any 

regulation or By-laws or any local or other duly constituted authority or the 

introduction of any such National or State Statute, Ordinance, decree or by 

which causes additional or reduced cost to the Contractor, such additional or 

reduced cost shall, after due consultation with the Contractor, be determined 

by the concerned Engineering Department of BMC and shall be added to or 

deducted from the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Contractor 

accordingly with a copy to the Employer. BMC reserve the right to take 

decision in respect of addition/reduction of cost in contract. 

58. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and 

against all claims and proceedings for or on account of infringement of any 

Patent rights, design trademark or name of other protected rights in respect 

of machine work, or material used for or in connection with the Works or any 

of them and from and against all claims, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto.  

59. Payments, Tax and Claims: 

a. The limit for unforeseen claims:-  

Under no circumstances whatever the contractor shall be entitled to any 

compensation from BMC on any account unless the contractor shall have 

submitted a claim in writing to the Eng-in-change within 1 month of the case 

of such claim occurring.  

b. No interest for delayed payments due to disputes, etc:  
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It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or 

Officer shall not be liable to pay any interest or damage with respect of any 

moneys or balance which may be in its or its Engineer’s or officer’s hands 

owing to any dispute or difference or claim or misunderstanding between the 

Municipal Corporation of Greater Bombay or its Engineer or Officer on the 

one hand and the contractor on the other, or with respect to any delay on the 

part of the Brihanmumbai Municipal Corporation or its Engineer or Officers 

in making periodical or final payments or in any other respect whatever.  

60. Settlement of Disputes:  

a. Termination of contract for death:-  

If the Contractor is an individual or a proprietary concern and the individual 

or the proprietor dies and if the Contractor is a partnership concern and one 

of the legal representative of the individual Contractor or the proprietor of the 

proprietary concern and in case of partnership, the surviving partners, are 

capable of carrying out and completing the contract, the Commissioner shall 

be entitled to cancel the contract as to its uncompleted part without the 

Corporation being in any way liable to payment of any compensation to the 

estate of the deceased Contractor and or to the surviving partners of the 

Contractor’s firm on account of the cancellation of the contract. The decision 

of the Commissioner that the legal representative of the deceased Contractor 

or surviving partners of the Contractor’s firm cannot carry out and complete 

the contract shall be final and binding on the parties. In the event of such 

cancellation the Commissioner shall not hold estate of the deceased 

Contractor and or surviving partners of the Contractor’s firm liable in 

damages for not completing the contract. 

b. Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in 

respect of which, the decision of any person is, by the Contract, expressed to 

be final and binding) shall arise between the Employer and the Contractor or 

the Engineer and the Contractor in connection with or arising out of the 

Contract or carrying out of the Works (Whether during the progress of the 

Works or after their completion and whether before or after the termination, 

abandonment or breach of the Contract) it, the aggrieved party may refer 

such dispute within a period of 7 days to the concerned Addl. Municipal 

Commissioner who shall constitute a committee comprising of three officers 
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i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 

Engineer other than the Engineer of the Contract and concerned Chief 

Accountant. The Committee shall give decision in writing within 60 days. 

Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners 

including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being requested 

to doso shall give written notice of committee’s decision to the Contractor. 

Save as herein provided such decision in respect of every matter so referred 

shall be final and binding upon both parties until & after the completion of 

the works, and shall forthwith be given effect to by the Contractor who shall 

proceed with the works with due diligence, whether he requires arbitration as 

hereinafter provided or not. If the Commissioner has given written notice of 

the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said 

decision shall remain final and binding upon the Contractor.  

 

61. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a 

period of 90 days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any such case the Contractor 

may within 90 days after receiving notice of such decision or within 90 days 

after the expirations of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as 

hereinafter provided. 

I) In case of the contract where the contract price and/or contract value is less 

than Rs. 5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or 

in connection with this contract, including any question regarding its existence, 

validity or termination, shall be referred to a mutually agreed arbitral tribunal 

in accordance with the Arbitration and Conciliation Act, 1996 (amended upto 

date). The arbitral tribunal shall consist of sole arbitrator, as mutually agreed 

upon by the parties and the said dispute shall be finally resolved by said 

arbitral tribunal. The decision of the arbitral tribunal shall be given in writing 
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(with reasons) and which will be final & binding upon the parties hereto & the 

expenses of the arbitration shall be paid as may be determined by the arbitral 

tribunal. The seat of the arbitration shall be Mumbai. The venue of arbitration 

shall be English. 

     If the parties fails to appoint mutually agreed arbitral tribunal, within the 

period of 30 days from the date of application seeking arbitration in the dispute, 

the arbitral tribunal shall be appointed by recognized arbitral institution i.e. 

Mumbai Centre for International Arbitration (approved by Government of 

Maharashtra under G.R. no. ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as 

per Arbitration Rules of Mumbai Centre for International Arbitration then in 

force (“MCIA Rules”) 

(ii) In case of contract where the contract price and/or contract value is Rs. 

5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in 

connection with such a contract, including any question regarding its existence, 

validity or termination, shall be directly referred to and finally resolved by 

recognized arbitral institution i.e. Mumbai Centre for International Arbitration 

(approved by Government of Maharashtra under G.R. no. ARB/case No. 

1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for 

International Arbitration then in force (“MCIA Rules”). The arbitral tribunal shall 

consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The 

language of the Arbitration shall be English. 

     In either case, the law governing this arbitration agreement and the contract 

shall be in Indian Law. 

62. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which 

may become transferable to the Contractor under these present shall, if signed 

in the partnership name by any one of the partners, be a good and sufficient 

discharge to the Commissioner and Municipal Corporation in respect of the 

money or security purporting to be acknowledged thereby, and in the event of 

death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, if 

so signed as aforesaid, be good and sufficient discharge as aforesaid provided 

that nothing in this clause contained shall be deemed to prejudice or effect any 

claim which the Commissioner or the Corporation may hereafter have against 

the legal representatives of any partners so dying or in respect of any breach of 
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any of the conditions thereof, provided also that nothing in this clause 

contained shall be deemed prejudicial or affect the respective rights or 

obligations of the Contractors and of the legal representatives of any deceased 

Contractors interest.  

 

63. Proprietary data: 

All documents and other information supplied by the Authority or submitted by 

an Applicant to the Authority shall remain or become the property of the 

Authority. Applicants are to treat all information as strictly confidential and 

shall not use it for any purpose other than for preparation and submission of 

their Application. The Authority will not return any Application or any 

information provided along therewith.  

64. Correspondence with the Applicant: 

Save and except as provided in this TENDER, the Authority shall not entertain 

any correspondence with any Applicant in relation to the acceptance or rejection 

of any Application.  

65. Payment: 

i. Bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed. The Engineer 

shall arrange to have the bills verified by taking or causing to be taken, where 

necessary, the requisite measurement of work.  

ii. Payment on account for amount admissible shall be made on the 

Engineer certifying the sum to which the Contractor is considered entitled by 

way of payment for all the work executed, after deducting there from the 

amount already paid, and such other amounts as may be deductible or 

recoverable in terms of the contract.  

iii. The contractor shall submit all bills on the printed forms at the office of 

Dy.Ch.E.(SWM)Project. The charges to be made in the bills shall always be 

entered at the rates specified in tender. 

66. JOINT VENTURE:- 

Joint Venture is not allowed in this tender. 

 

67. Action And Compensation Payable In Case Of Bad Work And Not 

Done As Per Specifications 
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All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in charge 

of the work and all the superior officers, officer of the Vigilance Department 

of the BMC or any organization engaged by the BMC for Quality Assurance 

and the contractor shall, at all times, during the usual working hours and at 

all other times at which reasonable notice of the visit of such officers has 

been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present 

for that purpose. Orders given to the Contractor’s agent shall be considered 

to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates 

in-charge of the work or to the officer of Vigilance Department, that any work 

has been executed with unsound, imperfect or unskillful workmanship or 

with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made 

within twelve months of the completion of the work from the Engineer-in-

Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or 

in part, as the case may require or as the case may be, remove the materials 

or articles so specified and provide other proper and suitable materials or 

articles at his own charge and cost. In the event of the failing to do so within 

a period specified by the Engineer-in-Charge in his demand aforesaid, then 

the contractor shall be liable to pay compensation at the same rate as under 

clause 8.e. of the general condition of contract in section 9 of tender 

document (for Compensation for delay) for this default. In such case the 

Engineer-in Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the 

Engineer in charge may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and 
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incidental items rectified, or removed and re-executed at the risk and cost of 

the contractor. Decision of the Engineer-in-Charge to be conveyed in writing 

in respect of the same will be final and binding on the contractor. 

If the penalization amount exceeds maximum limit with respect to Clause 8.e 

of Standard General Conditions of Contract, then a show cause notice shall 

necessarily be issued to the contract as to why the contract should not be 

terminated. 

 

68. INTERNAL GRIEVANCE REDRESSAL MECHANISM 

BMChas formed an Internal Grievance Redressal Mechanism for 

redressal of grievances.  Any Bidder or prospective Bidder aggrieved that any 

decision, action or omission of the procuring entity being contrary to the 

provisions of the tender or any rules or guidelines issued therein, in Packet 

“A”,’B’&’C’ can make an application for review of decision of responsiveness in 

Packet “A”,’B’&’C’ within a period of 7 days or any such other period, as may be 

specified in the Bid document. 

While making such an application to procuring entity for review, 

aggrieved bidders or Prospective bidders shall clearly specify the ground or 

grounds in respect of which he feels aggrieved. 

Provided that after declaration of a bidder as a successful in Packet ‘A’ 

(General Requirements), an application for review may be filed only by a bidder 

who has participated in procurement proceedings and after declaration of 

successful bidder in Packet ‘B’ (Technical Bid), an application for review may be 

filed only by successful bidders of Packet ‘A’. Provided further that, an 

application for review of the financial bid can be submitted, by the bidder whose 

technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, BMCmay decide whether the 

bid process is required to be suspended pending disposal of such review.  The 

BMCafter examining the application and the documents available to him, give 

such reliefs, as may be considered appropriate and communicate its decision to 

the Applicant and if required to other bidders or prospective bidders, as the case 

may be. 

BMCshall deal and dispose off such application as expeditiously as possible 

and in any case within 10 days from the date of receipt of such application or 
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such other period as may be specified in pre-qualification document, bidder 

registration document or bid documents, as the case may be. 

Where BMCfails to dispose off the application within the specified period or 

if the bidder or prospective bidder feels aggrieved by the decision of the 

procuring entity, such bidder or prospective bidder may file an application for 

redressal before the ‘Internal Procurement Redressal Committee’ within 7 days 

of the expiry of the allowed time or of the date of receipt of the decision, as the 

case may be.  Every such application for internal redressal before Redressal 

Committee shall be accompanied by fee of Rs.25,000/- fee shall be paid in the 

form of D.D. in favour of M.C.G.M. 

1st Appeal by the bidder against the decision of C.E./HoD/Dean can be 

made to concerned D.M.C/Director who should decide appeal in 7 days.  If not 

satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for 

decision. 

   Grievance Redressal Committee (GRC) is headed by Concerned 

D.M.C/Director of particular department for the first appeal / Grievances by the 

bidder against the decision for responsiveness / Non-Responsiveness In Packet 

‘A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, Concerned A.M.C. will take 

decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC 

(CPD) office where appeals of aggrieved bidder will be received with fee of 

Rs.25000/-from aggrieved bidder. The necessary correspondence in respect of 

said applications to the aggrieved bidder & concerned department ,issuing 

notices, arranging of Grievance Redressal Committee(GRC) with D.M.C. and 

further proceeding will be carried out through registrar appointed by BMC. 

No application shall be maintainable before the Redressal Committee in 

regard of any decision of the BMCrelating to following issues:- 

i) Determination of need of procurement 

ii) The decision of whether or not to enter into negotiations. 

                     iii)Cancellation of a procurement process for certain reasons.  On receipt of 

recommendation of the Committee, It will be communicate his decision thereon 

to the Applicant and to the Committee within 10 days or such further time not 

exceeding 20 days, as may be considered necessary from the date of receipt of 

the recommendation and in case of non-acceptance of any recommendation, the 

reason of such non-acceptance shall also be mentioned in such communication. 
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Additional Municipal Commissioner and/or Procurement Redressal 

Committee, if found, come to the conclusion that any such complaint or review 

is of vexatious, frivolous or malicious nature and submitted with the intention 

of delaying or defeating any procurement or causing loss to the procuring entity 

or any other bidder, then such complainant shall be punished with fine, which 

may extend to Five Lac rupees or two percent of the value of the procurement, 

whichever is higher. 

69. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-

charge by the relevant clauses in documents that form a part of contract as 

exercised or is exercisable in the event of any future case of default by the 

Contractor, he is declared liable to pay compensation amounting to the 

whole of his security deposit. The liability of the Contractor for past and 

future compensation shall remain unaffected.  

 

70. Contractor to supply equipment etc required to carry out the work 

and is liable for damages arising for its non-provision. 

The Contractor shall supply at his own cost all material, plant, tools, 

appliances, implements, equipments, vehicles requisite or proper for the 

proper execution of the work, whether, in the original altered or substituted 

form and whether included in the specification of other documents forming 

part of the contract or referred to in these conditions or not and which may 

be necessary for the purpose of satisfying or complying with the 

requirements of the Eng-In-Charge as to any matter as to which under these 

conditions is entitled to be satisfied, or which is entitled to require together 

with the carriage therefore to and from the work. 

The contractor shall provide all necessary measures & precautions to protect 

the public from accident and shall also be bound to bear the expenses of 

defense of every suit, action or other legal proceedings, that may be brought 

by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of 

the contractor be paid for compromising any claim by any such person.  

71. Prevention of Fire: 
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The contractor shall not set fire to any standing jungle, trees, brushwood or 

grass or waste.  

72. Compensation for all damages done intentionally or unintentionally by 

contractor whether in or beyond the limits of BMC property including any 

damage caused by spreading the fire shall be estimated by the Engineer In-

charge or such other officer as he may appoint and the estimate of the Engineer 

in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and 

the contractor shall be bound to pay the amount of the assessed compensation 

on demand failing which the same will be recovered from the Contractor as 

damages or deducted by the Engineer In-charge from any sums that may be due 

or become due from BMC to contractor under this Contract or otherwise. 

Contractor shall bear the expenses of defending any action or other legal 

proceedings that may be brought to prevent the spread of fire and he shall pay 

any damages and costs that may be awarded by the Court in consequence. 

73. In the case of Tender by partners, any change in the constitution of the firm  

      shall be forthwith, notified by the contractor through the Engineer In-charge for 

his  

      information.  

74. Action where no specifications: 

In the event of there being no such specifications, then in such case, the 

work shall be carried out in all respects in accordance with all instructions 

and requirements of the Engineer In-charge.  

75. Safety and medical help:  

i. The Contractor shall be responsible for and shall pay the expenses of 

providing medical help to any workmen who may suffer a bodily injury as a 

result of an accident. If such expenses are incurred by BMC, the same shall 

be recoverable from the contractor forthwith and be included without 

prejudice to any other remedy of BMC from any amount due or that may 

become due to the Contractor.  

ii. The contractor shall provide necessary personal safety equipment and first-

aid box for the use of persons employed on the site and shall maintain the 

same in condition suitable for immediate use at any time.  

iii. The workers shall be required to use the safety equipments so provided by 

the contractor and the contractor shall take adequate steps to ensure the 

proper use of equipments by those concerned.  
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iv. When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipments shall be provided and kept ready for use 

and all necessary steps shall be taken for the prompt rescue of any person 

in danger. 

 

76.  Anti-malaria and other health measures:  

               Anti-Malaria and other health measures shall be taken as directed by 

the Executive Health Officer of BMC. Contractor shall see that mosquito genic 

conditions are created so as to keep vector population to minimum level. 

Contractor shall carry out anti-malaria measures in the area as per the 

guidelines issued by the Executive Health Officer of BMC from time to time.  

             In case of default, in carrying out prescribed anti-malaria measures 

resulting in increase in malaria incidence, contractor shall be liable to pay BMC 

on anti-malaria measures to control the situation in addition to fine. 
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Specifications 
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SPECIFICATIONS & SELECTION OF MATERIAL 

Detailed Scope of Work / Technical Specifications are mentioned in 

Section 7 of the e-Tender Document. 
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in 

the same, shall be the best of their respective kinds and to the approval 

of the Engineer. The Engineer or his representative will accept that the 

materials are really the best of their kinds, when it is proved be-yond 

doubt that no better materials of the particular kind in question are 

available in the market. 

2. The contractor shall obtain the approval of the Engineer of 

samples of all materials to be used in the works and shall deposit these 

samples with him before placing an order for the materials with the 

suppliers. The materials brought on the works shall conform in every 

respect to their approved samples. Fresh samples shall be deposited with 

the Engineer when-ever the type or source of any material changes. 

3. The contractor shall check each fresh consignment of materials as 

it is brought to the site of works to see that they conform in all respects 

to the Specifications of the samples approved by the Engineer, or both. 

4. The Engineer will have the option to have any of the materials 

tested to find out whether they are in accordance with the Specifications 

and the Contractor will bear all expenses for such testing. All B bills, 

vouchers and test certificates, which in the opinion of the Engineer or his 

representative are necessary to convince him as to the quality of the 

materials or their suitability shall be produced for his inspection when 

required. 

5. Any materials that have not been found to conform to the 

specifications will be rejected forthwith and shall be removed from the 

site by the contractor at his own cost within 24 hours. 

6. The Engineer shall have power to cause the Contractors to 

purchase and use such materials from any particular source, as may in 

his opinion be necessary for the proper execution of the work. 

7. Notwithstanding the source, the sand shall be washed using sand 

washing machine before use. 
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SECTION 11 

 

Fraud & Corrupt Practices 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause 

hereinabove, if an Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice 

during the Bidding Process, such Applicant shall not be eligible to participate in 

any tender or RFQ issued by the Authority during a period of 2 (two) years from 

the date such Applicant is found by the Authority to have directly or indirectly 

or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the 

case may be. 

 For the purposes of this Clause , the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A. “Corrupt practice” means: 

The offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence the actions of any person connected with the Bidding 

Process (for avoidance of doubt, offering of employment to, or employing, or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or 

indirectly, with the Bidding Process or the LOA or has dealt with matters 

concerning the Concession Agreement or arising there from, before or after 

the execution thereof, at any time prior to the expiry of one year from the 

date such official resigns or retires from or otherwise ceases  to be in the 

service of the Authority, shall be deemed to constitute influencing the 

actions of a person connected with the Bidding Process); or save  and  except  

as  permitted  under  the  relevant  sub  clause,  engaging  in  any manner 
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whatsoever, whether during the Bidding Process or after the issue of the LOA 

or after the execution of the Concession Agreement, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the 

Concession Agreement, who at any time has been or is a legal, financial or 

technical adviser of the Authority in relation to any matter concerning the 

Project; 

B. “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence 

the Bidding Process. 

C. “Coercive practice” means impairing or harming or threatening to impair 

or harm, directly or indirectly, any person or property to influence any 

persons participation or action in the Bidding Process. 

D. “Undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Bidding Process; or (ii) having a Conflict of Interest.& 

E. “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  

in  corrupt, fraudulent, collusive, coercive or obstructive practices, in 

competing for or in executing the Contract, then the Employer may, after 

giving14days notice to the Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site, and the 

provisions of relevant Clause shall apply as if such expulsion had been 

made. 

G. Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  

in  corrupt, fraudulent, collusive, coercive, or obstructive practice during the 

execution of the Works, then that employee shall be removed in accordance 

with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of 

another party. 
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ii. “Another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” 

includes Financer staff and employees of other organizations taking or 

reviewing procurement decisions. 

iii. “Fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation. 

iv. “Collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence improperly 

the actions of another party. 

v. “Coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party. 

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or making false 

statements to investigators in  order to materially impede the Financier 

investigation into allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating  any party to 

prevent it from disclosing its  knowledge  of  matters relevant to the 

investigation or from pursuing the investigation; or 

vii. Acts intended to materially impede the exercise of the Financer’s inspection 

and audit rights provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” 

relate to the procurement process or contract execution; and the “act or 

omission” is intended to influence the procurement process or contract 

execution. 

ix. ”Parties” refers to participants in the procurement process (including 

public officials) attempting to establish bid prices at artificial, 

noncompetitive levels. 

x. A “party” refers to a participant in the procurement process or contract 

execution. 
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PREBID MEETING 

Pre-bid meeting of the interested parties shall be convened at the designated 

date, time and place. A maximum of three representatives of each Applicant 

shall be allowed to participate on production of authority letter from the 

Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek 

clarifications and make suggestions for consideration of the Authority. The 

Authority shall Endeavour to provide clarifications and such further information 

as it may, in its sole discretion, consider appropriate for facilitating a fair, 

transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in 

suburbs and extended suburbs up to Virar and Kalyan have been 

approved only for the purpose of accepting Banker’s guarantee from 

1997-98 onwards until further instructions.  

2. The Bankers Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only if the said Banker’s Guarantee is 

countersigned by the Manager of a branch of the same Bank, within the 

Mumbai Limit categorically endorsing thereon that said bankers 

Guarantee is binding on the endorsing Branch of the bank within 

Mumbai limits and is liable to be on forced against the said branch of the 

Bank in case of default by the contractor/supplier furnishing the bankers 

Guarantee. 

A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Hyderabad. 
3 State Bank Of Mysore. 
4 State Bank Of Patiyala. 
5 State Bank Of Saurashtra. 
6 State Bank Of Travankore. 
B Nationalized Banks 
7 Allahabad Bank. 
8 Andhra Bank. 
9 Bank Of Baroda. 
10 Bank Of India. 
11 Bank Of Maharashtra. 
12 Central Bank Of India. 
13 Dena Bank. 
14 Indian Bank. 
15 Indian Overseas Bank. 
16 Oriental Bank Of Commerce. 
17 Punjab National Bank. 
18 Punjab & Sindh Bank. 
19 Syndicate Bank. 
21 Union Bank Of India. 
22 UCO Bank. 
23 Vijaya Bank. 
24 Corporation Bank. 
C Scheduled Commercial Banks 
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25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indusind Bank Ltd. 
35 I.C.I.C.I. Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu &Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 Karur Vysya Bank Ltd. 
40 LaxmiVilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I. Corporation & Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-opBanks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 Janata Sahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank 

Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 Shamrao Vithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
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E Foreign Bank 
67 ABMAMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. &S.A. 
71 Bank Of Tokyo Ltd. 
72 Bank in dosuez. 
73 Banque Nationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking 

Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Brihan Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the work of 
______________ ___________ ______________ ______________                                   y      
______ ________  ________ _____  ______ __________ _________  _____ ____ _______  

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Brihanmumbai 

Municipal Corporation as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates.  

1. A) I/We________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing 

Partner/ Managing Director/ Holder of the Business, for the establishment / 

firm / registered company, named herein below, do hereby offer to 

.……………………………………………………………………………………………… 

………………………………………………………………………………………………. 

.…………………………………………..…………………………………………………. 

………………………………………………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of con-

tract of the rates entered in the schedule of rates sent herewith and signed by 

me/ us” (strike out the portions which are not applicable). 

1. B) I/We do hereby state and declare that I/We, whose names are given herein 

below in details with the addresses, have not filled in this tender under any 

other name or under the name of any other establishment /firm or otherwise, 

nor are we in any way related or concerned with the establishment /firm or 

any other person, who have filled in the tender for the aforesaid work.”  
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2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein 

and in accordance with the specifications designs, drawings and other 

relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-

(Rs._______________________________________________________ )  

I/We have deposited the amount through online payment gateways with the 

C.E. of the Corporation not to bear interest 

4. I/We hereby request you not to enter into a contract with any other person/s 

for the execution of the works until notice of non/acceptance of this tender 

has first been communicated to me/us, and in consideration of yours agreeing 

to refrain from so doing I/we agree not to withdraw the offer constituted by 

this tender before the date of communication to me/us of such notice of 

non/acceptance, which date shall be not later than ten days from the date of 

the decision of the Standing Committee or Education Committee of the 

Corporation, as maybe required under the Mumbai Municipal Corporation Act, 

not to accept this tender.(Subject to condition 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 

days from the date fixed for opening the same and not to make any 

modifications in its terms and conditions which are not acceptable to the 

Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit 

when called upon to do so.  

c. I/we do not commence the work on or before the date specified by the 

En-gineer in his work order.  

7. I/We hereby further agree to pay all the charges of whatsoever nature in 

connec-tion with the preparation, stamping and execution of the said contract.  
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8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the 

Bom-bay Iron and Steel Labour Board’ and fulfill all the obligatory provisions 

of Ma-harashtra Mathadi, Hamal and other Manual workers (Regulation of 

Employment and Welfare) Act 1969 and the Bombay Iron and Steel 

unprotected workers Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the accompanying 

tender with full knowledge of liabilities and, therefore, we will not raise any 

objection or dispute in any manner relating to any action, including forfeiture 

of deposit and blacklisting, for giving any information, which is found to be 

incorrect and against the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed 

subsequently after the allotment of work/contract to me/us, that any 

information given by me/us in this tender is false or incorrect, I/We shall 

compensate the Brihanmumbai Municipal Corporation for any such losses or 

inconvenience caused to the Corporation in any manner and will not resist 

any claim for such compensation on any ground whatsoever. I/we agree and 

undertake that I/we shall not claim in such case any amount by way of 

damages or compensation for cancellation of the contract given to me/us or 

any work assigned to me/us or is with-drawn by the Corporation,”  

Address                                                                                     Yours faithfully, 

………………………………….  

…………………………….……  

                                                         Digital Signature of the Tenderer or the 

Firm 

                                                                        
1.……………………………………………….  
                                                                        
2.……………………………………………….  
                                                                        
3.……………………………………………….  
                                                                        
4.……………………………………………….  
                                                                        
5......................................................... 
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 Full Name and private residential address 

 of all the partners constituting the Firm  

                                                                      A/c No.    

1. ..........................................                       ............................................ 

2. ..........................................                        Name of Bank 

3. .........................................                        ............................................ 

4. .........................................                      Name of Branch 

5. ......................................... .                     ........................................... 

                                                                      Vendor No.  

                                                                      ............................................ 
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AGREEMENT FORM 

Tender / Quotation                                                               dated ……………. 

20…  

Standing Committee/Education Committee Resolution No. 

..……………………………….CONTRACT FOR THE WORKS 

…….…………………………………………..………..…………………………………………

………………...………………………….…………………………………………………………

…………………...……………………………. 

This agreement made this day of …………………………Two thousand 

…....…..……..……….Between………….…………….………………………………………

………………………………………………………………………………………..…..…  

inhabitants of Mumbai, carrying on business 

at……………………………………………….……………...…..……………………………….

..………………………….……………... in Bombay under the style and name of 

Messrs 

……………………..………………………………………………………………………………

………………… (Hereinafter called “the contractor” of the one part and Shri. 

……………………………………………………..………………………………………………

………………………….…………................... 

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression 

are included unless the inclusion is inconsistent with the context, or meaning 

thereof, his successor or successors for the time being holding the office of 

Director (E,S.& P)of the second part and the Brihanmumbai Municipal 

Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS 

the contractor has tendered for the construction, completion and maintenance 

of the works described above and his ten-der has been accepted by the 

Commissioner (with the approval of the Standing Committee/Education 

Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  
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1) In this agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the General Conditions of Contract for 

works hereinafter referred to:-  

2) The following documents shall be deemed to form and be read and 

constructed as a part of this agreement viz.  

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the 

contractor as hereinafter mentioned the contractor hereby covenants with 

the Commissioner to construct, complete and maintain the works in 

conformity in all respects with the provision of the contract.  

4) 4) The Commissioner hereby covenants to pay to the Contractor in 

consideration of the construction, completion and maintenance of the works 

the contract sum, at times and in the manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective 

common seals to be herein to affixed (or have hereunto set their respective 

hands and seals) the day and year above written. Signed, Sealed and delivered 

by the contractors ___________________________  ____________________________ 

___________________________ ____________________________ 

___________________________                                      

____________________________ 

In the presence of                                               Trading under the name and 

style of 

__________________________       __________________________ 

__________________________                                        __________________________ 

 __________________________                                       __________________________  



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 111 

Full Name Address                                                                        Contractors  

Signed by the D.M.C.(SWM) in the presence of  Ex. .... City/ WS/ ES 

_______________________ 

_______________________ 

D.M.C.(SWM) 

The Common seal of the Brihanmumbai 

Municipal Corporation was hereunto 

affixed on the …………...... 20 in the 

presence of two mem-bers of the 

Standing Committee.  

1.                                                                            1.  

2.                                                                            2.  

And in the presence of the Municipal Secretary  Municipal Secretary  
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Annexure “A” 

Name of Work: “Hiring the services of 3 nos. of Dumpers and 2 nos. of 
Excavator cum loader  at Deonar Dumping Ground.” 

 

 

                                                                

1. The Engineer for this work    Chief Engineer (SWM)Project     

2. Description of work:-“ Hiring the services of 3 nos. of Dumpers and 2 nos. 

of Excavator cum loader  at Deonar Dumping Ground” 

 

3. Earnest Money Deposit- Rs.1,42,400/- 

4. Contract Period:-  As mentioned in the specifications 

 

 

 

 

Signature of Tenderer 

                                                                                     Name & Style of 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 114 

Special Annexure – A 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

 

I  Shri/Smt………………………………………………aged……  Years, Indian 
Inhabitant.  Proprietor/Partner/Directors of M/s…………………………………… 

 resident at …………………………………………………………………………… do 
hereby give Irrevocable Undertaking as under : 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any 
reduction in rate of tax on supply of goods or services or the benefit of input 
tax credit shall be mandatorily passed on to BMC by way of commensurate 
reduction in prices. 

2. I further say and undertake that I understand that in case the same is not 
passed on and is discovered at any later stage, BMC shall be at liberty to 
initiate legal action against me for its recovery including, but not limited to, 
an appeal to the Screening Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 
partners/company/other Directors of the company and also upon my/our 
legal heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 
penalty/punishment or both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own 
knowledge & belief. 

 

Solemnly affirmed at                                          DEPONANT 

 

This day of                              BEFORE ME 

Interpreted Explained and Identified by me. 



 
B R I H A M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 115 

Annexure- B 
(On Rs. 500/- Stamp Paper) 

PRE-CONTRACT INTEGRITY PACT 
The Bidder commits himself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of his bid or 

during any pre-contract or post-contract stage in order to secure the contract or 

in furtherance to secure it and in particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

BMC, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the contract in exchange for 

any advantage in the bidding, evaluation, contracting and implementation of 

the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC or otherwise in procuring 

the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the Contract or any other Contract with the 

Government for showing or forbearing to show favour or disfavour to any 

person in relation to the Contract or any other Contract with the 

Government.  

3. The Bidder will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract 

negotiations or before signing the contract, shall disclose any payments he 

has made, is committed to or intends to make to officials of the BMC or their 

family members, agents, brokers or any other intermediaries in connection 

with the contract and the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the BMC as part of 
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the business relationship, regarding plans, technical proposals and business 

details, including information contained in any electronic data carrier. The 

Bidder also undertakes to exercise due and adequate care lest any such 

information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority 

may reject an Application without being liable in any manner  whatsoever  to  

the Applicant  if  it  determines  that  the Applicant  has,  directly  or 

indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the 

Bidding Process 

For the purposes of this Clause 9, the following terms shall have the 

meaning herein after respectively assigned to them: 

A. “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to 

influence the Bidding Process ; 

B. “coercive practice” means impairing or harming or threatening to impair 

or harm, directly or indirectly, any person or property to influence any 

persons participation or action in the Bidding Process; 

C. “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the 

objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

D. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  

understanding  or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding 

Process. 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I,________________________of___________________, do hereby declared and 

undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company ____ and there is 

no change in the contents of the certificates that are submitted at the time of 

registration. 

2. I  declare  that  I  ___________in  capacity  as  

Manager/Director/Partners/Proprietors  of _______________has not been 

charged with any prohibitory and /or penal action such as banning(for 

specific time or permanent)/de-registration or any other action under the 

law by any Government and/or Semi Government and/or Government 

undertaking. 

3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity 

etc. forming part of tender and accordingly, I submit my offer to execute the 

work as per tender documents at the rates quoted by me in capacity 

as_____________of______________. 

4. I further declare that if I am allotted the work and I failed to carry out the 

allotted work in accordance with the terms and conditions and within the 

time prescribed and specified, BMC is entitled to carry out the work allotted 

to me by any other means at my risk and cost, at any stage of the con- tract. 

5. I also declare that I will not claim any charge/damages/compensation for 

non availability of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required 

equipment on the day of commencement or with respect to the progress of 

the work in phases, as per the instructions of site in charge. 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this _________________ day of_______________BETWEEN 

THE_________________BANK incorporated under the English/Indian Companies 

Acts and carrying on business in Mumbai (hereinafter referred to as 'the bank' 

which expression shall be deemed to include its successors and assigns) of the 

first part ___________________ ______________________ inhabitants carrying on 

business at in Mumbai under the style and name of Messer’s_____________ 

(hereinafter referred to as 'the consultant') of the second part 

Shri.______________________________ 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  

referred to as 'the commissioner' which expression shall be deemed, also to 

include his successor or successors for the time being in the said office of 

Municipal Commissioner ) of the third part and THE BRIHANMUMBAI 

MUNICIPAL CORPORATION (hereinafter  referred to as 'the Corporation') of the 

fourth  part  WHEREAS  the  consultants  have  submitted  to  the 

Commissioner tender for the execution of the work of “___________________”                                                                                                                  

and the terms of such tender/contract require that the consultants shall 

deposit with the Commissioner as/contract deposit/ earnest money and /or the 

security a sum of Rs.________ (Rupees________) AND WHEREAS if and when any 

such tender is accepted by the Commissioner, the contract to be entered into in 

furtherance thereof by the consultants will provide that such deposit shall 

remain with and be appropriated by the Commissioner towards the Security 

deposit to be taken under the contract and be redeemable by the consultants, if 

they shall duly and faithfully carry out the terms and provisions of such 

contract and shall duly satisfy all claims properly chargeable against them there 

under AND WHEREAS the consultants are constituents of the Bank and in 

order to facilitate the keeping of the accounts of the consultants, the Bank with 

the consent and concurrence of the consultants has requested the 

Commissioner to accept the undertaking of the Bank hereinafter contained, in 

place of the contractors depositing with the Commissioner the said sum as 

earnest money and /or security as aforesaid AND WHEREAS accordingly the 

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of 
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the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to 

pay to  the commissioner upon demand in writing, whenever required by him, 

from time to time, so to do, a sum not exceeding in the whole Rs.________ 

(Rupees__________)under the terms of the said tender and /or the contract. The 

B.G. is valid up to___________” Notwithstanding anything what has  been stated 

above, our liability under the above guarantee is restricted to Rs._________ only 

and guarantee  shall  remain  in  force  up to_________ unless  the  demand  or  

claim  under  this guarantee  is  made  on  us  in  writing  on  or  before ______ 

all your right under the above guarantee shall be forfeited and we shall be 

released from all liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1) _______________________ 

Name______________________________ 

And address_________________________ 

WITNESS (2) _______________________ 

Name_______________________________ the duly constituted Attorney Manager 

And address__________________________ 

The Bank and the said Messer’s ______________________________________________ 
_______________________ (Name of the Bank) 

WITNESS (1) _____________________ 

Name_____________________________ 

And address_______________________ 

WITNESS (2) _____________________ 

Name____________________________ 

For Messer’s_______________________ 

And address_______________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract 

Deposit in Indian Rupees. 
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Annexure- D 

Rate Analysis 

Item Description 

Sr. 

No. 

Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1 Hiring the services of 3 nos. of 

Dumpers and 2 nos. of Excavator 

cum loader  at Deonar Dumping 

Ground 

    

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

10 Per unit rate       

 

 

Sign & seal of the Tenderer 
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Annexure “E” 

(Hiring the services of 3 nos. of Dumpers and 2 nos. of Excavator cum 
loader  at Deonar Dumping Ground) 

(BID NO. 2025_MCGM_1217904 

 
 
 

GRIEVANCE REDRESSAL MECHANISM 

Procuring Entity, BMC. has formed a Grievance Redressal Mechanism for 
redressal of grievances. Any Bidder or prospective Bidder aggrieved that any 
decision, action or omission of the procuring entity being contrary to the 
provisions of the tender or any rules or guidelines issued therein, may within a 
period of 10 days or any such other period, as may be specified in the pre-
qualification document, bidder registration document or bidding documents 
make an application for review of such decision or action to procuring entity 
senior most Dean with Pharmacologist / [Director (M.E.&M.H.) for medical 
tenders, Director (E.S.&P.) and/or concerned D.M.C. for Engineering 
Department, concerned D.M.C. for the other tenders]. While making such an 
application for review, aggrieved bidders or prospective bidders shall clearly 
specify the ground or grounds in respect of which he feels aggrieved.  

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General 
Requirements), an application for review may be filed only by a bidder who has 
participated in procurement proceedings and after declaration of successful 
bidder in Packet ‘B’ (Technical Bid), an application for review may be filed only 
by successful bidders of Packet ‘A’. Provided further that, an application for 
review of the financial bid can be submitted, by the bidder whose technical bid 
is found to be acceptable / responsive. 

 Upon receipt of such application for review, BMC may decide whether the bid 
process is required to be suspended pending disposal of such review. The 
BMCafter examining the application and the documents available to him, give 
such reliefs, as may be considered appropriate and communicate its decision to 
the Applicant and if required to other bidders or prospective bidders, as the case 
may be. 

 BMCshall deal and dispose of such application as expeditiously as possible and 
in any case within 10 days from the date of receipt of such application or such 
other period as may be specified in pre-qualification document, bidder 
registration document or bid documents, as the case may be.  

Where BMCfails to dispose of the application within the specified period or if the 
bidder or prospective bidder feels aggrieved by the decision of the procuring 
entity, such bidder or prospective bidder may file an application for redressed 
before the ‘Procurement Redressal Committee’ within 7 days of the expiry of the 
allowed time or of the date of receipt of the decision, as the case may be. Every 
such application for redressal before Redressal Committee shall be accompanied 
by fee of Rs.25,000/- fee shall be paid in the form of D.D. in favour of BMC 
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Procurement Redressal Committee will consists of not less than three members 
including its Chairman who shall be the retired Judge of High Court and two 
members of the Committee will be from the field of Public Procurement and 
experience at senior level in Public Administration or Public Finance or 
Management or Engineering or Specific Project or Management of Public Sector 
Enterprises. 

 On receipt of the application, the Committee shall after giving opportunity of 
hearing to the procuring entity, BMC as well as the Applicant, determine the 
issue taking into consideration the rules and guidelines as well as tender 
conditions, terms of the pre-qualification, bidder registration or bidding 
document, as the case may be and communicate its recommendations including 
corrective measures to be taken to BMC and to the Applicant within 15 days, if 
necessary, the Committee may held more sittings to dispose the application. 

 No application shall be maintainable before the Procuring Committee in regard 
of any decision of the BMC relating to following issues: 

 Determination of need of procurement 

 The decision of whether or not to enter into negotiations.  

  Cancellation of a procurement process for certain reasons. 

The Procurement Redressal Committee may recommend to the procuring entity 
the suspension of the procurement process pending disposal of the application, 
if in its opinion, failure to do so, is likely to lead miscarriage of justice.  

On receipt of recommendation of the Committee, Municipal Commissioner will 
communicate his decision thereon to the Applicant and to the Committee within 
15 days or such further time not exceeding 20 days, as may be considered 
necessary from the date of receipt of the recommendation and in case of non-
acceptance of any recommendation, the reason of such non-acceptance shall 
also be mentioned in such communication. 

 Municipal Commissioner and/or Procurement Redressal Committee, if found, 
come to the conclusion that any such complaint or review is of vexatious, 
frivolous or malicious nature and submitted with the intention of delaying or 
defeating any procurement or causing loss to the procuring entity or any other 
bidder, then such complainant shall be punished with fine, which may extend 
to Five Lac rupees or two percent of the value of the procurement, whichever is 
higher.  

Yours faithfully,  

 

(Signature with Date, Name & Designation) 

 For and on behalf of M/s. ___________ 
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Annexure- F 

(On Rs. 500/- Stamp Paper) 

Undertaking for no compensation 

 

I  Shri/Smt………………………………………………aged……  Years, Indian 
Inhabitant.  Proprietor/Partner/Directors of M/s…………………………………… 

 resident at …………………………………………………………………………… 
do hereby give                                                                                                               
Undertaking as under : 

1. I/We have read the clause of special instructions. V (d) of Scope of 
work in section 7 of tender document at pg.no.49. 

2. I/We are hereby affirm that BMC deserves the right to terminate the 
contract without assigning any reason at any time by giving 15 days’ notice. 
Under any situation/ condition mentioned above, the contractor shall not be 
entitled for any compensation/ claim from BMC whatsoever. 

3. Above affirmation shall be binding upon me/my partners/ other 
directors of the company/associates/ company/firm & also upon me/our legal 
heirs/assignee/executors/administrators etc. 

 

       Signature of 
Tenderer/Bidder 
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Annexure “G” 

 

Undertking for Conversant to all sites 

(on Rs.500/-Stamp Paper) 

Mahatender Id- 2025_MCGM_1217904 

 

We _________________________________________hereby give the 

undertaking, that we have inspected the site personally and understood the 

nature and quantum of work. We are conversant to onsite situation and 

difficulty and accordingly bid is submitted 

 

Sign & Seal of the Tenderer 

Sign & Seal of BMC In charge 

 

 

Note – Upload in Packet A & B and submit site inspection report to office 

of EE(SWM) Project. Those tenders failed to submit the inspection report 

to the office, shall be treated as Non- responsive. 
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SECTION 16 

 

Proforma 
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PROFORMAS:-  

PROFORMA – I 

The list of similar works as stated in Similar Work of Post qualification during 

last seven years– 

Sr. 

No. 

Name of the 

Project 

Name of 

the 

Employer 

Stipulated 

Date of 

Completion 

Actual date 

of 

Completion 

Actual 

Cost of 

Work Done 

A B C D E F 

      

      

Note:- 

1. Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of 

information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 

PROFORMA – II 

Yearly turnover of works during last three years 

Sr. 
No. 

Financial 
Year 

Actual 
Turnover of 
the Works 

Updated value 
to current 
year 

Average of 
last three 
years 

Page 
No. 

1 2 3 4 5 6 

      

     

     

Note:- The above figures shall tally with the audited balance sheets uploaded by 

the tenderers duly certified by Chartered Accountant. 

2. If the final audited balance sheet of 2024-25 is not available then the bidder 

can submit provisional balance sheet duly certified by Chartered Accountant 
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PROFORMA III 

At least similar works as stated in similar work Para of Post Qualification 

Sr.
No. 

Name of 
the 

Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date of 
issue 

of 
Work 
Order 

Stipulated 
Date of 

Completion 

Actual date 
of 

Completion 

Remarks 
explaining 

reasons 
for the 
delay if 

any 

A B C D E F G H 

        

        

Note:- Scanned Attested copies of completion/performance certificates from the 

Engineer-in-charge for each work should be annexed in support of information 

furnished in the above proforma. 
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PROFORMA – IV 

Machinery 

A. Leased/Assured Access 

Sr.No. Equipment Number Leased/Assured 

Access 

    

    

    

    

    

    

    

 

B. Owned 

Sr.No. Equipment Number Owned 

    

    

    

    

    

    

    

 

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested 

documents of ownership/leased of machineries. The undertaking from the 

suppliers will not be accepted. 
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PROFORMA – V 

Details of Existing Commitments & Ongoing Works 

A. Ongoing Works 

Place Contract 

no. & date 

Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in Rs. 

Schedule

d date of 

completi

on 

Value of 

remaining 

work to be 

completed 

Anticipate

d date of 

completion 

       

B. Commitments 

Description 

of work 

Place Name & 

Address of 

the 

employer 

Value of 

the 

contract 

in Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for 

each work shall be annexed. 
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PROFORMA - VI / A 

Details of Existing Commitments and ongoing works – 

PROFORMA - VI / A 

Descrip

tion of 

work 

Place 

Contract 

No. & 

Date 

Name & 

Addresses of 

employer 

Value    of 

Contract in 

Rs. 

Schedule

d Date of 

completio

n 

Value of 

work 

remaining 

to be 

completed 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

 

Note: Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of 

information furnished in the above proforma. 

 

PROFORMA - VI / B 

 

Details of works for which bids are already uploaded – 

 

Description 

of Work 
Place 

Name & 

Addresses of 

employee 

Value    of 

Contract 

In   Rs. 

Time  

Period 

Date on which 

decision is 

expected 

Remarks 

1 2 3 4 5 6 7 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for 

each work shall be annexed.  

 


