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BRIHANMUMBAI MUNICIPAL CORPORATION 

No.: eT-35  of 2025-26 (Tender ID.:2026_MCGM_1271551_1) 

Deputy Chief Engineer (Operation & Maintenance) Storm Water Drains 

E-TENDER NOTICE 

Subject:  Rate contract for hiring of dumpers for collection & transportation of silt from 

city area to silt yard at SWD workshop, Dadar. 
 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate basis 

to appoint Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ 

Private Limited Companies/ Public Limited Companies/Companies registered under the 

Indian companies’ act 2013. Bidding Process will comprise of THREE stages.  

The tender document can be downloaded from e-procurement system of 

Government of Maharashtra (Mahatenders) on payment of tender fee 

(http://mahatenders.gov.in). Also the tender notice can be viewed from BMC's portal 

(https://portal.mcgm.gov.in). The Tender fee of Rs.3630/- + 18% GST as mentioned in 

header data shall be paid through payment getway on Mahatender portal.  

Interested bidders should follow the manuals available on Mahatenders Portal 

http://mahatenders.gov.in. 

 

e-Tender 

No. 
Name of Work. Contract Period. 

eT-35  of 

2025-26 

 

 

Rate contract for hiring of dumpers 

for collection & transportation of 

silt from city area to silt yard at 

SWD workshop, Dadar. 

The total period is 24 months or 

till utilization of 360 trips 

whichever is earlier. 
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In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, 

along with its Bid, an Earnest Money Deposit of (the "EMD") as per following, 

Sr. 

No. 

Tender ID  E.M.D  

(in Rs.) 

Tender Fee (in Rs.) 

1 2026_MCGM_1271551_1 14000/- Rs.3630.00 (GST 18% Extra) 

 

The bidder shall pay Entire amount of EMD as shown in above table through 

payment gateways of GOM on URL https://mahatenders.gov.in .The bidders shall upload 

Scan copy of online paid EMD along with bid submission in packet A. The Bid shall be 

summarily rejected if it is not accompanied by the Earnest Money Deposit.  The e-tender is 

available on e-procurement system of Government of Maharashtra Mahatenders portal 

https://mahatenders.gov.inas mentioned in the Header Data of the tender. 

The tender form can be downloaded from e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in). The tender fee of Rs.3630/-

(GST 18% Extra) as mentioned in header data shall be paid online. Tender fee is non-

refundable. 

As per THREE Packet systems, the document for Packet ‘A’ & ‘B’ is to be uploaded by 

the bidder in vendors’ document online in Packet A, B. Packet ‘A’, ‘B’ & ‘C’ shall be opened 

on dates as mentioned in header data. All the responsive and eligible bidders if they so 

wish can be present at the time of opening of bids, in the office of Dy. Chief Engineer(O&M) 

S.W.D. The Packet ‘C’ shall be opened if bids submission in Packet ‘A’ & ‘B’ 

satisfies/includes all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 

without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header 

Data. If there are any changes in the dates the same will be displayed on e-procurement 

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in) 

The Applicants interested for the above referred works may contact in Dy. Chief 

Engineer (O&M) S.W.D.’s office at the following address on any working day during office 

hours.   

Office of the 

Dy. Chief Engineer(O&M) Storm Water Drains, 
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Storm Water Drains Workshop Premises, 

Opp. Madhani Ind. Estate, 

249-SenapatiBapatMarg, 

Dadar (W), Mumbai-400 028    

Phone – 022 2430 9817, 2430 9472 

E-mail:aeomcity10.swd@mcgm.gov.in 

 

The applicants may wish to visit the above office and can collect the information of 

the present status from the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The 

information regarding above subject matter is available on e-procurement system of 

Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in).  

Bidders are also advised to refer “Bidders Manual Kit” available 

athttps://mahatenders.gov.infor further details about the e-tendering process. 

For any help, in the e-Tendering process, can be availed by dialing help-desk 

number 022-2046934/22837339 from 11.30 AM to 5.00 PM on all working days. Email: 

support-eproc@nic.in        SD/- 

 

           Sd/- 

                  Ex. Eng. (O&M) Mech SWD 
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HEADER DATA 

Tender ID eT-35 of 2025-26 

2026_MCGM_1271551_11222497 

Name of Organization  Brihanmumbai Municipal Corporation 

Subject  Rate contract for hiring of dumpers for collection & 
transportation of silt from city area to silt yard at SWD 
workshop, Dadar 

Tender Fee  Rs.3,630+ 18%GST 

Bid Security Deposit / E.M.D. Rs.14,000.00 

Date of issue and sale of tender  30.01.2026 from 11.00 Hrs 

Submission of Packet  A, B  & Packet C 

(Online)&(Receipt of Bid Security 
Deposit) 

09.02.2026 upto 16.00 Hrs 

Pre-Bid Meeting Not Applicable 

Opening of Packet A 11.02.2026 after 16:01Hrs 

Opening of Packet B 11.02.2026 after 16:10 Hrs 

Opening of Packet C 17.02.2026 after 15:00 Hrs 

Address for Communication  Office of the 
Dy.Chief Engineer(O&M)Storm Water Drains, 
Storm Water Drains Workshop Premises, 
Opp. Madhani Ind. Estate, 
249-SenapatiBapatMarg, 
Dadar (W), Mumbai-400 028 

Venue of Opening of bid As above. 

Portal  http://mahatenders.gov.in 

 

This tender document is not transferable.  

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

          SD/- 
        
 
         Sd/- 
                    Ex.Eng.(O&M)MechSWD 
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ELIGIBILITY CRITERIA 
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A) Technical Capability: 

a) The tenderer(s) in their own name should have satisfactorily completed the work of similar nature in 
any Municipal Corporation /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) 
years ending last day of month previous to the one in which bids are invited as a prime Contractor (or as 
a nominated sub-Contractor, where the subcontract had involved similar nature of work as described in 
the scope of works in this bid document, provided further that all other qualification criteria are 
satisfied) 
 
1) Three similar completed works each of value not less than the value equal to Rs.2.67 Lakhs 

Or 

2) Two similar completed works each of value not less than the value equal to Rs.3.33 Lakhs 

 Or  

3) One similar completed work of value not less than the value equal to Rs.5.33 Lakhs 

The value of Completed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10 % per annum; calculated from the date of completion to last date 

of receipt of applications for tenders. 

The Bidder shall submit the certificate of satisfactory completion of work from the user 

Department of BMC / Semi Govt. / Govt. / Public sector organization failing which their offer shall be 

treated as non-responsive and their Packet ‘C’ shall not be opened. 

B) Financial Capacity  

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal to Rs.4.00 
Lakhs in last three (3) financial years immediately preceding the Financial Year in which bids are 
invited. The bidder shall submit the copy of certificate showing turnover certified by Chartered 
Accountant. The audited balance sheet and profit & loss account statement shall also be submitted.  

Municipal Commissioner of Greater Mumbai reserves right to accept any bid and annul the 

bidding process and/or reject all the bids at any time prior to award of the contract without thereby 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 

Bidders of the grounds for the Employer's action. 

The work experience should be of “Working Directly” and possess relevant experience as per 

the details given under experience criteria. “Working Directly” implies, working as a Contractor OR 

Sub-Contractor under above authorities who is the Principal Owner of the work.  
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C) Similar Experience: 

For assessing the technical capacity of Regular, Routine and 

Maintenance works; similar work shall mean, the completed works in providing 

services of Dumper vehicles for works in B.M.C. / Semi Govt. / Govt. / 

Public sector organization. 

(Performance Certificate from user shall be uploaded.) 

D)  Bid Capacity: (Not Applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as under: Assessed Available Bid Capacity 

= (A* N* 2 - B) 

Where, 

A =  Maximum value of Civil Engineering works executed in any one year (year means Financial 

year) during the last five years (updated to the price level of the Financial year in which bids are 

received at a rate of 10% per year) taking into account the completed as well as works in progress. 

N =  Number of years prescribed for completion of the Project/Works, excluding monsoon period, for 
which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon 
0.33 shall be added to N. 

B =  Value of existing commitments (only allotted works) on the last date of submission of bids as per 
bidding document and on-going works to be completed during the period of completion of the 
Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be attached along with 

certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or 

equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they 

have: 

- Made misleading or false representation in the forms, statements and attachments submitted in proof 

of the qualification requirements; and/or 

-  Record for poor performance such   as   abandoning   the works, not  properly completing the 

contract, inordinate delays in completion, or financial failures etc. 

  

                                                       Sd/- 

Ex.Eng.(O&M)MechSWD 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal 

Corporation (B.M.C.), hereafter also referred as “The Authority” or any of its employees or advisors, 

is provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms 

and conditions subject to which such information is provided.  

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Brihanmumbai Municipal Corporation (B.M.C.)in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that each 

Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible 

for the Brihanmumbai Municipal Corporation (B.M.C.), its employees or advisors to consider the 

investment objectives, financial situation and particular needs of each party who reads or uses this 

e-tender. The assumptions, assessments, statements and information contained in this e-Tender 

may not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its 

own investigations and analysis and should check the accuracy, adequacy, correctness, reliability 

and completeness of the assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources.  

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. The Brihanmumbai Municipal Corporation (B.M.C.) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (B.M.C.), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 

Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment, 

assumption, statement or information contained therein or deemed to form part of this e-tender or 

arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The 

Brihanmumbai Municipal Corporation (B.M.C.) also accepts no liability of any nature whether 

resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant upon 

the statements contained in this e-tender.  

The Brihanmumbai Municipal Corporation (B.M.C.)may, in its absolute discretion but without 

being under any obligation to do so, update, amend or supplement the information, assessment or 

assumptions contained in this e-tender.  

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(B.M.C.) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected Bidder or Concessionaire, as the case may be, for the Project and the Municipal Corporation 
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of Brihanmumbai Municipal Corporation (B.M.C.) reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever.  

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery 

fees, expenses associated with any demonstrations or presentations which may be required by The 

Brihanmumbai Municipal Corporation (B.M.C.) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Brihanmumbai Municipal Corporation (B.M.C.) shall not be liable in any manner whatsoever for the 

same or for any other costs or other expenses incurred by an Applicant in preparation or submission 

of the Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

4.1 Background: 

 

The Brihanmumbai Municipal Corporation (B.M.C.) covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India’s international trade and government’s 

revenue, from being one of the foremost centres of education, science and 

technological research and advancement.  

The Mumbai Metropolis has historic tradition of strong civic activism dedicated 

to the cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal 

Corporation (B.M.C.), hereafter called the “corporation”, the primary agency 

responsible for urban governance in Greater Mumbai.  

B.M.C. (The Authority) is one of the largest local self-governments in the 

Asian Continent. In observance of historic traditions of strong civic activism, with the 

change in time and living conditions to match with the urbanization, B.M.C. has mainly 

focused in providing almost all kinds of engineering services viz, Hydraulics, storm 

water drain, sewerage, water supply projects, roads, bridges, solid waste 

management, and environmental services. Beside this, the B.M.C. is also providing 

dedicated services in various segments such as Health, Primary Education as well as 

the construction and maintenance of Public Markets and Slaughter Houses.  

B.M.C. is an organization having different departments, right from engineering 

depts. to health depts. Moreover we have other dept. like education, market, fire 

brigade dept., Octroi and other such departments where quite a good number of staff 

members are working. 

4.2 Scope of Work: 

 

B.M.C. is primarily an organization, which in the interest of citizens and with the speed 

of urbanization deals with the variety of the infrastructure services and delivered to 

the public by different departments like Water Supply Projects, Sewerage Projects, 

Hydraulics, Storm Water Drain/Roads and bridges and Building Construction etc. 

The present tender called upon by Dy. Chief Engineer (O&M) S.W.D. consists of 

following scope of work as mentioned below: - 

 Rate contract for hiring of dumpers for collection & transportation of silt from 

city area to silt yard at SWD workshop, Dadar.  
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E-TENDERING ONLINE SUBMISSION PROCESS 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 

applicable. 

 As per Circular Dir./IT/F-59 Dtd. 10.05.2023 Use of e-Procurement System of Gov. of 

Maharashtra (Mahatenders) for all tenders amounting more than 25 lakhs. in BMC instead of SAP 

SRM is made mandatory. Contractor has to enroll and obtain credentials for the same. 

Applicants/Bidders shall refer to bidder’s manual kit available on website https://mahatenders.gov.in 

for Bid-Submission. The detail guidelines for creation and submission of bid are available in the 

referred document  

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 

applicable 

(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it 

reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

(2) Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links for this, the contractors can go 

through e-procurement system of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in). 

Special Instructions to the Contractors/Bidders for the e-submission of the bids online 

through this eProcurement Portal 

1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll available in 

the Home Page. Then the Digital Signature enrollment has to be done with the e-token, after logging 

into the portal. The e-token may be obtained from one of the authorized Certifying Authorities such 

as eMudhra CA / GNFC / IDRBT / Mtnl Trustline / Safe Scrpt /TCS.   

2. Bidder then logs into the portal giving user id / password chosen during enrolment.   

3. The e-token that is registered should be used by the bidder and should not be misused by others.   
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4. DSC once mapped to an account cannot be remapped to any other account. It can only be 

Inactivated.   

5. The Bidders can update well in advance, the documents such as certificates, purchase order 

details etc., under My Documents option and these can be selected as per tender requirements and 

then attached along with bid documents during bid submission. This will ensure lesser upload of bid 

documents.   

6. After downloading / getting the tender schedules, the Bidder should go through them carefully 

and then submit the documents as per the tender document; otherwise, the bid will be rejected.   

7. The BOQ template must not be modified /replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for that tender. 

Bidders are allowed to enter the Bidder Name and Values only.   

8. If there are any clarifications, this may be obtained online through the eProcurement Portal, or 

through the contact details given in the tender document. Bidder should take into account of the 

corrigendum published before submitting the bids online.   

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one document, 

they can be clubbed together.   

10. Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date 

and time for the tender.   

11. The bidder reads the terms and conditions and accepts the same to proceed further to submit 

the bids   

12. The bidder has to submit the tender document(s) online well in advance before the prescribed 

time to avoid any delay or problem during the bid submission process.   

13. There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth available at 

the client side at that point of time. In order to reduce the file size, bidders are suggested to scan 

the documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets 

reduced. This will help in quick uploading even at very low bandwidth speeds.   

14. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that 

he/she completes the Bid Submission Process. Bids which are not Frozen are considered as 

Incomplete/Invalid bids and are not considered for evaluation purposes.   
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15. In case of Offline payments, the details of the Earnest Money Deposit (EMD) document 

submitted physically to the Department and the scanned copies furnished at the time of bid 

submission online should be the same otherwise the Tender will be summarily rejected   

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues.   

17. The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system.   

18. At the time of freezing the bid, the eProcurement system will give a successful bid updation 

message after uploading all the bid documents submitted and then a bid summary will be shown 

with the bid no, date & time of submission of the bid with all other relevant details. The documents 

submitted by the bidders will be digitally signed using the e-token of the bidder and then submitted.   

19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement 

as a token of the submission of the bid. The bid summary will act as a proof of bid submission for a 

tender floated and will also act as an entry point to participate in the bid opening event.   

20. Successful bid submission from the system means, the bids as uploaded by the bidder is 

received and stored in the system. System does not certify for its correctness. 

21. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected   

22. The time that is displayed from the server clock at the top of the tender Portal, will be valid for 

all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 

followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders should 

adhere to this time during bid submission.   

23. All the data being entered by the bidders would be encrypted at the client end, and the software 

uses PKI encryption techniques to ensure the secrecy of the data. The data entered will not be 

viewable by unauthorized persons during bid submission and not viewable by any one until the time 

of bid opening. Overall, the submitted bid documents become readable only after the tender opening 

by the authorized individual.   

24. During transmission of bid document, the confidentiality of the bids is maintained since the data 

is transferred over secured Socket Layer (SSL) with 256-bit encryption technology. Data encryption 

of sensitive fields is also done.   

25. The bidders are requested to submit the bids through online eProcurement system to the TIA 

well before the bid submission end date and time (as per Server System Clock). 
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 The e-tender is available on NICs portal of Govt. of Maharashtra, 

https://mahatenders.gov.in, as mentioned in the Header Data of the tender.  The tenders duly filled 

in should be uploaded and submitted online on or before the end date of submission. The Packet ‘A’, 

Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-table shown in the Header 

Data in the office of Dy.Ch. E. (O&M) SWD.   

 The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without 

assigning any reason at any stage. The dates and time for submission and opening the tenders are 

as shown in the Header Data. If there are any changes in the dates the same will be displayed on 

the NIC Portal https://mahatenders.gov.in.   

Note: *As per Circular Dir./IT/F-59 Dtd. 10.05.2023 Use of e-Procurement System of Gov. of 

Maharashtra (Mahatender) for all tenders in BMC instead of SAP SRM is made mandatory. Contractor 

has to enrol and obtain credentials for the same. 

 

BARRING PHYSICAL SUBMISSIONS 

As the entire tendering procedure is online process, the physical submission of documents will  

not be entertained. 

 

Information Regarding Classes-(Only if applicable) 

 
Limits of cost of individual works, amount of solvency and amount of standing deposits prescribed 
for each Class of Mechanical & Electrical category as per Registration rules 2016 

 
 

Sr.No. Class of B.M.C. 
Registration 

Upper limit of cost of works 
for tendering 

Minimum solvency 
Rs.in Lakhs 

1 2 3 4 

 
1. 

 
A 

 
Without Limit 

 
8 

 
2. 

 
B 

 
Upto 25 Lakhs 

 
4 

 
3. 

 
B-1 

 
Upto 15 Lakhs 

 
3 

 
4. 

 
C 

 
Upto 10 Lakhs 

 
3 

 
5. 

 
D 

 
Upto 7.5 Lakhs 

 
1.5 

 
6. 

 
E 

 
Upto 2 Lakhs 

 
0.5 
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SECTION 6 

INSTRUCTIONS TO  

APPLICANTS  
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 Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited 

Companies/ Public Limited Companies/Companies registered under the Indian companies’ 

act 2013.  

To be eligible for pre-qualification and short-listing, an Applicant shall fulfil the following 

conditions of eligibility: 

A) Eligibility Criteria 

1. Technical Capacity  
a) The tenderer(s) in their own name should have satisfactorily completed the work of 
similar nature in any Municipal Corporation /Semi Govt. /Govt. & Public Sector 
Organizations during last seven (7) years ending last day of month previous to the one in 
which bids are invited as a prime Contractor (or as a nominated sub-Contractor, where 
the subcontract had involved similar nature of work as described in the scope of works in 
this bid document, provided further that all other qualification criteria are satisfied) 
 
1) Three similar completed works each of value not less than the value equal to Rs.2.67 

Lakhs 

Or 

2) Two similar completed works each of value not less than the value equal to Rs.3.33 

Lakhs 

 Or  

3) One similar completed work of value not less than the value equal to Rs.5.33 Lakhs 

The value of Completed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated 

from the date of completion to last date of receipt of applications for tenders. 

The Bidder shall submit the certificate of satisfactory completion of work from the 

user Department of BMC / Semi Govt. / Govt. / Public sector organization failing which 

their offer shall be treated as non-responsive and their Packet ‘C’ shall not be opened. 
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2) Financial Capacity  

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal 
to Rs.4.00 Lakhs in last three (3) financial years immediately preceding the Financial 
Year in which bids are invited. The bidder shall submit the copy of certificate showing 
turnover certified by Chartered Accountant. The audited balance sheet and profit & loss 
account statement shall also be submitted.  

Municipal Commissioner of Greater Mumbai reserves right to accept any bid and 

annul the bidding process and/or reject all the bids at any time prior to award of the 

contract without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action. 

The work experience should be of “Working Directly” and possess relevant 

experience as per the details given under experience criteria. “Working Directly” implies, 

working as a Contractor OR Sub-Contractor under above authorities who is the Principal 

Owner of the work.  

 3) Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance works; 

similar work shall mean, the completed works in providing services of Dumper 

vehicles for works in B.M.C. / Semi Govt. / Govt. / Public sector organization. 

 
(Performance Certificate from user shall be uploaded.) 

B) Bid Capacity: (Not Applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as under: Assessed Available 

Bid Capacity = (A* N* 2 - B) Where, 

A = Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial year 

in which bids are received at a rate of 10% per year) taking into account the 

completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 

intervening monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the period 

of completion of the Project/Works for which these bids are being invited. 
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Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should 

be attached along with certificates duly signed by the Engineer-in Charge, not below the 

rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, or financial failures etc. 

 

C) Equipment Capabilities as required for this work (Not applicable) 

The successful bidder will make the arrangements of the required equipment on the day 

of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge. The successful bidder and, to that effect he will ensure 

commitment on an undertaking on Rs.500 stamp paper to be submitted along with the Bid 

in Packet B. However, this condition in no way shall dilute the respective condition in 

Registration Rules of BMC. The bidder shall provide details of the proposed machinery in 

Proforma V of this document. 

 
Note: 
1. Bidders shall submit the undertaking for equipment capability and other undertakings 

as such on a single Rs. 500/- stamp paper. 

D) Technical Personnel: (Not applicable) 

The details of required staffing pattern and penalisation in case of failure in providing 

experienced technical personnel are given as below. 

General Guidelines for Fixing Requirement of Technical Staff- (Deleted) 
 

Cost of work 
(Rs in Crore) 

Requirement of Technical 
Staff ( of Major + Minor 

Component) 

Minimum 
Experience 

(years) 

Designation 

 Qualification Number  
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Up to 1.5 i) Graduate 
Engineer  
 
or  
Diploma  
Engineer  
 

1  
 
 
 
1  
 
 

2  
 
 
 
5  
 
 

Principal 
Technical 
Representative 
 
Project/Site 
Engineer  
Quality /  
Billing 
Engineer  

Scanned Attested copies of qualification certificates and details of work experience shall 

be submitted /uploaded. Contractor shall submit the details of the proposed staff in 

Proforma IV of this tender document. Rate of recovery in case of non-compliance of the 

clause be stipulated at following rates:- 

Sr. 

No. 
Qualification Experience(years) Rate of Recovery 

1 Graduate Engineer 5 Rs.25000/-p.m. 

2 Graduate Engineer 2 Rs.15000/-p.m. 

3 Diploma Engineer 5 Rs.15000/-p.m. 

 

E) TIME PERIOD OF PROJECT: 

The contract period is 24 months or till utilization of 360 trips is earlier that 
includes Monsoon from receipt of work order.  
The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the SAP work 

order is given to the Contractor. The work shall throughout the stipulated period of  

the Contract be proceeded with all due diligence as time being deemed to be the 

essence of the contract on the part of the Contractor. On failing to do so, the 

Contractor shall pay as compensation an amount which shall be governed as per Clause 

–8e of Standard General Conditions of Contract. 

The Contractor should complete the work as per phase given below: 

¼ of the work in ½ of the time 
½ of the work in ⅔ of the time 
¾ of the work in ¾ of the time 
Full of the work in Full of the time 
Full work shall be completed in 3 months including monsoon.  
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The programme for completion of work shall be a part of the Contract Document in  

the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work  

and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the  

work as per the Schedule given in the Contract and the programme submitted by 

the  

Contractor 

F) CONTRACT EXECUTION:  

All required documents for execution of the contract shall be submitted within 30 days from 

the date of issue of letter of acceptance. If the documents are not submitted within the 

stipulated time a penalty of Rs.5000/- per day will be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of 

letter of acceptance received by him. 

G) If the amount of the Contract Deposit to be paid above is not paid within 30 days from 

the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be 

considered as cancelled and legal steps be taken against the contractor for recovery of the 

amounts. 

H) The amount of Security Deposit retained by the BMC shall be released after expiry of 

period up to which the contractor has agreed to maintain the work in good order is over. In 

the event of the contractor failing or neglecting to complete the rectification work within 

the period up to which the contractor has agreed to maintain the work in good order, the 

amount of security deposit retained by BMC shall be adjusted towards the excess cost 

incurred by the Department on rectification work. 

I) Action when whole of security deposit is forfeited: In any case in which under any 

Clause of this contract, the contractor shall have rendered himself liable to pay 

compensation amounting to the whole of this security deposit whether paid in one sum or 

deducted by instalments or in the case of abandonment of the work owning to serious 

illness or death of the contractor or any other cause, the Engineer on behalf of the 

Municipal Commissioner shall have power to adopt any of the following process, as he may 

deem best suited to the interest of BMC –  

(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that case, 

the security deposit of the contract shall stand forfeited and be absolutely at the 

disposal of BMC.  

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 
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charges on additional supervisory staff including the cost of work charged 

establishment employed for getting the un-executed part of the work completed and 

crediting him with the value of the work done departmentally in all respects in the 

same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Executive Engineer as to the 

costs and other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part 

thereof as shall be un-executed out of his hands, and to give it to another contractor 

to complete, in which case all expenses incurred on advertisement for fixing a new 

contracting agency, additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract agency will be 

debited to the contractor and the value of the work done or executed through the 

new contractor shall be credited to the contractor in all respects and in the same 

manner and at the same rates as if it had been carried out by the contractor under 

the terms of his contract. The certificate of the Executive Engineer as to all the cost 

of the work and other expenses incurred as aforesaid for or in getting the un-

executed work done by the new contractor and as to the value of the work so done 

shall be final and conclusive against the contractor. In case the contract shall be 

rescinded under Clause (a) above, the contractor shall not be entitled to recover or 

be paid any sum for any work there for actually performed by him under this 

contract unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof and he 

shall only be entitled to be paid the amount so certified. In the event of either of the 

courses referred to in Clause (b) or (c) being adopted and the cost of the work 

executed departmentally or through a new contractor and other allied expenses 

exceeding the value of such work credited to the contractors amount of excess shall 

be deducted from any money due to the contractor, by BMC under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds thereof 

provided, however, the contractor shall have no claim against BMC even if the 

certified value of the work done departmentally or through a new contractor exceeds 

the certified cost of such work and allied expenses, provided always that whichever 

of the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive 

Engineer, the contractor shall have no claim to compensation for any loss sustained 

by him by reason of his having purchase or procured any materials or entered in to 
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any engagements or made any advance on account of or with a view to the 

execution of the work or the performance of the contract. 

J) Contract may be rescinded and security deposit forfeited for bribing a public 

officer or if contractor becomes insolvent  

If the contractor assigns or sublets his contracts or attempt so to do, or become 

insolvent or commence any proceeding to get himself adjudicated and insolvent or 

make any composition with his creditors, or attempt so to do or if bribe, gratuity, 

gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either 

directly or indirectly be given promised or offered by the contractor or any of his 

servants or agents through any public officer, or person in the employ of BMC/Govt. 

in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract the Engineer In-

charge may thereupon, by notice in writing rescind the contract and the Security 

Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the 

disposal of BMC and the same consequences shall ensure as if the contract had been 

rescinded under above clause J hereof; and in addition the contractor shall not be 

entitled to recover or be paid for any work therefore actually performed under the 

contract. 

K) Joint Venture  

Joint venture is not allowed for this tender. 

 Submission of Tenders  

PACKET – A 

 

The Packet ‘A’ shall contain scanned certified copies of the following documents. Scrutiny of 

this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet ‘A’. 

a) Valid class Registration Certificate. (If applicable) 

b) The tenderers shall pay the E.M.D. online. The acknowledgement slip/screen shot of 

online payment of E.M.D. shall be uploaded in packet ‘A’ 

c) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs.03 lakh as governed 

by Registration Rules in force for respective Class of Contractor for Civil and M&E works. 

d) A document in support of Registration under Goods and Service Tax (One Hundred and 

First Amendment) Act, 2016. Those not registered in GST shall submit an undertaking to 

the effect that if they are successful tenderer, they shall submit GST Registration 
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Certificate in India within 15 days of issue of work order, failing which payment for the 

work executed will not be released.  

e) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if number of 

Directors are more than two in case of Private Limited Companies, as the case may be. 

However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted.  

f) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC.  

The bidders shall categorically provide their Email-ID in packet ‘A’. 

NOTE: 

1. If the tenderer (s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited 

2. If it is found that the tenderer has not submitted required documents in Packet “A” 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 

PACKET-B 

The Packet ‘B’ shall contain scanned certified copies of the following documents – 

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last seven years in prescribed proforma, in the role of prime 

contractor. Information furnished in the prescribed proforma (Proforma– I) shall be 

supported by the certificate duly self-attested. Documents stating that it has 

successfully completed during the last seven years at least one contract of similar 

works as stated in para ‘A’ of Post qualification. 

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of 

Applicants duly audited balance sheet and profit and loss account for the 

preceding three financial years preceding the Financial Year in which bids are 

invited. (Proforma – II)  

c) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, 

at site before start of the work. 
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The successful bidder shall make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phases, as per 

the instructions of site in charge. The successful bidder and, to that effect he will 

ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along 

with the Bid in Packet B. However, this condition in no way shall dilute the respective 

condition in Registration Rules of BMC. 

d) Signed tender form 

e) Appendix –I and II.  

f) Various Schedules as per tender condition. 

g) Proforma I to VII  

h) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure 

B, C’ 

i) The tenderers shall upload work plan as per the following outline: 

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed 

time period, considering major activities. 

2. Organizational set up envisaged by the contractors. 

3. Plant & equipment proposed to be deployed for this work. 

4. Site Offices and Laboratories proposed to be set up. 

5. A note on how the whole work will be carried out (work plan including 
methodology). 

6. Quality management plan. 

7. All the activities included in the Scope of Work shall be covered in the work plan. 

Note: 

i) The Electrical / Mechanical work shall be got carried out by the civil contractors 

through the contractors registered with BMC in Electrical Category. Information 

about the registered contractors shall be obtained from the office of the Ch.E. 

(M&E)/ E.E. (Monitoring &Registration Cell). Attested scanned copy of the valid 

registration certificate in Electrical Category shall be uploaded with the tender 

along with the undertaking from the registered Electrical Contractor stating his 

willingness to carry out the tender work. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees /persons on his establishment (in 

case of production by use of energy) and 20 employees/persons on his establishment 

(in case of production without use of energy) to BMC as and when demanded. In 
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case of less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs.500/- stamp paper as per circular u/no. 

CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if tenderer has more than 20 employees/persons on his establishment, to 

BMC as and when demanded. In case if the successful bidder has less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs.500/- stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013 

iv) The successful bidder shall submit Irrevocable Undertaking as prescribed format in 

Annexure-J on Rs.500/- stamp paper. 

v) They shall submit an undertaking on Rs.500/- stamp paper stating that they are 

paying their staff as per Minimum Wages Act-1948, revised by the GOM and 

adapted by B.M.C. from time to time. 

Note: If it is found that the tenderer has not submitted required documents in Packet 

“B” then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days otherwise 

they will be treated as non-responsive. 

   Shortfalls: Maximum 5 shortfalls of curable defects shall be allowed and in case, 

curable defects are not complied by bidder within given time period , the bidder shall 

be treated as Non responsive and such cases will be informed to registration and 

monitoring cell. Such non submission of documents will be considered as “Intentional 

Avoidance”. If three or more cases in 12 months are reported, shall be viewed 

seriously and disciplinary action against defaulters such as banning/de registration 

shall be taken by Registration cell with due approval of Conerned AMC. 

 

PACKET – C 

 The rates shall be filled in online tender. (There is no separate provision to quote rates in 

physical form, this is a part in Header Data of online Tendering). For Packet ‘C’ tenderer(s) 

will fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes the rates. 

Interested bidders should follow the manuals available on Mahatenders Portal 

http://mahatenders.gov.in for submission of Packet ‘C’ 
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Note:  

1. In case of rebate / premium 15% and above as quoted by tenderer, the rate 
analysis of major items shall be submitted by L1 and L2 bidder after demand 
notification by e-mail to bidders by concerned Dy. Ch. Eng (SWD) office. The 
format for rate analysis is annexed at Annexure D. 

2. Rate analysis in prescribed format shall be submitted via e-mail/online within 
3 working days from the date of communication on e-mail to submit rate 
analysis. 

3. If the rate analysis submitted by bidder is found unjustified, offer will be 

treated as non-responsive 

4. The contract will be awarded to overall lowest responsive bidder. 

BID SECURITY OR EMD 

1. The Bidder shall furnish, as part of the Bid, Bid Security/EMD, via online 

payment gatway mode in the amount specified in the Bid Header Data. The 

information of e-payment gatway is available on e-tendering website 

http://mahatenders.gov.in.  

2. The bidder shall pay the EMD amount through payment gateways of GoM on 

URL https://mahatender.gov.in.  

3. Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as 

non-responsive.  

4. The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits. 

Except the successful bidder all other unsuccessful bidders 100% EMD paid 

online will be refunded. 

5. In case, the successful bidder becomes non-responsive or successful bidder 

withdraws the bid or is un-willing to extend the bid validity period, in such 

circumstances, if L2 bidder is agreeable to extend the bid validity period and 

ready to deposit the requisite amount of bid security/EMD and ASD to the 

department within the stipulated time period i.e. 15 days, the department will 

process further as per normal procedure. 
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6. The Bid Security/EMD may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified 

time limit to:  

1. sign the Agreement; and/or 

2. Furnish the required Security Deposits 

7. The cases wherein if the shortfalls are not complied by a contractor, will be 

informed to Registration and Monitoring Cell. Such non-submission of 

documents will be considered as ‘Intentional Avoidance’ and if three or more 

cases in 12 months are reported, shall be viewed seriously and disciplinary 

action against the defaulters such as banning/de-registration, etc. shall be 

taken by the registration cell with due approval of the concerned AMC. 

8. No rejections and forfeiture shall be done in case of curable defects. For non-

curable defects the bid will be liable for rejection. 

Note: Maximum 5 nos. of Curable defects are allowed.  

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. Goods Service Tax Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, 

owners, etc 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

vii. Details of Litigation History. 

Viii. Wrong calculation of Bid Capacity, 

 

ii) Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

d. No proper submission of experience certificates and other documents, 

etc. 
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BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days 

after the deadline date for bid submission specified in Bid Data Sheet. A 

bid valid for a shorter period shall be rejected by the Employer as non-

responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be made 

in writing or by cable. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension. 

DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like manner 

so as to meet the requirement and specification for the project. It is expected that the 

Workmanship and materials will be reasonably fit for the purpose for which they are 

required. 

 Defects or defective work is where standard and quality of workmanship and materials 

as specified in the contract is deficient. Defect is defined as a failure of the completed 

project to satisfy the express or implied quality or quantity obligations of the 

construction contract. Defective construction works are as the works which fail short of 

complying with the express descriptions or requirements of the contract, especially any 

drawings or specifications with any implied terms and conditions as to its quality, 

workmanship, durability, aesthetic, performance or design. Defects in construction 

projects are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects could 

be various on accounts of different reasons for variety of the projects. 

 The Engineering In charge/Project Officer shall issue the practical completion certificate 

for the project. During the Defect Liability Period which commences on completion of 

the work, the Engineering In charge shall inform or the contractor is expected to be 

informed of any defective works by the Employer’s representative of the defects and 

make good at contractor’s cost with an intention of giving opportunity to the contractor 

of making good the defects appeared during that period. It is the contractor’s obligation 

under the contract to rectify the defects that appear during Defect Liability Period and 
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the contractor shall within a reasonable time after receipt of such instructions comply 

with the same at his own cost. The Engineering In charge/Project Officer shall issue a 

certificate to that effect and completion of making good defects shall be deemed for all 

the purpose of this contract to have taken place on the day named in such defect 

liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period may 

be delayed. The decided period may be delayed until discover actually occurs on at least 

the defect could have been discovered with reasonable diligence, whichever is earlier. 

 

1) The Defect Liability Period will be NIL for this tender. 

1. Also, in case of defect, the Engineer shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. Every 

time notice of Defect / Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. The 

Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 

shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report. 

2. It is the Completion Stage when the contractor has completed all of the works and 

fixed all of the defects that were on the list of issue by Engineer-in-charge. When this 

happens, the engineer must issue a ‘Certificate of Completion’. On the issue of 

‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also must 

issue a ‘Certificate statement’ as an acknowledgment to the engineer not later than 14 

days after the ‘Certificate of Completion’ has been issued. During the ‘Defect Liability 

Period’, the contractor has to obey all written instructions from the engineer to carryout 

repairs and fix any defects which appear in the Permanent Works. If the contractor 

does not ,due to his own faults finish the repair works or fix the defects by the end of 

‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until all works 

instructed by engineer is done. 
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of  

I) Contract Deposit and  

II) Retention Money.  

I) Contract Deposit – The successful tender, here after referred to as the contractor 

shall pay an amount equal to two (2) percent of the contract sum shall be paid 

within thirty days from the date of issue of letter of acceptance. 

On award of contract, the tenderer will have to pay security/contract deposit 

equal to 2% of total contract cost for due fulfillment of contract. The security 

deposit can be paid by demand draft only as per BMC procedure. Security 

deposit will be refunded to the contractor after successful completion of contract 

period . 

II) Retention Money– (Not applicable for this tender) 

The contractor shall pay the retention money an amount equal to 

five (5) percent of the Contract Sum which will be recovered from the contractors 

every bill i.e. interim / running / final bill. The clause of retention money will not be 

applicable M. & E. Department. 

B. Additional Security Deposit-(Not applicable for this tender) 

The additional security deposit will be applicable when a rebate of more than of 12 % 

at the rate of with no maximum limit. The ASD is calculated as follows: Additional 

security deposit = (X/100) x office estimated cost, Where X=percentage rebate 

quoted above 12% The ASD shall be paid online in the ASD tab for bidders in e-

tendering system before submission of the bid. 

C. Performance Guarantee- (Not applicable for this tender) 

The successful tender, here after referred to as the contractor shall pay in the form of 

“Performance Guarantee” at different rates for different slabs as stated below- 

Offer PG Applicable 

For premium, at par and rebate 

0 to 12% 

PG= 0.92% x contract sum 

applicable for rebate of 12% 

For rebate of 12.01% P.G. = {0.92% x contract sum 

applicable for rebate of 12%} +(X) x 

contract sum where X= percentage 

rebate quoted more than 12% 
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Note: Contract sum shall mean amount after application of rebate/premium as 

quoted by the contractor with contingencies only and excluding price variation 

The PG shall be paid in one the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/-  

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)  

III) Government securities  

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f 

in the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability 

period or finalization of final bill whichever is later. This deposit will be allowed in the 

form of I to V as mentioned above and shall be paid within 15 days after receipt of 

Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

• Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG 

of 10% of contract sum be taken from the successful bidder on award of contract 

only.  

• BMC departments shall ensure to incorporate specific condition regarding above in bid 

document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

On award of contract, the tenderer will have to pay security/contract deposit equal 

to 2% of total contract cost for due fulfillment of contract. The security deposit can 

be paid by demand draft only as per BMC procedure. Security deposit will be 

refunded to the contractor after successful completion of contract period. 

II. Refund of Retention Money-(Not applicable for this tender) 

One-half (50%) of the Retention Money shall be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event the 

Engineer issues a Taking-over Certificate for a section or part of the Permanent 

Works, only such proposition thereof as the Engineer determines (having regard to 

the relative value of such section or part of the Works) shall be considered by the 

Engineer for payment to the Contractor. The balance Retention Money shall be 

released within 30 days after completion of 3rd year of DLP (in case of 5 years DLP) 

and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) 

provided that the Engineer is satisfied that there is no demand outstanding against 



 
B I D  D O C U M E N T -  H i r i n g  o f  d u m p e r _ 2 0 2 5  Page 38 

the Contractor. In the event of different Defects Liability Periods have been specified 

or become applicable to different sections or parts of the Permanent Works, the said 

moneys will be released within 30 days on expiration of the latest of such Defects 

Liability Periods. Payment of the above mentioned 50% is exclusive of the amounts 

to be withheld as stated in and that amount shall be paid as per condition stated 

therein. 

III. Refund of Additional Security Deposit-(Not applicable for this tender) 

The additional security deposit shall be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event the 

Engineer issues a Taking-over Certificate for a section or part of the Permanent 

Works, only such proposition thereof as the Engineer determines (having regard to 

the relative value of such section or part of the Works) shall be considered by the 

Engineer for payment to the Contractors 

IV. Refund of Performance Guarantee-(Not applicable for this tender) 

The Deposit on account of performance guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject finalization of final bill whichever is 

later and no recoveries are pending against the said work, provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows 

a) Time of Refund for works having 5 years DLP 

Deposits refunded 

after 

completion 

After 3 yrs of DLP After Completion 

of DLP  

ASD +50% of RM CD +50% of RM PG 

b) Time of Refund for works having 1 or 2 or 3 years DLP 

 

Deposits refunded after 

completion 

After Completion of DLP  

ASD +50% of RM CD +50% of RM + PG 

 

*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the 
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same shall be valid further 6 months from the completion of defect liability period/ 

warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for 

the stipulated time period in the tender & in case of its expiry it will attract 

penalization.  

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee 

issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or 

branches of foreign banks operating under Reserve Bank of India regulations located 

in Mumbai up to Virar & Kalyan. List of approved Banks is appended at the end of 

Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved 

Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank  

within the Mumbai City Limit categorically endorsing thereon that the said Bank 

Guarantee is binding on the endorsing Branch of the Bank or the Bank itself within 

Mumbai Limits and is liable to be enforced against the said Branch of the Bank or the 

bank itself in case of default by the Contractors furnishing the Bank Guarantee. The 

Bank Guarantee shall be renewed as and when required and/or directed from time to 

time until the Contractor has executed and completed the works and remedied any 

defects therein. 

E. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall pay the Legal Charges +Stationary charges as per Circular 
no.26206 of Legal Department; Dtd.31.08.2023. 
 
 

Contract Cost Charges in Rs. 

Rs.50,000/- Nil 

Rs. 50,001/- to 1,00,000/- 

0.10% of Contract cost (Rounded off in 

proportion of 100) plus 18% GST (Minimum 

charges of Rs.1,000 plus 18% GST and 

Maximum charges of Rs.10,000/- plus 18% GST) 

Rs.1,00,00,001 to 

Rs.10,00,00,000/- 

Rs.10,000/- for Contract cost upto 

Rs.1,00,00,000/- plus for higher amount than 

Rs.1,00,00,000/-; 0.05% of Contract cost 

(Rounded off in proportion of 100) plus 18%GST 

is charged. 
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Tenderers are requested to note that stationary charges as given in the table above 

as per circular CA/FRG/2606/dt 31.08.2023 will be recovered from the successful 

tenderer for supply of requisite prescribed forms for preparing certificate bills in 

respect of the work. 

 

F. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 

stamp duty is payable for “works contract” that is to say, a contract for works and 

labour or services involving transfer of property in goods (whether as goods or in 

some other form) in its execution and includes a sub-contract, as under : 

(a) Where the amount or value set forth 

in such contract does not exceed 

rupees ten lakh. 

Five Hundred rupees stamp duty 

(b) Where it exceeds rupees Five lakhs Five hundred rupees plus 0.3% for 

every Rs.1,00,000/- or part thereof, 

above rupees Five lakh subject to the 

maximum of rupees twenty five lakh 

stamp duty. 

 

As Per article 54 read with 40(b) of stamp duty act, stamp duty of 0.5% will be 

applicable to the all bank guarantee submitted also which are required to be 

renewed after expiry of time period. 

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 

days from the date of issue of Work Order and the same should be adjudicated for 

payment of Stamp Duty by the successful bidder.  

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban District be 

recovered from the concerned work contractors and to deposit the deficit or unpaid 

Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of 

“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof. 

Rs.10,00,00,001/- to onwards 

Contract 

Cost 

Rs.55,000/- for Contract cost upto 

Rs.10,00,00,000/- plus for higher amount than 

Rs.10,00,00,000/-; 0.01% of Contract cost 

(Rounded off in proportion of 100) plus 18% GST 

is charged. 
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iv. All legal charges and incidental expenses in this respect shall be borne and paid 

by the successful tenderer. 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. The 

information shall be uploaded in the sequence as asked for with proper indexing etc. 

The Bidder shall be fully responsible for the correctness of the information uploaded 

by him.  

2. Applicants/Bidders shall refer portal.BMC.gov.in\tenders for “The Manual of Bid 

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines 

for creation and submission of bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to aeomcity10.swd@mcgm.gov.in. The subject shall clearly bear 

the following identification / title: “Rate contract for hiring of dumpers for 

collection & transportation of silt from city area to silt yard at SWD 

workshop, Dadar. 

Any changes in mail ID will be intimated on the portal 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall 

be done by giving 48 hrs (2 working days) from the day of opening of packet C on 

same BID-Document number for re-quoting and such development needs to 

done by IT department in BMC’s SRM system. Till such development is made; 

‘Sealed Bids’ shall be called from the bidders quoting the same rates i.e. L1. 

 In case of equal percentage of lowest bidders is obtained even after re-quoting, 

then the successful bidder will be decided by lottery system by concerned Ch.Eng.  

The bidder shall need to submit the additional ASD if applicable within 7 days after 

receipt of notification issued Chief Engineer (SO). Also, the Performance Guarantee if 

applicable shall be paid in 15 days after receipt of Letter of Acceptance. 

4. Clause 6 of General Conditions of Contract is not applicable. 

5. Clause 20, 27.4 & 29 of General Conditions of Contract is not applicable 

6. Clause 68 (5), 68 (6), 68 (7) & 68 (8) of General Conditions of Contract is not 

applicable. 

7. Clause 79 & 83 of General Conditions of Contract is not applicable. 
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8. The payment (in Indian Rupees only) shall be made within 30 days from the 

submission of the bills, subject to verification and satisfactory test of the work 

carried out.  

9. Contractor shall submit Workmen compensation policy within 15 days from issue 

of Purchase Order. Contractor shall be allowed to start work at site only after 

receipt of said policy.  

10. The standard General Conditions of contract is available on BMC Portal. 

11. Joint Venture is not allowed. 

12. Anti Profiteering Clause :- In section 171 of CGST Act, 2017, any reduction in rate 

of tax on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices. 

13. Penalty: - As per specifications of tender and GCC. 

14. The Contractor shall pay minimum wages as fixed under the law; remit the amount 

of Provident Fund in the Provident Fund department. The contractor shall submit all 

the related documents to BMC as & when asked for. 
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SECTION 7 

SCOPE OF WORK  
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Scope of the work: The brief scope of work but does not limit to the following is as 
under. 

 

            Rate contract for hiring of dumpers for collection & transportation of 
silt from city area to silt yard at SWD workshop, Dadar. 
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SECTION 8 

BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

 SCHEDULE OF QUANTITIES AND RATES 
 

PACKET ‘C’ 

Sr.No. Description of Work 
No.of 

trips 

Rate 

per 

trip 

Amount 

1 

 Rate contract for hiring of dumpers for 

collection & transportation of silt from city 

area to silt yard at SWD workshop, Dadar. 
   

1.1 Hiring of dumpers for 1st year 180 
 

 xxx xxx  

1.2 Hiring of dumpers for 2nd year 180 
  xxx xxx  

Total in Rs. Including all taxes ( Excluding GST) xxx 

 

Note: Please do not fill rates here. This is for guidelines only. The rates are to be filled 

online only in the “ITEM DATA‟ of the tender e-procurement system of Government of Maharashtra 

(Mahatenders) (http://mahatenders.gov.in) 

 

                                                                                 Tenderer's signature & office stamp  

 

                                               Trading under the name & style of 
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SECTION 9 

GENERAL CONTRACT CONDITIONS 

 

(To the extent applicable) 
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1. Definitions 
1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement 
if any, executed between the Contractor, Commissioner and the Corporation together with 
the documents referred to therein including these conditions and appendices and any 
special conditions, the specifications, designs, drawings, price schedules, bills of quantities 
and schedule of rates. All these documents taken together shall be deemed to form one 
Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 
whose tender has been accepted by the employer and the legal successor of the individual or firm or 
company, but not (except with the consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 
including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 
contingencies subject to such addition thereto or deduction there-from as may be made under the 
provisions hereinafter contained. 

Note : The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as 
mentioned in the tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after 
finalization of the quantities shown in schedule of items / quantities by the item rates quoted 
by the tenderers for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  
 Special discount / rebate / trade discount offered by the tenderer if any 

and accepted by the Corporation. 
 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 
the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 
Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature provided 
by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, 
patterns, models, operation & maintenance manual and other technical information of like nature 
submitted by the Contractor and approved by the Engineer. 
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The Authority shall mean Brihanmumbai Municipal Corporation (B.M.C.) 

The “Employer” shall mean the Brihanmumbai Municipal Corporation (B.M.C.)/ Municipal 
Commissioner for Greater Mumbai, for the time being holding the said office and also his 
successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 
Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 
Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal Corporation 
Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 
shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall 
mean and include all the successors in B.M.C. 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer 
in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ 
Electrical section appointed by B.M.C.. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 
Special Engineer, appointed for the time being or any other officer or officers of the Municipal 
Corporation who may be authorized by the commissioner to carry out the functions of the City 
Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 
competent person appointed by the employer and notified in writing to the Contractor to act in 
replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for the 
execution and completions of the Works and the remedying of any defects therein, but do not 
include plant material or other things intended to form or forming part of the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the construction works. The Intended Completion Date is specified in the Contract Data. 
The Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 
or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years as 
specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically 
mentioned in the special conditions of the tender, on, under in or through which the permanent 
works or temporary works are to be executed and any other lands and places provided by the 
Municipal Corporation for working space or any other purpose as may be specifically designated in 
the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are 
reports about the surface and subsurface conditions at the Site. 
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“Specification” shall mean the specification referred to in the tender and any modification thereof 
or addition or deduction thereto as may from time to time be furnished or approved in writing by 
the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when 
the Contractor shall commence execution of the Works. It does not necessarily coincide with any of 
the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the construction work and/or routine maintenance in the Contract, 
which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor that 
are needed for construction or installation of the Works.  

Variation means a change to the: - 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  
ii) Scope in the Contract which is instructed by the Employer.  
iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 
separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 
respect of any claim, dispute or difference shall be instituted in a competent court in the City of 
Mumbai only. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The Engineer 
will provide instructions clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of 
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following documents: 
(1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) Contractor's 
Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of 
Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other 
document listed in the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. However, if the 
Engineer is required under the rules and regulations and orders of the Employer to obtain prior 
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approval of some other authorities for specific actions, he will so obtain the approval, before 
communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to 
relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 
and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer  
shall be sent on the address or contact details given by the Contractor of Bid. The address and 
contact details for communication with the Employer/ Engineer shall be as per the details given in 
Contract Data. Communications between parties that are referred to in the conditions shall be in 
writing. The Notice sent by facsimile (fax) or other electronic means shall be effective on 
confirmation of the transmission. The Notice sent by Registered post or Speed post shall be 
effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 
service. 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 
where otherwise provided by the contract shall not be more than 25% of the contract price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is 
named in the Contract; 

b. the provision for labour, or labour component. 
c. the purchase of Materials which are in accordance with the standards specified in 

the Contract. 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub-
contracting any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the 
Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 
b. The permitted subletting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the B.M.C. and shall not relieve 
the Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer whether, 

a. the circumstances warrant such sub-contracting; and 
b. the sub-Contractor so proposed for the Work possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 
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7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities and 
services for them as described in the Schedule. The Employer may modify the Schedule of 
Other Contractors, and shall notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including 
movement of vehicles and equipment of other Contractors till the completion of the Works. 

8. Personnel 

8.1. The Contractor shall employ for the operation work and routine maintenance the key 
personnel including technical personnel named in the Contract Data or other personnel 
approved by the Engineer. The Engineer will approve any proposed replacement of technical 
personnel only if their relevant qualifications and abilities are substantially equal to those of 
the personnel stated in the Contract Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 
their respective trades or occupations. The Engineer shall have authority to remove, or cause 
to be removed, any person employed on the site or works, who carries out duties 
incompetently or negligently and persists in any conduct which is prejudicial to safety, health 
or the protection of the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the Works in the 
Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering Department of the B.M.C. /State Government and has either not completed two 
years after the date of retirement or has not obtained B.M.C./State Government’s permission 
to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, invasion, 
act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil 
war, riot, commotion or disorder (unless restricted to the Contractor’s employees) and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a 
cause due solely to the design of the Works, other than the Contractor’s design. 
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11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 

12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the 
amounts and deductibles stated in the Contract Data for the following events which are due to the 
Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 
c) Loss of or damage to property (other than the Works, Plant, 

Materials, and Equipment) in connection with the Contract; and 
d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide 
for compensation to be payable in the types and proportions of currencies required to rectify 
the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  

12.5. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid, from payments otherwise due to the Contractor or if no 
payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 
Reports referred to in the Contract Data, supplemented by any other information available to 
him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Operate the Vehicle mounted machineries and Undertake 
Maintenance (if specified in the tender) 

15.1. The Contractor shall operate and install and maintain the Works in accordance with the 
Specifications and tender conditions and as per instructions of the Engineer. 

15.2. The Contractor shall operate the vehicle mounted machineries with intermediate 
technology, i.e., by manual/mechanical means with medium input of machinery required to 
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ensure the quality of works as per specifications. The Contractor shall deploy the equipment and 
machinery as required in the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the 
Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods of 
operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  
abide at all times by all existing enactments on environmental protection and rules  
made there under, regulations, notifications and byelaws of the State or Central  
Government, or local authorities and any other law, bye-law, regulations that may be  
passed or notification that may be issued in future by the State or Central  
Government or the local authority. Salient features of some of the major laws that  
are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this 
provides for the prevention and control of water pollution and the maintaining and 
restoring of wholesomeness of water. ‘Pollution’ means such contamination of water or such 
alteration of the physical, chemical or biological properties of water or such discharge of any 
sewage or trade effluent or of any other liquid, gaseous or solid substance into water 
(whether directly or indirectly) as may, or is likely to, create a nuisance or render such 
water harmful or injurious to public health or safety, or to domestic, commercial, industrial, 
agricultural or other legitimate uses, or to the life and health of animals or plants or of 
aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this 
provides for prevention, control and abatement of air pollution.‘Air Pollution’ means the 
presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous 
substance (including noise) present in the atmosphere in such concentration as may be or 
tend to be injurious to human beings or other living creatures or plants or property or 
environment. 

 The Environment (Protection) Act, 1986, this provides for the 
protection and improvement of environment and for matters connected therewith, and the 
prevention of hazards to human beings, other living creatures, plants and property. 
‘Environment’ includes water, air and land and the interrelationship which exists among and 
between water, air and land, and human beings, other living creatures, plants, micro-
organism and property. 

 The Public Liability Insurance Act, 1991, This provides for 
public liability insurance for the purpose of providing immediate relief to the persons 
affected by accident occurring while handling hazardous substances and for matters connected 
herewith or incidental thereto. Hazardous substance means any substance or preparation 
which is defined as hazardous substance under the Environment (Protection) Act 1986, and 
exceeding such quantity as may be specified by notification by the Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 
Date 

16.1. The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works and Routine Maintenance, if specified in the tender, in accordance with the 
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Program submitted to the Contractor, as updated with the approval of the Engineer, and 
complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1. The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design and 
safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required. 

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1. The Contractor shall be responsible for the safety of all activities on the Site. He shall 
comply with all applicable safety requirements and take care of safety of all  
persons entitled to be on the site and the works. He shall use reasonable efforts to  
keep the site and the works, both during construction and maintenance, clear of unnecessary 
obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime 
mortars shall be provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to 
avoid mishaps of any kind. Power warning signs should be displayed for the safety of the 
public whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be 
properly trained before allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety 
programs set up by the firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare 
and submit a comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3. First Aid Facilities: - 
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i. At every work place there shall be provided and maintained, so as to 
be easily accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white 
back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of 
the equipment when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid 
box. 

v. The first-aid box shall be kept in charge of a responsible person who 
shall always be readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained 
in First-aid treatment, in the work places where the number of contract labour employed is 
150 or more. 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the site 

20.1. The Employer shall handover complete or part possession of the site to the contractor 7 
days in advance of construction programme. At the start of the work, the employer shall 
handover the possession of at list 75% of the site free of all encumbrances, the remaining 
25% of the possession as per contractor’s construction programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in connection 
with the Contract is being carried out, or is intended to be carried out to the Engineer and any 
person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the 
Employer. 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site 
and/or accounts and records of the Contractor and its subcontractors relating to the 
performance of the Contract, and to have such accounts and records audited by auditors 
appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 
Corruption’, which provides, inter alia, that acts intended to materially impede the exercise of 
the inspection and audit rights provided for under the Clause & constitute a obstructive 
practice subject to contract termination 



 
B I D  D O C U M E N T -  H i r i n g  o f  d u m p e r _ 2 0 2 5  Page 57 

22.3. Engineer to have power to issue further instructions: 

The Engineer shall have the power and authority from time to time and at all times to give such 
further instructions and directions as may appear to him necessary or proper for the guidance of 
the contractor and the good and sufficient execution of the works according to terms of the 
specifications and Contractor shall receive, execute, obey and be bound by the same, according 
to the true intent and meaning thereof, as fully and effectually as though the same had 
accompanied or had been mentioned or referred to in the specification, and the Engineer may 
also alter or vary the number of shifts or timing of the shifts of works contemplated by the 
specifications, or may orderanyof the works contemplated thereby to be omitted, with or without 
the substitution of any other works in lieu thereof, or may order any work or any portion of work 
executed or partially executed, to be removed, changed or altered, added if needful, may order that 
other works shall be substituted instead thereof and difference of expense occasioned by any such 
diminution or alteration so ordered and directed shall be added to or deducted from the amount 
of this Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 
Engineer and in the event of any deviation being ordered which in the opinion of the 
Contractor changes the original nature of Contract he shall nevertheless carry it out and 
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in 
accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in additional 
cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. 
The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1. Within the time stated in the Contract Data, the employer shall submit to the contractor 
Programme, including Environment Management Plan showing the general methods, 
arrangements, order, and timing for all the activities in the Works, along with monthly cash 
flow forecasts for the operation and maintenance of works. 

After the completion of the construction works, the programme for the Routine Maintenance 
Work, showing the general methods, arrangements, order and timing for all the activities involved 
in the Routine Maintenance will also be submitted by the Contractor to the Engineer for approval if 
specified in the tender. The programme for Routine Maintenance will be submitted in each year for 
the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought to site, 
the list of key personnel being deployed, the list of machinery/ equipments being placed in 
field laboratory and the location of field laboratory along with the Programme. The Engineer 
shall cause these details to be verified at each appropriate stage of the programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not 
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submit an updated Programme within this period, the Engineer may withhold the amount 
stated in the Contract Data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Programme has been 
submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme shall show the effect of Variations and Compensation Events. 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of the 
works before completion of the whole, the contractor shall fully and finally complete the whole of 
the works comprised in the contract (with such modifications as may be directed under conditions 
of this contract) by the date entered in the contract or extended date in terms of the following 
clauses: 

24.1 Extension attributable to B.M.C. 
i) Extension Due To Modification: If any modifications have been ordered 

which in the opinion of the Engineer have materially increased the magnitude of the 
work, then such extension of the contracted date of completion may be granted as 
shall appear to the Engineer to be reasonable in the circumstances, provided moreover 
that the Contractor shall be responsible for requesting such extension of the date as 
may be considered necessary as soon as the cause thereof shall arise and in any case 
should not be less than 30 days before the expiry of the date fixed for 
completion of the works. 

ii) Extension For Delay Due To B.M.C.: In the event of any failure or 
delay by the B.M.C. to hand over the Contractor possession of the lands necessary for 
the execution of the works or to give the necessary notice to commence the works or to 
provide the necessary drawings or instructions or any other delay caused by the B.M.C. 
due to any other cause whatsoever, then such failure or delay shall in no way affect or 
vitiate the contract or alter the character thereof or entitle the contractor to damages 
or compensation therefore, but in any such case, the B.M.C. may grant such 
extension(s) of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 
design/drawings, specifications, quantities shall be needed to be justified with recorded 
reasons with approval of Ch.Eng. for not anticipating the same while preparing 
estimates and draft tender. 

24.2 Extension Of Time For Delay Due To Contractor :  

The time for the execution of the work or part of the works specified in the contract documents 
shall be deemed to be the essence of the contract and the works must be completed no later than 
the date(s) / the programme for completion of work as specified in the contract. If the contractor 
fails to complete the works within the time as specified in the contract for the reasons other than 
the reasons specified in above as (a.i) and (a.ii), the B.M.C. may, if satisfied that the works can be 
completed by the contractor within reasonable short time thereafter, allow the contractor for 
further extension of time as the Engineer may decide. On such extension the B.M.C. will be 
entitled without prejudice to any other right and remedy  
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available on that behalf, to recover the compensation as governed by Clause 8(e) of  
GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as 
per contract agreement including any supplementary work order/contract agreement issued. 

Further, competent authority while granting extension to the currency of contract  
under Clause (b) of as above may also consider levy of penalty, as deemed fit based  
on the merit of the case. Also, the reasons for granting extension shall be properly  
documented. 

25. Delays Ordered by the Engineer 

25.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totaling more than 30 days will require prior written approval 
of the DMC/AMC. 

26. Management Meetings 

26.1. The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans for progress of the Works. 

26.2. The Engineer shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for actions to be 
taken shall be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all those who attended the meeting. 

 

C. Quality Control 

27.  

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at  
all times be open to the inspection and supervision of the Eng-in-charge and his subordinates and 
the contractor shall at all times during the usual working hours, at all other times, during the 
usual working hours and at all other times at which reasonable notice of the intention of the 
Eng-in-charge and his subordinates to visit the works shall have been given to the contractor, either 
himself be present to receive orders and instruction or have responsible agent duly accredited in 
writing present for that purpose. Order given to the contractors’ duly authorized agent shall be 
considered to have the same force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall give less than ten days’ notice in writing to the Eng-In-Charge or his  
subordinate in-charge of the work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimension thereof 
taken before the same is so covered up or placed beyond the reach of measurements and shall 
not cover up or place beyond the reach of measurement any work without the consent in writing of 
the Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up 
or placed beyond the reach of measurement, without such notice having been given or 
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consent obtained the same shall be uncovered at the contractors expenses, and in default thereof 
no payment or allowance shall be made for such work or for the materials with which the same was 
executed. 

 

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most substantial and 
workman like manner and both has regards material and every other respect in strict accordance 
with specifications. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawings and instructions in writing relating to the work signed by the Engineer In-charge and 
lodged in his office and to which the contractor shall be entitled to have access for the purpose of 
inspection at such office, or on the site or work during office hours. The contractor shall be 
entitled to receive three sets of contract drawings and working drawings as well as one certified 
copy of the accepted tender along with the work order free of cost. 

27.4. Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete 
(RMC)/Asphalt from RMC/ASPHALT producing plants registered with B.M.C. 

ii) The contractor shall, within a 7 days of award of the work, submit a 
list of at least three RMC/Asphalt producers with details of such plants including details 
and number of transit, mixers& pumps etc. tobe deployed indicating name of 
owner/company, its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if 
he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over 
the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and 
admixtures added for batch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and 
declaring the mix fit or unfit for use. This will include continuous control on the work 
ability during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall 
periodically depute his authorized representative at the RMC/Asphalt plant. It shall be 
responsibility of the contractor to ensure that all necessary equipment, manpower & 
facilities are made available to Engineer-in-charge and or his authorized representative 
at RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made 
available to the Engineer-in-charge or his authorized representative. Engineer-in-charge  
shall, as required, specify guidelines & additional procedures for quality  
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control & other parameters in respect of material production& transportation  
of concrete mix which shall be binding on the contractor & the  
RMC/Asphalt plant. Only concrete as approved in design mix by Engineer- 
in-charge shall be produced in RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of challan 
receipts/SCADA reports/VTS reports as issued by the RMC/Asphalt plant as a 
documentary proof in lieu of supply of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 
may instruct the Contractor to search for a Defect and to uncover and test any work that the 
Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s 
work and notify the Engineer and Contractor if any defects that are found. 

29. Tests 

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 
establish field laboratory at the location decided by Engineer. The field laboratory will have 
minimum of equipment as specified in the Contract Data. The contractor shall be solely 
responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 

 

29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the test 
shows that it does, the Contractor shall pay for the test and any samples. If there is no defect, 
the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing 
samples of all materials proposed to be used in the works. Samples submitted either to govern 
bulk supplies or required for testing before use shall be in suitable packages to contain them and 
shall be provided free of charge by the contractor. The cost of testing shall be borne by the 
contractor even if the result of the sample confirm or do not confirm to the relevant BIS code 
specifications. 

i. All expenditure required to be incurred for taking the samples 
conveyance, packing shall be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at 
his own cost within a week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories: 
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Contractors shall set up a laboratory at site before commencement of work at their cost for 
performing various tests and at least the following machines and equipments shall be provided 
therein - 

1. Set of Sieves as per I.R.C. /I.S. 
2. Compressive Testing Machine(For new works) 
3. Oven, Electrically Operated 
4. Weighing Balance (20 kg capacity) 
5. 3 m straight edge 
6. Sieve shaker 
7. First Aid Box 
8. Measuring Jar (for silt content) 
9. Other Machines/apparatus as may be directed by the Engineer 
10. Vernier Caliber 
11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when  
required. The laboratory must be established within 15 days from the date of receipt of the orders 
from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and certify the 
calibration of the equipment so installed and shall maintain the same in working order 
throughout the period of construction. The contractor shall also provide necessary technically 
qualified experienced trained staff for carrying out such tests for using such equipment. The tests 
shall be carried out under the supervision of the Engineer-in-charge. The calibration shall be 
checked every twelve months as directed by Engineer-in-charge. 

30. Correction of Defects noticed during the Defects Liability Period. 

30.1.  

a) The Engineer shall give notice to the Contractor of any Defects before 
the end of the Defects Liability Period, which begins at Completion and ends after five 
years. The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct 
the notified Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal 
of defects or deficiencies, if any, noticed in his inspection, or brought to his notice. The 
Contractor shall remove the defects and deficiencies within the period specified in the notice 
and submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the 
time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 
or deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect 
or deficiency by another agency. 

D. Cost Control 
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32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 
have power to order, in writing, Variations within the scope of the Works he considers necessary or 
advisable during the progress of the Works. Such Variations shall form part of the Contract and the 
Contractor shall carry them out and include them in updated Programmes produced by the 
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall 
not be taken into account. 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. 

33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 
Condition of Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 
flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-
charge for all works executed in the previous month, and the Engineer In-charge shall take 
or cause to be taken requisite measurement for the purpose of having the same verified and 
the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from the 
presentation of the bill. If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work in 
the presence of the contractor or his duly authorized agent whose counter signature to the 
measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill 
from such list which shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 
certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 
Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  
proportion of any item previously certified in any certificate in the light of later information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 
charge. The charges to be made in the bills shall always be entered at the rates specified in 
tender. 
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36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the 
law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15 
days of the date of each certificate. 

36.2. All sums payable by a contractor by way of compensation under any of these conditions, 
shall be considered as a reasonable compensation to be applied to the use of B.M.C. without 
reference to the actual loss or damage sustained and whether any damage has or has not 
been sustained. 

36.3. No payment shall be made for any work estimated to cost less than Rupees One 
Thousand till after the whole of work shall have been completed and the certificate of 
completion given. But in the case of works estimated to cost more than Rs. One Thousand, the 
contractor shall on submitting a monthly bill therefore be entitled to receive payment 
proportionate to the part of the work than approved and passed by the Engineer In-charge, 
whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the contractor. All such intermediate payments shall be regarded as 
payments by way of advance against the final payments only and not as payments for work 
actual done and completed and shall not preclude the Engineer In-charge from requiring any 
bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or 
re-erected nor shall any such payment be considered as an admission of the due performance 
of the contract or any part thereof in any respect or the offering of any claim not shall it 
conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the 
final settlement and adjustment of the accounts or otherwise, or in any other way vary or 
effect the contract. The final bill shall be submitted by the Contractor within one month of the 
date fixed for the completion of the work otherwise the Engineer In-charge’s certificate of the 
measurements and of the total amount payable for the work shall be final and binding on all 
parties. 

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor for not having given early warning or not having 
cooperated with the Engineer. 

38. Tax 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties, Cess, etc as applicable at the time of bid submission. GST as applicable shall be 

paid separately on submission of bills/invoice. Input Tax Credit of GST as available with the 

bidder will not be claim separately by BMC. However, while quoting the rates benefit of 

Input Tax Credit or Exemptions shall be passed on to the BMC by way of equivalent 

reduction in quoted price. 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 
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Both, the Contractor and the Employer have agreed that it is not feasible to precisely  
estimate the amount of losses due to delay in completion of works and the losses to the  
public and the economy, therefore, both the parties have agreed that the Contractor shall pay  
liquidated damages to the Employer and not by way of penalty, at the rate per week or part  
thereof stated in the Contract Data for the period that the Completion Date is later than the  
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the  
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case  
the Contractor achieves the next milestone, the amount of the liquidated damages already  
withheld shall be restored to the Contractor by adjustment in the next payment certificate.  
The Employer and the contractor have agreed that this is a reasonable agreed amount of  
liquidated damage. The Employer may deduct liquidated damages from payments due to the  
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start  
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if 
the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the 
constructions of the works, and the engineer will do so upon deciding that the works is 
completed. This shall be governed as per clause no.8(g) of Standard General Conditions of 
Contract. 

43. Taking Over 

43.1. The Employer shall take over the machine with in seven days of the Engineer issuing a 
certificate of completion of works. The Contractor shall  continue to remain responsible for its 
routine maintenance during the maintenance period if specified in the contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 
recorded and signed by the Contractors. Contractors should submit the final bill within 1 month of 
physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the B.M.C. staff will prepare the final 
bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 
contractors. 

No further claims should be made by the Contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payment of those items of the bills in 
respect of which there is no dispute and of items in dispute, for quantities and rates as approved 
by the Commissioner shall be made within a reasonable period as may be necessary for the 
purpose of verification etc. 
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After payment of the final bill as aforesaid has been made, the contractor may, if he so  
desires, reconsider his position in respect of a disputed portion of the final bills and if he  
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  
contract. 

A percentage of the retention money, over and above the actual retention money as indicated below 
shall be held back from payments till the finalization of final bill to be submitted as per above and 
will be paid within 30 days of acceptance of the final bill. 

 
Sr.no. 

Amount of Contract Cost Minimum Payable Amount in final bill 

1 Up to Rs.5Crs. Rs.10Lacs or final bill whichever is more 
2 Up to Rs.25Crs. Rs.1Crore or final bill amount whichever is more 
3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 
4 Up to Rs.100Crs. Rs.4Crore or final bill amount whichever is more 
5 More than Rs.100Crs. Rs.7Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date of 
completion of the work to the respective executing department. If the contractor fails to submit 
their bills to concerned executing department, penalty or action as shown below will be taken for 
each delayed bill:- 

After 15 days from the date of completion/running bill up to 
certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill amount 

Next 15 days up to 45 days from the date of completion/running 
bill up to specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the date of completion/ R.A. 
bill 

Bill will not be admitted for 
payment. 
 

45. Operating and Maintenance Manuals 

45.1. If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 
the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 
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c) the Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt 
or fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 
period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel as 
specified in the Contract Data at the appropriate time. 

46.3. When either party to the contract gives notice of a breach of contract to the Engineer 
for a cause other than those listed above, the Engineer shall decide whether the breach is 
fundamental or not. 

46.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for value of the work done and materials ordered 
less liquidated damages, if any, less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 
due to the Contractor, the difference shall be recovered from the security deposit, and 
performance security. If any amount is still left un-recovered it will be a debt due from the 
Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 
costs of protecting and securing the Works and less advance payments received up to the date 
of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 
deducted at source as per applicable law. 

48. Property 

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to 
be the property of the Employer for use for completing balance construction work if the 
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Contract is terminated because of the Contractor's default, till the Works is completed after 
which it will be transferred to the Contractor and credit, if any, given for its use. 

 

 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the  
control of the Employer or the Contractor, the Engineer shall certify that the Contract has  
been frustrated. The Contractor shall make the Site safe and stop work as quickly as  
possible after receiving this certificate and shall be paid for all work carried out before  
receiving it and for any work carried out afterwards to which a commitment was made. 

 

A) Other Conditions of Contract 

50. Labour 

50.1. The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport. 

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 
the number of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is  
taken against the Employer by the competent authority on account of contravention of any of 
the provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 
the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance guarantee. The Employer/Engineer shall also 
have right to recover from the Contractor any sum required or estimated to be required for 
making good the loss or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, 
including those concerning safety at work. 
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d) The employees of the Contractor and the Sub-Contractor in no case shall 
be treated as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1. The Contractor shall do photography/video photography of the site firstly before the 
start of the work, secondly mid-way in the execution of different stages of work as required by 
Engineer In-charge and lastly after the completion of the work. No separate payment will be 
made to the Contractor for this. 

52.2. The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph of 
the works or any part thereof or plant employed thereon, except those permitted under above 
clause, shall be taken or permitted by the Contractor to be taken by any of his employees or 
any employees of his sub-Contractors without the prior approval of the Engineer in writing. No 
photographs/ Video photography shall be published or otherwise circulated without the 
approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 
rules made there under and the orders that may be issued from time to time under the said Act and 
the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 
penalties provided by the said Act and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another.  
Unless otherwise provided in the contract, the priority of the documents forming the contract shall 
be, as follows: 

1. Contract Agreement (if completed) 

2. The letter of Acceptance 

3. The Bid: 

4. Addendum to Bid; if any 

5. Tender Document 

6. The Bill of Quantities: 

7. The Specification: 

8. Detailed Engineering Drawings 

9. Standard General Conditions of Contracts (GCC) 

10. All correspondence documents between bidder/contractor and B.M.C.. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the  
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An  
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 
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2. Such Applicant has the same legal representative for purposes of this 
Application as any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another 
Applicant, or any Associate thereof, directly or through common third party/ parties, 
that puts either or both of them in a position to have access to each other’s 
information about, or to influence the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or 
technical adviser of the Authority in relation to the Project is engaged by the 
Applicant, its Member or any Associate thereof, as the case may be, in any manner for 
matters related to or incidental to the Project. For the avoidance of doubt, this 
disqualification shall not apply where such adviser was engaged by the Applicant, 
its Member or Associate in the past but its assignment expired or was 
terminated 6 (six) months prior to the date of issue of this TENDER. Nor will this 
disqualification apply where such adviser is engaged after a period of 3 (three) years 
from the date of commercial operation of the Project. 

 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  
individually shall not be entitled to submit another application either individually. The  
Applicant shall be responsible for all of the costs associated with the preparation of their  
Applications and their participation in the Bid Process. The Authority will not be  
responsible or in any way liable for such costs, regardless of the conduct or outcome of the  
Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information 
provided in the tender or furnished by or on behalf of the Authority relating to any of the 
matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 
above or on account of any matter or thing arising out of or concerning or relating to the 
TENDER or the Bidding Process, including any error or mistake therein or in any information or 
data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  
accept or reject any Application and to annul the Bidding Process and reject all  
Applications/ Bids, at any time without any liability or any obligation for such acceptance,  
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rejection or annulment, and without assigning any reasons therefore. In the event that the  
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  
submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 
b) the Applicant does not provide, within the time specified by the 

Authority, the supplemental information sought by the Authority for evaluation of the 
Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  
after its execution and during the period of subsistence thereof including the concession  
thereby granted by “The Authority”, that one or more of the pre-qualification conditions  
have not been met by the Applicant, or the Applicant has made material misrepresentation  
or has given any materially incorrect or false information, the Applicant shall be  
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the  
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has  
already been issued the LOA or has entered into the Concession Agreement, as the case  
may be, the same shall, notwithstanding anything to the contrary contained therein or in this  
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to  
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant  
and without prejudice to any other right or remedy which the Authority may have under this  
TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 
submitted by the Applicant in response to the TENDER. Any such verification or lack of such 
verification by the Authority shall not relieve the Applicant of its obligations or liabilities 
hereunder nor will it affect any rights of the Authority there under. 

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 
b. Stipulates own condition/conditions. 
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  
by fax or e-mail. They should send in their queries before the date specified in the header  
data. “The Authority” shall Endeavor to respond to the queries within the period specified  
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  
queries and its responses thereto, to all purchasers of the TENDER without identifying the  
source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought  
by the Applicants. However, the Authority reserves the right not to respond to any question  
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  
or read as compelling or requiring the Authority to respond to any question or to provide any 
clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  
clarifications to all Applicants. All clarifications and interpretations issued by the Authority  
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shall be deemed to be part of the tender. Verbal clarifications and information given by  
Authority or its employees or representatives shall not in any way or manner be binding on  
the Authority. 

61. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any reason, 
whether at its own initiative or in response to clarifications requested by an Applicant, modify 
the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased 
the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  
for any other reason, the Authority may, in its sole discretion, extend the Application Due  
Date. 

Preparation and Submission of Application 

62. Language 

The Application and all related correspondence and documents in relation to the Bidding Process 
shall be in English language. Supporting documents and printed literature furnished by the Applicant 
with the Application may be in any other language provided that they are accompanied by 
translations of all the pertinent passages in the English language, duly authenticated and 
certified by the Applicant. Supporting materials, which are not translated into English, may not be 
considered. For the purpose of interpretation and evaluation of the Application, the English 
language translation shall prevail. 

63. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority  
will evaluate only those Applications that are received in the required formats and complete  
in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  
The Applicant will upload bid in One Folder in electronic form which shall contain the  
scanned certified copies of the documents given below and the documents uploaded has to  
be digitally signed by the bidder. These copies shall be certified by Practicing Notary  
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating hisname& 
registration number, except where original documents are demanded. 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  
with the documents, upload in folder as “VENDOR” together with their respective  
enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected  
outright. 

65. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall not 
be eligible for consideration and shall be summarily rejected. 
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66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 
short-listed qualified Applicants shall not be disclosed to any person who is not officially 
concerned with the process or is not a retained professional advisor advising the Authority in 
relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all 
information, submitted as part of Application, in confidence and will require all those who have 
access to such material to treat the same in confidence. The Authority may not divulge any 
such information unless it is directed to do so by any statutory entity that has the power under 
law to require its disclosure or is to enforce or assert any right or privilege of the statutory 
entity and/ or the Authority or as may be required by law or in connection with any legal process. 

67. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 
request for clarification and the response shall be in writing or by post/facsimile/e- 
mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of the 
bid opening to the time the contract is awarded. Any effort by the Bidder to influence the 
Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may result in 
the rejection of the Bidder’s bid. 

68. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 
satisfy himself before submitting his tender as to the nature of the ground and subsoil 
(so far as is practicable), the form and nature of the site, the quantities and nature 
of the work and materials necessary for the completion of the works and means of 
access to the site, the accommodation he may require and in general shall himself 
obtain all necessary information as to risk, contingencies and other circumstances 
which may influence or affect his tender. He shall also take into consideration the 
hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-
surface conditions as obtained by or on his behalf from investigations relevant to 
the works but the Contractor shall be responsible for his own interpretation thereof. 
The contractor shall engage his investigating agency with prior approval of the 
Engineer from the approved list of such agencies by B.M.C. or Govt at his cost 
initially before commencing actual work and which shall be reimbursed immediately 
subject to satisfaction of the Engineer for faithful compliance and submission of 
required data regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the schedule of works / items / quantities, or in Bill of Quantities, which 
rates and prices shall, except as otherwise provided cover all his obligations under 
the Contract and all matters and things necessary for proper completion and 
maintenance of the works. No extra charges consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 
execution of the Works the Contractor encounters physical obstructions or physical 
conditions, other than climatic conditions on the Site, which obstructions or 
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conditions were, in his opinion, not foreseeable by an experienced contractor, the 
Contractor shall forthwith give notice thereof to the Engineer. On receipt of such 
notice, the Engineer shall, if in his opinion such obstructions or conditions could not 
have been reasonably foreseen by an experienced contractor, after due consultation 
with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the 
Contractor by reason of such obstructions or conditions having been encountered, 
which shall be added to the Contract Price, and shall notify the Contractor 
accordingly.  

 Such determination shall take account of any instruction which the 
Engineer may issue to the Contractor in connection therewith, and any proper and 
reasonable measures acceptable to the Engineer which the Contractor may take in 
the absence of specific instructions from the Engineer. However such costing 
shall be got approved by the competent authority as governed vide rules prevailing 
with authority. 

5. Office for the Engineer (Works costing uptoRs.50 Lakhs) ( Not Applicable) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 
small temporary office, at the work-site which will include tables, chairs and lockers 
for keeping the records. He shall also make necessary arrangements for drinking 
water, telephone with a pre-requisite of e-governance and electronic 
communication. These offices are not to be allowed on public roads without the 
written instruction of the Engineer. These offices should be preferably located within 
50 to 500 m of the worksite. In case the 

office is more than 500m away from the worksite, the contractor is to provide 
conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) ( Not 
Applicable) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 
temporary office at the work-site which will include tables, chairs and lockers for 
keeping the records. He shall also make necessary arrangements for drinking 
water, latrines, with doors, windows, locks, bolts and fastenings sufficient for 
security for the Engineer, and his subordinates, as close to the works from time to 
time in progress as can be conveniently arranged, and shall at his own cost furnish 
the office with such chairs, tables, lockers, locks and fastenings as may be required 
by the Engineer, and no expense of any kind in connection with the erection or 
upkeep of the offices or fittings shall be borne by the Corporation, but all such work 
shall be carried out by the Contractor and the expenses thereof defrayed by him. 
The Contractor shall also make water connections and fit up stand  
pipe with a bib tap at each office. The latrines and the water connections shall be 
subject to all the conditions herein elsewhere laid down for temporary water 
connection and latrines generally with all requisite equipments for e-governance 
and electronic and digital communication. These offices are not to be allowed on 
public roads without the written instruction of the Engineer. These offices should be 



 
B I D  D O C U M E N T -  H i r i n g  o f  d u m p e r _ 2 0 2 5  Page 75 

preferably located within 50 to 500 m of the worksite. In case the office is more 
than 500m away from the worksite, the contractor is to provide conveyance. Also, 
for staff working beyond working hours the contractor has to provide conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-down, 
store, etc. on payment of necessary cost implication. The cement go-down, 
Watchman cabins, etc. shall be provided as directed and shall be removed by the 
Tenderers on completion of the work at their cost. It is binding on the Tenderer to 
fulfill requirements of Environmental Authorities. The location of such office shall be 
finalized and got approved from the Engineer before erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near the 
works at which notice from the Commissioner or the Engineer may be served and 
shall, between the hours of sunrise and sunset on all working days, have a clerk or 
some other authorized person always present at such office upon whom such 
notices may be served and service of any notices left with such clerk or other 
authorized person or at such office shall be deemed good service upon the 
Contractor and such offices shall have pre-requisite facilities for e-governance. 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the contract 
that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply 
even after execution of the said works and they will not disclose any information regarding this 
contract to any third party. The contractor shall also bring into notice that, any information found 
to be leaked out or disclosed the concern person as well as the Contractor will be liable for penal 
action; further the Corporation will be at liberty to terminate the contract without notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or  
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  
other duly constituted authority or the introduction of any such National or State Statute,  
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  
additional or reduced cost shall, after due consultation with the Contractor, be determined  
by the concerned Engineering Department of B.M.C. and shall be added to or deducted  
from the Contract Price with prior approval of competent authority and the concerned  
Engineering Department shall notify the Contractor accordingly with a copy to the  
Employer. B.M.C.reserve the right to take decision in respect of addition/reduction of costin 
contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims and 
proceedings for or on account of infringement of any Patent rights, design trademark or name of 
other protected rights in respect of any constructional plant, machine work, or material used 
for or in connection with the Works or any of them and from and against all claims, proceedings, 
damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except 
where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other 
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payments or compensation, if any, for getting stone, sand, gravel, clay or other materials 
required for the works or any of them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from B.M.C. 
on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 
within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Brihanmumbai Municipal Corporation (B.M.C.)or its Engineer or Officer  
shall not be liable to pay any interest or damage with respect of any moneys or balance  
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference  
or claim or misunderstanding between the Brihanmumbai Municipal Corporation (B.M.C.)or its  
Engineer or Officer on the one hand and the contractor on the other, or with respect to any  
delay on the part of the Brihanmumbai Municipal Corporation (B.M.C.)or its Engineer or  
Officers in making periodical or final payments or in any other respect whatever. 

73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  
proprietor dies and if the Contractor is a partnership concern and one of the legal  
representative of the individual Contractor or the proprietor of the proprietary concern and  
in case of partnership, the surviving partners, are capable of carrying out and completing the  
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part  
without the Corporation being in any way liable to payment of any compensation to the  
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm  
on account of the cancellation of the contract. The decision of the Commissioner that thelegal 
representative of the deceased Contractor or surviving partners of the Contractor’s  
firm cannot carry out and complete the contract shall be final and binding on the parties. In  
the event of such cancellation the Commissioner shall not hold estate of the deceased  
Contractor and or surviving partners of the Contractor’s firm liable in damages for not  
completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, the 
decision of any person is, by the Contract, expressed to be final and binding) shall arise between 
the Employer and the Contractor or the Engineer and the Contractor in connection with or arising 
out of the Contract or carrying out of the Works (Whether during the progress of the Works or 
after their completion and whether before or after the termination, abandonment or breach of the 
Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the 
concerned Addl. Municipal Commissioner who shall constitute a committee comprising of three 
officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other 
than the Engineer of the Contract and concerned Chief Accountant. The Committee shall give 
decision in writing within 60 days. Appeal on the Order of the Committee may be referred to the 
Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 
Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 
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Commissioner in charge of Finance Department. The Municipal Commissioner within a period of 
90 days after being requested to doso shall give written notice of committee’s decision to the 
Contractor. Save as herein provided such decision in respect of every matter so referred shall be 
final and binding upon both parties until the completion of the works, and shall forthwith be given 
effect to by the Contractor who shall proceed with the works with due diligence, whether he 
requires arbitration as hereinafter provided or not. If the Commissioner has given written notice 
of the decision to the Contractor and no Claim to arbitration has been communicated within a 
period of 90 days from receipt of such notice the said decision shall remain final and binding upon 
the Contractor. 

74. Arbitration and Jurisdiction: If the Commissioner fails to give notice of the decision as 
aforesaid within a period of 90 days after being requested as aforesaid, or if the Contractor be 
dissatisfied with any such decision, then and in any such case the Contractor may within 90 days 
after receiving notice of such decision or within 90 days after the expirations of the first named 
periodof90days (as the case may be) require that the matter or matters in dispute be referred to 
arbitration as hereinafter provided.  

i. In case of a contract where the contract price and/or contract value is than 5,00,00,000/- 

(Rupees Five Crore only ), any dispute arising out of or in connection with this contract, including 

any question regarding its existence, validity or termination, shall be referred to mutually agreed 

arbitral tribunal in accordance with the Arbitration and Concillation Act, 1996 (amended upto 

date). The arbitral tribunal shall consist of a sole arbitrator, as mutually agreed upon by the 

parties and the said dispute shall be finally resolved by the said arbitral tribunal. The decision of 

the arbitral tribunal shall be in writing (with reason) and which will be final and binding upon the 

parties here to and the expenses of the arbitration shall be paid as may be determined by the 

arbitral tribunal. The seat of the arbitration shall be in Mumbai. The venue of arbitration shall be 

within the limits of Brihan Mumbai. The language of the arbitration shall be English. 

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 days from 

the date of application seeking arbitration in the dispute, the arbitral tribunal shall be appointed by 

the recognised arbitral Institution i.e. Mumbai Centre for International Arbitration (approved by 

Government of Maharashtra under G.R. no. ARB/Case No. 1,/2017/D-19 dtd. 28.02.2017) as per 

the Arbritration Rules of the Mumbai Centre for International Arbitration then in force( “MCIA 

Rules”) 

ii. In case of contract where the contact price and/ or contract value is Rs. 5,00,00,000/- 

(Rupees Five Crore only) or more, any dispute arising out of or in connection with such a contract, 

including any question regarding its existence, validity or termination, shall be directly referred to 

and finally resolved by the recognized Institution i.e. Mumbai Centre for International Arbitration 

(approved by Government of Maharashtra under G.R. no. ARB/Case No. 1,/2017/D-19 dtd. 

28.02.2017) as per the Arbitration Rule of the Mumbai Centre for International Arbitration then in 

force (“MCIA Rules”). The arbitral tribunal shall consist of sole arbitrator. The seat of the 

arbitration shall be Mumbai. The language of the arbitration shall be in English. 
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In either case, the law governing this arbitration agreement and the contract shall be in Indian 

Law. 

75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  
contract shall remain vested in the Contractor or his sub-contractors as the case may be the  
employer shall have a license to use such drawings and other documents in connection with  
the design, construction, operation, maintenance of the works. At any time the Employer  
shall have further license without additional payment to the Contractor to use any such  
drawings or documents for the purpose of making any improvement of the works or  
enlargement or duplication of any part thereof, provided that such improvement,  
enlargement, or duplication by itself or in conjunction with any other improvements, 
enlargements or duplications already made in accordance with the further license does not result 
in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  
transferable to the Contractor under these present shall, if signed in the partnership name by  
any one of the partners, be a good and sufficient discharge to the Commissioner and  
Municipal Corporation in respect of the money or security purporting to be acknowledged  
thereby, and in the event of death of any of the partners during the pendency of this  
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners  
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that  
nothing in this clause contained shall be deemed to prejudice or effect any claim which the  
Commissioner or the Corporation may hereafter have against the legal representatives of  
any partners so dying or in respect of any breach of any of the conditions thereof, provided  
also that nothing in this clause contained shall be deemed prejudicial or affect the respective  
rights or obligations of the Contractors and of the legal representatives of any deceased  
Contractors interest. 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an Applicant 
to the Authority shall remain or become the property of the Authority. Applicants are to treat all 
information as strictly confidential and shall not use it for any purpose other than for preparation 
and submission of their Application. The Authority will not return any Application or any information 
provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  
correspondence with any Applicant in relation to the acceptance or rejection of any  
Application. 

79. Price Variation Clause ( Not applicable) 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  
variation in the value of the work carried out from time to time, depending on whether the  
prices of material and labour as a whole rise or fall, and the method adopted for such  
computations shall be as given below, it being clearly understood that the contractor shall  
have no claim for being reimbursed on the ground that the price of a particular material or group 
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of materials have risen beyond the limits of the presumptions made in the following  
paras, however, no price variations shall be made applicable for contracts up to 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 
price level of which is controlled by the Government or its agency. The rate ruling on the date 
of submission of the tender shall be considered as the basic price of such material for 
adjustment. Any variation in this rate shall be considered for reimbursement to the 
contractor or refund to be claimed from the contractor as the case may be. The contractor 
shall, for the purpose of adjustment submit in original the relevant documents from the 
suppliers. 

B) Labour and other materials: For the purpose of this contract and for allowing 
reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 
other than materials mentioned in A above, computation will be based on the formula 
enunciated below which is based on the presumptions that : 

i) The general price level of labour, rises or falls in proportion to the rise or fall 
of consumer price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall 
of whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 

iii) And that the component of labour is to the extent of 30 percent of 88 
percent and the component of materials is to the extent of 70 percent of 88 percent of 
the value of the work carried out. The remaining 12 percent being the presumptive profit 
of the contractor. 

a) Formula for Labour component: 

VL = (0.88 R) x 30 x ( I - IO) 
 100 IO 

b) Formula for Material component : 

VM =(0.88 R x 70 - C) x (W - WO) 
 100 WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on account of 
general rise or fall of index referred to above. 

I = Consumer Price Index number of working class for Mumbai declared by the 
Commissioner of Labour and Director of Employment, Mumbai) applicable to the 
period under reference (base year ending 2004-05 as 100 i.e. new series of 
indices). 

IO = Consumer price index number for working class for Mumbai (declared by 
theCommissioner of labour and Director of Employment, Mumbai) prevailing, on 
the day of 28 days prior to the date of submission of the tender. 

VM = The amount of price variation to be reimbursed or claimed as refund on account of 
general rise or fall of wholesale price index for period under reference. 
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W = Average wholesale price index as published by Economic Adviser to Govt. of India 
applicable to the period under reference. 

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to 
the date of submission of the tender. 

R = Total value of the work done during the period under reference as recorded in 
the Measurement Book excluding water charges and sewerage charges but 
including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in Measurement 
Book and paid for at original basic rate plus the value of materials used . 

i) The quantity of the Controlled material adopted in working out the value of 
‘C’ shall be inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 
components of cost of materials excluding transport charges incurred for bringing the 
material from place of delivery to the site. 

Computations based on the above formula will be made for the period of each bill 
separately and reimbursement will be made to (when the result is plus) and refund 
will claimed from (when the result is minus) the contractor’s next bill. The above 
formulae will be replaced by the formulae in Annexure-I as and when mentioned in 
special conditions of contract 

The operative period of the contract for application of price variation shall mean the 
period commencing from the date of commencement of work mentioned in the work 
order and ending on the date when time allowed for the work order and ending on the 
date when time allowed for the work specified in the contract for work expires, taking 
into consideration, the extension of time, if any, for completion of the work granted by 
Engineer under the relevant clause of the conditions of contract in cases other than 
those where such extension is necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 
final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component ‘C’ 
shall be taken as zero. 

C) Adjustment after completion: If the Contractor fails to complete the works within the 
time for completion adjustment of prices thereafter until the date of completion of the 
works shall be made using either the indices or prices relating to the prescribed time for 
completion, or the current indices or prices whichever is more favourable to the 
employer, provided that if an extension of time is granted, the above provision shall 
apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or excess 
quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) and Sub 
Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when 
mentioned in Special conditions of contract; IO and WO being the indices applicable to 
the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) 
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B(iii) are fixed. No price variation shall be admissible for FAIR items created during 
execution. 

80. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 
Up to 12 months No variation allowed 

Above12 months to 24 
months 

5% 

Above 24 months 10% 

Note: The extension in time period for the projects originally estimated including 
monsoon results in change of price variation slabs as mentioned above i.e. from first 
slab to second slab or from second slab to third slab, then the maximum limit of original 
slab will prevail. 

1) Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period Maximum Price Variation 
If original period of 11 months including monsoon extends to 

16. The operative period will be 11+5 months. 
No variation allowed 

If original period of 11 months excluding monsoon extends to 
16. The operative period will be 11+5 months. 

Maximum 5% variation allowed 

Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to 
B.M.C. : 

The price variation for the period of extension granted shall be limited to the amount payable 
as per the Indices. In case the indices increase or decreases, above/below the indices 
applicable, to the last month of the original or extended period vide clause8 (l) (a) (i) and (ii) of 
standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the amount 
payable as per the Indices in case the indices increase, above the indices applicable, to 
the last month of the original completion period or the extended period vide above 
clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case the 
indices decrease or fall below the indices applicable, to the last month of original / 
extended period of completion period vide above clause 8(l)(b) of standard GCC, then 
lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to B.M.C. and 
Contractor (Reference Cl.8(d) of Standard GCC): 
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The price variation for the period of extension granted shall be limited to the amount payable 
as per the Indices in case the indices increases or decreases, above/below the indices 
applicable, to the last month of the original period. 

81. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to 
time (but at an interval of not less than one month) for the works executed. The Engineer 
shall arrange to have the bill s verified by taking or causing to be taken, where necessary, 
the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the 
Engineer certifyingthe sum to which the Contractor is considered entitled by way of interim 
payment for all the work executed, after deducting there from the amount already paid, the 
security deposit / retention money and such other amounts as may be deductible or 
recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value 
of the work carried out as an adhoc payment in the first week of next month after deducting 
there from recoveries on account of advances, interest, retention money, income tax etc. 
The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor 
have fully complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 
submission and approval of Network Schedule for the works, as detailed in Condition 8 (h). A 
fixed sum shall be held in abeyance at the time of next interim payment for non-attainment 
of each milestone in the network and shall be released only on attainment of the said 
milestone. 

v) An interim certificate given relating to work done or material 
delivered may be modified or corrected by a subsequent interim certificate or by the final 
certificate. No certificate of the Engineer supporting an interim payment shall of itself be 
conclusive evidence that any work or materials to which it relates is / are in accordance 
with the contract. 

82. Banning/De-Registration of Agencies of Construction works in B.M.C. 

The regulations regarding Demotion/ Suspension Banning for specific period or 
permanently / De-Registration shall be governed as per the respective condition in 
Contractor Registration Rules of B.M.C. 

83. JOINT VENTURE ( Not applicable) 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 
incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable 
different works is more than one and/or the estimated cost of tender is more than Rs.100 
Crores. JV shall also be allowed for complex technical work below Rs.100 Crores with the 
approval of concerned AMC. 
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b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal 
circumstances, if the work involves only one discipline (say Civil or Electrical). If number of 
members in JV is required to be more than three, then approval of concerned AMC needs to 
be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity or asa 
member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV 
firm or any constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the 
name of constituent member. However, EMD in the name of lead partner can be accepted 
subject to submission of specific request letter from lead partner stating the reasons for not 
submitting the EMD in the name of JV and giving written confirmation from the JV partners to 
the effect that the EMD submitted by the lead partner may be deemed as EMD submitted by 
JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm 
who shall have a majority (at least 51%) share of interest in the JV firm. The other members 
shall have a share of not less than 20% each in case of JV firms with up to three members 
and not less than 10% each in case of JV firms with more than three members. In case of JV 
firm with foreign member(s), the lead member has to be an Indian firm with a minimum 
share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed 
by the JV members shall be submitted by the JV firm along with the tender. The complete 
details of the members of the JV firm, their share and responsibility in the JV firm etc. 
particularly with reference to financial technical and other obligation shall be furnished in the 
agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during 
the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the 
full Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity 
of this agreement shall be extended till the currency of the contract expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the B.M.C..The 
constitution of the JV firm shall not be allowed to be modified after submission of the tender 
bid by the JV firm except when modification becomes inevitable due to succession laws etc. 
and in any case the minimum eligibility criteria should not get vitiated. In any case the Lead 
Member should continue to be the Lead Member of the JV firm. Failure to observe this 
requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not 
be allowed to be altered during the currency of contract except when modification become 
inevitable due to succession laws etc. and in any case the minimum eligibility criteria should 
not get vitiated. Failure to observe this stipulation shall be deemed to be breach of contract 
with all consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be 
required to be submitted by the JV firm as per tender conditions. All the Guarantees like 
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Performance Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. 
shall be accepted only in the name of the JV firm and no splitting of guarantees amongst the 
members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom 
the work has been awarded) has to be executed and got registered before the Registrar of the 
Companies under Companies Act or before the Registrar / Sub-Registrar under the 
Registration Act, 1908. This agreement shall be submitted by the JV firm to the B.M.C. 
before signing the contract agreement for the work. (This agreement format should 
invariably be part of the tender condition). In case the tenderer fails to observe/comply with 
this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other penal 
actions due shall be taken against partners of the JV and the JV. This joint venture 
agreement shall have, inter-alia, following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract 
is awarded, shall be jointly and severally liable to the Employer (B.M.C.) for execution of 
the project in accordance with General and Special conditions of the contract. The JV 
members shall also be liable jointly and severally for the loss, damages caused to the 
B.M.C. during the course of execution of the contract or due to no execution of the 
contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire 
period of the contract including the period of extension if any and the maintenance 
period after the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be 
governed by and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the 
members on behalf of the Joint Venture firm to deal with the tender, sign the agreement 
or enter into contract in respect of the said tender, to receive payment, to witness 
joint measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices/correspondences with respect to the 
contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 
interest right or liability in the contract without the written consent of the other members 
and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership 
firm(s), following documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture 
Agreement on a stamp paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor 
of one of the partners to sign the MOU and JV Agreement on behalf of the partners 
and create liability against the firm. 
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ii. In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 
Proprietary Concern and he is sole proprietor of the Concern OR he is in position of 
"KARTA" of Hindu Undivided Family and he has the authority, power and consent 
given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following 
documents shall be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, permitting the 
company to enter into a JV agreement, authorizing MD or one of the Directors or 
Managers of the Company to sign MOU, JV Agreement, such other documents 
required to be signed on behalf of the Company and enter into liability against the 
company and/or do any other act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company authorizing 
the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or 
debarred by B.M.C. from participation in tenders/contract in the past either in their individual 
capacity or the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV 
firm shall be adjudged based on satisfactory fulfillment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead member 
of the JV firm shall meet at least 35% requirement of technical capacity as stipulated in 
tender document.  

OR 

In case of composite works (e.g. works involving more than one distinct component such as 
Civil Engineering works, M&E works, Electrical works, etc. and in the case of major bridges, 
substructure and superstructure etc.), at least one member should have satisfactorily 
completed 35% of the value of any one component of the project work so as to cover all the 
components of project work or any member having satisfactorily completed 35% of the value 
of work of each component during last seven financial years. 

In such cases, what constitutes a component in a composite work shall be clearly 
defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or the 
arithmetic sum of contractual payments received by all the members of JV firm in any one of 
the previous three financial years and shall be at least 100% of the estimated value of the 
work as mentioned in the tender. 

84. Compensation for delay: 
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If the Contractor fails to complete the works and clear the site on or before the Contract  
or extended date(s) / period(s) of completion, he shall, without prejudice to any other  
right or remedy of Municipal Corporation on account of such breach, pay as agreed  
compensation, amount calculated as stipulated below (or such smaller amount as may  
be fixed by the Engineer) on the contract value of the whole work or on the contract  
value of the time or group of items of work for which separate period of completion are  
given in the contract and of which completion is delayed for every week that the whole  
of the work of item or group of items of work concerned remains uncompleted, even  
though the contract as a whole be completed by the contract or the extended date of  
completion. For this purpose the term ‘Contract Value’ shall be the value of the work at  
Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 months 
:to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 months and 
not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years: to the 
extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week the 
compensation payable for that fraction shall be proportional to the number of days involved. 

Provided always that the total amount of compensation for delay to be paid this condition 
shall not exceed the undernoted percentage of the Contract Value of the item or group of items of 
work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 
months: 10 percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 
months and not exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 
years: 5 percent. 

The amount of compensation may be adjusted set off against any sum payable to the 
contractor under this or any other contract with the Municipal Corporation. 

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 
Specifications 

All works under or in course of execution or executed in pursuance of the contract,  
shall at all times be open and accessible to the inspection and supervision of the  
Engineer-in-charge, his authorized subordinates in charge of the work and all the  
superior officers, officer of the Vigilance Department of the B.M.C.or any 
organization engaged by the B.M.C. for Quality Assurance and the contractor shall, at  
all times, during the usual working hours and at all other times at which reasonable  
notice of the visit of such officers has been given to the contractor, either himself be  
present to receive orders and instructions or have a responsible agent duly accredited in  
writing, present for that purpose. Orders given to the Contractor’s agent shall be  
considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of  
the work or to the officer of Vigilance Department, that any work has been executed  
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with unsound, imperfect or unskilful workmanship or with materials of any inferior  
description, or that any materials or articles provided by him for the execution of the  
work are unsound or of a quality inferior to that contracted for or otherwise not in  
accordance with the contract, the contractor shall, on demand in writing which shall be  
made within twelve months of the completion of the work from the Engineer-in-Charge  
specifying the work, materials or articles complained of notwithstanding that the same  
may have been passed, certified and paid for forthwith rectify, or remove and  
reconstruct the work so specified in whole or in part, as the case may require or as the  
case may be, remove the materials or articles so specified and provide other proper and  
suitable materials or articles at his own charge and cost. In the event of the failing to doso within a 
period specified by the Engineer-in-Charge in his demand aforesaid, then  
the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  
of the general condition of contract in section 9 of tender document (for Compensation  
for delay) for this default. In such case the Engineer-in Charge may not accept the item  
of work at the rates applicable under the contract but may accept such items at reduced  
rates as the Engineer in charge may consider reasonable during the preparation of on  
account bills or final bill if the item is so acceptable without detriment to the safety and  
utility of the item and the structure or he may reject the work outright without any  
payment and/or get it and other connected and incidental items rectified, or removed  
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 
Charge to be conveyed in writing in respect of the same will be final and binding on the  
contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 
General Conditions of Contract, then a show cause notice shall necessarily be issued to the 
contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  
relevant clauses in documents that form a part of contract as exercised or is  
exercisable in the event of any future case of default by the Contractor, he is declared  
liable to pay compensation amounting to the whole of his security deposit. The  
liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he 
so desires, take possession of all or any tools and plant, materials and  
stores in or upon the work of site thereof or belonging to the Contractor or procured  
by him and intended to be used for the execution of the work or any part thereof  
paying or allowing for the same in account at the contract rates, or in the case of  
contract rates not being applicable at current market rates to be certified by the  
Executive Engineer, may after giving notice in writing to the Contractor or his staff  
of the work or other authorized agent require him to remove such tools and plants,  
materials or stores from the premises within a time to be specified in such notice and  
in the event of the Contractor failing to comply with any such requisition, the  
Executive Engineer may remove them at the contractors expense of sell them by  
auction or private sell on account of the Contractor at his risk in all respects and  
certificate of the Executive Engineer as to the expense of any such removal and the  
amount of the proceeds an expense of any such sell be final and conclusive against  
the Contractor. 

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work 
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(a) if at any time after the execution of contract documents, the Engineer shall for any  
reason whatsoever, desires that the whole or any part of the works specified in the  
Tender should be suspended for any period or that the whole or part of the work should  
not be carried out, at all, he shall give to the Contractor a Notice in writing of such  
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or  
stop the work wholly or in part as required after having due regard to the appropriate  
stage at which the work should be stopped or suspended so as not to cause any damage  
or injury the work already done or endanger the safety thereof, provided that the  
decision of the Engineer as to the stage at which the work or any part of it could be or  
could have been safely stopped or suspended shall be final and conclusive against the  
contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by reason of 
or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or 
curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 
obligations under the contract so far as it pertains to the unexecuted part of the work by 
giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said 
period of 90 days, of such intention and requiring the Engineering to record the final 
measurement of the work already done and to pay final bill. Upon giving such Notice, the 
Contractor shall be deem to have been discharged from his obligations to complete the 
remaining unexecuted work under his contract. On receipt of such notice the Engineer shall 
proceed to complete the measurement and make such payment as may be finally due to the 
contractor within a period of 90 days from the receipt of such Notice in respect of the work 
already done by the contractor. Such payment shall not in any manner prejudice the right 
of the contractor to any further compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  
entitled to apply to the Engineer within 30 days of the resumption of the work after  
such suspension for payment of compensation to the extent of pecuniary loss suffered  
by him in respect of working machinery remained ideal on the site of on the account of his 
having an to pay the salary of wages and labour engaged by him during the said  
period of suspension provided always that the contractor shall not be entitled to any  
claim in respect of any such working machinery, salary or wages for the first 30 days  
whether consecutive or in the aggregate or such suspension or in respect of any such  
suspension whatsoever occasion by unsatisfactory work or any other default on his part, the 
decision of the Engineer in this regard shall be final and conclusive against the contractor. 

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising 
from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  
implements, ladders, cordage, tackle scaffolding and temporary works requisite or  
proper for the proper execution of the work, whether, in the original altered or  
substituted form and whether included in the specification of other documents forming  
part of the contract or referred to in these conditions or not and which may be necessary  
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  
as to any matter as to which under these conditions is entitled to be satisfied, or which  
is entitled to require together with the carriage therefore to and from the work. 
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The Contractor shall also supply without charge, the requisite number of person with the means 
and materials necessary for the purpose of setting out works and counting, weighing and 
assisting in the measurements of examination at any time and from time to time of the work or 
materials, failing which the same may be provided by the Engineer In-charge at the expense of 
the contractor and the expenses may be deducted from any money due to the contractor under the 
contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion 
thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  
public from accident and shall also be bound to bear the expenses of defence of every  
suit, action or other legal proceedings, that may be brought by any person for injury  
sustained owing to neglect of the above precautions and to pay any damages and cost  
which may be awarded in any such suit action or proceedings to any such person or  
which may with the consent of the contractor be paid for compromising any claim by  
any such person. 

89. Prevention of Fire: The contractor shall not set fire to any standing jungle, trees, 
brushwood or grass without a written permit from the Engineer In-charge. When such permit is 
given, and also in all cases when destroying cut or dug up trees brushwood, grass, etc., by fire, 
the contractor shall take necessary measure to prevent such fire spreading to or otherwise 
damaging surrounding property. The Contractor shall make his own arrangements for drinking 
water for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour 
whether in or beyond the limits of B.M.C. property including any damage caused by spreading the 
fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 
estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 
final and the contractor shall be bound to pay the amount of the assessed compensation on 
demand failing which the same will be recovered from the Contractor as damages or deducted 
by the Engineer In-charge from any sums that may be due or become due from B.M.C. to 
contractor under this Contract or otherwise. Contractor shall bear the expenses of defending any 
action or other legal proceedings that may be brought to prevent the spread of fire and he shall 
pay any damages and costs that may be awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be 
forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications : 

In the case of any class of work for which there is no such specifications, such works  
shall be carried out in accordance with the specifications and in the event of there  
being no such specifications, then in such case, the work shall be carried out in all  
respects in accordance with all instructions and requirements of the Engineer In- 
charge. 

93. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of 
providing medical help to any workmen who may suffer a bodily injury as a result of an  
accident. If such expenses are incurred by B.M.C., the same shall be recoverable  
from the contractor forthwith and be included without prejudice to any other remedy of 
B.M.C. from any amount due or that may become due to the Contractor. 
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(ii) The contractor shall provide necessary personal safety equipment and first-
aid box for the use of persons employed on the site and shall maintain the same in condition 
suitable for immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided 
by the contractor and the contractor shall take adequate steps to ensure the proper use of 
equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or 
drawing all necessary equipments shall be provided and kept ready for use and all necessary 
steps shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land or in the case of clearance of works, on account of ant delay in 
according to sanction of estimates. 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer 
of B.M.C.. Contractor shall see that mosquitogenic conditions are created so as to keep vector 
population to minimum level. Contractor shall carry out anti-malaria measures in the area as per 
the guidelines issued by the Executive Health Officer of B.M.C. from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 
malaria incidence, contractor shall be liable to pay B.M.C. on anti- 
malaria measures to control the situation in addition to fine. 

96.   Internal Grievance Redressal Mechanism: 

BMC has formed internal grievance redressal Mechanism for redressal of bidders 
grievances. Any bidder are prospective bidder aggrieved by any decision, action or 
omission of the procuring entity being contrary to the provisions of the tender or any rules 
or guidelines issued therein, in Packet A,B&C can make an application for reviewed of 
decision of responsiveness in Packet A,B & C within the period of 7 days.  

While making such an application, to procuring entity for review, aggrieved bidders or 
prospective bidders shall clearly specify the ground or grounds in respect of which he feels 
aggrieved.  

Provided that after declaration of a bidder as as successful in Packet A (General 
Requirements), an application for review may be filed by a bidder who has participated in 
procurement proceedings and after declaration of successful bidder in Packet ‘B’ (Technical 
Bid), an application for review may be filed only by successful bidders of Packet ‘A’. 
Provided further that, an application for review of the financial bid can be submitted, by the 
bidder whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, B.M.C. may decide whether the bid process 
is required to be suspended pending disposal of such review. The B.M.C. after examining 
the application and the documents available to him, give such reliefs, as may be considered 
appropriate and communicate its decision to the applicant and if required to other bidders 
or prospective bidders, as the case may be. 
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B.M.C. shall deal and dispose off such application as expeditiously as possible and in 
any case within 10 days from the date of receipt of such application or such other period as 
may be specified in pre-qualification document, bidder registration document or bid 
documents, as the case may be. 

Where B.M.C. fails to dispose off the application within the specified period or if the 
bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such 
bidder or prospective bidder may file an application for redressal before the Internal 
Procurement Redressal Committee within 7 days of the expiry of the allowed time or of the 
date of receipt of the decision, as the case may be. Every such application for internal 
redressal before Redressal Committee shall be accompanied by fee of Rs. 25,000/- and fee 
shall be paid in the form of D.D. in favour of B.M.C.  

1st appeal by the bidder against the decision of C.E./HOD/ Dean can be made to 
concerned D.M.C./Director who should decide appeal in 7 days. 

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for decision.  

Grievance Redressal Committee (GRC) is headed by concerned D.M.C./Director of 
particular department for the first appeal / grievances by the bidder against the decision for 
responsiveness / non-responsiveness in Packet ‘A’, Packet ‘B’ or Packet ‘C’ and if not 
satisfied, concerned A.M.C. will take decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC(CPD) office 
where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from aggrieved 
bidder. The necessary correspondence in respect of said applications to the aggrieved 
bidder & concerned department, issuing notices, arranging of Grievance Redressal 
Committee (GRC) with D.M.C. and further proceeding will be carried out through registrar 
appointed by BMC.  

No application shall be maintainable before the redressal Committee in regard of any 
decision of the B.M.C. relating to following issues: 

Determination of need of procurement. 

The decision of whether or not to enter into negotiations. 

Cancellation of a procurement process for certain reasons. 

On receipt of recommendation of the Committee, It will be communicated his decision 
thereon to the applicant within 10 days or such further time not exceeding 20 days, as may 
be considered necessary from the date of receipt of the recommendation and in case of 
non-acceptance of any recommendation, the reason of such non-acceptance shall also be 
mentioned in such communication.  

Additional Municipal Commissioner and / or Grievance Redressal Committee, if found, 
come to the conclusion that any such complaint or review is of vexatious, frivolous or 
malicious nature and submitted with the intention of delaying or defeating any procurement 
or causing loss to the procuring entity or any other bidder, then such complainant shall be 
punished with fine, which may extend to 5 lac rupees or 2% of the value of the 
procurement, whichever is higher. 
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Sub-   Rate contract for hiring of dumpers for collection & transportation of silt from city area 

to silt yard at SWD workshop, Dadar. 

Quantity: As per BOQ. 

1. Preamble: This department looks after the work of operation and maintenance of storm 

water drains in city and suburban area. Various machineries, dewater pumps, submersible 

dewater pumps and vehicles are utilized for cleaning of Storm water drains. There is silt yard 

in the premises of SWD workshop, Dadar. The silt brought in by suction, suction cum jetting 

and suction cum jetting with recycling facility machines , super sucker machine of SWD 

department are dumped in this yard. The dried silt is then transported to outside the B.M.C. 

limit by dumper through contractual agency. The separate contract awarded for the same. 

The silt removed by power bucket machines in city area is stacked at nearby places of the 

closed drains which causes unhygienic condition and creates nuisance to the citizens.  

Hence, this office had invited this tender to hire the services of private dumpers as per 

requirement for transporting dry silt from various places of city area to silt yard Dadar.  

The dumpers will be utilized as and when required by this department. 

2. Scope of work: The brief scope of the work but does not limited to the following is as under 

Type Of the Vehicle Dumper’s Capacity 

Dumper Vehicle Minimum 6 Cu. Mtrs 

 

The JCB machine will be provided by B.M.C. at the site to lift silt in dumper and then 

the contractor will transport the silt to SWD workshop, Dadar. 

3. Quantum Of Supply : 

Contractor shall supply dumper vehicles for transporting silt of minimum 6 Cu.Mtrs. capacity. 

The said dumper will be used on trip basis as per the requirement which is given by 

A.E.(O&M) SWD/ Ex.Eng.(O&M)Mech SWD.) during the contract period. 

4. Terms & Conditions: 

1. The dumper vehicle supplied by the contractors shall not be more than 8 years old and shall 

strictly comply with the latest RTO norms. The vehicles shall be supplied as per the 

requirement at site. The vehicles supplied shall be of reputed make and latest model with 

good working conditions. 

2. The successful contractor shall have to furnish all the required information with documentary 

evidence regarding ownership of vehicles, registration of vehicles, certificate regarding the 

validity of the fitness, insurance certificate, valid PUC etc. 

3. The successful contractor shall have to submit the documentary evidence of ownership 

(R.C.Book). Details of the vehicles owned or at command shall be attached. 
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4. Municipal commissioner reserves the right to accept or reject the offer if letter from private 

transport owners indicate similar registration nos. of dumper vehicle in possession and at 

command in cases of different tender. 

5. Skilled staff with necessary driving license from RTO shall be appointed for operation of 

dumper vehicle. The name of operators along with their driving license particulars shall be 

submitted by the tenderer in the event of the quotation being accepted. 

6. The dumper vehicle shall be required to work for transporting minimum 6 Cu.Mtrs. capacity of 

silts. Once the dumper vehicle is indented by department, it will be utilized for daily basis 

during contract period. The operator shall obtain a signature & designation of representative 

of the user department not less that the rank of D.A. before leaving the work site. The log 

sheet without the signature and designation of representative of the user department shall 

not be considered valid. 

7.The dumper shall be in perfect working condition. 

8.In the event of breakdown of dumper the contractor shall take immediate steps to put back 

the dumper in working condition. The breakdown period will be considered as non-working 

hours & no payment shall be made to the Contractor for this breakdown period.  

9.In the event of major breakdown the Contractor should provide another dumper within 4 

hours for continuation of work. 

10.The cost of any damage to Municipal property injury or death caused during operation of 

dumper or any claim arising out of it, shall be recovered from the contractor through their 

bills. 

11.The Contractor shall make their own arrangement for security and safety of their dumper 

and other belonging during its contract period at their cost. The contractor shall make proper 

arrangement of staff engaged by him for safety and security of dumper when the same is 

engaged for work. The contractor shall also prevent his staff from committing any nuisance at 

the working site. 

12.The successful contractor shall supply the dumper vehicle with operator, cleaner, fuel, tools 

etc., B.M.C. will not provide anything related to operation and maintenance. Fuel will not be 

supplied by BMC. 

13.The contractor shall have telephone/mobile phone facilities for proper co-ordination & quick 

communication. 

14.The successful contractor will have to maintain a logsheet with the dumper separately and 

record the time of arrival and departure. The work carried out shall be recorded separately. 

15.If it is found that any dumper has made an accident or is liable to make an accident due to 

dumper not being road worthy or due to mal operation by the contractor’s driver or by rash 

driving or by contractor’s staff. Such dumper shall be debarred for use permanently for this 

work and it will be contractor’s responsibility to make up the quota immediately. 

16.The successful contractor shall have to provide all necessary protective gear to the labour 

staff employed by them such as safety shoes, face masks, safety goggles, hand gloves, 
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helmet with ear defender, etc as required on similar lines as provided to Municipal Labour or 

otherwise and in case of any complaint or litigation, the contractors shall be responsible to 

see that services are not affected by such issues. 

17.Successful contractor shall be ready to supply the dumper to various sites in entire B.M.C. 

limits at the same rates and as per terms and condition of this tender if required. 

18.The working staff of the contractor shall obey the instructions of concerned Municipal 

Engineers and execute the work as per their directions.  

19.Any charges towards Toll Tax / entry Tax shall be borne by the contractor. 

20.The contractors shall note that as per the scope of work they have to provide the dumper for 

SWD Workshop, Dadar as and when required. The necessary program will be given well in 

advance.  

21.The contractor should arrange the dumper to reach the site at given time. The time to reach 

the site will be given at least 8 hours in advance by Telephonic conversation. 

22.Dumper should be strictly covered with tarpaulin when it is fully filled with silt during 

transportation silt yard to SWD workshop, Dadar. 

23.The 180 trips shall be utilized for a year. If 180 trips of dumper for a year are not completed, 

the shifts for that year will be lapsed. The dumper may be operated for more than one trip 

per day as per additional requirements. However, if more than 180 trips are consumed per 

year then, the same shall be utilized for next year’s 180 trips. However, the payment for 

these additional trips will be on basis of the trips rate in which the additional trips are 

consumed.  

5. Payment: 

 Payment will be made on monthly basis, within 30 days after receipt of monthly bills for the 

trips utilized in previous month. 

6. Penalty: 

i. Successful contractor fails to supply the dumper within specified time after intimation of the 

requirement by the department, the penalty of Rs.1000/- will be charged per hour. In no 

case, the reason of non-availability of dumper will be considered for waving the penalty.  

ii. The contractor shall provide a board showing that the dumper “On B.M.C. Duty-SWD” failure to 

display the board will render the contractor liable for penalty of Rs.200/- per shift. 

iii. The dumper driver / cleaner shall invariably accompany the proper log sheet with them and shall 

produce the same as when demanded by the concerned Municipal Authority. In case it is 

found that they are not accompanying the proper log sheets that particular shift for the said 

machinery will be cancelled. 

Iv. In case of breakdown, if the substitute dumper is not made available within 4 hrs, the shift will 

be cancelled in addition to penalty of Rs. 1000/- per hour for delay period. 
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7. General Terms, Conditions & Instructions:- 

1. The rates quoted shall be inclusive of all taxes, duties, overheads & no claim on this account 

will be entertained later on. 

2. Price Variation: The price quoted shall be inclusive of all taxes, duties and shall be firm. No 

variation of any kind including taxation structure will be allowed. 

3. The tenderer must state the names and addresses of all the partners including email address 

of the firm in the space provided for in the quotation notice. Any tenderer failing to do so will 

render himself liable to have his tender deposit forfeited and the contract, if entered into will 

be cancelled at any time during its currency. 

4. B.M.C. reserves the right to accept / reject quotation / offer of the contractor without 

assigning any reason. 

5. The Municipal Commissioner reserves the right to terminate the contract after giving one 

week’s notice without assigning any reason whatsoever 

     8.Safety and Security 

The contractor shall make his own arrangement for safety & security of their machinery & working 

staff. B.M.C. will not be liable for any claims arising out of theft / damage / injury / fire / accident 

etc. of the machineries and staff of the contractor. The cost of any damage/theft/fire to the 

municipal property or injury during the execution of work to the staff shall be borne by the 

contractors & shall be recovered through their bills. 

9. Payment of Taxes: Contractor shall have to pay all the current, proposed and new Indian Govt. 

Taxes, as applicable / amended, from time to time during the period of this contract, such as Indian 

Income Tax on all payments made to him under the provision of Indian Income Tax Act, Works 

Contract Tax, Service Tax or any other tax, at its applicable rates. These taxes will be deducted, at 

source, from each bill of the contractor. Contractor shall take this aspect into consideration while 

submitting his offer. 

10. Terms of payment: The payment of will be made on monthly basis, within 30 days, after 

receipt of monthly bills from the contractors. 

11. Period of Contract: 2 years including monsoon or till the utilization of 360 trips whichever 

earlier. 

12. Termination of contract: In opinion of the engineer if the contractor at any time makes 

default in proceeding with the work with due diligence, default in compliance of any terms and 

conditions, fails to complete the work or items of the work, all such amounts to default by 

contractor. In each default, the engineer shall issue notice to contractor to show desired 

improvement, within 15 days, failing which the contract of defaulting contractor will stand 

terminated and any other contractor who will be directed by the Chief Engineer (SWD) can 
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commence the remaining work after notice period, at the risk and cost of the original contractor. 

Action will also be taken to the extent of blacklisting and deregistration of contractor. 

   13. Price Variation: The rates quoted shall be firm and no price variation will be allowed on 

any account. 

14. Dispute: In case of any dispute during course of execution of this work, the same shall be 

referred to M.C., B.M.C., whose decision will be final and binding on the contractor. 

15. The terms & conditions stated in this section supersede the similar terms & conditions stipulated 

elsewhere in the tender document. 

16. B.M.C. reserves right to accept / reject the tender / offer of the contractors without assigning 

any reason, whatsoever. 

                                                                                                                         Sd/-                         

                                                                                                          E.E.(O&M)Mech,SWD. 
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FRAUD AND CORRUPT PRACTICES 

 

1. The Applicants and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice 

or restrictive practice in the Bidding Process.  

 

2. Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an Applicant 

is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice during the Bidding Process, such Applicant shall not be eligible to participate in any tender 

or RFQ issued by the Authority during a period of 2 (two) years from the date such Applicant is 

found by the Authority to have directly or indirectly or through an agent, engaged or indulged in 

any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice, as the case may be.  

 

3. For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them: 

 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the actions of any person connected with the Bidding Process (for 

avoidance of doubt, offering of employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who is or has been associated in any 

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with matters 

concerning the Concession Agreement or arising there from, before or after the execution thereof, 

at any time prior to the expiry of one year from the date such official resigns or retires from or 

otherwise ceases to be in the service of the Authority, shall be deemed to constitute influencing 

the actions of a person connected with the Bidding Process); or save and except as permitted 

under the relavant sub clause, engaging in any manner whatsoever, whether during the Bidding 

Process or after the issue of the LOA or after the execution of the Concession Agreement, as the 

case may be, any person in respect of any matter relating to the Project or the LOA or the 

Concession Agreement, who at any time has been or is a legal, financial or technical adviser of the 

Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 

or disclosure of incomplete facts, in order to influence the Bidding Process; 
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C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process; 

D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the 

Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site, and the provisions of relevant Clause 

shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then that employee 

shall be removed in accordance with relevant Clause. For the purposes of this Sub-Clause: i. 

“corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another party; ii. “another party” refers to a public 

official acting in relation to the procurement process or contract execution. In this context, “public 

official” includes Financer staff and employees of other organizations taking or reviewing 

procurement decisions. iii. “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation; iv. “collusive practice” is an arrangement 

between two or more parties designed to achieve an improper purpose, including to influence 

improperly the actions of another party; v. “coercive practice” is impairing or harming, or 

threatening to impair or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; vi. “obstructive practice” is deliberately destroying, 

falsifying, altering or concealing of evidence material to the investigation or making false 

statements to investigators in order to materially impede the Financier investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or vii. acts intended to materially impede the 

exercise of the Financer’s inspection and audit rights provided. viii. “party” refers to a public 

official; the terms “benefit” and “obligation” relate to the procurement process or contract 

execution; and the “act or omission” is intended to influence the procurement process or contract 

execution. ix. ‘parties’ refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, non competitive levels. x. a “party” refers to a 

participant in the procurement process or contract execution. 
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PRE-BID MEETING 

 

Pre-bid meeting of the interested parties shall be convened at the designated date, time and 

place. A maximum of three representatives of each Applicant shall be allowed to participate on 

production of authority letter from the Applicant. During the course of Pre-bid meeting, the Applicants 

will be free to seek clarifications and make suggestions for consideration of the Authority. The 

Authority shall Endeavour to provide clarifications and such further information as it may, in its sole 

discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding Process. 

 

Not Applicable in this case 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs 

up to Virar and Kalyan have been approved only for the purpose of accepting Banker’s guarantee from 

1997-98 onwards until further instructions.  

 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch of 

the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers Guarantee 

is binding on the endorsing Branch of the bank within Mumbai limits and is liable to be on forced 

against the said branch of the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. 

List of approved Banks:- 

A S.B.I and its Subsidary Banks 

1 State Bank of India 

2. State Bank of Bikaner & Jaipur 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore 

5 State Bank Of  Patiala 

6 State Bank Of Saurashtra 

 7 State Bank Of  Travankore 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank 

24 Vijaya Bank 



 
B I D  D O C U M E N T -  H i r i n g  o f  d u m p e r _ 2 0 2 5  Page 105 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd 

33 Federal Bank Ltd 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd 

42 Ratankar  Bank  

43 Sangli Bank 

44 South Indian Bank Ltd 

45 S.B.I Corporation & Intl Bank Ltd 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd 

48 Vysya Bank Ltd. 

D Schedule Urban Co-Op Banks 

49 Abhyudaya Co-op Bank Ltd 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd 

55 Janata Sahakari Bank Ltd 

56 Mumbai District Central Co-op Bank Ltd 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd 

59 North Canara G.S.B. Co-op Bank Ltd. 
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60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd 

63 Shamrao Vithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank 

68 American Express Bank Ltd. 

69 ANZGrindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez 

73 Banque Nationale de Paris 

74 Barclays bank. 

75 City Bank N.A 

76 Hongkong& Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 
 

 To, 

The Brihanmumbai Municipal Corporation (B.M.C.) 

Sir, 

 I/We have read and examined the following documents relating to the work/supply 

of……………………………………………………………………………………………………………………………………………

… 

…………………………………………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………………………… 

i) 

ii) 

iii) 

 

iv) 

v) 

vi) 

vii) 

viii) 

Notice inviting tender. 

Directions to tenderers (General and special) 

General condition of contract for Civil Works of the Brihanmumbai Municipal Corporation 

(B.M.C.) as amended up to date. 

Drawings, if any 

Specifications. 

Special Conditions 

Annexures 

Bill of Quantities and Rates. 

1A.  I/We________________________________________________________ (full name in 

capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, 

named herein below, do hereby offer 

to………………………………………………………………………………………………………………………………………………

. 

………………………………………………………………………………………………………………………………………………. 

………………………………………………………………………………………………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of contract of 

the rates entered in the schedule of rates sent herewith and signed by me/us” (strike 

out the portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under 

the name of any other establishment /firm or otherwise, nor are we in any way related 

or concerned with the establishment /firm or any other person, who have filled in the 

tender for the aforesaid work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in all 

respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
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3. According to your requirements for payment of Earnest Money amounting 

toRs.________________ (Rs……………………………………………………………………………………………….. 

……………………………………………………………………………………………………………………………….-in words) 

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest. 

4. I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing 

I/we agree not to withdraw the offer constituted by this tender before the date of 

communication to me/us of such notice of non/acceptance, which date shall be not later 

than ten days from the date of the decision of the Standing Committee or Education 

Committee of the Corporation, as maybe required under 

the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 

5below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act 

1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving 

any information, which is found to be incorrect and against the instructions and 

directions given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender 

is false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation 

(B.M.C.)for any such losses or inconvenience caused to the Corporation in any manner 
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and will not resist any claim for such compensation on any ground whatsoever. I/we 

agree and undertake that I/we shall not claim in such case any amount by way of 

damages or compensation for cancellation of the contract given to me/us or any work 

assigned to me/us or is withdrawn by the Corporation,” 

 Address Yours faithfully, 

…………………………………. 

…………………………….…… 

Digital Signature of the Tenderer or the Firm 

 1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 

5.………………………………………………. 

Full Name and private residential address of 

all the partners constituting the Firm 

  

1. …………………………………………………………… 

 ……………………………………………………………. 

 A/c No. 

……………………………………………………………… 

2. ……………………………………………………………. 

 ……………………………………………………………. 

 Name of Bank 

……………………………………………………………… 

3. ……………………………………………………………. 

 ……………………………………………………………. 

 Name of Branch 

……………………………………………………………… 

4. ……………………………………………………………. 

 ……………………………………………………………. 

 Vendor No. 

……………………………………………………………… 
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Appendix ‘I' 

 
Information regarding status of Bidders 

 

1. (a) Whether it is a proprietor 

concern 

:  

 (b) If so, name of the owner  
  

:  

2. If it is a partnership concern, 

please furnish name of each 

partner and copy of registration 

certificate  

:  

3. In case of company, please 

furnish the documentary proof to 

show that the company is 

registered 

 

:  

 

 

 

 Signature of authorized 
 Person of concern/company 

 
 

 
 

Name of concern/company and seal 
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Appendix ‘II' 

 

a) Tender No. : Dy.Ch.E.(O&M)/SWD/eT-35 of 2025-26 Tender ID- 2025_MCGM_1258615_1 

b) Tenderer’s Name : 

c) Tenderer’s address and Telephone No. : 

d) Name of contact person, designation & his mobile no. : 

e) Fax No. : 

f) Email address : 

g) Whether registered under ST/VAT/Service Tax in Maharashtra Yes/No. 

 (Registration must be effective on due date of tender) Reg.No. 

h) Certificate in Support of (e) above, if registered. Enclosed/Not Enclosed 

 

 

 

Signature of authorized Person of concern/company 
 

 
 

 
                         Name of concern/company and seal 
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AGREEMENT FORM 

Tender / Quotation dated ……………. 20… 
 
Standing Committee/Education Committee Resolution No. ……..………………………………. CONTRACT FOR 
THE WORKS …….…………………………………………..………..…………  
…………………………………………………………...………………………….…………………………………………………  
…………………………...…………………………………………………  
This agreement made this day of ………… ……………………………. ……………… …………  
Two thousand ……………………....…..……..………..…………………………………………… Between  
.……...……………...………………………………………………….…………….………  
………………………………………………………..…………….…………………………..……..…  
inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… …  
…………………………………………………………………...………………………….……………  
in Bombay under the style and name of Messrs ……………………..………………………  
……………………………………………………………...…………………………………………… (Hereinafter called “the 
contractor of the one part and Shri ………………………………  
…………………………………………………………………………………….…………….……….  
the DMC(Infra.) (hereinafter called “the commissioner” in which expression are included unless the 
inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 
time being holding the office of DMC(Infra.) of the second part and the Municipal Corporation of 
Greater Mumbai (hereinafter called  
“the Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 
completion and maintenance of the works described above and his tender has been accepted by the 
Commissioner (with the approval of the Standing Committee/Education Committee of the 
Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the General Conditions of Contract for works hereinafter referred to:- 

 
2) The following documents shall be deemed to form and be read and constructed as a part of 

this agreement viz. 
a) The letter of Acceptance 
 
b) The Bid: 
 
c) Addendum to Bid; if any 
 
d) Tender Document 
 
e) The Bill of Quantities: 
 
f) The Specification: 
 
g) Detailed Engineering Drawings, if any 
 
h) Standard General Conditions of Contracts (GCC) 
 
i) All correspondence documents between bidder and B.M.C. 

 

3) In consideration of the payments to be made by the Commissioner to the contractor as 
hereinafter mentioned the contractor hereby covenants with the Commissioner to 
construct, complete and maintain the works in conformity in all respects with the 
provision of the contract.  
 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in 
the manner prescribed by the contract. 
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 
herein to affixed (or have hereunto set their respective hands and seals) the day and year 
above written. 

Signed with designation stamp of the 
Contractors sealed & delivered by the  
Contractors ) Seal 
 ___________________________________ 
Trading under the name & style of ) ____________________________________ 
 ____________________________________ 
 ____________________________________ 
 
In presence of the witness: 
Witness no. 1: Name & address )  
Name: ____________________________ 
Resi. Address: ______________________ 
__________________________________ Signature of Witness No. 1 
__________________________________ 
 
Witness no. 2: Name & address )  
Name: ____________________________ 
Resi. Address: ______________________ 
__________________________________ Signature of Witness No. 2 
__________________________________ 
 
 
Signed by the Dy. Municipal Commissioner,)  
The DMC(Infra.) in the presence of 
1. _______________________________ 
2. _______________________________ 
 DMC(Infra.) 
 
 Name and Signature of concern 
Dy.Ch.Eng&Ch.Eng (HOD) with 
Designation Stamp Dy.Ch.Eng. Chief Engineer 
Shri./ Smt. Shri./ Smt. 
 
The common seal of the Municipal Corporation ) 
Of Greater Mumbai was affixed on the ____ 
Day of ___.___.20____ presence of 
1. ________________________________ 
2.__________________________________ 
 
Two members of the Standing Committee  
of the Municipal Corporation of 
Greater Mumbai. 
 
Witness: 
(Shri/Smt.___________________)  
Office Superintendent, 
Municipal Secretary’s Office 

 
Contract examined with the Quotation/Tender and the Resolution No.______________dated 

___________ of the Standing/ EducationCommittee/Municipal Commissioner/DMC(Infra.)’s Sanction 

No. __________dated __________etc. and found correct. 

 
Signature of Asst. Eng.Or Ex.Eng and Dy.Ch.Eng. 
of the concerned deptt. With Designation Stamp. 
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Annexure-‘A’ 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

I Shri/Smt ……………………………………………….. aged……… years Indian Inhabitant. 

Proprietor/Partner/Director of M/s…………………………………………………… resident at 

…………………………………………………………………………… do hereby give Irrevocable undertaking as under; 

i. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax 

on supply of goods or services or the benefit of input tax credit shall be mandatorily passed 

on to B.M.C. by way of commensurate reduction in prices. 

ii. I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage, B.M.C. shall be at liberty to initiate legal action against me for 

its recovery including, but not limited to, an appeal to the screening Committee of the GST 

Counsel. 

iii. I say that above said irrevocable undertaking is binding upon me/my partners/company/other 

Directors of the company and also upon my/our legal heirs, assignee, Executor, administrator 

etc. 

iv. If I fail to compliance with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

 Whatever has been stated here in above is true & correct to my/our own knowledge & belief. 

 

Solemnly affirmed at DEPONANT 

This day of BEFORE ME 

Interpreted Explained and Identified by me. 
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Annexure-‘AA’ 

Tax 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties, Cess etc. as applicable at the time of bid submission. GST as applicable shall be paid 

separately on submission of bills/invoice. Input Tax Credit of GST as available with the bidder 

will not be claim separately by BMC. However, while quoting the rates benefit of Input Tax Credit 

or Exemptions shall be passed on to the BMC by way of equivalent reduction in quoted price. 

 

 …………………………... 
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in 

order to secure the contract or in furtherance to secure it and in particular commits himself to the 

following:- 

 

 1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the B.M.C., connected directly or indirectly with the bidding process, or 

to any person, organization or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the B.M.C. or otherwise in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or 

execution of the Contract or any other Contract with the Government for showing or forbearing to 

show favour or disfavour to any person in relation to the Contract or any other Contract with the 

Government. 

 3. The Bidder will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 

contract. 

 4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of 

the B.M.C. or their family members, agents, brokers or any other intermediaries in connection with 

the contract and the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 

others, any information provided by the B.M.C. as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in any electronic data 

carrier. The Bidder also undertakes to exercise due and adequate care lest any such information is 

divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner 

without supporting it with full and verifiable facts. 

 

 8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 
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 9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained 

herein, the Authority may reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged in 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in 

the Bidding Process For the purposes of this Clause 9, the following terms shall have the meaning 

herein after respectively assigned to them: 

 1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process ;  

2. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 

indirectly, any person or property to influence any persons participation or action in the Bidding 

Process;  

3. “undesirable practice” means (i) establishing contact with any person connected with or employed 

or engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing 

or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and  

4. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C  

(On Rs. 500/- Stamp Paper) 

 

DECLARATION CUM INDEMNITY BOND 

 

I, _____________________ of _________, do hereby declared and undertake as under.  

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the 

time of registration of my firm/company _______ and there is nochange in the contents of the 

certificates that are submitted at the time of registration. 

 2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of 

___________ has not been charged with any prohibitory and /or penal action such as banning (for 

specific time or permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

 3. I declare that I have perused and examined the tender document including addendum, condition 

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I 

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity 

as ______________ of ___________.  

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, B.M.C. is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of 

the contract.  

5. I also declare that I will not claim any charge/damages/compensation for non-availability of site for 

the contract work at any time.  

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site in 

charge  

 

 

 

Signature of Tenderer/Bidder 
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Annexure D 

 
Rate Analysis 

 
 

Item Description 

Sr. 

No. 

Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

7 Per unit rate (Shifts)     

 

 

Sign & seal of the Tenderer 
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Annexure-F 

Circular No. - DMC (Env. & C.C.) /01 dtd 24.09.2024 

Environment Management Plan (EMP) 

 

Sr No Head Information to be filled by Work 
Proponent 

Work Overview 

1 

 

1.1 Work  Details Rate contract for hiring of dumpers for 
collection & transportation of silt from city 
area to silt yard at SWD workshop, Dadar.     

1.2 Work  
Proponent 
Information 

Submit name, address and contact 
information of the project lead /Incharge. 

Work Details 

2 

 

2.1 Construction 
activities 

Submit name, address and contact 
information of the project lead /Incharge. 
                

 2.2 Material 
Management 

Mention the material used (cement, 
concrete, etc.) and how they will be 
stored safely.    

 2.3 Existing site 
features. 

Description of current features or structures 
on the site. (Including no. of tree)      

Statutory Requirements. 

3 

 

3.1 Legal 
compliances 

 List legal permissions obtained for the 
project (e.g. , environmental 
clearances)       

 3.2 Applicable 
permit 

List all necessary permits taken from 
various department of BMC (Fire, water, 
SWD etc.) 

Organization Structure arrangement 

4  Contractor 
Staff 

Provide details of our project team 
 

Environmental Management plan (EMP) 
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5 5.1  Pre-
construction 
phase 

Outliner step for site clearance and 
preparation (eg. Tree cutting , soil 
removal). 

 5.2 Construction 
Phase 

Specify how air, , water , noise pollution will 
be controlled 

 5.3 Operation List long term sustainability measures like 
energy – efficient design, 
waste recycling, water conservation. 

6 Environment Monitoring and reporting 

   Schedule of regular monitoring of air, noise , 
water quality during 
construction.    

7 Conclusion and commitment 

   1. Provide a final statement committing to 
full EMP implementation 

2. Ensure all environmental safeguards will 
be followed. 

3. Provide details of the resources and 
personnel (name, designation and contact) 
for continues environment monitoring and 
adherence 

  

Prepared & Checked                                                   By Authorized By 
(Sign , Name and Designation)                            (Sign , Name and Designation) 
(To be signed by site  
Incharge/manager of the Contractor                                
                                                          (To be signed by project Proponent / Contractors 
 

Note:- The successful bidder shall submit this Annexure to DMC (Environment) office with 

copy to Dy.Ch.E.(O&M)SWD within 15 days of commencement of work activity or receipt 

of work order. Failing to which a penalty of Rs. 1000/- per day till submission will be 

levied according to circular no. DMC(Env. & C.C.)/01 dtd  24.09.2024. 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT  

 

THIS INDENTURE made this ______________day of __________ BETWEEN  

THE ___________________BANK incorporated under the English/Indian Companies Acts and carrying 

on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to 

include its successors and assigns)of the first part 

__________________________________________ _________________________________ 

inhabitants carrying on business at _______________________________ in Mumbai under the 

style and name of Messer’s __________________(hereinafter referred to as 'the consultant') of the 

second part Shri. _______________________________________  

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for the 

time being in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the Corporation') of the fourth part 

WHEREAS the consultants have submitted to the Commissioner tender for the execution of the work 

of ''_________________________________________________________and the terms of such 

tender /contract require that the consultants shall deposit with the Commissioner as/contract deposit/ 

earnest money and /or the security a sum of Rs.______________(Rupees 

__________________)AND WHEREAS if and when any such tender is accepted by the Commissioner, 

the contract to be entered into in furtherance thereof by the consultants will provide that such deposit 

shall remain with and be appropriated by the Commissioner towards the Security - deposit to be taken 

under the contract and be redeemable by the consultants, if they shall duly and faithfully carry out the 

terms and provisions of such contract and shall duly satisfy all claims properly chargeable against 

them there under AND WHEREAS the consultants are constituents of the Bank and in order to 

facilitate the keeping of the accounts of the consultants, the Bank with the consent and concurrence 

of the consultants has requested the Commissioner to accept the undertaking of the Bank hereinafter 

contained, in place of the contractors depositing with the Commissioner the said sum as earnest 

money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has agreed to 

accept such undertaking NOW THIS AGRREMENTWITHNESSES that in consideration of the premises, 

the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner 

to pay to the commissioner upon demand in writing , whenever required by him , from time to time , 

so to do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under 

the terms of the said tender 

and /or the contract .The B.G. Is valid upto _________”Notwithstanding anything what has been 

stated above, our liability under the above guarantee is restricted to Rs.___________only and 

guarantee shall remain in force upto ____________ unless the demand or claim under this guarantee 

is made on us in writing on or before __________all your right under the above guarantee shall be 

forfeited and we shall be released from all liabilities under the guaranteethereafter”  

IN WITNESS WHEREOF  
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WITNESS(1) _________________  

Name and _________________  

address ____________________ 

 

WITNESS(2)__________________  

Name and ___________________ the duly constituted Attorney Manager  

Address_____________________ 

the Bank and the said Messer’s ___________________________________ 

______________________________________ (Name of the Bank) 

 

WITNESS(1)_________________ 

Name and __________________ 

address ___________________ 

 

WITNESS(2)______________________ 

Name and_______________________ 

For Messer’s _____________________ 

address _________________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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 PROFORMAS: 

 

PROFORMA- I 

The list of similar works as stated in para ‘A’ of Post qualification during last seven years. 

Sr.No. Name of Project 
Name of 
Employer 

Stipulated 
date of 

completion 

Actual Date 
of 

Completion 

Actual Cost 
of work done 

1 2 3 4 5 6 

      

 

NOTE: 

i) Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge 

foreach work should be annexed in the support of information furnished in the above proforma. 

ii) Works shall be grouped financial year-wise. 

 

PROFORMA- II 

Yearly turnover of the firm during the last three years. 

Sr. 

No. 
Financial year 

Annual Turnover 
(Rs.) 

Updated value to 
current year (Rs.) 

Average of 
last 3 years 

Page 

No. 

1    

 

 

2     

3     

Total    

 

PROFORMA- III to VI: Deleted 

 

PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

Other Party 
(/Parties) 

Employer 
Cause of 
Dispute 

Amount involved 
Remarks showing 

Present Status. 

1 2 3 4 5 

 

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in- charge 

for each work should be annexed and uploaded. 
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UNDERTAKING FOR PAYING WAGES AS PER MINIMUM WAGES ACT TO BE SUBMITTED BY 

TENDERER  

(On Rs.500/- Stamp Paper) 

(To be submitted with Packet ‘B’) 

 

To,  

The Commissioner, 

Brihanmumbai Municipal Corporation (B.M.C.), 

MUMBAI-400 001. 

 

Sub.: Rate contract for hiring of dumpers for collection & transportation of silt from city
area to silt yard at SWD workshop, Dadar.  

e-Tender No._____________ 

 

Dear Sir,  

I/We, ___________________________________________ (Name of the tenderer) hereby 

undertake that that I/we are paying my/our staff as per Minimum Wages Act-1948, revised by the 

Government and adapted by B.M.C. from time to time.. 

For and on behalf of M/s.________________________________ 

(Name of Tenderer) 
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SECTION –15 

SCHEDULES 
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1)SCHEDULE OF TENDERER'S INFORMATION 

 

1. Year of incorporation 

2. Number of similar works carried out so far. 

3. Details of after sales service in the vicinity of Mumbai. 

4. Details of Staff. 

5. Certificates from users. 

6. List of current jobs of comparable nature. 

 

 

 

 

 Tenderer's signature & office stamp 

 Trading under the name & style of 
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2)EXPERIENCE DETAILS 

  

Sr. 
No. 

Date Description of the work Name of Client Cost 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

  

 Tenderer's signature & office stamp 

 Trading under the name & style of 
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3)SCHEDULE OF STAFF TO BE APPOINTED FOR O & M 

  

Sr. 
No. 

Category of staff Qualification Nos. 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

 

 

 

 

 Tenderer's signature & office stamp 

 Trading under the name & style of 
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4) LIST OF DOCUMENTS TO BE SUBMITTED BEFORE STARTING O&M 

 

The contractor shall be submit the copies of following information / documents to the office of 

Dy.Chief Engineer(O&M)SWD within 15 days from the date of intimation to start O&M. 

A) Documents of Insurance under Workmen Compensation Act, 1923 & Fatal Accident Act 1885, of 

all employees deputed for carrying out the work of Operation & comprehensive maintenance. 

B) List of employees deputed for carrying out work along with details such as name, address, age, 

sex, etc.  

C) Copies of Identity Cards issued by the Contractor to their employees. 

D) List of safety equipment/gadgets. 

E) Mobile Phone Numbers of contact person.  

********* 
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5. List of Safety Gadgets to be used at per site condition 

 

Sr. 
No. 

Name of the Gadget Quantity 

1 Manhole guards 01 No. 

2. Danger flag with tripod stand 01 No 

3. Rope ladder(5 mtr) 01 No 

4. Traffic cone LPDE 1000H x 470 B mm 01 No. 

5. G.I.pipe fabricated out of 15 mm dia.G.I.pipe 
(Total length of 30’) 

01 No. 

6. Phawara 9” 02 Nos. 

7. Pick axe-2’ 02 Nos. 

8. Hammer 10 kg 01 No. 

9. Chisel 9” in length 01 No. 

10. Flickering Lamps (Rechargeable Red Globe 
Lamp with 4 HR battery 

01 No. 

The contractor shall make necessary arrangement for carrying out the above-mentioned 

items along with the each Machine to the sites. The staff appointed for the work of Operation & 

Maintenance shall wear the uniform while on duty. 

******* 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
B I D  D O C U M E N T -  H i r i n g  o f  d u m p e r _ 2 0 2 5  Page 133 
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